

Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2G8604

BID AMOUNT: 1,678,888.95
 \$

BID OPENING DATE: 8-11-15

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT %: 12

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) 624,644.00
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
27, 94	Chain Link Fence	C8000	Borg Fence #41886 50 Contractors St Livermore, CA 94551 886-786-4247	5,600.00
42, 81	Drill Hole, Place Solder Pile & Concrete in Place	C8710	Hillside Drilling #42048 POBox 70130 Pt Richmond, CA 94807 510-234-6532	181,715.00
80, 88	Steel Solder Pile, Treated Timber Lagging, Shims & Spikes	C0653, C0654 C0698	Rupert Const. Supply #32785 3941 Park Dr Suite 20-487 El Dorado Hills, CA 95762 925-229-5577	140,754.00@60% 84,452.40

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Page 1 of 2	\$ 376,627.40
Total Claimed Participation	22.43 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder Fred Ackerman, Sr. Estimator

Date 8/14/2015

408-327-7010
 (Area Code) Tel. No.

Karim Massoud

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2G8604

BID AMOUNT: \$ 1,678,888.95

BID OPENING DATE: 8-11-15

BIDDER'S NAME: Granite Construction Company

DBE GOAL FROM CONTRACT %: 12

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) 624,644.00
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3,7,8,11,25,32,34 85,86,87,95,96,97 98,99	Construction Area Signs, Signs Crash Cushions, Object Markers	C1200, C5601 C5620	Schotka Construction #33099 5555 Napa Vallejo Hwy American Canyon, CA 94503 707-265-6977	21,490.00
29, 45 thru 71	Irrigation, landscape	A0780	Lonestar Landscape #25591 1910 E San Martin Ave San Martin, CA 95046 408-682-0100	83,370.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Page 2 of 2	\$ 376,627.40
Total Claimed Participation	22.43 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder Fred Ackerman, Sr. Estimator

Date 8/14/2015

408-327-7010
(Area Code) Tel. No.

Karim Massoud

Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

BORG
FENCE
COMMERCIAL

Borg Fence Bid Items

CAL TRANS #04-2G8604

Alameda County in San Leandro at Benedict Drive Off Ramp

DBE/SBE CONTRACTOR #41886

ITEM NUMBER	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
27	150608	REMOVE CHAIN LINK FENCE	LF	160	5	800
94	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	160	30	4,800

LIC #771763

General B - Fencing C-13

Julie Borg - Project Manager

925.455.9620 x 237

julieborg@borgfence.com

50 Contractors Street

Livermore, Ca. 94551

DIR # = 1000006791

5,600 ✓

IN

(13)

[Back To Query Form](#)

Search Returned 1 Records

Fri Aug 14 11:07:51 PDT 2015

Query Criteria

Firm/DBA Name: Borg fence

Firm Type: DBE

Firm ID	41886
Firm/DBA Name	BORG FENCE
Address Line1	50 CONTRACTORS STREET
Address Line2	
City	LIVERMORE
State	CA
Zip Code1	94551
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	julieborg@borgfence.com
Contact Name	JULIE BORG
Area Code	(925)
Phone Number	455-9620
Alt Area Code	(925)
Alt Phone Number	487-3183
Fax Area Code	(925)
Fax Phone Number	455-9626
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	00;
Districts	00;
DBE NAICS	238190; 238350; 238990;

ACDBE NAICS

Work Codes	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;
Licenses	B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

3

ERROR CODE (700)
Error in fax transmission.

08/11/2015 12:12

(FAX)

P.001/002

D

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A

Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) - DIR #1000002589

P.O. Box 70130 - Pt. Richmond, CA 94807

Office 510-234-6532 Fax 510-234-3131

DRILLING PROPOSAL

TO: ESTIMATING

DATE: August 11, 2015

PROJECT: Benedict Drive Off-Ramp, San Leandro
Caltrans Alameda County - Contract No. 04-2G8604

SCOPE OF WORK

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: One

Item No.	Description	UNIT	QTY	Unit Price	Total
42	Concrete Backfill (Soldier Pile Wall)	CY	229	\$460 /CY	\$105,340
80 (Partial)	Steel Soldier Pile	LF	1740	\$15 /LF	\$26,100
81 (Partial)	30" Drilled Hole	LF	1257	\$40 /LF	\$50,280
109	Mobilization	LS	1 EA	\$22,000 /LS	\$22,000
					\$203,720

Work to Include: Drilling from Pile Backfill cut-off elevation, temporary steel casings per special provisions and hole stabilization as required, setting steel beams (steel beams provided with a picking hole and placed adjacent to hole by others), providing and place pile concrete.

207,875

Hillside drilling to provide an 80,000 # SOIL-MEC excavator mounted drill rig or similar with a 60' mast 12' wide steel street tracks, 4' tail swing and a 5' reach from the tracks to the center of the drilled hole.

EXCLUSIONS

Painting, Inspection tubes, pile mitigation, baker tank, Permits, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages, splicing cages, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 9,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water,

[Back To Query Form](#)

Search Returned 1 Records

Fri Aug 14 11:09:27 PDT 2015

Query Criteria

Firm ID: 42048

Firm Type: DBE

Firm ID	42048
Firm/DBA Name	HILLSIDE DRILLING, INC.
Address Line1	539 S. 11TH STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	P.O. BOX 70130
Mailing Address Line2	
Mailing City	PT. RICHMOND
Mailing State	CA
Mailing Zip Code1	94807
Mailing Zip Code2	
Certification Type	DBE
EMail	cheryl@hillsidedrilling.com
Contact Name	CHERYL WALSH
Area Code	(510)
Phone Number	234-6532
Alt Area Code	(530)
Alt Phone Number	209-9931
Fax Area Code	(510)
Fax Phone Number	234-3131
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 23; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS	237990; 238110; 238910; 238990;
ACDBE NAICS	
Work Codes	C8710 ENGINEERING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

MOL
Estimate

Rupert

Construction Supply

Rupert Construction Supply, LP
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549

(925) 229-5577

Date	Bid Date	Estimate #
8/4/2015	8/5/2015	08052015

UDBE Certified, #CT-032785
CA SBE Certified #28807

Description	Qty	Unit	Unit Price	Total
04-2G8604 - Construct retaining wall, planting, and modifying lighting in Alameda County in San Leandro at Benedict Drive off-ramp				
BI 80: Steel Soldier Piles (HP14x117) Grade 50., Domestic, 58 ea. @ 30' -based off Mill Roll on 9/6 Estimated Freight Charge to R&B coaters in Linden, CA *Price for piles only - Price does not included any fabrication of piles"	1,740	LF	61.43	106,888.20T
	5	Loads	300.00	1,500.00
BI 88: Treated Timber Lagging - 6x12, DF #1 BTR, ACQ .60, UC4B Estimated Freight Charge to Job Site Optional: Cutting charge to cut lagging to specific lengths before treatment Lumber Product Assessment - 1% of lumbar sales Lagging orders as followed: 96 ea. @ 7' mults (4,032 bf) 8 ea. @ 12' mults (576 bf) 8 ea. @ 6' mults (288 bf) 312 ea. @ 7'1" - Ordered as 8' mults (14,976 bf) 8 ea. @ 10' mults (480 bf) 24 ea. @ 5'9" - ordered as 6' mults (864 bf)	21,216	mbf	1,195.00	25,353.12T
	21,216	mbf	60.00	1,272.96
	21,216	mbf	25.00	530.40
	1	lot	253.53	253.53
Treated Timber lagging - 6x6, DF #1 BTR, ACQ .60, - 116 ea. @ 8' mults Estimated Freight Charge Optional: Cutting Charge to cut lagging to specific lengths before treatment Lumber Product Assessment - 1% of lumbar sales	2,784	mbf	1,165.00	3,243.36T
	2,784	mbf	60.00	167.04
	2,784	mbf	25.00	69.60
	1	lot	32.43	32.43
HDPE Shims: 1/2" x 6" x 18". Black *predrilled holes for nails are not included in price* 12d galv. Nails 40d galv. Nails	920	ea.	4.85	4,462.00T
	1	box	95.00	95.00T
	3	box	95.00	285.00T
BT 69: Clean and Undercoat Steel Soldier Piles - 58 ea. HP14x117 Surface Prep: SSPC-SP10 Near White Blast Clean Coating System: Apply one coat Solvent Based Inorganic Zinc @ 4 to 8 mils D.T.F. Fabrication: Install Rebar Holes at Top of Pile per details Fabrication: Install 2" Picking Eyes at top of each beam *Price is limited to items listed and excludes final coat and any field work* Estimated Freight Charge to Job Site	1	lot	34,152.00	34,152.00
	1	lot	4,890.00	4,890.00
	1	lot	2,270.00	2,270.00
	5	loads	700.00	3,500.00
Note: Material price subject to market conditions. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Constr. Supply (RCS) will supply materials as required in contract plans and specifications. RCS is not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to exclamation of the raw materials pricing, RCS reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor.			0.00	0.00T
SALES TAX NOT INCLUDED				
Samantha Ellsworth Sam@RupertSupply.com (925) 229-5577				
Subtotal				\$188,964.64
Sales Tax (0.0%)				\$0.00
Total				\$188,964.64

108,388
3784.80
27,411
1A

4872

44,812
PA

[Back To Query Form](#)

Search Returned 1 Records

Fri Aug 14 11:12:27 PDT 2015

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E Mail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

08-17-15 A11:56 IN

Contract no. **04-2G8604**

Name of DBE business
Schotka Construction

Name of DBE representative
Diane Schotka

DBE certification number
33099

Name of bidder
Granite Construction Company

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor
Karim Massoud

Date quote was provided to the bidder or prime contractor
8-11-15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
3	CONSTRUCTION AREA SIGNS	5,800.00
7	CHANNELIZER (SURFACE MOUNTED)	1,260.00
8	PORTABLE DELINEATOR	1,300.00
11	TEMPORARY CRASH CUSHION MODULE	6,300.00
25	TREATED WOOD WASTE	300.00
32	REMOVE ROADSIDE SIGN	700.00
34	RELOCATE ROADSIDE SIGN	800.00
85	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED)	705.00
86	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	160.00
87	ROADSIDE SIGN - ONE POST	1,715.00
95	DELINEATOR (CLASS 1)	1,750.00
96	GUARD RAILING DELINEATOR	400.00
97	OBJECT MARKER (TYPE R)	100.00
98	OBJECT MARKER (TYPE K-1)	150.00
99	OBJECT MARKER (TYPE L-1)	50.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 21,490.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka

Signature of DBE's authorized representative

Diane Schotka

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

8/14/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 854-6410 or TDD (916) 854-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

D

1

Schotka Construction, Inc.

Project: Construct Ret Wall, Planting, & Lighting, Alameda County 04-2G8604
Bid date: August 11, 2015

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
3	Construction Area Signs	1 LS	\$5,800.00	\$5,800.00
7	Channelizer Surface-mounted	42 EA	\$30.00	\$1,260.00
8	Portable Delineator	26 EA	\$50.00	\$1,300.00
11	Temp Crash Cushion Module	21 EA	\$300.00	\$6,300.00
32	Remove Roadside Sign	7 EA	\$100.00	\$ 700.00
34	Relocate Roadside Sign	4 EA	\$200.00	\$ 800.00
85	Furnish SS Sign (.063)unfr	47 SQFT	\$15.00	\$ 705.00
86	Furnish SS Sign (.080)unfr	8 SQFT	\$20.00	\$ 160.00
87	Roadside Sign one post	7 EA	\$245.00	\$1,715.00
95	Delineator Class 1	35 EA	\$50.00	\$1,750.00
96	Guard Railing Delineator	16 EA	\$25.00	\$ 400.00
97	Object Marker Type R	1 EA	\$100.00	\$ 100.00
98	Object Marker Type K-1	3 EA	\$50.00	\$ 150.00
99	Object Marker Type L-1	1 EA	\$50.00	\$ 50.00

Exclusions/ Conditions:

- Price does not include bond.
- Require 2 weeks notice prior to mobilization.
- Item 8 includes one time delivery & removal from job.
- Items 32, 34 & 87 must be taken together.
- Item 3 includes covering signs upon installation only
Four Stages of work
signs indicated on CS & SC Plans
No CMS boards, No daily traffic control
- Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
- Retention to be held at same rate of prime contractor.
- One addenda acknowledged.
- This proposal is good for thirty (30) days and is to be included in any subcontract.
- Our license number is 723309 exp.8/31/2016, DIR #1000002520.
- We are a union contractor.

\$ 21,490

P-300

current

We are a certified **DBE & UDBE**(#33099) & **SBE** (DGS # 31334)
Contact person: **Diane Schotka** Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

[Back To Query Form](#)

Search Returned 1 Records

Fri Aug 14 11:31:55 PDT 2015

Query Criteria

Firm ID: 33099

Firm Type: DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

08-17-15 A11:57 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract no. **04-2G8604**

Name of DBE business **Lonestar Landscape**

Name of DBE representative _____

DBE certificate number **25591**

Name of bidder **Granite Construction Company**

Name of prime contractor if different from DBE bidder _____

Name of representative of bidder or prime contractor **Karim Massoud**

DBE quote was provided to the bidder or prime contractor **8-11-15**

Page 1 of 3

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
29	REMOVE IRRIGATION FACILITY	4,500.00
45	ROADSIDE CLEARING	4,500.00
46	SOIL AMENDMENT	3,000.00
47	PACKET FERTILIZER	270.00
48	PLANT (GROUP A)	2,520.00
49	MAINTAIN EXISTING PLANTED	1,500.00
50	PLANT ESTABLISHMENT WORK	7,200.00
51	WOOD MULCH	11,700.00
52	CHECK AND TEST EXISTING IRR	1,500.00
53	OPERATE EXISTING IRRIGATIO	1,500.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	Cont....
	As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.
	I certify under penalty of perjury that the foregoing is true and correct.
	Signature of DBE's authorized representative _____
	Printed name of DBE's authorized representative _____
	Title of DBE's authorized representative _____
	Date _____

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (516) 524-5410 or TDD (516) 524-3860 or write Records and Forms Management, 1123 N Street, MS-49, Sacramento, CA 95834

08-17-15 A11:57 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-DE-0102.13 (NEW 3/2015)

Contract no. **04-2G8604**

Name of DBE business **Lonestar Landscape**

Name of DBE representative _____

DBE contract or number **25591**

Name of bidder **Granite Construction Company**

Name of prime contractor, if different from the bidder _____

Name of representative of bidder or prime contractor **Karim Massoud**

Date quote was provided to the bidder or prime contractor **8-11-15**

Page 2 of 3

Bid item number	Set of work, and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
54	CONTROL AND NEUTRAL COND	5,000.00
55	1" REMOTE CONTROL VALVE	3,000.00
56	1 1/4" REMOTE CONTROL VALV	550.00
57	1 1/2" REMOTE CONTROL VALV	1,200.00
58	2" REMOTE CONTROL VALVE	700.00
59	24-32 STATION IRRIGATION CON	3,000.00
60	IRRIGATION CONTROLLER ENC	2,000.00
61	CERTIFY EXISTING BACKFLOW	500.00
62	FLOW SENSOR	1,300.00
63	RISER SPRINKLER ASSEMBLY	3,080.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	Cont.....
<p>As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.</p> <p>I certify under penalty of perjury that the foregoing is true and correct.</p> <p>Signature of DBE's authorized representative _____</p> <p>Printed name of DBE's authorized representative _____</p> <p>Title of DBE's authorized representative _____</p> <p>Date _____</p>		

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3890 or visit Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814

08-17-15 A11:57 IN

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-06-0102.13 (NEW 3/2015)

Contract no. **04-2G8604**

Name of DBE business **Lonestar Landscape**

Name of DBE representative _____

DBE certification number **25591**

Name of bidder **Granite Construction Company**

Name of prime contractor if different from the bidder _____

Name of representative of bidder or prime contractor **Karim Massoud**

Date quote was provided to the bidder or prime contractor **8-11-15**

Page 3 of 3

Eligible number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
64	3/4" PLASTIC PIPE (SCHEDULE 4	8,400.00
65	1" PLASTIC PIPE (SCHEDULE 4)	420.00
66	1 1/4" PLASTIC PIPE (SCHEDULE	4,680.00
67	1 1/2" PLASTIC PIPE (SCHEDULE	3,060.00
68	3" PLASTIC PIPE (CLASS 315) (SU	5,920.00
69	QUICK COUPLING VALVE	250.00
70	BALL VALVE	900.00
71	8" CORRUGATED HIGH DENSITY	1,600.00

¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **83,370.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

R. Samaniego
 Signature of DBE's authorized representative

Robert Samaniego
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

8/14/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 954-8416 or TDD (916) 854-3580 or write Ready and Firm Management, 1120 N Street, MS-89, Sacramento, CA 95814

AJG/05/2015/WED 01:34 PM

FAX No.

P. 001/002



D

7

DIR#1000002345

August 4, 2015

Re: DOT 04-2G8604

Attention: Estimator

The following is our quote to furnish and install, as per plans & specs, the bid items listed below:

Item	Description	Unit	Est Qty	Unit price	Total
29	Remove Irrigation Facility	LS	1	\$ 4,500.00	\$ 4,500.00
45	Roadside Clearing	LS	1	\$ 4,500.00	\$ 4,500.00
46	Soil Amendment	CY	6	\$ 500.00	\$ 3,000.00
47	Packet Fertilizer	EA	270	\$ 1.00	\$ 270.00
48	Plant (Group A)	EA	140	\$ 18.00	\$ 2,520.00
49	Maintain ex. Planted Areas	LS	1	\$ 1,500.00	\$ 1,500.00
50	Plant Establishment	LS	1	\$ 7,200.00	\$ 7,200.00
51	Wood Mulch	CY	260	\$ 45.00	\$11,700.00
52	Check & Test Irrigation Facilities	LS	1	\$ 1,500.00	\$ 1,500.00
53	Operate Existing Irrigatio Facilities	LS	1	\$ 1,500.00	\$ 1,500.00
54	Control & Neutral Conductors	LS	1	\$ 5,000.00	\$ 5,000.00
55	1" Remote Control Valve	EA	6	\$ 500.00	\$ 3,000.00
56	1 1/4" Remote Control Valve	EA	1	\$ 550.00	\$ 550.00
57	1 1/2" Remote Control Valve	EA	2	\$ 600.00	\$ 1,200.00
58	2" Remote Control Valve	EA	1	\$ 700.00	\$ 700.00
59	24-32 Station Irrigation Controller WM	EA	1	\$ 3,000.00	\$ 3,000.00
60	Irrigation Controller Enclosure Cabinet	EA	1	\$ 2,000.00	\$ 2,000.00
61	Certify Existing Backflow Preventers	LS	1	\$ 500.00	\$ 500.00
62	Flow Sensor	EA	1	\$ 1,300.00	\$ 1,300.00
63	Riser Sprinkler Assembly	EA	140	\$ 22.00	\$ 3,080.00
64	3/4" Plastic Pipe Sch 40	LF	2800	\$ 3.00	\$ 8,400.00
65	1" Plastic Pipe Sch 40	LF	120	\$ 3.50	\$ 420.00
66	1 1/4" Plastic Pipe Sch 40	LF	1170	\$ 4.00	\$ 4,680.00
67	1 1/2" Plastic Pipe Sch 40	LF	680	\$ 4.50	\$ 3,060.00
68	3" Plastic Pipe Sch 40	LF	740	\$ 8.00	\$ 5,920.00
69	Quick Coupling Valve	EA	1	\$ 250.00	\$ 250.00
70	Ball Valve	EA	2	\$ 450.00	\$ 900.00
71	8" Corrugated HDPP Conduit	LF	40	\$ 40.00	\$ 1,600.00
72	Fiber Rolls	LF	1810	\$ 4.00	\$ 7,240.00

CONTINUED

83,750

Contractor's License # 463280
P.O. Box 70
San Martin, CA 95046

Phone 408-682-0100
Fax 408-682-0109

[Back To Query Form](#)

Search Returned 1 Records

Fri Aug 14 11:35:36 PDT 2015

Query Criteria

Firm ID: 25591

Firm Type: DBE

Firm ID	25591
Firm/DBA Name	LONE STAR LANDSCAPE, INC
Address Line1	1910 E. SAN MARTIN AVENUE
Address Line2	
City	SAN MARTIN
State	CA
Zip Code1	95046
Zip Code2	
Mailing Address Line1	P.O. BOX 70
Mailing Address Line2	
Mailing City	SAN MARTIN
Mailing State	CA
Mailing Zip Code1	95046
Mailing Zip Code2	
Certification Type	DBE
EMail	bob@lonestarland.net
Contact Name	ROBERT SAMANIEGO
Area Code	(408)
Phone Number	682-0100
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(408)
Fax Phone Number	682-0109
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 06; 07; 09; 10; 20; 21; 22; 24; 27; 28; 29; 32; 34; 35; 38; 39; 40; 41; 43; 44; 48; 49; 50; 51; 55; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Granite Construction Company
Contract No.: 04-2G8604

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See Attachment 1 and 7			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Granite makes plans and Specifications available at our branch office and by listing Caltrans site link as stated in Ads and Requests for Quotes. Contact was made with DBE firms and information and assistance was offered and explained as requested as stated in email/phone log

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Granite offers assistance with bonding and insurance as stated in Ads and Requests for Quotes. None was requested

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Granite offers assistance with Equipment, Supplies, bonding and insurance as stated in Ads and Requests for Quotes. None was requested

See Attachments 1, 4, and 7

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attachment 7

9. Include additional data to support a demonstration of good faith efforts.

See Attachment 8

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

1.

Copies of Ad Publications

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Granite Construction (Bay Area Branch)

715 Comstock St

Santa Clara, CA, 95045

Phone: (408) 327-7013

Fax: (408) 327-7090

RECEIPT for Ad: 55277

Published on 07/20/2015

For Project:

Caltrans 04-2G8604

Hwy 580 Construct retaining wall, planting, and modify lighting.

Lead Estimator: Fred Ackerman Phone 4083277053

Please Fax Quotes to 4083277090

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Granite Construction (Bay Area Branch) is seeking certified and qualified DBE subs and/or suppliers to provide

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and

suppliers including certified DBE firms for the following items of work, including but not limited to:

LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION

CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT

STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING

CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES

, PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Lead Estimator: Fred Ackerman Phone 408-327-7053

Please Fax Quotes to 408-327-7090 for Caltrans 04-2G8604

Hwy 580 Construct retaining wall, planting, and modify lighting.

Lead Estimator: Fred Ackerman Phone 4083277053

Please Fax Quotes to 4083277090 in San Leandro,CA

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for

Contact: Teresa Rothney
715 Comstock St
Santa Clara,CA,95045
Phone:(408) 327-7013
Fax:(408) 327-7090
Email:teresa.rothney@gcinc.com

Bid Due on:08/05/2015 at 12:00 PM
Solicitation Number: 15145SC

bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

The Granite Construction (Bay Area Branch) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications. Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Jul 20 20:25:16 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

Granite Construction (Bay Area Branch) is seeking certified and qualified DBE subs and/or suppliers to provide

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and

suppliers including certified DBE firms for the following items of work, including but not limited to:

LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION

CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR

CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT

STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING

CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING &

MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES

, PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Lead Estimator: Fred Ackerman Phone 408-327-7053

Please Fax Quotes to 408-327-7090 for Caltrans 04-2G8604

Hwy 580 Construct retaining wall, planting, and modify lighting.

Lead Estimator: Fred Ackerman Phone 4083277053

Please Fax Quotes to 4083277090 in San Leandro,CA

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section

1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance

and payment bonds may be required for the full amount of subcontract price. Granite will pay for

Contact: Teresa Rothney

715 Comstock St

Santa Clara,CA,95045

Phone:(408) 327-7013

Fax:(408) 327-7090

Email:teresa.rothney@gcinc.com

Bid Due on:08/05/2015 at 12:00 PM

Solicitation Number: 15145SC

bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

The Granite Construction (Bay Area Branch) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Jul 20 20:25:16 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Rothney, Teresa

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, July 20, 2015 1:25 PM
To: Rothney, Teresa
Subject: Copy of your DBE Ad - Hwy 580 Construct retaining wall, planting, and modify lighting.

Date Of Advertisement Placement: 7/20/2015 1:25:19 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Hwy 580 Construct retaining wall, planting, and modify lighting.

City/Location: **Alameda County**

Counties: **San Mateo, Santa Cruz, San Benito, Monterey, Santa Clara**

Owner: **Caltrans**

Bid Date: Wednesday 8/5/2015 at 12:00 PM

We are requesting bids for the following trades and/or supplies:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST?][IN?][DRILLED?][HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction

CSI Classifications

DIVISION 2 - SITE WORK

- ASPHALT CONCRETE PAVEMENT AND BASE

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?gSection 1725.5?h). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?fs current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?fs license, insurance and worker?fs compensation coverage meeting Granite?fs requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Granite Construction Company
715 Comstock Street
Santa Clara, CA 95054

Phone: (408) 327-7013 **Fax:** (408) 327-7090

Teresa Rothney

Teresa.Rothney@gcinc.com

Published on 7/20/2015 1:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Rothney, Teresa

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, July 20, 2015 1:25 PM
To: Rothney, Teresa
Subject: Weekly Bid Flash DBE Ad Affidavit - Hwy 580 Construct retaining wall, planting, and modify lighting.

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **7/20/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Hwy 580 Construct retaining wall, planting, and modify lighting..**

A copy of the advertisement is below:

Date Of Advertisement Placement: 7/20/2015 1:25:19 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Hwy 580 Construct retaining wall, planting, and modify lighting.

City/Location: **Alameda County**
Counties: **San Mateo, Santa Cruz, San Benito, Monterey, Santa Clara**

Owner: **Caltrans**

Bid Date: Wednesday 8/5/2015 at 12:00 PM

We are requesting bids for the following trades and/or supplies:

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:
LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST?IN?DRILLED?HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

NAICS Classifications

Sector 23--Construction

- Highway, Street, and Bridge Construction

CSI Classifications

DIVISION 2 - SITE WORK

- ASPHALT CONCRETE PAVEMENT AND BASE

Bid documents can be viewed at or obtained from:

Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?gSection 1725.5?h). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?fs current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?fs license, insurance and worker?fs compensation coverage meeting Granite?fs requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Granite Construction Company
715 Comstock Street
Santa Clara, CA 95054
Phone: (408) 327-7013 **Fax:** (408) 327-7090
Teresa Rothney
Teresa.Rothney@gcinc.com

Published on 7/20/2015 1:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



Rothney, Teresa

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Monday, July 20, 2015 1:25 PM
To: Rothney, Teresa
Subject: Purchase Order Number: 15145SC - Weekly Bid Flash DBE Ad Subscription Invoice - Hwy 580 Construct retaining wall, planting, and modify lighting.

Dear Teresa Rothney,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Granite Construction Company
Teresa Rothney
715 Comstock Street
Santa Clara, CA 95054
(408) 327-7013
Fax: (408) 327-7090

Bill To:
Teresa Rothney
715 Comstock Street
Santa Clara, CA 95054

P.O. Number:
15145SC

Teresa.Rothney@qcinc.com

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

2.

Items of Work

Section

Hwy 580 BENDICT DRIVE OFF-RAMP

List of Items Advertised

Item of Work Offered	Bidder Performs	Broken Down	Flexible Timeframe	Approx. \$ Amount	% of Contract
ELECTRICAL & SIGNALS	No	YES	YES	\$ 58,500.00	3.48%
CONSTRUCTION AREA SIGNS	No	YES	YES	\$ 580.00	0.03%
PLANE ASPHALT CONCRETE	YES	YES	YES	\$ 2,650.00	0.16%
CLEARING & GRUBBING	YES	YES	YES	\$ 12,970.00	0.77%
ROADWAY EXCAVATION	YES	YES	YES	\$ 60,200.00	3.59%
GRADING	YES	YES	YES	\$ 20,000.00	1.19%
IMPORTED BORROW	YES	YES	YES	\$ 99,000.00	5.90%
HIGHWAY PLANTING	NO	YES	YES	\$ 15,790.00	0.94%
SOIL AMENDMENTS	NO	YES	YES	\$ 3,300.00	0.20%
HYDROSEEDING	NO	YES	YES	\$ 4,092.00	0.24%
EROSION CONTROL	YES	YES	YES	\$ 13,440.00	0.80%
IRRIGATION SYSTEM	NO	YES	YES	\$ 64,660.00	3.85%
TEMP EROSION CONTROL	YES	YES	YES	\$ 14,235.00	0.85%
AGGREGATE BASE	YES	YES	YES	\$ 17,500.00	1.04%
PENETRAITON TREATMENT & PRIME COAT	NO	YES	YES	\$ 2,800.00	0.17%
PAVEMENT REINFORCING FABRIC	NO	YES	YES	\$ 1,800.00	0.11%
PLACE ASPHALT CONCRETE DIKE AND MISC	YES	YES	YES	\$ 4,800.00	0.29%
CAST-IN-DRILLED-HOLE CONCRETE PILING	YES	YES	YES	\$ 207,872.00	12.38%
CONCRETE STRUCTURE	YES	YES	YES	\$ 44,550.00	2.65%
MINOR CONCRETE STRUCTURE	YES	YES	YES	\$ 9,000.00	0.54%
REINFORCING STEEL	NO	YES	YES	\$ 13,480.00	0.80%
STEEL STRUCTURES	NO	YES	YES	\$ 108,407.00	6.46%
ROADSIDE SIGN	NO	YES	YES	\$ 14,690.00	0.87%
LUMBER & TIMBER	NO	YES	YES	\$ 28,275.00	1.68%
CLEAN & PAINT STEEL	YES	YES	YES	\$ 49,000.00	2.92%
PLASTIC PIPE	NO	YES	YES	\$ 1,600.00	0.10%
MISC IRON & STEEL FRAME, COVER & GRATE	NO	YES	YES	\$ 3,804.00	0.23%
FENCING	NO	YES	YES	\$ 5,600.00	0.33%
OBJECT MARKER	NO	YES	YES	\$ 700.00	0.04%
METAL BEAM GUARD RAILING	NO	YES	YES	\$ 20,540.00	1.22%
THERMOPLASTIC TRAFFIC STRIPE & MARKING	NO	YES	YES	\$ 15,662.00	0.93%
PAINTED TRAFFIC STRIPE & MARKING	NO	YES	YES	\$ 32,323.00	1.93%
PAVEMENT MARKING	NO	YES	YES	\$ 486.00	0.03%
LEAD COMPLIANCE	NO	YES	YES	\$ 2,500.00	0.15%
SWPPP PLANNING	YES	YES	YES	\$ 2,500.00	0.15%
SUPER 10 DUMP TRUCK	NO	YES	YES	\$ 16,180.00	0.96%
STREET SWEEPING TRUCK	NO	YES	YES	\$ 1,200.00	0.07%
				\$ 974,686.00	58.06%

3.

Email and Phone Logs

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact PHONE CALLS Made by: Eddie and Leonie Discussed or left info regarding Bid Date/Scope/Contact/Message	Bidding Yes/No	Recv'd Quote	Notes
39283	A AND M SALES	aandmsales.mayette@gn	9-1-925-286-1086	9-1-925-954-6501	7/20/2015		7/28/2015	7-28 via email notice	No		
5270	A B S L CONSTRUCTION	daryl@abslconstruction.c	9-1-510-727-0900	9-1-510-727-0910	7/20/2015		7/28/2015	7/28/2015			No answer
219	A C DIKE CO	email@acdike.com	9-1-916-645-7747	9-1-916-645-9618	7/20/2015		7/28/2015	7-28-15 Dave, use email dave@acdike.com	Yes		7-20 failed email, Mailbox full, 7-28 email failed, mailbox is full: retry timeout exceeded
32335	A.J. VASCONI GEREAL ENGINEERING	aj@ajvasconi.com	9-1-925-691-9400	No Fax Number	7/20/2015		7/28/2015	7/28/2015			No answer
32142	A-1 ORNAMENTAL IRON WORKS, INC.	a1orniron@sbcglobal.net	9-1-559-251-1447	9-1-559-251-4169	7/20/2015		7/28/2015	7/28/2015			No answer
4815	AAA ELECTRICAL SUPPLY, INC	aaees@earthlink.net	9-1-323-721-2700	9-1-323-721-5437	7/20/2015		7/28/2015	7/28/15 Anthony	No		
15126	ABC CONSTRUCTION SPECIALTIES	artv@abconstructionspe	9-1-909-982-5556	9-1-909-949-1513	7/20/2015		7/28/2015	7-28-15 Dan	No		
42252	ACCURATE SAWCUTTING	office@accuratesawcutti	9-1-209-632-5010	9-1-209-632-9241	7/20/2015	7/27/2015	7/28/2015	7-28-15 Steve	No		7-20 Failed Fax, Cancelled by the System
37357	ADANTA, INC	kimberlypatz@adanta-inc	9-1-707-709-8894	9-1-707-736-8368	7/20/2015		7/28/2015	7-28-15 Sheryl	Yes		
34145	ADH TECHNICAL SERVICES, INC.	adh@adhenvironmental.c	9-1-831-477-2003	9-1-831-477-0895	7/20/2015		7/28/2015	7-28-15 Delilah	No		
35149	ADVANCED GEOSOLUTIONS, INC	jjbaez@advgeosolutions.c	9-1-310-796-9000	9-1-310-796-9001	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
16345	ALERT-O-LITE, INC	debbieh@alertolite.com	9-1-559-453-2474	9-1-559-453-3250	7/20/2015		7/28/2015	7/28/2015			Wrong Number?
41902	ALFRED CIVIL ENGINEERING, INC	touray@alfredce.com	9-1-916-235-3967	No Fax Number	7/20/2015		7/28/2015	7-28-15 Bori	Yes		
33181	AMG CONSTRUCTION	dougblacksher@aol.com	9-1-510-562-8638	9-1-510-562-4339	7/20/2015		7/28/2015	7/28/2015			Line disconnected
38334	APIAN UDBE SWPPPS	tomkoprek@yahoo.com	9-1-510-375-1927	9-1-510-222-0972	7/20/2015	7/27/2015	7/28/2015	7/28/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Non-working number
30710	ARROYO TRUCKING, INC.	ARROYOTKG@COMCAST.	9-1-925-447-8440	9-1-925-447-6699	7/20/2015		7/28/2015	7-28-15 Debbie	Yes		
13602	AUSTIN ENTERPRISE	paustin@austin-enterpris	9-1-661-589-1001	9-1-661-589-9509	7/20/2015		7/28/2015	7/28/2015	No		
42633	AZ CONSTRUCTION, INC.	america@acefencecomp	9-1-626-333-0727	9-1-626-333-7843	7/20/2015			7/23/15 Michael A.	No		
34153	AZ CONSTRUCTION, INC.	KIM@acefencecompany.c	9-1-626-333-0727	9-1-626-333-7843	7/20/2015			7/23/15 Michael A.	No		
39729	AZUL WORKS INC	rocio@azulworks.com	9-1-415-558-1507	9-1-415-558-1556	7/20/2015		7/28/2015	7-28-15 Venice	No		
34068	B.A. RETRO, INC	baretro@yahoo.com	9-1-916-564-9523	9-1-916-564-9526	7/20/2015		7/28/2015	7-28-15 Autumn	Maybe		
21117	BAY LINE CUTTING & CORING, INC.	juan@baylinecutting.com	9-1-510-527-1000	9-1-510-527-0500	7/20/2015		7/28/2015	7-28-15 Francisco	Yes		
41473	BAY MANUFACTURE INCORPORATED	dennis4bmi@razzalink.c	9-1-831-634-0270	9-1-831-634-0271	7/20/2015	7/27/2015	7/28/2015	7-28-15 Dennis	No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
33659	BC SCHMIDT CONSTRUCTION, INC.	bcschmidt@frontiernet.n	9-1-530-473-5423	9-1-530-473-2749	7/20/2015		7/28/2015	7-28-15 Katie	No		
77	BERT W SALAS, INC.	bsalaz@bertsalasinc.com	9-1-619-562-7711	9-1-619-258-3515	7/20/2015		7/28/2015	7-28-15 Sherrie	No		
15216	BLACK GOLD INDUSTRIES	Vvillard@bgi1.com	9-1-805-981-4616	9-1-805-981-0105	7/20/2015		7/28/2015	7/28/2015	No		
38922	BLACK STONE ASPHALT CONSTRUCTION, IN	info@BLACKSTONEASPHA	9-1-661-282-8800	9-1-661-282-8803	7/20/2015	7/27/2015	7/28/2015	7/28/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; 7-28 Left Voice Message
36219	BLANCO CONSTRUCTION	lawym2004@aol.com	9-1-951-250-6692	9-1-951-602-2050	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
41886	BORG FENCE	julieborg@borgfence.com	9-1-925-455-9620	9-1-925-455-9626	7/20/2015		7/28/2015	7-28-15 Monique	Maybe		monique@borgfence.com
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CO	bravopacific@hotmail.co	9-1-909-790-1637	No Fax Number	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
42309	BROOKLYN SWEEPS, INC	ticadams@hotmail.com	9-1-214-552-4439	9-1-469-728-7487	7/20/2015		7/28/2015	7-28-15 Chris	No		
38950	BROOKWATER, INC.	ann@brookwater.com	9-1-925-855-0417	9-1-925-855-0357	7/20/2015			7-23-15 Janet Luehrs	No		
10544	BUENA VISTA LANDSCAPE, INC	b.v.landscape@pacbell.ne	9-1-714-771-2563	9-1-714-771-2569	7/20/2015		7/28/2015	7-28-15 Ed	No		
30173	BURKE CONSTRUCTION	burkebid@gmail.com	9-1-530-676-1009	9-1-530-672-2411	7/20/2015		7/28/2015	7-28-15 Sherrie	No		
41061	BWW & COMPANY	b-w-w@live.com	9-1-909-268-8516	9-1-909-435-0392	7/20/2015		7/28/2015	7/28/2015	No		
31390	C.P.R. TRUCKING, INC.	carlos@cprrucking.com	9-1-818-837-8333	9-1-818-837-8322	7/20/2015		7/28/2015	7-28-15 Justin	No		
39287	CALI CONCRETE	gusto@caliconcrete.com	9-1-661-398-8143	9-1-661-398-1382	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
41477	CALSYSTEM RESTORATION SERVICES, INC	tonycalsystem@gmail.co	9-1-510-430-0226	No Fax Number	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
38296	CARTER'S TRUCKING	carterstruck@yahoo.com	9-1-510-677-8866	9-1-510-564-4122	7/20/2015	7/27/2015	7/28/2015	7/28/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, no fax detected; Mailbox full
42488	CASKEY BIOLOGICAL CONSULTING, LLC	ltennis@caskeybiological	9-1-831-241-3712	No Fax Number	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
37242	CATCO SERVICES	info@catcoservices.com	9-1-510-655-4401	9-1-510-655-4401	7/20/2015	7/27/2015	7/28/2015	7-28-15 Carolyn	Maybe		7-20 Failed Fax, Cancelled by the System
39549	CENTRAL VALLEY ENGINEERING AND SURV	info@cveas.com	9-1-559-891-8811	9-1-559-891-8815	7/20/2015	7/27/2015	7/28/2015	7-28-15 Mindy	Maybe		7-20 Failed Fax, Cancelled by the System
817	CHAVEZ FENCE COMPANY	cfence@netzero.net	9-1-408-379-8139	9-1-408-376-0273	7/20/2015		7/28/2015	7-28-15 Anita	No		
33135	CINDY BALES ENGINEERING, INC.	airbears@balesengineer	9-1-909-585-1557	9-1-909-752-7090	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
13624	CIRIMELE ELECTRIC WORKS INC.	jcirimele@cirimelelectri	9-1-510-620-1150	9-1-510-620-1155	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
33473	CMC TRAFFIC CONTROL SPECIALIST	No Email	9-1-415-206-1700	9-1-415-206-1711	7/20/2015			7-28-15 Darien	Yes		
42591	COLEMAN CONSTRUCTION	tcoleman2009@hotmail.c	9-1-707-275-9016	9-1-707-275-9025	7/20/2015		7/28/2015	7-28-15 Ruby	Yes		

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact Made by: Eddie and Leonie Discussed or left info regarding Bid Date/Scope/Contact/Message	PHONE CALLS	Bidding Yes/No	Recv'd Quote	Notes
40570	COMBINED EFFORT INC	cbrandt@combined-effort.com	9-1-800-728-1100	9-1-800-831-1786	7/20/2015			7-21 Cher Brandt		No		7-20 Failed Fax, Cancelled by the System
41249	COMMUNITY TREE SERVICE, INC	communitytreeservice32@gmail.com	9-1-831-763-2391	9-1-831-763-2008	7/20/2015		7/28/2015	7-28-15 Shana		No		
500	CONSTRUCTION AREA SIGNS, INCORPORATED	elisa@cas-tc.com	9-1-916-663-9097	9-1-916-663-1858	7/20/2015		7/28/2015	7/28/2015 Heather		No		
31969	CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	9-1-559-251-8818	9-1-559-251-8821	7/20/2015	7/27/2015	7/28/2015	7/28/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy; Left Voice Message
36742	CONTRACTOR SERVICES GROUP, INC.	shell@cs-g.com	9-1-916-371-7303	9-1-866-366-6646	7/20/2015		7/28/2015	7-28-15 Camara		No		
2311	CROOKS TRUCK & EQUIPMENT RENTAL, INC	crookstrucking@sbcglobal.net	9-1-714-821-3756	9-1-714-821-4730	7/20/2015		7/28/2015	7-28-15 Sandy		No		
38770	CT CONSULTING AND MARKETING	ctmarketing10@yahoo.com	9-1-209-202-8953	9-1-209-634-9692	7/20/2015	7/27/2015	7/28/2015	7/28/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
40124	D & D CONCRETE CONSTRUCTION CO	denise7431@yahoo.com	9-1-209-992-2267	No Fax Number	7/20/2015		7/28/2015	7/28/2015				Left Voice Message
39438	DBA LOGISTICAL ENTERPRISES	dennise@logisticalenterprises.com	9-1-559-392-1124	9-1-559-347-0500	7/20/2015		7/28/2015	7-28-15 Denise		No		
31021	DELTECH ENGINEERING, INC	abil@deltechengineering.com	9-1-714-495-9755	9-1-714-384-4594	7/20/2015		7/28/2015	7/28/2015				Left Voice Message
37840	DESTINATION ANYWHERE, INC.	info@destinationanywhere.com	9-1-209-836-9400	9-1-209-835-1144	7/20/2015		7/28/2015	7/28/2015				Left Voice Message
40902	DETAIL IRONWORKS	detailironworksinc@gmail.com	9-1-415-822-8896	9-1-650-876-0168	7/20/2015		7/28/2015	7-28-15 Fami		No		
41844	DEXTEROUS CONSTRUCTION	dextersconstruction2@hotmail.com	9-1-323-290-1100	9-1-323-290-1199	7/20/2015		7/28/2015	7/28/2015				Left Voice Message
7106	DILLARD ENVIRONMENTAL SERVICES	patriciad@dillardenv.com	9-1-925-634-6850	9-1-925-634-6858	7/20/2015			7-20-15 Patricia Dillard		Yes		
42154	DISABLED AMERICAN VETERAN ENTERPRISES	DAVEtrucksweep@gmail.com	9-1-559-370-5756	9-1-559-374-6470	7/20/2015		7/28/2015	7-28-15 Shawn		Maybe		
38036	DLD LUMBER	Matt@dldlumber.com	9-1-415-467-6832	9-1-415-467-6937	7/20/2015		7/28/2015	7-28-15 Tim		Yes		
40922	D-LINE CONSTRUCTORS, INC.	tony@dlineconstructors.com	9-1-510-251-6400	9-1-510-251-6401	7/20/2015		7/28/2015	7/28/2015		No		Bidding as Prime Contractor
30081	DOD CONSTRUCTION	derrickd@dodconstruction.com	9-1-661-366-8000	9-1-661-366-8001	7/20/2015		7/28/2015	7-28-15 Lisa		No		
38712	DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuilder.com	9-1-714-646-3697	9-1-714-646-3698	7/20/2015		7/28/2015	7-28-15 Alex		No		
25021	E E ELECTRIC, INC	eeelectric@earthlink.net	9-1-909-829-7818	9-1-909-829-0118	7/20/2015		7/28/2015	7-28-15 Geraldine		No		7-20 Email Failed, 7-28 email failed, Recipient email address is possibly incorrect
41588	E. GUINN INC.	eguinn55@gmail.com	9-1-415-571-9759	No Fax Number	7/20/2015		7/28/2015	7-28-15 E guinn		No		
24176	EAGLE ENGINEERING AND CONSTRUCTION	brooks.curtis@att.net	9-1-650-367-8000	9-1-650-367-8282	7/20/2015		7/28/2015	7-28-15 Curtis				Left Voice Message
27500	EAR - ENVIRONMENTAL ASSESSMENT AND CONSULTING	rpendurthi@earmanagement.com	9-1-951-324-8060	9-1-951-324-8061	7/20/2015		7/28/2015	7/28/2015				Left Voice Message
35727	ECONOMY TRUCKING SERVICES, INC	preet@economytrucking.com	9-1-510-733-9100	9-1-510-733-9600	7/20/2015		7/28/2015	7/28/2015				Disconnected
39646	EDISON CONSTRUCTION, INC.	eci@lightspeed.net	9-1-661-366-6311	9-1-661-366-0204	7/20/2015		7/28/2015	7/28/2015				Left Voice Message
34817	EMINENT ELECTRICAL	alex@eminentelectrical.com	9-1-650-245-8879	9-1-270-721-5845	7/20/2015		7/28/2015	7-28-15 John		No		
37718	E-NOR INNOVATIONS INC.	ronnie@enortraffic.com	9-1-310-513-6209	9-1-310-513-6299	7/20/2015		7/28/2015	7-28-15 Ronnie		No		
39513	ERNEST B. DEE	ernestdee6@gmail.com	9-1-916-271-0410	9-1-916-691-2127	7/20/2015	7/27/2015	7/28/2015	7-28-15 Ernest		Yes		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
1296	ESQUIVEL GRADING & PAVING, INC.	yvette@esquivel-gp.com	9-1-415-468-5700	9-1-415-468-8108	7/20/2015		7/28/2015	7-28-15 Jamie		No		
35275	ESWPPP CONSULTANTS LLC	eswppp@hotmail.com	9-1-925-451-1337	9-1-925-956-7191	7/20/2015		7/28/2015	7-28-15 Tim Mehta		No		
13016	EW CORPORATION	esparzat@ewcorporation.com	9-1-760-337-0020	9-1-760-337-0300	7/20/2015	7/27/2015	7/28/2015	7-28-15 Cynthia		No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
36272	EXBON DEVELOPMENT, INC.	info@exbon.com	9-1-714-827-7327	9-1-562-777-1888	7/20/2015	7/27/2015	7/28/2015	7-28-15 Out of area		No		7-20 Email Failed/7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line, 7-28 email failed, Recipient email server rejected the message
5435	FANFA, INC.	dbgriffin@fanfainc.com	9-1-510-278-8410	9-1-510-278-3095	7/20/2015	7/27/2015	7/28/2015	7-28-15 Debbie		No		7-20 Email Failed/7-20 Failed Fax, Cancelled by the System. 7-28 email failed, Recipient email server rejected the message
39845	FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	9-1-925-373-6205	9-1-925-373-6208	7/20/2015		7/28/2015	7/28/2015				
4952	FINE GRADE EQUIPMENT, INC.	judy@finegradeinc.com	9-1-661-949-8788	9-1-661-722-8900	7/20/2015		7/28/2015	7-28-15 John		No		
39950	FLASH TRAFFIC, INC.	flashwbe@outlook.com	9-1-661-262-6003	9-1-661-262-6099	7/20/2015		7/28/2015	7-28-15 Natalie		Yes		
41980	FLORES SWEEPING SERVICE INC	teresoflores@yahoo.com	9-1-408-506-2992	9-1-209-234-7165	7/20/2015			7-21 Teresa Flores		Yes		
39536	FLO-RITE ENGINEERS	floritestorm@gmail.com	9-1-408-982-7140	9-1-408-979-0260	7/20/2015	7/27/2015	7/28/2015	7-28-15 Vatila				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy; Left Voice Message
29518	FOCON, INC	mseals@foconinc.com	9-1-510-465-6319	9-1-510-465-6356	7/20/2015		7/28/2015	7-28-15 Yvette		No		
29335	FORCE TRAFFIC CONTROL, INC.	forcetraffic@earthlink.net	9-1-559-594-1062	9-1-559-594-1056	7/20/2015		7/28/2015	7-28-15 Vern		No		
27976	FRANCISCO ELECTRIC SUPPLY	franciscoelec@sbcglobal.net	9-1-510-969-5894	9-1-510-969-5896	7/20/2015		7/28/2015	7-28-15 Ron				Left Voice Message
14717	FRANK MEDINA GENERAL ENGINEERING CONSULTANTS	toni.medina@att.net	9-1-530-743-0744	9-1-530-743-9352	7/20/2015			7-27-15 via fax notice, no name		Maybe		

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact	Bidding Yes/No	Recv'd Quote	Notes
								PHONE CALLS Made by: Eddie and Leonie Discussed or left info regarding Bid Date/Scope/Contact/Message			
820	G & C EQUIPMENT CORP.	gene@gandccorp.com	9-1-310-515-6715	9-1-310-515-5046	7/20/2015		7/28/2015	7-28-15 John	Yes		
29381	G. W. PEOPLES CONTRACTING CO., INC.	gwpeoples@aol.com	9-1-202-488-7185	9-1-703-682-6804	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
37053	GATES ENTERPRISES, INC	lgates.gei@gmail.com	9-1-714-382-6707	9-1-714-382-6801	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
36507	GDM, INC.	gates@gdminc.us	9-1-909-627-2973	9-1-909-627-0320	7/20/2015		7/28/2015	7/28/2015			line was busy
35183	GECKO GOLF CONSTRUCTION, INC.	geckogconstruction@gmail.com	9-1-925-548-8723	No Fax Number	7/20/2015		7/28/2015	7/28/2015			Left Voice Message
39433	GENERAL ENGINEERING CONSTRUCTION CO.	kelly.generalengineering@gmail.com	9-1-925-768-5329	No Fax Number	7/20/2015		7/28/2015	7/28/2015			line was busy
1170	GENERAL SUPPLY COMPANY	generalsupply@sbcglobal.net	9-1-510-632-5229	9-1-510-632-2315	7/20/2015		7/28/2015	7-28-15 Jeff			Left Voice Message
34507	GERONIMO CONCRETE, INC.	geronimo_concrete@sbcglobal.net	9-1-323-225-2016	9-1-323-222-8312	7/20/2015		7/28/2015	7-28-15 Amanda	No		they don't bid on cal trans projects
29206	GK CONSTRUCTION	kevinyip168@yahoo.com	9-1-510-928-3036	9-1-510-895-3888	7/20/2015		7/28/2015	7-28-15 Kevin	No		
31176	GLOBAL ROAD SEALING, INC	trila.grsi@yahoo.com	9-1-714-893-0845	9-1-714-893-0945	7/20/2015		7/28/2015	7-28-15 Tri	No		
35159	GLOBAL TRANSLOADING, LLC	shannonriego@globaltrans.com	9-1-562-495-9600	9-1-562-495-9660	7/20/2015		7/28/2015	7-28-15 James	No		
23671	GLOBE ELECTRIC SUPPLY CO., INC.	sales@globeelectric.com	9-1-281-933-0909	9-1-281-933-1001	7/20/2015		7/28/2015	7-28-15 Peter Cruz	No		
9140	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	pchavez@goldenbayfence.com	9-1-209-944-9754	9-1-209-944-5812	7/20/2015	7/27/2015	7/28/2015	7/28/2015			7-20 Failed Fax, Cancelled by the System; 7-28-15 Left Voice Message
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	dgonzales@gsaeng.com	9-1-909-981-2156	9-1-909-988-9531	7/20/2015	7/27/2015	7/28/2015	7-28-15 Elena	No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
42711	GONZALEZ WELDING MOBILE	gwmcarlos@gonzalezwelding.com	9-1-925-550-6273	No Fax Number	7/20/2015		7/28/2015	7-28-15 Gonzales	No		
42485	GREEN FUTURE	bvega@supergreensolutions.com	9-1-408-244-2887	No Fax Number	7/20/2015		7/28/2015	7-20-15 Belinda Vega	No		
29202	GREEN VALLEY CONSULTING ENGINEERS	lizellis@gvalley.com	9-1-707-579-0388	9-1-707-579-3877	7/20/2015		7/28/2015	7-29-15 James	No		
38438	GSJ UTILITY SUPPLY & SERVICE	sandy@gsj-utility.com	9-1-562-404-1113	9-1-888-356-1250	7/20/2015		7/28/2015	7-29-15 Louis	No		
37792	HALF MOON BAY GRADING & PAVING	hmbpave@sbcglobal.net	9-1-650-726-3588	9-1-650-726-3582	7/20/2015		7/28/2015	7-29-15 Sarah	No		
42175	HAR-AGAM, LLC DBA FRESNO TRANSFER	fresnotransfer@gmail.com	9-1-559-451-7047	9-1-559-272-0473	7/20/2015		7/28/2015	7/29/2015			Number not in service
39391	HERCA TELECOMM SERVICES, INC.	hector.castellon@hercatelecom.com	9-1-951-940-5941	9-1-951-940-5456	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, 7-28-15 busy
39153	HI-VOLTAGE SPLICING CO., INC.	kelly@hi-voltagesplicing.com	9-1-925-838-7979	9-1-925-838-7978	7/20/2015		7/28/2015	7/29/2015			Waiting for Call Back
29337	HUNSAKER SAFETY & SIGN, INC.	estimating@hunsakersafety.com	9-1-559-255-7446	9-1-559-453-3250	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
33587	INDUSTRIAL BATTERY SERVICES	ibsrecoder@aol.com	9-1-510-222-7719	9-1-510-412-5988	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy; Left Voice Message
35092	INTEGRITY WIRE, INC.	kim@integritywire.com	9-1-304-525-9300	9-1-304-525-0900	7/20/2015	7/27/2015	7/28/2015	7/29/2015 Jonathan	No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed busy
27378	INTERIOR DEMOLITION INC	maria@interiordemolition.com	9-1-818-249-4932	9-1-818-249-4937	7/20/2015		7/28/2015	7/29/2015 Maria			Left Voice Message
12174	INTERWEST PACIFIC, LTD.	jack@interwestpacific.com	9-1-858-259-2062	9-1-858-345-3737	7/20/2015		7/28/2015	7/29/2015			No Answer
33295	INTRALINE, INC.	pvarma@intralineinc.com	9-1-510-780-9800	9-1-510-780-9810	7/20/2015		7/28/2015	7-20-15 Veronica	Yes		
38326	J FRANCIS COMPANY	diana@jfranciscompany.com	9-1-951-776-9100	9-1-951-776-9174	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
39353	J N A BUILDERS, INC.	JNABUILDERSINC@gmail.com	9-1-818-281-5262	9-1-818-248-0013	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, no fax detected; 7-29-15 Left Voice Message
37403	J. MORAGA CONSTRUCTION, INC	jmoraga@flash.net	9-1-209-388-9200	9-1-209-383-6506	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
37850	JA-CO TRUCKING INC	jatkinson@jacotrucking.com	9-1-530-741-0278	9-1-530-741-1034	7/20/2015		7/28/2015	7/29/2015 John	No		
38307	JARA TRUCKING	valariebaker2010@gmail.com	9-1-707-310-1031	No Fax Number	7/20/2015		7/28/2015	7/29/2015	No		Out of Area
41422	JARELL HARRIS STRIPING SERVICES	jharrisstripingservices@gmail.com	9-1-650-832-1171	9-1-650-832-1736	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
41931	JEFF ROGERS TRUCKING, INC.	jeffrogerstrucking@gmail.com	9-1-209-464-0107	9-1-209-464-0108	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
6644	JOHN'S EQUIPMENT RENTAL	johnsequiprental@gmail.com	9-1-619-561-8129	9-1-619-390-7195	7/20/2015		7/28/2015	7-20-15 Lauri Daniels	No		
38962	K & G CONCRETE INC	keaven@kgconcretepump.com	9-1-916-539-6652	9-1-866-878-2769	7/20/2015		7/28/2015	7-29-15 Kevin	Yes		
447	K R C SAFETY CO. INC.	garyc@krksafety.com	9-1-559-732-0393	9-1-559-732-2684	7/20/2015		7/28/2015	7-29-15 Casche	Maybe		
37090	K.A.T. EQUIPMENT RENTALS, INC.	katfreight@hotmail.com	9-1-562-449-9265	9-1-562-724-7272	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, no fax detected
41942	KEISH ENVIRONMENTAL	rachael@keish-environmental.com	9-1-408-359-7248	9-1-408-477-2249	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
38321	KELLIE AVILA CONSTRUCTION SERVICES, INC.	kellie@associatedtraffics.com	9-1-805-461-1600	9-1-805-461-1613	7/20/2015		7/28/2015	7-29-15 Kellie			Waiting for Call Back
30847	KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	9-1-661-872-4602	9-1-661-325-5590	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; 7-29-15 Left Voice Message

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact PHONE CALLS		Bidding Yes/No	Recv'd Quote	Notes
								Made by: Eddle and Leonie	Discussed or left info regarding Bid Date/Scope/Contact/Message			
25268	KILLGORE INDUSTRIES	killgoreind@earthlink.net	9-1-510-715-4863	9-1-510-548-3981	7/20/2015	7/27/2015	7/28/2015	7/29/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
40497	KIONA LANDSCAPING	egruetzmacherjr@gmail.com	9-1-707-616-4340	No Fax Number	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
39610	KITCHELL CONSTRUCTION, INC.	kitchellconstruction@gmail.com	9-1-209-667-1454	9-1-209-667-1201	7/20/2015	7/27/2015	7/28/2015	7/29/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; 7-29-15 Left Voice Message
35025	KRT MANAGEMENT INC. DBA NORTHSTAR	kathy.tweidt@northstar.com	9-1-949-580-2800	9-1-949-580-2802	7/20/2015		7/28/2015	7-29-15 Rob		No		
27205	KWAN WO IRONWORKS INC.	florencek@kwanwo.com	9-1-510-487-9628	9-1-510-487-9698	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
39322	LA FIRMA INC.	estimating@theswppffir.com	9-1-805-748-8576	9-1-805-929-0501	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
36466	LABAT'S TREE CARE	labatstree@gmail.com	9-1-925-285-7741	9-1-925-335-9116	7/20/2015	7/27/2015	7/28/2015	7/29/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
42017	LAGO VISTA CONSTRUCTION, INC.	tavo@LagoVistaInc.com	9-1-310-968-2301	No Fax Number	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
1685	LANGLEY TRAFFIC SERVICE, INC.	ann@langley1.us	9-1-215-638-9770	9-1-215-638-9255	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
37949	LAVINA TRUCKING, INC.	lavinatrucking@yahoo.com	9-1-415-860-3594	9-1-650-589-2843	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System, 7-27 fax failed, cannot grab line, 7-29-15 Left Voice Message
39408	LEGEND FENCE CORPORATION	lupita@legendfencecorp.com	9-1-619-282-6000	9-1-619-282-6001	7/20/2015		7/28/2015	7-30-15 Stephanie		No		
38027	LEINAIA'S TRANSPORTATION	leinaiastrucking@sbcglobe.com	9-1-661-618-2752	9-1-661-266-9104	7/20/2015		7/28/2015	7-30-15 Leinaia		No		
40425	LIGHT SPEED RESOURCES	lightspeed@clearwire.net	9-1-916-361-6044	9-1-916-361-6045	7/20/2015		7/28/2015	7/30/2015				7-20 Email Failed, 7-28 email failed, Recipient email address is possibly incorrect; Left Voice Message
40437	LINDCO, INC	linda@redshift.com	9-1-831-751-7329	9-1-831-751-7322	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy; Left Voice Message
34023	LINGO INDUSTRIAL ELECTRONICS	lingoie@earthlink.net	9-1-626-836-1294	9-1-626-836-1297	7/20/2015			7-20-15 via fax notice, no name		no		
31286	LNA CONCRETE STRUCTURES, INC.	agarcialna@aol.com	9-1-909-393-1493	9-1-909-393-9363	7/20/2015		7/28/2015	7-30-15 Ryan		No		
35670	LOS ANGELES SIGNAL CONSTRUCTION, INC	raymor60@aol.com	9-1-909-599-2201	9-1-909-599-2722	7/20/2015	7/27/2015	7/28/2015	7-28-15 Ray Morales		No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed Error in fax transmission.
42324	LOWERS WELDING & FABRICATION, INC.	ddavis@lowerswelding.com	9-1-562-946-4521	9-1-562-903-0116	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
40734	LUMENSOURCE LLC	jeffery@lumensource.biz	9-1-626-570-9333	9-1-626-570-9777	7/20/2015		7/28/2015	7-30-15 Jeffrey		No		7-20 Email Failed, 7-28 email failed, email address is possibly incorrect
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	shelley@mandsenviron.com	9-1-530-241-1418	9-1-530-241-9647	7/20/2015	7/27/2015	7/28/2015	7-30-15 Michael		No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
41307	M J AVILA COMPANY, INC.	brucej@mjavila.com	9-1-559-846-7601	9-1-559-846-7610	7/20/2015		7/28/2015	7-30-15 Howard		No		
34829	M. HERNANDEZ CONSTRUCTION INC	mariano@hernandez-eng.com	9-1-415-824-4731	9-1-415-824-4696	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
42253	MACHADO & SONS CONSTRUCTION, INC	mike@machadoandsons.com	9-1-209-632-5260	9-1-209-632-3963	7/20/2015			7-20-15 via fax notice, no name		no		
40455	MACO SECURITY PRODUCTS	msp@att.net	9-1-510-655-1043	9-1-510-652-7648	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
34508	MAD STEEL INC.	madsteelinc@aol.com	9-1-909-592-3443	9-1-909-394-0724	7/20/2015	7/27/2015	7/28/2015	7-30-15 Ginger		No		7-20 Failed Fax, Cancelled by the System
38078	MANERI TRAFFIC CONTROL	mariamneri@yahoo.com	9-1-951-695-5104	9-1-951-695-5105	7/20/2015			7-20-15 via fax notice, no name		No		
27969	MC CULLOUGH CONSTRUCTION INC	denamccullough@mcclough.com	9-1-707-825-1014	9-1-707-825-1769	7/20/2015		7/28/2015	7-30-15 Rochelle		No		
38828	MCAFFEE TRANSPORTATION	mcafeetransportation@gmail.com	9-1-925-308-7700	9-1-925-308-7700	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, no fax detected
34460	MERITEK ELECTRONICS CORPORATION	oliver@meritekusa.com	9-1-562-948-2236	9-1-562-948-2246	7/20/2015		7/28/2015	7-30-15 Richard		No		
14906	METCO	c.martinez@metco-usa.com	9-1-415-455-9922	9-1-415-455-9960	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
4830	MLE ENVIRONMENTAL TECHNOLOGIES, INC	vmuniz@charter.net	9-1-909-989-7191	9-1-909-989-4791	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
39705	MOJAM INCORPORATED	mojam@roadrunner.com	9-1-661-526-7121	9-1-661-794-2505	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Non-working number
40842	MONROE CONSTRUCTION SALES	juliemonroe76@live.com	9-1-209-484-6659	No Fax Number	7/20/2015			7-20-15 Julie Monroe		No		
9616	MONROE TRUCKING	monroetrucking01@yahoo.com	9-1-510-377-8081	9-1-510-632-0747	7/20/2015		7/28/2015	7/30/2015				
4481	MORALES CONTRACTING SERVICES	mcs.rexhand@verizon.net	9-1-626-856-3646	9-1-626-856-3648	7/20/2015		7/28/2015	7-30-15 Angela		No		

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact PHONE CALLS Made by: Eddie and Leonie Discussed or left info regarding Bid Date/Scope/Contact/Message	Bidding Yes/No	Recv'd Quote	Notes
32002	MORALES TRUCKING	moralestrucking_d@yahc	9-1-714-720-9979	9-1-714-538-5339	7/20/2015		7/28/2015	7/30/2015			
7972	MOTHERLODE CONCRETE CONSTRUCTION	motherlodeconcrete@atf	9-1-209-223-2663	9-1-209-267-1887	7/20/2015		7/28/2015	7/30/2015			Couldn't Leave Message
40840	MV CONSTRUCTION, INC.	valdez05@gmail.com	9-1-209-756-5936	9-1-559-357-0851	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
39049	N L S TRUCKING	norberto@live.net	9-1-818-741-6401	9-1-818-698-4581	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
42893	NACC, INC	contact@naccservices.co	9-1-817-276-2388	9-1-817-276-1131	7/20/2015		7/28/2015	7/30/2015			Left Voice Message
41765	NATURAL INVESTIGATIONS COMPANY, INC	cindy@naturalinvestigati	9-1-916-765-9381	9-1-916-848-3511	7/20/2015		7/28/2015	7-30-15 Cindy	No		
35955	NEWLAND ENTITIES, INC	rcervantes@newlandenti	9-1-530-755-1178	9-1-530-674-0756	7/20/2015		7/28/2015	7-30-15 Claudia	No		
32107	NIELSON CONSTRUCTION	dnelson@nielsoninc.com	9-1-707-253-8774	9-1-707-253-0131	7/20/2015		7/28/2015	7-30-15 Shae	No		
9483	NISH-KO INC.	nish-koinc@comcast.net	9-1-559-275-6653	9-1-559-276-5753	7/20/2015		7/28/2015	7-30-15 Caren	No		
217	NITTA EROSION CONTROL	nittaec@gmail.com	9-1-916-652-7459	9-1-916-652-4376	7/20/2015		7/28/2015	7-30-15 Valerie	Maybe		
40834	NUNO IRON & MFG, INC	bpantoja@nunoiron.com	9-1-831-386-0513	9-1-831-386-9976	7/20/2015	7/27/2015	7/28/2015	7-30-15 Pricilla	No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
31112	OLIVAS VALDEZ INC.	folivas@olivasvaldez.com	9-1-360-225-7900	9-1-360-225-6400	7/20/2015		7/28/2015	7-30-15 Beth	No		7-20 Email Failed, 7-28 email failed, Recipient email address is possibly incorrect; no longer work in CA
1583	OLIVEIRA FENCE, INC.	pam@oliveirafenceinc.co	9-1-408-727-3811	9-1-408-727-2690	7/20/2015		7/28/2015	7/30/2015	Yes		
9566	OMEGA PACIFIC ELECTRICAL SUPPLY INC.	tlewis@omegapacific.com	9-1-510-236-8520	9-1-510-236-6188	7/20/2015			7-20-15 Out of Office email reply			
40678	ON THE LEVEL CONCRETE	onthelevelconcrete@yah	9-1-415-407-3695	9-1-415-349-4489	7/20/2015		7/28/2015	7-30-15 Eric	No		
40854	ONE TIME UTILITY SALES, INC	brian@onetimeutility.co	9-1-714-953-5700	9-1-714-953-5720	7/20/2015	7/27/2015	7/28/2015	7-30-15 Elonso	Maybe		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, no fax detected
1337	P & K TRUCKING COMPANY	kraykinnard@yahoo.com	9-1-415-567-9034	9-1-415-563-4191	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
27179	P. A. WILSON, INC.	pawilsoninc@gmail.com		No Fax Number	7/20/2015		7/28/2015	7/30/2015			
39174	PACIFIC COAST WATER TRUCK SERVICE	gctracy@sbcglobal.net	9-1-209-456-6964	9-1-209-833-1956	7/20/2015		7/28/2015	7/30/2015			
20369	PACIFIC WATER TRUCKS	terry@pacificwatertrucks	9-1-510-494-1000	9-1-510-494-1045	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
21950	PAPILLON BUILDERS	jsellers@papillonbuilders	9-1-916-580-7019	9-1-888-717-7270	7/20/2015		7/28/2015	7/30/2015			Left Voice Message
5427	PAUL E. VAZ TRUCKING, INC.	4pvaz@softcom.net	9-1-209-334-9001	9-1-209-367-7930	7/20/2015		7/28/2015	7/30/2015			
39218	PC&N CONSTRUCTION, INC	cplum@pcnconstructioni	9-1-925-634-4567	9-1-925-634-4339	7/20/2015		7/28/2015	7-30-15 Kristy	Yes		
40529	PK CONSTRUCTION	zkkingpk81@gmail.com	9-1-626-773-6963	9-1-626-486-4152	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Unable to leave voicemail
5410	PROCTOR TRUCKING	proctortrucking@att.net	9-1-510-494-0644	9-1-510-794-4584	7/20/2015		7/28/2015	7/30/2015			
34174	PROFESSIONAL CONCRETE SAWING INC.	davidscott@gvni.com	9-1-209-722-2226	9-1-209-722-2227	7/20/2015		7/28/2015	7/30/2015			Left Voice Message
42531	PRUNUSKE CHATHAM, INC	liza@pcz.com	9-1-707-824-4600	9-1-707-824-6854	7/20/2015		7/28/2015	7/30/2015			Couldn't Leave Message
36558	PSC CIRCUITS, INC.	sales@pscscircuits.com	9-1-562-801-2456	9-1-562-801-2455	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Attempted to talk to representative
34382	PVF SALES	andrick@pvfsales.com	9-1-562-623-9999	9-1-562-623-0909	7/20/2015		7/28/2015	7-30-15 Nick	No		
5616	QUALITY HYDROSEEDING & RESTORATION	poundstone@live.com	9-1-760-789-8040	9-1-760-789-5168	7/20/2015		7/28/2015	7/30/15 Cynthia	No		
41743	QUANTUM CONSTRUCTION COMPANY	david.soto@quantumcon	9-1-559-431-7940	9-1-559-431-7940	7/20/2015		7/28/2015	7/30/2015			Left Voice Message
33524	QUIMU CONTRACTING, INC.	quimu@sbcglobal.net	9-1-707-693-0289	9-1-707-678-8384	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy; No answer
29324	R. E. SERRANO INC.	ricky@reserrano.com	9-1-925-957-8184	9-1-925-957-8121	7/20/2015	7/27/2015	7/28/2015	7/30/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
27039	RAPER ELECTRICAL DISTRIBUTORS CORP	keith_hawkyard@raperele	9-1-559-875-3449	9-1-559-875-5974	7/20/2015		7/28/2015	7-30-15 Keith	No		they are a distributor
29224	RD CONSTRUCTION GENERAL ENGINEERING	rdconst69@netzero.com	9-1-951-279-5020	9-1-951-279-5020	7/20/2015		7/28/2015	7/30/2015			Left Voice Message
13098	REALM COMMUNICATIONS GROUP	russelrcg@aol.com	9-1-408-945-6626	9-1-408-945-6636	7/20/2015	7/27/2015	7/28/2015	7-28-15 Can not be reached via email or fax	NO		7-20 Email Failed/7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact PHONE CALLS		Bidding Yes/No	Recv'd Quote	Notes
								Made by: Eddie and Leonie	Discussed or left info regarding Bid Date/Scope/Contact/Message			
7988	RIVERA TRUCKING, LLC	riveratrkg@aol.com	9-1-951-212-5619	9-1-909-614-7073	7/20/2015		7/28/2015					
41661	RUBECON BUILDERS INC.	ruben@rubecon.com; off	9-1-415-206-7740	9-1-415-206-1750	7/20/2015		7/28/2015	7/30/15 Lula	No			
42203	RUDY PAINTS	rudypaints@yahoo.com	9-1-650-299-9609	No Fax Number	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
37219	RUSSELL CRESS CO., INC.	rdcress@frontiernet.net	9-1-201-488-7111	9-1-201-488-7411	7/20/2015		7/28/2015	7/30/15 Russell	No			advertising signs
5572	S & L FENCE COMPANY	rcas555@hotmail.com	9-1-408-745-7021	9-1-408-745-7146	7/20/2015		7/28/2015	7/30/2015				No Answer
1915	S & S TRUCKING	frank@snsands.com	9-1-510-383-3556	9-1-510-383-2917	7/20/2015		7/28/2015					
37060	S KWOK ENGINEERS, INC.	seng@skwokengineers.cc	9-1-510-220-9017	9-1-888-733-1360	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
34479	SAM'S EQUIPMENT & SUPPLIES	samsequipment@comcas	9-1-559-252-0354	9-1-559-251-1119	7/20/2015			7-26-15 Gabe	Yes			
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	bev@bayareaelectric.com	9-1-858-748-2060	9-1-858-748-6012	7/20/2015		7/28/2015	7/30/2015				No Answer
37642	SAN FRANCISCO TRANSPORT SERVICES, INC	yvonne@sfrtransportservi	9-1-415-777-9997	No Fax Number	7/20/2015		7/28/2015					
41565	SAN JOAQUIN VALLEY CONSTRUCTION GR	marvindeanllc@sbcglobal	9-1-661-747-1465	9-1-661-323-9287	7/20/2015		7/28/2015	7/30/15 Marvin	Maybe			refaxed 7/30
1993	SAN JOSE TRANSPORT	Jim@sanjosetransport.co	9-1-408-848-4441	9-1-408-848-1774	7/20/2015		7/28/2015					
33099	SCHOTKA CONSTRUCTION INC	dschotka@aol.com	9-1-707-265-6977	9-1-707-265-6856	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
9101	SEAN CONSTRUCTION & DEVELOPMENT	No Email	9-1-951-712-6170	9-1-951-722-4491	7/20/2015	7/27/2015		7-28-15 Can not be reached via email or fax	No			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
35695	SEAPORT LIGHTING, INC.	info@seaportlighting.com	9-1-760-730-5906	9-1-866-268-2547	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
36684	SHIP-DTS	bianca@shipdts.com	9-1-626-818-7402	9-1-626-605-5023	7/20/2015		7/28/2015	7/30/15 Bianca	No			
9241	SITeworks CONSTRUCTION, INC	kdesena@linkzone.com	9-1-925-284-1437	9-1-925-256-8357	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
7799	SJD CONSTRUCTION INC.	sjdconstr@yahoo.com	9-1-209-847-8939	9-1-209-847-0169	7/20/2015		7/28/2015	7/30/15 Erin	No			7-20 Email Failed, 7-28 Email failed, Recipient email server rejected the message
2658	SM SALES	jpsic@smsalesinc.com	9-1-661-252-4735	9-1-661-299-1547	7/20/2015			7-21-15 Jason Tepstein	No			
37170	SOUTH CENTRAL IRON, INC.	sciinc2007@aol.com	9-1-213-270-3029	9-1-562-590-8848	7/20/2015	7/27/2015	7/28/2015	7/30/15 Marion	Maybe			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
40069	SOUTH COAST SWEEPING, INC.	ksouthcoast@roadrunne	9-1-760-535-6800	9-1-760-731-6026	7/20/2015		7/28/2015	7/30/15 Jan	No			
32232	STATEWIDE STRIPES, INC	dawn@statewidestripes.c	9-1-858-560-6887	9-1-858-560-0158	7/20/2015		7/28/2015	7/29/15 Dawn	No			
26410	STI TRUCKING	nawicpat@gmail.com	9-1-510-790-8080	9-1-510-796-2811	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System
1213	STOLOSKI & GONZALEZ, INC.	mthorn@stoloskigonzalez	9-1-650-726-7119	9-1-650-726-9055	7/20/2015			7-2-15 via fax notice, no name	No			
42109	STORMWATER SPECIALISTS INC	Mary@stormwaterspecia	9-1-916-230-0370	9-1-916-405-4180	7/20/2015		7/28/2015	7/30/2015				Left Voice Message
38035	SUDDEN SAM'S TRUCKING	suddensamstrk@aol.com	9-1-510-385-8594	9-1-510-272-9575	7/20/2015	7/27/2015	7/28/2015	7/30/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
7183	SUPERIOR HYDRO-SEEDING	morgan@superiorhydros	9-1-831-763-1811	9-1-831-763-2023	7/20/2015		7/28/2015	7/29/15 Josh	Yes			
40764	SUULUTAAG, INC - ALASKA NATIVE CORP	kristina.viado@suulutaag	9-1-707-427-3209	9-1-707-419-4851	7/20/2015			7-22-15 Kristina Viado	No			
22000	T K BLACKBURN TRUCKING	tkblackburntruckin@att.n	9-1-805-501-2693	No Fax Number	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
5282	T.D.W. CONSTRUCTION, INC	josie@tdwconstruction.c	9-1-925-455-5259	9-1-925-455-0325	7/20/2015	7/27/2015	7/28/2015	7/29/15 Josie	Maybe			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, busy
35401	TAVARES TRUCKIN	moetavares@hotmail.co	9-1-714-474-8404	9-1-714-288-0079	7/20/2015		7/28/2015	7/29/15, hung up before he gave me a name	No			
34549	TEAM NORTH CONSTRUCTION SERVICES	jennifer@teammnorth.com	9-1-650-596-7188	9-1-650-637-8612	7/20/2015	7/27/2015	7/28/2015	7/29/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Wrong Number
34037	THE EXIT LIGHT CO, INC	jc@exitlightco.com	9-1-760-598-3948	9-1-760-598-3949	7/20/2015	7/27/2015	7/28/2015	7/29/15 Jennifer	No			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
42433	TRAFFIC CONTROL PROS	estimating@tcpros.net	9-1-925-270-4580	9-1-925-405-3833	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
40928	TRAFFIC ENFORCEMENT SOLUTIONS	trafficenforcementsoluti	9-1-559-392-6050	9-1-559-323-4269	7/20/2015	7/27/2015	7/28/2015	7/29/2015				7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
38033	TRAFFIC LOOPS CRACKFILLING, INC	trafficloops@sbcglobal.n	9-1-714-520-4026	9-1-714-520-4027	7/20/2015		7/28/2015	7/29/15 Pam	No			
39938	TRI VALLEY WATER TRUCKS, INC.	trivalleywatertrucks@yah	9-1-510-390-4030	9-1-925-292-9821	7/20/2015			7-26-15 Stacey Bamford	Yes			
41297	TRI-VALLEY CONTRACTING, INC.	landy@trivalleystripping.c	9-1-925-787-1003	9-1-888-872-4450	7/20/2015		7/28/2015	7/29/15 Landy				Left Voice Message
38675	TSR CONSTRUCTION COMPANY	r.rico1025@yahoo.com	9-1-650-826-4954	9-1-650-588-1016	7/20/2015		7/28/2015	7/29/2015				Left Voice Message
27723	TUCKER TECHNOLOGY INC	frank@tuckertech.com	9-1-510-836-0422	9-1-510-836-2625	7/20/2015	7/27/2015	7/28/2015	7-28-15 Can not be reached via email or fax	No			7-20 Email Failed/7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line, 7-28 email failed, Recipient email server rejected the message

Firm ID	Firm/DBA Name	Email	Phone	Fax	1st Written Contact	Re-send Failed Faxes	2nd Written Contact	3rd Contact PHONE CALLS Made by: Eddie and Leonie Discussed or left info regarding Bid Date/Scope/Contact/Message	Bidding Yes/No	Recv'd Quote	Notes
38300	TULLY CONSULTING GROUP	robin@tullygroup.com	9-1-707-693-1926	9-1-707-471-0318	7/20/2015		7/28/2015	7-28-15 Robin	Yes		
38525	TYRRELL RESOURCES, INC.	tyrrellresources@sbcglobe.com	9-1-530-243-8733	9-1-530-241-8975	7/20/2015			7-24-15 via fax notice, no name	No		
38294	U.S. CONCRETE CONSTRUCTION, INC	les@us-concrete.net	9-1-661-259-3522	9-1-661-799-1038	7/20/2015		7/28/2015	7/29/15 Theresa	No		
38325	UDB ENTERPRISES, INC	vilarino76@gmail.com	9-1-209-649-8651	9-1-209-932-0873	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
39484	UDBE STEEL	udbest.eel2011@gmail.com	9-1-951-529-3359	9-1-951-224-9797	7/20/2015	7/27/2015		7-21-15 Romy Beltran	NO		7-20 Failed Fax, Cancelled by the System
32609	UGE & ECS, INC.	nancy@ugeecs.com	9-1-213-625-1016	9-1-310-862-6879	7/20/2015		7/28/2015	7/29/15 Nancy			Left Voice Message
33824	UNITED TRAFFIC SERVICES & SUPPLY, INC.	dora@unitedtraffic.net	9-1-626-961-5736	9-1-818-961-4746	7/20/2015	7/27/2015	7/28/2015	7/29/15 Elizabeth	Maybe		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, no fax detected
34091	USA CONSTRUCTION	usaconstructionl@sbcglobe.com	9-1-408-210-1968	9-1-408-436-2998	7/20/2015		7/28/2015	7/29/2015			7-20 Email Failed, 7-28 Recipient email address is possibly incorrect; Left Voice Message
39323	USA TRUCKING, INC	usatrucking@yahoo.com	9-1-707-580-0263	9-1-707-437-4050	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
35346	UWA ELECTRIC CO.	uwaelectric@gmail.com	9-1-510-562-4266	9-1-510-562-3453	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
39166	V A P CONSTRUCTION INC	vapconstructioninc@gmail.com	9-1-714-253-3270	9-1-714-551-9420	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
1045	VALVERDE CONSTRUCTION, INC	joev@valverdeconst.com	9-1-562-906-1826	9-1-562-906-1918	7/20/2015		7/28/2015	7/29/15 Yvette	No		
39572	VERIDICO GROUP, INC	vida.wright@veridicogroup.com	9-1-916-865-4170	9-1-916-865-4174	7/20/2015		7/28/2015	7/29/2015			Left Voice Message
27011	VINTAGE PAVING COMPANY, INC.	edc@vintagepavingco.com	9-1-530-795-0132	9-1-530-795-5734	7/20/2015		7/28/2015	7/29/15 John	No		
30828	VT ELECTRIC, INC.	tony@vtelectric.net	9-1-909-985-1755	9-1-909-985-8186	7/20/2015		7/28/2015	7/29/15 Ariana	No		
25617	W T B, INC	deborah@wtbinc.org	9-1-559-275-1998	9-1-559-275-1995	7/20/2015		7/28/2015	7/29/15 Debbie	No		
36486	W.I.P. MECHANICAL CONTRACTOR, INC.	steve@wipmech.comcast.net	9-1-209-339-8518	9-1-209-339-4888	7/20/2015		7/28/2015	7/29/15 Arayna	No		
40681	WESTERN TRAFFIC SUPPLY, INC.	eibanez@westerntraffic.com	9-1-925-249-1854	9-1-925-249-1863	7/20/2015		7/28/2015	7/29/15 Kelly	Yes		
9433	WHITE CAP READY MIX, INC.	whitecaprm@sbcglobal.net	9-1-530-832-4225	9-1-530-832-5847	7/20/2015		7/28/2015	7/29/15 Jacky	No		
40690	WHITE'S CUSTOM CONSTRUCTION	whitescustom@yahoo.com	9-1-916-284-1680	9-1-916-875-8095	7/20/2015	7/27/2015	7/28/2015	7/29/2015			7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line; Left Voice Message
42610	WILLIS REBAR	willisrebar@gmail.com	9-1-707-419-5949	9-1-707-759-3483	7/20/2015		7/28/2015	7/29/15 Robin	Maybe		
38406	WK MCLELLAN COMPANY	ritam@wkmclellan.com	9-1-707-763-2407	9-1-707-713-1038	7/20/2015	7/27/2015	7/28/2015	7/29/15 Louise	No		7-20 Failed Fax, Cancelled by the System. 7-27 fax failed, cannot grab line
38612	YOLANDA'S CONSTRUCTION ADMINISTRATIVE	yjones@ycat-c.com	9-1-415-647-2682	9-1-415-647-2683	7/20/2015		7/28/2015	7/29/15 Ruben	Yes		

4.

Solicitation letter /
Verifications

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER, ELECTRICAL & SIGNALS SUPPLIER, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, ROADWAY EXCAVATION, GRADING, IMPORTED BORROW, HIGHWAY PLANTING, SOIL AMENDMENTS C2021 HYDROSEEDING, EROSION CONTROL, IRRIGATION SYSTEM, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC, CAST-IN-DRILLED-HOLE CONCRETE PILING, CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, STEEL STRUCTURES, ROADSIDE SIGN, CLEAN & PAINT STEEL, PERMEABLE MATERIAL, PLASTIC PIPE, MISC IRON & STEEL FRAME, COVER & GRATE, FENCING CONTRACTOR, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAINTED TRAFFIC STRIPING & MARKING, REMOVE PAVEMENT MARKING & TRAFFIC STRIPES, PAVEMENT MARKING, Lead Compliance, SWPPP Planning, STREET SWEEPING TRUCK, TRUCK BROKER

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Teresa Rothney 408-327-7013
Tel: (408) 327-7000 / Fax: (408)327-7090

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA, 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Following Page

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.

Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: _____ Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

Rothney, Teresa

From: Rothney, Teresa
Sent: Monday, July 20, 2015 12:35 PM
To: 'pocampo@ap-construction.com'; 'aandmsales.mayette@gmail.com';
'daryl@abslconstruction.com'; 'email@acdike.com'; 'deni@sti.com'; 'aj@ajvasconi.com';
'a1orniron@sbcglobal.net'; 'aaaes@earthlink.net';
'artv@abconstructionspecialties.com'; 'office@accuratesawcutting.com';
'kimberlypatz@adanta-inc.com'; 'adh@adhenvironmental.com';
'jibaez@advgeosolutions.com'; 'jesse@alcaraztransportation.com';
'debbieh@alertolite.com'; 'touray@alfredce.com'; 'Rusty@steelplacers.com';
'dougblacksher@aol.com'; 'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net';
'sopida@sbcglobal.net'; 'tomkoprek@yahoo.com'; 'RDiaz433@hotmail.com';
'ARROYOTKG@COMCAST.NET'; 'paustin@austin-enterprise.com';
'america@acefencecompany.com'; 'KIM@acefencecompany.com';
'rocio@azulworks.com'; 'baretro@yahoo.com'; 'juan@baylinecutting.com';
'dennis4bmi@razzolink.com'; 'sanjay@baylinc.com'; 'bcschmidt@frontiernet.net';
'bsalaz@bertsalasinc.com'; 'Villard@bgi1.com'; 'info@BLACKSTONEASPHALT.COM';
'lawym2004@aol.com'; 'julieborg@borgfence.com'; 'bravopacific@hotmail.com';
'ticadams@hotmail.com'; 'ann@brookwater.com'; 'b.v.landscape@pacbell.net';
'burkebid@gmail.com'; 'b-w-w@live.com'; 'carlos@cprtrucking.com';
'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'carterstruck@yahoo.com';
'ltennis@caskeybiological.com'; 'info@catcoservices.com'; 'info@cveas.com';
'cfence@netzero.net'; 'airbears@balesengineering.com';
'jcirimele@cirimeleelectric.com'; 'tcoleman2009@hotmail.com'; 'cbrandt@combined-
effort.us'; 'communitytreeservice320@gmail.com'; 'elisa@cas-tc.com';
'contechg@gmail.com'; 'shelli@csg-web.com'; 'cooks_son@mail.com';
'crookstrucking@sbcglobal.net'; 'ctmarketing10@yahoo.com'; 'denise7431
@yahoo.com'; 'dennise@logisticalenterprises.com'; 'charlesettas@comcast.net';
'abili@deltechengineeringinc.com'; 'info@destinationanywhereinc.com';
'detailironworksinc@gmail.com'; 'dextersconstruction2@hotmail.com';
'patriciad@dillardenv.com'; 'DAVEtrucksweep@gmail.com'; 'Matt@dldlumber.com';
'IDDominguez6@att.net'; 'tony@dlineconstructors.com';
'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com';
'penny@doublemtrucking.com'; 'alex.singh@dreambuildercorp.com';
'eeelectric@earthlink.net'; 'eguinn55@gmail.com'; 'brooks.curtis@att.net';
'rpendurthi@earmanagement.com'; 'preet@economytrucking.net';
'eci@lightspeed.net'; 'eightentrucking@aol.com'; 'alex@eminentelectrical.com';
'ronnie@enortraffic.com'; 'ernestdee6@gmail.com'; 'sales@esdandc.com';
'yvette@esquivel-gp.com'; 'eswppp@hotmail.com'; 'esparzat@ewcorporation.com';
'info@exbon.com'; 'dbgriffin@fanfainc.com'; 'faye@fayestewarttrans.com';
'inesseoane@fcs-ssp.com'; 'judy@finegradeinc.com'; 'flashwbe@outlook.com';
'teresoflores@yahoo.com'; 'floritestorm@gmail.com'; 'mseals@foconinc.com';
'forcetraffic@earthlink.net'; 'foremmetal@att.net'; 'franciscoelec@sbcglobal.net';
'toni.medina@att.net'; 'gene@gandccorp.com'; 'gwpeoples@aol.com';
'jgates.gei@gmail.com'; 'gates@gdminc.us'; 'geckogconstruction@gmail.com';
'kelly.generalengineering@yahoo.com'; 'generalsupply@sbcglobal.net';
'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com';
'gl_engineering@comcast.net'; 'trila.grsi@yahoo.com';
'shannongriego@globaltransloading.com'; 'sales@globelectric.com';
'pchavez@goldenbayfence.com'; 'acrivello@goldenbayfence.com';
'dgonzales@gsaeng.com'; 'gwmcarlos@gonzalezwelding.com';

To:

'bvega@supergreensolutions.com'; 'lizellis@gvalley.com'; 'sandy@gsj-utility.com';
'hmbpave@sbcglobal.net'; 'fresnotransfer@gmail.com';
'hector.castellon@hercatelecomm.com'; 'kelly@hi-voltagesplicing.com';
'estimating@hunsakersafety.com'; 'ibsrecoder@aol.com'; 'kim@integritywire.com';
'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'pvarma@intralineinc.com';
'diana@jfranciscompany.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net';
'jatkinson@jacotrucking.com'; 'valariebaker2010@gmail.com';
'jharrisstripingservices@hotmail.com'; 'jeffrogerstrucking@gmail.com';
'johnsequiprental@gmail.com'; 'keaven@kgconcretetumping.com';
'garyc@krcsafety.com'; 'katfreight@hotmail.com'; 'rachael@keish-environmental.com';
'kellie@associatedtrafficsafety.com'; 'JerryKCCC@yahoo.com';
'killgoreind@earthlink.net'; 'egruetzmacherjr@gmail.com';
'kitchellconstruction@gmail.com'; 'kathy.tweidt@northstarer.com';
'florencek@kwanwo.com'; 'estimating@theswppfirm.com'; 'labatstree@gmail.com';
'tavo@LagoVistaInc.com'; 'ann@langley1.us'; 'lavinatrucking@yahoo.com';
'lupita@legendfencecorp.com'; 'leinaiastrucking@sbcglobal.net';
'lightspeed@clearwire.net'; 'linda@redshift.com'; 'lingoie@earthlink.net';
'agarcialna@aol.com'; 'raymor60@aol.com'; 'ddavis@lowerswelding.com';
'jeffery@lumensource.biz'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com';
'brucej@mjavila.com'; 'mariano@hernandez-engineering.com';
'mike@machadoandsons.com'; 'msp@att.net'; 'madsteelinc@aol.com';
'mariamneri@yahoo.com'; 'denamccullough@mcculloughconstructioninc.com';
'mcafeetransportation@gmail.com'; 'oliver@meritekusa.com'; 'c.martinez@metco-
usa.com'; 'vmuniz@charter.net'; 'mojam@roadrunner.com'; 'julimonroe76@live.com';
'monroetrucking01@yahoo.com'; 'mcs.rexhand@verizon.net';
'moralestrucking_d@yahoo.com'; 'motherlodeconcrete@att.net'; 'valdez05
@gmail.com'; 'norberto@live.net'; 'contact@naccservices.com';
'cindy@naturalinvestigations.com'; 'rcervantes@newlandentities.com';
'dnielson@nielsoninc.com'; 'nish-koinc@comcast.net'; 'nittaec@gmail.com';
'bpantoja@nunoiron.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com';
'pam@oliveirafenceinc.com'; 'tlewis@omegapacific.com';
'onthelevelconcrete@yahoo.com'; 'brian@onetimeutility.com';
'kraykinnard@yahoo.com'; 'pawilsoninc@gmail.com'; 'gctracy@sbcglobal.net';
'terry@pacificwatertrucks.com'; 'jsellers@papillonbuilders.com'; '4pvaz@softcom.net';
'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'proctortrucking@att.net';
'davidscott@gvni.com'; 'liza@pcz.com'; 'sales@pscscircuits.com';
'andrick@pvfsales.com'; 'poundstone@live.com';
'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net';
'ricky@reserrano.com'; 'keith_hawkyard@raperelectric.com'; 'rdconst69@netzero.com';
'russelrcg@aol.com'; 'riveratrkg@aol.com'; 'ruben@rubecon.com';
'office@rubecon.com'; 'rudypaints@yahoo.com'; 'rdcress@frontiernet.net'; 'rcas555
@hotmail.com'; 'frank@snsands.com'; 'seng@skwokengineers.com';
'samsequipment@comcast.net'; 'bev@bayareaelectric.com';
'yvonne@sfransportservice.com'; 'marvindeanllc@sbcglobal.net';
'Jim@sanjosetransport.com'; 'dschotka@aol.com'; 'info@seaportlighting.com';
'bianca@shipdts.com'; 'kdesena@linkzone.com'; 'sjdconstr@yahoo.com';
'jpusic@smsalesinc.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com';
'dawn@stateridestripes.com'; 'nawicpat@gmail.com'; 'mthorn@stoloskigonzaez.com';
'Mary@stormwaterspecialists.com'; 'suddensamstrk@aol.com';
'morgan@superiorhydroseeding.net'; 'kristina.viado@suulutaaq.com';
'tkblackburntruckin@att.net'; 'josie@tdwconstruction.com'; 'moetavares@hotmail.com';
'jennifer@teamnorth.com'; 'jc@exitlightco.com'; 'estimating@tcpros.net';
'trafficeenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net';

To: 'trivalleywatertrucks@yahoo.com'; 'landy@trivalleystriping.com'; 'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'robin@tullygroup.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'vilarino76@gmail.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com'; 'dora@unitedtraffic.net'; 'usaconstructionl@sbcglobal.net'; 'usatrucking@yahoo.com'; 'uwaelectric@gmail.com'; 'vapconstructioninc@gmail.com'; 'joev@valverdeconst.com'; 'vida.wright@veridicogroup.com'; 'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'deborah@wtbinc.org'; 'steve@wipmech.comcastbiz.net'; 'eibanez@westerntraffic.com'; 'whitecaprm@sbcglobal.net'; 'whitescustom@yahoo.com'; 'willisrebar@gmail.com'; 'ritam@wkmclellan.com'; 'yjones@ycat-c.com'

Subject: RFQ Caltrans 04-2G8604 Hwy 580 At Benedict Offramp

Attachments: Prospective Bidders AD.pdf

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENEDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St

Fax Log

! ☒ ☐ @	From	Subject	Received	Size
Categories: (none) (5799 items, 2304 unread)				
	svcxmediusfax@gcinc.com	An error occured while sending to FLO-RITE ENGINEERS at 914089790260	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to FOREM METAL MANUFACTURING at 915105779515	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to FANFA, INC. at 915102783095	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to ERNEST B. DEE at 919166912127	Mon 7/20/2015 5:04...	93 KB
	svcxmediusfax@gcinc.com	An error occured while sending to EXBON DEVELOPMENT, INC. at 915627771888	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to EW CORPORATION at 917603370300	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to E. JASPER WRKG. (DEMO) & TRKG at 913237548558	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to ACCURATE SAWCUTTING at 912096329241	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to COMBINED EFFORT INC at 918008311786	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to CT CONSULTING AND MARKETING at 912096349692	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to CONTECH CONCRETE TECHNIQUES, INC at 915592518821	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to BLACK STONE ASPHALT CONSTRUCTION, INC. at 916612828803	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to DIAZ CORPORATION at 914084456144	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to CARTER'S TRUCKING at 915105644122	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to CATCO SERVICES at 915106554401	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to WHITE'S CUSTOM CONSTRUCTION at 919168758095	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to BAY MANUFACTURE INCOPORATED at 918316340271	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to CENTRAL VALLEY ENGINEERING AND SURVEYING at 915598918815	Mon 7/20/2015 5:04...	95 KB
	svcxmediusfax@gcinc.com	An error occured while sending to TUCKER TECHNOLOGY INC at 915108362625	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to BAYLINK ENGINEERING & CONSULTING, LLC at 917076564630	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to WK MCLELLAN COMPANY at 917077131038	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to TRAFFIC ENFORCEMENT SOLUTIONS at 915593234269	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to UNITED TRAFFIC SERVICES & SUPPLY, INC. at 918189614746	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to T.D.W. CONSTRUCTION, INC at 919254550325	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to UDDBE STEEL at 919512249797	Mon 7/20/2015 5:04...	93 KB
	svcxmediusfax@gcinc.com	An error occured while sending to SUDDEN SAM'S TRUCKING at 915102729575	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to REALM COMMUNICATIONS GROUP at 914089456636	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to THE EXIT LIGHT CO, INC at 917605983949	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to SEAN CONSTRUCTION & DEVELOPMENT at 919517224491	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to TEAM NORTH CONSTRUCTION SERVICES at 916506378612	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to SOUTH CENTRAL IRON, INC. at 915625908848	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to PSC CIRCUITS, INC. at 915628012455	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to STI TRUCKING at 915107962811	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to PK CONSTRUCTION at 916264864152	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to QUIMU CONTRACTING, INC. at 917076788384	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to P & K TRUCKING COMPANY at 914155634191	Mon 7/20/2015 5:04...	94 KB
	svcxmediusfax@gcinc.com	An error occured while sending to R. E. SERRANO INC. at 919259578121	Mon 7/20/2015 5:04...	94 KB

Fax Log

! ☆ ☰	From	Subject	Received	Size
☰	svcxmediusfax@gcinc.com	An error occured while sending to ONE TIME UTILITY SALES, INC at 917149535720	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to ARCHITECTURAL UNLIMITED BUILDING CO. at 914242274817	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to PACIFIC WATER TRUCKS at 915104941045	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to N L S TRUCKING at 918186984581	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to MV CONSTRUCTION, INC. at 915593570851	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to NUNO IRON & MFG, INC at 918313869976	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to APPIAN UDDBE SWPPPS at 915102220972	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to MCAFEE TRANSPORTATION at 919253087700	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to MOJAM INCORPORATED at 916617942505	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to MLE ENVIRONMENTAL TECHNOLOGIES, INC. at 919099894791	Mon 7/20/2015 5:04...	95 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to METCO at 914154559960	Mon 7/20/2015 5:04...	93 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to LOS ANGELES SIGNAL CONSTRUCTION, INC. at 919095992722	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to MAD STEEL INC. at 919093940724	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to M & S ENVIRONMENTAL LANDSCAPES, INC at 915302419647	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to LINDCO, INC at 918317517322	Mon 7/20/2015 5:04...	93 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to AMERICAN STEEL PLACERS, INC. at 919094339150	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to LAVINA TRUCKING, INC. at 916505892843	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to KITCHELL CONSTRUCTION, INC. at 912096671201	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to KERN COUNTY CUSTOM CONCRETE at 916613255590	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to LABAT'S TREE CARE at 919253359116	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to K.A.T. EQUIPMENT RENTALS, INC. at 915627247272	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to KILLGORE INDUSTRIES at 915105483981	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to JARELL HARRIS STRIPING SERVICES at 916508321736	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to J N A BUILDERS, INC. at 918182480013	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to ALCARAZ TRANSPORTATION, INC at 914082728611	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to INTEGRITY WIRE, INC. at 913045250900	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to INDUSTRIAL BATTERY SERVICES at 915104125988	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to HERCA TELECOMM SERVICES, INC. at 919519405456	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to GONZALES, SUAREZ & ASSOCIATES, INC. at 919099889531	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to GOLDEN BAY FENCE PLUS IRON WORKS, INC. at 912099445812	Mon 7/20/2015 5:04...	94 KB
☰	svcxmediusfax@gcinc.com	An error occured while sending to GL ENGINEERING at 919166733455	Mon 7/20/2015 5:03...	94 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to NACC, INC at 918172761131	Mon 7/20/2015 5:...	91 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to FRANCISCO ELECTRIC SUPPLY at 915109695896	Mon 7/20/2015 4:...	91 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to BURKE CONSTRUCTION at 915306722411	Mon 7/20/2015 4:...	91 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to BROOKWATER, INC. at 919258550357	Mon 7/20/2015 4:...	91 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to BORG FENCE at 919254559626	Mon 7/20/2015 4:...	91 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to BC SCHMIDT CONSTRUCTION, INC. at 915304732749	Mon 7/20/2015 4:...	92 KB
☰	svcxmediusfax@gcinc.com	Fax Sent to YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC at 914156472683	Mon 7/20/2015 4:...	92 KB

Fax Log

! ☰ 📧	From	Subject	Received	Size
☑	svcxmediusfax@gcinc.com	Fax Sent to USA CONSTRUCTION at 914084362998	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to V A P CONSTRUCTION INC at 917145519420	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to W.I.P. MECHANICAL CONTRACTOR, INC. at 912093394888	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to RD CONSTRUCTION GENERAL ENGINEERING, INC. at 919512795020	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to QUALITY HYDROSEEDING & RESTORATION at 917607895168	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to OLIVEIRA FENCE, INC. at 914087272690	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to KWAN WO IRONWORKS INC. at 915104879698	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to K R C SAFETY CO. INC. at 915597322684	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to GLOBAL ROAD SEALING, INC at 917148930945	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to G & C EQUIPMENT CORP. at 913105155046	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FRANK MEDINA GENERAL ENGINEERING CONTRACTOR at 915307439352	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to GATES ENTERPRISES, INC at 917143826801	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FOCON, INC at 915104656356	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FORCE TRAFFIC CONTROL, INC. at 915595941056	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FLORES SWEEPING SERVICE INC at 912092347165	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FLASH TRAFFIC, INC. at 916612626099	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FINE GRADE EQUIPMENT, INC. at 916617228900	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ADANTA, INC at 917077368368	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FCS STRIPING, SEALING AND PAVING, INC. at 919253736208	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to FAYE STEWART TRANSPORTATION SERVICE LLC at 916022331131	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ESWPPP CONSULTANTS LLC at 919259567191	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ERIC'S BACKHOE SERVICE at 916612692222	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ESQUIVEL GRADING & PAVING, INC. at 914154688108	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ESD&C, INC. at 916502400413	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to EMINENT ELECTRICAL at 912707215845	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to EDISON CONSTRUCTION, INC. at 916613660204	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to EIGHTEEN TRUCKING CO. at 914155523130	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ECONOMY TRUCKING SERVICES, INC at 915107339600	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT, at 919513248061	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to EAGLE ENGINEERING AND CONSTRUCTION, INC at 916503678282	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to E-NOR INNOVATIONS INC. at 913105136299	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to E E ELECTRIC, INC at 919098290118	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DREAMBUILDER CONSTRUCTION CORP at 917146463698	Mon 7/20/2015 4:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to ABC CONSTRUCTION SPECIALTIES at 919099491513	Mon 7/20/2015 4:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DOUBLE M TRUCKING at 915307953914	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DLD LUMBER at 914154676937	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DOD CONSTRUCTION at 916613668001	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DILLARD ENVIRONMENTAL SERVICES at 919256346858	Mon 7/20/2015 3:...	92 KB

Fax Log

! ☰ 📧	From	Subject	Received	Size
☑	svcxmediusfax@gcinc.com	Fax Sent to DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I at 915593746470	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DEXTEROUS CONSTRUCTION at 913232901199	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DETAIL IRONWORKS at 916508760168	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DBA LOGISTICAL ENTERPRISES at 915593470500	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DESTINATION ANYWHERE, INC. at 912098351144	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DELTECH ENGINEERING, INC at 917143844594	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to AAA ELECTRICAL SUPPLY, INC at 913237215437	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to DD & L TRUCKING at 914153324585	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to D-LINE CONSTRUCTORS, INC. at 915102516401	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CROOKS TRUCK & EQUIPMENT RENTAL, INC. at 917148214730	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to COOKS AND SON INC. at 918059375473	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CONTRACTOR SERVICES GROUP, INC. at 918663666646	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to COMMUNITY TREE SERVICE, INC at 918317632008	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to A-1 ORNAMENTAL IRON WORKS, INC. at 915592514169	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CONSTRUCTION AREA SIGNS, INCORPORATED at 919166631858	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CMC TRAFFIC CONTROL SPECIALIST at 914152061711	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to COLEMAN CONSTRUCTION at 917072759025	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CIRIMELE ELECTRIC WORKS INC. at 915106201155	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CHAVEZ FENCE COMPANY at 914083760273	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CINDY BALES ENGINEERING, INC. at 919097527090	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to C.P.R. TRUCKING, INC. at 918188378322	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to CALI CONCRETE at 916613981382	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to A S CONTRACTORS, INC. at 912099662643	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to BUENA VISTA LANDSCAPE, INC at 917147712569	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to BROOKLYN SWEEPS, INC at 914697287487	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to BWV & COMPANY at 919094350392	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to A C DIKE CO at 919166459618	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to BLANCO CONSTRUCTION at 919516022050	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to BLACK GOLD INDUSTRIES at 918059810105	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to BERT W SALAS, INC. at 916192583515	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to WILLIS REBAR at 917077593483	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to WHITE CAP READY MIX, INC. at 915308325847	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to WESTERN TRAFFIC SUPPLY, INC. at 919252491863	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to W T B, INC at 915592751995	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to VT ELECTRIC, INC. at 919099858186	Mon 7/20/2015 3:...	91 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to VINTAGE PAVING COMPANY, INC. at 915307955734	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to VERIDICO GROUP, INC at 919168654174	Mon 7/20/2015 3:...	92 KB
☑	svcxmediusfax@gcinc.com	Fax Sent to VALVERDE CONSTRUCTION, INC at 915629061918	Mon 7/20/2015 3:...	92 KB

Fax Log

! ☆ 📧	From	Subject	Received	Size
✉	svcxmediusfax@gcinc.com	Fax Sent to UWA ELECTRIC CO. at 915105623453	Mon 7/20/2015 3:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to USA TRUCKING, INC at 917074374050	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to BAY LINE CUTTING & CORING, INC. at 915105270500	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to UGE & ECS, INC. at 913108626879	Mon 7/20/2015 3:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to UDB ENTERPRISES, INC at 912099320873	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TYRRELL RESOURCES, INC. at 915302418975	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to U.S. CONCRETE CONSTRUCTION, INC at 916617991038	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TULLY CONSULTING GROUP at 917074710318	Mon 7/20/2015 3:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to B.A. RETRO, INC at 919165649526	Mon 7/20/2015 3:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TSR CONSTRUCTION COMPANY at 916505881016	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TRI-VALLEY CONTRACTING, INC. at 918888724450	Mon 7/20/2015 3:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TRI VALLEY WATER TRUCKS, INC. at 919252929821	Mon 7/20/2015 3:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TRAFFIC LOOPS CRACKFILLING, INC at 917145204027	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TRAFFIC CONTROL PROS at 919254053833	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to TAVARES TRUCKIN at 917142880079	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to AZUL WORKS INC at 914155581556	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SUULUTAAQ, INC - ALASKA NATIVE CORP at 917074194851	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SUPERIOR HYDRO-SEEDING at 918317632023	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to STORMWATER SPECIALISTS INC at 919164054180	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to STOLOSKI & GONZALEZ, INC. at 916507269055	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to STATEWIDE STRIPES, INC at 918585600158	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SM SALES at 916612991547	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SOUTH COAST SWEEPING, INC. at 917607316026	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to AZ CONSTRUCTION, INC. at 916263337843	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SJD CONSTRUCTION INC. at 912098470169	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SITEWORKS CONSTRUCTION, INC at 919252568357	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SHIP-DTS at 916266055023	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SEAPORT LIGHTING, INC. at 918662682547	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SCHOTKA CONSTRUCTION INC at 917072656856	Mon 7/20/2015 2:42...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC at 916613239287	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SAN JOSE TRANSPORT at 914088481774	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SAN DIEGO BAY AREA ELECTRIC, INC. at 918587486012	Mon 7/20/2015 2:...	92 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to SAM'S EQUIPMENT & SUPPLIES at 915592511119	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to AUSTIN ENTERPRISE at 916615899509	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to S KWOK ENGINEERS, INC. at 918887331360	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to S & S TRUCKING at 915103832917	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to S & L FENCE COMPANY at 914087457146	Mon 7/20/2015 2:...	91 KB
✉	svcxmediusfax@gcinc.com	Fax Sent to RUSSELL CRESS CO., INC. at 912014887411	Mon 7/20/2015 2:...	92 KB

Fax Log

		From	Subject	Received	Size
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to RUBECON BUILDERS INC. at 914152061750	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to RIVERA TRUCKING, LLC at 919096147073	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to RAPER ELECTRICAL DISTRIBUTORS CORP at 915598755974	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to ARROYO TRUCKING, INC. at 919254476699	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to A B S L CONSTRUCTION at 915107270910	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to QUANTUM CONSTRUCTION COMPANY at 915594317940	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PVF SALES at 915626230909	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PRUNUSKE CHATHAM, INC at 917078246854	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PROFESSIONAL CONCRETE SAWING INC. at 912097222227	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PROCTOR TRUCKING at 915107944584	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PC&N CONSTRUCTION, INC at 919256344339	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PAUL E. VAZ TRUCKING, INC. at 912093677930	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PAPILLON BUILDERS at 918887177270	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to PACIFIC COAST WATER TRUCK SERVICE at 912098331956	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to ON THE LEVEL CONCRETE at 914153494489	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to OMEGA PACIFIC ELECTRICAL SUPPLY INC. at 915102366188	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to OLIVAS VALDEZ INC. at 913602256400	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to NITTA EROSION CONTROL at 919166524376	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to NISH-KO INC. at 915592765753	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to NIELSON CONSTRUCTION at 917072530131	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to NEWLAND ENTITIES, INC at 915306740756	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to NATURAL INVESTIGATIONS COMPANY, INCORPORATED at 919168483511	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to APADANA ENGINEERING, INC. at 914154677721	Mon 7/20/2015 2:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MOTHERLODE CONCRETE CONSTRUCTION at 912092671887	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MORALES TRUCKING at 917145385339	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MONROE TRUCKING at 915106320747	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MORALES CONTRACTING SERVICES at 916268563648	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MERITEK ELECTRONICS CORPORATION at 915629482246	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MC CULLOUGH CONSTRUCTION INC at 917078251769	Mon 7/20/2015 2:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MANERI TRAFFIC CONTROL at 919516955105	Mon 7/20/2015 1:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to AMLAND CORP at 914082984344	Mon 7/20/2015 1:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MACO SECURITY PRODUCTS at 915106527648	Mon 7/20/2015 1:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to MACHADO & SONS CONSTRUCTION, INC at 912096323963	Mon 7/20/2015 1:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to M. HERNANDEZ CONSTRUCTION INC at 914158244696	Mon 7/20/2015 1:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to M J AVILA COMPANY, INC. at 915598467610	Mon 7/20/2015 1:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to LOWERS WELDING & FABRICATION, INC. at 915629030116	Mon 7/20/2015 1:...	92 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to LUMENSOURCE LLC at 916265709777	Mon 7/20/2015 1:...	91 KB
✉	✉	svcxmediusfax@gcinc.com	Fax Sent to LINGO INDUSTRIAL ELECTRONICS at 916268361297	Mon 7/20/2015 1:...	92 KB

Fax Log

! ☆ ☐ @	From	Subject	Received	Size
☐	svcxmediusfax@gcinc.com	Fax Sent to LNA CONCRETE STRUCTURES, INC. at 919093939363	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to AMG CONSTRUCTION at 915105624339	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to LIGHT SPEED RESOURCES at 919163616045	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to LEINAIA'S TRANSPORTATION at 916612669104	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to LEGEND FENCE CORPORATION at 916192826001	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to LANGLEY TRAFFIC SERVICE, INC. at 912156389255	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to LA FIRMA INC. at 918059290501	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION at 919495802802	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to KEISH ENVIRONMENTAL at 914084772249	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to KELLIE AVILA CONSTRUCTION SERVICES, INC at 918054611613	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to K & G CONCRETE INC at 918668782769	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to JOHN'S EQUIPMENT RENTAL at 916193907195	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to JEFF ROGERS TRUCKING, INC. at 912094640108	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to ALERT-O-LITE, INC at 915594533250	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to JA-CO TRUCKING INC at 915307411034	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to J. MORAGA CONSTRUCTION, INC at 912093836506	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to INTRALINE, INC. at 915107809810	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to J FRANCIS COMPANY at 919517769174	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to INTERWEST PACIFIC, LTD. at 918583453737	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to INTERIOR DEMOLITION INC at 918182494937	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to HUNSAKER SAFETY & SIGN, INC. at 915594533250	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to HI-VOLTAGE SPLICING CO., INC. at 919258387978	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to HAR-AGAM, LLC DBA FRESNO TRANSFER at 915592720473	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to HALF MOON BAY GRADING & PAVING at 916507263582	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GSJ UTILITY SUPPLY & SERVICE at 918883561250	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GREEN VALLEY CONSULTING ENGINEERS at 917075793877	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to ADVANCED GEOSOLUTIONS, INC at 913107969001	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GLOBE ELECTRIC SUPPLY CO., INC. at 912819331001	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GLOBAL TRANSLOADING, LLC at 915624959660	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GK CONSTRUCTION at 915108953888	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GERONIMO CONCRETE, INC. at 913232228312	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GENERAL SUPPLY COMPANY at 915106322315	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to G. W. PEOPLES CONTRACTING CO., INC. at 917036826804	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to GDM, INC. at 919096270320	Mon 7/20/2015 1:...	91 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to A & P DEVELOPMENT & CONSTRUCTION, INC. DBA AP CONSTRUCTION, at 913107932312	Mon 7/20/2015 1:...	93 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to ADH TECHNICAL SERVICES, INC. at 918314770895	Mon 7/20/2015 1:...	92 KB
☐	svcxmediusfax@gcinc.com	Fax Sent to A AND M SALES at 919259546501	Mon 7/20/2015 1:06...	92 KB

Rothney, Teresa

From: Rothney, Teresa
Sent: Tuesday, July 28, 2015 7:25 AM
To: '4pvaz@softcom.net'; 'a1orniron@sbcglobal.net'; 'aaaes@earthlink.net';
'aandmsales.mayette@gmail.com'; 'abili@deltechengineeringinc.com';
'adh@adhenvironmental.com'; 'agarcialna@aol.com'; 'airbears@balesengineering.com';
'aj@ajvasconi.com'; 'alex.singh@dreambuildercorp.com'; 'alex@eminentelectrical.com';
'andrick@pvfsales.com'; 'ann@langley1.us'; 'apadana1@sbcglobal.net';
'sopida@sbcglobal.net'; 'ARROYOTKG@COMCAST.NET';
'artv@abconstructionspecialties.com'; 'b.v.landscape@pacbell.net';
'baretro@yahoo.com'; 'bcschmidt@frontiernet.net'; 'bev@bayareaelectric.com';
'bianca@shipdts.com'; 'bpantoja@nunoiron.com'; 'bravopacific@hotmail.com';
'brian@onetimeutility.com'; 'brooks.curtis@att.net'; 'brucej@mjavila.com';
'bsalaz@bertsalasinc.com'; 'burkebid@gmail.com'; 'b-w-w@live.com';
'c.martinez@metco-usa.com'; 'carlos@cprtrucking.com'; 'carterstruck@yahoo.com';
'cfence@netzero.net'; 'charlesett@comcast.net'; 'cindy@naturalinvestigations.com';
'communitytreeservice320@gmail.com'; 'contact@naccservices.com';
'contechg@gmail.com'; 'cooks_son@mail.com'; 'cplum@pcnconstructioninc.com';
'crookstrucking@sbcglobal.net'; 'ctmarketing10@yahoo.com';
'daryl@abslconstruction.com'; 'DAVEtrucksweep@gmail.com';
'david.soto@quantumconstructionco.com'; 'davidscott@gvni.com';
'dawn@stateridestripes.com'; 'dbgriffin@fanfainc.com'; 'ddavis@lowerswelding.com';
'debbieh@alertolite.com'; 'deborah@wtbinc.org';
'denamccullough@mcculloughconstructioninc.com'; 'deni@sti.com'; 'denise7431
@yahoo.com'; 'dennis4bmi@razzalink.com'; 'dennise@logisticalenterprises.com';
'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com';
'detailironworksinc@gmail.com'; 'dextersconstruction2@hotmail.com';
'dgonzales@gsaeng.com'; 'diana@jfranciscompany.com'; 'dnielson@nielsoninc.com';
'dora@unitedtraffic.net'; 'dougblacksher@aol.com'; 'dschotka@aol.com';
'eci@lightspeed.net'; 'edc@vintagepavingco.com'; 'eeelectric@earthlink.net';
'egruetzmacherjr@gmail.com'; 'eguinn55@gmail.com'; 'eibanez@westerntraffic.com';
'eightentrucking@aol.com'; 'elisa@cas-tc.com'; 'email@acdike.com'; 'ernestdee6
@gmail.com'; 'esparzat@ewcorporation.com'; 'estimating@hunsakersafety.com';
'estimating@tcpros.net'; 'estimating@theswpppfirm.com'; 'eswppp@hotmail.com';
'faye@fayestewarttrans.com'; 'flashwbe@outlook.com'; 'florencek@kwanwo.com';
'floritestorm@gmail.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com';
'forcetraffic@earthlink.net'; 'foremmetal@att.net'; 'franciscoelec@sbcglobal.net';
'frank@snsands.com'; 'frank@tuckertech.com'; 'fresnotransfer@gmail.com';
'garyc@kracsafety.com'; 'gates@gdminc.us'; 'gctracy@sbcglobal.net';
'geckogconstruction@gmail.com'; 'gene@gandccorp.com';
'generalsupply@sbcglobal.net'; 'geronimo_concrete@sbcglobal.net';
'gl_engineering@comcast.net'; 'gusto@caliconcrete.com';
'gwmcarlos@gonzalezwelding.com'; 'gwpeoples@aol.com';
'hector.castellon@hercatelecomm.com'; 'hmbpave@sbcglobal.net';
'ibsrecoder@aol.com'; 'inesseoane@fcs-ssp.com'; 'info@BLACKSTONEASPHALT.COM';
'info@catcoservices.com'; 'info@cveas.com'; 'info@destinationanywhereinc.com';
'info@exbon.com'; 'info@seaportlighting.com'; 'jack@interwestpacific.com';
'jatinson@jacotrucking.com'; 'jc@exitlightco.com'; 'jcirimele@cirimeleelectric.com';
'jeffery@lumenSource.biz'; 'jeffrogerstrucking@gmail.com'; 'jennifer@teamnorth.com';
'JerryKCCC@yahoo.com'; 'jesse@alcaraztransportation.com'; 'jgates.gei@gmail.com';
'jharrisstripingservices@hotmail.com'; 'jibaez@advgeosolutions.com';

To:

'Jim@sanjosetransport.com'; 'jmoraga@flash.net'; 'JNABUILDERSINC@gmail.com';
'joev@valverdeconst.com'; 'josie@tdwconstruction.com'; 'jsellers@papillonbuilders.com';
'juan@baylinecutting.com'; 'judy@finegradeinc.com'; 'julieborg@borgfence.com';
'katfreight@hotmail.com'; 'kathy.tweidt@northstarer.com'; 'kdesena@linkzone.com';
'keaven@kgconcretepumping.com'; 'keith_hawkyard@raperelectric.com';
'kellie@associatedtrafficsafety.com'; 'kelly.generalengineering@yahoo.com'; 'kelly@hi-
voltagesplicing.com'; 'kevinphan@amlandcorp.com'; 'kevinyip168@yahoo.com';
'killgoreind@earthlink.net'; 'kim@integritywire.com'; 'kimberlypatz@adanta-inc.com';
'kitchellconstruction@gmail.com'; 'kraykinnard@yahoo.com';
'kssouthcoast@roadrunner.com'; 'labatstree@gmail.com'; 'landy@trivalleystriping.com';
'lavinatrucking@yahoo.com'; 'lawym2004@aol.com'; 'leinaiastrucking@sbcglobal.net';
'les@us-concrete.net'; 'lightspeed@clearwire.net'; 'linda@redshift.com'; 'liza@pcz.com';
'lizellis@gvalley.com'; 'ltennis@caskeybiological.com'; 'lupita@legendfencecorp.com';
'madsteelinc@aol.com'; 'maria@interiordemolition.net'; 'mariano@hernandez-
engineering.com'; 'marvindeanllc@sbcglobal.net'; 'Mary@stormwaterspecialists.com';
'Matt@dldlumber.com'; 'mcafeetransportation@gmail.com'; 'mcs.rexhand@verizon.net';
'moetavares@hotmail.com'; 'mojam@roadrunner.com'; 'monroetrucking01
@yahoo.com'; 'moralestrucking_d@yahoo.com'; 'morgan@superiorhydroseeding.net';
'motherlodeconcrete@att.net'; 'mseals@foconinc.com'; 'msp@att.net';
'nancy@ugeecs.com'; 'nawicpat@gmail.com'; 'nish-koinc@comcast.net';
'nittaec@gmail.com'; 'norberto@live.net'; 'office@accuratesawcutting.com';
'oliver@meritekusa.com'; 'onthelevelconcrete@yahoo.com';
'pam@oliveirafenceinc.com'; 'paustin@austin-enterprise.com'; 'pawilsoninc@gmail.com';
'pchavez@goldenbayfence.com'; 'acrivello@goldenbayfence.com';
'penny@doublemtrucking.com'; 'pocampo@ap-construction.com';
'poundstone@live.com'; 'preet@economytrucking.net'; 'proctortrucking@att.net';
'quimu@sbcglobal.net'; 'r.rico1025@yahoo.com'; 'rachael@keish-environmental.com';
'raymor60@aol.com'; 'rcas555@hotmail.com'; 'rcervantes@newlandentities.com';
'rdconst69@netzero.com'; 'rdcress@frontiernet.net'; 'RDiaz433@hotmail.com';
'ricky@reserrano.com'; 'ritam@wkmclellan.com'; 'riveratrk@aol.com';
'robin@tullygroup.com'; 'rocio@azulworks.com'; 'ronnie@enortraffic.com';
'rpendurthi@earmanagement.com'; 'ruben@rubecon.com'; 'office@rubecon.com';
'rudypaints@yahoo.com'; 'russelrcg@aol.com'; 'Rusty@steelplacers.com';
'sales@esdandc.com'; 'sales@globelectric.com'; 'sales@pscscircuits.com'; 'sandy@gsj-
utility.com'; 'sanjay@baylinc.com'; 'sciinc2007@aol.com'; 'seng@skwokengineers.com';
'shannongriego@globaltransloading.com'; 'shelley@mandsenviro.com';
'michael@mandsenviro.com'; 'shelli@csg-web.com'; 'sjdconstr@yahoo.com';
'steve@wipmech.comcastbiz.net'; 'suddensamstrk@aol.com'; 'tavo@LagoVistaInc.com';
'tcoleman2009@hotmail.com'; 'terry@pacificwatertrucks.com'; 'ticadams@hotmail.com';
'tkblackburntruckin@att.net'; 'tlewis@omegapacific.com'; 'tomkoprek@yahoo.com';
'tony@dlineconstructors.com'; 'tony@vtelectric.net'; 'tonycalsystem@gmail.com';
'touray@alfredce.com'; 'trafficeenforcementsolutions@gmail.com';
'trafficloops@sbcglobal.net'; 'trila.grsi@yahoo.com'; 'usaconstructionl@sbcglobal.net';
'usatrucking@yahoo.com'; 'uwaelectric@gmail.com'; 'valariebaker2010@gmail.com';
'valdez05@gmail.com'; 'vapconstructioninc@gmail.com';
'vida.wright@veridicogroup.com'; 'vilarino76@gmail.com'; 'vmuniz@charter.net';
'Vvillard@bgi1.com'; 'whitecaprm@sbcglobal.net'; 'whitescustom@yahoo.com';
'willisrebar@gmail.com'; 'yjones@ycat-c.com'; 'yvette@esquivel-gp.com';
'yvonne@sftransportservice.com'; 'zkkingpk81@gmail.com'

Subject:

RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Attachments:

Prospective Bidders AD.PDF

Second request

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St
Santa Clara, CA 95054
Direct 408-327-7013
Fax 408-327-7090
teresa.rothney@gcinc.com
www.graniteconstruction.com

GRANITE™



Santa Clara, CA 95054
Direct 408-327-7013
Fax 408-327-7090
teresa.rothney@gcinc.com
www.graniteconstruction.com

GRANITE™



Rothney, Teresa

From: Rothney, Teresa
Sent: Tuesday, July 28, 2015 7:48 AM
To: 'dave@acdike.com'
Subject: FW: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp
Attachments: Prospective Bidders AD.PDF

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 151455C

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St
Santa Clara, CA 95054
Direct 408-327-7013
Fax 408-327-7090

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Benedict Drive Off Ramp

Interested in bidding?

Yes: Item(s) of work: _____

No

Company Name: Combined Effort Contact Name: Chev Brandt

Please list Minority Certifications: DOBE WOSB DBE

Tel. #: 831 717 7556 FAX# 831 219 7350

Remove from RFQ List

Signature: Chev Brandt

Name and Title: Pres.

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: aerial data acquisition and 3d Modeling, Aerial survey

No

Company Name: Combined Effort Inc Contact Name Cher Brandt

Please list Minority Certifications DVBE, DBE, WOSB, edwosb

Tel. #: 831-717-7556 FAX# 831 219 7350

Remove from RFQ List

Signature

Name and Title President

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following: 15145SC

Caltrans 04-2G8604 HWY 580 Benedict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: Lingo Ind. Elect. Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following: 15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: Sand Materials & Aggregate Sales, Inc. Contact Name Jason Tepstein

Please list Minority Certifications WBE, DBE, UDBE

Tel. #: 661-252-4735 FAX# 661-299-1547

Remove from RFQ List

Signature J. Tepstein

Name and Title Jason Tepstein, Vice President

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: #14-#15, #18-#19 & #72

No

Company Name: Nitta Emission Control Contact Name Scott Nitta

Please list Minority Certifications DBE

Tel. #: (916) 652-7459 FAX# (916) 652-4376

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

2015/07/20 15:33:52

3 /3

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: Traffic Control System

No

Company Name: CMC Traffic Control Contact Name: Derek Doan

Please list Minority Certifications DBE, LBE, WBE

Tel. #: 415-206-1700 FAX# 415-206-1701

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: TRUCKING

No

Company Name: TRILANEX WATER TRUCKS Contact Name STACEY BARNARD

Please list Minority Certifications DBE L SBE

Tel. #: 925-822-7155 FAX# 925-292-9821

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

TIME RECEIVED
July 27, 2015 8:09:50 AM PDT

REMOTE CSID
5307439352

DURATION PAGES
43 1

STATUS
Received

JUL-27-2015 18:05 FROM:FRANK MEDINA GEC 5307439352
RECEIVED 07/20/2015 04:22 5307439352
2015/07/20 16:19:24 3 /3

TO:14083277090 P.1
FRANK MEDINA

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

8.5

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: Frank Medina Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

Maybe

TIME RECEIVED
July 26, 2015 1:51:55 PM PDT

REMOTE CSID

DURATION
61

PAGES
2

STATUS
Received

2015/07/20 14:32:45 3 /3

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call..... if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: Supplies

No

Company Name: _____ Contact Name Gabe

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

Sam's Equipment & Supplies
Gabe Callison
559-252-0354 Office
559-283-7552 Cell
gabe.samsequipment@gmail.com

Jul 24 15 10:29p

Tyrrell Resources, Inc.

530-241-8975

p.1

2015/07/20 15:01:56 3 /3

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.

Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item(s) of work: _____

No

Tyrrell Resources, Inc.
P.O. Box 493460
Redding, CA 96049-3460

Company Name: _____ Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

From:

07/22/2015 20:37

#084 P.001/001

2015/07/20 16:44:11 3 /3

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: BROOKWATER INC. Contact Name JANET LUEHRS

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No AZ Const.

Company Name: ACE FENCE CO. Contact Name MICHAEL A.

Please list Minority Certifications _____

Tel. #: 626-833-0727 FAX# 626-333-7843

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

TIME RECEIVED
July 20, 2015 7:22:16 PM PDT
JUL-20-2015 19:22

REMOTE CSID

DURATION 35
PAGES 1

STATUS
Received
P.01/01

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: STOLOSKI & GONZALEZ Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

2015/07/20 16:15:19 3 /3

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: Street Sweeping

No

Company Name: Flores Sweeping Services Contact Name Teresa Flores

Please list Minority Certifications DBE

Tel. #: 408)506-2992 FAX# 209) 234-7165

Remove from RFQ List

Signature Teresa Flores

Name and Title Teresa Flores / Owner

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.

Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: Material

No

Company Name: Intraline Inc **Contact Name** Veronica Rodriguez

Please list Minority Certifications DBE

Tel. #: 510-780-9800 **FAX#** 510-780-9810

Remove from RFQ List

Signature Veronica Rodriguez

Name and Title Veronica Rodriguez Account Representative

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: John's Equipment Rental Contact Name Lauri Daniels

Please list Minority Certifications WBE, ABE

Tel. #: 619 561-8129 FAX# 619 390-7195

Remove from RFQ List Signature Lauri Daniels

Name and Title _____

Must be signed by Owner if you would like to be removed from list

Jul 20 15 03:07p

Maneri Traffic Control

951-695-5105

p.1

2015/07/20 13:55:35 3 /3

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following: 15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: MANERI TRAFFIC CONTROL Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

Jul. 20. 2015 2:18PM

2015/07/20 13:52:35

3 /3

No. 8335 P. 1

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: Mackdox Sons Construction Contact Name _____

Please list Minority Certifications _____

Tel. #: _____ FAX# _____

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.

Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following: 15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: GreenFuture, Inc. **Contact Name** Belinda C. Vega

Please list Minority Certifications _____

Tel. #: 408-244-2887 **FAX#** _____

Remove from RFQ List **Signature** _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid.
Please call if any assistance is needed.

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

Yes: Item's) of work: _____

No

Company Name: SULLIVAN, INC Contact Name KRISTINA VIADO

Please list Minority Certifications SDB, DBE

Tel. #: 707-427-3209 FAX# 707-419-4851

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

Yes: Item's) of work: _____

XX No, we will not be bidding this project.

Company Name: Monroe Construction Sales Contact Name Julie Monroe

Please list Minority Certifications _____

Tel. #: 209 484-6659 FAX# 209 863-8701

Remove from RFQ List

Signature _____

Name and Title _____

Must be signed by Owner if you would like to be removed from list

be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA, 95054 or CaltransWeb site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Following Page

REQUEST FOR QUOTE

GRANITE

July 20, 2015

715 Comstock Street
Santa Clara, CA 95054

Please contact us by phone or fax as soon as possible to confirm your participation in this bid. Plans are available for viewing in our office or on our ftp site

Our contact information is as follows:

GRANITE CONSTRUCTION COMPANY
ESTIMATING ASSISTANT: Teresa Rothney 408-327-7013
teresa.rothney@gcinc.com
Tel" (408) 327-7000 / Fax: (408) 327-7090

Plans and specifications may be viewed at our office at 715 Comstock St. Santa Clara CA 95054, or downloaded from our FTP Site. Email Teresa Rothney at Teresa.Rothney@gcinc.com to request access to the contract documents. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid. **Please call if any assistance is needed.**

PLEASE RESPOND & fax to (408) 327-7090 -- Thank you!

We would like more information on the following:

15145SC

Caltrans 04-2G8604 HWY 580 Bendict Drive Off Ramp

Interested in bidding?

GRANITE™

GRANITE CONSTRUCTION COMPANY
is seeking DBEs Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090 *General work description:* Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER, ELECTRICAL & SIGNALS SUPPLIER, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, ROADWAY EXCAVATION, GRADING, IMPORTED BORROW, HIGHWAY PLANTING, SOIL AMENDMENTS C2021 HYDROSEEDING, EROSION CONTROL, IRRIGATION SYSTEM, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC, CAST-IN-DRILLED-HOLE CONCRETE PILING, CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, STEEL STRUCTURES, ROADSIDE SIGN, CLEAN & PAINT STEEL, PERMEABLE MATERIAL, PLASTIC PIPE, MISC IRON & STEEL FRAME, COVER & GRATE, FENCING CONTRACTOR, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAINTED TRAFFIC STRIPING & MARKING, REMOVE PAVEMENT MARKING & TRAFFIC STRIPES, PAVEMENT MARKING, Lead Compliance, SWPPP Planning, STREET SWEEPING TRUCK, TRUCK BROKER

GRANITE CONSTRUCTION COMPANY
Estimating Assistant: Teresa Rothney 408-327-7013
Tel: (408) 327-7000 / Fax: (408)327-7090

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will

Rothney, Teresa

From: Jane Etherington <jane@dillardenv.com>
Sent: Monday, July 20, 2015 1:43 PM
To: Rothney, Teresa
Subject: Fw: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp
Attachments: image003.png; image004.png; image005.jpg; image007.jpg; image008.png; image009.png; Prospective Bidders AD.pdf

Yes, Dillard Environmental will be bidding on this project.
Thank you for the opportunity.
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: Jane@dillardenv.com

----- Forwarded Message -----

From: Patricia Dillard <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Monday, July 20, 2015 1:05 PM
Subject: Fw: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Patricia Dillard
President/CEO
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-0874
Email: patriciad@dillardenv.com

Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----

From: "Rothney, Teresa" <Teresa.Rothney@gcinc.com>
To: "pocampo@ap-construction.com" <pocampo@ap-construction.com>; "aandmsales.mayette@gmail.com" <aandmsales.mayette@gmail.com>; "daryl@abslconstruction.com" <daryl@abslconstruction.com>; "email@acdike.com" <email@acdike.com>; "deni@sti.com" <deni@sti.com>; "aj@ajvasconi.com" <aj@ajvasconi.com>; "a1orniron@sbcglobal.net" <a1orniron@sbcglobal.net>; "aaaes@earthlink.net" <aaaes@earthlink.net>; "artv@abcconstrutionspecialties.com" <artv@abcconstrutionspecialties.com>; "office@accuratesawcutting.com" <office@accuratesawcutting.com>; "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>;

Rothney, Teresa

From: Rothney, Teresa
Sent: Monday, July 20, 2015 3:36 PM
To: 'Customer Service'
Subject: RE: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp
Attachments: 04-2G8604.CSV

Veronica, See attached bid items listing with quantiles. If you let me know what types of subcontractors you're looking for, I'll be happy to provide a list

Thank you,

Teresa Rothney
Estimating Assistant
408-327-7013

From: Customer Service [<mailto:customerservice@intralineinc.com>]
Sent: Monday, July 20, 2015 3:08 PM
To: Rothney, Teresa
Subject: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Good Afternoon Teresa,

I am interested on bidding for this project and would like to see if I can get material list sent over. Intraline Inc is DBE certified supplier and would like an opportunity to bid on this job. If you are interested only on sub contractor can I get a list of the subcontractors that are bidding on project. I know you are looking for DBE Suppliers as well per the flyer sent to us.

Thank you
Veronica

Intraline, Inc.
25005 Viking Street
Hayward, CA 94545
ph: 510.780.9800
fax: 510.780.9810

intralineinc.com

Rothney, Teresa

From: Kristina Viado <kristina.viado@suulutaaq.com>
Sent: Wednesday, July 22, 2015 8:56 AM
To: Rothney, Teresa
Subject: RE: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Good Morning Teresa,

We will not be bidding

Thank you,

Kristina Viado

Pre-Construction Marketing Manager



SUULUTAAQ, INC.

110 Railroad Avenue, Suite A
Suisun City, CA 94585
(O)707.427.3209 (F)707.419.4851

Confidentiality Notice: This e-mail message, including any attachments, is for the sole use of the intended recipient(s) and may contain confidential and privileged information. Any unauthorized review, copy, use, disclosure, or distribution is STRICTLY prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

 please consider the environment before printing this e-mail

From: Rothney, Teresa [mailto:Teresa.Rothney@gcinc.com]
Sent: Monday, July 20, 2015 12:35 PM
To: pocampo@ap-construction.com; aandmsales.mayette@gmail.com; daryl@abslconstruction.com; email@acdike.com; deni@sti.com; aj@ajvasconi.com; a1orniron@sbcglobal.net; aaaes@earthlink.net; artv@abconstructionspecialties.com; office@accuratesawcutting.com; kimberlypatz@adanta-inc.com; adh@adhenvironmental.com; jibaez@advgeosolutions.com; jesse@alcaraztransportation.com; debbieh@alertolite.com; touray@alfredce.com; Rusty@steelplacers.com; dougblacksher@aol.com; kevinphan@amlandcorp.com; apadana1@sbcglobal.net; sopida@sbcglobal.net; tomkoprek@yahoo.com; RDiaz433@hotmail.com; ARROYOTKG@COMCAST.NET; paustin@austin-enterprise.com; america@acefencecompany.com; KIM@acefencecompany.com; rocio@azulworks.com; baretro@yahoo.com; juan@baylinecutting.com; dennis4bmi@razzolink.com; sanjay@baylinc.com; bcschmidt@frontiernet.net; bsalaz@bertsalasinc.com; Vvillard@bgi1.com; info@BLACKSTONEASPHALT.COM; lawym2004@aol.com; julieborg@borgfence.com; bravopacific@hotmail.com; ticadams@hotmail.com; ann@brookwater.com; b.v.landscape@pacbell.net; burkebid@gmail.com; b-w-w@live.com; carlos@cprtrucking.com; gusto@caliconcrete.com; tonycalsystem@gmail.com; carterstruck@yahoo.com; ltennis@caskeybiological.com; info@catcoservices.com; info@cveas.com; cfence@netzero.net; airbears@balesengineering.com; jcirimele@cirimeleelectric.com; tcoleman2009@hotmail.com; cbrandt@combined-effort.us; communitytreeservice320@gmail.com; elisa@cas-tc.com; contechg@gmail.com; shelli@csg-web.com; cooks_son@mail.com; crookstrucking@sbcglobal.net; ctmarketing10@yahoo.com; denise7431@yahoo.com; dennise@logisticalenterprises.com; charlesettas@comcast.net; abili@deltechengineeringinc.com; info@destinationanywhereinc.com; detailironworksinc@gmail.com; dextersconstruction2@hotmail.com; patriciad@dillardenv.com; DAVEtrucksweep@gmail.com; Matt@dldlumber.com; IDDominguez6@att.net; tony@dlineconstructors.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com;

penny@doublemtrucking.com; alex.singh@dreambuildercorp.com; eelectric@earthlink.net; eguinn55@gmail.com; brooks.curtis@att.net; rpandurthi@earmanagement.com; preet@economytrucking.net; eci@lightspeed.net; eightentrucking@aol.com; alex@eminentelectrical.com; ronnie@enortraffic.com; ernestdee6@gmail.com; sales@esdandc.com; yvette@esquivel-gp.com; eswppp@hotmail.com; esparzat@ewcorporation.com; info@exbon.com; dbgriffin@fanfainc.com; faye@fayestewarttrans.com; inesseoane@fcs-ssp.com; judy@finegradeinc.com; flashwbe@outlook.com; teresoflores@yahoo.com; floritestorm@gmail.com; mseals@foconinc.com; forcetraffic@earthlink.net; foremmetal@att.net; franciscoelec@sbcglobal.net; toni.medina@att.net; gene@gandccorp.com; gwpeoples@aol.com; jgates.gei@gmail.com; gates@gdminc.us; geckogconstruction@gmail.com; kelly.generalengineering@yahoo.com; generalsupply@sbcglobal.net; geronimo_concrete@sbcglobal.net; kevinyp168@yahoo.com; gl_engineering@comcast.net; trila.grsi@yahoo.com; shannongriego@globaltransloading.com; sales@globelectric.com; pchavez@goldenbayfence.com; acrivello@goldenbayfence.com; dgonzales@gsaeng.com; gwmcarlos@gonzalezwelding.com; bvega@supergreensolutions.com; lizellis@gvalley.com; sandy@gsj-utility.com; hmbpave@sbcglobal.net; fresnotransfer@gmail.com; hector.castellon@hercatelecomm.com; kelly@hi-voltagesplicing.com; estimating@hunsakersafety.com; ibsrecoder@aol.com; kim@integritywire.com; maria@interiordemolition.net; jack@interwestpacific.com; pvarma@intralineinc.com; diana@jfranciscompany.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net; jatkinson@jacotrucking.com; valariebaker2010@gmail.com; jharrisstripingservices@hotmail.com; jeffrogerstrucking@gmail.com; johnsequiprental@gmail.com; keaven@kgconcretepumping.com; garyc@kracsafety.com; katfreight@hotmail.com; rachael@keish-environmental.com; kellie@associatedtrafficsafety.com; JerryKCCC@yahoo.com; killgoreind@earthlink.net; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; kathy.tweidt@northstarer.com; florencek@kwanwo.com; estimating@theswpppfirm.com; labatstree@gmail.com; tavo@LagoVistaInc.com; ann@langley1.us; lavinatrucking@yahoo.com; lupita@legendfencecorp.com; leinaiastrucking@sbcglobal.net; lightspeed@clearwire.net; linda@redshift.com; lingoie@earthlink.net; agarcialna@aol.com; raymor60@aol.com; ddavis@lowerswelding.com; jeffery@lumenSource.biz; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com; mariano@hernandez-engineering.com; mike@machadoandsons.com; msp@att.net; madsteelinc@aol.com; mariamaneri@yahoo.com; denamccullough@mcculloughconstructioninc.com; mcafeetransportation@gmail.com; oliver@meritekusa.com; c.martinez@metco-usa.com; vmuniz@charter.net; mojam@roadrunner.com; juliemonroe76@live.com; monroetrucking01@yahoo.com; mcs.rexhand@verizon.net; moralestrucking_d@yahoo.com; motherlodeconcrete@att.net; valdez05@gmail.com; norberto@live.net; contact@naccservices.com; cindy@naturalinvestigations.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; nish-koinc@comcast.net; nittaec@gmail.com; bpantoja@nunoiron.com; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; pam@oliveirafenceinc.com; tlewis@omegapacific.com; onthelevelconcrete@yahoo.com; brian@onetimeutility.com; kraykinnard@yahoo.com; pawilsoninc@gmail.com; gctracy@sbcglobal.net; terry@pacificwatertrucks.com; jsellers@papillonbuilders.com; 4pvaz@softcom.net; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; proctortrucking@att.net; davidscott@gvni.com; liza@pcz.com; sales@pscscircuits.com; andrick@pvfsales.com; poundstone@live.com; david.soto@quantumconstructionco.com; quimu@sbcglobal.net; ricky@reserrano.com; keith_hawkyard@raperelectric.com; rdconst69@netzero.com; russelrcg@aol.com; riveratrkg@aol.com; ruben@rubecon.com; office@rubecon.com; rudypaints@yahoo.com; rdress@frontiernet.net; rcas555@hotmail.com; frank@snsands.com; seng@skwokengineers.com; samsequipment@comcast.net; bev@bayareaelectric.com; yvonne@sfransportservice.com; marvindeanllc@sbcglobal.net; Jim@sanjosetransport.com; dschotka@aol.com; info@seaportlighting.com; bianca@shipdts.com; kdesena@linkzone.com; sjdconstr@yahoo.com; jpusic@smsalesinc.com; sciinc2007@aol.com; kssouthcoast@roadrunner.com; dawn@statewidestripes.com; nawicpat@gmail.com; mthorn@stoloskigonzaez.com; Mary@stormwaterspecialists.com; suddensamstrk@aol.com; morgan@superiorhydroseeding.net; Kristina Viado; tkblackburntruckin@att.net; josie@tdwconstruction.com; moetavares@hotmail.com; jennifer@teamnorth.com; jc@exitlightco.com; estimating@tcpros.net; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; trivalleywatertrucks@yahoo.com; landy@trivalleystriping.com; r.rico1025@yahoo.com; frank@tuckertech.com; robin@tullygroup.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; vilarino76@gmail.com; udbest.eel2011@gmail.com; nancy@ugeecs.com; dora@unitedtraffic.net; usaconstructionl@sbcglobal.net; usatrucking@yahoo.com; uwaelectric@gmail.com; vapconstructioninc@gmail.com; joev@valverdeconst.com; vida.wright@veridicogroup.com; edc@vintagepavingco.com; tony@vtelectric.net; deborah@wtbinc.org; steve@wipmech.comcastbiz.net; eibanez@westerntraffic.com; whitecaprm@sbcglobal.net; whitescustom@yahoo.com; willisrebar@gmail.com; ritam@wkmclellan.com; yjones@ycat-c.com

Subject: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site [http://www.dot.ca.gov/hq/esc/oe/contract awards services.html](http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html) Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St
Santa Clara, CA 95054
Direct 408-327-7013
Fax 408-327-7090
teresa.rothney@gcinc.com
www.graniteconstruction.com

GRANITE™



Rothney, Teresa

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Tuesday, July 21, 2015 6:14 AM
To: Rothney, Teresa
Subject: Re: RFQ Caltrans 04-2G8604 Hwy 580 At Benedict Offramp

Sorry not bidding. Thank you.

On Mon, Jul 20, 2015 at 12:35 PM, Rothney, Teresa <Teresa.Rothney@gcinc.com> wrote:

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment

bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St
Santa Clara, CA 95054
Direct 408-327-7013
Fax 408-327-7090
teresa.rothney@gcinc.com
www.graniteconstruction.com

GRANITE™



--
Romy Beltran
Owner
UDBE Steel
5214 Westerfield St.
Riverside, CA 92509
Tel. (951) 224-9797

Cel. (951) 529-3359
email: udbest.eel2011@gmail.com

Rothney, Teresa

From: tim mehta <eswppp@hotmail.com>
Sent: Tuesday, July 28, 2015 11:08 AM
To: Rothney, Teresa
Subject: RE: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Not bidding.
Tim Mehta
ESWPPP CONSULTANTS LLC

Sent from my Verizon Wireless 4G LTE smartphone

----- Original message -----

From: "Rothney, Teresa"
Date: 07/28/2015 7:29 AM (GMT-08:00)
To: 4pvaz@softcom.net, alorniron@sbcglobal.net, aaaes@earthlink.net, aandmsales.mayette@gmail.com, abili@deltechengineeringinc.com, adh@adhenvironmental.com, agarcialna@aol.com, airbears@balesengineering.com, aj@ajvasconi.com, alex.singh@dreambuildercorp.com, alex@eminentelectrical.com, andrick@pvfsales.com, ann@langley1.us, apadana1@sbcglobal.net, sopida@sbcglobal.net, ARROYOTKG@COMCAST.NET, artv@abcconstructionspecialties.com, b.v.landscape@pacbell.net, baretro@yahoo.com, bcschmidt@frontiernet.net, bev@bayareaelectric.com, bianca@shipdts.com, bpantoja@nunoiron.com, bravopacific@hotmail.com, brian@onetimeutility.com, brooks.curtis@att.net, brucej@mjavila.com, bsalaz@bertsalasinc.com, burkebid@gmail.com, b-w-w@live.com, c.martinez@metco-usa.com, carlos@cprtrucking.com, carterstruck@yahoo.com, cfence@netzero.net, charleettas@comcast.net, cindy@naturalinvestigations.com, communitytreeservice320@gmail.com, contact@naccservices.com, contechg@gmail.com, cooks_son@mail.com, cplum@pcnconstructioninc.com, crookstrucking@sbcglobal.net, ctmarketing10@yahoo.com, daryl@abslconstruction.com, DAVEtrucksweep@gmail.com, david.soto@quantumconstructionco.com, davidscott@gvni.com, dawn@statedwidestripes.com, dbgriffin@fanfainc.com, ddavis@lowerswelding.com, debbieh@alertolite.com, deborah@wtbinc.org, denamccullough@mcculloughconstructioninc.com, deni@sti.com, denise7431@yahoo.com, dennis4bmi@razzolink.com, dennise@logisticalenterprises.com, derrickd@dodconstruction.com, dodconstruction@yahoo.com, detailironworksinc@gmail.com, dextersconstruction2@hotmail.com, dgonzales@gsaeng.com, diana@jfranciscompany.com, dnielson@nielsoninc.com, dora@unitedtraffic.net, dougblacksher@aol.com, dschotka@aol.com, eci@lightspeed.net, edc@vintagepavingco.com, eeelectric@earthlink.net, egruetzmacherjr@gmail.com, eguinn55@gmail.com, eibanez@westerntraffic.com, eightentrucking@aol.com, elisa@cas-tc.com, email@acdike.com, ernestdee6@gmail.com, esparzat@ewcorporation.com, estimating@hunsakersafety.com, estimating@tcpros.net, estimating@theswpppfirm.com, eswppp@hotmail.com, faye@fayestewarttrans.com, flashwbe@outlook.com, florencek@kwanwo.com, floritestorm@gmail.com, folivas@olivasvaldez.com, jarauz@olivasvaldez.com, forcetraffic@earthlink.net, foremmetal@att.net, franciscoelec@sbcglobal.net, frank@snsands.com, frank@tuckertech.com, fresnotransfer@gmail.com, garyc@krcsafety.com, gates@gdminc.us, gctracy@sbcglobal.net, geckogconstruction@gmail.com, gene@gandccorp.com, generalsupply@sbcglobal.net, geronimo_concrete@sbcglobal.net, gl_engineering@comcast.net, gusto@caliconcrete.com, gwmcarlos@gonzalezwelding.com, gwpeoples@aol.com, hector.castellon@hercatelecomm.com, hmbpave@sbcglobal.net, ibsrecoder@aol.com, inesseoane@fcs-ssp.com, info@BLACKSTONEASPHALT.COM, info@catcoservices.com, info@cveas.com,

Rothney, Teresa

From: A and M Sales <aandmsales.mayette@gmail.com>
Sent: Tuesday, July 28, 2015 10:03 AM
To: Rothney, Teresa
Subject: Re: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Not bidding

Mayette
Sent from iPhone

On Jul 28, 2015, at 7:25 AM, Rothney, Teresa <Teresa.Rothney@gcinc.com> wrote:

Second request

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman

Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM.

Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Rothney, Teresa

From: Ray Morales <raymor60@aol.com>
Sent: Tuesday, July 28, 2015 9:22 AM
To: Rothney, Teresa
Subject: Re: RFQ Caltrans 04-2G8604 Hwy 580 At Benedict Offramp

will not bid,out of our work zone

Best Regards

Ray Morales, Sr.

Operations Manager

Los Angeles Signal Const., Inc. / CA Lic. 858974 C-10

L. A. Traffic Signal Transp., Inc. / CA Lic. 980356 C-10

P (909) 599-2201 Ext. 227 / F (909) 599-2722

C (626) 523-0588 / Email: raymor60@aol.com

-----Original Message-----

From: Rothney, Teresa <Teresa.Rothney@gcinc.com>

To: 4pvaz <4pvaz@softcom.net>; a1orniron <a1orniron@sbcglobal.net>; aaaes <aaaes@earthlink.net>; aandmsales.mayette <aandmsales.mayette@gmail.com>; abili <abili@deltechengineeringinc.com>; adh <adh@adhenvironmental.com>; agarcialna <agarcialna@aol.com>; airbears <airbears@balesengineering.com>; aj <aj@ajvasconi.com>; alex.singh <alex.singh@dreambuildercorp.com>; alex <alex@eminentelectrical.com>; andrick <andrick@pvfsales.com>; ann <ann@langley1.us>; apadana1 <apadana1@sbcglobal.net>; sopida <sopida@sbcglobal.net>; ARROYOTKG <ARROYOTKG@COMCAST.NET>; artv <artv@abcconstrutionspecialties.com>; b.v.landscape <b.v.landscape@pacbell.net>; baretro <baretro@yahoo.com>; bcschmidt <bcschmidt@frontiernet.net>; bev <bev@bayareaelectric.com>; bianca <bianca@shipdts.com>; bpantoja <bpantoja@nunoiron.com>; bravopacific <bravopacific@hotmail.com>; brian <brian@onetimeutility.com>; brooks.curtis <brooks.curtis@att.net>; brucej <brucej@mjavila.com>; bsalaz <bsalaz@bertsalasinc.com>; burkebid <burkebid@gmail.com>; b-w-w <b-w-w@live.com>; c.martinez <c.martinez@metco-usa.com>; carlos <carlos@cprtrucking.com>; carterstruck <carterstruck@yahoo.com>; cfence <cfence@netzero.net>; charlesettas <charlesettas@comcast.net>; cindy <cindy@naturalinvestigations.com>; communitytreeservice320 <communitytreeservice320@gmail.com>; contact <contact@naccservices.com>; contechg <contechg@gmail.com>; cooks_son <cooks_son@mail.com>; cplum <cplum@pcnconstructioninc.com>; crookstrucking <crookstrucking@sbcglobal.net>; ctmarketing10 <ctmarketing10@yahoo.com>; daryl <daryl@abslconstruction.com>; DAVEtrucksweep <DAVEtrucksweep@gmail.com>; david.soto <david.soto@quantumconstructionco.com>; davidscott <davidscott@gvni.com>; dawn <dawn@statedstripes.com>; dbgriffin <dbgriffin@fanfainc.com>; ddavis <ddavis@lowerswelding.com>; debbieh <debbieh@alertolite.com>; deborah <deborah@wtbinc.org>; denamccullough <denamccullough@mcculloughconstructioninc.com>; deni <deni@sti.com>; denise7431 <denise7431@yahoo.com>; dennis4bmi <dennis4bmi@razzalink.com>; dennise <dennise@logisticalenterprises.com>; derrickd <derrickd@dodconstruction.com>; dodconstruction <dodconstruction@yahoo.com>; detailironworksinc <detailironworksinc@gmail.com>; dextersconstruction2 <dextersconstruction2@hotmail.com>; dgonzales <dgonzales@gsaeng.com>; diana <diana@jfranciscompany.com>; dnielson <dnielson@nielsoninc.com>; dora <dora@unitedtraffic.net>; dougblacksher <dougblacksher@aol.com>; dschotka <dschotka@aol.com>; eci <eci@lightspeed.net>; edc <edc@vintagepavingco.com>; eelectric <eelectric@earthlink.net>; egruetzmacherjr <egruetzmacherjr@gmail.com>; eguinn55 <eguinn55@gmail.com>; eibanez <eibanez@westerntraffic.com>; eightentrucking <eightentrucking@aol.com>; elisa <elisa@cas-tc.com>; email <email@acdike.com>; ernestdee6 <ernestdee6@gmail.com>; esparzat <esparzat@ewcorporation.com>; estimating <estimating@hunsakersafety.com>; estimating <estimating@tcpros.net>; estimating <estimating@theswpppfirm.com>; eswppp <eswppp@hotmail.com>; faye <faye@fayestewarttrans.com>; flashwbe <flashwbe@outlook.com>; florencek <florencek@kwanwo.com>; floritestorm <floritestorm@gmail.com>; folivas <folivas@olivasvaldez.com>; jarauz <jarauz@olivasvaldez.com>; forcetraffic <forcetraffic@earthlink.net>; foremmetal <foremmetal@att.net>; franciscoelec <franciscoelec@sbcglobal.net>; frank <frank@snsands.com>; frank <frank@tuckertech.com>; fresnotransfer <fresnotransfer@gmail.com>; garyc <garyc@kracsafety.com>; gates <gates@gdminc.us>; gctracy <gctracy@sbcglobal.net>; geckogconstruction <geckogconstruction@gmail.com>; gene <gene@gandccorp.com>; generalsupply <generalsupply@sbcglobal.net>;

Rothney, Teresa

From: robin tully <robin@tullygroup.com>
Sent: Tuesday, July 28, 2015 7:42 AM
To: Rothney, Teresa
Cc: Katelyn Anderson
Subject: Re: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

Teresa,

Thank you, we will get this on our bid list.

Robin

Robin Tully, PE
Tully Consulting Group
180 S. First St., Suite 9, Dixon, CA 95620
Office: (707) 693-1926 Cell: (707) 628-4219
Fax (707) 471-0318

On Tue, Jul 28, 2015 at 7:25 AM, Rothney, Teresa <Teresa.Rothney@gcinc.com> wrote:

Second request

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans **Estimate # 15145SC**

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman **Phone 408-327-7053**

Bid Date 8/5/2015 12:00 PM. **Please Fax Quotes to 408-327-7090**

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS

Rothney, Teresa

From: Mail Delivery System <Mailer-Daemon@eigbox.net>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: Mail delivery failed: returning message to sender

This message was created automatically by mail delivery software.

A message that you sent could not be delivered to one or more of its recipients. This is a permanent error. The following address(es) failed:

email_mysonici_if@pop.startlogic.com
mailbox is full: retry timeout exceeded

----- This is a copy of the message's headers. -----

Return-path: <SRS0=Midwp0=IE=gcinc.com=teresa.rothney@acdike.com>
Received: from mailsfan08.yourhostingaccount.com ([10.1.15.8] helo=walmailsfan08.yourhostingaccount.com) by bosmailsfan08.eigbox.net with esmtp (Exim) id 1ZK5rS-0004WL-KV; Tue, 28 Jul 2015 10:28:06 -0400
Received: from [10.114.3.12] (helo=smtp.maileig.com) by walmailsfan08.yourhostingaccount.com with esmtp (Exim) id 1ZK5rS-000628-GN for email@acdike.com; Tue, 28 Jul 2015 10:28:06 -0400
Received: from us-smtp-delivery-185.mimecast.com ([216.205.24.185]) by walimpinc12 with bizsmtp id xqU51q0173zcu2001qU67H; Tue, 28 Jul 2015 10:28:06 -0400
X-EN-OrigIP: 216.205.24.185
X-EN-IMPSID: xqU51q0173zcu2001qU67H
Received: from na01-bn1-obe.outbound.protection.outlook.com (mail-bn1blp0184.outbound.protection.outlook.com [207.46.163.184]) (Using TLS) by us-smtp-1.mimecast.com with ESMTP id us-mta-5-ITped0eNRDmt2ShhKAqUmQ-1; Tue, 28 Jul 2015 10:25:56 -0400
Received: from BY2PR0601MB1589.namprd06.prod.outlook.com (10.163.107.147) by BY2PR0601MB1590.namprd06.prod.outlook.com (10.163.107.148) with Microsoft SMTP Server (TLS) id 15.1.219.17; Tue, 28 Jul 2015 14:25:43 +0000
Received: from BY2PR0601MB1589.namprd06.prod.outlook.com ([10.163.107.147]) by BY2PR0601MB1589.namprd06.prod.outlook.com ([10.163.107.147]) with mapi id 15.01.0219.018; Tue, 28 Jul 2015 14:25:43 +0000
From: "Rothney, Teresa" <Teresa.Rothney@gcinc.com>
To: "4pvaz@softcom.net" <4pvaz@softcom.net>, "a1orniron@sbcglobal.net" <a1orniron@sbcglobal.net>, "aaaes@earthlink.net" <aaaes@earthlink.net>, "aandmsales.mayette@gmail.com" <aandmsales.mayette@gmail.com>, "abili@deltechengineeringinc.com" <abili@deltechengineeringinc.com>, "adh@adhenvironmental.com" <adh@adhenvironmental.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "airbears@balesengineering.com" <airbears@balesengineering.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "alex@eminentelectrical.com" <alex@eminentelectrical.com>,

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- frank@tuckertech.com

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :
-- To header is too long

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- folivas@olivasvaldez.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :

-- 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <<http://x.co/irbounce>>

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- dbgriffin@fanfainc.com

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :

-- delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] -
mta1021.biz.mail.bf1.yahoo.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- lightspeed@clearwire.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :

-- 5.1.1 <https://support.google.com/mail/answer/6596> z13si15510860ykb.29 - gsmtip

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- eeelectric@earthlink.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- eeelectric@earthlink.net...User unknown

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- kevinphan@amlandcorp.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :

-- 5.1.1 <kevinphan@amlandcorp.com> Recipient not found. <<http://x.co/irbounce>>

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- info@exbon.com

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :
-- To header is too long

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:28 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- jeffery@lumensource.biz

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :

-- 5.1.1 <https://support.google.com/mail/answer/6596> y16si15499916ywa.58 - gsmtip

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>
To: deni@sti.com
Sent: Tuesday, July 28, 2015 7:27 AM
Subject: Undeliverable: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp

----- The following addresses had permanent fatal errors ----- <deni@sti.com>
(reason: 550 deni@sti.com... No such user)

----- Transcript of session follows ----- ... while talking to 209.237.48.133.:
>>> DATA
<<< 550 deni@sti.com... No such user
550 5.1.1 <deni@sti.com>... User unknown <<< 503 Issue RCPT TO: command before DATA command

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:27 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- usaconstructionl@sbcglobal.net

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.2.1 <usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[63.128.21.185]

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:27 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- sidconstr@yahoo.com

could not be delivered. The problem appears to be :
-- Recipient email server rejected the message

Additional information follows :

-- delivery error: dd This user doesn't have a yahoo.com account (sidconstr@yahoo.com) [0] -
mta1572.mail.bf1.yahoo.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

Rothney, Teresa

From: postmaster <postmaster@gcinc.com>
Sent: Tuesday, July 28, 2015 7:27 AM
To: Rothney, Teresa
Subject: [Postmaster] Email Delivery Failure

This is a delivery failure notification message indicating that an email you addressed to email address :
-- russelrcg@aol.com

could not be delivered. The problem appears to be :
-- Recipient email address is possibly incorrect

Additional information follows :
-- 5.1.1 <russelrcg@aol.com>: Recipient address rejected: aol.com

This condition occurred after 0 attempt(s) to deliver over a period of 0 hour(s).

If you sent the email to multiple recipients, you will receive one of these messages for each one which failed delivery, otherwise they have been sent.

5.

Analysis of Quotes

Section 5

Hwy 580 BENDICT DRIVE OFF-RAMP

Quotes Received for Advertised Items

Item of Work	Listed (Y/N)	DBE (Y/N)	Quote Amount	Price Difference
Construction Area Signs				
Schotka Const	YES	YES	\$21,490	
D & M Traffic	NO	NO	\$22,167	677
Traffic Control Pros	NO	YES	\$27,675	6,185
Farwest Safety	NO	NO	\$25,093	3,603
Frank Medina	NO	YES	\$30,258	8,768
Farwest Safety	NO	NO	\$25,093	3,603
CMC Traffic	NO	YES	\$46,974	25,484
Clear & Grub				
De Kay	YES	NO	\$12,970	0
<i>No other quotes were received</i>				
Drilling				
Hillside Drilling	YES	YES	\$207,873	
PCDC	NO	NO	\$213,942	6,069
Drill Tech	NO	NO	\$267,673	59,800
Rebar				
Camblin Steel	YES	NO	\$13,480	
Willis Rebar	NO	YES	\$13,834	354
Mission City	NO	NO	\$17,204	3,370
Harris Rebar	NO	NO	\$17,975	4,495
Central Valley	NO	NO	\$19,300	5,820
<i>DBE Quote was high and Goal was achieved</i>				
Electrical				
Cirimele	YES	NO	\$55,500	
Columbia	NO	NO	\$59,300	3,800
Steiny & Company	NO	NO	\$65,250	9,750
Brown & Fesler	NO	NO	\$60,165	4,665
St Francis	NO	NO	\$84,800	29,300
Tennyson	NO	NO	\$79,525	24,025
Mike Brown	NO	NO	\$69,000	13,500
<i>No DBE's submitted quotes</i>				
Minor Concrete				
MBI	YES	NO	\$36,370	0
<i>No other quotes were received</i>				

Item of Work	Listed (Y/N)	DBE (Y/N)	Quote Amount	Price Difference
Landscaping				
Lonestar	YES	YES	\$83,750	
JJ Nguyen	NO	YES	\$85,370	1,620
Marina Landscape	NO	NO	\$96,426	12,676
RMT Landscape	NO	YES	\$92,804	9,054
Metal Beam Guard Rail				
Midstate Barrier	YES	NO	\$20,540	
PC & N	NO	YES	\$23,532	2,992
Coral	NO	NO	\$31,118	10,578
Frank Medina	NO	YES	\$34,160	13,620
<i>DBE Quote was high and Goal was achieved</i>				
Striping				
Chrisp	YES	NO	\$50,971	
CMC Traffic	NO	YES	\$69,405	18,434
Central	NO	NO	\$69,980	19,009
<i>DBE Quote was high and Goal was achieved</i>				
Erosion Control				
Green Growth	YES	NO	\$17,532	
Team EES	NO	NO	\$19,659	2,127
Superior	NO	YES	\$9,182	(8,350)
Acacia	NO	NO	\$5,290	(12,242)
Nitta	NO	YES	\$30,117	12,585
Green Vista	NO	NO	\$22,443	4,911
<i>Superior and Acacia didn't quote all items</i>				
AC Dike				
APCP	YES	NO	\$4,817	
A C Dike	NO	YES	\$7,727	2,910
<i>DBE Quote was high and Goal was achieved</i>				
Fence				
Borg Fence	YES	YES	\$5,600	
Oliveira Fence	NO	NO	\$6,880	1,280
Crusader	NO	NO	\$6,400	6,400
Frank Medina	NO	YES	\$7,040	1,440

COPIES OF QUOTES ATTACHED BEHIND THIS WORKSHEET

D

1

Schotka Construction, Inc.

Project: Construct Ret Wall, Planting, & Lighting, Alameda County 04-2G8604
Bid date: August 11, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
3	Construction Area Signs	1 LS	\$5,800.00	\$5,800.00
7	Channellzer Surface-mounted	42 EA	\$30.00	\$1,260.00
8	Portable Delineator	26 EA	\$50.00	\$1,300.00
11	Temp Crash Cushion Module	21 EA	\$300.00	\$6,300.00
32	Remove Roadside Sign	7 EA	\$100.00	\$ 700.00
34	Relocate Roadside Sign	4 EA	\$200.00	\$ 800.00
85	Furnish SS Sign (.063)unfr	47 SQFT	\$15.00	\$ 705.00
86	Furnish SS Sign (.080)unfr	8 SQFT	\$20.00	\$ 160.00
87	Roadside Sign one post	7 EA	\$245.00	\$1,715.00
95	Delineator Class 1	35 EA	\$50.00	\$1,750.00
96	Guard Railing Delineator	16 EA	\$25.00	\$ 400.00
97	Object Marker Type R	1 EA	\$100.00	\$ 100.00
98	Object Marker Type K-1	3 EA	\$50.00	\$ 150.00
99	Object Marker Type L-1	1 EA	\$50.00	\$ 50.00

Exclusions/ Conditions:

- Price does not include bond.
- Require 2 weeks notice prior to mobilization.
- Item 8 includes one time delivery & removal from job.
- Items 32, 34 & 87 must be taken together.
- Item 3 includes covering signs upon installation only
Four Stages of work
signs indicated on CS & SC Plans
No CMS boards, No daily traffic control
- Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
- Retention to be held at same rate of prime contractor.
- One addenda acknowledged.
- This proposal is good for thirty (30) days and is to be included in any subcontract.
- Our license number is 723309 exp.8/31/2016, DIR #1000002520.
- We are a union contractor.

\$ 21,490

P-300

current

We are a certified **DBE & UDBE**(#33099) & **SBE** (DGS # 31334)
Contact person: **Diane Schotka** Cell: 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

(1) D

Schotka Construction, Inc.

Project: Construct Ret Wall, Planting, & Lighting, Alameda County 04-2G8604
Bid date: August 5, 2015

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
3	Construction Area Signs	1 LS	\$5,800.00	\$5,800.00
7	Channellzer Surface-mounted	42 EA	\$30.00	\$1,260.00
11	Temp Crash Cushion Module	21 EA	\$300.00	\$6,300.00
32	Remove Roadside Sign	7 EA	\$100.00	\$ 700.00
34	Relocate Roadside Sign	4 EA	\$200.00	\$ 800.00
85	Furnish SS Sign (.063)unfr	47 SQFT	\$15.00	\$ 705.00
86	Furnish SS Sign (.080)unfr	8 SQFT	\$20.00	\$ 160.00
87	Roadside Sign one post	7 EA	\$245.00	\$1,715.00
95	Delineator Class 1	35 EA	\$50.00	\$1,750.00
96	Guard Railing Delineator	16 EA	\$25.00	\$ 400.00
97	Object Marker Type R	1 EA	\$100.00	\$ 100.00
98	Object Marker Type K-1	3 EA	\$50.00	\$ 150.00
99	Object Marker Type L-1	1 EA	\$50.00	\$ 50.00

\$19,890

Exclusions/ Conditions:

- Price does not include bond.
- Require 2 weeks notice prior to mobilization.
- Items 32, 34 & 87 must be taken together.
- Item 3 includes covering signs upon installation only
Four Stages of work
signs indicated on CS & SC Plans
No CMS boards, No daily traffic control
- Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
- Retention to be held at same rate of prime contractor.
- No addenda acknowledged.
- This proposal is good for thirty (30) days and is to be included in any subcontract.
- Our license number is 723309 exp.8/31/2016, DIR #1000002520.
- We are a union contractor.

*HOW MANY DAYS OF T.C. WILL THEY NEED?

~~4 DAYS @ \$1500 TC~~
ITEM 8 = \$600

Delineator \$1040
\$825 \$300

Plus \$7340

TOTAL

~~\$27,340~~
\$27,230
21,230 ✓
IN

- Diane no need for T-C all work will be done on shoulder

We are a certified **DBE & UDBE** (#33099) & **SBE** (DGS # 31334)

Contact person: Diane Schotka Cell: 707-396-2736



2440 Stanwel Drive Ste. A
Concord, CA 94520

Phone: (925) 270-4580
Fax: (925) 405-3833
Email: estimating@tcppros.net

D

1

COST PROPOSAL

DATE: 8/5/2015
TCP Job N 15015
Contract Document Ref:

04-2G8604
Bid Date 8/5/2015

CUSTOMER CONTACT

Name Estimating
Address N/a

PROJECT State Hwy in alarm. Cnty Benedict offrmp
Location San Leandro
ID No. ACNHPI-580-1(059) E

ITEM	DESCRIPTION	Code	QTY	Hours	Rate	PURCH	Day Rate	Weekly	20 Day	Total
1	CAS-Cons. Area Signs <i>Item 1 above includes installation, removal and rental.</i>	CAS	1	n/a	n/a	\$ 9,034.00				
2	Delineators <i>*Item 2 above: 42" tall with 12 lb base</i>	DEL	26		\$18	\$ 468.00				
3	Lane Closure/Flagging (8 hrs/2 men) <i>*Item 3 above includes 2 traffic control personnel, PPE, Radios, stop/slow paddles, for an 8 hour shift.</i>	LCF	2	8	\$ 75.00		\$ 1,200.00			
4	Lump Sum Traffic Equip. (see below) <i>*Item 4 above, LUMP SUM Traffic control equipment, based on Caltrans Standard plan T-11 or T-13 ONLY! Any additional equipment, labor, and vehicles used for providing traffic safety will incur additional fees.</i>	TCE	1	1	\$ 150.00		\$ 150.00			
5	Traffic control vehicle per shift <i>*Item 5 above includes one traffic control vehicle per 8 hour shift.</i>	TRK	1	8	\$ 130.00		\$ 130.00			
6	Channelizers <i>Item 6 above are stationary mounted and come with a butyl pad</i>	CHN	42	n/a	\$23.70	\$ 995.40				
7	Message Panel—rental item <i>item 7 above includes delivery and pickup</i>	CMS	1	n/a			\$ 180.00	\$ 540.00	\$ 1,620.00	
Subtotal						\$ 10,497.40	\$ 1,660.00	\$ 8,300.00	\$ 33,200.00	

TERMS AND CONDITONS: ALL INVOICES ARE DUE NET 30 DAYS. NO RETENTION SHALL BE HELD ON TRAFFIC CONTROL or EQUIPMENT. Invoices are delinquent if payment has not been received within thirty (30)days from the date of invoice. Customer shall pay interest of 1.5 percent per month(18% per annum) on any delinquent amount.

\$ 27,675

~~\$ 39,375~~

P-17,178

~~P-17,178~~



TRAFFIC CONTROL PROS

I

NOTES AND EXCLUSIONS

GENERAL

- This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon in writing.
- 4 hour minimum labor charge will be issued if job not cancelled within 8 hours of start time.
- No retention shall be held on Traffic Control Equipment or Services.
- An executed contract and 7 working days' notice must be given prior to any move in.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Traffic Control Pros reserves first right to make any necessary corrections to any of its work. Contractor retains the responsibility to promptly notify Traffic Control Pros and provide reasonable opportunity to make such corrections.
- Traffic Control Pros shall not be subjected to back charges of any kind unless agreed to in writing prior to commencement of the Work.
- All change order work must be approved in writing prior to execution of the changed work condition.
- All labor and delivery rates are Portal to Portal unless agreed to prior to commencement of the work.
- Bid based on work being performed during normal bus. Hours 6:30A-4:30p, Mon-Fri. Any OT=\$105.00 per hour per employee=1.5 x standard rate
- Traffic control trucks referenced are standard trucks for equipment and towable arrow boards. ATTENUATOR trucks are not included.
- Bid does not include any striping, temp fencing, custom signs or notifications. Contractor to post no parking signs, unless otherwise advised.

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.



CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

CITY OF FRESNO
FINANCE DEPARTMENT, PURCHASING DIVISION, DBE PROGRAM
2600 FRESNO STREET, ROOM 2156
FRESNO, CA 93721

559-621-1182 Phone
559-488-1069 FAX

October 7, 2014

Jeffrey S. Pike, President
Traffic Control Pros
2560 Carmelita Way
Pinole, CA 94564

Firm ID: 42433

SUBJECT: DISADVANTAGED BUSINESS ENTERPRISE (DBE) CERTIFICATION

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Fresno has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS Codes form of the Application Package:

NAICS Codes	Description
238990	All Other Specialty Trade Contractors

Your DBE certification applies only for the above code(s). You may review your firm's information in the California Unified Certification Program's (CUCP) DBE database which can be accessed at the CUCP website at www.californiaucp.com. Any additions and revisions must be submitted to the City of Fresno for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business


size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

The City of Fresno reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by the City of Fresno.

Congratulations, and thank you for your interest in the DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard. I can be reached at 559-621-1182 or by e-mail at Beth.McDonell@fresno.gov.

For information on the City of Fresno contracting opportunities, please visit our website www.fresno.gov or <http://www.planetbids.com/fresno/BidsOnline.cfm>.

Sincerely,

A handwritten signature in cursive script that reads "Beth McDonell".

Beth McDonell
DBE Program Coordinator

AUG/04/2015/TUE 04:16 PM FARWEST SAFETY INC

FAX No. 12093399876

P. 001/001

①

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 8/5/15

*****BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-2G8604

04-Ata-580-R33.4

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
3	Construction Area Signs	LS			\$ 6,700.00
4	Traffic Control System (See Below)	LS			\$ -
7	Chamnelizer (Surface Mounted)	EA	42	\$ 35.00	\$ 1,470.00
8	Portable Delineator	EA	26	\$ 25.00	\$ 650.00
9	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS			\$ -
11	Temporary Crash Cushion Module	EA	21	\$ 200.00	\$ 4,200.00
32	Remove Roadside Sign	EA	7	\$ 100.00	\$ 700.00
34	Relocate Roadside Sign	EA	4	\$ 200.00	\$ 800.00
85	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	47	\$ 15.00	\$ 705.00
86	Furnish Single Sheet Aluminum (0.080" - Unframed)	SQFT	8	\$ 16.00	\$ 128.00
87	Roadside Sign - One Post	EA	7	\$ 250.00	\$ 1,750.00
95	Delineator (Class 1)	EA	35	\$ 40.00	\$ 1,400.00
96	Guard Railing Delineator	EA	16	\$ 30.00	\$ 480.00
97	Object Marker (Type R)	EA	1	\$ 50.00	\$ 50.00
98	Object Marker (Type K-1)	EA	3	\$ 40.00	\$ 120.00
99	Object Marker (Type L-1)	EA	1	\$ 40.00	\$ 40.00

TOTAL BID PRICE

\$ 19,193.00

*Plastic
WOOD WASTE*
2,600
300 - PLUG
25,093 ✓

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,400.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,200.00
Additional Person (If Requested)	1	Each	\$ 555.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 95.00
Attenuator Truck (Operated)	1	Per Shift	\$ 900.00
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	\$ 1,450.00
2 Flagmen (T-13) Includes Transverse Rumble Strip	1	Per Shift	\$ 1,650.00
Pilot Car	1	Per Shift	\$ 750.00

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- After receiving contract and sign locations marked out 10 working days to schedule work.
- Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- Any additional move in will be billed at \$ 900 per occurrence.
- Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance).
(Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- Exclude all permits, staking request, record drawings, & as built unless otherwise noted.
- Exclude any asphalt or concrete removal/patching.
- Exclude any signs not shown on contract plans for const. signs and or traffic handling
- Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
- Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- Exclude any grading or paving of pad for Crash Cushions.
- Exclude any treated wood waste plans
- We require 60 days notice prior to the installation of permanent items.
- Attenuator truck & traffic control crews are subject to availability.
- Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE #0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-993-1057 (MBL)

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic #

644373

Class A C13 C31

roxanne.medina@att.net

Certified DBE:

CT014717

7/1/16 expires

Certified SBE:

8270

Certified ESBE:

FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

FAXED ON

08/05/15

Bid Date:

08/05/15

PROJECT: 04-2G8604

***Quote is based on all items. If you would like to break up packages please call us for approval.

***Excluding any painting or Electrical work on any items.

*** Quote INCLUDES 6 mobilizations. Additional mobilizations to be charged at \$750 oa.

***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.

***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

TIME RECEIVED
August 10, 2015 2:25:30 PM PDT

REMOTE CSID
415 206 1711

DURATION
97

PAGES
4

STATUS
Received

08/10/2015 14:16 415-206-1711

CMC CONSTRUCTION

PAGE 01/04

10

01

D

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax

To: Estimators From: Phil Mieszkowski, (415) 760-1441, phil@cmctrffic.com

Phone: Pages: 4

Fax: Date: 8/10/2015 2:04 PM

Re: 04-2G8604 - Construct Retaining Wall,
Planting and Modify Lighting CC:

Urgent For Review Please Comment Please Reply Please Recycle

CMC Traffic Control Specialist proposes to perform the traffic control for the Caltrans project 04-2G8604 for the prices shown below:

No	Item	Qty	Unit Price	Total
2	Lead Compliance Plan	1	LS \$ 2,500.00	\$ 2,500
3	Construction Area Sign	1	LS \$ 18,280.25	\$ 18,280
4	Traffic Control System	See T&M Rates Below		
5	Temporary Traffic Stripe (Tape)	1	LS \$ 9,918.80	\$ 9,919
6	Temporary Pavement Marking (Tape)	1	LS \$ 21,000.40	\$ 21,000
7	Channelizer (Surface mounted)	42	EA \$ 30.00	\$ 1,260
8	Portable Delineator	26	EA \$ 30.00	\$ 780
9	Portable Changeable Message Sign (x6 MO)	1	EA \$ 6,000.00	\$ 6,000
10	Temporary Railing (Type K)	3020	LF \$ 33.86	\$ 102,267
11	Temporary Crash Cushion Module	21	EA \$ 886.95	\$ 18,626
24	Remove Yellow Thermoplastic Traffic Stripe	930	LF \$ 12.11	\$ 11,265
30	Remove Thermoplastic Pavement Marking	180	SF \$ 28.66	\$ 5,159
31	Remove Pavement Marker	40	EA \$ 4.00	\$ 160
32	Remove Roadside Sign	7	EA \$ 250.00	\$ 1,750
104	Thermoplastic Traffic Stripe	1970	LF \$ 6.42	\$ 12,638
105	Thermoplastic Pavement Marking	490	SF \$ 13.57	\$ 6,648
108	Pavement Marker	54	EA \$ 2.00	\$ 108
Total				\$ 218,360

10 - \$69,405

01 - 46,974

P-6,278

Inclusions/Exclusions/Clarifications:

- Price is based on drawings CS-1 to CS-2, SC-1 to SC-4 & PD-1.
- Pricing includes mobilizations for all the work listed above.
- Work hours for Construction Area Signs installation and removal: M-F 9am to 4pm
- Work hours for everything else: M-F 8pm – 5am
- Traffic Control is included for our work.
- Traffic Control Plan is excluded.
- Police officers are excluded.
- The use of truck mounted attenuators is excluded.
- Public notification is excluded.
- Fencing is excluded.
- Price for rental of K-rail is based on 9 months. Add \$9/LF per extra month of rental.
- Price for rental of Crash Barrels is based on 5 months. Add \$80/barrel per extra month of rental.
- Price is based on work hours of M-F 7pm to 7am for temporary striping work and M-F 8am to 5pm for signage installation.
- Daily Maintenance is excluded, graffiti cleaning, repair to damaged equipment or lost equipment is excluded. Damaged equipment will be billed as an additional cost.
- No retention to be held on our work.
- Payment due net 30 days. 1.5% interest per month added to overdue invoices.
- Bonds and permits are excluded.
- This quote must become a binding part of any contract and items cannot be split without prior permission.

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) \$825 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) \$1385 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215 per crew-hour.
- Add \$1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) \$1385 / DAY

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour.
- Add \$720/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work labor premium, \$20/ add'l beacon, and \$275/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$560/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) \$70 / HR ST, \$96 / HR OT, \$115 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium and \$275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) \$90 / HR ST, \$115 / HR OT, \$135 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale (CCSF requirement) \$350 / SHEET

11"x17" Sheet, 1"=50' scale \$250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

Traffic Counts

48-Hour ADT Mechanical Tube Count \$400 / COUNT

48-Hour Directional & Hourly - Volume \$500 / COUNT

48-Hour Directional & Hourly - Volume + Speed + Classification \$600 / COUNT

TC Equipment Rental (Delivery & pickup charges apply)	Daily	Weekly	28 Days
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650.00
Radar Speed Trailer	\$90.00	\$300.00	\$650.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12.00	\$40.00
Traffic cone	\$0.75	\$3.50	\$14.00
Portable tubular delineator with base	\$0.75	\$5.25	\$21.00
Water-filled plastic barricades	\$7.00	\$28.00	\$80.00
Delineator drum	\$2.00	\$10.00	\$40.00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL2	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL1	\$45.00	\$135.00	\$400.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$80.00
Portable flashing beacon	\$20.00	\$60.00	\$180.00
Light Tower (dry rate – fuel not included)	\$150.00	\$450.00	\$900.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$5500.00
Aluminum signs (Per square foot)	\$0.50		

Traffic Control Equipment & Supply Sales**Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
 - Aluminum signs
 - Rollup signs
 - Sign stands
 - Traffic striping tape
 - Cones
 - Delineators
 - Barricades
 - Chip seal markers

Pavement Striping – Installation and Removal**Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape,

Project Signs

Fabrication (delivery & tax not included)	\$350 / EA
Delivery & installation on existing fence	\$200 / EA
Delivery & installation on wood stand	\$400 / EA
Removal and disposal	\$200 / EA

- 4' x 6' or 4' x 8', 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 8/30/2016.

2

DE KAY DEMOLITION AND CLEARING, INC.
7700 EDGEWATER DRIVE, SUITE 626 OAKLAND, CA. 94621
PHONE 510-430-2668 FAX 510-430-2682

Email; de kaydemo@yahoo.com License#902267 *Union Contractor*
~DIR#1000004429~

Date: 8/5/15
Job Name: 04-2G8604
Job Location: 580, San Leandro

PROPOSAL:

Remove bushes & stumps

.....\$12,970.00 ✓ IN

- If retention is withheld, add 1%.
- Retention must be paid within 30 days of completion on DD&CL work.
- Price based on 1 mobilization: Additional mobilizations billed at \$ 4,000.00 each.
- Price based on plan sheets: L-1 & L-2.

EXCLUSIONS

- DD&CI may over excavate & is not responsible for backfill and compaction
- Owner controlled Insurance Program (OCIP)
- Potholing underground lines
- Insurance over 1 Million Per Occur.
- Cost of Bond
- Waiver of subrogation
- Toilet/washing facility
- Survey to insure no nesting migratory birds in accordance with the MBTA (Migratory Bird Treaty Act)
- Toxic, contaminated, hazardous material removal and plans
- Temporary fencing, barricades, warning signs
- Utility removal/relocation capping

- Irrigation removal
- Dust control
- Subsurface removals deeper than 30 inches below existing grade
- Erosion, sediment control
- Provide access to locations of DD&CI work for our trucks & equipment
- Permits/fees
- Testing/Inspecting of any kind
- Surveying, layout, marking of any kind
- Protective fencing, covers of any kind
- Root picking
- All work not specifically included
- Traffic control

Submitted By: Rick Dekay
Cell: 510-7507679
DGS Certified #1738648
SLBE# 6985
VTA #09-047

License Classification
C-21-Building Moving
A-General Engineering
D49-Tree Service

3

ERROR CODE (700)
Error in fax transmission.

08/11/2015 12:12

(FAX)

P.001/002

D

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A

Certifications **DBE #42048** (CUPC) - **SBE #14138** (DGS) -- **DIR #1000002589**

P.O. Box 70130 - Pt. Richmond, CA 94807

Office 510-234-6532 Fax 510-234-3131

DRILLING PROPOSAL

TO: ESTIMATING

DATE: August 11, 2015

PROJECT: Benedict Drive Off-Ramp, San Leandro
Caltrans Alameda County - Contract No. 04-2G8604

SCOPE OF WORK

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: One

Item No.	Description	UNIT	QTY	Unit Price	Total
42	Concrete Backfill (Soldier Pile Wall)	CY	229	\$460 /CY	\$105,340
80 (Partial)	Steel Soldier Pile	LF	1740	\$15 /LF	\$26,100
81 (Partial)	30" Drilled Hole	LF	1257	\$40 /LF	\$50,280
109	Mobilization	LS	1 EA	\$22,000 /LS	\$22,000
					\$203,720

Work to Include: Drilling from Pile Backfill cut-off elevation, temporary steel casings per special provisions and hole stabilization as required, setting steel beams (steel beams provided with a picking hole and placed adjacent to hole by others), providing and place pile concrete.

Hillside drilling to provide an 80,000 # SOIL-MEC excavator mounted drill rig or similar with a 60' mast 12' wide steel street tracks, 4' tail swing and a 5' reach from the tracks to the center of the drilled hole.

EXCLUSIONS

Painting, Inspection tubes, pile mitigation, baker tank, Permits, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages, splicing cages, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 9,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water,

207,872

sediment pond or tank, off-haul of concrete over break, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training, Traffic Control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on one move-in to the job with continuous operation until completion of subject move-ins; add \$10,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of \$425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is \$1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made within 30 days of invoice. Retention will not exceed the percentage withheld by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be

From: Pacific Coast Drilling Co.

707+789+9542

08/05/2015 09:22

#463 P.001/002

3



CIDH (PIERS) PARTIAL



Attn: Estimating
Date: 8/5/15
Project: 04-2G8604
Location: Alameda County, CA

DIR# 1000001271

Table with 7 columns: Item No., Item Code, Item Description, Unit Measure, Estimated Quantity, Unit Price, Item Total. Rows include Concrete (229CY) and Drilled Hole (1,257LF).

\$213,94

1. Provide and place casing to advance shafts only by PCDC. Radio buttons for No, Yes. Checkboxes for Perm, Temp, Polymer.

2. Set Beams Supplied by Others at Time of Drilling. Radio buttons for No, Yes. Add \$.

3. Align, Plumb, and Brace Beams by PCDC (piers only). Radio buttons for No, Yes. Add \$.

4. Lagging/Shotcrete by PCDC. Radio buttons for No, Yes. Add \$.

5. Supply and Place Concrete by PCDC (piers only). Radio buttons for No, Yes. Add \$.

6. Required Temp Casing. Radio buttons for No, Yes. Add \$.

7. Removal / Responsible for Drill Spoils/Fluids by PCDC. Radio buttons for No, Yes. Add \$.

8. Drill spoils are defined as ANY materials removed from the shafts, ANY fluids leaching from the drill spoils and materials in the storage tanks.

9. Safe vertical access at 50' feet high and safe horizontal access for 12' feet wide drilling equipment with 6' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations.

10. This quotation is based on performing our work in 1 continuous, uninterrupted operation(s) with only 1 move on and off site.

11. Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates.

12. PCDC estimates 20 shifts of spoils removal

13. If your company requires a "Workers Compensation Waiver of Subrogation" there will be an added cost. Note terms and conditions on attached page/s.

Proposed by:

X [Signature] Title: Estimator
Aaron Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract.

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drilling's scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless otherwise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water, electrical power, a concrete wash out area within 50' of any work location, sanitary facilities and an osha approved heat relief shade area will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. If reinforcing steel is to be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars in order to use casing
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicated by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances will be charged interest at the maximum amount provided by law. No retention shall be withheld from the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional insureds under PCDC's existing insurance will be charged at cost.
20. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractor's or Property Owner's premises. Contractor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury or damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
21. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

Authorized Sign: _____ Date: _____

Authorized by Print: _____

Sign: _____
Pacific Coast Drilling Company, Inc Rep.

3



PROJECT: Route 580 – Benedict Drive
 San Leandro, CA
Date: August 11, 2015
 Page 1 of 4

ATTN: Estimating Department...

Drill Tech Drilling & Shoring, Inc. (DTDS) is pleased to submit this bid proposal to drill the 30" dia. drilled hole, install the soldier pile beams, furnish and install the concrete backfill for the Route 580 – Benedict Drive project in Alameda County, CA. for Caltrans Contract No. 04-2G8604. Also, as optional add... furnish the painted soldier pile beams. This bid is based on the bid plans and specifications as prepared by Caltrans, through Addendum 0.

SCOPE OF WORK:

- Provide required submittals.
- One (1) mobilization included in the price below.
- Soldier Piles:
- Drill the 30" diameter shafts for the soldier piles.
- Install *only* the fabricated and painted steel soldier pile beams. Note: Beams provided by others with concrete anchors (studs) attached.
- Furnish and place concrete backfill for soldier piles.
- Optional Add:
- Furnish the fabricated and painted steel soldier pile beams.

BASE BID:

Item No.	Item Description	Quantity	Units	Unit Price	Total
109	Mobilization	1	LS	\$ 26,500.00	\$ 26,500.00
40 F	Concrete Backfill (Soldier Pile Wall)	229	CY	\$ 360.00	\$ 82,440.00
80	30" Drilled Hole (includes placing SP beam)	1,257	LF	\$ 124.15	\$ 156,056.55
BASE BID:				TOTAL =	\$ 264,996.55

OPTIONAL ADD:

79	Steel Soldier Pile (W 14 x 117)	1,740	LF	\$ 76.90	\$ 133,806.00
88	Clean and Paint Steel Soldier Piling **	1	LS	\$ 53,492.00	\$ 53,492.00
OPTIONAL ADD:				TOTAL =	\$ 187,298.00

Note: Items 79 and 88 shall be combined

COMBINED TOTAL =	\$ 452,294.55
-------------------------	----------------------

NOTE: Above prices are based on continuous drilling. Final quantities to be measured and agreed upon by the GC and DTDS.

EXCLUSIONS:

- All rebar reinforcement.
- All back-forms and forming if required. Sandblasting (or pressure washing).
- Forming of piles for concrete backfill above top of drilled hole, if above grade.
- Plans, permits, property survey, inspections, inspectors, monitoring, monitoring of existing slope and facilities, noise monitoring and all environmental monitoring, 3rd-party testing, core testing, coring, reporting to authorities.
- Pile fabrication, 1.25" dia. holes for rebar, trimming of beam top and lifting eyes (unless optional add is selected).
- Field painting of steel soldier pile beams with final coats (including touch-up) after pile installation and excavation.
- Timber lagging, RSP Fabric (Class 8), structural concrete cap, temporary railings.
- Soldier pile beams, including clean and paint (unless optional add is selected).
- Pot Holing, location, relocation, support or removal of utilities, underground & overhead as required by DTDS.
- Continuous removal of drill spoils, concrete and grout as required by DTDS.

PROJECT: Route 580 – Benedict Drive
San Leandro, CA
Page 2 of 4

- Site clearing; and grubbing, grading and compaction other than described in the scope of work.
- Removal of or drilling through existing man-made objects.
- Hoisting or lifting of materials or equipment other than in scope of work.
- Repair and/or replacement of pavements and existing site improvements.
- Development, restoration of laydown areas, fences, gates, ramps.
- Site water handling, collection, pumping whether contaminated or clean, if required.
- Erosion control, dust control and SWPPP establishment and maintenance.
- Removal, handling, covering, storage and disposal of hazardous materials.
- Dewatering, waterproofing, site water handling, collection, pumping whether contaminated or clean.
- Cost for additional insurance requirements and changes to wording, over & above our industry standards listed.
- Any work not specifically included in "Scope of Work" above.
- All liquidated and consequential damages.

PROJECT SPECIAL CONDITIONS

Contractor shall provide at no cost to DRILL TECH DRILLING & SHORING, INC:

- Safe and secure work area as determined by DTDS and firm level all weather access for material deliveries, storage, drilling equipment and mixer trucks moving under their own power.
- Provide a 20' wide min. level working bench above soldier pile (SP) drilled holes for drill rig access/pile installation.
- Contractor to provide/move/deliver steel beams at each drilled shaft location per DTDS instructions.
- Contractor to provide (continuously, per DTDS schedule) beams prefabricated complete, ready for installation into shaft (unless optional add is selected).
- Traffic control and lane closures required to complete our work and mobilize equipment onsite.
- Survey, layout (including layout of each drilled hole and pile location) and location of walls including 5 foot offset staking of each drilled hole and elevations.
- A continuous supply of potable water or equivalent (city pressure, 50 gpm) within 100 feet of drilling area. (ie: water trailer or truck)
- Secure and adequate staging and storage area for equipment and materials.
- Sanitary facilities, hand-wash facilities meeting OSHA standards, and containers for miscellaneous construction trash including disposal.
- Equipment clean out area and concrete/grout washout area including disposal of the waste.
- Cost of pennits and bonds if required.
- DTDS is a specialty Contractor. DTDS must be notified in advance, prior to the scheduling of any its work, of any project requirements regarding labor compliance and/or local hiring goals. When properly notified in advance of such goals and requirements, DTDS shall make every good faith effort to comply with such goals. Notwithstanding, participation by DTDS in such labor compliance goals shall be limited to DTDS's good faith efforts in selecting its own specialty team.
- Extra work & standby time for crew and/or equipment caused by others charged at CalTrans force account rates.
- Upon issuance of subcontract a schedule of work shall be provided to DTDS and mutually agreed upon.
- This proposal to be part of subcontract and this proposal's conditions preside over conflicting subcontract conditions.
- For each additional move-in, add \$10,000 to total price.

ABOVE PRICES ARE BASED ON:

- A mutually agreed to schedule, scheduling our work so it can be completed, working 8 hour daytime shifts, 5 days per week excluding Saturdays, Sundays and Holidays. If weekend or night work required, O.T., premium, plant openings, lighting costs to be paid by general contractor.

PAYMENT TERMS

- Progress Payment: Payments in accordance with mutually agreed schedule of values due and payable thirty (30) days after receipt of our monthly billing or ten (10) days after receipt of payment from owner, whichever occurs first.
- Mobilization: Mobilization is due and payable ten (10) days after mobilization of the drill rig on site.

Drill Tech Drilling & Shoring, Inc. is an Equal Opportunity Employer
2200 Wymore Way – Antioch, CA 94509-8548 – (925) 978-2060 – Fax: (925) 978-2063

PROJECT: Route 580 – Benedict Drive
San Leandro, CA
Page 3 of 4

- Retention: Retention of maximum five percent rate is due and payable in full within forty-five (45) days after substantial completion of our work. Retention to be no greater than specified amount between the owner and the GC.
- Materials on Hand: All on-site production materials delivered to the site to be paid in full thirty (30) days after receipt of our invoice, or ten (10) days after receipt of payment from owner, whichever comes first.
- DTDS does not and will not waive or release any rights or remedies provided under any applicable prompt payment statute and nothing herein shall be construed as a waiver or release by DTDS of any such rights or remedies.
- DTDS shall be promptly reimbursed and paid by the Contractor for any cost which DTDS may be required to incur for its participation in, subscription to, and/or otherwise mandated use of any administrative programs, systems, or software for any aspect of project management which are or might be mandated for use by DTDS for this project, plus 15% of such costs.
- DTDS expressly does not waive any statutory right to collect prompt payment penalties and nothing herein shall constitute or be construed to affect a waiver by DTDS of any statutory right to collect prompt payment penalties.
- Other Payment Conditions: DTDS will submit a conditional waiver and release executed by it as a condition to each payment and it will submit an unconditional waiver and release promptly after payment funds have posted, without restriction, to its account. It shall not be a condition of any payment to DTDS that a waiver and release from any third party in contract with DTDS (as a sub-tier subcontractor or as a material supplier) be submitted. In the event of any third party claim against the owner or its surety, the general contractor or its surety, or the property to which the work of improvement relates, for alleged nonpayment by DTDS with respect to the subject work of improvement, DTDS at its sole option, shall indemnify the claim recipient(s) with respect to the claim or bond around the claim or do both. DTDS's duty herein shall only arise provided DTDS has been promptly notified of the claim when it initially arose. "Claim" means a mechanic's lien as evidenced by a recorded mechanic's lien, a stop payment notice served as required by law, a bond claim received by a surety, a cause of action or a claim for relief in a filed lawsuit, and a claim made in papers which initiate mediation or arbitration.

DAMAGES, DELAYS, BACK-CHARGES and EXTRA WORK:

- DTDS shall not be held responsible for any direct, indirect and consequential damages.
- DTDS must be notified in writing within 24 hours of the cause of any potential claim for damages and be given the opportunity and reasonable time, to resolve same with our own forces.
- No damages may be assessed without DTDS's specific agreement in writing, signed by our authorized company representative. Any damages shall be proportional to DTDS's share in the total fault and the total assessed will be limited, not to exceed our subcontract value less materials.
- No back-charges of any kind to DTDS will be accepted unless received on a daily basis and agreed to and signed for by our authorized representative.
- Unless specified otherwise, extra items of work not included in our scope of work, but performed by DTDS, or delays resulting from interference or non-performance of others, shall be invoiced at cost plus 20%.
- If the owner / contractor asks DTDS to prepare submissions, secure materials, purchase or modify equipment and accessories or perform contract related work, prior to the contract document being finalized all costs incurred, will be paid for at cost plus 20%.

INSURANCE, INDEMNIFICATION:

- A) DTDS shall maintain in place during the performance of its work hereunder, worker's compensation coverage as required by law, bodily injury and property damage liability insurance (XCU exclusion deleted), with a combined single limit of \$1 million. "Additional Insured" coverage there under is limited to DTDS's proportionate share of the total fault causing the loss or damage on which such claim is based. Coverage afforded shall be Type III. For additional insurance requirements beyond that mentioned above, the total additional cost and premiums required shall be solely born by the Prime Contractor and/or Owner.
- B) DTDS shall indemnify Prime Contractor (if any) and Owner with respect to any claim which arises directly from the negligence, if any, of DTDS in performance of its work hereunder, but the extent of such indemnity shall be only in proportion to DTDS's share of the total fault causing the loss or damage on which such claim is based. DTDS shall have no other responsibility to defend, indemnify or provide insurance for Prime Contractor (if any), Owner or others with respect to claims arising from or related to DTDS's work hereunder. Variations to wording, additional

PROJECT: Route 580 – Benedict Drive
San Leandro, CA
Page 4 of 4

requirements and waiver of subrogation can be requested at owner's additional cost and subject to our carrier's availability.

ACCEPTANCE:

- This bid proposal subject to acceptance within ninety (90) days from bid date.
- Acceptance of a bid proposal shall:
 - Constitute a contract between both parties and this bid proposal shall be an integral part of any contract agreement and shall supersede and control any conflicting and/or ambiguous language in contract documents.
 - Acknowledge acceptance by the General Contractor that DTDS will be held harmless for all costs, direct and indirect damages caused by or resulting from drilling within the contract's specified drilling tolerances at the locations specified in the contract plans and approved engineered drawings.
 - DTDS shall not be required to mobilize, order materials or work prior to receiving a fully executed contract with terms agreeable to DTDS.

CONTRACTOR:

DRILL TECH DRILLING & SHORING, INC.

CA DIR Account #1000004866

AZ#156536 - CA#745354 - NV#50406 - OR#143832 - WA#DRILLTD000KC - TX#801399151

Drill Tech Drilling & Shoring, Inc. is an Equal Opportunity Employer

BY: _____

BY: Dana Lavoie *dana@drilltechdrilling.com*
510-715-1460 cell

DATE: _____

DATE: August 11, 2015 E-33715 R1

Drill Tech Drilling & Shoring, Inc. is an Equal Opportunity Employer

2200 Wymore Way – Antioch, CA 94509-8548 – (925) 978-2060 – Fax: (925) 978-2063

4

Current

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
 4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____

DATE: 8/5/15

JOB & LOCATION: SOIL NAIL WALL SAN LEANDRO, CA

ADDENDUMS: _____ PLANS: 04-2G8604

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$13,480.00		
	ADD ALTERNATES	ADDS	DEDUCT		
ITEM 84 - 12839 @ \$1.05					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

Camblin Steel

SERVICE, INC. SINCE 1954

4

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____

DATE: 8/5/15

JOB & LOCATION: SOIL NAIL WALL SAN LEANDRO, CA

ADDENDUMS:

PLANS: 04-2G8604

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$13,480.00		
	ADD ALTERNATES		ADDS		DEDUCT
ITEM 84 - 12839 @ \$1.05					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Date: _____ ACCEPTED BY: _____ DATE: _____

Aug.05.2015 12:55

Willis Rebar

707 4285877

PAGE. 1/ 1



4

LIC 975362

Reinforcing Service

2333 Courage Drive. Ste. H #9 Fairfield CA. 94533

Phone: 707-419-5949 - Fax: 707-759-3483

DBE # 42610, SBE # 1751707, DIR # 100005999, Veteran Owned & Operated

Job Proposal

To:	Date: 08/05/15
Job: 04-2G8604 Retaining Wall San Leandro Item 84	Location: Benedict Drive Off ramp San Leandro
Addendums:	Plans: 02-06-2014

Item	Include	Exclude	Furnish	Install	Price (Tax Included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels		X			
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Calssons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
Material and Labor for Item 84					Total Price: \$13,834.00

IN

Bid Breakdown	Add Alternates	Adds	Deduct
Labor \$5,980.00			
Material \$7,854.00			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules. Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code. Change order number/ written authorization is required prior to any extra work being performed. Upon awarded job, please provide one set of contract plans and specs. Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III

Date 08/05/15

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.

The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By

Date



Reinforcing Service

2333 Courage Drive, Ste. H #9 Fairfield CA, 94533

Phone: 707-419-5949 - Fax: 707-759-3483

DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 08/10/15
Job: 04-2G8604 Retaining Wall San Leandro Item 84	Location: Benedict Drive Off ramp San Leandro
Addendums: #1 noted	Plans: 02-06-2014

Item	Include	Exclude	Furnish	Install	Price (Tax included) LMO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels		X			
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
Material and Labor for Item 84			Total Price: \$13,834.00		

Bid Breakdown	Add Alternates	Adds	Deduct
Labor \$5,980.00			
Material \$7,854.00			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.

Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.

Change order number/ written authorization is required prior to any extra work being performed.

Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (30) days.

By Raymond Willis III

Date 08/10/15

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.

The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By

Date



Harris Rebar Northern California Inc.

355 S. Vasco Rd.
Livermore, CA 94550

Ph (925) 373-0733
Fax (925) 373-0136

Proposal No: **Est # 54062**
Proposal Date: **8/11/2015**

National Strength. Local Service.

Lic. #695035-C50
D.I.R.# 1000002339

BID PROPOSAL

This proposal is valid for
30 days from date shown above.

SECTION I - GENERAL INFORMATION

Proposal to: **General Contractor**

Project Name: **04-2G8604 Benedict Drive**

Ref. No.:

Address: **San Leandro**

Attn:

Drwgs Quoted: **Sheets 1-91 Dated June 22, 2015**

Specs: **Yes**

Addendums: **#1**

SECTION II - SCOPE OF WORK

> **Reinforcing Steel Furnished and Installed**

SECTION III - PRICES

NOTE: Taxes are INCLUDED in prices shown.

Bid Item	Description	Qty	Unit	Unit Price	Total
084	Bar Reinforcing Steel Retaining Wall	12,839.000	LB	1.4000	\$17,974.60

Total Reinforcing Items= **\$17,974.60**

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... **0.6%**

SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS PROJECT

1 Prices firm through **6/30/2016**, ADD **\$0.04** /per pound for deliveries and/or installation scheduled starting **7/1/2016**, ADD **\$0.04** /per pound each six (6) months thereafter.

2 Excludes

3 **Drilling Holes for Rebar to Pass**

4

5

6

7

8

9

10

11

12

13

14

15

16

17

Harris Rebar Northern California Inc.

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

- 1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pro tied walk and charging of vertical reinforcing.
- 2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
- 3 Double handling costs, including costs to transport material from an unreasonably located area.
- 4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
- 5 Supply & Installation of reinforcing for stair landings and treads.
- 6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
- 7 Reinforcing for precast and precast connections, prestressed and prestressing items
- 8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
- 9 All welding and reinforcing steel to be welded
- 10 Bunting, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel.
- 11 Inserts, sleeves, rubatex, water stops, smooth dowels and/or dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
- 12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
- 13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
- 14 Cutting, drilling of holes, grouting, field bonding or dry packing of reinforcing steel.
- 15 Blocking, chaining, wrapping and/or pulling of welded wire fabric
- 16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
- 17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
- 18 Tie wire, accessories and field placing aids for F.O.B. materials.
- 19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
- 20 Test bars and test couplers (except those specifically called out in specs)
- 21 Rebar Safety Caps or devices for covering rebar ends.
- 22 Cleaning of the wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed.
- 23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
- 24 Removal of staples and/or any other device used to hold placing aids to forms.
- 25 Protection and/or cleaning of others work
- 26 Firm, level, subgrade at elevation shown on drawings.
- 27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
- 28 Layout of TOW, TOF, EDW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
- 29 Adequate power and lighting when necessary.
- 30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God.
- 31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
- 32 BIM (Building Information Modeling) - Available Upon Request
- 33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
- 34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
- 35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
- 36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
- 37 Third party invoice processing fees or enrollment in third party invoicing services

SECTION VI - TERMS AND CONDITIONS

- 1 **Terms of Sale: Payment Terms** - Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.
- 2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.
- 3 **Schedule:** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRCI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries, Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor in written to Contractor's master schedule. In event that other times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
- 4 **Back Charges/Shipping Discrepancies:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified.
- 5 **Safety:** Buyer will provide at no cost to Seller, general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant impediment hazard protection as required; Deflection of protection from underground and other utilities; Safe access, signage and other required warnings, flagging, barriers/barriercodes, general site and task lighting as required; Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access; safe access to points of storage and work, etc. all as required.
- 6 **Insurance:** General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional insured endorsements may limit liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes: Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Comprehensive requirements for any third sub-contractors are subject to availability.
- 7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

Harris Rebar Northern California Inc.

355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

SECTION VII - CONDITIONS OF SALE EXCLUDED:

- 1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others ("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items.
- 2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
- 3 Minority, DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements.
- 4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance.
- 5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements.
- 6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
- 7 Forms and information requirements not mutually agreed. Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
- 8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
- 9 Warranties exceeding Seller's scope of responsibilities or one (1) year; Guarantees of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
- 10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or maintaining equipment used in connection with, but not within, Seller's scope of Work.
- 11 Liquidated and delay damages exceeding actual damages incurred, the scope of responsibility and/or proportionate extent of cost, and for Force Majeure; Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
- 12 Increased labor and material costs and/or damage in the event of project suspension or delay.
- 13 General Liability credits for any wrap-up insurance programs.
- 14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein.
- 15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed; Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publicly traded company.
- 16 Any portion of fines or penalties exceeding the extent of cause by Seller; Any increased, surcharged or escalated portion of fines incurred by Buyer.
- 17 Employment/contributions to unions to which Subcontractor is not signatory, compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project.
- 18 Guarantors.
- 19 Site security.

SECTION VIII - ACCEPTANCE

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: _____
 By: _____
 Title: _____
 Date: _____

Seller: Harris Rebar Northern California Inc.
 By: _____
 Joe Burek
 Title: Sales & Estimating
 Date: _____

(4)

Current

CA #887206, SBE #1796552, Insured and Bonded
 DIR #1000002691, www.centralvalleyreinforcing.com

Page: 1 of 3



**CENTRAL VALLEY
 REINFORCING**

CONSTRUCTION BID FORM

SUBCONTRACTOR INFORMATION

Name Central Valley Reinforcing, Inc.
Address 4213 N. Woodson
City, State ZIP Fresno, CA 93705
Phone (559)365-0340
Email vzamora@cvrfresno.com
Bid Date 8/11/2015

CONTRACTOR INFORMATION

Company Granite Construction
Attention Estimating
Address _____
City, State ZIP _____
Phone _____
Email _____

Spec Section(s) Covered in Bid (exclusions below):

Sec 52 Cast in Place Concrete Reinforcement

PROJECT INFO:

Project Name: DOT 04-2G8604 Construct Retaining Wall
Project Address: RT. 580 Nort Bound at Benedict Off Ramp, San Leandro CA
Bid Plans Dated: 6/22/2015 (supplemented by Caltrans 2010 Standard Plans)
Project Specs Dated: Caltrans 2010 Standart Specs
Structual Engineer: Paul Alan Snyder
Architect: N/A
Owner: Department of Transportation
Project Number: DOT04-2G8604
Completion Date: TBD
Addendum(s): #1

BID FORM NOTES:

1. This bid includes furnishing and installation of cast in place concrete reinforcement for one 409' long soldier pile retaining wall cap and one drainage inlet adjustment to manhole cover (rebar dowels to be grouted will be F.O.B.).
2. All rebar to be uncoated/plain.
3. Cutting/drilling of 1" & 1 1/4" diameter holes in steel soilder piles for rebar to run through will be done by OTHERS.

SCOPE OF WORK INCLUSIONS:

Page: 2 of 3

1. Subject to the terms and conditions herein as 'Construction Bid Form", Central Valley Reinforcing, Inc., herein after referred to as Subcontractor, submits the following proposal: **Furnish, Fabrication, Delivery, & Installation of Reinforcement per plans & spec section dated/stated on page 1.**
2. Bid price/proposal shall remain open for 30 days following date of the original proposal. In the event this project does not commence within a period of 30 days of original proposal, and or if subcontractor scope of work last more than 6 months from bid date, subcontractor reserves the right to renegotiate any labor and/or material increases/escalations, for scope of work or remainder of subcontractor scope of work.
3. Prevailing Union Labor wages and all applicable taxes are included in this proposal.
4. Subcontractor shall be part of the preparation of schedules and is to be given reasonable time for initial shop drawing submittal. Remainder of shop drawings shall be submitted as required to maintain project schedule. Subcontractor shall be given a minimum of 5 days for fabrication and delivery of reinforcing steel.
5. Installation payments: Percentage/progress payments of work performance by the end of each work month to be paid by the 20th of the following month. Any contractor reduction of retention percentage shall be applied concurrently to payments to Subcontractor's final payment to be tendered within 30 days of substantial completion of the work under this proposal. Material payments: Net by the tenth of the following month following Subcontractor's acquisition of material(Including, but not limited to, tied & stockpiled items).
6. Retention is excluded for proposal amounts under \$10,000.00

EXCLUSIONS:

1. Any testing/inspection in addition to furnishing of certified mill test reports. Shop drawings by certified engineer, liquidated damages, **BONDING** & engineer's allowances.
2. Galvanized, stainless-steel, smooth, welded, and/or epoxy coated bars. Anchors, bolts, anchor bolt ties, threaded bars, couplers, studs, form-savers, sheathing, inserts and/or sleeves, welded wire mesh, post-tension cables/tendons.
3. Drilling, cutting, grouting, and/or dry-packing and placing of grouted dowels/rebar. Painting, coating, wrapping and/or greasing of dowels, drilling, prepping and/or installation of epoxy dowels. Dowel Baskets
4. Welding dowels and/or reinforcing steel to structural/misc. iron.
5. Splices in reinforcing bars, field bending and/or construction joint dowels for contractor's convenience. Any and all CMU rebar layout for placement of dowels.
6. Cost of pour watchman. Pulling, placing dobies, and/or chairing of any mesh.
7. Reinforcing for: masonry, site unless otherwise noted in "Construction Bid Form", precast reinforcing, city/county standards reinforcing, reinforcing not shown on bid plans, construction/grout/joint/etc. Dowels(smooth or rebar), electrical and/or pipe encasements and pipe penetration block outs, added reinforcement @ hold-down anchors/bolts, curbs, gutters.
8. Cost of remedial work and/or replacement of materials made necessary by water and/or flood damage to reinforcing steel following delivery and/or installation at direction of Contractor.
9. Any and all furnishing and installation of rebar dowel outs from CMU (Masonry) walls. (e.g. slab dowels)

CONTRACTOR TO PROVIDE THE FOLLOWING AT NO COST TO THE SUBCONTRACTOR:

1. Lines, grades, elevations, supporting rebar template layout, ramps, scaffolding, layout of masonry or wall dowels, and forms needed by Subcontractor. Excavations (ie. Depths and widths of footings) to be excavated as shown on bid documents. Field measurements as required for existing and new construction. Clear access to all excavations and no double-up of forms or any installation of "School Forms". No placing of bolts or bolt templates prior to placement of rebar.
2. Protection of vertical reinforcing steel where required by safety regulations.
3. Removal of spoils from footings and small wire clippings from suspended framework caused by normal reinforcing installation
4. Traffic control, flagmen, barricades, lane closures and all related permits.
5. Safe access to points of work, including but not limited to: tractor trailer access to installation locations (or within 30 feet) of where materials are to be used or hoisted, adequate areas for stages, storage, and for pre-assembly of materials
6. Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
7. Two complete sets of construction drawings
8. Operated crane service during straight-time working hours for unloading of trucks, hoisting of materials to working levels/adjacent to points of installation and for setting pre-assembled elements (ie. Piers, Columns, Pole Bases, etc.)

RETAINING WALL PRICING SHEET (all items furnished & installed u.n.o.)

Page: 3 of 3

Bid Item #84

Bar Reinforcing Steel (retaining wall cap)

Lump Sum

\$18,000.00

Adjust Inlet to Manhole Cover (1 total)

Deck Reinforcing

\$1,250.00

F.O.B. Rebar Dowels to be Grouted in Place (installation excluded)

\$50.00

BID TOTALS

Grand Total

\$19,300.00

DIR #

5

CIRIMELE

Cirimele Electric Works, Inc. DBE 13624
 Lic # 583023
 Estimating 510-620-1153

Project: Construct retaining wall, planting, and m
 Location: San Leandro At Bendict Drive Off-ramp
 Date & Time: 08/11/2015 @ 2PM
 Contract: 04-2G8604

DIR 1000008024

ITEM	Description	Quantity	Price	Total
107	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM	1.00	500.00 LS	500.00
108	MODIFY LIGHTING AND SIGN ILLUMINATION	1.00	55,000.00 LS	55,000.00
TOTAL			\$	55,500.00

Scope of Work

- | | | |
|-----|----|--|
| YES | NO | |
| X | | Addendums 1 |
| | X | Staking and Layout |
| | X | Testing and Inspection Fees |
| | X | Permits and Bonds |
| | X | Traffic Control <i>Including</i> Flaggers |
| | X | Portable Changeable Message Boards |
| | X | Off haul of Spoils |
| | X | Asphalt, Sidewalk and Concrete removal and replacment |
| | X | Removal/Demo of Existing Signal and Lighting Foundations |
| | X | Regulatory Signs and striping |
| | X | Handling of any hazardous materials and dust control |
| | X | Erosion Control and Storm Water Pollution Control Measures |
| | X | Set-up, removal & disposal of an environmentally approved wash out area for concrete |
| | X | Irrigation and/or landscape electrical or repair |
| X | | Furnish and Install Signal and Lighting poles with Foundation |
| X | | Pull Box and Conduit Installation |
| X | | Trenching and Backfill for our Conduits |
| X | | Furnish and Install Conductors as shown on the Plans |

AT/c 3,000
~~58,500~~

Clarification

- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
- 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code
- 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
- 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
- 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
- 6 CEW will have complete and unimpeded access to our entire work area
- 7 CEW Standard insurance coverage's and does not include any special insurance rider's
- 8 Any contact Maintenance period is not included
- 9 No retention on Mobilization or Materials on Hand
- 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constr practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

DATE RECEIVED
August 11, 2015 1:21:47 PM PDT

RECEIVED
FAX

67

2

STATUS
Received

To: 8-5-15 04-2G8604 Rebid 2 10-16.pdf (14083277090)

13:20 08/11/15 GMT-07 Pg 1-2

8-5-15 04-2G8604 Rebid 2 10-16.pdf

TIME RECEIVED August 5, 2015 1:14:32 PM PDT
 REMOTE CSID 15104301860
 DURATION 38 PAGES 1
 STATUS Received
 08/05/2015 WED 13:14 FAX 15104301860 Columbia Electric --- Granite Construction 00017001

COLUMBIA ELECTRIC, INC
 1980 DAVIS STREET
 SAN LEANDRO, CA 94577
 510 430-9505
 510 430-1860 (FAX)

BID
 BID DATE 8/5/15
 JOB NAME CALTRANS 04-2G8604 CONSTRUCT RETAINING
 WALL HWY 580, SAN LEANDRO, CA
 ADDENDUMS NONE

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
107	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	1,000.00	1,000.00
108	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	1	58,300.00	58,300.00

TOTAL 59,300.00

WE EXCLUDE:

- 1 AC/CONCRETE REMOVAL/RESTORATION
- 2 PAINTING
- 3 CONTAMINATED MATERIAL HANDLING
- 4 PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)
- 5 UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)
- 6 STAKING
- 7 BONDS OR BOND COST
- 8 OVERTIME
- 9 ENGINEERING
- 10 OFFHAUL OF SPOILS

ADD 2 SF + C+3,000
\$ 62,300 ✓ IN

CL # 765902 C-10, A
 STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003
 DIR CONTRACTOR REGISTRATION # 1000001478

JEFF MORSE - 510-485-2961 CELL
 GERROD SCRUGGS - 510-913-2050 CELL

5

STEINY AND COMPANY, INC.

POST OFFICE BOX 3008, VALLEJO, CA 94590
PHONE: (707) 552-6900, FAX (707) 554-8347
LICENSE NO. 161273 DIR No.1000004082

To: Estimating Department, Prime Contractor
From: Bob Marin
Subject: CT# 04-2G8604 Construct Retaining Wall, Planting, & Mod. Ltg. - SAN LEANDRO
Bid Date: August 5, 2015
Bid Time: 2:00PM

Steiny and Company is pleased to provide a quotation for the following item(s) of work:

ITEM	DESCRIPTION	UNIT	UNIT \$	TOTAL
107	Maintain Exist. TMS Elements	1.00	500.00	\$500.00
108	Modify Ltg & Sign Illum.	1.00	61,750.00	\$61,750.00
109	Mobilization	1.00	3,000.00	\$3,000.00
				<u>\$65,250.00</u>

Quote per Sheets: E1-E2

+2 sh-t/c

+3000

\$68,250 ✓ IN


Addenda noted:

Exclusions:

- 1 Bond Premium
- 2 Permits and Fees
- 3 Hazardous, and or Contaminated materials(testing, training, monitoring, handling, and disposal)
- 4 Surveying and Layout
- 5 Landscaping, landscape repair, irrigation and irrigation repair
- 6 Painting and patching
- 7 Clearing & Grubbing
- 8 Asphalt patch for electrical trench.
- 9 Lane Closures & Traffic control Plan
- 10 Irrigation Controller F&I by others (point of connection only)
- 11 Testing Fees for spoils
- 12 Temp. power & Lighting.
- 13 Concrete improvements and replacements.
- 14 SWPPP and or PWPCP

Clarifications:

- 1 Quote does Not include 8-3.01 welding and Caltrans source inspection. Quote does NOT include travel fees/additional shop inspection expenses as per spec section 86-8.01.
- 2 Steiny reserves the right to review and accept conditions of your contract.
- 3 Quote good for 30 days due to fluctuating prices of materials.
- 4 Bid items may not be separated without notifications prior to bid.



5

11-Aug-15

**04-2G8604 Benedict Drive
Caltrans Alameda**

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
107	Maintaining Existing TMS	LS	1	\$ 2,500.00	\$ 2,500.00
108	Modify Lighting and Sign Illumination	LS	1	\$ 77,300.00	\$ 77,300.00
109	Mobilization for electrical scope	LS	1	\$ 5,000.00	\$ 5,000.00
Total					\$ 84,800.00

SCOPE OF WORK / Addendum 1

YES NO Yes (Included) No (NOT Included)

<input checked="" type="checkbox"/>	Staking and layout, Testing and inspection fees, Striping
<input checked="" type="checkbox"/>	Permit and bonds, Handling of any hazardous materials
<input checked="" type="checkbox"/>	Off haul of spoils, Sign structure and Foundation
<input checked="" type="checkbox"/>	Fog Seal and Stripping, Removal of Existing Foundations
<input checked="" type="checkbox"/>	Temporary lighting/ TEMP Traffic Signal
<input checked="" type="checkbox"/>	Trenching and backfill ,
<input checked="" type="checkbox"/>	Pull box, Hand Hole installation, Conduit installation
<input checked="" type="checkbox"/>	New lighting poles with foundations
<input checked="" type="checkbox"/>	Wire and cable as shown on the plans
<input checked="" type="checkbox"/>	Concrete and Asphalt removal and replacement, concrete Barrier Removal or replacement
<input checked="" type="checkbox"/>	Traffic Control for our work

Estimator: Andy Amador 510-639-0639 EXT 230 Cell 510-566-8094

\$ 84,800

975 Carden St. San Leandro, CA 94577
Lic. #1003811 Exp. 8/31/15 DIR Reg. # 1000022208

TIME RECEIVED
August 11, 2015 12:57:35 PM PDT

REMOTE CSID

DURATION
46


PAGES
1

STATUS
Received

AUG. 11. 2015. TUE 12:53 PM

FAX No.

P. 001/001



(b)

SB Certified# 33555

DIR Registration# 1000013487

BID PROPOSAL

Bid Date: August 5, 2015 2:00pm

Attn: Estimating

RE: 04-2G8604-Alameda County in San Leandro at Benedict Drive Off Ramp

Scope: Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Description	Unit	Qty	Unit Price	Total
107	Maintaining Existing Traffic Management System Elements During Construction	LS	1	1,500.00	1,500.00
108	Modify Lighting and Sign Illumination	LS	1	73,925.00	73,925.00
109	Mobilization	LS	1	4,100.00	4,100.00
				Total Bid	79,525.00

Addendums Noted: None

We exclude the following items:

- Bond- Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work
- WPCP and SWPPP, dewatering

\$ 82,525
P-3,000 T/C

If you have any questions please do not hesitate to call me

Thank you,

Terri Johnson
Estimator



Mike Brown Electric Co.

561-A Mercantile Dr.
Cotati, CA 94931-3040
(707) 792-8100 · FAX: (707) 792-8110
Cont. Lic. #306767
D.I.R #1000000469

5

PROJECT: 04-Ala-580-R 33.4
LOCATION: San Leandro
BID DATE: 8/5/2015
CONTRACT: 04-2E8604

Date: August 5, 2015
To: General Contractors
From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
(107)	Maintain Traffic Management Systems	Lump Sum	Lump Sum	500. ⁰⁰
(108)	Modify Lighting and Sign Illumination	Lump Sum	Lump Sum	68,500. ⁰⁰

* 69,000.⁰⁰ IN
current

Total Base Bid:

Note: 1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.

2. WE INCLUDE TRAFFIC CONTROL FOR OUR WORK

Addenda's Noted:

- Excludes:
- 1) Layout/Staking
 - 2) Permits/Fees including Caltrans
 - 3) Bond
 - 4) Traffic Control Plans
 - 5) Off Haul of Spoils

3/3

Proposal

MIDSTATE BARRIER, INC.

Job Code: 5544


Description: CDOT#04-2G8804/ALA-580 in SAN LEANDRO at BENEDICT DRIVE OFFRAMP #5544

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
25	TREATED WOOD WASTE	7,000.00	LB	0.05	350.00
28	REMOVE GUARDRAIL	520.00	LF	5.00	2,600.00
96	GR DELINEATOR	16.00	EA	14.00	224.00
100	MIDWEST GR-wood post	520.00	LF	27.00	14,040.00
102	EAA-SFT	1.00	EA	750.00	750.00
103	ALT.IN-LINE TS	1.00	EA	2,800.00	2,800.00
101	VEG.CONTROL-MINOR CONCRETE	210.00	SY	82.00	17,220.00
GRAND TOTAL:					37,884.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, inc.- CL-A- #529261, exp.5.31.2016
 STEVE GIFFORD DIR Reg.#1000000538
 ESTIMATOR, #210
 07.22.2015

Signed: _____



0722.2015

9 - 20,540
 6 - 36,370
 PING 19/50

SPECIAL CONDITIONS #5544

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday dayshift. Contractor is to coordinate temporary K-Railing placement, removal, and TC with removal and installation of Guard Rail.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. With receipt of Contractor's baseline Schedule and periodic updates, this may be reduced to ten (10) working days.
6. Items #25-103, Midwest GR: MGS is to be installed before Vegetation Control. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in each for removal and installation. Two (2) shifts of work.
7. Item #101, Vegetation Control, Minor Concrete: **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Contractor is to provide concrete washouts. One (1) move-in. Three (3) shifts of work. This Item may be "split" from MBI's Bid.

9



Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: August 5, 2015

Bid Number: 5544

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: August 5, 2015

Contract No: CDOT #04-2G8604

Location: Ala-580-In San Leandro


Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

 FOR
Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Stephen V. Gifford
Vice President
Estimator, Ext. 210

Bid Date: August 5, 2015
Contract No: CDOT# 04-2G8604
Location: Ala-580-In San Leandro

**GENERAL CONDITIONS
BID # 5544**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Project is bid for completion within 15 plus 180 Working Days as stated in Special Provisions.
12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

AUG/05/2015/WED 01:34 PM

FAX No.

P. 001/002



LANDSCAPE, INC.

DIR #1000002345

D

7

August 4, 2015

Re: DOT 04-2G8604

Attention: Estimator

The following is our quote to furnish and install, as per plans & specs, the bid items listed below:

Item	Description	Unit	Est Qty	Unit price	Total
29	Remove Irrigation Facility	LS	1	\$ 4,500.00	\$ 4,500.00
45	Roadside Clearing	LS	1	\$ 4,500.00	\$ 4,500.00
46	Soil Amendment	CY	6	\$ 500.00	\$ 3,000.00
47	Packet Fertilizer	EA	270	\$ 1.00	\$ 270.00
48	Plant (Group A)	EA	140	\$ 18.00	\$ 2,520.00
49	Maintain ex. Planted Areas	LS	1	\$ 1,500.00	\$ 1,500.00
50	Plant Establishment	LS	1	\$ 7,200.00	\$ 7,200.00
51	Wood Mulch	CY	260	\$ 45.00	\$11,700.00
52	Check & Test Irrigation Facilities	LS	1	\$ 1,500.00	\$ 1,500.00
53	Operate Existing Irrigatio Facilities	LS	1	\$ 1,500.00	\$ 1,500.00
54	Control & Neutral Conductors	LS	1	\$ 5,000.00	\$ 5,000.00
55	1" Remote Control Valve	EA	6	\$ 500.00	\$ 3,000.00
56	1 1/4" Remote Control Valve	EA	1	\$ 550.00	\$ 550.00
57	1 1/2" Remote Control Valve	EA	2	\$ 600.00	\$ 1,200.00
58	2" Remote Control Valve	EA	1	\$ 700.00	\$ 700.00
59	24-32 Station Irrigation Controller WM	EA	1	\$ 3,000.00	\$ 3,000.00
60	Irrigation Controller Enclosure Cabinet	EA	1	\$ 2,000.00	\$ 2,000.00
61	Certify Existing Backflow Preventers	LS	1	\$ 500.00	\$ 500.00
62	Flow Sensor	EA	1	\$ 1,300.00	\$ 1,300.00
63	Riser Sprinkler Assembly	EA	140	\$ 22.00	\$ 3,080.00
64	3/4" Plastic Pipe Sch 40	LF	2800	\$ 3.00	\$ 8,400.00
65	1" Plastic Pipe Sch 40	LF	120	\$ 3.50	\$ 420.00
66	1 1/4" Plastic Pipe Sch 40	LF	1170	\$ 4.00	\$ 4,680.00
67	1 1/2" Plastic Pipe Sch 40	LF	680	\$ 4.50	\$ 3,060.00
68	3" Plastic Pipe Sch 40	LF	740	\$ 8.00	\$ 5,920.00
69	Quick Coupling Valve	EA	1	\$ 250.00	\$ 250.00
70	Ball Valve	EA	2	\$ 450.00	\$ 900.00
71	8" Corrugated HDPP Conduit	LF	40	\$ 40.00	\$ 1,600.00
72	Fiber Rolls	LF	1810	\$ 4.00	\$ 7,240.00

CONTINUED

83,750

Contractor's License # 463280
P.O. Box 70
San Martin, CA 95046

Phone 408-682-0100
Fax 408-682-0109

General is to provide a sub-grade of +/-1/10th of a foot of finish grade. Electrical power to the new irrigation controller is to be provided by others.

We are a Caltrans certified DBE firm. (DBE # 25591). Our DIR number is 1000002345.

We exclude:

- Traffic & pedestrian control
- Clearing, grubbing and grading
- Removal, trimming or protection of existing trees & shrubs
- Trenching and boring through paved areas
- Permits, fees and bonds

If you have any questions, feel free to call.

Good Luck,

Robert Samaniego

Contractor's License # 463280
P.O. Box 70
San Martin, CA 95046

Phone 408-682-0100
Fax 408-682-0109

JJ NGUYEN INC.

UNION LANDSCAPE CONTRACTOR
 3172 Salem Dr.
 San Jose CA. 95127
 Tel. (408) 259-7982-Fax (408) 347-8183
 Lic.# 857202

PROPOSAL

DBE CERT NO. 35310
 SBE 43648
 DIR #1000006473

DATE 8-11-2015
 TO: Estimators
 PROJECT: 04-2G8604

The following is our quote to furnish and install as per plans and specifications

Bid Item	Description	Unit of Measure	Quantity	Unit Price	Total
29	Remove irrigation facility	LS	1	1000	1000
45	Roadside clearing (landscaping area only)	LS	1	1000	1,000
46	Soil amendment	cy	6	100	600
47	Pack Fertilizer	ea	270	1	270
48	Plant Group A	ea	140	20	2,800
49	Maintain existing Planted Areas	LS	1	2500	2,500
50	Plant establishment work	LS	1	9000	9,000
51	Wood mulch	CY	260	50	13,000
52	Check and test existing irrigation facilities	LS	1	1000	1,000
53	Operating existing irrigation facilities	LS	1	500	500
54	control and neutral conductors	LS	1	5000	5,000
55	1" Remote control valve	ea	6	400	2,400
56	1 1/4" Remote control Valve	ea	1	450	450
57	1 1/2" RVC	ea	2	450	900
58	2" Remote control valve	ea	1	550	550
59	24-32 station irrigation controller (wall mounted)	ea	1	3000	3,000
60	Irrigation controller enclosure cabinet	ea	1	2500	2,500
61	Certify existing backflow preventers	LS	1	500	500
62	Flow Sensor	ea	1	600	600
63	Riser sprinkler assembly	ea	140	15	2,100
64	3/4" Plastic pipe (schedule 40) supply line	LF	2800	3	8,400
65	1" Plastic pipe (schedule 40) supply line	LF	120	4	480
66	1 1/4" Plastic pipe (schedule 40) supply line	LF	1170	5	5,850
67	1 1/2" Plastic pipe (schedule 40) supply line	LF	680	6	4,080
68	3" Plastic pipe (schedule 40) supply line	LF	740	7	5,180
69	QCL	ea	1	400	400
70	Ball valve	ea	2	400	800
71	8" Corrugated HDPP conduit	LF	40	60	2,400
72	Fiber rolls	LF	1810	3	5,430
109	Mobilization(cur part only)	LS	1	7000	7,000
Total Bid				\$	89,690

EXCLUSIONS AND CONDITIONS:

- 1 Cut / Patch Concrete, Asphalt by others at sleeve Trenching.
- 2 JJ Nguyen Inc shall install irrigation sleeve before any paving, base, or resurfacing.
- 3 traffic control, street barricade, surveying permit or fee
- 5 all demolition and tree protections, Turf block and Tree removal.
- 6 Water service and Water meters.
- 7 110 Volt electrical supply to the controller (s)
- 8 Erosion control items/ Import topsoils
- 9 excavation and off haul all rocks, soil and debris over 2".
- 10 General is to provide a subgrade of +/-1/10 of a foot of finished grade.
- 11 repair and replacement existing irrigation and landscape damaged by others
- 12 JJ Nguyen INC bond rate is 1.5%
- 13 Addendum noted: ↓
Please call if you have any questions.

Tu Nguyen, 408-838-4888

\$ 85,370

7



MARINA LANDSCAPE, INC.

5779 Preston Ave., Livermore, CA 94551

From: **John Gutierrez**

(714) 267-6475 Mobile

(714) 704-0420 Direct

Project: **CT 04-2G8604**

Location: **SAN LEANDRO**

Bid Date: **8/5/2015**

Bid Time: **2:00 PM**

Item	Description	U/M	Quantity	Unit Cost	Total
Base Bid					
29	REMOVE IRRIGATION FACILITY <i>(All irrigation pipe to be abandoned in place; limited to sprinklers and valves.)</i>	LS	1	\$ 1,900.00	\$ 1,900.00
46	SOIL AMENDMENT	CY	6	\$ 270.00	\$ 1,620.00
47	PACKET FERTILIZER	EA	270	\$ 0.10	\$ 27.00
48	PLANT (GROUP A)	EA	140	\$ 8.50	\$ 1,190.00
49	MAINTAIN EXISTING PLANTED WORK	LS	1	\$ 4,200.00	\$ 4,200.00
50	PLANT ESTABLISHMENT WORK	LS	1	\$ 13,800.00	\$ 13,800.00
51	WOOD MULCH	CY	260	\$ 58.00	\$ 15,080.00
52	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	1	\$ 1,300.00	\$ 1,300.00
53	OPERATE EXISTING IRRIGATION FACILITIES	LS	1	\$ 500.00	\$ 500.00
54	CONTROL AND NEUTRAL CONDUCTORS	LS	1	\$ 2,300.00	\$ 2,300.00
55	1" REMOTE CONTROL VALVE	EA	6	\$ 350.00	\$ 2,100.00
56	1 1/4" REMOTE CONTROL VALVE	EA	1	\$ 360.00	\$ 360.00
57	1 1/2" REMOTE CONTROL VALVE	EA	2	\$ 360.00	\$ 720.00
58	2" REMOTE CONTROL VALVE	EA	1	\$ 400.00	\$ 400.00
59	24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	1	\$ 1,500.00	\$ 1,500.00
60	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1	\$ 1,800.00	\$ 1,800.00
61	CERTIFY EXISTING BACKFLOW PREVENTERS	LS	1	\$ 200.00	\$ 200.00
62	FLOW SENSOR	EA	1	\$ 600.00	\$ 600.00
63	RISER SPRINKLER ASSEMBLY	EA	140	\$ 15.00	\$ 2,100.00
64(F)	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	2,800	\$ 5.50	\$ 15,400.00
65(F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	120	\$ 5.50	\$ 660.00
66(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,170	\$ 7.00	\$ 8,190.00
67(F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	680	\$ 5.00	\$ 3,400.00
68(F)	3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	740	\$ 11.50	\$ 8,510.00
69	QUICK COUPLER VALVE	EA	1	\$ 280.00	\$ 280.00
70	BALL VALVE	EA	2	\$ 360.00	\$ 720.00
71	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	40	\$ 58.00	\$ 2,320.00
72	FIBER ROLLS <i>(excluding all maintenance and removal)</i>	LF	1,810	\$ 2.90	\$ 5,249.00

5,249.00
+ 1,900

TOTAL BASE BID

\$ 96,426.00

95,677 ✓ IN

MARINA LANDSCAPE, INC.

Landscape Construction, Maintenance, Erosion Control, and Design
5779 Preston Ave., Livermore, CA 94551



MARINA LANDSCAPE, INC.

5779 Preston Ave., Livermore, CA 94551

From: John Gutierrez

(714) 267-6475 Mobile

(714) 704-0420 Direct

Project: CT 04-2G8604

Location: SAN LEANDRO

Bid Date: 8/5/2015

Bid Time: 2:00 PM

Item	Description	U/M	Quantity	Unit Cost	Total
Additional Erosion Control Items					
<i>(excluding all maintenance & removal of erosion control items listed below.)</i>					
14	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	\$ 500.00	\$ 500.00
15	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	6,600	\$ 0.83	\$ 5,484.60
17	TEMPORARY DRAINAGE INLET PROTECTION (TYPE 3A)	EA	5	\$ 215.00	\$ 1,075.00
18	TEMPORARY FIBER ROLL	LF	1,200	\$ 2.61	\$ 3,132.00
19	TEMPORARY SILT FENCE	LF	850	\$ 1.60	\$ 1,360.00
TOTAL ADDITIONAL EROSION CONTROL ITEMS				\$	11,551.60
Erosion Control Add options					
<i>(excluding all maintenance & removal of erosion control items listed below.)</i>					
20	TEMPORARY CONSTRUCTION ENTRANCE (16'X50')NOTE:PRICE DOES NOT INCLUDE STEEL PLATES	EA	2	\$ 2,965.00	\$ 5,930.00



Project: CT 04-2G8604, SAN LEANDRO
Bld Date: 8/5/2015 **Bld Time:** 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:

Architect: Joaquin Pedrin

Sheets: ISS-1, IR1, ID-1, IQ-1, IQ-2, PL-1 thru LQ-1, EC-1

Dated: 6/25/15

Spec. Sect.: Special Provisions/ Revised Standard Spec - Section 20

Wage: FEDERAL

Addenda: NONE

SEE ATTACHED BID BREAKDOWN

Qualifications:

- * Site to be received in a clean, weed free condition. No import or export of soil or topsoil. All areas are to be received at +/- .10' of finish grade. Any areas requiring import of materials by Marina Landscape such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
- * This bid is based on trenching with a trencher in a conventional manner. Hard dig trenching or excavation that requires the use of other types of equipment, such as rock saws and backhoes, is excluded.
- * Our work includes two move-ins. Any additional moves shall be billed at \$ 750.00 each.
- * All large trees, pipe and wire shall be installed prior to paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- * Adequate equipment access to work areas to be provided by others. Our standby rate is \$ 135.00/Hour.
- * Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- * Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.

Exclusions:

- * Demolition, removals, clearing or grubbing, digging, or trenching of hard dig materials.
- * 110 /120 volt electrical power, hookup, or telephone service to irrigation controllers or pumps.
- * Permits, testing, auditing, inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- * Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P., B.M.P., lead compliance, trench plates, temporary facilities, tree well, or site furnishings.
- * Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- * Overseeding, watering, drainage, inspection, protection, weekly meeting, WPC, or maintenance of erosion control areas.
- * We cannot guarantee germination of seed.
- * This proposal excludes removal or disposal of all erosion control methods.
- * Not responsible for grading or disturbance to existing graded areas.
- * UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- * ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- * Contractor agrees to pay for all material procured for this project once the agreement or purchase order is signed.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina Landscape, Inc. is an established union contractor with over 42 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

John Gutierrez (714) 267-6475 Mobile (714) 704-0420 Direct

RMT LANDSCAPE CONTRACTORS, INC.

421 Pendleton Way
Oakland, CA 94621
Contractor's License No. 372869

4

August 5, 2015

Subject: **CDOT 04-2G8604 Benedict Drive San Leandro**
RMT Landscape Contractors, Inc's proposal for landscape irrigation, planting and landscape maintenance. Lic. #372869 (Exp. Date 4/12/18) MBE/DBE (Cert. #CT1435). DIR 100006077

Landscape Consultant: CDOT. Specific Plan Drawings: ISS-1, IP-1, PL-1, ID-1, IQ-1, PP-1 dated April 30, 2014. Specific Scope of Work Specifications: 20: Landscape (partial), 43 pages dated 5/30/14. Addendums: None noted.

Our base bid proposal includes the following scope of work and pricing:

Mobilization, supervision and layout for our work for irrigation, soil preparation, planting, 3" bark mulch, and 200 working day post installation maintenance period.

Bid Item #46 (Soil Amendment):	6 CY @ \$55.00 = 330	\$ 5,040.00 ³³⁰ 5,040.00
Bid Item #47 (Packet Fertilizer):	270 EA @ \$0.50	\$ 135.00 135.00
Bid Item #48 (Plant Group A):	140 EA @ \$16.00	\$ 2,240.00
Bid Item #49 (Maintain Existing):	1 LS	\$ 3,500.00
Bid Item #50 (Plant Establishment):	1 LS	\$ 15,000.00
Bid Item #51 (Wood Mulch):	260 CY @ \$41.50	\$ 10,790.00
Bid Item #52 (Check/Test Ext. Irrigation):	1 LS	\$ 2,750.00
Bid Item #53 (Operate/Ext. Irrigation):	1 LS	\$ 2,500.00
Bid Item #54 (Control/Neutral Conductors):	1 LS	\$ 875.00
Bid Item #55 (1" RCV):	6 EA @ \$395.00	\$ 2,370.00
Bid Item #56 (1.25" RCV):	1 EA @ \$465.00	\$ 465.00
Bid Item #57 (1.5" RCV):	2 EA @ \$535.00	\$ 1,070.00
Bid Item #58 (2" RCV):	1 EA @ \$750.00	\$ 750.00
Bid Item #59 (24-32 Irrigation Controller):	1 LS	\$ 9,920.00
Bid Item #60 (Irrigation Controller Cabinet):	1 LS	\$ 3,795.00
Bid Item #61 (Certify Ex. BFP's):	1 LS	\$ 500.00
Bid Item #62 (Flow Sensor):	1 EA @ \$1855.00	\$ 1,855.00
Bid Item #63 (Riser Sprinkler Assembly):	140 EA @ \$17.50	\$ 2,450.00
Bid Item #64 (3/4" Plastic Pipe):	2800 LF @ \$3.00	\$ 8,400.00
Bid Item #65 (1" Plastic Pipe):	120 LF @ \$3.50	\$ 420.00
Bid Item #66 (1.25" Plastic Pipe):	1170 LF @ \$3.60	\$ 5,400.00 4212
Bid Item #67 (1.5" Plastic Pipe):	680 LF @ \$4.00	\$ 2,720.00
Bid Item #68 (3" Plastic Pipe):	740 LF @ \$8.75	\$ 8,750.00 6475
Bid Item #69(QCV):	1 EA @ \$246.00	\$ 248.00
Bid Item #70 (Ball Valve):	2 EA @ \$428.00	\$ 856.00

BID TOTAL :

Optional Items:
Bid Item #131 (8" Corrugated HDPE Pipe): 40 LF @ \$75.00

\$ ~~92,804.00~~

\$ + 3,000.00

✓ 9/16/24

Please note these clarifications and qualifications as a part of this proposal:

- Grade to be received by RMT Landscape at minus 4" from finish grade to allow for soil amendments and mulch, free of weeds, debris, and graded to drain. No import or export of soils including lime-treated soil, stockpiling or onsite soils placement. RMT Landscape excludes grading requiring rock or garbage removal, hard rock ripping, dewatering, hazardous, toxic, contaminant removals, or treatment.
- Our proposal is based upon utilizing normal construction related equipment to perform our scope of work. Access to our areas of work is required at all time i.e. unimpeded, no debris, other trades work, vehicles or parked objects and or storage in our way. Our pricing is based upon personnel working during normal (daytime) 8-hour workday, and 40-hour work week and does not include working in an inefficient manner i.e. working in the rain or poor working conditions. Maintenance will begin at completion of our work. Maintenance during entire contact period is not included.

Landscape Construction Landscape Irrigation Landscape Maintenance Landscape Tree Care

RMT LANDSCAPE CONTRACTORS, INC.

421 Pendleton Way
Oakland, CA 94621

Contractor's License No. 372869

- RMT Landscape's proposal excludes the following items (many items may not apply):
 - Engineering, structural, structural calculations or archeologist, design build including fees, SWPP.
 - Permit fees or costs, i.e. engineering, structural, power or grading, all traffic control including all costs associated, electrical meters and cabinets including meter fees, permits and costs, furnish and installation of potable water service line, copper or galvanized mainline including fittings, galvanized steel conduit, POC and all related work, controller, backflow preventor and assembly, CAM couplers, roadside clearing, relocation of water meters, controllers, backflow preventors, cages and blankets, ABS pipe, corrugated or steel pipe.
 - Water meters, tie in to existing water line, fees, pennits and cost of water, potable water line, demolition, roadway excavation, excavation and off haul of soils, including lime treated soil, sleeves or piping through, beneath or under existing or new buildings, utility adjustment, demolition, removal and salvage of existing irrigation and planting, hand watering including for existing planting, electrical work, booster pumps, all asphalt work including metal, redwood or plastic headers (if any), all drainage, all fencing (including temporary and wildlife fencing and fencing at booster pump), signage, all drainage including drain piping, excavation and off haul of soils, clear and grub, all site furnishings including tree grates frames or guards, bio-filtration soil, perforated pipe, gravel and filter fabric at bio-filtration, domestic water line, striping, saw cutting, coring, boring or cutting, patching or removal of asphalt paving or concrete including temporary and permanent patching, rock-wheeling, trench restoration, drilling through slabs or pavers, telephone cable, phone line and hookup.
 - Existing tree, planting, irrigation and turf protection, rodent control, relocation, repair, replacement or pruning of existing landscaping or irrigation including sod, demolition or removal or modification of existing irrigation system including areas outside of limit of work area. Repair or replacement of areas disturbed by construction including replacement of mulch. Replacement of materials by theft or vandalism. Tree and stump removal, pruning. Maintenance and or watering of existing landscaping during construction. Premium time, liquidated damages or bond including maintenance bond.

Kari Trask/Chief Estimator
RMT Landscape Contractors, Inc.
Established 1977
421 Pendleton Way
Oakland, CA 94621
P:(510)568-3208 F:(510)568-3766
kari@rmtlandscape.com

3/3

Proposal

MIDSTATE BARRIER, INC.

Job Code: 5544


Description: CDOT#04-2G8604/ALA-580-in SAN LEANDRO at BENEDICT DRIVE OFFRAMP #5544

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
25	TREATED WOOD WASTE	7,000.00	LB	0.05	350.00
28	REMOVE GUARDRAIL	520.00	LF	5.00	2,600.00
96	GR DELINEATOR	16.00	EA	14.00	224.00
100	MIDWEST GR-wood post	520.00	LF	27.00	14,040.00
102	EAA-SFT	1.00	EA	750.00	750.00
103	ALT.IN-LINE TS	1.00	EA	2,800.00	2,800.00
101	VEG.CONTROL-MINOR CONCRETE	210.00	SY	82.00	17,220.00
GRAND TOTAL:					37,984.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2016
 STEVE GIFFORD DIR Reg.#1000000538
 ESTIMATOR, #210
 07.22.2015

Signed: _____



0722. 2015

9 - 20,540
 6 - 36,370
 PING 19,150

SPECIAL CONDITIONS #5544

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday dayshift. Contractor is to coordinate temporary K-Railing placement, removal, and TC with removal and installation of Guard Rail.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. With receipt of Contractor's baseline Schedule and periodic updates, this may be reduced to ten (10) working days.
6. Items #25-103, Midwest GR: MGS is to be installed before Vegetation Control. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in each for removal and installation. Two (2) shifts of work.
7. Item #101, Vegetation Control, Minor Concrete: **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Contractor is to provide concrete washouts. One (1) move-in. Three (3) shifts of work. This Item may be "split" from MBI's Bid.

9



Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: August 5, 2015

Bid Number: 5544

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: August 5, 2015

Contract No: CDOT #04-2G8604

Location: Ala-580-In San Leandro

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261. Expiration date is May 31, 2016.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.



Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Stephen V. Gifford
Vice President
Estimator, Ext. 210

Bid Date: August 5, 2015
Contract No: CDOT# 04-2G8604
Location: Ala-580-In San Leandro

**GENERAL CONDITIONS
BID # 5544**

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes ONE MOVE-IN for his work
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Cannot provide insurance or additionally insure home builders.
3. MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish Subcontractor one set of contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Contractor shall furnish Subcontractor a progress schedule and all subsequent revisions, showing the dates the Subcontractor's items of work will be required. Subcontractor will furnish Certificates of Labor Non-Performance if required by the Specifications.
9. When extra work is paid on a force account or agreed price basis for work performed by the subcontractor, the additional mark up as described in FORCE ACCOUNT PAYMENT OF the STANDARD SPECIFICATIONS shall be total reimbursement to the contractor for his administrative and/or other costs.
10. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
11. Project is bid for completion within 15 plus 180 Working Days as stated in Special Provisions.
12. Subcontract documents will not be accepted and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

P. 002/004

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

PC&N CONSTRUCTION, INC

5301-F BYRON HOT SPRINGS ROAD
BYRON, CA 94514

Owner: CHRISTI PLUM
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code
* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683 GUARD RAILINGS & BARRIERS

C8320 METAL BEAM GUARD RAILING


Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

BAY AREA RAPID TRANSIT DISTRICT (BART)
300 LAKESIDE DRIVE, 18TH FLOOR
OAKLAND, CA 94612 0000
(510) 464-6195

UCP Firm Number: 39218


CUCP OFFICER

February 13, 2012

Legal Name	Registration Number	License Type/Number(s)	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	100002500	CSLB:771652	11/05/2014	08/31/2015



Department of
General Services

BUILDING GREEN BUYING GREEN WORKING GREEN

P C & N CONSTRUCTION INC - #21507

SUPPLIER PROFILE			
Legal Business Name	P C & N CONSTRUCTION INC		
Doing Business As	P C & N CONSTRUCTION INC		
Address	5301-F BYRON HOT SPRINGS RD BYRON, CA 94514	Phone	(925) 634-4567
		FAX	(925) 634-4339
Email	cpalum@pcnconstructioninc.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kern, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba,		
Keywords	METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING		
Construction License Types A - General Engineering			
Classifications	721410 - Highway and road construction services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Jan 31, 2013	Jan 31, 2017

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 13, 2011	Apr 30, 2013
SB (Micro)	Expired	Apr 23, 2009	Apr 30, 2011
SB (Micro)	Expired	Jun 28, 2006	Apr 23, 2009
SB	Expired	Jul 24, 2003	Jun 30, 2006
SB	Expired	Aug 29, 2000	Jul 31, 2003

9



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT: SAN LEANDRO ALAMEDA CO., CADOT 04-2G8804
 BID DATE: 8/5/15
 ESTIMATE NO: 150810C

PREPARED BY: KRIS KARPSTEIN
 REFER INQUIRIES TO: KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
25	TREATED WOOD WASTE	7,000.00	LB	\$ 0.20	\$ 1,400.00
28	REMOVE GUARDRAIL	520.00	LF	\$ 7.00	\$ 3,640.00
96	GUARD RAILING DELINEATOR	16.00	EA	\$ <16.00	\$ 256.00
100	MIDWEST GR SYSTEM (WOOD POST)	520.00	LF	\$ 42.00	\$ 21,840.00
102	END ANCHOR ASSEMBLY (TYPE SFT)	1.00	EA	\$ 875.00	\$ 875.00
103	ALT IN-LINE TERMINAL SYSTEM	1.00	EA	\$ 3,356.00	\$ 3,356.00
109	MOBILIZATION	1.00	LS	\$ 3,200.00	\$ 3,200.00
TOTAL					\$ 34,567.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,000 EACH.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 PROPOSAL EXCLUDES ALL GRADING AND CLEANUP FOR VEGETATION CONTROL.
- 9 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

31,118

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Kris Karpstein
 TITLE: ESTIMATOR
 DATE: 8/5/15



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT: SAN LEANDRO ALAMEDA CO., CADOT 04-2G8604
 BID DATE: 8/11/15
 ESTIMATE NO: 150810C

PREPARED BY: KRIS KARPSTEIN
 REFER INQUIRIES TO: KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
25	TREATED WOOD WASTE	7,000.00	LB	\$ 0.20	\$ 1,400.00
28	REMOVE GUARDRAIL	520.00	LF	\$ 7.00	\$ 3,640.00
96	GUARD RAILING DELINEATOR	16.00	EA	\$ 16.00	\$ 256.00
100	MIDWEST GR SYSTEM (WOOD POST)	520.00	LF	\$ 42.00	\$ 21,840.00
102	END ANCHOR ASSEMBLY (TYPE SFT)	1.00	EA	\$ 875.00	\$ 875.00
103	ALT IN-LINE TERMINAL SYSTEM	1.00	EA	\$ 3,356.00	\$ 3,356.00
109	MOBILIZATION	1.00	LS	\$ 3,200.00	\$ 3,200.00
TOTAL					\$ 34,567.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$3,000 EACH.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 8 PROPOSAL EXCLUDES ALL GRADING AND CLEANUP FOR VEGETATION CONTROL.
- 9 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Kris Karpstein*
 TITLE: ESTIMATOR
 DATE: 8/11/15

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

*MBOR
SIGNS
FENCE*

① ⑨

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

FAXED ON 08/05/15
Bid Date: 08/05/15

PROJECT: 04-2G8604

Addendums: Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: Back Chargo: No Retention Withheld: No Bond Premium: 2 1/2 %
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

IF YOU WANT TO BREAKUP PACKAGE EMAIL ROXANNE

IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS

*= #105
7000/6700*

Item No.	Item	Item Price	Unit	Qty	Total
25	TREATED WOOD WASTE	1.00	LB	7000	\$7,000.00
27	REMOVE CHAIN LINK FENCE	8.00	LF	160	\$1,280.00
28	REMOVE GUARDRAIL 2 TC	7.00	LF	520	\$3,640.00
32	REMOVE ROADSIDE SIGN	150.00	EA	7	\$1,050.00
34	RELOCATE ROADSIDE SIGN	300.00	EA	4	\$1,200.00
35	ADJUST INLET	2500.00	EA	1	\$2,500.00
85	FURN SNG SHEET ALUM SIGN	13.16	SQFT	47	\$618.52
86	FURN SNG SHEET ALUM SIGN	14.36	SQFT	8	\$114.88
87	ROADSIDE SIGN ONE POST	480.00	EA	7	\$3,360.00
94	CHAIN LINK FENCE CL-6	36.00	LF	160	\$5,760.00
95	DELINEATOR CLASS 1	40.00	EA	35	\$1,400.00
96	GUARD RAIL DELINEATOR	20.00	EA	16	\$320.00
97	OBJECT MARKER TYPE R	75.00	EA	1	\$75.00
98	OBJECT MARKER K-1	50.00	EA	3	\$150.00
99	OBJECT MARKER L-1	50.00	EA	1	\$50.00
100	MIDWEST GRD SYS WOOD 1 TC	36.00	LF	520	\$18,720.00
101	VEG CNTRL MIN CNCRT 2 TC	60.00	SQYD	210	\$12,600.00
102	END ANCHOR ASSEM TYPE SFT 1 TC	800.00	EA	1	\$800.00
103	ALTER IN LINE TERM SYS	4000.00	EA	1	\$4,000.00
TOTAL					\$64,638.40

#31,160 = #9 MBOR

#7,040 = #13 fence

*\$8338 = #1 OAS
\$30,258*

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic # 644373

Class A C13 C31

roxanne.medina@att.net

Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5425230P

7/1/16 expires

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

FAXED ON 08/05/15
Bid Date: 08/05/15

PROJECT: 04-2G8604

- ***Quote is based on all items. If you would like to break up packages please call us for approval.
- ***Excluding any painting or Electrical work on any items.
- *** Quote INCLUDES 6 mobilizations. Additional mobilizations to be charged at \$750 oa.
- ***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage
- ***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours
- ***Bid items that require night work the Item price reflect night work rate.
- Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.
- ***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

From: Aaron Patton

Fax: (844) 656-2397

To:

Fax: +1 (408) 327-7090

Page 1 of 2 08/05/2015 7:37 AM

Chrisp Company

Fremont Office
43650 Osgood Rd
Fremont CA 94539
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

10

Quotation

Union Contractor / No minority Status

TO: For the intended use of the General Contractor

Phone: () - Fax: () -

Current Date: 8/5/2015
BidDate: 8/5/2015
JobName: 04-Ala-580-R33.4
Location: SAN LEANDRO Bid#: 28446 0
Contract#: 04-2G8604 Job#:

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
001	LEAD COMPLIANCE PLAN	1	LS	2500.000	\$2,500.00
005	TEMPORARY TRAFFIC STRIPE (tape)	2900	LF	2.000	\$5,800.00
006	TEMPORARY PAVEMENT MARKING (TAPE)	450	SF	16.000	\$7,200.00
007	CHANNELIZER (SURFACE MOUNTED)	42	EA	40.000	\$1,680.00
024	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	930	LF	6.500	\$6,045.00
030	REMOVE THERMOPLASTIC PAVEMENT	180	SF	4.000	\$720.00
031	REMOVE PAVEMENT MARKER	40	EA	1.000	\$40.00
104	THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	1970	LF	4.000	\$7,880.00
105	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	490	SF	10.000	\$4,900.00
106	PAVEMENT MARKER (RETROREFLECTIVE)	54	EA	9.000	\$486.00
109	PARTIAL ITEM: MOBILIZATION FOR CHRISP COMPANY WORK	1	LS	9400.000	\$9,400.00

Subtotal \$46,651.00

TOTAL \$46,651.00

T/c
CHNLZ <1,680>
50,911 ✓

Notes

ALL TRAFFIC CONTROL FOR ALL WORK TO BE SUPPLIED BY GENERAL CONTRACTOR

- 1 MOVE-IN FOR STAGE 1 WORK
- 1 MOVE-IN FOR STAGE 2 WORK
- 1 MOVE-IN FOR STAGE 3 WORK
- 1 MOVE-IN FOR PERMANENT WORK

3 moves @ \$1,500 = \$4,500

Written Authorization is Required Prior to Proceeding with Work

ACCEPTED BY: P.O. Number
TITLE: Job Number

Bond Rate 1.2% Addendum

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Danny Azcueta
(650) 224-1115
dazcueta@chrispco.com
CHRISP COMPANY

Chrisp Company

Fremont Office
43650 Osgood Rd
Fremont CA 94539
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

DIR Registration No. 1000000306
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated August 5, 2015 for the following project

04-Ala-580-R33.4

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN \$5,000.00
- Move- In(s) included. Additional Move- Ins \$2,350.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Removal of Concrete Curing Material prior to PAINT / THERMOPLASTIC / PAVEMENT MARKER
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control IS NOT included for Chrisp Company Forces
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- This quotation Excludes furnishing or placing ALL detour signage for our operations.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid Items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
- Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.
- Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.

TIME RECEIVED
 August 10, 2015 2:25:30 PM PDT
 08/10/2015 14:16 415-206-1711

REMOTE CSID
 415 206 1711

DURATION
 97

PAGES
 4

STATUS
 Received
 PAGE 01/04

CMC CONSTRUCTION

(10) (01)

D

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
 San Francisco, CA 94124
 Phone: (415) 206-1700
 Fax: (415) 206-1711
 www.cmctraffic.com

Contractor License No. 792059 (A, C-31)
 SF Business Tax Reg. No. 356339
 SF Vendor No. 68185
 FEIN No. 01-0620791
 DIR Registration No. 1000006503

WBE/DBE/SBE/LBE Certified
 SFCMD Cert No. 021713710
 CUCP Firm ID No. 33473
 CA DGS ID No. 81410

Fax

To: Estimators **From:** Phil Mieszkowski, (415) 760-1441, phil@cmctrffic.com

Phone: **Pages:** 4

Fax: **Date:** 8/10/2015 2:04 PM

Re: 04-2G8604 - Construct Retaining Wall, Planting and Modify Lighting **CC:**

Urgent For Review Please Comment Please Reply Please Recycle

CMC Traffic Control Specialist proposes to perform the traffic control for the Caltrans project 04-2G8604 for the prices shown below:

No	Item	Qty	Unit Price	Total
2	Lead Compliance Plan	1	LS \$ 2,500.00	\$ 2,500
3	Construction Area Sign	1	LS \$ 18,280.25	\$ 18,280
4	Traffic Control System	See T&M Rates Below		
5	Temporary Traffic Stripe (Tape)	1	LS \$ 9,918.80	\$ 9,919
6	Temporary Pavement Marking (Tape)	1	LS \$ 21,000.40	\$ 21,000
7	Channelizer (Surface mounted)	42	EA \$ 30.00	\$ 1,260
8	Portable Delineator	26	EA \$ 30.00	\$ 780
9	Portable Changeable Message Sign (x6 MO)	1	EA \$ 6,000.00	\$ 6,000
10	Temporary Railing (Type K)	3020	LF \$ 33.86	\$ 102,267
11	Temporary Crash Cushion Module	21	EA \$ 886.95	\$ 18,626
24	Remove Yellow Thermoplastic Traffic Stripe	930	LF \$ 12.11	\$ 11,265
30	Remove Thermoplastic Pavement Marking	180	SF \$ 28.66	\$ 5,159
31	Remove Pavement Marker	40	EA \$ 4.00	\$ 160
32	Remove Roadside Sign	7	EA \$ 250.00	\$ 1,750
104	Thermoplastic Traffic Stripe	1970	LF \$ 6.42	\$ 12,638
105	Thermoplastic Pavement Marking	490	SF \$ 13.57	\$ 6,648
108	Pavement Marker	54	EA \$ 2.00	\$ 108
Total				\$ 218,360

10 - 469,405

01 - 46,974

P-6,278

Inclusions/Exclusions/Clarifications:

- Price is based on drawings CS-1 to CS-2, SC-1 to SC-4 & PD-1.
- Pricing includes mobilizations for all the work listed above.
- Work hours for Construction Area Signs installation and removal: M-F 9am to 4pm
- Work hours for everything else: M-F 8pm – 5am
- Traffic Control is included for our work.
- Traffic Control Plan is excluded.
- Police officers are excluded.
- The use of truck mounted attenuators is excluded.
- Public notification is excluded.
- Fencing is excluded.
- Price for rental of K-rail is based on 9 months. Add \$9/LF per extra month of rental.
- Price for rental of Crash Barrels is based on 5 months. Add \$80/barrel per extra month of rental.
- Price is based on work hours of M-F 7pm to 7am for temporary striping work and M-F 8am to 5pm for signage installation.
- Daily Maintenance is excluded, graffiti cleaning, repair to damaged equipment or lost equipment is excluded. Damaged equipment will be billed as an additional cost.
- No retention to be held on our work.
- Payment due net 30 days. 1.5% interest per month added to overdue invoices.
- Bonds and permits are excluded.
- This quote must become a binding part of any contract and items cannot be split without prior permission.

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) **\$825 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) **\$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215 per crew-hour.
- Add \$1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) **\$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour.
- Add \$720/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work labor premium, \$20/ add'l beacon, and \$275/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$560/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) **\$70 / HR ST, \$95 / HR OT, \$115 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium and \$275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) **\$90 / HR ST, \$115 / HR OT, \$135 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale (CCSF requirement)	\$350 / SHEET
11"x17" Sheet, 1"=50' scale	\$250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

Traffic Counts

48-Hour ADT Mechanical Tube Count	\$400 / COUNT
48-Hour Directional & Hourly - Volume	\$500 / COUNT
48-Hour Directional & Hourly - Volume + Speed + Classification	\$600 / COUNT

TC Equipment Rental (Delivery & pickup charges apply)	Daily	Weekly	28 Days
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650.00
Radar Speed Trailer	\$90.00	\$300.00	\$650.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12.00	\$40.00
Traffic cone	\$0.75	\$3.50	\$14.00
Portable tubular delineator with base	\$0.75	\$5.25	\$21.00
Water-filled plastic barricades	\$7.00	\$28.00	\$80.00
Delineator drum	\$2.00	\$10.00	\$40.00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL2	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL1	\$45.00	\$135.00	\$400.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$80.00
Portable flashing beacon	\$20.00	\$60.00	\$180.00
Light Tower (dry rate – fuel not included)	\$150.00	\$450.00	\$900.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$5500.00
Aluminum signs (Per square foot)	\$0.50		

Traffic Control Equipment & Supply Sales**Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
 - Aluminum signs
 - Rollup signs
 - Sign stands
 - Traffic striping tape
 - Cones
 - Delineators
 - Barricades
 - Chip seal markers

Pavement Striping – Installation and Removal**Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape,

Project Signs

Fabrication (delivery & tax not included)	\$350 / EA
Delivery & installation on existing fence	\$200 / EA
Delivery & installation on wood stand	\$400 / EA
Removal and disposal	\$200 / EA

- 4' x 6' or 4' x 8', 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 8/30/2016.

10



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Idaho LIC #018034-AA-4
 Small Business Enterprise #0020572
 DIR # 1000006499

Bid Proposal

TO: Contractor
LOCATION: Rte 580 Alameda County at Benidict Drive Off Ramp
PROJECT: Caltrans 04-2G8604

QUOTED BY: Kenneth Ickes
BID DATE: Tuesday, August 11, 2015
BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
5	TEMPORARY TRAFFIC STRIPE (TAPE)	2,900	LF	3.00	8,700.00
6	TEMPORARY PAVEMENT MARKING (TAPE)	450	SF	9.00	4,050.00
24	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)	930	LF	15.00	13,950.00
30	REMOVE THERMOPLASTIC TRAFFIC STRIPE	180	LF	10.00	1,800.00
31	REMOVE PAVEMENT MARKER	40	EA	2.50	100.00
104	THERMOPLASTIC TRAFFIC STRIPE (EWNV)	1,970	LF	6.00	11,820.00
105	THERMOPLASTIC PAVEMENT MARKING (EWNV)	490	SF	18.00	8,820.00
106	PAVEMENT MARKER (RETROREFLECTIVE)	54	EA	60.00	3,240.00
109	MOBILIZATION	1	LS	16,000.00	16,000.00
				TOTAL	\$ 69,980.00

\$ 69,980

ACCEPTED BY: _____
TITLE: _____
P.O # OR CCO #: _____



California LIC #403896 CLASS C32

Hawaii LIC #C-11288

Nevada LIC #0039313

Idaho LIC #018034-AA-4

Small Business Enterprise #0020572

Bid Proposal

TO: Contractor _____

COMPANY: _____

LOCATION: Rte 580 Alameda County at Bonidict Drive Off Ramp _____

ACCEPTED BY: _____

CONTRACT #: Caltrans 04-2G8604 _____

DATED: _____

TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. **Central Striping Service, Inc. is a union signatory contractor.**
3. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
5. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
8. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement.
9. This quotation excludes waiver of subrogation \$1,000,000.
10. This quotation excludes primary liability insurance greater than \$2,000,000.
11. This quotation excludes excess liability insurance.
12. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
13. Contractor installed temporary delineation to be placed so that striping may be placed before removal.
14. Changeable message boards are not included, unless otherwise noted.
15. Contractor to provide fifteen (15) working days notice prior to scheduling CSS, Inc. work.
16. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
17. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
18. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
19. All work associated with the SWPP and/or WPCP is excluded.
20. Notification and/or signing to residents or businesses is excluded.
21. Items not specifically identified in this quote are excluded.
22. Contractor agrees to provide a source of clean water should any of our items require it.
23. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
24. Payment Terms:
 - ° Retention is not to be taken and held on our items of work.
 - ° Net 30 or per California Prompt Payment Statutes.
25. Traffic Control is included for our items of work, unless otherwise noted.
26. Traffic Control plan is not included.
27. 4 Ea. Mobilizations are included. \$4,000.00 Ea. Additional Mobilization
28. SECTION 7-1.02C EMISSION REDUCTION (CARB) COMPLIANT
29. Addendums recognized - 1.
30. Items 5 and 6 exclude maintenance.
31. Contractor to provide secure location for storage of hazardous removal.



Estimating Office:
 6060 Sunrise Vista Dr. Ste.1240
 Citrus Heights, CA 95610
 916.722.8830
 FAX: 916.722.8840

***Corporate Office:**
 57 California Ave. Suite J
 Pleasanton, CA 94566
 925.484.0830
 Fax: 925.484.0937

July 7, 2015

Re: EROSION CONTROL BMP, HYDROSEED PROPOSAL
 CT 04-2G8604 - San Leandro

GGI Proposal Number: 0715110E
 DIR Registration No. 100004803
 SBE Certification No. 42744
 State Lic: #662718

Attn: Estimator,

Green Growth Industries is pleased to present the following proposal for your consideration. The Scope of work is based on Bid Item quantities, plan. Specification as per Caltrans 2010 Standard.

Addendums Noted: 1

Green Growth Industries will supply all material, labor, supervision and transportation necessary to provide Erosion Control at the above location. All work shall be done in a timely and professional manner. All work will comply with all CASQA State Standards as per specifications and plans as follows: (The following proposal is valid for 30 days from the bid date). Green Growth Industries is SBE certified.

Bid Inclusions

- Bid Line items: 14, 15, 16, 17, 18, 19 and 72.
- 1 mobilization per Bid Items = 7 total included in this Proposal, any additional mobilizations @ \$650.00/day. Consistent work no Standby/wait time - Stand-by time charged @ \$545.00/hr.
- 100% Cannon work & Drive on access for Hydromulch & Bmp equipment.
- Standard Work Schedule: 8 hr. day, 40 Hr./week, Monday - Friday, days.
- Removal of BMP Items available @ Bid Item unit prices + 35%. Removal of Bid Item 15 not available.
- Federal prevailing wage.

Base Bid Exclusions/Qualifications

- **General Conditions:** Any item of work not directly related to the inclusions listed above. SWPPP, dust control, street sweeping, trench plating, permits/bonds, all other materials, BMP's & Bid Items.
- Soil preparation, trash, debris & weed removal.
- Removal of Bid Items.
- Sidewalk, buildings wall, retaining wall clean up/protection.
- **Traffic Control.**
- **On site water (+/-200') & or dedicated 3,000 gal. Water Trucks to be supplied by Contractor/Owner. Water hydrant/=:** all permits, & meter w/2.5" Fire Hydrant thread. Consistent work no Standby/wait time.
- **Modifications to the SWPPP in response to requirements of the National Pollutant Discharge Elimination System(NPDES) General Permit pursuant to Order No. 2009-0009-DWQ, additional SWPPP measures, including additional best management practices (BMPs) and monitoring. Changes or upgrades to the specified/included material types and rates.**
- **All Indicators of Warranty, Reseeding, Watering, Maintenance & Protection of work.** The success of Bid Items is based on environmental conditions, care & maintenance. Green Growth Industries is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.

Green Growth Industries will provide insurance our standard coverage that includes: General Liability 1 million per occurrence plus 3 million umbrella for a total of 4 million per occurrence and annual aggregate, Auto Liability 1 million, Umbrella Liability 3 million and Workers Comp 1 million. Special right of way insurance excluded.





Estimating Office:
 6060 Sunrise Vista Dr. Ste. 1240
 Citrus Heights, CA 95610
 916.722.8830
 FAX: 916.722.8840

***Corporate Office:**
 57 California Ave. Suite J
 Pleasanton, CA 94566
 925.484.0830
 Fax: 925.484.0937

Re: EROSION CONTROL BMP, HYDROSEED PROPOSAL
 CT 04-2G8604 - San Leandro

GGI Proposal Number: 0715110E
 DIR Registration No. 1000004803

Item #		Description	Unit	Est. Quantity	Unit Price	Extension
14	130505	Move in /Move -out	Ea	1	\$ 650.00	\$ 650.00
15	130530	Temp Hydro Mulch(BFM)	SY	6600	\$ 0.62	\$ 4,059.00
16	130570	Temp Cover	SY	600	\$ 7.00	\$ 4,200.00
17	130620	Temp Drainage Inlet Protection	Ea	5	\$ 255.00	\$ 1,275.00
18	130640	Temp Fiber Roll	Lf	1200	\$ 3.50	\$ 4,200.00
19	130680	Temp Silt Fence	Lf	850	\$ 2.75	\$ 2,337.50
72	210350	Fiber Roll	Lf	1810	\$ 2.75	\$ 4,977.50

\$17,532

Bid Total: \$21,699.00

Thank you,

Dave Fitts, Estimator
 E-mail: dave@greengrowthindustries.com
 Phone: (916) 722-8830

TEAM EES (DVBE, SBE, MB, SLEB)

Contract Quotation for Labor, Materials & Equipment PAGE 2 of 2

CALTRANS: CT04-2G8604 (San Leandro at Benedict Drive)

BID DATE: 8/11/2015 12:00 AM

Standard Conditions and Exclusions (those that apply are checked)

General

<input checked="" type="checkbox"/>	Price includes all labor, materials and equipment to furnish & install.
<input checked="" type="checkbox"/>	Excludes traffic control
<input checked="" type="checkbox"/>	Bid Includes one mobe per item (5 Mobes). Additional mobes at \$300 EA
<input checked="" type="checkbox"/>	No bonds included in this bid
<input checked="" type="checkbox"/>	Subject to clear access when installing. If scheduled areas are not clearly accessible, standby time for Team EES crews and/or eqt will be billed at a min \$300.00/hr
<input checked="" type="checkbox"/>	Surface prepped and ready for installation.
<input checked="" type="checkbox"/>	Area of implementation must be clearly marked prior to install
<input checked="" type="checkbox"/>	Dust control is the responsibility of the Prime Contractor
<input checked="" type="checkbox"/>	Excludes maintenance or removal of installed materials
<input checked="" type="checkbox"/>	S-Fence, ProWattle, ERTEC Drain Inlet Devices, E-Fence, remain the property of Team EES. Materials removed by others must be stacked and stored for pickup by Team EES

Hydraulically Applied Materials

<input checked="" type="checkbox"/>	Prime Contractor to supply all permits/fees for water
<input checked="" type="checkbox"/>	Preparation of the areas to be seeded will be the sole responsibility of the General Contractor. Prime contractor is responsible to provide work areas to meet standard hydro seeding rates of application.
<input checked="" type="checkbox"/>	Any delays in the preparation and application process or forcible stop caused by another trade or the Prime Contractor will result in a standby and cleanout charge of \$950.00 per hour plus applicable material costs.
<input checked="" type="checkbox"/>	Time limit: all slurry mixture which has not been applied within two hours after mixing will be rejected and removed from the project and disposed at the Prime Contractors expense.
<input checked="" type="checkbox"/>	Excludes cost and source of water. Prime contractor to provide a source of water for seeding equipment no less than 1/2 mile of the scheduled work area so as not to delay the application process. Water source must be accessible by hydroseeding equipment. If water source is not available to ensure Team EES batch/application process, prime contractor will provide a water truck (3,000 gallon capacity, minimum 200 GPM, approximately 3,000 gal per acre), or other source of water, at the work area, so as not to delay Team EES operations.
<input checked="" type="checkbox"/>	Team EES is not responsible for overspray from its operations.
<input checked="" type="checkbox"/>	Price excludes irrigation, seed germination is not guaranteed.
<input checked="" type="checkbox"/>	Where inspection of seed tags, mulch, or compost by the Prime contractor or the Resident Engineer is necessary, the Prime Contractor or Resident Engineer will provide Team EES with a signature confirming proper methods of seeding and inspection were followed.

Send all correspondence to:
 Bob Brown
 Team EES
 Phone: 510-263-9732
 Fax: 510-521-6956
 Email: bbrown@team-ees.com

Team EES (DVBE, SBE, MB, SLEB)
 1150 Ballena Blvd, Suite 250B
 Alameda, CA 94501-7313
 California Certification Number: 1677900

TIME RECEIVED
August 5, 2015 9:50:06 AM PDT

REMOTE CSID
8317636121

DURATION PAGES
55 2

STATUS
Received

MBB
Wednesday, August 05, 2015 9:39 AM

Fax: 8317636121
Superior Hydroseeding 8

Aug 5 2015 9:57

P. 01

p.01

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
Watsonville, CA 95076
Josh Cell (831) 345-6438

Phone (831) 763-1811
Fax (831) 763-2023
josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

15145SC
DBE

(page 1 of 2)

CDOT SWBE & UDBE Firm No. 7183

DIR Registration No. 1000009317

Job Name: 04-2G8604 Rt. 580
[San Leandro]

Date: 8/5/2015
Bid Date: 8/5/2015

Item No. / Code	Description	Unit	Qty	Unit Price	Total
14 / 130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EACH	1	\$ 800.00	\$ 800.00
15 / 130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	6,600	\$ 1.27	\$ 8,382.00
TOTAL \$ FOR ITEMS BID:					\$ 9,182.00

\$ 23,249

P-14,067

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) included	<u>One per item 14</u>
Additional moves	<u>\$800</u> Each
Stand-by time/hr.	<u>\$500</u> See Terms & Conditions page 2.
Traffic control by prime contractor	<u>X</u>

2) On-Site Water Requirements:

	<u>18,000</u> Total Gallons
Dedicated Water Truck Service	<u>X</u> 3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	<u>8</u> approximate hours of use

3) Payment:

C.O.D.	<u> </u>	Note:
Net 15 without Pre-lien	<u> </u>	Superior Hydroseeding, Inc. must be in possession
Net 45	<u> </u>	of a fully executed subcontract before the
Pre-lien information required	<u>X</u>	work quoted herein can be scheduled,
Purchase Order	<u> </u>	or materials ordered.
Subcontract	<u>X</u>	

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 8/5/2015

Job Name: 04-2G8604 Rt. 580
[San Leandro]

Bid Date: 8/5/2015

- X 4) Quote excludes night work, site-prep, reapplication, maintenance, removal and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

_____ An authorized signatory

_____ Title

_____ Date

Josh Freeman

Josh Freeman
8/5/2015

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.



Acacia Environmental Union Contractor • SBE

604 S. San Marcos Rd. Santa Barbara, CA 93111
Office: (805) 964-2585 • Fax: (805) 964-6169
CA License #813236 • SBE Certification #32372
DIR #1000002540

Estimating Contact: James Colbert
Cell: (805) 364-0362
Email: colbert.james@gmail.com

Proposal

11

Attn: Estimating

Date: 08/05/15

Page 1 of 1

04-2G8604 – Route 580 – Alameda County – Bid Date: 08/05/15

#	CODE	ITEM DESCRIPTION	U/M	QUANTITY	UNIT	TOTAL
14	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1.00	\$1,000.00	\$1,000.00
15	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	6,600.00	\$0.65	\$4,290.00
TOTAL						\$5,290.00

\$ 17,324

P-18,034

Inclusions, Exclusions & Requirements

- Excludes traffic control
- Excludes lighting for night work if required
- Excludes maintenance, repairs and removals
- Excludes water for temporary bonded fiber matrix (#15)
- Requires water source within 2 miles of job site, water source to be a high pressure fire hydrant, an operated and maintained 3,000 gallon minimum water truck, or a water tower with 12' clearance
- Requires finish grade complete, weed and debris free

Authorized Signature Accepting Proposal _____

AUG/07/2015/FRI 04:06 PM

FAX No.

P. 001/006



Nitta Erosion Control



a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid - Proposal

August 7, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Ala-580-R33.4, Caltrans Contract No. 04-2G8604, Addendum No. 1 (08/05/15), Construct retaining wall, planting, and modify lighting in Alameda County in San Leandro at Benedict Drive Off-Ramp. Bid Date: August 11, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
14	Move-In/Move-Out (Temporary Erosion Control)	EA	1	\$1,100.00	\$ 1,100.00
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	6,600	\$ 0.98	\$ 6,468.00
18	Temporary Fiber Roll	LF	1,200	\$ 5.60	\$ 6,720.00
19	Temporary Silt Fence	LF	850	\$ 5.25	\$ 4,462.50
72	Fiber Rolls	LF	1,810	\$ 6.28	\$ 11,366.80

Totals

\$ 30,117.30

BID ITEMS MAY BE SEPARATED.

Handwritten: \$ 31,117

Handwritten: P-1000

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

04-Ala-580-R33.4, 04-2G8604, Addendum No. 1 (08/05/15), in Alameda County in San Leandro at Benedict Drive Off-Ramp.

Nitta Erosion Control Bid-Proposal dated August 7, 2015.

Page 2 of 3.

Please note that all temporary erosion control items (Temporary Hydraulic Mulch (Bonded Fiber Matrix), Temporary Fiber Roll and Temporary Silt Fence) include installation only, not maintenance, re-installation or removal.

- 2) Total price excludes re-installation of Temporary Hydraulic Mulch, maintenance and removal of Temporary Hydraulic Mulch, clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Temporary Fiber Roll, for Temporary Silt Fence and for Fiber Rolls, re-installation of Temporary Fiber Roll, maintenance and removal of Temporary Fiber Roll, Type 2 installation of Temporary Fiber Roll, re-installation of Temporary Silt Fence, maintenance and removal of Temporary Silt Fence, re-installation of Fiber Rolls, rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), straw mulching, straw incorporation, **supplemental lighting for night work at each jobsite location**, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, pedestrian protection and traffic control.
- 3) One (1) mobilization is included in the total bid price for Fiber Rolls. Additional mobilizations for Temporary Hydraulic Mulch (Bonded Fiber Matrix), for Temporary Fiber Roll and for Temporary Silt Fence are covered under Move-In/Move-Out (Temporary Erosion Control).
- 4) Approximately two (2) working nights (weekends and holidays excluded) is required to complete an estimated 6,600 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately two (2) working nights (weekends and holidays excluded) is required to complete an estimated 1,200 LF of Temporary Fiber Roll. Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 850 LF of Temporary Silt Fence. Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 1,810 LF of Fiber Rolls.
- 5) Stand-by time will be billed at \$330.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), \$460.00 per hour for Temporary Fiber Roll, at \$300.00 per hour for Temporary Silt Fence, and at \$470.00 per hour for Fiber Rolls.
- 6) Bond premium (performance and payment) rate is 2.5%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
- 7) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
- 8) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

04-Ala-580-R33.4, 04-2G8604, Addendum No. 1 (08/05/15), in Alameda County in San Leandro at Benedict Drive Off-Ramp.


Nitta Erosion Control Bid-Proposal dated August 7, 2015.

Page 3 of 3.

- 9) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 14,000 gallons of water for an estimated 6,600 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). If water isn't made available on jobsite, this bid-proposal is invalid.
- 10) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Fiber Roll, with Temporary Silt Fence, and with Fiber Rolls.
- 11) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Temporary Fiber Roll, of Temporary Silt Fence, and of Fiber Rolls. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OF THIS FORM

AGENCY: Caltrans LOCATION: 04-Ala-580-R33.4 in Alameda County in San Leandro at Benedict Drive Off-Ramp

PROJECT DESCRIPTION: Caltrans Contract No. 04-2G8604 construct retaining wall, planting, and modify lighting

TOTAL CONTRACT AMOUNT: \$30,117.30

BID DATE: August 11, 2015

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 12%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		12/1/2015	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
14	Move-In/Move-Out (Temporary Erosion Control)			\$ 1,100.00
15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)			\$ 6,468.00
18	Temporary Fiber Roll			\$ 6,720.00
19	Temporary Silt Fence			\$ 4,462.50
72	Fiber Rolls			\$ 11,366.80

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____

Federal Aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative

(Area Code) Telephone Number: _____

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE

\$ 30,117.30

1.619%

Sant K. Nitta

Signature of Bidder

8/7/15

Date

(916) 652-7459

(Area Code) Tel. No.

Laura J. Bills

Person to Contact

(Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)

- (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution may result in de-allocation of funds for this project.
- (2) Copy - Include in award package to Caltrans District Local Assistance
- (3) Original - Local Agency file

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL

3778 DEL MAR AVENUE

LOOMIS, CA 95650 9051

Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

51710 Landscaping Services

Indicate primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET MS 79
SACRAMENTO, CA 95814 0000
916 324 1700

Firm Number : 217

Renewal Date : December 1, 2015



Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

November 22, 2013

P. 005/006

FAX No.

AUG/07/2015/FRI 04:08 PM

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jun 20 16:56:38 PDT 2014

Query Criteria

Firm ID: 217

Firm/DBA Name: Nitta Erosion Control

City: Loomis

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	852-7459
Fax Area Code	(916)
Fax Phone Number	852-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 56; 57; 58;
Districts:	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



4050 Alvis Court • Rocklin, CA 95677
916.780.6866 • Fax 916.780.0864 • info@greenvista.net



August 11, 2015

Attn: Estimating Dept.

Bid Proposal – DOT 04-2G8604 RT 580 at Benedict Drive Off-Ramp - San Leandro, CA

Green Vista Landscape is pleased to submit a proposal for the above mentioned project. Pricing as follows:

Item	Description	Unit	Quantity	Unit Price	Total
# 14	Move-In/ Move-Out (Temporary Erosion Control)	EA	1	\$950.00	\$950.00
# 15	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	6,600	\$1.10	\$7,260.00
# 16	Temporary Cover	SQYD	600	\$3.75	\$2,250.00
# 17	Temporary Drainage Inlet Protection	EA	5	\$125.00	\$625.00
# 18	Temporary Fiber Roll	LF	1,200	\$3.88	\$4,656.00
# 19	Temporary Silt Fence	LF	850	\$4.25	\$3,612.50
# 72	Fiber Rolls	LF	1,810	\$2.95	\$5,339.50
Total Bid Amount:					\$24,693.00

Addendum # 1 noted.

Signatory to the Northern California Laborers Union
DIR Registration # 1000007433 - Active through June 30, 2016

Basis for Pricing / Inclusions/ Exclusions:

1. Price is based on unit cost.
2. Includes tax and prevailing wage.
3. Includes (2) mobilizations, one for temporary items and one for permanent fiber rolls. Any additional move-in/ move-outs to be charged \$ 950.00 Each.
4. Excludes any items not listed.
5. Excludes any permits or fees.
6. Excludes any traffic control.
7. General Contractor to provide traffic safety measures.
8. Excludes any clearing or grubbing.
9. Excludes any grading.
10. Excludes earthwork.
11. Excludes any soil prep.
12. Excludes any dust control.
13. Mechanical trenching only. Excludes any hand trenching.
14. Excludes any maintenance or removal.
15. Excludes water meter or cost of water. Water source to be within 5 minutes of work site.
16. Excludes any repairs due to damage caused by vandalism, theft, adverse natural conditions, or other contractors.
17. Standby time @ \$200 per hour.

Any questions regarding this proposal, please call me @ 916-276-1707.

\$ 22,443

Thank you,
Tim Jones
Green Vista Landscape

page 2 of 4



4050 Alvis Court • Rocklin, CA 95677

916.780.6866 • Fax 916.780.0864 • info@greenvista.net

August 11, 2015

Attn: Estimating Dept.

Bid Proposal – DOT 04-2G8604 RT 580 at Benedict Drive Off-Ramp - San Leandro, CA

Green Vista Landscape is pleased to submit a proposal for the above mentioned project. Pricing as follows:

Item	Description	Unit	Quantity	Unit Price	Total
# 29	Remove Irrigation Facility	LS	1	\$5,900.00	\$5,900.00
# 45	Roadside Clearing	LS	1	\$12,960.00	\$12,960.00
# 46	Soil Amendment	CY	6	\$70.00	\$420.00
# 47	Packet Fertilizer	EA	270	\$4.00	\$1,080.00
# 48	Plant (Group A)	EA	140	\$21.00	\$2,940.00
# 49	Maintain Existing Planted Areas	LS	1	\$26,208.00	\$26,208.00
# 50	Plant Establishment Work	LS	1	\$9,600.00	\$9,600.00
# 51	Wood Mulch	CY	260	\$110.00	\$28,600.00
# 52	Check And Test Existing Irrigation Facilities	LS	1	\$2,500.00	\$2,500.00
# 53	Operate Existing Irrigation Facilities	LS	1	\$6,552.00	\$6,552.00
# 54	Control and Neutral Conductors	LS	1	\$10,540.00	\$10,540.00
# 55	1" Remote Control Valve	EA	6	\$470.00	\$2,820.00
# 56	1 1/4" Remote Control Valve	EA	1	\$490.00	\$490.00
# 57	1 1/2" Remote Control Valve	EA	2	\$525.00	\$1,050.00
# 58	2" Remote Control Valve	EA	1	\$575.00	\$575.00
# 59	24-32 Station Irrigation Controller (Wall Mounted)	EA	1	\$6,900.00	\$6,900.00
# 60	Irrigation Controller Enclosure Cabinet	EA	1	\$3,200.00	\$3,200.00
# 61	Certify Existing Backflow Preventers	LS	1	\$490.00	\$490.00
# 62	Flow Sensor	EA	1	\$770.00	\$770.00
# 63	Riser Sprinkler Assembly	EA	140	\$88.00	\$12,320.00
# 64	3/4" Plastic Pipe (Schedule 40) (Supply Line)	LF	2,800	\$3.95	\$11,060.00
# 65	1" Plastic Pipe (Schedule 40) (Supply Line)	LF	120	\$4.10	\$492.00
# 66	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	LF	1,170	\$4.75	\$5,557.50
# 67	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	LF	680	\$5.05	\$3,434.00
# 68	3" Plastic Pipe (Class 315) (Supply Line)	LF	740	\$9.50	\$7,030.00
# 69	Quick Coupling Valve	EA	1	\$395.00	\$395.00
# 70	Ball Valve	EA	2	\$784.00	\$1,568.00
Total Bid Amount:					\$165,451.50

Addendum # 1 noted.

Signatory to the Northern California Laborers Union

DIR Registration # 1000007433 - Active through June 30, 2016

Basis for Pricing / Inclusions / Exclusions:

1. Price is based on unit cost.
2. Includes tax and prevailing wage.
3. Excludes any surveying.

Page 3 of 4

4. Excludes any permits or fees.
5. Excludes any traffic control.
6. Includes all material and labor to install planting per plans.
7. Includes all material and labor to install irrigation system per plans.
8. Includes all equipment and safety necessary to complete work in a timely manner.
9. Includes 250 working day plant establishment maintenance period upon completion of work.
10. Excludes any clearing or grubbing.
11. Excludes maintaining existing 6" under-drain pipe or installing 8" CHDP pipe conduit (item # 71).
12. Excludes any repairs to existing backflow prevention device, if necessary.
13. Excludes any stripping, stockpiling, re-installing, importing or exporting of topsoil. Grade to be received at +/- 1/10th of a foot.
14. Excludes any dust control.
15. Excludes any removal, boring or saw cutting of concrete or blacktop or any cutting & patching to match existing.
16. Excludes any pruning, removal or relocation of any existing trees or shrubs.
17. Excludes any hardscape.
18. Excludes any site furnishings. Example (Benches, Bike Racks, Tree Grates, Trash Receptacles or Ash Trays).
19. Excludes any replacements or repairs due to damage caused by vandalism, theft, adverse natural conditions, or other contractors.

Any questions regarding this proposal, please call me at 916-402-3352.

Thank you,

Ted Decker

Green Vista Landscape

08/03/2015
 12

APCO
ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
 P.O BOX 790, GOSHEN, CA 93227-0790
 (559) 651-7900 Office • (559) 651-7905 Fax
 www.apcodike.com
 CA. LIC #283095 • DIR# 1000004858 • SMALL BUSINESS # 20321

COMPANY NAME: ALL BIDDING
 PROJECT NAME: CALTRANS ROUTE 580
 LOCATION: SAN LEANDRO
 PROJECT # 04-2G8604

PROPOSAL #: 15-400

ITEM	TYPE OF WORK	SCOPE OF WORK TYPE	QUOTE FOR NIGHTTIME HOURS			TOTAL
			QTY	@	RATE	
76	PLACE ASPHALT CONCRETE DIKE TYPE	C	240		\$4.77	\$1,144.80
77	PLACE ASPHALT CONCRETE DIKE TYPE	E	770		\$4.77	\$3,672.90

TOTAL DIKE 1,010 LF TOTAL \$4,817.70

DAYS ON JOB 1 MOVE IN'S 1 ADDITIONAL MOVES \$3,600.00

We propose to furnish labor and equipment in strict accordance with the plans and specifications as noted below. please make reference to our proposal number with all inquiries and correspondence.

- Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking.
- Dike machines require 12' width, discharge from left side only. Control points to be placed at face of curb before arrival, dike placed on finished surface only.
- This quotation will be incorporated into the subcontract between the parties. (either a signed proposal or having these items included as an attachment or included in the contract.)
- Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.
- Proposal is for Monday through Friday (Non-Holiday) Work performed during normal daytime hours unless otherwise noted.
- We require 15 days notice prior to start of work.
- Unit prices quoted are for machine extruded asphalt only. Handwork extra.
- Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and or any repairs that may be required due to damage by others.
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other.
- Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed projects. days after completion of the project as defined by the California Civil Code. No Retention will be held on any daily rental rate Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed work. days after completion of the project as defined by the California Civil Code. No Retention will be held on any daily rental rate work.
- The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate.
- Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

SUBMITTED BY:

Larry Grimes

Vice President
 Asphalt Dike Construction, Inc. dba
 APCO

ACCEPTED

CONTRACTOR

DATE

Larry Grimes

LARRY GRIMES, Vice President
 Asphalt Dike Construction, Inc. dba APCO

08/05/2015

DATE

12

A. C. DIKE CO. DBE
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

REVISED QUOTE:

QUOTATION: CDOT RT 580 ALAMEDA CO. 04-2G8604

BIDS: 8/11/15

PLACE ONLY * 1010 LF ASPHALT DIKE TYPE (C,E) @ \$7.65 LF

? \$7,129

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929



Borg Fence Bid Items

CAL TRANS #04-2G8604

Alameda County in San Leandro at Benedict Drive Off Ramp

DBE/SBE CONTRACTOR #41886

ITEM NUMBER	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
27	150608	REMOVE CHAIN LINK FENCE	LF	160	5	800
94	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	160	30	4,800

LIC #771763

General B - Fencing C-13

Julie Borg - Project Manager

925.455.9620 x 237

julieborg@borgfence.com

50 Contractors Street

Livermore, Ca. 94551

DIR # = 1000006791

5,600 ✓

#N

13



Caltrans contract No. 04-2G8604

ALAMEDA COUNTY IN SAN LEANDRO AT BENEDICT DRIVE OFF RAMP

August 5, 2015

Clarifications, Exclusions, Change Orders

A. Clarifications

1. Prevailing Wage Job
2. All fence demo done at ground level. No concrete plugs removed.
3. Any revisions beyond the original scope of work will occur as a change order.
4. All sleeves/holes in K-rails or retaining walls that are to be used for railing or fencing to be pre drilled by contractor or saddle brackets to be used by Borg (included in bid).
5. Pedestrian gate does NOT include any electrical. Borg will furnish Gate/posts and installation of gate only.
6. Billing may be adjusted at final measurements of completions of each job.
7. If any person(s) stop the job once in progress, a \$500/hr or \$3,500/day charge will be assessed.
8. Proposal good for 60 days.
9. You warrant that the job site will be in a condition for work on the start date.
10. Borg Fence will be filing for a Preliminary Notice which is common practice for a project this size to protect all parties involved.
11. Temporary fence (orange netting) to be used when a crew is not on site (nights and weekends) when necessary
12. Price includes 1 mobilization per item. Anything over = \$2,500.

B. Exclusions

1. We exclude all Core Drilling
2. We exclude all electric work
3. We exclude off haul of spoils
4. We exclude Performance and payment bonds
5. We exclude Permits and fees
6. Risk Insurance to be provided by Contractor
7. Overtime work requested by Contractor for non-contractor caused delays
8. Traffic Control
9. Secure storage area
10. Underground obstructions or utilities
11. All survey and staking for fence to be provided by others

PAYMENT TERMS:

- Supply all labor, materials, and equipment to complete project as described in Contract/Scope of Work.

TIME RECEIVED
August 5, 2015 10:33:20 AM PDT
08/05/2015 10:42AM FAX 4087272690

REMOTE CSID
4087272690

13

DURATION 46 PAGES 1

STATUS Received

OLIVEIRA FENCE

0001/0001

OLIVEIRA FENCE, INC.

37 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050
Women Owned Business Enterprise
Liability insurance limits-\$10 Mil each occurrence
Caltrans Certification No. CT-001583 SWBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

*(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com
State of California Certification No.REF-0023017 SBE
DIR No. 1000003214
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company: Attn: Estimating Department Project: Caltrans Contract No. 04-2G8604 Location: Alameda County, CA Estimator: Debbie Garcia	Bid Date: 8/5/2015 Addenda Noted: 0 Move-Ins Included: 1 move-in Additional Move-ins: \$500.00 each Manufactures' Lead Time: 4 weeks notice
--	--

Bid Item	Description	Number of	Type	Unit Price	Total Price
27	To remove chain link fence.	160	LF	\$ 10.00	\$ 1,600.00
94	To furnish and install chain link fence (Type CL-6)	160	LF	\$ 33.00	\$ 5,280.00
*****WE ARE NO LONGER A DBE*****					
Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. We are not responsible for anything that is not listed on this quote. Everything should be paid per Lincol Foot installed. PLEASE SEE BELOW FOR EXCLUSION. No bonding capacity.					\$ 6,880.00

current

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean-out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

TIME RECEIVED
August 5, 2015 10:32:16 AM PDT
08/05/2015 10:41AM FAX 4087272690

REMOTE CSID
4087272690
OLIVEIRA FENCE

DURATION
46
PAGES
1

STATUS
Received
0001/0001

OLIVEIRA FENCE, INC.

37 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050
Women Owned Business Enterprise
Liability insurance limits-\$10 Mil each occurrence
Caltrans Certification No. CT-001583 SWBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

*(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com
State of California Certification No.REF-0023017 SBE
DIR No. 1000003214
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company: Attn: Estimating Department Project: Caltrans Contract No. 04-2G8604 Location: Alameda County, CA Estimator: Debbie Garcia	Bid Date: 8/5/2015 Addenda Noted: 0 Move-Ins Included: 1 move-in Additional Move-ins: \$500.00 each Manufacturers' Lead Time: 4 weeks notice
--	---

Bid Item	Description	Number of	Type	Unit Price	Total Price
27	To remove chain link fence.	160	LF	\$ 10.00	\$ 1,600.00
94	To furnish and install chain link fence (Type CL-6)	160	LF	\$ 33.00	\$ 5,280.00
*****WE ARE NO LONGER A DBE*****					
Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed. PLEASE SEE BELOW FOR EXCLUSION. No bonding capacity.					\$ 6,880.00

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, bonding permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post-holes), backfilling post holes, removal or disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.



CRUSADER FENCE CO., INC.

13

STATE OF CALIFORNIA SMALL BUSINESS CERTIFICATION # 0019368- CALIFORNIA LICENSE # 726527-C 13

Public Works contractor Registration number-100000020

1600 Benicia Road
Vallejo California
94591

Office # (707) 645-9191
Fax# (707) 645-8989
Email: tchapman@crusaderfence.com

Tuesday, August 11, 2015
9:59 AM

Bid Submission

Subject: 04-2G8604, Bendict Dr/ 580, San Leandro

Specification section: 80
Addenda noted: 1
Attn: Estimator

We are pleased to submit our quotation to furnish and install the following:

94 Chain link Fence CL-6 If 160 \$ 40.00 \$ 6,400.00

7,200
P- 800

Qualifications:

1. No Bond expense included. Bond rate .72% on first 500K then .48% after 500K.
2. \$2 M G/L Insurance & 1 M GEN. Aggregate Insurance/Occurrence included,
3. No permits or fees. No accounting software (Elations or other web bases or box programs)
4. No Subrogation of labor insurance, Builders risk insurance, Railroad insurance or Environmental/contractors pollution liability.
5. Crusader Fence Co Inc. is signatory to the Labors Union
6. Proposal is based on One move-in, addition move-ins are shall be charged at \$1696.00/ move in.
7. This is a lump sum proposal .Line bid items may be broken out at Crusader Fences discretion
8. No clearing, grading, grubbing or staking of the fence line. Staking shall include all end, corner, gates location complete with finished grade elevations.
9. Site access shall include an unencumbered all-season truck access to fence lines for delivery, work trucks and installation equipment.
10. All post holes to be dug with power equipment such as Bobcat or Dandy digger. (Hand digging of post holes ,when directed are additional & require a signed F.C.O. by G.C) No removal of spoils from site.
11. Underground utilities beyond USA are to be located and clearly marked and/or exposed by G.C. owner, end user or their respective representative prior to Crusader Fences mobilization.
12. Not responsible for damage to landscape within 6' of fence line or to irrigation and electrical conduit/lines etc. placed in proposed fence line.
13. No control test reports or material field testing.
14. No signs. No Athletic equipment .No anti-graphitic coatings. No traffic control. No grounding. No bollards. No ESA fencing. No tree fencing.
15. No construction fence or removal of existing fence or gates.
16. No access control, panic hardware, gate operators or concrete gate tracks, Knox boxes or other access or egress devices.
17. No core drilling, saw cutting or patching of concrete or asphalt.
18. No concrete beyond fence post footing. No grade beams, mow strips, or continuous footings. No rebar, sleeves. embeds, or post pockets
19. All posts set in concrete slabs, walls; bridge decks, etc. are to set prior to placing concrete. Or blocked out or sleeved by General Contractor or Owner.
20. Concrete washout to be provided by G.C.
21. Non drillable areas not identified in soils report shall require a change order.
22. Not responsible for any disturbance of existing environmental contaminants.
23. Safety and Hazmat training, orientation or Implementation not included.
24. Any construction schedule shall be made in consultation with Crusader Fence Co. Inc. and shall provide adequate time to perform all work during normal working hours based on an eight hour day.
25. Not responsible for liquidated damages if insufficient time has been allocated by General Contractor.
26. No structural engineering calculations, wet stamped approved drawings or as built drawings.
27. Crusader Fence Co. Inc. shall require a letter of intent within 60 days to honor bid submission.

Allowing Crusader Fence Co. Inc. to begin work on this project will be considered acceptance of this bid submission proposal

The terms and conditions of the above quotation shall become part of any subsequent contract.

The waiver of these terms is at the discretion of Crusader Fence Co Inc.

Thank you for the opportunity of quoting on this project.

Very respectfully:

Tony Chapman
Project Manager
Crusader Fence Co., Inc.

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

*MBOR
SIGNS
FENCE*

① ⑨

PROPOSAL

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717 7/1/16 expires
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

FAXED ON 08/05/15
Bid Date: 08/05/15

PROJECT: 04-2G8604

Addendums: Freight Included: Yes Sales Tax Included: Yes
Quote Valid: 30 Days Permits: No Construction Staking: No USA: No
Traffic Control: Back Chargo: No Retention Withhold: No Bond Premium: 2 1/2 %
Prevail Wage: YES Union: YES HazMat/Lead Compliance: NO

IF YOU WANT TO BREAKUP PACKAGE EMAIL ROXANNE

IF QUOTE IS USED, NOTIFY WITHIN 24 HOURS

*= #105
7000/6700*

Item No.	Item	Item Price	Unit	Qty	Total
25	TREATED WOOD WASTE	1.00	LB	7000	\$7,000.00
27	REMOVE CHAIN LINK FENCE	8.00	LF	160	\$1,280.00
28	REMOVE GUARDRAIL 2 TC	7.00	LF	520	\$3,640.00
32	REMOVE ROADSIDE SIGN	150.00	EA	7	\$1,050.00
34	RELOCATE ROADSIDE SIGN	300.00	EA	4	\$1,200.00
35	ADJUST INLET	2500.00	EA	1	\$2,500.00
85	FURN SNG SHEET ALUM SIGN	13.16	SQFT	47	\$618.52
86	FURN SNG SHEET ALUM SIGN	14.36	SQFT	8	\$114.88
87	ROADSIDE SIGN ONE POST	480.00	EA	7	\$3,360.00
94	CHAIN LINK FENCE CL-6	36.00	LF	160	\$5,760.00
95	DELINEATOR CLASS 1	40.00	EA	35	\$1,400.00
96	GUARD RAIL DELINEATOR	20.00	EA	16	\$320.00
97	OBJECT MARKER TYPE R	75.00	EA	1	\$75.00
98	OBJECT MARKER K-1	50.00	EA	3	\$150.00
99	OBJECT MARKER L-1	50.00	EA	1	\$50.00
100	MIDWEST GRD SYS WOOD 1 TC	36.00	LF	520	\$18,720.00
101	VEG CNTRL MIN CNCRT 2 TC	60.00	SQYD	210	\$12,600.00
102	END ANCHOR ASSEM TYPE SFT 1 TC	800.00	EA	1	\$800.00
103	ALTER IN LINE TERM SYS	4000.00	EA	1	\$4,000.00
TOTAL					\$64,638.40

#31,160 = #9 MBOR

#7,040 = #13 Fence

*\$8338 = #1 CAS
\$30,258*

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic #

644373

Class A C13 C31

roxanne.medina@att.net

Certified DBE:

CT014717

7/1/16 expires

Certified SBE:

8270

Certified ESBE:

FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

FAXED ON

08/05/15

Bid Date:

08/05/15

PROJECT: 04-2G8604

***Quote is based on all items. If you would like to break up packages please call us for approval.

***Excluding any painting or Electrical work on any items.

*** Quote INCLUDES 6 mobilizations. Additional mobilizations to be charged at \$750 ea.

***Quote is based on Regular shift hours M-F. Weekends, Holidays, and Night Work subject to wage

***Stand By Time: \$250 per Hour Excluding Weekend or Holiday Hours

***Bid items that require night work the item price reflect night work rate.

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments). Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

***Shop Drawings: Contractor to supply drawings where applicable. General to verify and return same: approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.

***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

6.

Caltrans Site DBE
Listings

Back To Query Form

Search Returned 88 Records

Mon Jul 30 12:03:35 PDT 2015

Query Criteria

District: 04
County: ALAMEDA CONTRA COSTA SAN MATEO SANTA CLARA
Naics Category: 23 Construction
Work Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1910 GRADING C1980 IMPORTED BORROW C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION CONTROL C2602 AGGREGATE BASE C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5201 REINFORCING STEEL C5501 STEEL STRUCTURES C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C6820 PERMEABLE MATERIAL C7000 PLASTIC PIPE C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING CONTRACTOR C8201 OBJECT MARKER C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8851 Lead Compliance C8852 SWPPP Planning C9609 STREET SWEEPING TRUCK C9771 TRUCK BROKER
Firm Type: DBE

Firm ID 34614
Firm/DBA Name A & T PAVING
Address Line1 895 ENTERPRISE ROAD
Address Line2
City HOLLISTER
State CA
Zip Code1 95023
Zip Code2
Mailing Address Line1 895 ENTERPRISE ROAD
Mailing Address Line2
Mailing City HOLLISTER
Mailing State CA
Mailing Zip Code1 95023
Mailing Zip Code2
Certification Type SMBE
E-Mail paveme83909@earthlink.net
Contact Name TONY AMARILLAS
Area Code (831)
Phone Number 635-8125
Alt Area Code ()
Alt Phone Number
Fax Area Code (831)
Fax Phone Number 635-8120
Agency Name SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties 01; 07; 27; 34; 35; 38; 41; 43; 44;
Districts 03; 04; 05;
DBE NAICS 237310; 238990;

ACDBE NAICS
Work Codes C1531 PLANE ASPHALT CONCRETE, C1910 GRADING,
Licenses C12 Earthwork and Paving Contractor,
Trucks

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Fax Area Code (323)
Fax Phone Number 761-0171
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 221119; 238210;

ACDBE NAICS
Work Codes C1201 TRAFFIC CONTROL SYSTEM, C0659 RESIDENTIAL ELECTRICAL, E4910 ELECTRIC SERVICES, E4930 COMBINATION UTILITY SERVICES;
Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type

Firm ID 32142
Firm/DBA Name A-1 ORNAMENTAL IRON WORKS, INC.
Address Line1 4637 E. WHITE AVENUE
Address Line2
City FRESNO
State CA
Zip Code1 93702
Zip Code2
Mailing Address Line1 4637 E. WHITE AVENUE
Mailing Address Line2
Mailing City FRESNO
Mailing State CA
Mailing Zip Code1 93702
Mailing Zip Code2
Certification Type SMBE
E-Mail a1ornon@atcoglobal.net
Contact Name ALFREDO ARREGUIN
Area Code (559)
Phone Number 251-1447
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)
Fax Phone Number 251-4169
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238190; 332323;

ACDBE NAICS
Work Codes C7500 MISC IRON & STEEL FRAME, COVER & GRATE, D3440 FABRICATED STRUCTURAL METAL PRODUCTS, D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
Licenses C23 Ornamental Metal Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type

Firm ID 16345
Firm/DBA Name ALERT-Q-LITE, INC
Address Line1 2379 S G STREET
Address Line2
City FRESNO
State CA
Zip Code1 93721
Zip Code2
Mailing Address Line1 P.O. BOX 12224
Mailing Address Line2
Mailing City FRESNO
Mailing State CA

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Gender M
Ethnicity HISPANIC
Firm Type
Firm ID 5270
Firm/DBA Name A B S L CONSTRUCTION
Address Line1 26393 PACIFIC ST
Address Line2
City HAYWARD
State CA
Zip Code1 94544
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
E-Mail dary4@abslconstruction.com
Contact Name LUIS M. ALLENDE
Area Code (510)
Phone Number 727-0900
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 727-0910
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; 59; 60; 61; 62; 63; 64; 65; 66; 67; 68; 69; 70; 71; 72;
Districts 237310; 238110; 238120; 238910;

ACDBE NAICS
Work Codes C1201 TRAFFIC CONTROL SYSTEM, C1622 RESET, ADJUST ROADWAY ITEMS, C1531 PLANE ASPHALT CONCRETE, C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1910 GRADING, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C4201 GROUND & GROUND PAVEMENT, C5105 MINOR CONCRETE STRUCTURE, C5124 ERECT PRECAST CONCRETE, C5135 CONCRETE BLOCK & MASONRY RETAINING WALL, C5601 STEEL STRUCTURES, C5670 STEEL CRIB WALL, C9980 DEMOLITION;
Licenses A General Engineering Contractor; B General Building Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type

Firm ID 31315
Firm/DBA Name A W ELECTRIC
Address Line1 2703 W MANCHESTER BLVD
Address Line2
City INGLEWOOD
State CA
Zip Code1 90305
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
E-Mail
Contact Name ANDRE ANDRE WHITMORE
Area Code (323)
Phone Number 761-1717
Alt Area Code ()
Alt Phone Number

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Mailing Zip Code1 83777
Mailing Zip Code2 2224
Certification Type SMBE
E-Mail dshah@shorlitsa.com
Contact Name DEBBIE HUNSAKER
Area Code (599)
Phone Number 453-2474
Alt Area Code ()
Alt Phone Number
Fax Area Code (599)
Fax Phone Number 453-3250
Agency Name CITY OF FRESNO
Counties 00;
Districts 00;
DBE NAICS 238990; 423610; 423830; 423990; 532412;

ACDBE NAICS
Work Codes C0612 SAFETY SUPPLIER; C0653 GUARD RAILINGS & BARRIERS SUPPLIER; C0646 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3440 FABRICATED METAL PRODUCTS; D3890 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type

Firm ID 34068
Firm/DBA Name B.A. RETRO, INC
Address Line1 2270 DALE AVE
Address Line2
City SACRAMENTO
State CA
Zip Code1 95815
Zip Code2
Mailing Address Line1 2270 DALE AVENUE
Mailing Address Line2
Mailing City SACRAMENTO
Mailing State CA
Mailing Zip Code1 95815
Mailing Zip Code2
Certification Type SMBE
E-Mail baretro@yahoo.com
Contact Name AUTUMN MEADOW
Area Code (916)
Phone Number 564-8523
Alt Area Code ()
Alt Phone Number
Fax Area Code (916)
Fax Phone Number 564-8526
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 04; 06; 07; 09; 11; 29; 31; 34; 46; 51; 57;
Districts 03; 04;
DBE NAICS 238120;

ACDBE NAICS
Work Codes C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;
Licenses C51 Structural Steel Contractor;
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Firm ID
 Firm/DBA Name
 Address Line1
 Address Line2
 City
 State
 Zip Code1
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type
 Contact Name
 Area Code
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS
 ACDBE NAICS

21117
 BAY LINE CUTTING & CORING, INC.
 1858 FOURTH STREET
 BERKELEY
 CA
 94710

SMBE
 june@baylinecutting.com
 (819)
 WREDDON
 ()
 ()
 (819)
 527-4500
 DEPARTMENT OF TRANSPORTATION
 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11, 12,
 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30;
 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58,
 59, 60

C1560 MODIFY BRIDGE ITEM, C440 CLEAN & SEAL PAVEMENT JOINTS, ROUT 1 & SEAL CRACKS, C5100
 CONCRETE STRUCTURE, C2105 MINOR CONCRETE STRUCTURE, C5110 CONCRETE SURFACE FINISH,
 C5120 CONCRETE CURB, C5130 CORE CONCRETE - REPAIR BRIDGE DECK, C5190
 JOINT SEAL - WATER STOP, C7160 SAW CUTTING
 A General Engineering Contractor.

M
 HISPANIC

Firm ID
 Firm/DBA Name
 Address Line1
 Address Line2
 City
 State
 Zip Code1
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type
 Contact Name
 Area Code
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS

71
 BOB W SALAS, INC.
 10798 WOODSIDE AVENUE, SUITE 201
 SANTEE
 CA
 92071
 3175

SMBE
 bob@bwsalas.com
 (819)
 BOB E. SALAZ
 (819)
 711
 (819)
 123-4567
 BAY AREA RAPID TRANSIT DISTRICT (BART)
 01, 07, 21, 38, 43;
 258-8015
 DEPARTMENT OF TRANSPORTATION
 06;
 237310, 238110, 238120, 238150, 238190;

<http://www.dot.ca.gov/hcp/QuerySubmit.do>

7/20/2015

Unified Certification Program

Certification Type
 Email
 Contact Name
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS
 ACDBE NAICS

SWBE
 MERUTH BLEY
 (819)
 538-5228
 ()
 (819)
 538-5229
 BAY AREA RAPID TRANSIT DISTRICT (BART)
 01, 07, 21, 38, 43;
 238210, 237310, 238210, 238350, 238690, 335312, 423910;

Work Codes
 Licenses
 Trucks
 Gender
 Ethnicity
 Firm Type

C086 ELECTRICAL & SIGNALS SUPPLIER, C1201 TRAFFIC CONTROL SYSTEM, C0900 ELECTRICAL
 RESIDENTIAL ELECTRICAL, C1400 ELECTRICAL CONTRACTOR, C1401 ELECTRICAL CONTRACTOR,
 RESIDENTIAL ELECTRICAL C0874 HARDWARE ROUGH, C0875 HARDWARE FINISH, F5860
 ELECTRICAL GOODS
 A General Engineering Contractor, C10 Electrical Contractor.

F
 CAUCASIAN

Firm ID
 Firm/DBA Name
 Address Line1
 Address Line2
 City
 State
 Zip Code1
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type
 Contact Name
 Area Code
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS
 ACDBE NAICS

10564
 BUENA VISTA LANDSCAPE, INC
 1472 N HARDING ST.
 ORANGE
 CA
 92667

SMBE
 b.v.jandscap@earthlink.net
 ANGELO GOMEZ
 (714)
 771-2563
 ()
 (714)
 771-2569
 DEPARTMENT OF TRANSPORTATION
 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30;
 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58,
 59, 60
 238910, 581730.

Work Codes
 Licenses
 Trucks
 Gender
 Ethnicity
 Firm Type

C086 CONSTRUCTION FINISHES SUPPLIER, C1401 LANDSCAPING & GRUBBING, C1400 DITCHES
 EXCAVATION, C2000 HIGHWAY PLANTING, C2003 SOIL AMENDMENTS;
 C21 Landscaping Contractor.

M
 HISPANIC

Firm ID
 Firm/DBA Name

30173
 BURKS CONSTRUCTION

<http://www.dot.ca.gov/hcp/QuerySubmit.do>

7/20/2015

Unified Certification Program

ACDBE NAICS

Work Codes
 Licenses
 Trucks
 Gender
 Ethnicity
 Firm Type

C1901 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1902 STRUCTURE EXCAVATION,
 C1903 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5001 STEEL STRUCTURES, C5070 STEEL
 STRUCTURES, C5070 STEEL CRIB WALL, C5020 ALTERNATIVE PIPE CULVERT, C5520
 REINFORCED CONCRETE PIPE, C0850 CORRUGATED METAL PIPE (CMP), C0818 FILTER FABRIC, C7085
 CONCRETE-ROCK SLOPE PROTECTION, C7201 CONCRETE CURB & SIDEWALK, MISC, C7500 MISC
 IRON & STEEL FRAME COVER & GRATE, C9860 DEMOLITION,
 A General Engineering Contractor.

M
 HISPANIC

Firm ID
 Firm/DBA Name
 Address Line1
 Address Line2
 City
 State
 Zip Code1
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type
 Contact Name
 Area Code
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS

38922
 BLACK STONE ASPHALT CONSTRUCTION, INC.
 3112 ANTONIO AVENUE
 BAKERSFIELD
 CA
 93308

SMBE
 hrs@blackstoneasphalt.com
 NORMAN GALANDE
 262-4800
 ()
 ()
 (561)
 262-4803
 DEPARTMENT OF TRANSPORTATION
 10, 15, 16, 24, 40, 42, 43, 44, 54, 55, 56,
 62, 64, 65, 66, 67, 70,
 23710;

ACDBE NAICS

Work Codes
 Licenses
 Trucks
 Gender
 Ethnicity
 Firm Type

C1910 GRADING, C3701 SEAL COAT, C3910 PAVING ASPHALT (ASPHALT CONCRETE);
 A General Engineering Contractor.

M
 HISPANIC

Firm ID
 Firm/DBA Name
 Address Line1
 Address Line2
 City
 State
 Zip Code1
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2

15443
 BLEYGO, INC
 11425 CULL CANYON ROAD
 CASTRO VALLEY
 CA
 94552

<http://www.dot.ca.gov/hcp/QuerySubmit.do>

7/20/2015

Unified Certification Program

Address Line1
 Address Line2
 City
 State
 Zip Code1
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type
 Contact Name
 Area Code
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS

4431 TENNESSEE DRIVE
 SINGLE SPRINGS
 CA
 95662
 P.O. BOX 921
 SINGLE SPRINGS
 CA
 95662
 SMBE
 burkhd@gmail.com
 MICHAEL J. BURKE
 (530)
 876-1099
 ()
 (530)
 875-2411
 DEPARTMENT OF TRANSPORTATION
 00,
 00,
 237310, 238110, 238120, 238910, 562910;

ACDBE NAICS

Work Codes
 Licenses
 Trucks
 Gender
 Ethnicity
 Firm Type

C1901 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1902 STRUCTURE EXCAVATION,
 C1903 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5001 STEEL STRUCTURES, C5070 STEEL
 STRUCTURES, C5070 STEEL CRIB WALL, C5020 ALTERNATIVE PIPE CULVERT, C5520
 REINFORCED CONCRETE PIPE, C0850 CORRUGATED METAL PIPE (CMP), C0818 FILTER FABRIC, C7085
 CONCRETE-ROCK SLOPE PROTECTION, C7201 CONCRETE CURB & SIDEWALK, MISC, C7500 MISC
 IRON & STEEL FRAME COVER & GRATE, C9860 DEMOLITION, HAZ Hazardous Waste,
 A General Engineering Contractor.

M
 NATIVE AMERICAN

Firm ID
 Firm/DBA Name
 Address Line1
 Address Line2
 City
 State
 Zip Code1
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type
 Contact Name
 Area Code
 Phone Number
 Alt Area Code
 Alt Phone Number
 Fax Area Code
 Fax Phone Number
 Agency Name
 Counties
 Districts
 DBE NAICS

35699
 C-REX, INC.
 5317 PINE HOLLOW RD
 CONCORD
 CA
 94021

SMBE
 omason@crex.com
 JAMES L. MASON
 (925)
 887-5568
 ()
 (925)
 401-1734
 CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
 01, 07, 10, 19, 28, 34, 38, 43, 48, 49,
 238210, 237310, 238120, 238180, 238320, 429120;

ACDBE NAICS

<http://www.dot.ca.gov/hcp/QuerySubmit.do>

7/20/2015

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

656-4683
 DEPARTMENT OF TRANSPORTATION
 1717 S. 271st St, Ste 330, 330, 41, 43, 44, 46, 48, 50,
 03, 04, 06, 08, 10,
 238990, 532412.

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

6165 CONSTRUCTION AREA SIGNS, CLASS TRAFFIC CONTROL SYSTEMS, SIGNS, FLASHERS, SIGN, EQUIPMENT RENTAL & LEASING.
 C11 Construction Zone Traffic Control Contractor.

Contact Name
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Countries
DBE NAICS

CAUCASIAN

ACDBE NAICS
Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

817
 CHAVEZ FENCE COMPANY
 1230 SHADE AVENUE
 CAMPBELL
 CA
 95008

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

SMBE
 robertchavez@comcast.net
 (916) 378-4139
 (409) 723
 DEPARTMENT OF TRANSPORTATION
 07 21, 28, 38, 41, 43, 44, 48,
 04, 05,
 238990.

ACDBE NAICS
Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

C600 FENCING CONTRACTOR
 C13 Fencing Contractor.
 M
 HISPANIC

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

12632
 ELECTRIC INC.
 1638 W HUNTINGTON DR, UNIT A
 UPLAND
 CA
 91768

Contact Name
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Countries
DBE NAICS

238990

<http://www.dot.ca.gov/hcp/QuerySubmit.do>

7/20/2015

7/20/2015

Mailing Zip Code1
Mailing Zip Code2
Certification Type
Contact Name
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Countries
DBE NAICS

SMBE
 robertchavez@comcast.net
 CARLOS VILLEGAS
 (899) 931-5700
 (809) 948-0395
 CITY OF LOS ANGELES
 00,
 238210.

ACDBE NAICS
Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

C1201 TRAFFIC CONTROL SYSTEM, C1848 RESIDENTIAL ELECTRICAL
 C10 Electrical Contractor.
 M
 HISPANIC

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

42591
 COLEMAN CONSTRUCTION
 65 EAST HIGHWAY 20
 UPPER LAKE
 CA
 95485
 P.O. BOX 1020
 UPPER LAKE
 95485

Contact Name
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Countries
DBE NAICS

SMBE
 tracycooper@verizon.com
 (707) 275-6016
 (707) 275-6025
 DEPARTMENT OF TRANSPORTATION
 31, 32, 33, 34, 35, 38, 37, 38, 39, 41, 42, 43, 44, 45, 46, 47, 48, 50, 51, 52, 53, 54, 55, 56, 57, 58,
 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11, 12,
 237310, 238910, 484110, 484220.

ACDBE NAICS
Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

C1601 CLEARING & GRUBBING, C1110 GRADING, C1120 STRUCTURE EXCAVATION, C1640 DITCHES EXCAVATION, C207 FINISHING ROADWAY, C8602 BOTTOM DUMP TRUCKING, C8603 TRANSFER DUMP TRUCKING, C8604 DEMOLITION, C8605 WINDING, C8606 WATER TRUCK, C8607 END DUMP TRUCK, C3714 A General Engineering Contractor, ASB Asphaltic, C21 Building Moving / Demolition Contractor, HAZ TRANSFER DUMP TRUCK - 1, BHD DUMP TRUCK - 2, FLAT BED TRUCK - 1, WATER TRUCKS - 2,
 M
 NATIVE AMERICAN

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type

31699
 CONTECH CONCRETE TECHNIQUES, INC
 5919 E. HARVARD
 FRESNO
 CA
 93727
 5919 E. HARVARD
 FRESNO
 93727

Contact Name
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Countries
DBE NAICS

SMBE
 jim.garcia@concrete.com
 JIM GARCIA
 (569) 251-8815
 ()
 (899) 251-8821
 CITY OF FRESNO
 00,
 238110,
 238110.

<http://www.dot.ca.gov/hcp/QuerySubmit.do>

7/20/2015

7/20/2015

Alt Area Code ()
Alt Phone Number
Fax Area Code (450)
Fax Phone Number 367-8282
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119, 237990, 238110, 238120, 238910, 333811, 517110.

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS, C1575 REMOVE BRIDGE ITEM, C1580 MODIFY BRIDGE ITEM, C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C4010 PORTLAND CEMENT & CONCRETE PAVEMENT, C5011 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C7410 PUMPING PLANT ELECTRICAL EQUIPMENT, C7415 ENGINE GENERATOR SET, C8502 SIGNAL & LIGHTING, C8505 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, C9511 RAMP METERING SYSTEM, C9770 CONSTRUCTION MANAGEMENT, C9858 RESIDENTIAL ELECTRICAL, C9866 HEATING & AIR CONDITIONING, C9890 DEMOLITION, D3510 ENGINES & TURBINES, E4410 TELEPHONE COMMUNICATIONS, E4820 TELEGRAPH & OTHER COMMUNICATIONS, E4910 ELECTRIC SERVICES, E4930 COMBINATION UTILITY SERVICES.

Work Codes

Licenses

Trucks
Gender M
Ethnicity BLACK
Firm Type

Firm ID 37318
Firm/DBA Name ERIC'S BACKHOE SERVICE
Address Line1 4780 MARY HILL ROAD
Address Line2
City ACTON
State CA
Zip Code1 93510
Zip Code2
Mailing Address Line1 P.O. BOX 104
Mailing Address Line2
Mailing City ACTON
Mailing State CA
Mailing Zip Code1 93510
Mailing Zip Code2
Certification Type SMBE
E-Mail
Contact Name ERIC SERRANO
Area Code (661)
Phone Number 259-2222
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 259-2222
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01, 19, 30, 33, 36, 42, 56;
Districts 04, 05, 07, 08, 12;
DBE NAICS 238910, 532412;

ACDBE NAICS

C1601 CLEARING & GRUBBING, C9903 CONSTRUCTION CLEAN UP, C9907 CONSTRUCTION EQUIPMENT RENTAL, C9908 HEAVY EQUIPMENT RENTAL, C12 Earthwork and Paving Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID 31518
Firm/DBA Name FAR EAST LANDSCAPE & MAINTENANCE

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Work Codes E4930 COMBINATION UTILITY SERVICES;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type

Firm ID 4952
Firm/DBA Name FINE GRADE EQUIPMENT, INC.
Address Line1 41729 CIELO VISTA DR
Address Line2
City PALMDALE
State CA
Zip Code1 93551
Zip Code2
Mailing Address Line1 P.O. BOX 2798
Mailing Address Line2
Mailing City LANCASTER
Mailing State CA
Mailing Zip Code1 93539
Mailing Zip Code2
Certification Type SMBE
E-Mail judy@finegradeinc.com
Contact Name JUDY JOHNSTON
Area Code (661)
Phone Number 949-4788
Alt Area Code ()
Alt Phone Number
Fax Area Code (661)
Fax Phone Number 722-4900
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310;

ACDBE NAICS

C1901 ROADWAY EXCAVATION, C1910 GRADING, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C9808 HEAVY EQUIPMENT RENTAL, C12 Earthwork and Paving Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID 28335
Firm/DBA Name FORCE TRAFFIC CONTROL, INC.
Address Line1 1478-B NORTH BELMONT RD
Address Line2
City EXETER
State CA
Zip Code1 93221
Zip Code2
Mailing Address Line1 P.O. BOX 1107
Mailing Address Line2
Mailing City EXETER
Mailing State CA
Mailing Zip Code1 93221
Mailing Zip Code2
Certification Type SMBE
E-Mail forcetraffic@earthlink.net
Contact Name ROSEMARY STIMPEL
Area Code (559)
Phone Number 594-1062
Alt Area Code ()
Alt Phone Number
Fax Area Code (559)

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Address Line1 PO BOX 950351
Address Line2
City MISSION HILLS
State CA
Zip Code1 91395
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

ACDBE NAICS

Certification Type SMBE
E-Mail fareastmoon1@yahoo.com
Contact Name null TONY MOON
Area Code (818)
Phone Number 303-8972
Alt Area Code ()
Alt Phone Number
Fax Area Code (805)
Fax Phone Number 237-0918
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 238910, 238990, 561730;

ACDBE NAICS

Work Codes A0710 SOIL PREPARATION SERVICES; A0760 LANDSCAPE & HORTICULTURAL SERVICES, C1601 CLEARING & GRUBBING, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID 7832
Firm/DBA Name FERN ELECTRIC & CONTROL, INC
Address Line1 6 SO. LINDEN AVENUE #2
Address Line2
City SOUTH SAN FRANCISCO
State CA
Zip Code1 94080
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

ACDBE NAICS

Certification Type SMBE
E-Mail null JOE FERNANDEZ
Area Code (450)
Phone Number 952-3203
Alt Area Code ()
Alt Phone Number
Fax Area Code (450)
Fax Phone Number 952-8224
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 00;
Districts 00;
DBE NAICS 221119, 237310, 238210;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM, C9858 RESIDENTIAL ELECTRICAL, E4910 ELECTRIC SERVICES;

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Fax Phone Number 594-1058
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11, 12, 13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 31, 32, 33, 34, 35, 36, 37, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58;
Districts 01, 02, 03, 04, 05, 06, 07, 08, 09, 10, 11;
DBE NAICS 238990;

ACDBE NAICS

C1201 TRAFFIC CONTROL SYSTEM, C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID 31598
Firm/DBA Name FORSTER & KROEGER LANDSCAPE MAINTENANCE, INC
Address Line1 15 LIBRARY PLACE
Address Line2
City SAN ANSELMO
State CA
Zip Code1 94960
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

ACDBE NAICS

Certification Type SMBE
E-Mail null@forster-kroeger.com
Contact Name RAUL GARCIA
Area Code (415)
Phone Number 456-8684
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 457-6614
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01, 07, 10, 21, 24, 28, 38, 41, 43, 44, 46, 48, 50;
Districts 04, 05, 06, 10;
DBE NAICS 238910, 238990, 561730;

ACDBE NAICS

C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C9890 DEMOLITION, C27 Landscaping Contractor, PC PEST CONTROL;

Licenses

Trucks

Gender

Ethnicity

Firm Type

Firm ID 27918
Firm/DBA Name FOUR STAR REBAR INC
Address Line1 2021 RANCHO DR. STE 1
Address Line2
City REDLANDS
State CA
Zip Code1 92373
Zip Code2
Mailing Address Line1 P.O. BOX 7716
Mailing Address Line2
Mailing City MORENO VALLEY
Mailing State CA
Mailing Zip Code1 92552

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City
State
Zip Code1
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type
Email
Contact Name
Area Code
Phone Number
Alt Area Code
Alt Phone Number
Fax Area Code
Fax Phone Number
Agency Name
Counties
Districts
DBE NAICS

ACDBE NAICS

Work Codes
Licenses
Trucks
Gender
Ethnicity
Firm Type

Firm ID
Firm/DBA Name
Address Line1
Address Line2
City

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Ethnicity NATIVE AMERICAN
Firm Type

Firm ID 30847
Firm/DBA Name KERN COUNTY CUSTOM CONCRETE
Address Line1 4916 COLLEGE AVE
Address Line2
City BAKERSFIELD
State CA
Zip Code1 93306
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
Email JerryKCCC@yahoo.com
Contact Name MR. JERRY M. FUENTEZ
Area Code (661)
Phone Number 872-4652
Alt Area Code (661)
Alt Phone Number 865-7485
Fax Area Code (661)
Fax Phone Number 325-5590
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 238110, 238120, 238990, 327390;

ACDBE NAICS

C2800 CONCRETE BASE, C4800 CAST-IN-DRILLED-HOLE CONCRETE PILING, C5000 PRESTRESSING CONCRETE CAST-IN-PLACE, C5100 CONCRETE STRUCTURE, C5105 MINOR CONCRETE STRUCTURE, C5110 CONCRETE SURFACE FINISH, C5120 FURNISH PRECAST CONCRETE DECK UNIT, C5124 ERECT PRECAST CONCRETE, C5136 REINFORCED CONCRETE CRIB WALL, C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C7301 CONCRETE CURB & SIDEWALK - MISC, C9331 CONCRETE BARRIER, D3460 METAL FORGINGS & STAMPINGS;
 C08 Concrete Contractor;

Work Codes

Licenses
Trucks
Gender M
Ethnicity HISPANIC
Firm Type

Firm ID 25268
Firm/DBA Name KILLGORE INDUSTRIES
Address Line1 909 MARINA VILLAGE PARKWAY, #197
Address Line2
City ALAMEDA
State CA
Zip Code1 94501
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
Email killgoreind@earthlink.net
Contact Name KEITH KILLGORE
Area Code (510)
Phone Number 715-4683
Alt Area Code ()
Alt Phone Number
Fax Area Code (510)
Fax Phone Number 548-3981

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Mailing City TURLOCK
Mailing State CA
Mailing Zip Code1 95381
Mailing Zip Code2
Certification Type SMBE
Email nicholconstruction@gmail.com
Contact Name MICHAEL KITCHELL
Area Code (209)
Phone Number 667-1454
Alt Area Code ()
Alt Phone Number
Fax Area Code (209)
Fax Phone Number 667-1201
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 03; 04; 05; 06; 07; 08; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 24; 27; 28; 29; 31; 32; 34; 38; 40; 41; 43; 44;
Districts 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 10;
 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION,
Licenses A General Engineering Contractor, HAZ Hazardous Waste,
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type

Firm ID 39409
Firm/DBA Name LEGEND FENCE CORPORATION
Address Line1 3559 VISTA AVENUE
Address Line2
City LEMON GROVE
State CA
Zip Code1 91945
Zip Code2
Mailing Address Line1 3559 VISTA AVENUE
Mailing Address Line2
Mailing City LEMON GROVE
Mailing State CA
Mailing Zip Code1 91945
Mailing Zip Code2
Certification Type SMBE
Email lupita@legendfencecorp.com
Contact Name LUPITA GARCIA
Area Code (619)
Phone Number 282-6000
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 282-6001
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56;
Districts 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR,
Licenses C13 Fencing Contractor,
Trucks
Gender M
Ethnicity HISPANIC
Firm Type

Firm ID 30738

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Fax Phone Number
Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 38; 41; 43; 46;
Districts 04;
DBE NAICS 238110, 238120, 238910, 238990, 532412;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C9907 CONSTRUCTION EQUIPMENT RENTAL, C9999 HEAVY EQUIPMENT RENTAL, C9980 DEMOLITION,
 A General Engineering Contractor;

Licenses
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type

Firm ID 40497
Firm/DBA Name KICHA LANDSCAPING
Address Line1 3889 F STREET, APT 2
Address Line2
City EUREKA
State CA
Zip Code1 95503
Zip Code2
Mailing Address Line1 P. O. BOX 5138
Mailing Address Line2
Mailing City ARCATA
Mailing State CA
Mailing Zip Code1 95518
Mailing Zip Code2
Certification Type SMBE
Email egruetzmacher@gmail.com
Contact Name ERNIE GRUETZMACHER JR.
Area Code (707)
Phone Number 616-4340
Alt Area Code ()
Alt Phone Number
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46;
Districts 47; 48; 49; 51; 52; 53; 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 06; 10;
 238990, 561730;

ACDBE NAICS

Work Codes C2030 EROSION CONTROL, C2065 IRRIGATION SYSTEM, C8000 FENCING CONTRACTOR, C9867 LANDSCAPING CONTRACTOR,
Licenses C13 Fencing Contractor, C27 Landscaping Contractor,
Trucks
Gender M
Ethnicity NATIVE AMERICAN
Firm Type

Firm ID 39610
Firm/DBA Name KITCHELL CONSTRUCTION, INC.
Address Line1 311 SOUTH FIRST STREET
Address Line2
City TURLOCK
State CA
Zip Code1 95380
Zip Code2
Mailing Address Line1 P. O. BOX 3118
Mailing Address Line2

ACDBE NAICS

Work Codes

Firm/DBA Name M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1 12192 MACS ROAD
Address Line2
City REDDING
State CA
Zip Code1 96003
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
Email shellee@mandserviro.com, michael@mandserviro.com
Contact Name MICHAEL A. SMITH
Area Code (530)
Phone Number 241-1418
Alt Area Code (530)
Alt Phone Number 941-1831
Fax Area Code (530)
Fax Phone Number 241-9647
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53;
Districts 57; 58;
DBE NAICS 01; 02; 03; 04; 05; 10;
 238910, 561730;

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Firm ID 27969
Firm/DBA Name MC CULLOUGH CONSTRUCTION INC
Address Line1 57 ALDERGROVE ROAD
Address Line2
City ARCATA
State CA
Zip Code1 95521
Zip Code2
Mailing Address Line1 57 ALDERGROVE RD
Mailing Address Line2
Mailing City ARCATA
Mailing State CA
Mailing Zip Code1 95521
Mailing Zip Code2
Certification Type SMBE
Email dmccullough@mculloughconstructioninc.com
Contact Name MACKY MCCULLOUGH
Area Code (707)
Phone Number 825-1014
Alt Area Code ()
Alt Phone Number
Fax Area Code (707)
Fax Phone Number 825-1769
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 06;
Districts 06;
DBE NAICS 212321, 221310, 227310, 237990, 238120, 238910, 532412, 541330, 561730;

ACDBE NAICS

Work Codes

Firm ID 39409
Firm/DBA Name LEGEND FENCE CORPORATION
Address Line1 3559 VISTA AVENUE
Address Line2
City LEMON GROVE
State CA
Zip Code1 91945
Zip Code2
Mailing Address Line1 3559 VISTA AVENUE
Mailing Address Line2
Mailing City LEMON GROVE
Mailing State CA
Mailing Zip Code1 91945
Mailing Zip Code2
Certification Type SMBE
Email lupita@legendfencecorp.com
Contact Name LUPITA GARCIA
Area Code (619)
Phone Number 282-6000
Alt Area Code ()
Alt Phone Number
Fax Area Code (619)
Fax Phone Number 282-6001
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56;
Districts 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR,
Licenses C13 Fencing Contractor,
Trucks
Gender M
Ethnicity HISPANIC
Firm Type

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Counties 00;
 Districts 00;
 DBE NAICS 237110, 237310, 237990, 238110;
 ACDBE NAICS
 Work Codes CS100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;
 Licenses A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type

Firm ID 1583
 Firm/DBA Name OLIVEIRA FENCE INC.
 Address Line1 293 BROKAW ROAD
 Address Line2
 City SANTA CLARA
 State CA
 Zip Code1 95050
 Zip Code2
 Mailing Address Line1 293 BROKAW ROAD
 Mailing Address Line2
 Mailing City SANTA CLARA
 Mailing State CA
 Mailing Zip Code1 95050
 Mailing Zip Code2
 Certification Type SWBE
 Email pam@oliveirafenceinc.com
 Contact Name DEBBIE GARCIA
 Area Code (408)
 Phone Number 727-2811
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (408)
 Fax Phone Number 727-2990
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39; 40; 41; 43; 44; 45; 46; 49; 51; 52; 53; 54; 57;
 Districts 01; 02; 03; 04; 05; 06; 10;
 DBE NAICS 238990;

ACDBE NAICS

Work Codes C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER;
 Licenses C13 Fencing Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type

Firm ID 27179
 Firm/DBA Name P. A. WILSON, INC.
 Address Line1 9485 LA CUESTA DR
 Address Line2
 City LA MESA
 State CA
 Zip Code1 91941
 Zip Code2
 Mailing Address Line1 3131 INDIAN MILLS
 Mailing Address Line2
 Mailing City JAMUL
 Mailing State CA
 Mailing Zip Code1 91935
 Mailing Zip Code2
 Certification Type SMBE

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Address Line1 2940 SOUTH ELM AVENUE
 Address Line2
 City FRESNO
 State CA
 Zip Code1 93706
 Zip Code2
 Mailing Address Line1 2940 SOUTH ELM AVENUE
 Mailing Address Line2
 Mailing City FRESNO
 Mailing State CA
 Mailing Zip Code1 93706
 Mailing Zip Code2
 Certification Type SMBE
 Email
 Contact Name JOSEPH GARCIA
 Area Code (559)
 Phone Number 237-4182
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (559)
 Fax Phone Number 237-4183
 Agency Name CITY OF FRESNO
 Counties 00;
 Districts 00;
 DBE NAICS 237310, 238910, 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 Licenses C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8960 DEMOLITION;
 Trucks A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C34 Pipeline Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type

Firm ID 6383
 Firm/DBA Name PRECISION CONCRETE SAWING
 Address Line1 141 D STREET
 Address Line2
 City FREMONT
 State CA
 Zip Code1 94536
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City FREMONT
 Mailing State CA
 Mailing Zip Code1 94536
 Mailing Zip Code2
 Certification Type SMBE
 Email jndutra@live.com
 Contact Name JOHN DUTRA
 Area Code (510)
 Phone Number 781-1969
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code ()
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 07; 38; 41; 43;
 Districts 04;
 DBE NAICS 238990;

ACDBE NAICS

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Email pawtonino@gmail.com
 Contact Name PATRICK ALLEN WILSON
 Area Code ()
 Phone Number
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code ()
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 00;
 Districts 00;
 DBE NAICS 236210, 237110, 237120; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 Licenses C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5901 STEEL STRUCTURES; C5701 STEEL CRIB WALL; C9830 PLASTERING; C9860 DEMOLITION; E4952 SEWERAGE SYSTEMS;
 Trucks A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
 Trucks
 Gender M
 Ethnicity NATIVE AMERICAN
 Firm Type

Firm ID 21950
 Firm/DBA Name PAPILLON BUILDERS
 Address Line1 26300 RIM ROCK CT
 Address Line2
 City FORESTHILL
 State CA
 Zip Code1 95631
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type SWBE
 Email jwaters@papillonbuilders.com
 Contact Name JO ELEN SELLERS
 Area Code (916)
 Phone Number 560-7019
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (888)
 Fax Phone Number 717-7270
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 03; 34; 96; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58;
 Districts 01; 02; 03; 04; 10;
 DBE NAICS 236115, 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910, 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 Licenses C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8901 BUILDING CONSTRUCTION; C8810 SMALL STRUCTURES; C8822 CARPENTRY; C8874 HARDWARE (ROUGH); C8876 HARDWARE (FINISH); C8960 DEMOLITION;
 Trucks A General Engineering Contractor; B General Building Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type

Firm ID 1534
 Firm/DBA Name PATCH MASTER OF CENTRAL CALIFORNIA INC

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Work Codes C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
 Licenses C08 Concrete Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type

Firm ID 23562
 Firm/DBA Name PROJECT BY PROJECT
 Address Line1 8639 SEPULVEDA BLVD #430
 Address Line2
 City WESTCHESTER
 State CA
 Zip Code1 90045
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type SWBE
 Email
 Contact Name HUI SHERYL MONAUGHAN
 Area Code (310)
 Phone Number 338-3322
 Alt Area Code ()
 Alt Phone Number
 Fax Area Code (310)
 Fax Phone Number 338-3327
 Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
 Counties 00;
 Districts 00;
 DBE NAICS 236210; 238110; 238120; 238140; 238160; 238220; 238310; 238320; 238350; 238910, 238990; 541618; 561499; 624310;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 Licenses C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5901 STEEL STRUCTURES; C5701 STEEL CRIB WALL; C8700 CONSULTANT; NON ENGINEERS; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8901 AIR CONDITIONING/SHEET METAL; C8901 BUILDING CONSTRUCTION; C8810 SMALL STRUCTURES; C8822 CARPENTRY; C8827 DRYWALL CONSTRUCTION; C8829 RETAINER WALLS; C8830 WALL COVERING; C8836 PLASTERING; C8837 ROOFING; C8842 MASONRY; C8854 PAINTING STRUCTURES; C8862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C8866 HEATING & AIR CONDITIONING; C8868 INSULATION; C8874 HARDWARE (ROUGH); C8876 HARDWARE (FINISH); C8960 DEMOLITION; 17360 MSC BUSINESS SERVICES; 16330 JOB TRAINING & RELATED SERVICES; 16760 MANAGEMENT & PUBLIC RELATIONS;

Trucks
 Gender F
 Ethnicity BLACK
 Firm Type
 Firm ID 33524
 Firm/DBA Name QUMBU CONTRACTING, INC.
 Address Line1 695 PRIDDY DRIVE
 Address Line2
 City DIXON
 State CA
 Zip Code1 95620
 Zip Code2
 Mailing Address Line1 P.O. BOX 1177
 Mailing Address Line2
 Mailing City DIXON
 Mailing State CA
 Mailing Zip Code1 95620
 Mailing Zip Code2 1177
 Certification Type SMBE

<http://www.dot.ca.gov/ucp/QuerySubmit.do>

7/20/2015

Mailing City OAKDALE
 Mailing State CA
 Mailing Zip Code1 95351
 Mailing Zip Code2 1042
 Certification Type SWBE
 EMail sg60nm@yahoo.com
 Contact Name SANDRA CUNNINGHAM
 Area Code (209)
 Phone Number 847-8539
 Alt Area Code ()
 Alt Phone Number ()
 Fax Area Code (209)
 Fax Phone Number 847-0169
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 36; 39; 41; 48; 49; 50; 54; 55; 57; 58;
 Districts 03; 04; 05; 06; 10;
 DBE NAICS 237310, 238110, 238990;

ACDBE NAICS
 Work Codes C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM, C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5100 CONCRETE STRUCTURE, C5901 STEEL STRUCTURES, C5970 STEEL CRIB WALL,
 Licenses A General Engineering Contractor;
 Trucks
 Gender F
 Ethnicity CAUCASIAN
 Firm Type

Firm ID 30528
 Firm/DBA Name SOUZA CONSTRUCTION INC
 Address Line1 586 S. FARMERSVILLE BLVD.
 Address Line2
 City FARMERSVILLE
 State CA
 Zip Code1 93223
 Zip Code2
 Mailing Address Line1 P.O. BOX 2755
 Mailing Address Line2
 Mailing City VISALIA
 Mailing State CA
 Mailing Zip Code1 93279
 Mailing Zip Code2
 Certification Type SMBE
 EMail msouza91@aol.com
 Contact Name MANUEL SOUZA
 Area Code (559)
 Phone Number 747-7100
 Alt Area Code ()
 Alt Phone Number (559)
 Fax Area Code 747-7101
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 Districts 01; 02; 04; 05; 06; 07; 08; 09; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
 DBE NAICS 236210, 237310, 238210, 238990, 239010, 239900;

ACDBE NAICS
 Work Codes C1201 TRAFFIC CONTROL SYSTEM, C1601 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C9801 BUILDING CONSTRUCTION, C9810 SMALL STRUCTURES, C9822 CARPENTRY, C9827 DRYWALL CONSTRUCTION, C9829 RETAINER WALLS, C9869 INSULATION, C9874 HARDWARE (ROOF), C9875 HARDWARE (FINISH), C9980 DEMOLITION,
 Licenses A General Engineering Contractor, B General Building Contractor, C10 Electrical Contractor;
 Trucks
 Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Districts 03; 04; 05;
 DBE NAICS 238110, 238120, 238990;

ACDBE NAICS
 Work Codes C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL,
 Licenses D06 Concrete Related Services;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type

Firm ID 5262
 Firm/DBA Name T.D.V. CONSTRUCTION, INC
 Address Line1 101 GREENVILLE RD
 Address Line2
 City LIVERMORE
 State CA
 Zip Code1 94550
 Zip Code2
 Mailing Address Line1 PO BOX 111
 Mailing Address Line2
 Mailing City LIVERMORE
 Mailing State CA
 Mailing Zip Code1 94551
 Mailing Zip Code2
 Certification Type SMBE
 EMail jvone@tdvconstruction.com
 Contact Name GAIL WONG
 Area Code (925)
 Phone Number 455-5259
 Alt Area Code ()
 Alt Phone Number (925)
 Fax Area Code 455-0325
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 07; 21; 28; 30; 41; 43; 44; 49;
 Districts 04; 05;
 DBE NAICS 237310;

ACDBE NAICS
 Work Codes C1901 ROADWAY EXCAVATION, C1910 GRADING, C5150 CORE CONCRETE - REPAIR BRIDGE DECK, C6800 SUBSURFACE DRAIN,
 Licenses A General Engineering Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type

Firm ID 27723
 Firm/DBA Name TUCKER TECHNOLOGY INC
 Address Line1 300 FRANK OGAWA PLAZA, STE 235
 Address Line2
 City OAKLAND
 State CA
 Zip Code1 94612
 Zip Code2 2703
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type SMBE
 EMail frank@tuckertech.com

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Gender M
 Ethnicity HISPANIC
 Firm Type
 Firm ID 1213
 Firm/DBA Name STOLOSKI & GONZALEZ, INC.
 Address Line1 727 MAIN STREET
 Address Line2
 City HALF MOON BAY
 State CA
 Zip Code1 94019
 Zip Code2 1924
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type SMBE
 EMail mthorn@stoloskigonzalet.com
 Contact Name ROBERT GONZALEZ
 Area Code (650)
 Phone Number 726-7119
 Alt Area Code ()
 Alt Phone Number (650)
 Fax Area Code 726-6055
 Fax Phone Number
 Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)JPB
 Counties 01; 07; 21; 27; 38; 41; 43; 44; 48;
 Districts 04; 05;
 DBE NAICS 237110, 237310;

ACDBE NAICS
 Work Codes C1901 ROADWAY EXCAVATION, C1910 GRADING, C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS,
 Licenses A General Engineering Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type

Firm ID 15435
 Firm/DBA Name SUPERIOR CORING AND CUTTING, INC.
 Address Line1 77 GOETHE STREET
 Address Line2
 City DALY CITY
 State CA
 Zip Code1 94014
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type SMBE
 EMail supercoring@att.net
 Contact Name DAVID MERNI
 Area Code (650)
 Phone Number 755-8009
 Alt Area Code ()
 Alt Phone Number (650)
 Fax Area Code 755-8554
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 21; 27; 28; 34; 38; 41; 43; 44; 49;

ACDBE NAICS
 Work Codes C1201 TRAFFIC CONTROL SYSTEM, C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION, C8702 MANAGEMENT INFORMATION SYSTEMS, C8858 RESIDENTIAL ELECTRICAL, E4510 TELEPHONE COMMUNICATIONS, E4520 TELEGRAPH & OTHER COMMUNICATIONS, I7350 MISC EQUIPMENT RENTAL & LEASING, I7370 COMPUTER & DATA PROCESSING SERVICES, I7371 COMPUTER PROGRAMMING, I7375 INFORMATION RETRIEVAL SYSTEMS, I7377 COMPUTER RENTAL AND LEASING, I774 COMPUTER MAINTENANCE & REPAIR, I7900 MISC BUSINESS SERVICES, I9740 MANAGEMENT & PUBLIC RELATIONS;
 Licenses C07 Low Voltage Systems Contractor;
 Trucks
 Gender M
 Ethnicity BLACK
 Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Contact Name FRANK TUCKER
 Area Code (510)
 Phone Number 838-0422
 Alt Area Code ()
 Alt Phone Number (510)
 Fax Area Code 838-3525
 Fax Phone Number
 Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
 Counties 00;
 Districts 00;
 DBE NAICS 238210, 517110, 518111, 518210, 532310, 532420, 541511, 541519, 541618, 561499, 811212;

ACDBE NAICS
 Work Codes C1201 TRAFFIC CONTROL SYSTEM, C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION, C8702 MANAGEMENT INFORMATION SYSTEMS, C8858 RESIDENTIAL ELECTRICAL, E4510 TELEPHONE COMMUNICATIONS, E4520 TELEGRAPH & OTHER COMMUNICATIONS, I7350 MISC EQUIPMENT RENTAL & LEASING, I7370 COMPUTER & DATA PROCESSING SERVICES, I7371 COMPUTER PROGRAMMING, I7375 INFORMATION RETRIEVAL SYSTEMS, I7377 COMPUTER RENTAL AND LEASING, I774 COMPUTER MAINTENANCE & REPAIR, I7900 MISC BUSINESS SERVICES, I9740 MANAGEMENT & PUBLIC RELATIONS;
 Licenses C07 Low Voltage Systems Contractor;
 Trucks
 Gender M
 Ethnicity BLACK
 Firm Type

Firm ID 39105
 Firm/DBA Name V A P CONSTRUCTION INC
 Address Line1 15705 BIRCHWOOD ST
 Address Line2
 City LA MIRADA
 State CA
 Zip Code1 90638
 Zip Code2
 Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type SMBE
 EMail vapconstruction@gmail.com
 Contact Name ARVIND PRASAD
 Area Code (714)
 Phone Number 253-3270
 Alt Area Code ()
 Alt Phone Number (714)
 Fax Area Code 551-8450
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31;
 Districts 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
 DBE NAICS 237110, 237310, 237990, 238110;

ACDBE NAICS
 Work Codes C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM, C1831 PLANE ASPHALT CONCRETE, C1601 CLEARING & GRUBBING, C1701 DEVELOP WATER SUPPLY, C1901 ROADWAY EXCAVATION, C2065 IRRIGATION SYSTEM, C3901 ASPHALT CONCRETE, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C5105 MINOR CONCRETE STRUCTURE, C6200 ALTERNATIVE PIPE CULVERT, C7301 CONCRETE CURB & SIDEWALK - MISC, C9000 FENCING CONTRACTOR, C9330 CONCRETE BARRIER,
 Licenses A General Engineering Contractor;
 Trucks
 Gender M
 Ethnicity ASIAN SUBCONTINENT
 Firm Type

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Firm ID 1045
Firm/DBA Name VALVERDE CONSTRUCTION, INC
Address Line1 19919 SHOEMAKER AVE
Address Line2
City SANTA FE SPRINGS
State CA
Zip Code1 90670
Zip Code2
Mailing Address Line1 P.O. BOX 3223
Mailing Address Line2
Mailing City SANTA FE SPRINGS
Mailing State CA
Mailing Zip Code1 90670
Mailing Zip Code2
Certification Type SMBE
Email jonv@valverdeconst.com
Contact Name JOE A. VALVERDE
Area Code (562)
Phone Number 906-1626
Alt Area Code ()
Alt Phone Number
Fax Area Code (562)
Fax Phone Number 906-1919
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237110;

ACDBE NAICS

Work Codes C1801 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C7160 ASBESTOS-CEMENT SEWER PIPE, C9890 DEMOLITION;
Licenses A General Engineering Contractor, B General Building Contractor, C10 Electrical Contractor, C16 Fire Protection Contractor, C36 Plumbing Contractor;
Trucks M
Gender HISPANIC
Ethnicity
Firm Type

Firm ID 20404
Firm/DBA Name VARGAS & ESQUIVEL CONSTRUCTION, INC
Address Line1 20 DORMAN AVE
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
Email yeadmin@vargasesquivel.com
Contact Name YOLANDA VARGAS
Area Code (415)
Phone Number 550-1176
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 550-1197
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01, 07, 21, 38, 41;
Districts 04;

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

DBE NAICS 236220, 238120, 238910;
ACDBE NAICS
Work Codes C1801 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C9890 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks F
Gender HISPANIC
Ethnicity
Firm Type

Firm ID 20404
Firm/DBA Name VARGAS & ESQUIVEL CONSTRUCTION, INC
Address Line1 20 DORMAN AVE
Address Line2
City SAN FRANCISCO
State CA
Zip Code1 94124
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SWBE
Email yeadmin@vargasesquivel.com
Contact Name YOLANDA VARGAS
Area Code (415)
Phone Number 550-1176
Alt Area Code ()
Alt Phone Number
Fax Area Code (415)
Fax Phone Number 550-1197
Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties 01, 07, 21, 38, 41;
Districts 04;
DBE NAICS 236220, 238120, 238910;

ACDBE NAICS

Work Codes C1801 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL, C9890 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks F
Gender HISPANIC
Ethnicity
Firm Type

Firm ID 27011
Firm/DBA Name VINTAGE PAVING COMPANY, INC.
Address Line1 119 MAIN STREET
Address Line2
City WINTERS
State CA
Zip Code1 95694
Zip Code2
Mailing Address Line1 P O BOX 461
Mailing Address Line2
Mailing City WINTERS
Mailing State CA
Mailing Zip Code1 95694
Mailing Zip Code2
Certification Type SMBE

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Email edc@vintagepavingco.com
Contact Name EDWARD CARBAHAL
Area Code (530)
Phone Number 795-0132
Alt Area Code ()
Alt Phone Number
Fax Area Code (530)
Fax Phone Number 795-5734
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01, 02, 03, 04, 05, 06, 07, 09, 10, 11, 17, 21, 24, 28, 29, 31, 32, 34, 39, 45, 46, 48, 49, 50, 51, 52, 57, 58;
Districts 01, 02, 03, 04, 06, 10;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1531 PLANE ASPHALT CONCRETE, C1801 CLEARING & GRUBBING, C1901 ROADWAY EXCAVATION, C1910 GRADING, C1920 STRUCTURE EXCAVATION, C1930 STRUCTURE BACKFILL, C1940 DITCHES EXCAVATION, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C7219 AIR-BLOWN MORTAR (SLOPE PAVING), C9890 DEMOLITION;
Licenses A General Engineering Contractor;
Trucks M
Gender HISPANIC
Ethnicity
Firm Type

Firm ID 8254
Firm/DBA Name VISTA STEEL COMPANY
Address Line1 6100-A FRANCIS BOTELLO ROAD
Address Line2
City GOLETA
State CA
Zip Code1 93117
Zip Code2 3233
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SWBE
Email vistasteelcompany@yahoo.com
Contact Name MARIA DIMAGGIO
Area Code (805)
Phone Number 864-4732
Alt Area Code ()
Alt Phone Number
Fax Area Code (805)
Fax Phone Number 864-1051
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 238120, 238190;

ACDBE NAICS

Work Codes C5501 STEEL STRUCTURES, C5570 STEEL CRIB WALL;
Licenses C50 Reinforcing Steel Contractor;
Trucks F
Gender CAUCASIAN
Ethnicity
Firm Type

Firm ID 30928
Firm/DBA Name VT ELECTRIC, INC.
Address Line1 10825 VERNON AVE
Address Line2
City ONTARIO

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

State CA
Zip Code1 91782
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
Email tony@vitelectric.net
Contact Name TONY T. TRAN
Area Code (909)
Phone Number 985-1755
Alt Area Code ()
Alt Phone Number
Fax Area Code (909)
Fax Phone Number 985-8186
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13, 19, 29, 30, 33, 36, 37, 39, 42, 43, 56;
Districts 03, 04, 05, 07, 08, 10, 11, 12;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM, C6858 RESIDENTIAL ELECTRICAL, C8859 Commercial Electrical,
Licenses C10 Electrical Contractor;
Trucks M
Gender ASIAN PACIFIC
Ethnicity
Firm Type

Firm ID 31909
Firm/DBA Name WBI ENERGY SERVICES, INC
Address Line1 71 NORTH BALDWIN AVENUE
Address Line2
City SIERRA MADRE
State CA
Zip Code1 91024
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type SMBE
Email null
Contact Name WILLIAM A WOOD
Area Code (626)
Phone Number 351-3620
Alt Area Code ()
Alt Phone Number
Fax Area Code (626)
Fax Phone Number 351-3022
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310, 238210, 541618;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM, C8700 CONSULTANT, NON ENGINEERING, C8701 BUSINESS ADMINISTRATION, C8702 MANAGEMENT INFORMATION SYSTEMS, C8858 RESIDENTIAL ELECTRICAL,
Licenses B740 MANAGEMENT & PUBLIC RELATIONS,
Trucks A General Engineering Contractor, C10 Electrical Contractor;

http://www.dot.ca.gov/ucp/QuerySubmit.do

7/20/2015

Gender
Ethnicity
Firm Type

M
HISPANIC

[Back To Query Form](#)

7.

Copies of
Agencies/Organizations
Contact

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-2G8604. 1 results found.

Contractor: Granite Construction Company **Contact:** Teresa Rothney

Address: 715 Comstock Street Santa Clara, Ca 95054

Phone: 408-327-7013 **Fax:** 408-327-7090 **Email:** teresa.rothney@gcnc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Requirements: Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 07/20/2015

*** SUB BIDS WANTED ***

DATE: July 20, 2015



FROM: Granite Construction Company
715 Comstock St.
Santa Clara, CA 95054
Tel: 408-327-7013
Fax: 408-327-7090

Daily Construction Service
(800) 642-2437

Daily Pacific Builder
(888) 699-3875

REQUESTED BY: Teresa Rothney

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project(s) - **Thank You!**

Project:	FOR CONSTRUCTION ON STATE HIGHWAY 580 IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP	
Contract No.:	04-2G8604	
Owner:	Caltrans	
Location:	Alameda County	
Bid Date/Time:	8/5/2015	2:00 PM

Project:	Reconstruction of North Street, San Mateo	
Contract No.:	RW507	
Owner:	County of San Mateo	
Location:	IN THE PESCADERO AREA	
Bid Date/Time:	7/23/2015	2:00 PM

Project:	Resurfacing Pescadero Creek and Cloverdale Rd, San Mateo	
Contract No.:	RW512	
Owner:	County of San Mateo	
Location:	IN THE EL GRANADA AREA	
Bid Date/Time:	7/23/2015	2:00 PM

TX Result Report

P 1
 07/20/2015 13:14
 Serial No. ASC0011015750
 TC: 149667

Addressee	Start Time	Time	Prints	Result	Note
918006422437	07-20 13:13	00:00:35	001/001	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DPS:Page Separation TX, MIX:Mixed Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:F-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document Send.

*** SUB BIDS WANTED ***

DATE: July 20, 2015



FROM: Granite Construction Company
 715 Comstock St.
 Santa Clara, CA 95054
 Tel: 408-327-7013
 Fax: 408-327-7090

Daily Construction Service
 (800) 642-2437

Daily Pacific Builder
 (888) 699-3875

REQUESTED BY: Teresa Rothney

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project(s) - *Thank You!*

- Project:** FOR CONSTRUCTION ON STATE HIGHWAY 580 IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP
- Contract No.:** 04-2G8604
- Owner:** Caltrans
- Location:** Alameda County
- Bid Date/Time:** 8/5/2015 2:00 PM
- Project:** Reconstruction of North Street, San Mateo
- Contract No.:** RW507
- Owner:** County of San Mateo
- Location:** IN THE PESCADERO AREA
- Bid Date/Time:** 7/23/2015 2:00 PM
- Project:** Resurfacing Pescadero Creek and Cloverdale Rd, San Mateo
- Contract No.:** RW512
- Owner:** County of San Mateo
- Location:** IN THE EL GRANADA AREA
- Bid Date/Time:** 7/23/2015 2:00 PM

TX Result Report

P 1
07/20/2015 13:15
Serial No. A5C0011015750
TC: 149668

Addressee	Start Time	Time	Prints	Result	Note
918886993875	07-20 13:14	00:00:36	001/001	OK	

Note TMR:Timer TX, POL:Polling, ORG:Original Size Setting, FME:Frame Erase TX, DP6:Page Separation TX, MIX:Mixd Original TX, CALL:Manual TX, CSAC:CSAC, FWD:Forward, PC:PC-FAX, BND:Double-Sided Binding Direction, SP:Special Original, FCODE:IF-code, RTX:Re-TX, RLV:Relay, MBX:Confidential, BUL:Bulletin, SIP:SIP Fax, IPADR:IP Address Fax, I-FAX:Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, PWR:Receiving page over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error, PRINT:Compulsory Memory Document Print, DEL:Compulsory Memory Document Delete, SEND:Compulsory Memory Document send.

*** SUB BIDS WANTED ***

DATE: July 20, 2015



FROM: Granite Construction Company
715 Comstock St.
Santa Clara, CA 95054
Tel: 408-327-7013
Fax: 408-327-7090

Daily Construction Service
(800) 642-2437

Daily Pacific Builder
(888) 699-3875

REQUESTED BY: Teresa Rothney

Please list Granite Construction Company as General Contractor requesting Sub -Quotes on the following project(s) - *Thank You!*

Project: FOR CONSTRUCTION ON STATE HIGHWAY 580 IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Contract No.: 04-2G8604

Owner: Caltrans

Location: Alameda County

Bid Date/Time: 8/5/2015 2:00 PM

Project: Reconstruction of North Street, San Mateo

Contract No.: RW507

Owner: County of San Mateo

Location: IN THE PESCADERO AREA

Bid Date/Time: 7/23/2015 2:00 PM

Project: Resurfacing Pescadero Creek and Cloverdale Rd, San Mateo

Contract No.: RW512

Owner: County of San Mateo

Location: IN THE EL GRANADA AREA


Bid Date/Time: 7/23/2015 2:00 PM

General Info | Press Room | Business Workspace | HOME | SIGN OUT | BUSINESS DASHBOARD | MY ACCOUNT | CONTACT | MY BUSINESS TOOLS



Grow your business. Build the Nation.

[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)



Offer Overview
Granite Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

*** Required Fields**

OPPORTUNITY STATUS	Current Status: Active	Edit
	Last Modified Date: July 20, 2015	
	Last Modified By: Teresa Rothney	

SPECIAL INITIATIVE PROGRAMS	Edit
Is this opportunity related to Special Initiative Programs?	

OPPORTUNITY INFORMATION	Edit
--------------------------------	----------------------

* First Name: Teresa
 * Last Name: Rothney
 * Telephone: 408-327-7013
 Fax: 408-327-7090
 Email Address: Teresa.Rothney@gcinc.com
 * Date Open: July 20, 2015
 * Date Closed: August 05, 2015
 * Opportunity Title: Hwy 580 Construct retaining wall, planting, and mo
 * Solicitation ID: 151455C
 * Contract Value Amount: \$1,860,000
 * Estimated Contract Duration: 1 Year - 2 Years
 * Opportunity Type: State Government
 * Offer Description: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER, ELECTRICAL & SIGNALS SUPPLIER, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, CLEARING & GRUBBING, ROADWAY EXCAVATION, GRADING, IMPORTED BORROW, HIGHWAY PLANTING, SOIL AMENDMENTS C2021 HYDROSEEDING, EROSION CONTROL, IRRIGATION SYSTEM, TEMPORARY EROSION CONTROL, AGGREGATE BASE, PLACE ASPHALT CONCRETE DIKE & MISC, CASTINDRILLEDHOLE CONCRETE PILING, CONCRETE STRUCTURE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, STEEL STRUCTURES, ROADSIDE SIGN, CLEAN & PAINT STEEL, PERMEABLE MATERIAL, PLASTIC PIPE, MISC IRON & STEEL FRAME, COVER & GRATE, FENCING CONTRACTOR, OBJECT MARKER, METAL BEAM GUARD RAILING, THERMOPLASTIC TRAFFIC STRIPING & MARKING, PAINTED TRAFFIC STRIPING & MARKING, REMOVE PAVEMENT MARKING & TRAFFIC STRIPES, PAVEMENT MARKING, Lead Compliance, SWPPP Planning, STREET SWEEPING TRUCK, TRUCK BROKER Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (Section 1725.5). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractors current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractors license, insurance and workers compensation coverage meeting Granites requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
 * Keywords: Highway Construction
 * Bond Request: Unknown
 Bond Amount: Not Specified

* INDUSTRY CODES	Edit
NAICS: 2341 - Highway, Street, Bridge, and Tunnel Construction	

* LOCATION INFORMATION	[Edit]
-------------------------------	------------------------

Alameda, California 94502 USA

Thank you for participating in the
 Minority Business Development Agency's Opportunity program.



GENERAL INFO
[Business Blog](#)
[Contact](#)
[Unsolicited Proposals](#)
[Site Map & Glossary](#)
[Employee Intranet](#)
[Outlook Web Access](#)

PRESS ROOM
[Press Releases](#)
[Speeches/Remarks](#)
[Research Library](#)
[U.S. Business Fact Sheets](#)
[Publications](#)
[Newsletters](#)

BUSINESS WORKSPACE
[Post Opportunities](#)
[View Your Opportunities](#)
[Business News](#)
[Mega Projects](#)
[Webinars](#)
[MBDA PartnerNet](#)

[U.S. Department of Commerce](#) | [FEEDBACK](#)
[Privacy Policy](#)
[FOIA Reading Room](#)
[Web Policies](#)
[USA.gov](#)
[GobiernoUSA.gov](#)
[USA Jobs](#)

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Minority Business Development Agency (MBDA)

Rothney, Teresa

From: Rothney, Teresa
Sent: Monday, July 20, 2015 1:18 PM
To: 'shawnaalvarado@aol.com'
Subject: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp
Attachments: Prospective Bidders AD.pdf

Please share with your members at NAWIC (women in construction)

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St
Santa Clara, CA 95054
Direct 408-327-7013

Fax 408-327-7090
teresa.rothney@gcinc.com
www.graniteconstruction.com

GRANITE™



Rothney, Teresa

From: Rothney, Teresa
Sent: Monday, July 20, 2015 1:18 PM
To: 'aserrudo@sanjosembdcenter.com'; 'nli@sanfranciscombdcenter.com'
Subject: FW: RFQ Caltrans 04-2G8604 Hwy 580 At Bendict Offramp
Attachments: Prospective Bidders AD.pdf

Please share with your members at Minority Business Development Agency

GRANITE CONSTRUCTION COMPANY is seeking DBE Qualified Sub-Contractors on the following Project

Project Owner: Caltrans

Estimate # 15145SC

04-2G8204 FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY IN SAN LEANDRO AT BENDICT DRIVE OFF-RAMP

Lead Estimator: Fred Ackerman Phone 408-327-7053

Bid Date 8/5/2015 12:00 PM. Please Fax Quotes to 408-327-7090

General work description: Construct retaining wall, planting, and modify lighting.

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LUMBER SUPPLIER , ELECTRICAL & SIGNALS SUPPLIER , CONSTRUCTION AREA SIGNS , TRAFFIC CONTROL SYSTEM , PLANE ASPHALT CONCRETE , CLEARING & GRUBBING , ROADWAY EXCAVATION , GRADING , IMPORTED BORROW , HIGHWAY PLANTING , SOIL AMENDMENTS C2021 HYDROSEEDING , EROSION CONTROL , IRRIGATION SYSTEM , TEMPORARY EROSION CONTROL , AGGREGATE BASE , PLACE ASPHALT CONCRETE DIKE & MISC , CAST-IN-DRILLED-HOLE CONCRETE PILING , CONCRETE STRUCTURE , MINOR CONCRETE STRUCTURE , REINFORCING STEEL , STEEL STRUCTURES , ROADSIDE SIGN , CLEAN & PAINT STEEL , PERMEABLE MATERIAL , PLASTIC PIPE , MISC IRON & STEEL FRAME, COVER & GRATE , FENCING CONTRACTOR , OBJECT MARKER , METAL BEAM GUARD RAILING , THERMOPLASTIC TRAFFIC STRIPING & MARKING , PAINTED TRAFFIC STRIPING & MARKING , REMOVE PAVEMENT MARKING & TRAFFIC STRIPES , PAVEMENT MARKING , Lead Compliance , SWPPP Planning , STREET SWEEPING TRUCK , TRUCK BROKER

Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 715 Comstock St., Santa Clara, CA., 95054 or Caltrans Web site http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Please Reply As Soon As Possible on the Attached Page

Teresa Rothney

Estimating Assistant
Coastal Region

715 Comstock St
Santa Clara, CA 95054
Direct 408-327-7013

Fax 408-327-7090
teresa.rothney@qcinc.com
www.graniteconstruction.com

GRANITE™

2015 WORLD'S MOST
ETHICAL
COMPANIES
www.ethical.com



Fax 408-327-7090
teresa.rothney@qcinc.com
www.graniteconstruction.com

GRANITE™



8.

Additional Efforts

**Granite Construction Company Additional Outreach Efforts
Outreach Event Participation**



Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
6/18/2015	Caltrans District 11	Imperial County Business Outreach & I-8 Update	Tami Speer Carolyn Maness	SBE/DBE
6/18/2015	Caltrans	I-8 Rehab Project Contractors and Industry Outre	Scott Tease	SB / WBE / DBE / MBE / DVBE
5/21- 5/22/2015	Granite - Desert Cities Region	DBE Operational Implementation Training	All Desert Cities Estimators, PMs, PEs, Accounting, Materials, and Construction Support Staff	Any Desert Cities employee handling DBE/SB/WBE/MBE, etc. firms.
4/15/2015	NAWIC	Region 9 Forum Meetings	Cindy Johnsen	WBE
3/18/2015	Nevada DOT	Project Neon DBE Workshop	<u>Representing Neon Mobility Constructors (NMC) Team:</u> Tami Speer, Granite John Dudasch, Granite John McClure, Granite Frank Achuff, Granite Stacey Jeffers, Skanska Scott MacKenzie, AZTEC Tom Lane, Louis Berger	DBE
1/30/2015	Alameda County Public Works Agency	2015 Construction Contracting Opportunities	Teresa Rothney	SBE/WBE/DBE/MBE/DVBE
1/14/2015	Port of Oakland	Contracting 101 with the Port of Oakland	Teresa Rothney	SBE/WBE/DBE/MBE/DVBE
11/19/2014	San Francisco Bay Area Rapid Transit	DBE Matchmaking Session for contractors and DBEs to partner in bidding the Hayward Maintenance Complex Project	Teresa Rothney Wing Tse	DBE/SBE
11/7/2014	City of San Diego	2014 Construction/A&E Networking Expo	Mike Boer Barbara Jacob	SLBE / ELBE
8/2014	Granite - Corporate Legal and Contracting	Live DBE Compliance Training Sessions	Estimators, PMs, PEs, Accounting, Materials, and Construction Support Staff	Any Desert Cities employee handling DBE/SB/WBE/MBE, etc. firms.
5/21/2014	Women in Transportation (WTS)	SANDAG I-5 North Corridors (NCC) Program Update	Patty Quiroz	SBE/WBE
4/4/2014	California Small Business Development Center (SBDC) North San Diego	Meet the Buyers Event	<u>Representing NCC Team & Granite Vista office:</u> Nelly Menjivar, Granite De Anna Andrews, Sundt	SBE
3/26/2014	Caltrans	District 11 Small Business Outreach	<u>Representing NCC Team & Granite Vista office:</u> Nelly Menjivar, Granite De Anna Andrews, Sundt	SBE/DBE/DVBE
3/20/2014	Caltrans/SANDAG	I-5 NCC CM/GC Outreach	<u>Representing NCC Team:</u> Tami Speer, Granite Ken Kubacki, Granite David Niese, Granite Jeff Hamilton, Sundt De Anna Andrews, Sundt	SBE/DBE/DVBE
2/25/2014	LA Metro	Meet the Primes	<u>Representing ARTI Team:</u> Tami Speer, Granite John Dudasch, Granite	SBE/WBE/DBE/MBE/DVBE
11/14/2013	Black Business Association	Small Business Procurement Summit in Los Angeles	<u>Representing ARTI Team:</u> Brian Zagorsky, Granite Eugene Bougdanos, RBF	SBE/MBE
11/11/2013	NAWIC	Monthly Meeting	Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE

**Granite Construction Company Additional Outreach Efforts
Outreach Event Participation**

Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
11/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer	SBE/DBE
10/23/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SBE/DBE/UDBE
9/11/2013	SANDAG	Small Business/DBE Opportunity Forum	Tami Speer Nelly Menjivar	SBE/DBE/UDBE
8/21/2013	LA Metro	2013 California Construction Expo - Meet the Design/Build Prime Matchmaking	Brian Dowd Bill Taylor	SBE/DBE
5/23/2013	LA Metro	LA City Business Matchmaking Event	Brian Dowd Bill Taylor	SBE/DBE
2/13/2013	LA Metro	Meet the Primes	Tami Speer Lee Haven Jeremy Wiest	SBE/WBE/DBE/MBE/DVBE
11/29/2012	Riverside County Transportation Commission (RCTC)	RCTC Small Business Expo	Tami Speer	SBE/WBE/DBE/MBE/DVBE
11/13-11/14 2012	S.A.M.E. - OC	Society of American Military Engineers Symposium to encourage Small & Disadvantaged firms' participation in future projects. Granite was a Corporate Sponsor of this event.	Tami Speer Lee Haven Matt Beiswenger Fred Thornhill Margie Namba	SBE/DBE/8A Firms/DVBE

**Granite Construction Company Additional Outreach Efforts
Outreach Event Participation**



Date	Hosting Agency	Name of Event	GCC Attendees	Targeted Firms
10/24/2012	NAWIC	Granite's Cindy Johnson named President of the National Association of Women in Construction (NAWIC)	Cindy Johnsen	WBE
6/21/2012	S.A.M.E.	Camp Pendleton Day	Lee Haven Nelly Menjivar	SBE/DBE
1/30/2012	MBDA	Open House	Tami Speer Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
4/13-4/15 2010	US SBA / OSDBU	9th Annual Veteran's & Small Business Training & Outreach Conference, San Diego	Tami Speer	SBE/DVBE
2/4/2010	California Small Business Development Center	Stimulus Opportunities for Small Businesses	Cindy Johnsen	SBE/WBE/DBE/MBE/DVBE
2/2/2010	San Bernardino County Work Force Development	Contractor's Stimulus Workshop	Tami Speer	SBE/WBE/DBE/MBE/DVBE



August 14, 2015

Department of Transportation
Bidders Submittals
1727 30th Street
Bidders Exchange MS 43
Sacramento, CA 95816

08-17-15 11:55 IN

Re: Submission of DBE – Commitment and Good Faith Effort Documentation

04-2G8604 Construct retaining wall, planting, and modify lighting
Federal Project No. ACNHPI-580-1(059)E

Enclosed is the following

1. DBE Commitment forms
 2. DBE Confirmation Forms
 3. DBE Good Faith Efforts Documentation Forms
 4. Listed Attachments
-
1. Copies of Ad Publications
 2. Items of Work
 3. Email and Phone Logs
 4. Solicitation letter / Verifications
 5. Analysis of Quotes
 6. Caltrans Site DBE Listings
 7. Copies of Agencies/Organizations Contact
 8. Additional Efforts

This information demonstrates that Granite Construction Company has achieved goal and completed a good faith effort in obtaining the DBE participation on this contract. If you have any questions or concerns please feel free to contact Karim Massoud at 408-327-7010 or myself at 408-327-7013

Thank you and we look forward to working with you.

Teresa Rothney
Estimating Assistant.