

# Low Bidder

01-29-16A11:06 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-2J1404  
 BID AMOUNT: \$ 3,180,663.00  
 BID OPENING DATE: 1/27/16  
 BIDDER'S NAME: BC RENTALS INC. DBA BC TRAFFIC SPECIALIST  
 DBE GOAL FROM CONTRACT %: 11%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>: \_\_\_\_\_ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) \_\_\_\_\_ TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \_\_\_\_\_

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
7	CONTRACTOR SUPPLIED BIOLOGIST		BiomaAS DIR# 1000011997 1275 INDIANA ST, SUITE 300 SAN FRANCISCO, CA 94107 415-255-8077 DBE# 36242	\$93,000
10	FURNISH FORMED PANEL (OVERHEAD)		G + C EQUIPMENT CORP DIR# 1000012404 1875 W. REDONDO BEACH BLVD. SUITE 100, GARDENA, CA	\$773,803.21
11	FURNISH LAMINATED PANEL SIGN 1" TYPE A		310-515-6715 DBE# 820	\$76,470.42
12	RETROREFLECTIVE SHEETING			\$275,589.60
Total Claimed Participation				\$ 2,121,863.23

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.


The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).



Signature of Bidder

Date 1/28/16

(Area Code) Tel. No. 714-974-1190

Person to Contact TREVOR COUCH

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



# ***G&C Equipment Corporation***

***1875 W. Redondo Beach Blvd., Suite 102 – Gardena, CA 90247***

***Tel: (310) 515-6715***

***Fax: (310) 515-5046***

***www.GandCcorp.com***

## ***Fax Transmission***

---

**Date: January 27, 2016**

**To: Estimator**

**From: Jim Hutchison**

**Company:**

**Phone:**

**Pages (Includes Cover): 4**

**Fax:**

---

**Subject:**

**SIGN PANEL QUOTE: CADOT # 04-2J1404**

**BID DATE: 1/27/2016**



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd  
Ste 102  
Gardena, CA 90247

**Quote**

Project	Date	Estimate #
CADOT #04-2J1404	1/27/2016	QO-20797

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address
Estimator

Ship To
CADOT # 04-2J1404 Alameda, Ca.

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	2/5/2016	JH	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	57,100	SF	FURNISH FORMED PANEL (OVERHEAD) FOR TYPE XI SHEETING	ITEM # 10	12.376	706,669.60T
CS (T)	3,400	SF	FURNISH LAMINATED PANEL SIGN (1" TYPE A) FOR TYPE XI SHEETING	ITEM # 11	20.54	69,836.00T
CS (T)	60,500	SF	RETROREFLECTIVE SHEETING (TYPE XI)	ITEM # 12	4.16	251,680.00T
			***HARDWARE INCLUDED WITH OVERHEAD PANELS			
			***NO HARDWARE INCLUDED WITH ROADSIDE OR MAST ARM SIGNS			
			*** INSTALLATION NOT INCLUDED			
			* DELIVERY: 30 - 45 DAYS			
			Certifications:			
			DVBE #5092 Exp. 11-30-2016			
			SBE #5092			
			CUCP DBE #820			
			SBE #WA0001-0015745			

w/Tax  
773,803.21  
76,470.42  
275,589.60

<b>Subtotal</b>	\$1,028,185.60
<b>Sales Tax (9.5%)</b>	\$97,677.63
<b>Total</b>	\$1,125,863.23

Signature \_\_\_\_\_

**DEPARTMENT OF TRANSPORTATION**  
 OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY  
 1823 14<sup>TH</sup> STREET  
 SACRAMENTO, CA 95811  
 PHONE (916) 324-1700  
 FAX (916) 324-8760  
 TTY 711



*Flex your power!  
 Be energy efficient!*

November 29, 2012

Gene Hale  
 G & C Equipment  
 1875 West Redondo Beach Blvd., Suite 102  
 Gardena, CA 90247

RE: Work Item Review for G&C Equipment Corporation

Dear Mr. Hale:

This letter is regarding the recent meeting your company had with Caltrans Directory Malcolm Dougherty and Assistant Director René Halverson from the Office of Business Economic Opportunity.

Caltrans has taken the initiative to ensure all certified DVBE firms that bid on or perform on Caltrans' State funded projects are performing a commercial useful function (CUF). After careful evaluation of the information and documentation obtained as a result of the review, pursuant to Military & Veterans Code §999(b)(5)(B) (i) and (ii), your firm is deemed to perform a CUF when providing the following types of services on Caltrans projects:

Work Item Description	G&C's Role/Participation
Safety Equipment Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Reinforcing Bar Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Lumber Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Pipe Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Guard Railing & Barriers Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Traffic Stripes, Marking & Traffic Control Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Wholesale Broker of Construction Materials	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

G & C Equipment  
November 29, 2012  
Page 2


Work Item Description (Continued)	G&C's Role/Participation (Continued)
Sign Structure Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Electrical Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Construction Area Signs Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks
Plumbing Materials Supplier	Review of past performance on Caltrans projects, onsite visit and inventory listing, G&C deemed able to perform these tasks

Since we have determined your firm is providing a CUF for the specified classifications listed in the table above, the DVBE credit can ONLY be granted to the afore mentioned classifications and counted towards DVBE goals for Caltrans State funded contracts. For all other goods and services that G & C Equipment is listed for, the Contract Evaluation Unit will assess these particular work items on a contract by contract basis.

You may review your firm's information on the Department of General Services (DGS) website at <http://www.bidsync.com/DPXBisCASB>. It is your responsibility to maintain correct information regarding your firm's name, address, phone/fax number, and e-mail address on the DGS website.

If you have questions or need further assistance or clarification, please contact Ryan Jeske, Contract Evaluation Analyst, CEU at (916) 324-0462, or by email at [ryan\\_jeske@dot.ca.gov](mailto:ryan_jeske@dot.ca.gov).

Sincerely,



JANICE SALAIS  
Chief, Certification Unit  
Contract Evaluation Unit  
California Department of Transportation





# BioMaAS

1278 Indiana Street, Suite #300, San Francisco, CA 94107  
Phone (415) 255-8077 Fax (925) 887-1702 [www.BioMaAS.com](http://www.BioMaAS.com)

January 26, 2016

BC Traffic Specialist  
638 W. Southern Ave. Orange, CA, 92865

**Scope for Biological Services for the Caltrans Project 04-2J1404: Construction on State Highway in Alameda County at various locations**

Thank you for the opportunity for BioMaAS to provide biological services to BC Traffic Specialist. for the State Highway project in Alameda County. BioMaAS Inc. is a DBE specializing in a wide range of environmental services. Our staff is composed of scientists with university degrees in the fields of wildlife, ecology, entomology, fisheries biology; cultural anthropology; paleontology; water resources; and environmental science. We have professionals with federal and state permits for working with endangered species and also those which are Certified Erosion Sediment and Storm Water Inspectors (CESSWI) and Qualified Stormwater Practitioners (QSP) for water quality. Please see our attached scope of work for the project mentioned above for an estimated total of \$93,000; which includes a biological monitor for site inspections, surveys, and reports as required for the above listed project.

If you have any questions or concerns, please feel free to contact me at (510) 734-7286

Sincerely,

( Steve Powell (Principal) )

DBE # 36242

StevePowell@biomaa.com

## SCOPE OF WORK

### **Bid Item 7- Item Code 146002:**

#### **Contractor Supplied Biologist**

BioMaAS will provide qualified biologists to conduct all biological monitoring for the duration of the project. This work will be based on background materials, maps, and detailed project plans as necessary and as provided by the project engineer or client to BioMaAS.

#### **Surveys**

A survey for active bird nests will be conducted within 72 hours prior to activity that has the potential to violate MBTA and Fish and Game Code 3503. Work authorization is valid for 72 hours.

#### **Monitoring**

BioMaAS will provide 1 biologist to monitor construction and other activities to protect regulated species that may be harmed during construction activities, including surveys for nesting birds, and erecting buffers during the nesting season.

BioMaAS will also provide environmental and biological training to contractor personnel.

#### **Submittals**

##### ***Protocols***

Within 30 days before beginning survey activities, submit protocols for species protection surveys or acceptance

##### ***Qualifications***

Within 7 days after Contract approval, each biologist's name and resume will be submitted

##### ***Pre-Construction Survey Report***

A pre-construction survey report will be submitted within 14 days before starting construction activities

##### ***Initial Monitoring Report***

An Initial Monitoring Report will be submitted that includes, at a minimum, the requirements for Monitoring Report submittals within 12 hours after starting ground-disturbing activities

***Monitoring Report***

Monitoring reports will be submitted every 5 working days during the monitoring period

***Incident Report***

Incident reports will be submitted within 24 hours of an incident

***Final Report***

A final report will be submitted within 20 days of project completion

***Biological Resource Protection Plan***

Prepare training document for contractor that describes protected species, PLACs.

**Assumptions**

The cost scope below covers one biologist; additional biologists and additional hours will be billed at the same rate.

BioMaAS will have to address one round of limited comments from Caltrans on all submittals.

Work sites will be easily accessible by vehicles without 4-wheel drive capability.

**1. Cost Scope**

Bid Item	Task Description	Unit Cost	Quantity	Total
Item code 146002	Contractor-supplied biologist			
	ESTIMATE for 1 biologist.	\$ 68/hr	1250	\$85,000
	Expenses: travel, mileage and toll			\$8,000
<b>Total</b>				<b>\$93,000</b>

**BIOMAAS- CALTRANS PROJECT EXAMPLES:****Devil's Slide, Hwy. 1 Devil's Slide Tunnel Bypass Project - Cal Trans District 4**

Team biologists are presently the lead inspection team for biological and environmental compliance for the three contract sites associated with the Devil's Slide Tunnel Bypass Project and involved in coordinating compliance efforts to satisfy all relevant agency permits. This work includes SWPPP review and oversight of erosion control and storm water quality measures in accordance with the county, the California Coastal Commission, and federal and state permits. Environmental construction management consists of team meetings, compliance reports, and coordinating with contractors and Cal Trans Environmental, Structures, and District 4 engineers, and the project management team. Issues of concern include wetlands and special-status species such as California red-legged frog, San Francisco dusky-footed woodrat, nesting birds, and steelhead.

**Willits Bypass Project, Mendocino Co. CA - Cal Trans District 1**

BioMaAS provided a team of biologists to provide nesting bird surveys and construction monitoring during a Caltrans road construction project. Caltrans constructed a new segment of Route 101 that bypassed the City of Willits, in Mendocino County; the project covered a distance of approximately 6 miles. BioMaAS conducted nesting bird surveys, established buffers around nests, provided maps of nest locations, and provided monitoring during tree removal and other vegetation clearing.

**Old Niles Project, Alameda Co. CA - Caltrans District 4**

BioMaAS conducted pre-construction surveys prior to retaining wall installation on Niles Canyon Road adjacent to Alameda Creek. Special status species potentially occurring within the area included California red-legged frog, Alameda whipsnake, and Central Coast ESU steelhead. We also conducted nesting bird surveys and mapped nests within and adjacent to the project area. We provided contractor education and construction monitoring during night work on buried electrical lines.

**CC4 Discovery Bay Shoulder and Median Widening Project, Discovery Bay, CA - Caltrans District 4**

BioMaAS conducted preconstruction surveys for California red-legged frogs and nesting birds prior to vegetation removal for a road widening project along Highway 4. We also monitored nests of Swainson's hawks and cliff swallows to prevent nest disturbance during construction. We coordinated with the contractor and Caltrans engineering to assure that the work schedule didn't interfere with Swainson's hawk breeding. We also conducted contractor education training and filed daily reports.

**101 Auxilliary Lane, Santa Clara County, CA - Caltrans District 4**

BioMaAS conducted preconstruction surveys for nesting birds prior to vegetation removal for a road widening project along Highway 101. BioMaAS monitored active nests and filed daily reports on their status. We coordinated with the contractor and prevented bird nesting in areas which were vital for construction.

**I-580 HOV Lane Widening Lane Project, Caltrans, Alameda County, CA - Cal Trans District 4**

BioMaAS biologists monitored environmental compliance during the lane widening of approximately 40 miles of eastbound and northbound lanes of I-580 in Alameda County. We conducted preconstruction surveys for nesting birds and special status species, gave environmental trainings, and develop and implemented solutions for identified environmental issues.

# Low Bidder

01-29-16A11:07 RCVD

BC Rentals Inc DBA BC TRAFFIC SPECIALIST

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: ~~FRONT COURT~~  
 Contract No.: 04-2J1404

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
FURNISH SIGN PANELS	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	1,125,863.23	35.40%
TRAFFIC CONTROL	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	325,000	10.22%
CONTRACTOR SUPPLIED BIOLOGIST	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES	<input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO	93,000	2.92%
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		
	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO	<input type="checkbox"/> YES	<input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: BC RENTALS Inc DBA BC TRAFFIC  
 Contract No.: 04-2J1404 SPEC 1921ST

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
KRC SAFETY	1/26/16	TRAFFIC CONTROL, CAS	PHONE CALL 1/26 1/27
ALLUVION	1/25/16	BIOLOGIST	PHONE CALL 1/26 1/27
WESTERN TRAFFIC	1/25/16	TC, CAS, PCMS	PHONE CALL 1/22 1/27
VT ELECTRIC	1/24/16	SIGN ILLUMINATION	EMAIL 1/26

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
<del>3, 4</del>	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<del>WESTERN TRAFFIC</del>	<del>DBE</del>			
10, 11, 12	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	G+C EQUIP.	DBE	SAFEMAY SIGN	978,375	-\$147,488.23
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: BC Rentals Inc DBA BC TRAFFIC SPECIMEN  
Contract No.: 04-2J1404

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

PHONE CALL + EMAIL NON-BIDDING PLAN HOLDERS  
ON CALTRANS WEBSITE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

n/a

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

n/a

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

n/a

9. Include additional data to support a demonstration of good faith efforts.

n/a

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**Western  
Traffic Supply, Inc.**

*"Your Road To Safety"*  
**Lic. #974188, C-31, C-32**

3942 Valley Ave., Suite M  
Pleasanton, CA 94566  
Phone: (925) 249-1854  
Fax: (925) 249-1863  
www.westerntraffic.com  
**UNION CONTRACTOR**

# DBE Quote

**Certified DBE/SBE**  
**CUCP Firm ID No. (DBE): 40681**  
**CA DGS ID No. (SBE): 35779**  
**Contractor's License No.: 974188; C-31, C-32**  
**DIR Registration No.: 100003313**  
FEIN: 45-5320385  
SF Vendor No.: 77629

**To: Estimating Dept.**

From: Ed Ibanez; eibanez@westerntraffic.com

**Re: Caltrans 04-2J1404;  
Alameda County**

Pages: 5

**Bid Date: 1/27/16; 2:00 p.m.**

**Bid Submitted: 1/27/16**


**Bid Item(s): 3, 4**

**11% DBE; 250 WD;  
EE: \$4,610,000**

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

**A Certified Small Business (SBE #35779)**

**& Disadvantaged Business Enterprise (DBE #40681)**



## Traffic Control Service, Sales & Rental

### Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

### Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

### Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



# Western

Traffic Supply, Inc.

"Your Road To Safety"

Lic. #974188, C-31, C-32

## Bid Item 3: Traffic Control System

### 2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1350/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- Non-Operated Attenuator Truck; \$350 per day (delivery charge may apply) \*subject to availability
- See rate for Attenuator Truck below in 3-Man rate

### 3-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 2300/Day

- Includes: 3 Technicians (Mon-Fri); 8 hour shift; 1/2 day minimum charge;
- Includes: Operated Attenuator Truck
- Overtime (beyond 8 hours) to be billed at \$360/crew per hour
- Saturday rate (8 hour shift) \$3650; Beyond 8 hours \$360/crew hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate

#### Traffic Control System Terms & Conditions

- If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Please allow 30-60 minutes on each side of shift for placing and removing equipment.
- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).
- Any job related required drug testing shall be marked up and billed to customer.
- Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.
- WTS shall be paid 2% penalty for late payments as required by the public contract code.
- Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.
- Work performed on Labor Union Holidays shall be billed at double the



straight time rate and Saturdays shall be billed at time and one half.

- WTS insurance types and limits meets Caltrans requirements.

Bid Item	Description	Unit	Est Qty	Unit Cost	Amount
4	<u>MONTHLY RENTAL</u> <b>Portable Changeable Message Sign (PCMS)</b> - \$100 Delivery; \$100 Pickup Charge -Includes Tax -Unit Cost is for monthly rental per each PCMS	EA	1	\$900 <i>Includes Tax</i>	\$900 <i>Includes Tax</i>
4	<u>PURCHASE OPTION</u> <b>Portable Changeable Message Sign (PCMS)</b> -SMC 4000 Mini Full-Matrix (Precision Solar Controls - Includes Sales Tax & Freight	EA	1	\$14,250	\$14,250

**Additional Traffic Control Equipment Rental - ALL RENTALS INCLUDE TAX**

Description	Daily	Weekly	Monthly
Arrow Board	\$70	\$200	\$400
Crash Attenuator Truck (non-operated) <i>Operator add \$500 per 8 hour shift</i>	\$350	\$1400	\$4000
Traffic Control Truck (does not include TC equipment)	\$350	\$1200	\$3000
Radar Trailer	\$70	\$300	\$650
Portable Traffic Signals	N/A	\$1500	\$4500
Light Towers	\$90	\$325	\$700
Roll-up sign with stand	\$15	\$45	\$85
Portable Flashing Beacon w/stand	\$40	\$120	\$300

**\*\*We are a certified DBE and SBE\*\***

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
WESTERN TRAFFIC SUPPLY, INC.	1000003313	ALAMFDA	PLEASANTON	08/19/2015	06/30/2016

[Back To Query Form](#)

**Search Returned 1 Records**

Wed Jan 27 10:33:15 PST 2016

**Query Criteria**

Firm ID: 40681

Firm Type: DBE

<b>Firm ID</b>	40681
<b>Firm/DBA Name</b>	WESTERN TRAFFIC SUPPLY, INC.
<b>Address Line1</b>	3942 VALLEY AVENUE, UNIT M
<b>Address Line2</b>	
<b>City</b>	PLEASANTON
<b>State</b>	CA
<b>Zip Code1</b>	94566
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EEmail</b>	eibanez@westerntraffic.com
<b>Contact Name</b>	EDWARD IBANEZ
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	249-1854
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	249-1863
<b>Agency Name</b>	BAY AREA RAPID TRANSIT DISTRICT (BART)
<b>Counties</b>	01; 07; 38; 41; 43;
<b>Districts</b>	04;
<b>DBE NAICS</b>	532412; 532490; 541611; 541618; 561110; 561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
<b>Licenses</b>	
<b>Trucks</b>	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road  
Nipomo, CA 93444  
Phone: 805-748-8576  
Fax: 805-929-0501  
E-Mail:  
estimating@theswppfirm.com

**Project:**

04-2J1404

Replace the overhead sign panels

04-Ala-13, 24, 80, 84, 92, 238, 580, 680, 880, 980-Variou


We are pleased to provide you with a bid for the items listed below based on plans and specifications and (2) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

  
VICENTE BRAVO.

Sam's Equipment & Supplies  
P.O. Box 7797  
Fresno, California 93747-7797  
Phone (559) 252-0354  
Fax (559) 251-1119  
S.B./D.V.B.E./D.B.E./U.D.B.E./M.B.E./S.D.V.O.S.B.C.




Date	Quote #
1/27/2016	2004417

Project
04-2J1404 CAL TRANS PROJECT BID DATE 1/27/2016

Line item #	Qty	Description	Unit	Cost	Total
		<b>PRICE QUOTE ARE FIRM 30 DAYS SHIPPED IN FULL TRUCK LOAD QUANTITIES.</b> <b>UNLOADING IS BY OTHERS QUOTATION IS FOR SUPPLY ONLY. THE ABOVE QUANTITY IS ESTIMATED ONLY.</b> <b>INSTALLATION IS BY OTHERS. ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.</b> <b>IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.</b>  <b>GABE CALLISON 559-252-0354</b>		0.00	0.00T

				<b>Subtotal</b>	\$1,900.00
				<b>Sales Tax (0.0%)</b>	\$0.00
				<b>Total</b>	<b>\$1,900.00</b>

Quoted by 

## Sam Callison

**From:** Gidcumb, Clela@DGS [Clela.Gidcumb@dgs.ca.gov]  
**Sent:** Thursday, July 30, 2015 9:40 AM  
**To:** samsequipment@comcast.net  
**Subject:** DGS: Your profile 2



### #27563 - Sams Equipment & Supplies

#### Supplier Profile

**BidSync Supplier Name** Sams Equipment & Supplies

**Supplier Number** 27563

**Legal Business Name** Samuel Callison

**Address** PO BOX 7797  
FRESNO, CA 93747-7797

**Email** [samsequipment@comcast.net](mailto:samsequipment@comcast.net)

**Number of Employees** 0

**Business Types** Non-Manufacturer

**Service Areas** Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glendale, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Stanislaus, Sutter, Tehama, Yuba

**Keywords** construction equipment K-rail material landscape material BMP material concrete pipe manhole material

**Classifications**

- 101615 - Trees and shrubs
- 101616 - Floral plants
- 101618 - Non flowering plants
- 101715 - Organic fertilizers and plant nutrients
- 101716 - Chemical fertilizers and plant nutrients
- 101717 - Herbicides
- 111116 - Stone
- 211015 - Agricultural machinery for soil preparation
- 221015 - Earth moving machinery
- 221016 - Paving equipment
- 221017 - Heavy equipment components
- 221018 - Aerial lifts
- 221019 - Building construction machinery and accessories
- 221020 - Building demolition machinery and equipment
- 251817 - Product and material trailers
- 261215 - Electrical wire
- 261216 - Electrical cable and accessories

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Dec 03 10:59:37 PST 2015

**Query Criteria**

Firm/DBA Name: SAM'S EQUIPMENT & SUPPLIES

City: fresno

Firm Type: DBE

---

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EEmail	samsaquipment@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	( 559 )
Phone Number	252-0354
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 559 )
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

**ACDBE NAICS**

**Work Codes**

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

**Licenses**

**Trucks**

**Gender**

M

**Ethnicity**

NATIVE AMERICAN

**Firm Type**

DBE

---

[Back To Query Form](#)





9875 YUCCA ROAD, ADELANTO, CA 92301  
 TOLL FREE | 800.637.7233 O | 760.246.7070  
 F | 760.246.5512  
 WWW.SAFEWAYSIGN.COM

**QUOTATION**

PAGE 1 OF 1

DATE 1/26/2016

TO: Trevor - BC  
 FAX # 714-979-1753  
 FROM: Mark Johnson ext 2224

PROJECT: 04-2J1404  
 LOCATION: 04-Ala-13, 24, 80, 84, 92...  
 BID OPENS: 1/27/16  
 WDJ: 250  
 DELIVERY\*: 120-180 Working Days From  
 Drawing & RFI Resolution  
 FOB POINT: Destination  
 TERMS: Subject to Review  
 Credit Card Payments Subject  
 to a 2% Surcharge

STATE OF CA SMALL BUSINESS ENTERPRISE #11156

QTY	SqFt	ITEM	CODE	ITEM DESCRIPTION	COLOR	BKRD	PRICE/SqFt	EXT
57100	10	029938		Formed Panel (Overhead) For Type XI	Var	w/POF	\$11.50	\$656,650.00
3400	11	029939		1" Type A Laminated For Type XI	Var	w/POF	\$19.00	\$64,600.00
60500	12	029940		Furnish Type XI Sheeting	Var	XI	\$4.25	\$257,125.00

Tax Not Included

Quality Control Plan Included

State of CA Die Stamp Included

Type "A" Hardware Included for Overhead Laminated Signs. Excludes beveled washer for type A-2.

Type "A-3" Hardware Included for Overhead Formed Signs

NO Other Hardware Included

**\*\*CUSTOMERS-PLEASE ENCOURAGE YOUR CUSTOMERS TO ORDER THE SIGNS EARLY. MOST JOBS HAVE MANY QUESTIONS AND CLARIFICATIONS TO SUBMIT PRIOR TO MANUFACTURING-THANK YOU\*\***

\*Please allow sufficient time for QC Plan submittal/approval and Caltrans sign inspection at our plant

Please include Safeway Sign Company on Caltrans form CEM-3101 - Notice of Material to be used

Storage Fees apply to customer delivery delays

Customer to process a request for payment of materials on hand upon sign delivery

# Low Bidder 04



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY AT VARIOUS  
LOCATIONS

In District 04 On Route 13, 24, 80, 84, 92, 238, 580, 680, 880, 980

Under

---

*Notice to Bidders and Special Provisions* dated December 28, 2015

*Standard Specifications* dated 2010

Project plans approved June 22, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with

Electronic *Bid* book dated December 28, 2015

Identified by

Contract No. 04-2J1404

04-Ala-13, 24, 80, 84, 92, 238, 580, 680, 880, 980-Variou

Project ID 0414000431

Federal-Aid Project

ACNHP-X001(599)E