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October 29, 2015

Dominic Sposeto, CEO
FBD Vanguard Construction
651 Enterprise Court
Livermore, CA 94550

Dear Mr. Sposeto,

EDMUND G BROWN Jr Governor

~

~
Serious Drought.
Help save waterJ

Facsimile: (925) 245-1007

04-211604
04-S01-12, 37, 80,113,505,680, 780-Var
B.a. 10/14/15

The Department of Transportation (Caltrans) received a bid submitted by FBD Vanguard
Construction (FBD Vanguard) for Contract number 04,211604 on October 10,2015. By this letter,
Caltrans notifies FBD Vanguard that its bid is nonresponsive. Your attention is directed to the
contract Revised Standard Specification Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation
Submittal Deadline: No' later than 4:00 pm on the 4th business day after bid opening. "

FBD Vanguard failed to submit the Certified DBE Submittal by 4:00p:m., on the 4th business
day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the
Office Engineer'no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916)227-6228.

Sincerely,

-(&/ JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services

"Provide a safe, sustainable, integrated and efficient transportation system
to enhance California's economy and livability"

http://www.dot.ca.gov
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October 29,2015

Dominic Sposeto, CEO
FBD Vanguard Construction
651 -Enterprise Court
Livermore, CA 94550

Dear Mr. Sposetc,

Serious Drought ..
Help ,vave water,!

Facsimile: (925) 245-1007

04-2J1604
04-801-12,37,80,113,505,680, nO-Vat
B.D. 10/14/15

The Department ofTransportation (Caltrans) received a bid submitted byFBD Vanguard
Construction (FBDVanguard) for Contract number 04~2J1604 on Octobet 10,2015, By this letter,
Caltransnotifies FBD Vanguard that its bid is nonresponsive. Your attention is directed to the
contract Revised Standard Specification Sections listed below:

Section 2.1.33D (2)(b): DBE Commitment and DEE Good Faith Ejforts1)ocumentation
Submittal Deadline: No later than 4:00 pm on the 4th business day after bid opening. "

FBD Vanguard failed to submit the Certified DBE Submittal by 4:00 p.m., on the 4th business
day after bid opening. ..

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met.

Your attention is directed to Section 3-1.04 of the 201 0 R1'Jmn;,rrlRn"C1;fi""t;"n~ 1",,1",,1'1< i.n"t
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