Second Bidder

15-02-15A11:52 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-2J1704
BID AMOUNT: $	$4,670,200.00
BID OPENING DATE:	October 29, 2015
BIDDER'S NAME:	Peterson-Chase General Engineering Construction, Inc.
DBE GOAL FROM CONTRACT %:	23%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	1	$325,200.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
10-12	Furnish Sign Panels (60%)	C0600	G&C Equipment Corp #820 1875 W. Redondo Beach Blvd Ste 102 Gardena, CA 90247 (310) 515-6715	$941,648.70
6	Biologist Consulting	J9510	BioMaAS 36242 1278 Indiana St Ste 300 San Francisco, CA 94107 (415) 255-8077	$80,080.00
5	WPCP	C8852	Tully Consulting Group 1650 N. Lincoln St Ste A Dixon, CA 95620 (707) 471-0318	$625.00
3, 4	Traffic Control Rentals	C1201	KRC Safety #447 7821 W. Sunnyview Visalia CA 93291 (559) 732-0393	$71,450.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$1,093,803.70
	23.42 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

(949) 252-0441
(Area Code) Tel. No.

Dick W. Vogels
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION

11-02-15A11:52 RCVD

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.: 04-2J1704

Name of DBE business: KRC Safety Co., Inc.

Name of DBE representative: Michael Castro

DBE certification number: 447

Name of Bidder: Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor: Dick W. Vogels

Date quote was provided to bidder or prime contractor: 10/29/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount ($)
3 -4	Traffic control and portable changeable message sign rental	$71,450.00
	Total	$71,450.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantage business enterprise, I confirm that my business was contacted by the bidder shown above. If the bidder is awarded the contract, my business will enter into a contractural agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro

Signature of DBE's authorized representative

Michael Castro

Printed name of DBE's authorized representative

Estimator

Title of DBE's authorized representative

10-30-15

Date

STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.: 04-2J1704

Name of DBE business: G & C Equipment Corp, Inc.

Name of DBE representative: John Brawdy

DBE certification number: 820

Name of Bidder: Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor: Dick W. Vogels

Date quote was provided to bidder or prime contractor: 10/29/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount ($)
10-12	Furnish Sign Panels	$1,569,414.50
	Total	$1,569,414.50

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantage business enterprise, I confirm that my business was contacted by the bidder shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

C E. [signature]

Signature of DBE's authorized representative

John Brawdy

Printed name of DBE's authorized representative

Senior Project Manager

Title of DBE's authorized representative

10/29/15

Date

STATE OF CALIFORNIA – DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.: 04-2J1704

Name of DBE business: BioMaAS

Name of DBE representative: Steve Powell

DBE certification number: 36242

Name of Bidder: Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if difference from the bidder:

Name of representative of bidder or prime contractor: Dick W. Vogels

Date quote was provided to bidder or prime contractor: 10/29/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount ($)
7	Contractor Supplied Biologist	$80,080.00
	Total	$80,080.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantage business enterprise, I confirm that my business was contacted by the bidder shown above. If the bidder is awarded the contract, my business will enter into a contractural agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Steve Powell

Signature of DBE's authorized representative

Steve Powell

Printed name of DBE's authorized representative

Principal

Title of DBE's authorized representative

10-30-15

Date

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no: Caltrans 04-2J1704

Name of DBE business: Tully Consulting Group

Name of DBE representative: Katelyn Anderson

DBE certification number: 38300

Name of bidder: Peterson-Chase General Engineering Construction, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Dick W. Vogels

Date quote was provided to the bidder or prime contractor: 10/28/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
6	Prepare WPCP	625
	Total	$ 625

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's authorized representative

Katelyn Anderson

Printed name of DBE's authorized representative

Office Manager

Title of DBE's authorized representative

10/28/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

11-02-15A11:52 RCVD

Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.

Contract No.: 04-2J1704

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
NONE	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

11-02-15A11:52 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.

Contract No.: 04-2J1704

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
NONE			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
NONE	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Peterson-Chase General Engineering Construction, Inc.

Contract No.: 04-2J1704

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
NONE			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

NONE

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

NONE

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

NONE

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

NONE

9. Include additional data to support a demonstration of good faith efforts.

NONE

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

G & C Equipment Corp, Inc. (CA)
1875 West Redondo Beach Blvd
Ste 102
Gardena, CA 90247

Phone: (310)515-6715 Fax: (310)515-5046

Quote

Project	Date	Estimate #
	10/29/2015	QO-20625

Name / Address
Estimator

Ship To
CADOT # 04-2J1704

P.O. No.	Terms	Valid Until	Rep	FOB
	Net 30	11/28/2015	JEB	

Item	Qty	U/M	Description	Item Description	Unit Price	Total
CS (T)	55,200	SF	Furnish Formed Panel Sign (Overhead) for Type XI Sheeting	Item # 10	13.0725	721,602.00T
CS (T)	18,000	SF	Furnish Laminated Panel Sign (1" Type A) for Type XI Sheeting	Item # 11	21.84	393,120.00T
CS (T)	73,100	SF	Retroreflective Sheeting (Type XI)	Item # 12	4.3575	318,533.25T
			Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DEB #820 SDB #WA0001-0015745			

MAT'LS 60%

Subtotal	$1,433,255.25
Sales Tax (9.5%)	$136,159.25
Total	$1,569,414.50

Signature _____

12

BioMaAS

Biological Monitoring and Assessment Specialists, Inc.
1278 Indiana Street, Suite #300, San Francisco, CA 94107
Phone (415) 255-8077 Fax (925) 887-4702 www.BioMaAS.com

October 29, 2015

Peterson Chase Inc.

Scope for Biological Services for the Caltrans Project 04-2J1704: Construction on State Highway in Samta Clara County at various locations

Thank you for the opportunity for BioMaAS to provide biological services to FBV PetersonChase inc. for the State Highway project in Contra Costa County. BioMaAS, Inc. is an LBE specializing in a wide range of environmental services. Our staff is composed of scientists with university degrees in the fields of wildlife, ecology, entomology, fisheries biology; cultural anthropology; paleontology; water resources; and environmental science. We have professionals with federal and state permits for working with endangered species and also those which are Certified Erosion Sediment and Storm Water Inspectors (CESSWI) and Qualified Stormwater Practitioners (QSP) for water quality. Please see our attached scope of work for the project mentioned above for an estimated total of $80,080; which includes a biological monitor for site inspections, surveys, and reports as required for the above listed project.
If you have any questions or concerns, please feel free to contact me at (510) 734-7286

Sincerely,

Steve Powell (Principal)

scope of work

Bid Item 6- Item Code 146002:
Contractor Supplied Biologist
BioMaAS will provide qualified biologists to conduct all biological monitoring for the duration of the project. This work will be based on background materials, maps, and detailed project plans as necessary and as provided by the project engineer or client to BioMaAS.

Surveys
A survey for active bird nests will be conducted within 72 hours prior to activity that has the potential to violate MBTA and Fish and Game Code 3503.

Monitoring
BioMaAS will provide 1 biologist to monitor construction and other activities to protect regulated species that may be harmed during construction activities, including surveys for nesting birds, and erecting buffers during the nesting season.
BioMaAS will also provide environmental and biological training to contractor personnel.

Submittals
Protocols
Within 30 days before beginning survey activities, submit protocols for species protection surveys or acceptance

Qualifications
Within 7 days after Contract approval, each biologist's name and resume will be submitted

Pre-Construction Survey Report
A pre-construction survey report will be submitted within 14 days before starting construction activities

Initial Monitoring Report
An Initial Monitoring Report will be submitted that includes, at a minimum, the requirements for Monitoring Report submittals within 12 hours after starting ground-disturbing activities

Monitoring Report
Monitoring reports will be submitted every 5 working days during the monitoring period

Incident Report
Incident reports will be submitted within 24 hours of an incident

Final Report

A final report will be submitted within 20 days of project completion

Biological Resource Protection Plan

Prepare training document for contractor that describes protected species, PLACs.

Assumptions

The cost scope below covers one biologist; additional biologists and additional hours will be billed at the same rate.

BioMaAS will have to address one round of limited comments from Caltrans on all submittals.

Work sites will be easily accessible by vehicles without 4-wheel drive capability.

1. Cost Scope

Bid Item	Task Description	Unit Cost	Quantity	Total	
6 Item code 146002	Contractor Supplied Biologist				
	ESTIMATE for 1 biologist.	$ 68/hr	1060	$72,080	
	Expenses: travel, mileage and toll			$8,000	
Total				$80,080	

Back To Query Form

Search Returned 1 Records

Fri Oct 30 13:01:20 PDT 2015

Query Criteria

Firm/DBA Name: biomaas
Firm Type: DBE

Firm ID	36242
Firm/DBA Name	BIOMAAS, INC.
Address Line1	1278 INDIANA STREET, SUITE 300
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94107
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	stevepowell@biomaas.com
Contact Name	HILLARY HODGE
Area Code	(415)
Phone Number	255-8077
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	887-4702
Agency Name	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties	01; 07; 21; 27; 28; 34; 38; 39; 41; 43; 44; 48; 49; 50;
Districts	03; 04; 05; 10;
DBE NAICS	541620;
ACDBE NAICS	
Work Codes	J9510 ENVIRONMENTAL QUALITY;
Licenses	
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

(12)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 04-2J1704
Bid Date:10/29/2015

04-ScL-Various Loc.

UN:287 / D:291

KRC BID # 15-941

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	965.00
	1 man lane/ramp/connector closures - Per 8 hour shift	995.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,565.00
	3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift	2,515.00
	Full Freeway or Expressway Closure One Direction, Per Shift - Add to any above closure rate	85.00
	- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates - All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup. - Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at $97.50 per hour per man - All Saturday traffic control rates multiply by 1.3 - All Sunday traffic control rates multiply by 1.7 - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	
4	Portable Changeable Message Sign - Per Each, Rental Only $150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days) x4 x 9MO. = $ 36,000 Contractor is fully responsible for PCMS when on rent, this includes any vandalism $225.00 delivery fee per PCMS : $225.00 pick up fee per PCMS 450 x4 = $ 1,800	
	Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability $350.00/Day : $1,500.00/Week : $3,000.00/Month (Month rate based on 30 calendar days) x 11 MO = 33,000 $325.00 delivery fee will apply : $325.00 pick up fee will apply 650 Proper insurance certificate must be on file with KRC prior to pickup or delivery	71,450.00

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 04-2J1704 Bid Date: 10-29-2015

1. KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
4. Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
5. KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
7. Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
8. KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
9. Retention shall not be held on any work performed by KRC.
10. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
11. KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
12. Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
13. Portable changeable message signs and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
14. KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
15. KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
16. **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 10-29-2015

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

SCCA SOUTHERN CALIFORNIA CONTRACTORS ASSOCIATION

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: k r c

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

CA.GOV | Department of General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

KRC SAFETY CO INC - #6897

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator
From: Michael Castro
Date: 10-29-2015
Regarding: CalTrans Project 04-2J1704
Total Number of Pages Including Cover: 6

Comments:
Please see attached quote for CalTrans project 04-2J1704 bidding in Santa Clara County on 10-29-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE

12

TCG

Civil Engineering and Stormwater Solutions

October 28, 2015

RE: Proposal for WPCP for Caltrans 04-2J1704, bidding 10/29/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare WPCP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
   - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
   - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
   - IV. Inspections will be done or overseen by a QSP.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 6) $ 625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

TCG

Civil Engineering and Stormwater Solutions

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 50 weeks = $18,750 Not to Exceed

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 375 EA

$125/hr x 3 hours = $375 per visit x 8 visits = $3,000

For quantity purposes, we estimate no more than 8 events

This is based on the project lasting 50 weeks.

Contractors should take note that Items B and C above are required items under the Caltrans "Prepare WPCP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

The WPCP will be provided within 1 week of receipt of signed contract. The document will be provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal. Please feel free to contact me if you have any questions via cell at (707) 628-4219 or at our office number below.

Sincerely,

Robin Tully

Robin Tully, PE, QSD, President
License #: C64354

AUTHORIZATION TO PROCEED

Name: _____ Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016
Annual Revenue Under $1 Million, In Business Since 2007
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

11-02-15A11:52 RCVD

Second Bidder 04

Caltrans®

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA COUNTY AT VARIOUS LOCATIONS

In District 04 On Routes 17, 85, 87, 101, 280, 680, 880, 237

Under

Notice to Bidders and Special Provisions **dated September 28, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved June 22, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with
Electronic *Bid* book dated September 28, 2015
Identified by
Contract No. 04-2J1704
04-SCI-17, 85, 87, 101, 280, 680, 880, 237-VARIOUS
Project ID 0414000434

Federal-Aid Project
ACNHP-X085(057)E

Bids open Thursday, October 29, 2015

Dated September 28, 2015
AADD

11-02-15A11:52 RCVD

PETERSON/CHASE
GENERAL ENGINEERING
CONSTRUCTION, INC.

Via "GSO" Overnight

Second Bidder

October 30, 2015

State of California
Department of Transportation
1727 30th Street, MS –43
Sacramento, CA 95816

Attn: **Office Engineer - BIDDER DBE COMMITMENT AND GOOD FAITH EFFORT DOCUMENTATION**

Re: Project Name: **REPLACE OVERHEAD SIGN PANELS**
Location: **04-SCI-17,85,87,101,280,680,880,237-VAR**
Contract #: **04-2J1704**
Bid Date: **10/29/2015**
P/C Bid #: **5281**

Gentlemen:

Please find enclosed the DBE Commitment and Good Faith Effort documentation for the above referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 Kaiser Avenue • Irvine, California 92614-5706 • 949/252-0441 • FAX 949/252-0266
License No. 615876