

Third Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-2J1804
BID AMOUNT:	\$1,628,750.00
BID OPENING DATE:	10/21/15
BIDDER'S NAME:	Coral Construction Company
DBE GOAL FROM CONTRACT %:	29%
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 2
	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$516,759.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1	Construction Area Signs	C1200	KRC Safety Co., Inc. 7821 W. Sunnyview Ave	\$168,407.00
2	Traffic Control System	C1201	Visalia, CA 93291 559-732-0393	\$225,705.00
9	Furnish Formed Panel Signs	C0612	DBE No. 447	\$180,576.00
10	Furnish Laminated Panel Signs	C0612		\$ 35,020.80
11	Retroreflective Sheeting Type XI	C0612		\$ 50,332.80

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 660,041.60

40.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

10/21/15

Date

503-682-2252

(Area Code) Tel. No.

Marc Roberts

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Sales Quote

Date	Estimate #
10/21/2015	15-905

Name / Address
Estimator

Ship To

7821 W. Sunnyview Visalia, CA 93291 Ph# 559-732-0393 Fax# 559-732-2684 Visit us online @ www.krcsafety.com	Rep	Project / Job #	
	Mike	04-2J1804	
Description	Qty	Rate	Total
Furnish Formed Panel Sign (Overhead) For Type XI Sheeting	19,000	15.84	300,960.00T
Furnish Laminated Panel Sign (1"-Type A) For Type XI Sheeting	2,400	24.32	58,368.00T
Retroreflective Sheeting (Type XI)	21,400	3.92	83,888.00T
- Quote good for 30 days - Payment terms are NET 30 on all sale items. 1.5% will be added monthly to initial invoice total if not paid in full within 30 days until balance is paid in full. - Applicable sales tax will be added at time of delivery.	Subtotal	\$443,216.00	
	Sales Tax (0.0%)	\$0.00	
	Total	\$443,216.00	

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 04-2J1804
 Bid Date:10/21/2015

04-Various Locations

UN:290 / D:292

KRC BID # 15-905

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
1	Construction Area Signs Optional - All detour signs will be covered with reusable plywood covers instead of plastic. Too remain property of KRC SAFETY. SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	LS	1	145,257.00	145,257.00
		LS	1	23,150.00	23,150.00
		ea	1	185.00	185.00
2	Traffic Control System - See traffic control quote for rates				
3	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$350.00 delivery fee per PCMS : \$350.00 pick up fee per PCMS				
<p>Note: (2) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 1 includes signs from CS-1 thru CS-36 only. Signs will be furnished, installed and removed. Note: All construction area signs will be installed at once. Detour signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering. Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 04-2J1804
 Bid Date:10/21/2015

04-Various Locations

UN:290 / D:292

KRC BID # 15-905

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
2	<p>Traffic Control System</p> <ul style="list-style-type: none"> 1 Impact attenuator vehicle with driver - Per 8 hour shift 1 man lane/ramp/connector closures - Per 8 hour shift 2 man lane/ramp/connector closures - Per 8 hour shift 3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift - Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$400.00 delivery fee will apply : \$400.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>950.00</p> <p>985.00</p> <p>1,520.00</p> <p>2,460.00</p> <p>35.00</p>



10-26-15 P12:07 IN



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

LETTER OF TRANSMITTAL

DATE: 10/22/15
FROM: Marc Roberts

TO: Department of Transportation, MS 43
1727 30th Street
Sacramento, CA 95816

ATTENTION: Office Engineer
RE: 04-2J1804

WE ARE SENDING YOU:

- Letter
- Working Drawings
- Request for Information
- Plans
- Specifications
- Change Order Request
- Samples
- Material Certifications
- Other DBE Commitment

SUBMITTED FOR:

- Approval
- Your Use
- As Requested
- Payment
- Review and Comment
- Other _____

COPIES	DESCRIPTION
1	04-2J1804 DBE Commitment with DBE Quotes and Confirmation

NOTES:

ACTION TAKEN:

- Approved as Submitted
- Approved as Noted
- Returned for Correction
- Other: _____