

Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-CE-0102.10D (REV 12/2014)

CONTRACT NO:	04-3G1704
BID AMOUNT:	\$843,369
BID OPENING DATE:	Sept 16, 2015
BIDDER'S NAME:	Valentine Corporation
DBE GOAL FROM CONTRACT %:	17%
DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 8
	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$79,914

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
9, 26-30	Erosion Control		Nitta Erosion Control #217 Loomis CA 916-652-7459	\$12,496
various	Trucking		Economy Trucking #35727 Union City 510-733-9100	\$43,000
15	Asbestos Compliance Plan		Appian #38334 El Sobrante 510-854-9402	\$1,700
33	Concrete Pumping		Cal Con #36919 San Francisco 415-401-9383	\$11,700
32	Supply Soldier Pile		Rupert Const Supply #32785 El Dorado Hills 925-229-5577	\$16,767

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 85,663

10.15 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Robert O. Valentine

Signature of Bidder Robert O Valentine

9/22/15 Date 415-453-3732 (Area Code) Tel. No.

Robert O Valentine Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DSS CE-6102.13 (REV 3/2015)

Contract No. 04-3G1704

Name of DBE Business Appian WDBE SWAPP

Name of DBE Representative THOMAS KOPREK

DBE Certification Number 38334

DBE Type

DBE Registration Number (Contract from the Bidder)

DBE Registration Number (Contract from the Bidder)

Date Bidder was provided to the Bidder of DBE Commitment

Item Number	Description of work and details of services to be performed and total amount of work to be provided	Amount
	Asbestos Plan	

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Total 1700

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Thomas Koprek
Signature of DBE's authorized representative

THOMAS KOPREK
Printed name of DBE's authorized representative

MANAGER
Title of DBE's authorized representative

9/21/2015
Date

ADA Notice: For individuals with sensory disabilities this document is available in alternate format. For information call (916) 654-4110 or TDD (916) 654-2398 or write Records and Forms Management, 1520 N Street, 95810 Sacramento, CA 95814

Contract No. 04-3G1704

Name of DBE business: Rupert Construction Supply

Name of DBE representative: _____

DBE commitment amount: #32785

Name of bidder: Valentine Corporation

Name of prime contractor if different from the bidder: _____

Name of representative of bidder or prime contractor: _____

Date quote was provided to the bidder or prime contractor: _____

Bid item number	Item of work and description of services to be subord. bid or materials to be provided ¹	Amount (\$)
32	Supply Soldier Pile	
	#32 \$25576	
	300	
	Tax	\$27964

¹If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth

Signature of DBE's authorized representative

Samantha Ellsworth

Printed name of DBE's authorized representative

Project Manager

Title of DBE's authorized representative

09/22/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 554-3280 or write Records and Forms Management, 1120 H Street, 415-89, Sacramento, CA 95814.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
 Contract No.: 04-3G1704

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules		Amount (\$)	Percentage of Total Bid
	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No	Yes/No		
Const Area Signage	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$4700	.55%			
Fencing	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$11,192	1.32%				
Erosion Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$12,496	1.48%			
Trucking	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$43,000	5.09%
Drilling	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$31,760	3.76%				
Asbestos Compliance	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$1700	.2%			
Concrete Coring	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$7450	.88%				
Concrete Barrier	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$30,800	3.65%			
HMA	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$12,768	1.51%			
WPCP	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$600	.07%
Rebar	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$11,156	1.32%				
Painting and Coating	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$10,912	1.29%			
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		21.12%				
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO						

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
 Contract No.: 04-3G1704

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please refer to Email, Fax and 2 follow up call lists included. We reached out to 90 DBE subcontracting companies who have indicated a desire to work in the area of the project, and offering services we are looking for.			
	8/29 - E mail	8/29 Fax	8/31 Phone call 9/8 phone call

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Drilling	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	West Coast	non	Hillside	\$31,760	\$10,480
CAS West	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Farwest	non	Schotka	\$4700	\$2,950
Trucking	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Economy	non	R & S	\$43,000	(included Dump fees
Concrete Barrier	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	MBI	non	Vanguard	\$20,680	\$26180
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
 Contract No.: 04-3G1704

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Advertised in Trade and Focus publications, on paper and on line			
Construction Update	9/3- 9/10 - on line	9/3 - 9/16	
Minority Bidders Bulletin	9/7 - 9/14 - on line	9/3 - 9/16	
DBE Outreach	Identify 90 subcontractors qualified for the work		
	E mail	18/29 Fax 8/29	Phone calls 8/31 and 9/8

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

~~Cal Trans projects are easily available, however each advertisement offers Valentien Corporation's assistance with obtaining Plans and Specs~~

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

~~Each advertisement offers Valentine Corporation's assistance with bonding, and technical assistance~~

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

~~Each advertisement offers assistance with bonding, technical assistance, assistance obtaining plans and specs, and offers to break items into smaller parts to facilitate DBE participation~~

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

~~Cal Trans website listing VC as prime looking for Subs 8/29 - 9/16
 Bay area builders exchange listing Valentine as prime looking for subs 8/29 - 9/16
 the bay area exchange includes 5 area builders exchanges for maximum coverage~~

9. Include additional data to support a demonstration of good faith efforts.

See supporting documents

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Request for Qualified **MBE/WBE/DBE/DVBE/SBE/UDBE**
Subcontractors and/or Suppliers for the Following Project:

CALTRANS #04-3G1704 - CONSTRUCT SOLDIER PILE WALL IN SAN FRANCISCO 23rd STREET

BID DATE/TIME: SEPTEMBER 16, 2015 @ 2:00 PM

Please respond by: September 16, 2015 @ 1:00 pm

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting **MBE/WBE/DBE/DVBE/SBE/UDBE** Subcontractors and/or Suppliers For, But Not Limited To: Const. Area Signs, Traffic Control System, WPCP, Hydraulic Mulch, Fiber Roll, Temp. Erosion Control, Dewatering and Filter System, CL Fence, Asbestos Plan, Hydroseed, Rolled Netting, Compost, Rebar, Timber Lagging, Clear & Paint Steel/Concrete Barrier Type 60D. We look forward to receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of **MBE/WBE/DBE/DVBE/UDBE** firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:
Valentine Corporation • Lisa Davis
Phone 415-453-3732 ext. #10 • Fax 415-457-5820
Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



9/3/15, 9/10/15

TRADE PUBLICATION

DATES PUBLISHED



9/7/15, 9/14/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Web Bulletin Focus Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 28, 2015 @ 4:15 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Sep 16,2015 @ 12:00 PM

Valentine Corporation
111 Pelican way
San Rafael , MARIN California 94901
Ph: 415-453-3732 (10)
Fax: 415-457-5820

Primary Project Valentine Corporation
Contact:
Estimator:
Phone: 415-453-3732
Email: Ldavis@valentinecorp.com

Project Name: Construct Soldier Pile retaining Wall and reconstruct Slope
Project Location: San Francisco , SAN FRANCISCO County, CA, 94107
Awarding Agency Owner: CAI trans
Contract Number: CT 04-3G1704
Bid Due Date/Time: Sep 16,2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Construction Area Signage, Traffic Control System, PCMS , WPCP, Temp Hydraulic mulch, Street Sweeping, Dewatering water treatment system, asbestos compliance plan, CL fencing, Core Concrete, Rolled Erosion control netting, Hydro seed, Fiber rolls, Rebar, Timber Lagging, Clean and paint steel, concrete barrier type 60D.
Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. You may view plans and specs in our office, or contact us and we will electronically send plans and specs to you. Valentine Corporation is willing to break items down into smaller parts to facilitate DBE subcontracting, please call to discuss. Feel free to call our office with any questions you may have. PLEASE EMAIL QUOTES TO LDAVIS@VALENTINECORP.COM OR FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

Outreach Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

Web Bulletin Trade Ad

**Valentine Corporation Company is seeking Quotes
& Sub-bids from Qualified & Certified
DBE FIRMS**

Published Aug 28, 2015 @ 4:15 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Sep 16,2015 @ 12:00 PM

Valentine Corporation
111 Pelican way
San Rafael , MARIN California 94901
Ph: 415-453-3732 (10)
Fax: 415-457-5820

Primary Project Contact: Valentine Corporation
Estimator:
Phone: 415-453-3732
Email: Ldavis@valentinecorp.com

Project Name: Construct Soldier Pile retaining Wall and reconstruct Slope
Project Location: San Francisco , SAN FRANCISCO County, CA, 94107
Awarding Agency Owner: CAI trans
Contract Number: CT 04-3G1704
Bid Due Date/Time: Sep 16,2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Construction Area Signage, Traffic Control System, PCMS , WPCP, Temp Hydraulic mulch, Street Sweeping, Dewatering water treatment system, asbestos compliance plan, CL fencing, Core Concrete, Rolled Erosion control netting, Hydro seed, Fiber rolls, Rebar, Timber Lagging, Clean and paint steel, concrete barrier type 60D. \n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. You may view plans and specs in our office, or contact us and we will electronically send plans and specs to you. Valentine Corporation is willing to break items down into smaller parts to facilitate DBE subcontracting, please call to discuss. Feel free to call our office with any questions you may have. PLEASE EMAIL QUOTES TO LDAVIS@VALENTINECORP.COM OR FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

GOOD FAITH EFFORT OUTREACH REPORT

Valentine Corporation

OUTREACH INFO.

PROJECT NAME	Construct Soldier Pile retaining Wall and reconstruct Slope
CONTRACT NO.	CT 04-3G1704
Bid Due Date/Time	Sep 16,2015 @ 12:00 PM
OUTREACH BY	DBESOUTREACH, INC. WWW.DBESOUTREACH.COM
ON BEHALF OF	Valentine Corporation
CONTACT INFO	PHONE : 415-453-3732 (10) FAX : 415-457-5820
CONTACT PERSON	Valentine Corporation
CONTACT E-MAIL	ldavis@valentinecorp.com
GOAL REQUIRED	17% DBE
FIRM TYPE	DBE : 90
ONLINE ADS	TWO WEB ADS: FOCUS AD, TRADE AD
BUSINESS CATEGORY	BUSINESS ENTERPRISES CLASSIFICATION REPORT
FAXES	90 FAXES
FAX LOG	90 FAX STATUS
E-MAIL LOG	90 E-MAILS STATUS
PHONE CALLS LOG	90 CALL STATUS
FOLLOW UP CALLS LOG	90 FOLLOW UP STATUS
ADDITIONAL EFFORT	Check the box if you are amending additional effort/documents and write description. <input type="checkbox"/>

GOOD FAITH EFFORT NOTES

- Valentine Corporation has authorized DBEsOutreach, Inc. to complete this good faith effort outreach per DBEsOutreach process on its behalf for the referenced project in the above summary.
- Valentine Corporation is responsible for the accuracy of information sent to recipients by fax, e-mail, and phone, and published on web ads via the DBEsOutreach.com service.
- Valentine Corporation should review the comments documented in the phone logs and follow-up reports and act accordingly, if required, to further show good faith effort.
- Valentine Corporation can choose to solicit more than thirty firms as they see necessary to demonstrate more good faith effort. The count of thirty is not a standard number that is required by any agency.
- Valentine Corporation is free to perform any other good faith effort in addition to that performed by DBEsOutreach, Inc. The additional efforts should be documented and amended to this report.

Web Bulletin Focus Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 28, 2015 @ 4:15 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus and expires on Sep 16, 2015 @ 12:00 PM

Valentine Corporation
111 Pelican way
San Rafael , MARIN California 94901
Ph: 415-453-3732 (10)
Fax: 415-457-5820

Primary Project Valentine Corporation
Contact:
Estimator:
Phone: 415-453-3732
Email: Ldavis@valentinecorp.com

Project Name: Construct Soldier Pile retaining Wall and reconstruct Slope
Project Location: San Francisco , SAN FRANCISCO County, CA, 94107
Awarding Agency Owner: CAI trans
Contract Number: CT 04-3G1704
Bid Due Date/Time: Sep 16, 2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Construction Area Signage, Traffic Control System, PCMS , WPCP, Temp Hydraulic mulch, Street Sweeping, Dewatering water treatment system, asbestos compliance plan, CL fencing, Core Concrete, Rolled Erosion control netting, Hydro seed, Fiber rolls, Rebar, Timber Lagging, Clean and paint steel, concrete barrier type 60D. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. You may view plans and specs in our office, or contact us and we will electronically send plans and specs to you. Valentine Corporation is willing to break items down into smaller parts to facilitate DBE subcontracting, please call to discuss. Feel free to call our office with any questions you may have. PLEASE EMAIL QUOTES TO LDAVIS@VALENTINECORP.COM OR FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

Outreach Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

GOOD FAITH EFFORT OUTREACH REPORT

Web Bulletin Trade Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 28, 2015 @ 4:15 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Sep 16, 2015 @ 12:00 PM

Valentine Corporation
111 Pelican way
San Rafael , MARIN California 94901
Ph: 415-453-3732 (10)
Fax: 415-457-5820

Primary Project Valentine Corporation
Contact:
Estimator:
Phone: 415-453-3732
Email: Ldavis@valentinecorp.com

Project Name: Construct Soldier Pile retaining Wall and reconstruct Slope
Project Location: San Francisco , SAN FRANCISCO County, CA, 94107
Awarding Agency Owner: CAI trans
Contract Number: CT 04-3G1704
Bid Due Date/Time: Sep 16, 2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 17%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Construction Area Signage, Traffic Control System, PCMS , WPCP, Temp Hydraulic mulch, Street Sweeping, Dewatering water treatment system, asbestos compliance plan, CL fencing, Core Concrete, Rolled Erosion control netting, Hydro seed, Fiber rolls, Rebar, Timber Lagging, Clean and paint steel, concrete barrier type 60D. \n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. You may view plans and specs in our office, or contact us and we will electronically send plans and specs to you. Valentine Corporation is willing to break items down into smaller parts to facilitate DBE subcontracting, please call to discuss. Feel free to call our office with any questions you may have. PLEASE EMAIL QUOTES TO LDAVIS@VALENTINECORP.COM OR FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

GOOD FAITH EFFORT OUTREACH REPORT

Business Category Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construct Soldier Pile retaining Wall and reconstruct
Slope
CT 04-3G1704
Sep 16,2015 @ 12:00 PM
17% DBE

NO	FIRM NAME	FIRM ID#	FIRM	BUSINESS CATEGORY
1	FRESNO CONCRETE CONSTRUCTION, INC.	203	DBE	CORE CONCRETE REPAIR BRIDGE DECK
2	NITTA EROSION CONTROL	217	DBE	HYDROSEEDING ,EROSION CONTROL
3	CONSTRUCTION AREA SIGNS, INCORPORATED	500	DBE	WHOLESALE BROKER OF CONSTRUCTION MATERIALS
4	CHAVEZ FENCE COMPANY	817	DBE	FENCING CONTRACTOR
5	GENERAL SUPPLY COMPANY	1170	DBE	LUMBER SUPPLIER
6	OLIVEIRA FENCE, INC.	1583	DBE	FENCING CONTRACTOR
7	T.D.W. CONSTRUCTION, INC	5282	DBE	CORE CONCRETE REPAIR BRIDGE DECK
8	DIAZ CORPORATION	5329	DBE	CLEAN & PAINT STEEL
9	S & L FENCE COMPANY	5572	DBE	FENCING CONTRACTOR
10	QUALITY HYDROSEEDING & RESTORATION	5616	DBE	EROSION CONTROL
11	SUPERIOR HYDRO-SEEDING	7183	DBE	HYDROSEEDING ,EROSION CONTROL
12	SJD CONSTRUCTION INC.	7799	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
13	WHITE CAP READY MIX, INC.	9433	DBE	CONCRETE & CEMENT SUPPLIER ,LUMBER SUPPLIER
14	CIRIMELE ELECTRIC WORKS INC.	13624	DBE	TRAFFIC CONTROL SYSTEM
15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	14717	DBE	FENCING CONTRACTOR
16	ALERT-O-LITE, INC	16345	DBE	CONSTRUCTION AREA SIGNS
17	CALCON STEEL CONSTRUCTION, INC.	17042	DBE	STEEL SUPPLIER
18	BAY LINE CUTTING & CORING, INC.	21117	DBE	CORE CONCRETE REPAIR BRIDGE DECK
19	AMLAND CORP	24042	DBE	EROSION CONTROL
20	TURNER MANUFACTURING CO INC	25303	DBE	FENCING SUPPLIER
21	WATER COMPONENTS & BUILDING SUPPLY, INC	27363	DBE	LANDSCAPING MATERIAL SUPPLIER ,FENCING SUPPLIER
22	TUCKER TECHNOLOGY INC	27723	DBE	TRAFFIC CONTROL SYSTEM
23	ALLANTE FENCE COMPANY	28032	DBE	FENCING CONTRACTOR

GOOD FAITH EFFORT OUTREACH REPORT

24	GK CONSTRUCTION	29206	DBE	FENCING CONTRACTOR
25	R. E. SERRANO INC.	29324	DBE	CONCRETE & CEMENT SUPPLIER
26	HUNSAKER SAFETY & SIGN, INC.	29337	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
27	VERDUZCO ELECTRIC, INC.	30543	DBE	TRAFFIC CONTROL SYSTEM
28	ANTHONY'S LASER LEVELING	31152	DBE	EROSION CONTROL
29	STATEWIDE STRIPES, INC	32232	DBE	CLEAN & PAINT STEEL
30	EAST BAY SIGN CO., INC.	32769	DBE	CONSTRUCTION AREA SIGNS
31	AMG CONSTRUCTION	33181	DBE	CONCRETE & CEMENT SUPPLIER
32	BASS ELECTRIC	33211	DBE	TRAFFIC CONTROL SYSTEM
33	NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING	33325	DBE	FENCING SUPPLIER
34	CMC TRAFFIC CONTROL SPECIALIST	33473	DBE	TRAFFIC CONTROL SYSTEM
35	MLS CONSTRUCTION	33488	DBE	CONCRETE & CEMENT SUPPLIER
36	QUIMU CONTRACTING, INC.	33524	DBE	CORE CONCRETE REPAIR BRIDGE DECK
37	INDUSTRIAL BATTERY SERVICES	33587	DBE	TRAFFIC CONTROL SYSTEM
38	FIBER INTEGRATED, INC.	33771	DBE	TRAFFIC CONTROL SYSTEM
39	ACE FENCE COMPANY	34153	DBE	FENCING CONTRACTOR
40	D M BROWN, INC	34158	DBE	WHOLESALE BROKER OF CONSTRUCTION MATERIALS
41	BLUE EAGLE ENTERPRISES	34519	DBE	WHOLESALE BROKER OF CONSTRUCTION MATERIALS
42	DEENSGROUP CONSTRUCTION	34801	DBE	CORE CONCRETE REPAIR BRIDGE DECK
43	M. HERNANDEZ CONSTRUCTION INC	34829	DBE	TRAFFIC CONTROL SYSTEM
44	W 2 DESIGN INC.	35062	DBE	EROSION CONTROL
45	GECKO GOLF CONSTRUCTION, INC.	35183	DBE	EROSION CONTROL
46	ESWPPP CONSULTANTS LLC	35275	DBE	Lead Compliance ,SWPPP Planning
47	M. S. LEE ENTERPRISES	35799	DBE	CONSTRUCTION AREA SIGNS
48	FRESNO LANDSCAPE	35904	DBE	HYDROSEEDING ,EROSION CONTROL
49	LABATI'S TREE CARE	36466	DBE	FENCING CONTRACTOR
50	TERRA WEST, INC	36931	DBE	EROSION CONTROL
51	S KWOK ENGINEERS, INC.	37060	DBE	EROSION CONTROL
52	STUDIO L'IMAGE	37243	DBE	MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
53	BAY AREA LIGHTWORKS, INC.	37334	DBE	MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
54	ADANTA, INC	37357	DBE	Lead Compliance ,SWPPP Planning
55	JUNGLE NURSERY, INC., THE	37604	DBE	HYDROSEEDING ,EROSION CONTROL
56	R N R CONSTRUCTION, INC	37651	DBE	CORE CONCRETE REPAIR BRIDGE DECK
57	E-NOR INNOVATIONS INC.	37718	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
58	SOUTH COAST EROSION CONTROL, INC	37868	DBE	EROSION CONTROL
59	SUDDEN SAM'S TRUCKING	38035	DBE	CONCRETE & CEMENT SUPPLIER ,STEEL SUPPLIER
60	DLD LUMBER	38036	DBE	LUMBER SUPPLIER
61	MJK CONSTRUCTION, INC.	38043	DBE	CONCRETE & CEMENT SUPPLIER

GOOD FAITH EFFORT OUTREACH REPORT

62	AXNER EXCAVATING, INC	38119	DBE	LANDSCAPING MATERIAL SUPPLIER
63	LARIOS AND SONS	38162	DBE	CONCRETE & CEMENT SUPPLIER
64	TULLY CONSULTING GROUP	38300	DBE	SWPPP Planning
65	KELLIE AVILA CONSTRUCTION SERVICES, INC	38321	DBE	LANDSCAPING MATERIAL SUPPLIER ,FENCING SUPPLIER
66	APPIAN UDBE SWPPPS	38334	DBE	Lead Compliance ,SWPPP Planning
67	ARAMEXX CONSTRUCTION	38486	DBE	LANDSCAPING MATERIAL SUPPLIER
68	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	38612	DBE	CONSTRUCTION AREA SIGNS ,MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
69	D.T. SARI CO., INC.	38997	DBE	STEEL SUPPLIER
70	ALL EARTH CONSTRUCTION	39157	DBE	EROSION CONTROL
71	MINARET MASONRY	39529	DBE	CONCRETE & CEMENT SUPPLIER
72	FLO-RITE ENGINEERS	39536	DBE	SWPPP Planning
73	EDISON CONSTRUCTION, INC.	39646	DBE	CONCRETE & CEMENT SUPPLIER
74	PADILLA LANDSCAPE, INC	39881	DBE	HYDROSEEDING
75	BELLOT CONSTRUCTION CORP.	39937	DBE	CONCRETE & CEMENT SUPPLIER
76	FLASH TRAFFIC, INC.	39950	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
77	PARMETER GENERAL ENGINEERS & SERVICES, INC	40051	DBE	TRAFFIC CONTROL SYSTEM
78	BAYDOT SUPPLY	40459	DBE	WHOLESALE BROKER OF CONSTRUCTION MATERIALS
79	JULIO A. HALLACK, INC.	40630	DBE	CORE CONCRETE REPAIR BRIDGE DECK
80	ON THE LEVEL CONCRETE	40678	DBE	CONCRETE BARRIER
81	RAYMOND TORRES AND DAUGHTER LANDSCAPING	40820	DBE	EROSION CONTROL
82	TRAFFIC ENFORCEMENT SOLUTIONS	40928	DBE	TRAFFIC CONTROL SYSTEM ,MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
83	DIVERSIFIED LANDSCAPE MANAGEMENT INC	40986	DBE	HYDROSEEDING ,EROSION CONTROL
84	BAYSHORE METALS	41248	DBE	STEEL SUPPLIER
85	BAYLINK ENGINEERING & CONSULTING, LLC	41505	DBE	SWPPP Planning
86	BRANDON SUPPLY CORPORATION	41577	DBE	STEEL SUPPLIER ,WHOLESALE BROKER OF CONSTRUCTION MATERIALS
87	AMCON CONSTRUCTION	41769	DBE	EROSION CONTROL
88	BORG FENCE	41886	DBE	FENCING CONTRACTOR
89	KEISH ENVIRONMENTAL	41942	DBE	SWPPP Planning
90	STORMWATER SPECIALISTS INC	42109	DBE	SWPPP Planning

GOOD FAITH EFFORT OUTREACH REPORT

E-Mail Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construct Soldier Pile retaining Wall and reconstruct
Slope
CT 04-3G1704
Sep 16,2015 @ 12:00 PM
17% DBE

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

NO	FIRM NAME	TYPE	PHONE NO.	Email	SEND DATE	TIME
1	FRESNO CONCRETE CONSTRUCTION, INC.	DBE	559-834-2031	josie@fresnoconcretecon st.com	Aug 29, 2015	16:08
2	NITTA EROSION CONTROL	DBE	916-652-7459	nittaec@gmail.com	Aug 29, 2015	16:08
3	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	elisa@cas-tc.com	Aug 29, 2015	16:08
4	CHAVEZ FENCE COMPANY	DBE	408-379-8139	cfence@netzero.net	Aug 29, 2015	16:08
5	GENERAL SUPPLY COMPANY	DBE	510-632-5229	generalsupply@sbcglobal .net	Aug 29, 2015	16:08
6	OLIVEIRA FENCE, INC.	DBE	408-727-3811	pam@oliveirafenceinc.co m	Aug 29, 2015	16:08
7	T.D.W. CONSTRUCTION, INC	DBE	925-455-5259	josie@tdwconstruction.co m	Aug 29, 2015	16:08
8	DIAZ CORPORATION	DBE	408-445-6140	No email Please	Aug 29, 2015	16:08
9	S & L FENCE COMPANY	DBE	408-745-7021	rcas555@hotmail.com	Aug 29, 2015	16:08
10	QUALITY HYDROSEEDING & RESTORATION	DBE	760-789-8040	poundstone@mac.com	Aug 29, 2015	16:08
11	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	morgan@superiorhydrose eding.net	Aug 29, 2015	16:08
12	SJD CONSTRUCTION INC.	DBE	209-847-8939	sjdconst@yahoo.com	Aug 29, 2015	16:08
13	WHITE CAP READY MIX, INC.	DBE	530-832-4225		Aug 29, 2015	16:08
14	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	jcirimele@cirimeleelectric. com	Aug 29, 2015	16:08
15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	toni.medina@att.net	Aug 29, 2015	16:08
16	ALERT-O-LITE, INC	DBE	559-453-2474	debbieh@alertolite.com	Aug 29, 2015	16:08
17	CALCON STEEL CONSTRUCTION, INC.	DBE	310-768-8094	benn@calconsteel.com	Aug 29, 2015	16:08
18	BAY LINE CUTTING & CORING, INC.	DBE	510-527-1000	jcbayline@sbcglobal.net	Aug 29, 2015	16:08
19	AMLAND CORP	DBE	408-929-3949	kevinphan@amlandcorp.c om	Aug 29, 2015	16:08

GOOD FAITH EFFORT OUTREACH REPORT

20	TURNER MANUFACTURING CO INC	DBE	559-251-1918	turnermfginc@sbcglobal.net	Aug 29, 2015	16:08
21	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	jane@watercomponents.com	Aug 29, 2015	16:08
22	TUCKER TECHNOLOGY INC	DBE	510-836-0422	frank@tuckertech.com	Aug 29, 2015	16:08
23	ALLANTE FENCE COMPANY	DBE	559-498-0551	allantefence@gmail.com	Aug 29, 2015	16:08
24	GK CONSTRUCTION	DBE	510-928-3036	kevinyip168@yahoo.com	Aug 29, 2015	16:08
25	R. E. SERRANO INC.	DBE	925-957-8184	ricky@reserrano.com	Aug 29, 2015	16:08
26	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	estimating@hunsakersafety.com	Aug 29, 2015	16:08
27	VERDUZCO ELECTRIC, INC.	DBE	310-886-3068	verduzcoelectric@aol.com	Aug 29, 2015	16:08
28	ANTHONY'S LASER LEVELING	DBE	559-846-7608	aavila7777@gmail.com	Aug 29, 2015	16:08
29	STATEWIDE STRIPES, INC	DBE	858-560-6887	dawn@statewidestripes.com	Aug 29, 2015	16:08
30	EAST BAY SIGN CO., INC.	DBE	415-431-8882	christina@bordendecal.com	Aug 29, 2015	16:08
31	AMG CONSTRUCTION	DBE	510-562-8638	dougblacksher@aol.com	Aug 29, 2015	16:08
32	BASS ELECTRIC	DBE	415-295-1600		Aug 29, 2015	16:08
33	NAVARRO ORNAMENTAL DESIGNS DBA SALY'S WELDING	DBE	559-275-1726	navorndes1@aol.com	Aug 29, 2015	16:08
34	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700		Aug 29, 2015	16:08
35	MLS CONSTRUCTION	DBE	415-752-7521	stomls-office@yahoo.com	Aug 29, 2015	16:08
36	QUIMU CONTRACTING, INC.	DBE	707-693-0289	quimu@sbcglobal.net	Aug 29, 2015	16:08
37	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	ibsrecoder@aol.com	Aug 29, 2015	16:08
38	FIBER INTEGRATED, INC.	DBE	310-822-6946	mark@morikawa-scada.com	Aug 29, 2015	16:08
39	ACE FENCE COMPANY	DBE	626-333-0727	mpa@acefencecompany.com	Aug 29, 2015	16:08
40	D M BROWN, INC	DBE	707-845-7784	dmbrown7784@yahoo.com	Aug 29, 2015	16:08
41	BLUE EAGLE ENTERPRISES	DBE	530-529-1295	blueeagleenterprises@clearwire.net	Aug 29, 2015	16:08
42	DEENSGROUP CONSTRUCTION	DBE	408-345-3860	deensgroup@aol.com	Aug 29, 2015	16:08
43	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	mariano@hernandez-engineering.com	Aug 29, 2015	16:08
44	W 2 DESIGN INC.	DBE	626-396-9855	pdwong@w2designinc.com	Aug 29, 2015	16:08
45	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	geckogconstruction@gmail.com	Aug 29, 2015	16:08
46	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	eswppp@hotmail.com	Aug 29, 2015	16:08
47	M. S. LEE ENTERPRISES	DBE	559-217-4851	MonSLee@yahoo.com	Aug 29, 2015	16:08
48	FRESNO LANDSCAPE	DBE	559-268-2600	LMartinez@fresnoLandscape.net	Aug 29, 2015	16:08

GOOD FAITH EFFORT OUTREACH REPORT

49	LABAT'S TREE CARE	DBE	925-285-7741	labatstree@gmail.com	Aug 29, 2015	16:08
50	TERRA WEST, INC	DBE	619-591-1007	roberto@terrawestinc.com	Aug 29, 2015	16:08
51	S KWOK ENGINEERS, INC.	DBE	510-220-9017	seng@skwokengineers.com	Aug 29, 2015	16:08
52	STUDIO L'IMAGE	DBE	415-222-9667	slabouvie@studiolimage.com	Aug 29, 2015	16:08
53	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	lgalimba@bayarealightworks.com	Aug 29, 2015	16:08
54	ADANTA, INC	DBE	707-709-8894	kimbertypatz@adanta-inc.com	Aug 29, 2015	16:08
55	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	carlos@thejungle.biz	Aug 29, 2015	16:08
56	R N R CONSTRUCTION, INC	DBE	916-379-0957	rich@mr-construction.com, brooke@mr-construction.com	Aug 29, 2015	16:08
57	E-NOR INNOVATIONS INC.	DBE	310-513-6209	kenny@enortraffic.com	Aug 29, 2015	16:08
58	SOUTH COAST EROSION CONTROL, INC	DBE	619-667-5200	laura@southcoasterosion.com	Aug 29, 2015	16:08
59	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	suddensamstrk@aol.com	Aug 29, 2015	16:08
60	DLD LUMBER	DBE	415-467-6832	Matt@dldlumber.com	Aug 29, 2015	16:08
61	MJK CONSTRUCTION, INC.	DBE	800-698-1645	plawrence@mjkconstruction.com	Aug 29, 2015	16:08
62	AXNER EXCAVATING, INC	DBE	530-222-0539	juliet@axnerexcavating.com, axner@shasta.com	Aug 29, 2015	16:08
63	LARIOS AND SONS	DBE	510-385-2425		Aug 29, 2015	16:08
64	TULLY CONSULTING GROUP	DBE	707-693-1926	robintully8@gmail.com	Aug 29, 2015	16:08
65	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	kellie@associatedtrafficsafety.com	Aug 29, 2015	16:08
66	APPIAN UDBE SWPPPS	DBE	510-375-1927	tomkoprek@yahoo.com	Aug 29, 2015	16:08
67	ARAMEXX CONSTRUCTION	DBE	909-746-8066	sal@aramexxconstruction.com	Aug 29, 2015	16:08
68	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	yolandasconst.mtc@att.net	Aug 29, 2015	16:08
69	D.T. SARI CO., INC.	DBE	909-628-6537	bsari@dtsari.com	Aug 29, 2015	16:08
70	ALL EARTH CONSTRUCTION	DBE	559-287-7168	allearthconstruction@gmail.com	Aug 29, 2015	16:08
71	MINARET MASONRY	DBE	707-446-9100	bobmorales@minaretmasonry.com	Aug 29, 2015	16:08
72	FLO-RITE ENGINEERS	DBE	408-982-7140	floritestorm@gmail.com	Aug 29, 2015	16:08
73	EDISON CONSTRUCTION, INC.	DBE	661-366-6311	eci@lightspeed.net	Aug 29, 2015	16:08
74	PADILLA LANDSCAPE, INC	DBE	925-513-3348	mpadilla@padillalandscape.com	Aug 29, 2015	16:08
75	BELLOT CONSTRUCTION CORP.	DBE	510-562-4190	bellotccp@gmail.com	Aug 29, 2015	16:08
76	FLASH TRAFFIC, INC.	DBE	661-262-6003	flashwbe@outlook.com	Aug 29, 2015	16:08
77	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	parmeter@wildblue.net	Aug 29, 2015	16:08

GOOD FAITH EFFORT OUTREACH REPORT

78	BAYDOT SUPPLY	DBE	510-451-2123	baydot@comcast.net	Aug 29, 2015	16:08
79	JULIO A. HALLACK, INC.	DBE	209-667-9391	hallackj@concretebyhallack.com	Aug 29, 2015	16:08
80	ON THE LEVEL CONCRETE	DBE	415-407-3695	onthelevelconcrete@yahoo.com	Aug 29, 2015	16:08
81	RAYMOND TORRES AND DAUGHTER LANDSCAPING	DBE	619-462-7751	rtorreslandscaping@gmail.com	Aug 29, 2015	16:08
82	TRAFFIC ENFORCEMENT SOLUTIONS	DBE	559-392-6050	traffickenforcementsolutions@gmail.com	Aug 29, 2015	16:08
83	DIVERSIFIED LANDSCAPE MANAGEMENT INC	DBE	951-734-6161	csmallwood@dlmlandscape.com	Aug 29, 2015	16:08
84	BAYSHORE METALS	DBE	530-526-1650	kristin@bayshoremetals.com	Aug 29, 2015	16:08
85	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	sanjay@baylinc.com	Aug 29, 2015	16:08
86	BRANDON SUPPLY CORPORATION	DBE	562-921-0407	cdavis@brandonsupply.com	Aug 29, 2015	16:08
87	AMCON CONSTRUCTION	DBE	916-204-8715	harvydhillon@yahoo.com	Aug 29, 2015	16:08
88	BORG FENCE	DBE	925-455-9620	julieborg@borgfence.com	Aug 29, 2015	16:08
89	KEISH ENVIRONMENTAL	DBE	408-359-7248	rachael@keish-environmental.com	Aug 29, 2015	16:08
90	STORMWATER SPECIALISTS INC	DBE	916-230-0370	Mary@stormwaterspecialists.com	Aug 29, 2015	16:08

GOOD FAITH EFFORT OUTREACH REPORT

FAX TRANSMISSION REPORT

OUTREACH INFO.

**OUTREACH BY
ON BEHALF OF
PROJECT NAME**

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construct Soldier Pile retaining Wall and reconstruct
Slope

**CONTRACT NO.
BID DUE DATE
GOAL REQUIRED**

CT 04-3G1704
Sep 16,2015 @ 12:00 PM
17% DBE

NO	FIRM NAME	TYPE	PHONE NO.	FAX NO.	SEND DATE	TIME	STATUS
1	STORMWATER SPECIALISTS INC	DBE	916-230-0370	916-405-4180	Aug 29, 2015	16:35	Success
2	KEISH ENVIRONMENTAL	DBE	408-359-7248	408-477-2249	Aug 29, 2015	16:37	Success
3	BORG FENCE	DBE	925-455-9620	925-455-9626	Aug 29, 2015	16:38	Success
4	AMCON CONSTRUCTION	DBE	916-204-8715	916-204-8715	Aug 29, 2015	16:43	Failed
5	BRANDON SUPPLY CORPORATION	DBE	562-921-0407	562-921-5945	Aug 29, 2015	16:40	Success
6	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	707-656-4630	Aug 29, 2015	16:48	Success
7	BAYSHORE METALS	DBE	530-526-1650	415-285-5759	Aug 29, 2015	16:44	Success
8	DIVERSIFIED LANDSCAPE MANAGEMENT INC	DBE	951-734-6161	951-734-6565	Aug 29, 2015	16:49	Failed
9	TRAFFIC ENFORCEMENT SOLUTIONS	DBE	559-392-6050	559-323-4269	Aug 29, 2015	16:50	Failed
10	RAYMOND TORRES AND DAUGHTER LANDSCAPING	DBE	619-462-7751	619-923-2510	Aug 29, 2015	16:50	Failed
11	ON THE LEVEL CONCRETE	DBE	415-407-3695	415-349-4489	Aug 29, 2015	16:56	Failed
12	JULIO A. HALLACK, INC.	DBE	209-667-9391	209-667-0960	Aug 29, 2015	16:52	Success
13	BAYDOT SUPPLY	DBE	510-451-2123	510-722-2707	Aug 29, 2015	16:53	Success
14	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	707-566-7437	Aug 29, 2015	16:58	Failed
15	FLASH TRAFFIC, INC.	DBE	661-262-6003	661-262-6009	Aug 29, 2015	16:59	Failed
16	BELLOT CONSTRUCTION CORP.	DBE	510-562-4190	510-562-1306	Aug 29, 2015	16:57	Success
17	PADILLA LANDSCAPE, INC	DBE	925-513-3348	925-513-9353	Aug 29, 2015	17:03	Failed

GOOD FAITH EFFORT OUTREACH REPORT

18	EDISON CONSTRUCTION, INC.	DBE	661-366-6311	661-366-0204	Aug 29, 2015	17:01	Success
19	FLO-RITE ENGINEERS	DBE	408-982-7140	408-979-0260	Aug 29, 2015	17:05	Failed
20	MINARET MASONRY	DBE	707-446-9100	707-447-7422	Aug 29, 2015	17:02	Success
21	ALL EARTH CONSTRUCTION	DBE	559-287-7168	559-855-2610	Aug 29, 2015	17:06	Failed
22	D.T. SARI CO., INC.	DBE	909-628-6537	909-628-6753	Aug 29, 2015	17:05	Success
23	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	415-647-2683	Aug 29, 2015	17:06	Success
24	ARAMEXX CONSTRUCTION	DBE	909-746-8066	909-591-4569	Aug 29, 2015	17:07	Success
25	APPIAN UDBE SWPPPS	DBE	510-375-1927	510-222-0972	Aug 29, 2015	17:07	Failed
26	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	805-462-8630	Aug 29, 2015	17:08	Success
27	TULLY CONSULTING GROUP	DBE	707-693-1926	707-471-0318	Aug 29, 2015	17:09	Success
28	LARIOS AND SONS	DBE	510-385-2425	510-799-1960	Aug 29, 2015	17:10	Success
29	AXNER EXCAVATING, INC	DBE	530-222-0539	530-222-8910	Aug 29, 2015	17:11	Success
30	MJK CONSTRUCTION, INC.	DBE	800-698-1645	909-594-6169	Aug 29, 2015	17:12	Success
31	DLD LUMBER	DBE	415-467-6832	415-467-6937	Aug 29, 2015	17:14	Success
32	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	510-272-9575	Aug 29, 2015	17:19	Failed
33	SOUTH COAST EROSION CONTROL, INC	DBE	619-667-5200	619-667-5222	Aug 29, 2015	17:19	Failed
34	E-NOR INNOVATIONS INC.	DBE	310-513-6209	310-513-6299	Aug 29, 2015	17:16	Success
35	R N R CONSTRUCTION, INC	DBE	916-379-0957	916-379-0960	Aug 29, 2015	17:17	Success
36	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	310-388-5783	Aug 29, 2015	17:18	Success
37	ADANTA, INC	DBE	707-709-8894	707-736-8368	Aug 29, 2015	17:20	Success
38	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	415-822-8086	Aug 29, 2015	17:21	Success
39	STUDIO L'IMAGE	DBE	415-222-9667	415-222-9668	Aug 29, 2015	17:26	Failed
40	S KWOK ENGINEERS, INC.	DBE	510-220-9017	888-733-1360	Aug 29, 2015	17:23	Success
41	TERRA WEST, INC	DBE	619-591-1007	619-568-3475	Aug 29, 2015	17:24	Success
42	LABAT'S TREE CARE	DBE	925-285-7741	925-335-9116	Aug 29, 2015	17:24	Failed
43	FRESNO LANDSCAPE	DBE	559-268-2600	559-264-2640	Aug 29, 2015	17:25	Success
44	M. S. LEE ENTERPRISES	DBE	559-217-4851	559-325-0760	Aug 29, 2015	17:28	Success
45	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	925-956-7191	Aug 29, 2015	17:28	Success

GOOD FAITH EFFORT OUTREACH REPORT

46	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	925-533-7267	Aug 29, 2015	17:35	Failed
47	W 2 DESIGN INC.	DBE	626-396-9855	626-405-8005	Aug 29, 2015	17:34	Failed
48	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	415-824-4696	Aug 29, 2015	17:31	Success
49	DEENSGROUP CONSTRUCTION	DBE	408-345-3860	408-345-3869	Aug 29, 2015	17:35	Failed
50	BLUE EAGLE ENTERPRISES	DBE	530-529-1295	530-527-4074	Aug 29, 2015	17:32	Failed
51	D M BROWN, INC	DBE	707-845-7784	530-629-3617	Aug 29, 2015	17:37	Success
52	ACE FENCE COMPANY	DBE	626-333-0727	626-333-7843	Aug 29, 2015	17:36	Success
53	FIBER INTEGRATED, INC.	DBE	310-822-6946	310-822-0306	Aug 29, 2015	17:37	Failed
54	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	510-412-5988	Aug 29, 2015	17:39	Success
55	QUIMU CONTRACTING, INC.	DBE	707-693-0289	707-678-8384	Aug 29, 2015	17:40	Success
56	MLS CONSTRUCTION	DBE	415-752-7521	415-752-7537	Aug 29, 2015	17:46	Failed
57	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700	415-206-1711	Aug 29, 2015	17:42	Success
58	NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING	DBE	559-275-1726	559-275-1726	Aug 29, 2015	17:43	Failed
59	BASS ELECTRIC	DBE	415-295-1600	650-869-3509	Aug 29, 2015	17:44	Success
60	AMG CONSTRUCTION	DBE	510-562-8638	510-562-4339	Aug 29, 2015	17:45	Success
61	EAST BAY SIGN CO., INC.	DBE	415-431-8882	415-431-9053	Aug 29, 2015	17:47	Success
62	STATEWIDE STRIPES, INC	DBE	858-560-6887	858-560-0158	Aug 29, 2015	17:48	Success
63	ANTHONY'S LASER LEVELING	DBE	559-846-7608	559-276-1223	Aug 29, 2015	17:50	Success
64	VERDUZCO ELECTRIC, INC.	DBE	310-886-3068	310-886-3958	Aug 29, 2015	17:53	Success
65	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	559-453-3250	Aug 29, 2015	17:53	Success
66	R. E. SERRANO INC.	DBE	925-957-8184	925-957-8121	Aug 29, 2015	17:55	Failed
67	GK CONSTRUCTION	DBE	510-928-3036	510-895-3888	Aug 29, 2015	17:57	Success
68	ALLANTE FENCE COMPANY	DBE	559-498-0551	559-498-0951	Aug 29, 2015	17:59	Success
69	TUCKER TECHNOLOGY INC	DBE	510-836-0422	510-836-2625	Aug 29, 2015	18:04	Failed
70	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	415-451-1027	Aug 29, 2015	18:00	Failed
71	TURNER MANUFACTURING CO INC	DBE	559-251-1918	559-251-6860	Aug 29, 2015	18:02	Success
72	AMLAND CORP	DBE	408-929-3949	408-298-4344	Aug 29, 2015	18:10	Failed

GOOD FAITH EFFORT OUTREACH REPORT

73	BAY LINE CUTTING & CORING, INC.	DBE	510-527-1000	510-527-0500	Aug 29, 2015	18:07	Success
74	CALCON STEEL CONSTRUCTION, INC.	DBE	310-768-8094	310-768-8096	Aug 29, 2015	18:08	Failed
75	ALERT-O-LITE, INC	DBE	559-453-2474	559-453-3250	Aug 29, 2015	18:09	Success
76	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	530-743-9352	Aug 29, 2015	18:11	Success
77	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	510-620-1155	Aug 29, 2015	18:16	Failed
78	WHITE CAP READY MIX, INC.	DBE	530-832-4225	530-832-5847	Aug 29, 2015	18:13	Success
79	SJD CONSTRUCTION INC.	DBE	209-847-8939	209-847-0169	Aug 29, 2015	18:14	Success
80	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	831-763-2023	Aug 29, 2015	18:15	Success
81	QUALITY HYDROSEEDING & RESTORATION	DBE	760-789-8040	760-789-5168	Aug 29, 2015	18:17	Success
82	S & L FENCE COMPANY	DBE	408-745-7021	408-745-7146	Aug 29, 2015	18:19	Success
83	DIAZ CORPORATION	DBE	408-445-6140	408-445-6144	Aug 29, 2015	18:24	Failed
84	T.D.W. CONSTRUCTION, INC	DBE	925-455-5259	925-455-0325	Aug 29, 2015	18:21	Success
85	OLIVEIRA FENCE, INC.	DBE	408-727-3811	408-727-2690	Aug 29, 2015	18:23	Success
86	GENERAL SUPPLY COMPANY	DBE	510-632-5229	510-632-2315	Aug 29, 2015	18:24	Success
87	CHAVEZ FENCE COMPANY	DBE	408-379-8139	408-376-0273	Aug 29, 2015	18:26	Success
88	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	916-663-1858	Aug 29, 2015	18:28	Success
89	NITTA EROSION CONTROL	DBE	916-652-7459	916-652-4376	Aug 29, 2015	18:30	Success
90	FRESNO CONCRETE CONSTRUCTION, INC.	DBE	559-834-2031	559-834-2064	Aug 29, 2015	18:33	Success

GOOD FAITH EFFORT OUTREACH REPORT

Phone Call#1 Report

OUTREACH INFO.

**OUTREACH BY
ON BEHALF OF
PROJECT NAME**

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construct Soldier Pile retaining Wall and reconstruct
Slope

**CONTRACT NO.
BID DUE DATE
GOAL REQUIRED**

CT 04-3G1704
Sep 16,2015 @ 12:00 PM
17% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Call#1 DATE	Person	Bidding
1	ACE FENCE COMPANY	DBE	626-333-0727	Aug 31, 2015	Kim	No
Comments Not bidding						
2	ADANTA, INC	DBE	707-709-8894	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
3	ALERT-O-LITE, INC	DBE	559-453-2474	Aug 31, 2015	NA	NA
Comments Phone not in service, no voice mail available						
4	ALL EARTH CONSTRUCTION	DBE	559-287-7168	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
5	ALLANTE FENCE COMPANY	DBE	559-498-0551	Aug 31, 2015	Ivan	No
Comments Not bidding						
6	AMCON CONSTRUCTION	DBE	916-204-8715	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
7	AMG CONSTRUCTION	DBE	510-562-8638	Aug 31, 2015	NA	NA
Comments Phone not in service						
8	AMLAND CORP	DBE	408-929-3949	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
9	ANTHONY'S LASER LEVELING	DBE	559-846-7608	Aug 31, 2015	MJ	No
Comments Not bidding						
10	APPIAN UDBE SWPPPS	DBE	510-375-1927	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
11	ARAMEXX CONSTRUCTION	DBE	909-746-8066	Aug 31, 2015	Dillon	No
Comments Not bidding						
12	AXNER EXCAVATING, INC	DBE	530-222-0539	Aug 31, 2015	Juliet	No
Comments Not bidding						
13	BASS ELECTRIC	DBE	415-295-1600	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						

GOOD FAITH EFFORT OUTREACH REPORT

14	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
15	BAY LINE CUTTING & CORING, INC.	DBE	510-527-1000	Aug 31, 2015	Franciso	Yes
Comments will send Quote						
16	BAYDOT SUPPLY	DBE	510-451-2123	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
17	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
18	BAYSHORE METALS	DBE	530-526-1650	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
19	BELLOT CONSTRUCTION CORP.	DBE	510-562-4190	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
20	BLUE EAGLE ENTERPRISES	DBE	530-529-1295	Aug 31, 2015	Robin	No
Comments Not bidding						
21	BORG FENCE	DBE	925-455-9620	Aug 31, 2015	Julie	No
Comments Not bidding						
22	BRANDON SUPPLY CORPORATION	DBE	562-921-0407	Aug 31, 2015	Kim	No
Comments Not bidding						
23	CALCON STEEL CONSTRUCTION, INC.	DBE	310-768-8094	Aug 31, 2015	Hannah	No
Comments Not bidding						
24	CHAVEZ FENCE COMPANY	DBE	408-379-8139	Aug 31, 2015	Anita	No
Comments Not bidding						
25	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
26	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700	Aug 31, 2015	Derek	Yes
Comments will send Quote						
27	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	Aug 31, 2015	Elisa	No
Comments Not bidding						
28	D M BROWN, INC	DBE	707-845-7784	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
29	D.T. SARI CO., INC.	DBE	909-628-6537	Aug 31, 2015	Beth	No
Comments Not bidding						
30	DEENSGROUP CONSTRUCTION	DBE	408-345-3860	Aug 31, 2015	Mohamed	No
Comments Not bidding						
31	DIAZ CORPORATION	DBE	408-445-6140	Aug 31, 2015	NA	NA
Comments Phone not in service						
32	DIVERSIFIED LANDSCAPE MANAGEMENT INC	DBE	951-734-6161	Aug 31, 2015	NA	NA
Comments Phone not in service						

GOOD FAITH EFFORT OUTREACH REPORT

33	DLD LUMBER	DBE	415-467-6832	Aug 31, 2015	Tim	Yes
Comments will send Quote						
34	E-NOR INNOVATIONS INC.	DBE	310-513-6209	Aug 31, 2015	Tanya	No
Comments Not bidding						
35	EAST BAY SIGN CO., INC.	DBE	415-431-8882	Aug 31, 2015	Christina	Yes
Comments Not bidding						
36	EDISON CONSTRUCTION, INC.	DBE	661-366-6311	Aug 31, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
37	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	Aug 31, 2015	Tim	No
Comments Not bidding						
38	FIBER INTEGRATED, INC.	DBE	310-822-6946	Aug 31, 2015	NA	NA
Comments Phone not in service						
39	FLASH TRAFFIC, INC.	DBE	661-262-6003	Aug 31, 2015	NA	NA
Comments Phone not in service						
40	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	Aug 31, 2015	Toni	Not Sure
Comments They are not sure if they are bidding or not						
41	FLO-RITE ENGINEERS	DBE	408-982-7140	Aug 31, 2015	NA	NA
Comments Phone not in service						
42	FRESNO CONCRETE CONSTRUCTION, INC.	DBE	559-834-2031	Sep 1, 2015	Dora	No
Comments Not bidding						
43	FRESNO LANDSCAPE	DBE	559-268-2600	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
44	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	Sep 1, 2015	Jeff	No
Comments Not bidding						
45	GENERAL SUPPLY COMPANY	DBE	510-632-5229	Sep 1, 2015	Voice mail	Not Sure
Comments Left a voice mail with project and bid details						
46	GK CONSTRUCTION	DBE	510-928-3036	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
47	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	Sep 1, 2015	Leo	No
Comments Not bidding						
48	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
49	JULIO A. HALLACK, INC.	DBE	209-667-9391	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
50	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	Sep 1, 2015	Carlos	No
Comments Not bidding						
51	KEISH ENVIRONMENTAL	DBE	408-359-7248	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						

GOOD FAITH EFFORT OUTREACH REPORT

52	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	Sep 1, 2015	Diane	Not Sure
Comments They are not sure if they are bidding or not, directed to online ad.						
53	LABAT'S TREE CARE	DBE	925-285-7741	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
54	LARIOS AND SONS	DBE	510-385-2425	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
55	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
56	M. S. LEE ENTERPRISES	DBE	559-217-4851	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
57	MINARET MASONRY	DBE	707-446-9100	Sep 1, 2015	Bob	No
Comments Not bidding						
58	MJK CONSTRUCTION, INC.	DBE	800-698-1645	Sep 1, 2015	Lawrence	No
Comments Not bidding						
59	MLS CONSTRUCTION	DBE	415-752-7521	Sep 1, 2015	NA	NA
Comments Phone not in service						
60	NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING	DBE	559-275-1726	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
61	NITTA EROSION CONTROL	DBE	916-652-7459	Sep 1, 2015	Laura	Not Sure
Comments They are not sure if they are bidding or not						
62	OLIVEIRA FENCE, INC.	DBE	408-727-3811	Sep 1, 2015	Pam	Not Sure
Comments They are not sure if they are bidding or not						
63	ON THE LEVEL CONCRETE	DBE	415-407-3695	Sep 1, 2015	NA	NA
Comments Phone not in service, no voice mail available.						
64	PADILLA LANDSCAPE, INC	DBE	925-513-3348	Sep 1, 2015	NA	NA
Comments Phone not in service						
65	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
66	QUALITY HYDROSEEDING & RESTORATION	DBE	760-789-8040	Sep 1, 2015	Estimator	No
Comments Not bidding						
67	QUIMU CONTRACTING, INC.	DBE	707-693-0289	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
68	R N R CONSTRUCTION, INC	DBE	916-379-0957	Sep 1, 2015	Rich	Not Sure
Comments They are not sure if they are bidding or not						
69	R. E. SERRANO INC.	DBE	925-957-8184	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
70	RAYMOND TORRES AND DAUGHTER LANDSCAPING	DBE	619-462-7751	Sep 1, 2015	voice mail	Not Sure

GOOD FAITH EFFORT OUTREACH REPORT

Comments Left a voice mail with project and bid details						
71	S & L FENCE COMPANY	DBE	408-745-7021	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
72	S KWOK ENGINEERS, INC.	DBE	510-220-9017	Sep 1, 2015	Seng	Not Sure
Comments They are not sure if they are bidding or not						
73	SJD CONSTRUCTION INC.	DBE	209-847-8939	Sep 1, 2015	Sandy	No
Comments Not bidding						
74	SOUTH COAST EROSION CONTROL, INC	DBE	619-667-5200	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
75	STATEWIDE STRIPES, INC	DBE	858-560-6887	Sep 1, 2015	Dawn	No
Comments Not bidding						
76	STORMWATER SPECIALISTS INC	DBE	916-230-0370	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
77	STUDIO L'IMAGE	DBE	415-222-9667	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
78	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
79	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	Sep 1, 2015	Josh	Yes
Comments will send Quote						
80	T.D.W. CONSTRUCTION, INC	DBE	925-455-5259	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
81	TERRA WEST, INC	DBE	619-591-1007	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
82	TRAFFIC ENFORCEMENT SOLUTIONS	DBE	559-392-6050	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
83	TUCKER TECHNOLOGY INC	DBE	510-836-0422	Sep 1, 2015	Conchita	No
Comments Not bidding						
84	TULLY CONSULTING GROUP	DBE	707-693-1926	Sep 1, 2015	Caitlin	Yes
Comments will send Quote						
85	TURNER MANUFACTURING CO INC	DBE	559-251-1918	Sep 1, 2015	Marina	No
Comments Not bidding						
86	VERDUZCO ELECTRIC, INC.	DBE	310-886-3068	Sep 1, 2015	NA	NA
Comments Phone not in service						
87	W 2 DESIGN INC.	DBE	626-396-9855	Sep 1, 2015	Pauline	Not Sure
Comments They are not sure if they are bidding or not						
88	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
89	WHITE CAP READY MIX, INC.	DBE	530-832-4225	Sep 1, 2015	Michelle	No

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding

90	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	Sep 1, 2015	Evie	Yes
----	---	-----	--------------	-------------	------	-----

Comments will send Quote

GOOD FAITH EFFORT OUTREACH REPORT

Phone Call#2 Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Construct Soldier Pile retaining Wall and reconstruct
Slope

CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

CT 04-3G1704
Sep 16, 2015 @ 12:00 PM
17% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Call#2 DATE	Person	Bidding
1	ACE FENCE COMPANY	DBE	626-333-0727	Sep 8, 2015	Kim	No
Comments Not bidding						
2	ADANTA, INC	DBE	707-709-8894	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
3	ALERT-O-LITE, INC	DBE	559-453-2474	Sep 8, 2015	Leo	No
Comments Not bidding						
4	ALL EARTH CONSTRUCTION	DBE	559-287-7168	Sep 8, 2015	Voice mail	Not Sure
Comments Left a voice mail with project and bid details						
5	ALLANTE FENCE COMPANY	DBE	559-498-0551	Sep 8, 2015	Ivan	No
Comments Not bidding						
6	AMCON CONSTRUCTION	DBE	916-204-8715	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
7	AMG CONSTRUCTION	DBE	510-562-8638	Sep 8, 2015	NA	NA
Comments Phone not in service						
8	AMLAND CORP	DBE	408-929-3949	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
9	ANTHONY'S LASER LEVELING	DBE	559-846-7608	Sep 8, 2015	MJ	No
Comments Not bidding						
10	APPIAN UDBE SWPPPS	DBE	510-375-1927	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
11	ARAMEXX CONSTRUCTION	DBE	909-746-8066	Sep 8, 2015	Dillon	No
Comments Not bidding						
12	AXNER EXCAVATING, INC	DBE	530-222-0539	Sep 8, 2015	Juliet	No
Comments Not bidding						
13	BASS ELECTRIC	DBE	415-295-1600	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						

GOOD FAITH EFFORT OUTREACH REPORT

14	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
15	BAY LINE CUTTING & CORING, INC.	DBE	510-527-1000	Sep 8, 2015	Franciso	Yes
Comments will send Quote						
16	BAYDOT SUPPLY	DBE	510-451-2123	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
17	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
18	BAYSHORE METALS	DBE	530-526-1650	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
19	BELLOT CONSTRUCTION CORP.	DBE	510-562-4190	Sep 8, 2015	NA	NA
Comments Phone not in service, no voice mail available.						
20	BLUE EAGLE ENTERPRISES	DBE	530-529-1295	Sep 8, 2015	Robin	No
Comments Not bidding						
21	BORG FENCE	DBE	925-455-9620	Sep 8, 2015	Julie	No
Comments Not bidding						
22	BRANDON SUPPLY CORPORATION	DBE	562-921-0407	Sep 8, 2015	Kim	No
Comments Not bidding						
23	CALCON STEEL CONSTRUCTION, INC.	DBE	310-768-8094	Sep 8, 2015	Hannah	No
Comments Not bidding						
24	CHAVEZ FENCE COMPANY	DBE	408-379-8139	Sep 8, 2015	Anita	No
Comments Not bidding						
25	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
26	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700	Sep 8, 2015	Derek	Yes
Comments will send Quote						
27	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	Sep 8, 2015	Elisa	No
Comments Not bidding						
28	D M BROWN, INC	DBE	707-845-7784	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
29	D.T. SARI CO., INC.	DBE	909-628-6537	Sep 8, 2015	Beth	No
Comments Not bidding						
30	DEENSGROUP CONSTRUCTION	DBE	408-345-3860	Sep 8, 2015	Mohamed	No
Comments Not bidding						
31	DIAZ CORPORATION	DBE	408-445-6140	Sep 8, 2015	NA	NA
Comments Phone not in service						
32	DIVERSIFIED LANDSCAPE MANAGEMENT INC	DBE	951-734-6161	Sep 8, 2015	NA	NA
Comments Phone not in service						

GOOD FAITH EFFORT OUTREACH REPORT

33	DLD LUMBER	DBE	415-467-6832	Sep 8, 2015	Tim	Yes
Comments will send Quote						
34	E-NOR INNOVATIONS INC.	DBE	310-513-6209	Sep 8, 2015	Tanya	No
Comments Not bidding						
35	EAST BAY SIGN CO., INC.	DBE	415-431-8882	Sep 8, 2015	Christina	No
Comments Not bidding						
36	EDISON CONSTRUCTION, INC.	DBE	661-366-6311	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
37	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	Sep 8, 2015	Tim	No
Comments Not bidding						
38	FIBER INTEGRATED, INC.	DBE	310-822-6946	Sep 8, 2015	NA	NA
Comments Phone not in service						
39	FLASH TRAFFIC, INC.	DBE	661-262-6003	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
40	FLO-RITE ENGINEERS	DBE	408-982-7140	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
41	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	Sep 8, 2015	Toni	Not Sure
Comments They are not sure if they are bidding or not						
42	FRESNO CONCRETE CONSTRUCTION, INC.	DBE	559-834-2031	Sep 8, 2015	Dora	No
Comments Not bidding						
43	FRESNO LANDSCAPE	DBE	559-268-2600	Sep 8, 2015	Luis	No
Comments Not bidding						
44	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	Sep 8, 2015	Jeff	No
Comments Not bidding						
45	GENERAL SUPPLY COMPANY	DBE	510-632-5229	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
46	GK CONSTRUCTION	DBE	510-928-3036	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
47	HUNSAKER SAFETY & SIGN, INC.	DBE	559-255-7446	Sep 8, 2015	Leo	No
Comments Not bidding						
48	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	Sep 8, 2015	NA	NA
Comments Phone not in service, no voice mail available.						
49	JULIO A. HALLACK, INC.	DBE	209-667-9391	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
50	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	Sep 8, 2015	Carlos	No
Comments Not bidding						
51	KEISH ENVIRONMENTAL	DBE	408-359-7248	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						

GOOD FAITH EFFORT OUTREACH REPORT

52	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	Sep 8, 2015	Diane	Not Sure
Comments They are not sure if they are bidding or not						
53	LABAT'S TREE CARE	DBE	925-285-7741	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
54	LARIOS AND SONS	DBE	510-385-2425	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
55	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
56	M. S. LEE ENTERPRISES	DBE	559-217-4851	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
57	MINARET MASONRY	DBE	707-446-9100	Sep 8, 2015	Bob	No
Comments Not bidding						
58	MJK CONSTRUCTION, INC.	DBE	800-698-1645	Sep 8, 2015	Lawrence	No
Comments Not bidding						
59	MLS CONSTRUCTION	DBE	415-752-7521	Sep 8, 2015	NA	NA
Comments Phone not in service						
60	NAVARRO ORNAMENTAL DESIGNS DBA SALI'S WELDING	DBE	559-275-1726	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
61	NITTA EROSION CONTROL	DBE	916-652-7459	Sep 8, 2015	Valery	Not Sure
Comments They are not sure if they are bidding or not						
62	OLIVEIRA FENCE, INC.	DBE	408-727-3811	Sep 8, 2015	Pam	Not Sure
Comments They are not sure if they are bidding or not						
63	ON THE LEVEL CONCRETE	DBE	415-407-3695	Sep 8, 2015	NA	NA
Comments Phone not in service, no voice mail available.						
64	PADILLA LANDSCAPE, INC	DBE	925-513-3348	Sep 8, 2015	NA	NA
Comments Phone not in service						
65	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
66	QUALITY HYDROSEEDING & RESTORATION	DBE	760-789-8040	Sep 8, 2015	Estimator	No
Comments Not bidding						
67	QUIMU CONTRACTING, INC.	DBE	707-693-0289	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
68	R N R CONSTRUCTION, INC	DBE	916-379-0957	Sep 8, 2015	Rich	Not Sure
Comments They are not sure if they are bidding or not						
69	R. E. SERRANO INC.	DBE	925-957-8184	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
70	RAYMOND TORRES AND DAUGHTER LANDSCAPING	DBE	619-462-7751	Sep 8, 2015	voice mail	Not Sure

GOOD FAITH EFFORT OUTREACH REPORT

Comments Left a voice mail with project and bid details						
71	S & L FENCE COMPANY	DBE	408-745-7021	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
72	S KWOK ENGINEERS, INC.	DBE	510-220-9017	Sep 8, 2015	Seng	Not Sure
Comments They are not sure if they are bidding or not						
73	SJD CONSTRUCTION INC.	DBE	209-847-8939	Sep 8, 2015	Sandy	No
Comments Not bidding						
74	STATEWIDE STRIPES, INC	DBE	858-560-6887	Sep 8, 2015	Dawn	No
Comments Not bidding						
75	STORMWATER SPECIALISTS INC	DBE	916-230-0370	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
76	SOUTH COAST EROSION CONTROL, INC	DBE	619-667-5200	Sep 8, 2015	Voice mail	Not Sure
Comments Left a voice mail with project and bid details						
77	STUDIO L'IMAGE	DBE	415-222-9667	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
78	SUDDEN SAM'S TRUCKING	DBE	510-385-8594	Sep 8, 2015	Sam	Yes
Comments will send Quote						
79	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	Sep 8, 2015	Josh	Yes
Comments will send Quote						
80	T.D.W. CONSTRUCTION, INC	DBE	925-455-5259	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
81	TERRA WEST, INC	DBE	619-591-1007	Sep 8, 2015	Roberto	No
Comments Not bidding						
82	TRAFFIC ENFORCEMENT SOLUTIONS	DBE	559-392-6050	Sep 8, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
83	TUCKER TECHNOLOGY INC	DBE	510-836-0422	Sep 8, 2015	Conchita	No
Comments Not bidding						
84	TULLY CONSULTING GROUP	DBE	707-693-1926	Sep 8, 2015	Caitlin	Yes
Comments will send Quote						
85	TURNER MANUFACTURING CO INC	DBE	559-251-1918	Sep 8, 2015	Marina	No
Comments Not bidding						
86	VERDUZCO ELECTRIC, INC.	DBE	310-886-3068	Sep 8, 2015	NA	NA
Comments Phone not in service						
87	W 2 DESIGN INC.	DBE	626-396-9855	Sep 8, 2015	Pauline	Not Sure
Comments They are not sure if they are bidding or not						
88	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	Sep 8, 2015	Jane	Not Sure
Comments They are not sure if they are bidding or not						
89	WHITE CAP READY MIX, INC.	DBE	530-832-4225	Sep 8, 2015	Michelle	No

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding

90	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	Sep 8, 2015	Evoe	Yes
----	---	-----	--------------	-------------	------	-----

Comments will send Quote

BID INVITATION**FROM:****CONTRACTOR:**

Valentine Corporation
 111 Pelican way, San Rafael ,CA,94901
 PHONE : 415-453-3732 (10)
 FAX : 415-457-5820
 MAIN CONTACT : Valentine Corporation
 ESTIMATOR :
 PH : 415-453-3732 EXT :

TO:**BUSINESS ENTERRPRISE FIRM:**

FRESNO CONCRETE CONSTRUCTION, INC.
 5450 S VILLA AVE,FRESNO,CA,93725
 PHONE : 559-834-2031
 FAX : 559-834-2064
 FIRM ID#203
 e-mail: josie@fresnoconcreteconst.com
 FAX SEND DATE/TIME: Aug 29, 2015 18:33

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Construct Soldier Pile retaining Wall and reconstruct Slope
Bid Date/Time:	2015/09/16 12:00 PM
Project Location:	San Francisco , SAN FRANCISCO County, 94901 CA
Awarding Agency:	CAI trans
Contract No.:	CT 04-3G1704
Goal Required:	DBE: 17%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Construction Area Signage, Traffic Control System, PCMS , WPCP, Temp Hydraulic mulch, Street Sweeping, Dewatering water treatment system, asbestos compliance plan, CL fencing, Core Concrete, Rolled Erosion control netting, Hydro seed, Fiber rolls, Rebar, Timber Lagging, Clean and paint steel, concrete barrier type 60D. \n\nSubcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds, if so Valentine Corporation is available to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. You may view plans and specs in our office, or contact us and we will electronically send plans and specs to you. Valentine Corporation is willing to break items down into smaller parts to facilitate DBE subcontracting, please call to discuss. Feel free to call our office with any questions you may have. PLEASE EMAIL QUOTES TO LDAVIS@VALENTINECORP.COM OR FAX TO 415-457-5820. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIRMENTS

- To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource.
- The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.
- Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.
- Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.
- The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.
- FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project
- FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.
- 100% payment bond and performance bond for the full amount of the subcontract price may be required.
- FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.
- We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers
- The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPONSD & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: _____

Please check one box,Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

West Coast Drilling, Inc.
 P.O. Box 254
 Pinole, CA 94564
 License #664239
 DIR #100000990
 Cert. Small Bus. 1799363

PROPOSAL

Page 1 of 3 pages
 Job Name: 04-3G1704
 Location: Sonoma
 Date: 9-17-15

WEST COAST DRILLING[WCD] submits the following proposal for your review. The scope of work indicated below is the basis of our pricing. Should you wish to revise the scope please indicate your intent prior to submitting your quotation so that we may address any cost differences.

SCOPE OF WORK

This is a quote to drill and case as needed only. Price excludes steel beams, concrete and boom pump.

<u>ITEM NO</u>	<u>ITEM</u>	<u>UNIT OF MEASURE</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>TOTAL PRICE</u>
33	30" drilled hole	LF	404	\$ 65	\$26,260
44	Mobilization	LS	1	\$5500	5,500

31,760

Special Clarifications:

West Coast Drilling will require access, including firm level benches for the Drill Rig. The General Contractor shall provide clearly marked layout for each drilled pier location.

1. Overhead wires to be removed by general contractor.
2. Continuous spoil removal during drilling operation to be done by others.
3. Spoil off-haul to be done by general contractor.
4. Traffic control to be provided by general contractor.
6. The General Contractor is responsible to cover piers if not immediately poured.
7. Site dewatering to be provided by general contractor.
- 9 Footage begins from bottom of tracks.

Qualifications:

1. **Permits and Fees:** We exclude the costs of permits, tests, inspections, fees and bonds.
2. **Layout:** Lines, grades and layout to be furnished to us by general contractor with sufficient control points established which do not interfere with our work.
3. **Contaminants:** This proposal is based on any soil and water being encountered during our operations to be clean, (i.e. non-contaminated).
4. **Traffic Control:** Traffic control to be furnished by general contractor.
5. **Progress:** Unless otherwise noted, our proposal is based on (1) mobilization to each site and a continuous operation with unlimited access to the entire site allowing us to determine the sequence of our work. Addition mobilizations will be charged at \$5,500.
6. **Site Conditions:** Unless otherwise noted, this proposal is based on dry site conditions. Site and/or excavation dewatering is not included nor is the diverting of site surface flows away from our work.
7. **Utilities/Obstructions/Differing Conditions:** We have not included any provisions for locating, removing, supporting or the interference of underground/overhead utilities or obstructions. WCD will not be responsible for damage caused to any utility for any reason other than that arising from our own negligence. The general contractor's insurance will be primary against any claim arising out of such damage. Conditions differing from that indicated on soil logs inclusive of, but not limited to boulders, gravel, wood, metal pilings, sand,

West Coast Drilling, Inc.
P.O. Box 254
Pinole, CA 94564
License #664239
DIR #1000000990
Cert. Small Bus. 1799363

PROPOSAL

Page 1 of 3 pages
Job Name: 04-3G1704
Location: Sonoma
Date: 9-17-15

WEST COAST DRILLING(WCD) submits the following proposal for your review. The scope of work indicated below is the basis of our pricing. Should you wish to revise the scope please indicate your intent prior to submitting your quotation so that we may address any cost differences.

SCOPE OF WORK

This is a quote to drill and case as needed only. Price excludes steel beams, concrete and boom pump.

<u>ITEM NO</u>	<u>ITEM</u>	<u>UNIT OF MEASURE</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>TOTAL PRICE</u>
33	30" drilled hole	LF	404	\$ 65	\$26,260
44	Mobilization	LS	1	\$5500	5,500

31,760

Special Clarifications:

West Coast Drilling will require access, including firm level benches for the Drill Rig. The General Contractor shall provide clearly marked layout for each drilled pier location.

1. Overhead wires to be removed by general contractor.
2. Continuous spoil removal during drilling operation to be done by others.
3. Spoil off-haul to be done by general contractor.
4. Traffic control to be provided by general contractor.
6. The General Contractor is responsible to cover piers if not immediately poured.
7. Site dewatering to be provided by general contractor.
9. Footage begins from bottom of tracks.

Qualifications:

1. **Permits and Fees:** We exclude the costs of permits, tests, inspections, fees and bonds.
2. **Layout:** Lines, grades and layout to be furnished to us by general contractor with sufficient control points established which do not interfere with our work.
3. **Contaminants:** This proposal is based on any soil and water being encountered during our operations to be clean, (i.e. non-contaminated).
4. **Traffic Control:** Traffic control to be furnished by general contractor.
5. **Progress:** Unless otherwise noted, our proposal is based on (1) mobilization to each site and a continuous operation with unlimited access to the entire site allowing us to determine the sequence of our work. Addition mobilizations will be charged at \$5,500.
6. **Site Conditions:** Unless otherwise noted, this proposal is based on dry site conditions. Site and/or excavation dewatering is not included nor is the diverting of site surface flows away from our work.
7. **Utilities/Obstructions/Differing Conditions:** We have not included any provisions for locating, removing, supporting or the interference of underground/overhead utilities or obstructions. WCD will not be responsible for damage caused to any utility for any reason other than that arising from our own negligence. The general contractor's insurance will be primary against any claim arising out of such damage. Conditions differing from that indicated on soil logs inclusive of, but not limited to boulders, gravel, wood, metal pilings, sand,

- quicksand, caves or any other foreign material not native to the existing soils requiring additional time and equipment will be performed on a Time & Material basis. We will then charge \$450 per hour. Should shafts be drilled deeper than the soil borings indicate, such shafts will be drilled. WCD shall be entitled to be compensated for the extra drilling as we have assumed that the materials that are drilled below such depths are similar to those indicated on the soil borings at the depths explored adjacent to the shaft. Tooling repair at shop labor cost of \$75.00 per hour plus materials. We will charge \$35.00 per every rock tooth used.
8. **Access:** Suitable access such as roads, benches and easements for a SollMec drill rig, and concrete trucks all under their own power to all hole locations to be provided by general contractor for our work. We exclude hoisting of our equipment for the same.
 9. **Monitoring:** The general contractor is to be responsible for settlement and survey markers, monitoring of shoring, existing street's utilities, properties, buildings and other structures.
 10. **Dust Protection:** Protection of existing structures and surrounding properties by others.
 11. **Progress Payments:** Zero percent retention will be withheld from regular progress payments. Full payment, including retention, is to be made within 30 calendar days of completion of our work. All progress payments are to be made within 30 days of each invoice. Monthly interest at a rate of 1.5% will be assessed against invoice. WCD is to be paid regardless of the general contractor's ability to obtain payment from architect, owner or engineer of project.
 12. **Back Charges:** Any back charges will be agreed to by both parties at the time of the incident and be fully documented as such. Should damages be found that are the responsibility of WCD, we must have an opportunity to resolve them ourselves prior to any remediation efforts being undertaken by others.
 13. **Rebar Cages:** Unless otherwise indicated in our scope of work, rebar cages will be supplied by the general contractor staged adjacent to holes, tied, braced against pick deformation, doubles securely doubled tied with cage ready for placement in holes.
 14. **Spoils:** Removal, stockpiling, staging, off-haul, disposal and cleanup of spoils from our operation will be provided by the general contractor on a continuous uninterrupted basis so as not to impede the progress of WCD.
 15. **Dewatering:** The general contractor will provide sump pits, desilting and disposal of all drilling fluids within 100' of drilled shafts' location.
 16. **Water:** The general contractor will supply water necessary for our operation within 50' of all locations.
 17. **Delays:** Should we be delayed in our progress of work due to the owner, daily time and material sheets shall be submitted for labor and equipment per published WCD Time & Material rates.
 18. **Force Majeure:** We cannot accept any liability for default or delay in the completion of our work when caused by strike, riot, war or act of God or other similar circumstances beyond our control.
 19. **Hours of Work:** This proposal is based on our working a straight time work week. Costs associated with acceleration of work, i.e. premium time portions, as well as all other costs incurred due to acceleration will be charged as extra work.
 20. **Liability:** No liability can be accepted by us, nor shall we accept as in any way our responsibility defects of any kind whatsoever arising from a cause which is outside our immediate control or knowledge, or for any fault in the junction between our work and subsequent work carried out by others.
 21. **Indemnity:** Subject to the terms of the Liability clause above, we shall indemnify the owner and general contractor with respect to any claim that arises directly from the negligence or intentional fault, if any, of WCD in performing its work hereunder, but the extent of such indemnity shall be limited to WCD's portion of the total fault causing the loss or damage on which the claim is based. WCD shall have no other responsibility to defend, pay for, or indemnify the owner and/or general contractor or its agents with respect to any claim arising from or related to WCD's work. The limit of our liability shall be \$1,000,000. The general contractor shall likewise indemnify WCD with respect to any claim that arises from the negligence or intentional fault, if any, of the general contractor in performing its work hereunder, but the extent of the general contractor's liability shall be limited to the general contractor's portion of the total fault causing the loss or damage on which the claim is based. This agreement supersedes any other contract/agreement/master agreement signed by any representative, officer, or employee of WCD.
 22. **Bonds:** Bond fees are not included in this proposal. If one is desired, please contact our office.
 23. **All Provisions:** All provisions of this proposal are to be included in any subcontract agreement and will be expressly incorporated into and attached to any subsequent agreement entered into between West Coast Drilling and the general contractor.
 24. **Contractor:** The general contractor is responsible to cover all pier holes on-site. This is not WCD's responsibility.
 25. **Non-Waiver:** WCD's failure at any time to insist upon strict performance by the general contractor of the terms of this proposal shall not be construed as a waiver of WCD's right to demand strict performance. The express waiver of one provision of this proposal shall not be deemed as a waiver of any other provisions of the proposal.
 26. **Terms and Conditions:** Should any of the terms and conditions of this proposal/quotation be held to

be contrary to any state or federal law now or hereafter enacted, such fact shall not invalidate any of the remaining terms and conditions.

- 27. **Assignability:** This proposal may not be assigned by the general contractor by its own act or by operation of law without the prior written consent of WCD.
- 28. **Disputes, Litigation and Arbitration:** Any dispute, controversy or claim arising out of or relating to this agreement shall be resolved by arbitration or litigation at the sole discretion of WCD. If WCD chooses arbitration, it shall be conducted in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association. Such litigation or arbitration will be conducted in San Francisco, California, or such other venue as WCD chooses. The CUSTOMER agrees to submit to the jurisdiction of the arbitration panel or court at such venue. The award rendered by the arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having jurisdiction thereof.
- 29. All underground utilities/obstructions are to be located and identified/hydro-excavated by the General Contractor prior to drilling. West Coast Drilling is not in any way responsible if underground utilities are drilled with our equipment as we are not a part of the locating process."

We Propose hereby to furnish material and labor - complete in accordance with these specifications for the sum of:

See above scope of work.

All material is guaranteed as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements are contingent upon strikes, accidents, or delays beyond our control. Owner is to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workers Compensation Insurance.

Authorized Signature _____

Note: This proposal may be withdrawn by us if not accepted within 30 days.

ACCEPTANCE OF PROPOSAL - The prices, specifications and conditions are satisfactory and are hereby accepted: You are authorized to do the work as specified. Payment will be made as outlined above.

Signature _____ Date _____

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A

Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) - DIR #1000002589

P.O. Box 70130 - Pt. Richmond, CA 94807

Office 510-234-6532 Fax 510-234-3131

DRILLING PROPOSAL

TO: ESTIMATING

DATE: 9-16-15

PROJECT: ROUTE 101 NEAR 23rd STREET SAN FRANCISCO

SCOPE OF WORK

We hereby quote the following items in accordance with the plans, soil borings, and specifications for the subject job, and the following inclusions, exclusions, and general conditions. Addenda acknowledged: 1

BID ITEM #	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
23	CONCRETE BACKFILL (SOLDIER PILE WALL)	62 CY	\$1000/CY	\$62,000
24	LEAN CONCRETE BACKFILL	16 CY	\$200/CY	\$3,200
32 (partial)	STEEL SOLDIER PILE (W 18x86)	524 LF	\$35/LF	\$18,340
33	30" DRILLED HOLE	404 LF	\$60/LF	\$24,240
101	MOBILIZATION PILES	1 EA	LS	\$18,000
TOTAL:				\$125,780

Piling to include: Drilling, hole dewatering to other's location, casing and hole stabilization as required, setting steel soldier piles, providing and placing lean and structural concrete.

General Contractor to provide steel piles adjacent to hole locations.

Price based on night work 11 pm to 6 am per shift. GC to move k rails at beginning and end of shift.

Add \$3,500 to train crew in NOA for pile drilling.

Hillside drilling to provide an 80,000 LB Soil-Mec excavator mounted drill rig or similar with a 65' mast, 12' wide tracks, 4' tail swing, and a 6' reach from the tracks to the center of the drilled hole, 23 meter boom pump and casings as required. GC to provide 20' wide access for drill, set, pour operations and equipment.

EXCLUSIONS

Permits, bond premium (2%), inspection, wet weather construction, concrete block-outs or casting plates and trumpets in forms or shotcrete, testing, welding, providing steel beams, splicing steel beams, chipping lean concrete, anchor bolts, forming, dowels, sand blasting, painting, demolition, structure excavation, structure backfill, wall excavation plan, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM, dust control, survey, layout, line & grade, USA utility location or markings, location/removal of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank, off-haul of concrete over break, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on one move ins to the job with continuous operation until completion of subject move-ins; add \$12,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 10 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of \$425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is \$1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made within 30 days of invoice. Retention will not exceed the percentage with held by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.


For shafts to be drilled deeper than soil borings indicate, we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or

water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor for Hillside Drilling's proportionate fault or neglect.

- 1. Worker's compensation & Employers Liability -\$1,000,000.00 each accident, \$1,000,000.00 disease policy limit & \$1,000,000.00 disease each employee (excludes waiver of subrogation)
- 2. General Liability - \$2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
- 3. Automobile Liability Coverage - \$1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.



Signed: Sean Silveira

Date



**CIDH (PIERS)
PARTIAL**



Attn: Estimating
Date: 9/16/15
Project: 04-3G1704
Location: San Francisco, CA

DIR# 1000001271

Item No.	Item Code	Item Description	Unit Measure	Estimated Quantity	Unit Price	Item Total
33	490403	30" Drilled Hole	LF	404lf	\$99	\$39,996.00
19	044985	Core Concrete	LF	7lf	\$1,350	\$9,450.00 SK

PER APPROVAL

- Provide and place casing to advance shafts only by PCDC.....

<input type="radio"/> No	<input checked="" type="radio"/> Yes	Add \$
<input type="checkbox"/> Perm	<input checked="" type="checkbox"/> Temp	<input type="checkbox"/> Polymer
- Set Steel Supplied by Others at Time of Drilling

<input checked="" type="radio"/> No	<input type="radio"/> Yes	Add \$
-------------------------------------	---------------------------	--------
- Align, Plumb, and Brace Steel by PCDC (piers only)

<input checked="" type="radio"/> No	<input type="radio"/> Yes	Add \$
-------------------------------------	---------------------------	--------
- Supply and Maintain Polymer Tanks (for PCDC use).....

<input checked="" type="radio"/> No	<input type="radio"/> Yes	Add \$
-------------------------------------	---------------------------	--------
- Supply and Place Concrete by PCDC (piers only).....

<input checked="" type="radio"/> No	<input type="radio"/> Yes	Add \$
-------------------------------------	---------------------------	--------
- Chip/Sand Blast Top of Piles.....

<input checked="" type="radio"/> No	<input type="radio"/> Yes	Add \$
-------------------------------------	---------------------------	--------
- Removal / Responsible for Drill Spoils/Fluids by PCDC

<input checked="" type="radio"/> No	<input type="radio"/> Yes	Add \$
-------------------------------------	---------------------------	--------

- Drill spoils are defined as ANY materials removed from the shafts, ANY fluids leaching from the drill spoils and materials in the storage tanks. Drill spoils will be placed where convenient to PCDC and removed by others at their expense.
- Safe vertical access at 50' feet high and safe horizontal access for 10' feet wide drilling equipment with 10' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface materials, mats, ramps and benches for Drill Rig, Concrete Pumps and Cranes, maintenance of same by others.
- This quotation is based on performing our work in 1 continuous, uninterrupted operation(s) with only 1 move on and off site. Each additional move will be charged at \$2,500
- Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates.
- PCDC estimates 10 shifts of spoils removal
- If your company requires a "Workers Compensation Waiver of Subrogation" there will be an added cost. Note terms and conditions on attached page/s.

Proposed by:

X _____ Title: Estimator
Aaron Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

**Pacific Coast Drilling Co Inc, 364 Bellevue Ave, Santa Rosa, CA 95407
PH 707-778-8316 Lic 539855 A, C-57.**

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless other wise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water, electrical power, a concrete wash out area within 50' of any work location, sanitary facilities and an osha approved heat relief shade area will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. If reinforcing steel is too be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars in order to use casing
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicted by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances with be charged interest at the maximum amount provided by law. No retention shall be withheld form the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional inures under PCDC's existing insurance will be charged at cost.
20. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
21. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

Authorized Sign: _____ Date _____

Authorized by Print: _____

Sign: _____
Pacific Coast Drilling Company, Inc Rep.



1143 BLUMENFELD DR, SUITE 100
SACRAMENTO, CA 95815

FOUNDATION DRILLING CONTRACTOR SINCE 1978

Tel: 916-638-1766

Fax: 916-638-3725

CA. License #759193, NV. License #0071120 AZ. License # 271891

www.sacramentodrilling.com

CALIFORNIA SMALL BUSINESS # 61068

SIGNATORY TO OPERATING ENGINEERS AND LABORERS UNIONS

DEPARTMENT OF INDUSTRIAL RELATIONS # 1000004496

PROPOSAL

DATE: 09-16-2015
ATTN: ESTIMATING
PROJECT: 04-3G1704

WE PROPOSE TO DRILL SHAFTS AS DESCRIBED BELOW, FOR THE SUM OF **\$57,500.00 (DRILL ONLY)** SUBJECT TO TERMS AND CONDITIONS ATTACHED HERETO AND MADE A PART HEREOF.

INCLUDED:

1. ONE MOBILIZATION/DEMObILIZATION
2. MACHINE DRILL 19 SHAFTS, 30" DIAM. X 22' DEEP MAX (404 I.F)
3. 32" DIAMETER BY 15 FEET LONG STEEL TEMPORARY CASING.

REMOBILIZATIONS:

1. IF REQUIRED ADDITIONAL MOBILIZATIONS/ DEMOBILIZATIONS FOR DRILL RIG AND DRILL CREW WILL BE CHARGED AT **\$3,600.00** EACH, IF REQUIRED.

SPECIFIC EXCLUSIONS:

1. CONTINUOUS SPOILS HANDLING AND REMOVAL, SOLID OR LIQUID BY OTHERS.
2. WATER TO BE SUPPLIED BY OTHERS FOR DRILLING PURPOSES.
3. DELAY AND OBSTRUCTION, IF ENCOUNTERED, DELAY AND OBSTRUCTION AS DESCRIBED IN ITEM 7 ON PAGE 2 OF THIS PROPOSAL WILL BE CHARGED FOR AT AN ADDITIONAL \$500.00 PER HOUR. REQUIRED DELAY AND OBSTRUCTION MATERIALS AND/OR RENTAL EQUIPMENT WILL BE CHARGED FOR IN ADDITION TO AND SEPARATELY FROM THE BASE BID PRICE AND THE HOURLY DELAY AND OBSTRUCTION CHARGES.
4. FURNISHING, INSTALLING, TESTING OR GROUTING OF PVC OR STEEL INSPECTION TUBES FOR GAMMA-GAMMA OR CROSS HOLE SONIC LOGGING.
5. ALL REQUIRED LICENSES, PERMITS, BONDS AND INSPECTIONS.

SPECIFIC CONDITIONS TO BE SUPPLIED BY OTHERS:

1. ALL FIELD ENGINEERING AND LAYOUT, INCLUDING SHAFT LOCATIONS AND ELEVATIONS, SHALL BE ESTABLISHED PRIOR TO AND MAINTAINED DURING DRILLING OPERATIONS BY OTHERS.
2. TRENCH PLATE IF REQUIRED TO BE SUPPLIED BY OTHERS.
3. USA # TO BE OBTAINED AND KEPT CURRENT BY OTHERS.
4. PRICE BASED ON CURRENT MATERIAL COST.
5. ALL POTHOLES / EXPOSING / RELOCATING OF UNDERGROUND OR OVERHEAD UTILITIES TO BE PROVIDED BY OTHERS.
6. PROTECTION OF ANY AND ALL DAMAGE TO INCLUDE, BUT NOT LIMITED TO, UTILITIES, STREETS, ROADS, SIDEWALKS, WALKWAYS, CURBS, GUTTERS, AND ALL CONCRETE, ASPHALT, PAVED AND GRASS SURFACES.
7. FURNISHING, FABRICATING OR INSTALLING CONCRETE AND REINFORCING MATERIAL.
8. FLAT LEVEL WORKING AREA AT LEAST 15 FEET WIDE WITH 25 FOOT SWING RADIUS.

SACRAMENTO DRILLING, INC.

ACCEPTED:

BY _____

TITLE _____

DATE _____



FOUNDATION DRILLING CONTRACTOR SINCE 1978

Tel: 916-638-1766

Fax: 916-638-3725

CA. License #759193, NV. License #0071120 AZ. License # 271891

www.sacramentodrilling.com

CALIFORNIA SMALL BUSINESS # 61068

PAGE 2 OF 3

GENERAL CONDITIONS:

UNLESS SPECIFICALLY INCLUDED, MODIFIED OR AMENDED ON PAGE ONE OF THE ATTACHED PROPOSAL, SACRAMENTO DRILLING, INC. (HEREINAFTER REFERRED TO AS SDI) PROPOSES TO PROVIDE LABOR, EQUIPMENT AND/OR MATERIALS TO PERFORM WORK AS DESCRIBED THEREIN, SUBJECT TO THE FOLLOWING CONDITIONS:

1. GENERAL CONTRACTOR TO PROVIDE SAFE AND REASONABLE ACCESS FOR INGRESS AND EGRESS OF TRACK OR RUBBER MOUNTED DRILL RIG TO SHAFT LOCATIONS INCLUDING SWING RADIUS AND FOR SUPPORT EQUIPMENT INCLUDING BUT NOT LIMITED TO CRANES, MATERIAL TRUCKS, CONCRETE TRUCKS AND PUMPS.
2. ALL FIELD ENGINEERING AND LAYOUT, INCLUDING SHAFT LOCATIONS AND ELEVATIONS, SHALL BE ESTABLISHED PRIOR TO AND MAINTAINED DURING DRILLING OPERATIONS AT NO EXPENSE TO SDI.
3. CONTINUOUS SPOILS REMOVAL TO BE PERFORMED BY OTHERS SO AS NOT TO INTERFERE WITH DRILLING OPERATIONS. SWPPP TO BE PROVIDED AND MAINTAINED BY OTHERS.
4. SHAFTS NOT COMPLETELY FILLED WITH CONCRETE ARE TO BE PROTECTED AND COVERED BY OTHERS SO AS TO INSURE AGAINST ACCIDENT OR INJURY.
5. SDI ASSUMES NO RESPONSIBILITY FOR DAMAGE TO UNDERGROUND UTILITIES. GENERAL CONTRACTOR TO LOCATE AND REMOVE OR REROUTE UNDERGROUND UTILITIES SO AS NOT TO INTERFERE WITH DRILLING OPERATIONS. DELAYS RESULTING THEREFROM WILL BE CHARGED FOR AT THE DELAY AND OBSTRUCTION RATE STATED ON PAGE ONE OF THE ATTACHED PROPOSAL.
6. PROVISIONS FOR ELECTRICAL POWER, WATER SUPPLY, (MINIMUM 1.5" HYDRANT LINE) WATER PUMPS AND/OR DRAINS SHALL BE PROVIDED BY OTHERS.
7. THE ATTACHED PROPOSAL IS BASED ON DRILLING WITH STANDARD EARTH AUGERS IN SOIL FREE OF ROCK, WATER, CAVING OR MAN-MADE OBSTRUCTIONS OR OTHER CONDITIONS THAT MIGHT IMPEDE THE "NORMAL" DRILLING PROCESS. DRILLING REQUIRING USE OF ROCK AUGERS, CORING TOOLS, DRILLING FLUIDS, CASING OR OTHER SPECIALIZED TOOLS, EQUIPMENT OR PROCEDURES WILL BE CHARGED FOR AT THE DELAY AND OBSTRUCTION RATE STATED ON PAGE ONE OF THE ATTACHED PROPOSAL.
8. THE ATTACHED PROPOSAL IS BASED ON ONE MOBILIZATION TO JOBSITE AND CONTINUOUS UNINTERRUPTED DRILLING OPERATIONS, 8 HOUR DAY, 40 HOUR WEEK, SATURDAY, SUNDAY, HOLIDAYS, NIGHT TIME WORK EXCLUDED.
9. SHOULD CONDITIONS BE ENCOUNTERED DURING THE PERFORMANCE OF SDI'S WORK WHICH DIFFER FROM THOSE (A) SPECIFIED BY THE CONTRACT DOCUMENTS OR SOILS DATA PROVIDED TO SDI WHICH ARE NOT A PART OF THE CONTRACT DOCUMENTS, OR (B) THOSE ORDINARILY ENCOUNTERED AND GENERALLY RECOGNIZED AS INHERENT IN WORK OF THE CHARACTER PROVIDED IN THE CONTRACT, AN EQUITABLE ADJUSTMENT AND TIME EXTENSION WILL BE MADE TO COVER THE RESULTING COSTS.
10. MIX DESIGNS, LABORATORY ANALYSIS, FIELD TESTING AND INSPECTIONS, INCLUDING OVERTIME SHALL BE PROVIDED AND PAID FOR BY OTHERS.
11. TRAFFIC CONTROL INCLUDING BUT NOT LIMITED TO FLAGMEN, BARRICADES, BARRIERS, PROTECTION OF VEHICULAR AND PEDESTRIAN TRAFFIC, STREET CLOSURE PERMITS OR PERMISSION TO ENCROACH TO BE PROVIDED AND PAID FOR BY OTHERS.
12. ALL REQUIRED LICENSES, PERMITS, BONDS, AND INSPECTIONS TO BE PROVIDED AND PAID FOR BY OTHERS.
13. UNLESS NEGLIGENT, SDI ASSUMES NO RESPONSIBILITY FOR DAMAGE TO EXISTING IMPROVEMENTS OR STRUCTURES ABOVE OR BELOW GRADE. TEMPORARY SHORING, PERMANENT SHORING AND UNDERPINNING NOT SPECIFICALLY INCLUDED IN THE ATTACHED PROPOSAL ARE EXCLUDED.
14. SDI SPECIFICALLY EXCLUDES ANY PROTECTION OF ANY AND ALL DAMAGE TO INCLUDE, BUT NOT LIMITED TO, STREETS, ROADS, SIDEWALKS, WALKWAYS, CURBS, GUTTERS, AND ALL CONCRETE, ASPHALT, PAVED AND GRASS SURFACES.
15. DRILLED SHAFTS SHALL BE ACCEPTED OR REJECTED BY AN AUTHORIZED CONTRACTOR/OWNER REPRESENTATIVE UPON INDIVIDUAL COMPLETION. SUBSEQUENT AUTHORIZATION FOR PLACEMENT OF MATERIALS INTO SHAFTS WILL CONSTITUTE FINAL APPROVAL AND ANY CORRECTIVE WORK REQUIRED THEREAFTER WILL BE PERFORMED AT ADDITIONAL EXPENSE.

INITIALS



FOUNDATION DRILLING CONTRACTOR SINCE 1978

Tel: 916-638-1766

Fax: 916-638-3725

CA. License #759193, NV. License #0071120 AZ. License # 271891

www.sacramentodrilling.com

CALIFORNIA SMALL BUSINESS # 61068

PAGE 3 OF 3

- 16. ANCHOR BOLTS, DOWELS, KEYWAYS OR ANY FORM WORK ABOVE TOP OF PILE CONCRETE/BOTTOM OF PILE CAP IS EXCLUDED.
- 17. MINIMUM 10" CLEAR TRAVEL SPACE THROUGH CENTER OF REBAR CAGES FOR ENTIRE LENGTH OF SHAFT WILL BE REQUIRED WHEN CONCRETE IS PROVIDED AND/OR PLACED BY SDI. REBAR CAGES ARE TO BE PLACED 10 FEET OF SDI'S EQUIPMENT WITH **ROLLER SPACERS, REBAR CAPS** ATTACHED AND OF SUFFICIENT STRENGTH TO MAINTAIN SHAPE DURING HOISTING. COSTS FOR SPLICING OR COUPLING OF ANGLES OR HOOKS AT TOP OF STEEL IS EXCLUDED SHOULD TEMPORARY CASING BE REQUIRED.
- 18. HAND CLEANING OF SHAFT BOTTOMS IS EXCLUDED.
- 19. UNLESS SPECIFICALLY INCLUDED IN THE ATTACHED PROPOSAL, COSTS FOR CONCRETE PUMPING IS EXCLUDED.
- 20. GENERAL LIABILITY INSURANCE LIMIT OF \$2,000,000.00; AUTOMOBILE LIABILITY/WORKER'S COMPENSATION INSURANCE LIMITS OF \$1,000,000.00, WITH EXCESS LIABILITY LIMITS OF 5,000,000.00 ARE INCLUDED IN THE ATTACHED PROPOSAL. STANDARD ADDITIONAL INSURED ENDORSEMENTS WILL BE ISSUED UPON REQUEST ON FORM CG 20-10 AT NO ADDITIONAL CHARGE. OTHER ENDORSEMENTS SUCH AS WAIVER OF SUBROGATION PRIMARY & NON-CONTRIBUTORY, ETC. ARE EXCLUDED BUT AVAILABLE FOR AN ADDITIONAL CHARGE AND/OR WITH PRIOR APPROVAL FROM OUR INSURANCE CARRIER. ADDITIONAL COSTS OF OTHER ENDORSEMENTS OR ANY SPECIAL INSURANCE REQUIREMENTS IN EXCESS OF OUR NORMAL LIMITS AND COVERAGE WILL BE PAID FOR BY OTHERS UNLESS AGREED UPON IN WRITING BY SDI.
- 21. AN AUTHORIZED CONTRACTOR'S REPRESENTATIVE SHALL ENDORSE SDI'S WORK TICKETS AND FIELD CHANGE ORDERS DAILY. THESE TICKETS SHALL FORM THE BASIS FOR SDI INVOICES. NO BACK CHARGES WILL BE ACCEPTED UNLESS SIGNED FOR BY AN AUTHORIZED REPRESENTATIVE OF SDI.
- 22. PAYMENT TERMS ARE NET 30 FOR ALL WORK COMPLETED. NO RETAINAGE. PAST DUE INVOICES ARE SUBJECT TO 5% PER MONTH FINANCE CHARGE (18% PER YEAR).
- 23. NO LIQUIDATED DAMAGES MAY BE ASSESSED AGAINST SDI UNLESS SPECIFICALLY AGREED TO IN CONTRACT DOCUMENTS. SDI SHALL NOT BE RESPONSIBLE FOR CONSEQUENTIAL OR INCIDENTAL DAMAGES.
- 24. IF THROUGH NO FAULT OF SDI, WE ARE UNABLE TO COMPLETE THE WORK AS DESCRIBED, WE MAY TERMINATE THIS AGREEMENT BY WRITTEN NOTICE AND SHALL BE PAID FOR THE PERCENTAGE OF WORK COMPLETED INCLUDING UNRECOVERABLE COSTS OF MATERIALS.
- 25. ALL ITEMS NOT SPECIFICALLY INCLUDED IN THE ATTACHED PROPOSAL ARE EXCLUDED. ANY DEVIATION FROM SAID PROPOSAL IS TO BE APPROVED BY BOTH PARTIES, SAID PROPOSAL IS TO BECOME A PART OF ANY AGREEMENT ISSUED TO SDI.
- 26. ANY CONTROVERSY OR CLAIM ARISING OUT OF OR RELATED TO THE CONTRACT, OR THE BREACH THEREOF, SHALL BE SETTLED BY ARBITRATION IN ACCORDANCE WITH THE CONSTRUCTION INDUSTRY ARBITRATION RULES OF THE AMERICAN ARBITRATION ASSOCIATION, AND JUDGMENT UPON THE AWARD RENDERED BY THE ARBITRATOR OR ARBITRATORS MAY BE ENTERED IN ANY COURT HAVING JURISDICTION THEREOF.
- 27. IN THE EVENT THAT SUIT IS INSTITUTED TO ENFORCE PAYMENT, THE PREVAILING PARTY SHALL BE ENTITLED TO REASONABLE ATTORNEY FEES TOGETHER WITH COSTS OF SUIT.
- 28. SDI SHALL RECEIVE WRITTEN NOTICE TO PROCEED 30 DAYS PRIOR TO MOBILIZATION JOBSITE.
- 29. THE ATTACHED PROPOSAL IS VALID FOR THIRTY DAYS FROM DATE SUBMITTED UNLESS EXTENDED IN WRITING BY SDI.

ACKNOWLEDGED AND ACCEPTED:

SACRAMENTO DRILLING, INC.

COMPANY _____

BY _____

BY _____

TITLE _____

TITLE _____

DATE _____

DATE _____



1143 BLUMENFELD DR, SUITE 100
SACRAMENTO, CA 95815

FOUNDATION DRILLING CONTRACTOR SINCE 1978

Tel: 916-638-1766 Fax: 916-638-3725

CA. License #759193, NV. License #0071120 AZ. License # 271891

www.sacramentodrilling.com

CALIFORNIA SMALL BUSINESS # 61068

SIGNATORY TO OPERATING ENGINEERS AND LABORERS UNIONS

DEPARTMENT OF INDUSTRIAL RELATIONS # 1000004496

DATE: 09-16-2015

ATTN: ESTIMATING

FROM: ANDREW SAINT

SUBJECT: 04-3G1704

NUMBER OF PAGES INCLUDING COVER: 4

OFFICE: 916-974-4463 (DIRECT)

FAX: 916-638-3725

CELL: 916-842-9991

E-MAIL: ANDREW@sacdrill.com

COMMENTS:

ANY QUESTIONS PLEASE CALL OR EMAIL.

THANK YOU,

ESTIMATING DEPARTMENT

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 9/16/15

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-3G1704

04-SF-101-3.4

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
1	Construction Area Signs	LS		\$	1,900.00
2	Traffic Control System (See Below)	LS		\$	-
3	Channelizer (Surface Mounted)	EA	10	\$ 40.00	\$ 400.00
4	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
6	Temporary Crash Cushion Module	EA	14	\$ 200.00	\$ 2,800.00
TOTAL BID PRICE					\$ 5,100.00

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,400.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,200.00
Additional Person (If Requested)	1	Each	\$ 555.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 95.00
Attenuator Truck (Operated)	1	Per Shift	\$ 900.00
2 Flagmen (T-13) <u>Excludes</u> Transverse Rumble Strip	1	Per Shift	\$ 1,450.00
2 Flagmen (T-13) <u>Includes</u> Transverse Rumble Strip	1	Per Shift	\$ 1,650.00
Pilot Car	1	Per Shift	\$ 750.00

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
 Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
 Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.(Exclude Uncovering)
- 9 Exclude all permits,staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
 Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

Schotka Construction, Inc.

Project: Construct Soldier Pile Retaining Wall, San Francisco 04-3G1704
 Bid date: September 16, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
1	Construction Area Signs	1 LS	\$3,450.00	\$3,450.00
3	Channelizer (surface mounted)	10 EA	\$50.00	\$ 500.00
6	Temp Crash Cushion Module	14 EA	\$300.00	\$4,200.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 1 includes
 covering signs upon installation only
 signs indicated on CS & TH Plans
 No CMS boards, No daily traffic control
4. Excludes: Traffic control , overhead & mast arm signs
 Handling/testing/disposal of contaminated or hazardous materials
 Health & Safety Plan, Permits, fees, inspections, testing,
 survey, offhaul spoils, contaminated materials
 Permanent or temporary striping, Changeable Message Signs
 Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. One addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
9. We are a union contractor.

We are a certified **DBE & UDBE**(#33099) & **SBE** (DGS # 31334)
 Contact person: Diane Schotka Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-8856

Sierra Safety Company

215 Taylor Road
Newcastle, CA 95658
USA

QUOTATION

Quote Number: **5395**

Quote Date: Aug 20, 2015

Page: 1

Voice: 916-663-2026

Fax: 916-663-1858

"Please visit our online catalog"
www.sierrasafetyco.com

"Like us on Facebook"
www.facebook.com/SierraSafetyCo

Quote For:
City of Sacramento Project no. PN: T15135300 H Street Bridge Rehabilitation

Ship Via	Good Thru	Payment Terms	Sales Rep
F.O.B. Newcastle, CA	9/19/15	Net 30 Days from Date of Invoice	

Quantity	Item	Description	Unit Price	Amount
1.00	RNCMS	RENTAL PORTABLE CMS BOARD: Monthly Rental Rate per board	1,050.00	1,050.00
1.00	RNCMS	RENTAL PORTABLE CMS BOARD: Weekly rental rate per board	550.00	550.00
1.00	RNCMS	RENTAL PORTABLE CMS BOARD: Daily rental rate per board	225.00	225.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Daily Rental Rate per vehicle	525.00	525.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Weekly Rental Rate per vehicle	1,500.00	1,500.00
1.00	RNIAV	Impact Attenuator Vehicle Rental + .45 Per Mile: Monthly Rental Rate per vehicle	3,750.00	3,750.00
Contractor responsible for placement of Portable Changeable Message Signs. Equipment is subject to availability! Sierra Safety also provides traffic control plans. The traffic control plan for the referenced job starts at \$175.00. This plan will be designed using Google Earth. If you have any questions, please contact Chris Ferreira with Sierra Safety at 916-663-2026.				
D.V.B.E. & SMALL BUSINESS CERTIFIED				



Sales Tax Added at Time of Order.

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctrffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 355339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 100006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax

To: Estimators **From:** Derek Doan, (916) 206-1700, derek@cmctrffic.com

Phone: **Pages:** 3


Fax: **Date:** 9/15/2015 2:05 PM

Re: 04-3G1704 Construct Soldier Pile Retaining Wall and Reconstruct Slope **CC:**

Urgent For Review Please Comment Please Reply Please Recycle



CMC



Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified
(415) 206-1700 – Fax (415) 206-1711

www.cmctrffic.com info@cmctrffic.com

ALL YOUR TRAFFIC CONTROL NEEDS
RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES
SUPPLIES/SALES
TEMPORARY
SIGNALS
LIGHT TOWERS
CHANGEABLE
MESSAGE BOARDS

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) **\$825 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) **\$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215 per crew-hour.
- Add \$1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) **\$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour.
- Add \$720/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work labor premium, \$20/ add'l beacon, and \$275/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$560/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) **\$70 / HR ST, \$95 / HR OT, \$115 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium and \$275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) **\$90 / HR ST, \$115 / HR OT, \$135 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

<u>24"x36" Sheet, 1"=50' scale (CCSF requirement)</u>	\$350 / SHEET
<u>11"x17" Sheet, 1"=50' scale</u>	\$250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

Traffic Counts

<u>48-Hour ADT Mechanical Tube Count</u>	\$400 / COUNT
<u>48-Hour Directional & Hourly - Volume</u>	\$500 / COUNT
<u>48-Hour Directional & Hourly - Volume + Speed + Classification</u>	\$600 / COUNT

TC Equipment Rental (Delivery & pickup charges apply)	Daily	Weekly	28 Days
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650.00
Radar Speed Trailer	\$90.00	\$300.00	\$650.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12.00	\$40.00
Traffic cone	\$0.75	\$3.50	\$14.00
Portable tubular delineator with base	\$0.75	\$5.25	\$21.00
Water-filled plastic barricades	\$7.00	\$28.00	\$80.00
Delineator drum	\$2.00	\$10.00	\$40.00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL2	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL1	\$45.00	\$135.00	\$400.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$80.00
Portable flashing beacon	\$20.00	\$60.00	\$180.00
Light Tower (dry rate – fuel not included)	\$150.00	\$450.00	\$900.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$5500.00
Aluminum signs (Per square foot)	\$0.50		

Traffic Control Equipment & Supply Sales

Specific orders quoted upon request

- We stock a wide variety of traffic control material and equipment including,
 - Aluminum signs
 - Rollup signs
 - Sign stands
 - Traffic striping tape
 - Cones
 - Delineators
 - Barricades
 - Chip seal markers

Pavement Striping – Installation and Removal

Specific jobs quoted upon request

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape,

Project Signs

Fabrication (delivery & tax not included)	\$350 / EA
Delivery & installation on existing fence	\$200 / EA
Delivery & installation on wood stand	\$400 / EA
Removal and disposal	\$200 / EA

- 4' x 6' or 4' x 8', 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2016.



HERNANDEZ ENGINEERING
GENERAL ENGINEERING CONTRACTOR LIC: 756488

Traffic Control Quote:

Date: 9-1-15

Caltrans Contract No. 04-3G1704 Construct Soldier Pile Retaining Wall and Slope

Traffic Control System on Conventional Road (per Caltrans drawing T11) 8 hr day shift - \$810

- Includes 1 person, 1 truck, 1 arrow board, 75 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is \$125 per crew-hour. Double time is \$150 per crew-hour.
- For night work add \$50 per 8 hour shift.

Traffic Control System on Freeways/Expressways (per Caltrans drawing T10) 8 hr day shift - \$1350

- Includes 2 persons, 1 freeway truck, 1 arrow board, 125 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is \$210 per crew-hour. Double time is \$295 per crew hour.
- For night work add \$100 per 8 hour shift.
- Additional lane/on or off ramp with detour add \$150 each.
- Includes all Caltrans Right Of Ways
- Add \$1200 per 8 hr shift for an operated attenuator truck.

Traffic Control System with Reversible Lane (per Caltrans T13) 8 hr day shift - \$1350

- Includes 2 flaggers, 1 truck, 75 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is \$210 per crew-hour.
- For night work add \$100 per 8 hour shift.
- Lunch and breaks to be covered by the client or add \$550 per 8 hour shift for a 3rd flagger.
- Rumble Strips; add \$300/day + mobilization for 2 sets of 6ea, if required.

Traffic Flagman/Technician (Hourly rate) \$69 straight time - \$94 over time - \$114 double time

- Rate does not include a pickup truck.
- Labor rates to be used in conjunction with daily Traffic Control System rates. Labor rate (x) 1.1 if only labor.
- For night work add \$50 per 8 hour shift.

Traffic Supervisor (Hourly rate) \$89 straight time - \$114 over time - \$134 double time

- Rate includes work vehicle.
- Labor rates to be used in conjunction with daily Traffic Control System rates.
- Labor rate (x) 1.1 if only labor is being used.
- For night shift add \$50 per 8 hour.

***Our Traffic Supervisors and Flagmen meet all the specification requirements.
We are a Union contractor.***



4151 S. Shingle Road, Unit 1; Shingle Springs, CA., 95682
 p: (530)672-0222 f: (530)672-0622
www.road-tech.com

QUOTATION

Project #	Bid Date
04-3G1704	9/16/15

Valentine Corporation
 111 Pelican Way
 San Rafael, CA., 94912

Location	Terms	Mobilization	Estimator	Delivery
SFO	Net 30	\$65 per unit, each way	Joe Jeffrey	24 hours, ARO

Rental Rates:

Item # 5

Portable Changeable Message Signs – Solar (rent per sign per month):

5 months or more: **\$825⁰⁰** per month + tax

Less than 5 months: **\$950⁰⁰** per month + tax

Item #

Flashing Arrow Signs – Solar (rent per board per month):

5 months or more: **\$375⁰⁰** per month + tax

Less than 5 months: **\$450⁰⁰** per month + tax

Road-Tech Safety Services is a California certified Small Business # 0022833. California contractors license # 796857 - C31.

Road-Tech offers a full line of cones, signs, stands, safety clothing and traffic control equipment. Please call for details.



Western Traffic Supply, Inc.

"Your Road To Safety"
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M
Pleasanton, CA 94566
Phone: (925) 249-1854
Fax: (925) 249-1863
www.westerntraffic.com
UNION CONTRACTOR

DBE Quote

Certified DBE/SBE
CUCP Firm ID No. (DBE): 40681
CA DGS ID No. (SBE): 35779
Contractor's License No.: 974188; C-31, C-32
DIR Registration No.: 1000003313
FEIN: 45-5320385
SF Vendor No.: 77629

To: Estimating Dept.

From: Ed Ibanez; eibanez@westerntraffic.com

Re: Caltrans 04-3G1704;
City & County of San Francisco

Pages: 4

Bid Date: 9/16/15; 2:00 p.m.

Bid Submitted: 9/16/15


Bid Item(s): 2, 4

EE: \$710,000
140 WD; 17% DBE Requirement

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

A Certified Small Business (SBE #35779)

& Disadvantaged Business Enterprise (DBE #40681)



Traffic Control Service, Sales & Rental

Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



Western
Traffic Supply, Inc.

"Your Road To Safety"
Lic. #974188, C-31, C-32

Bid Item 2: Traffic Control System

1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 850/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
(Labor assistance may be required for set-up and removal)
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1375/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- *Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour *subject to availability
- *Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) *subject to availability

2-Man Traffic Control Flagging Operations - Daily Rate \$ 1295/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stands, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled... *Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (RSP) T13 sheet.

Traffic Control System Terms & Conditions

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).



Western

Traffic Supply, Inc.

"Your Road To Safety"
Lic. #974188, C-31, C-32

- Any job related required drug testing shall be marked up and billed to customer.
- Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.
- WTS shall be paid 2% penalty for late payments as required by the public contract code.
- Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.
- Work performed on Labor Union Holidays shall be billed at double the straight time rate and Saturdays shall be billed at time and one half.
- WTS insurance types and limits meets Caltrans requirements.

Bid Item	Description	Unit	Est Qty	Unit Cost	Amount
4	RENTAL Portable Changeable Message Sign (PCMS) -Price Includes Tax - Add \$100 Delivery charge each -Price is for monthly rental per each PCMS	EA	1	\$1100	\$1100
4	PURCHASE OPTION Portable Changeable Message Sign (PCMS) -Price Includes Tax	EA	1	\$14,250	\$14,250

Additional Traffic Control Equipment Rental

Description	Daily	Weekly	Monthly
Arrow Board	\$70	\$200	\$400
Crash Attenuator Truck (non-operated) <i>Operator add \$500 per 8 hour shift</i>	\$350	\$1400	\$4000
Traffic Control Truck (does not include TC equipment)	\$350	\$1200	\$3000
Radar Trailer	\$70	\$300	\$650
Crash Cushion Absorb 350 - per element <i>(rate does not include set up or filling)</i>	N/A	\$35	\$85
Light Towers:	\$90	\$325	\$700
Roll-up sign with stand	\$15	\$45	\$85
Portable Flashing Beacon w/stand	\$40	\$120	\$300

****We are a certified DBE and SBE****

Back To Query Form

Search Returned 1 Records

Wed Sep 16 08:47:17 PDT 2015

Query Criteria

Firm ID: 40681
Firm Type: DBE

Firm ID	40681
Firm/DBA Name	WESTERN TRAFFIC SUPPLY, INC.
Address Line1	3942 VALLEY AVENUE, UNIT M
Address Line2	
City	PLEASANTON
State	CA
Zip Code1	94566
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	eibanez@westerntraffic.com
Contact Name	EDWARD IBANEZ
Area Code	(925)
Phone Number	249-1854
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	249-1863
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 38; 41; 43;
Districts	04;
DBE NAICS	532412; 532490; 541611; 541618; 561110; 561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8609 TRAFFIC COUNT STATION; C8850 Traffic Management / Operations;
Licenses	C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form



LANE SAFETY CO., INC.
TRAFFIC CONTROL SPECIALISTS
 340 W. Channel Road, #F, Benicia, CA 94510
 (707) 746-4820 FAX (707) 746-4825 Email: LaneSafety@aol.com
SMALL BUSINESS CERTIFIED
UNION CONTRACTOR - CERTIFIED PERSONNEL

DATE: 9/15/2015
 TO: ESTIMATOR

BID DATE: 9/16/15
 SUB-BID PROJECT #: 04-3G1704 HWY 101
CONSTRUCT RETAINING WALL
CITY & CO. OF SAN FRANCISCO

CONSTRUCTION AREA SIGNS:

FURNISH, INSTALL, MAINTAIN & REMOVE:	\$ 5,000.00		LUMP SUM	
TRAFFIC CONTROL - CALTRANS 2010 STANDARD PLANS:	1 Person 8 Hours	1 Person Overtime Per Hour	2 People 8 Hours	2 People Overtime Per Hour
STANDARD T10/T10A/T11 LANE CLOSURE:				
ONE LANE, ONE DIRECTION:	\$ 895.00	\$ 85.00	\$ 1,550.00	\$ 175.00
TWO LANES, ONE DIRECTION:			\$ 1,650.00	\$ 175.00
ONE LANE, TWO DIRECTIONS:			\$ 1,750.00	\$ 175.00
STANDARD T-14 RAMP CLOSURE:				
RAMP CLOSURE:	\$ 895.00	\$ 85.00	\$ 1,550.00	\$ 175.00
CLOSE RAMP & DETOUR			\$ 1,650.00	\$ 175.00
RAMP CLOSURE IN ADDITION TO LANE CLOSURE ADD:				\$ 50.00
CLOSE RAMP & DETOUR IN ADDITION TO LANE CLOSURE ADD:				\$ 100.00
STANDARD T-13 FLAGGING:				
FLAGGING-DAY:	\$ 895.00	\$ 85.00	\$ 1,550.00	\$ 175.00
ADDITIONAL FLAGGER-DAY:	\$ 875.00	\$ 85.00		
ESCORT CAR/DRIVER:	\$ 895.00	\$ 85.00		
LIGHT TOWERS FOR NIGHT FLAGGING, FOR EACH FLAGGER PER DAY ADD:				\$ 275.00
ADDITIONAL LANE IN SAME/OPPOSITE DIRECTION ADD:				\$ 100.00
DETOUR IN ADDITION, ONE DIRECTION, EXCLUDING ABOVE DETOURS:				\$ 100.00
ADDITIONAL MILE OR FRACTION THEREOF, OVER STANDARD 2 MILE CLOSURE, ADD:				\$ 30.00
SATURDAY SHIFT WILL BE SUBJECT TO MARKUP OF:				1.45
SUNDAY/HOLIDAY WORK WILL BE SUBJECT TO A MARKUP OF:				1.75
ESCALATION CLAUSE: PRICES WILL BE INCREASED 3% EA YEAR COMMENCING 7/01/16				

TRAFFIC CONTROL INCLUDES ALL RELATED EQUIPMENT, BUT EXCLUDES CHANGEABLE MESSAGE SIGNS AND IMPACT ATTENUATOR VEHICLE.

PORTABLE CHANGEABLE MESSAGE SIGN: EACH @ \$200.00 DAY/ \$500.00 WEEK/ \$1500.00 MONTH
 CMS INCLUDES: DELIVERY, PICKUP, AND INITIAL PROGRAMMING OR TRAINING AT THE TIME OF DELIVERY TO THE JOBSITE. CONTRACTOR TO MAINTAIN CMS. LANE SAFETY WILL MAINTAIN IF ASSIGNED TRAFFIC CONTROL.

BONDING EXCLUDED, WORK IS TEMPORARY.
 THIS BID IS COMMENSURATE WITH THE STATE OF CALIF., DEPT. OF TRANS., STANDARD PLANS 2010 EDITION.
 TRAFFIC CONTROL SERVICES WILL MEET THE CALIFORNIA MUTCD PART 6, DATED JANUARY, 2012.
 PRICES QUOTED ABOVE ARE VALID FOR 60 DAYS FROM DATE OF QUOTE.

LICENSE # 790954
 OSDS REF # 45978
 DIR REG # 100008400

BY: CARMEN A. HERZIG, PRESIDENT



City of Sacramento
 City Project no. PN: T15135300
 Federal Aid Project no. BRLS-5002 (144)
 H Street Bridge Rehabilitation Project
 Bid Date: September 16, 2015

Item no. 01 Traffic Control System – PARTIAL

Construction Area Signs – Stationary Mounted

2 each W20-1 Road Work Ahead
 2 each G20-2 End Road Work Ahead

Furnish, Install, and Remove

Lump Sum \$1,400.00

T-13 Reversing Control ~ Daytime (excludes Holidays)

2 Men & Equipment	<u>Monday thru Friday</u>	<u>Saturday</u>	<u>Sunday</u>
Rate per 8 hour shift	\$1,350.00	\$1,600.00	\$1,800.00
OT Rate per hour	190.00	190.00	-----
DT Rate per hour	210.00	210.00	210.00

Additional Flagger	<u>Monday thru Friday</u>	<u>Saturday</u>	<u>Sunday</u>
Rate per 8 hour shift	\$ 650.00	\$ 775.00	\$ 875.00
OT Rate per hour	95.00	95.00	-----
DT Rate per hour	105.00	105.00	105.00

Portable Changeable Message Sign – Monthly Rental

\$1150.00 per unit per month

- *F.O.B. Newcastle.*
- *Sales tax included.*
- *Item must be in conjunction with other work.*

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble Strip System, and Traffic Control other than Typical Shoulder Closure.

Please contact Mike Smith for additional information at the number noted below.

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD
NEWCASTLE, CA 95658

Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:


* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code


CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 500

Renewal Date : April 1, 2017


Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

March 20, 2015



QUOTE

To: Valentine Corporation
 Attention: Tom Chan (415-453-3732)
 From: Preet Johal
 Email: preet@economytrucking.net
 Cell: 510-689-7875
 Website: Economytrucking.net

P.O. BOX 525, UNION CITY, CA 94587
 Phone. 510 733-9100 / Fax. 510 733-9600
 CA# 0293659
 HAZMAT# 091714 550027WY

DATE:

1 pg. total (Hourly Rates included below)

SBE, DBE, MBE, WBE, UDBE

EXPIRATION DATE: 30 DAYS

PROJECT & LOCATION:
Caltrans contract # 04-3G1704, San Francisco

The actual number of loads, tons, and/or hours will determine the final dollar amount.

66 LOAD

QTY	MATERIAL	DESCRIPTION	TRUCK	PRICE	UNIT
700 CY	Clean Dirt	Haul to Ox mountain Landfill, HMB, (Trucking only)	End Dumps	\$255.00	Load
700 CY	Import Clean Dirt	Trucking and Material	End Dumps	\$190.00	Load
80 Tons	Recycle Baserock	Trucking and Material	End Dumps	\$9.00	Ton
Rates are based on 8 hours shift per truck All other trucking will be charged hourly					
TYPE OF TRUCK		WEEKDAY	SATURDAY	SUNDAY	
SUPER DUMPS		\$102.00	\$107.00	\$112.00	
TRANSFERS		\$100.00	\$105.00	\$110.00	
3 AXLE TEN-WHEELER		\$87.00	\$92.00	\$97.00	
HIGHSIDES		\$110.00	\$115.00	\$120.00	
5 AXLE SEMI BOTTOMS & DOUBLES		\$97.00	\$102.00	\$107.00	
5 AXLE SEMI END DUMPS		\$97.00	\$102.00	\$107.00	
FLATBEDS		\$110.00	\$115.00	\$120.00	

dump Fee
see
Attached
Quote
behind

Terms and Conditions:

Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times (\$1.60 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per shift per truck applies to all jobs. For Hourly Projects, the billing time will end at the point of origin. Bridge Tolls will be billed separate for all jobs. All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. General Prevailing Wage (Determination: C-DT-830-261-7-2009-1) will be billed only hourly and twenty percent extra, over and above the prices listed in this quote. This quote does not apply to Federal and Major Holiday. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and or landfills will be billed separately if applicable. An extra cleaning time of one hour will be charged per truck and per shift for Rubber, Wet CTB and OGAC, if necessary. Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. If the project requires a Truck Boss, it will be billed separately. Accounts overdue beyond 15 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees. Any valid charges must be provided to Economy Trucking Services, Inc. in the event of any delays, damages and/or losses related to trucking within Five Days from the date of the occurrence. After five days, such charges will not be approved and/or accepted. Customer agrees not to hire any other company to haul dirt to/from the same dumpsite/job site that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date. This quote does not apply to projects requiring Teamsters Wages, Dues and Trust Fund.

Please sign and fax back to secure pricing.

To accept this quotation, sign: _____

Print Name/Company/Title: _____

43,000
DBE

Dump Fee

Name/ Location	Trucking One way Takes (mins)	Load ing & unloading Matl takes (mins)	Trucking Hours	Distance from Job (Mile)	size and class	Material (per CY)	Super Dump Hourly Rate (\$/HR)	Trucking* (\$/CY)	Mat'l + Trucking (tax is included)	(Low/High)	Tax Rate	Qty (CY)	EXT - (Mat'l+ Trucking)	SUBTOTAL\$	(Low/High)
asbestos (<5%) containing soil															
Ox Mountain Sanitary Landfill in HMB TO JOB SITE 23 RD SI Rte 101 SF	One way 60 mins	30 mins	2.50	17.8	asbestos (<5%) containing soil	\$10 /CY	END Dump Size \$102.00	12.0 CY/load \$21 /CY	\$31 /CY		9.00%	700 CY		\$21.875	
						\$120 /LD		\$255 /LD =	\$375 /LD		X	58 LD =		\$21.875	
We got the disposal fee per load from ox mountain sanitary landfill at Ox Mountain Sanitary Landfill in HMB															
\$21 / tons * 0.5 CY/ tons = \$ 10 / Cy = \$120 per load disposal fee (plus tax)															
Disposal and Trucking (if 2 hours round trip plus 30 minutes for waiting and unload time at landfill to be included) to be \$380 per load (\$22K total for 58 Loads)															



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Contractor: All Contractors listed

Attention: Estimating dept.

Phone: _____

Fax: _____

Job Name: CDOT# 04-3G1704, Construct
Soldier Pile Retaining Wall & Reconstruct
Slope, Hwy# 101, 3.4

Job Location: on Hwy# 101 at the 23rd St. Overcrossing, San
Francisco, in San Francisco County

Contractor job#: _____ **R & S job#:** _____

Today's Date: 9-14-2015

Bid Date: 9-16-2015/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 5

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Transfers
Dutra-San Rafael	AGG	\$ 105.00/Hourly, Plus Bridge Toll * as a budget trucking only estimate: Approx.. \$ 12.50/per ton +/-, Plus the Bridge Toll (using the Golden Gate Bridge only)
"" ""	AC	\$ 105.00/Hourly, Plus Bridge Toll * as a budget trucking only estimate: Approx.. \$ 13.75/per ton +/-, Plus the Bridge Toll (using the Golden Gate Bridge only)
Ebl Aggrgates-Brisbane	AGG	\$ 105.00/Hourly @ 8 hour minimum * as a budget trucking only estimate: Approx.. \$ 4.75/per ton +/-
"" ""	AC	\$ 105.00/Hourly @ 8 hour minimum * as a budget trucking only estimate: Approx.. \$ 5.85/per ton +/-

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,**(* Please note the NEW PRICING STRUCTURE below, as of; 9-10-2015)**

1. 5-axle Double bottoms; **\$ 105.00/hourly**
2. 5-axle Transfers; **\$ 105.00/hourly**
3. 5-axle Semi ends; **\$ 105.00/hourly**
4. 4-axle Super Dumps; **\$ 108.00/hourly**
5. 3-axle 10 Wheeler dump trucks; **\$ 100.00/hourly**
6. 5-axle Semi Flatbeds; **\$ 118.00/hourly**
7. 5-axle Semi bottoms; **\$ 105.00/hourly**
8. **All Rates Listed Above Reflect 6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. **All tonnage rates revert to hourly billing when minimum's apply**
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **\$ 143.85/hourly**. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.



Cutler Trucking, Inc., dba:

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing
 Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com**State of California CALTRANS certified:****Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042**

and

State of California, Department of General Services certified:**Small Business Concern (SB) # 1000659**

and

State of California, Department of Industrial Relations registered:**DIR database registration # 1000007196****Providing a "Commercially Useful Function" since 1984**

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4); all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. Purchase orders/letter of intent must be issued within 14 working days of bid date; **Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: \$ 105.00 hourly = \$1.75 per minute. \$ 108.00 hourly = \$1.80 per minute, or \$ 118.00/hourly = \$ 1.97 per minute, etc. Also standby time/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.
9. * Please call truck orders in by 11:00 a.m., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. **PROBLEMS ON PROJECTS:** The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R & S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).
13. **Saturday rates:** add 12.5% to the weekday rates, listed on Page 1. Also, **Sunday & Holiday rates:** add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.
14. **Minimum Show-up time:** On every truck dispatched to customers project, customer will be responsible for paying at least a **6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends. Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. * Travel-Time: When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. ** Increased Hourly Rates: When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.
21. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
22. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
23. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
24. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
25. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
26. **R&S Trucking is not responsible for project production**; this includes the availability of trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
27. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

Continued.....

- 28. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
- 29. Yearly escalation raise on top of the base rate quoted shall occur at 6% yearly, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
- 30. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.**, require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
- 31. All rates quoted reflect a diesel cost per gallon up to and including: \$ 3.25/per gallon. After it rises to: \$ 3.26/per gallon, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every \$.10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
- 32. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. \$ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
- 33. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
- 34. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
- 35. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent			
Signature	Date	Signature	Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com





GENERAL ENGINEERING CONTRACTORS



09-22-15 P01:18 IN

Cal Trans
Project # 04-3G1704

Bid Date 9/16/15

Good Faith Effort Statement

Table of Contents:

- DOT Commitment Form (DES-OE-0102.10D)
- Samples of Published Advertisement
 - Construction Bidders Update, Trade Advertisement online and hard copy 9/3-9/10
 - Minority Bidders Bulletin, online and hard copy 9/3 – 9/14
 - DBE Outreach Business Enterprise Minority and Focus Web Bulletin 8/28 – 9/16
 - Cal Trans web site “Opt In” requesting DBE Subcontractors by scope of work and specific job on Cal Trans web site, offering technical and bonding assistance, and offering to break jobs into smaller parts to facilitate DBE bidding opportunities.
- Business Category Report to identify DBE Subcontractors
- E mail Report – E mail to 90 companies 8/29/15
- Fax Report – Fax to 90 companies 8/29/15
- Phone Call follow up 90 companies 9/1/15
- Second Phone Call follow up 9/8/15
- Example of Bid Invitation sent to all companies

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

- Copy of DBE / Non DBE bids listed on Page 4 of Good Faith Effort Documentation Form
- Contacted DOT Business Outreach Specialist to request assistance 8/21/15