



Gordon N. Ball Inc.

General Engineering Contractors

Tel 925.838.5675

Fax 925.838.5915

333 Camille Avenue

Alamo, CA 94507

September 18, 2015- VIA FACSIMILE, EMAIL & US MAIL

California Department of Transportation
Contract Awards - Office Engineer
1727 30th Street, MS -43
Sacramento, CA 95816

Reference: Hwy 101 Retaining Wall
Contract No. 04-3G1704
Bid Date: 9/16/15

Please be advised, Gordon N. Ball, Inc. submitted it's bid for the above referenced contract on September 16, 2015 and would like to note a clerical error in our subcontractor listing. For listed subcontractor, Camblin Steel, we inadvertently listed item 26 for 100% participation, when in fact the listed item should have been 36. Camblin Steel is clearly a rebar subcontractor and quoted item 36, the intended item to be listed (quote is attached). GNB listed Nitta Erosion Control for item 26, Rolled EC Netting, as they clearly quoted that item and are an Erosion Control subcontractor (see attached quote). This clerical error is immaterial and we respectfully request the error be waived by Caltrans.

If you have any questions please contact our office at 925.838.5675 or via email at estimating@ballconco.com

Sincerely,
GORDON N. BALL, INC.

Hal Stober
President



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nitaec@gmail.com • www.nittainc.net

Bid – Proposal

DBE

September 15, 2015

To All General Contractors Requesting ~~S&B~~-Bids.

Re: Caltrans Project 04-SF-101-3.4, Caltrans Contract No. 04-3G1704, Addendum No. 1 (09/03/15), Construct soldier pile retaining wall and reconstruct slope in the City and County of San Francisco at 23rd Street Overcrossing. Bid Date: September 16, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
9	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	SQYD	400	\$ 4.20	\$ 1,680.00
26	Rolled Erosion Control Product (Netting)	SQFT	4,400	\$ 1.47	\$ 6,468.00
27	Hydromulch	SQFT	4,400	\$ 0.09	\$ 396.00
28	Fiber Rolls	LF	400	\$ 6.47	\$ 2,588.00
29	Hydroseed	SQFT	4,400	\$ 0.27	\$ 1,188.00
30	Compost	SQFT	4,400	\$ 0.04	\$ 176.00
Totals					<u>\$ 12,496.00</u>

BID ITEMS MAY NOT BE SEPARATED.

- Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (air pollution control (CARB PERP- and DOORS-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

IM
\$3192
+25% HIG4

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____

DATE: 9/16/15

JOB & LOCATION: RETAINING WALL SAN FRANCISCO, CA

ADDENDUMS:

PLANS: 04-3G1704

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS		X			
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$11,156.00		
	ADD ALTERNATES	ADDS	DEDUCT		
ITEM 36 - 8840 @ \$1.15					
ITEM 42 - 110' @ \$9.00					
<i>IN</i>					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEYS FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Date: _____ ACCEPTED BY: _____ DATE: _____



Gordon N. Ball Inc.

General Engineering Contractors

Tel 925.838.5675

Fax 925.838.5915

333 Camille Avenue

Alamo, CA 94507

September 18, 2015– VIA FACSIMILE, EMAIL & US MAIL

California Department of Transportation
Contract Awards – Office Engineer
1727 30th Street, MS -43
Sacramento, CA 95816

Reference: Hwy 101 Retaining Wall
Contract No. 04-3G1704
Bid Date: 9/16/15

Please be advised, Gordon N. Ball, Inc. submitted its bid for the above referenced contract on September 16, 2015 and would like to note a clerical error in our subcontractor listing. For listed subcontractor, Camblin Steel, we inadvertently listed item 26 for 100% participation, when in fact the listed item should have been 36. Camblin Steel is clearly a rebar subcontractor and quoted item 36, the intended item to be listed (quote is attached). GNB listed Nitta Erosion Control for item 26, Rolled EC Netting, as they clearly quoted that item and are an Erosion Control subcontractor (see attached quote). This clerical error is immaterial and we respectfully request the error be waived by Caltrans.

If you have any questions please contact our office at 925.838.5675 or via email at estimating@ballconco.com

Sincerely,
GORDON N. BALL, INC.

Hal Stober
President