STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

fifth bidder

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

09-20-16 A11:07 RCVD

CONTRACT NO:
04-3G59U4

BID AMOUNT:
$

BID OPENING DATE:
September 14, 2016

BIDDER'S NAME:
Granite Construction Company

DBE GOAL FROM CONTRACT %:
5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 82 | Hot Mix Asphalt (Type A) Oil Supplier | C0624 | Dragon Material Transport, Inc P.O. Box 27800 Fresno, CA 93729 559-351-8822 | |
| 83 | Hot Mix Asphalt (Leveling) Oil Supplier | C0624 | " " | $2,680,000.00 x 60% Supply for A Total of $1,608,000,00 |
| 84 | Rubberized Hot Mix Asphalt (Gap Graded) Oil Supplier | C0624 | " " | |
| 85 | Rubberized Hot Asphalt (OGFC) Oil Supplier | C0624 | " " | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

$ ~~Refer to Page 6~~

%

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder Refer to Page 6

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-3G59U4

BID AMOUNT:
$

BID OPENING DATE:
September 14, 2016

BIDDER'S NAME:
Granite Construction Company

DBE GOAL FROM CONTRACT %:
5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 8 | Portable Changeable Message Sign Supplier | C0600 | Flash Traffic, Inc.<br>P.O. Box 801360<br>Santa Clarita, CA 91380-1360<br>661-262-6003 | $31,200.00<br>x 60% Supply<br>for a Total of<br>$18,720.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

$ ~~Refer to Page 6~~

%

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder Refer to Page 6

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-3G59U4

BID AMOUNT:
$

BID OPENING DATE:
September 14, 2016

BIDDER'S NAME:
Granite Construction Company

DBE GOAL FROM CONTRACT %:
5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 176 | Flashing Beacon System | C8611 | Columbia Electric, Inc.<br>1980 Davis Street<br>San Leandro, CA 94577<br>510-430-9505 | $123,800.00 |
| 177 | Ramp Metering System | C8611 | " " | $1,630,700.00 |
| 178 | Lighting System | C8604 | " " | $841,600.00 |
| 179 | Modify Existing Electrical System | C8604 | " " | $90,110.00 |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

$ ~~Refer to Page 6~~

%

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder Refer to Page 6

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-3G59U4

BID AMOUNT:
$

BID OPENING DATE:
September 14, 2016

BIDDER'S NAME:
Granite Construction Company

DBE GOAL FROM CONTRACT %:
5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 1 | Lead Compliance Plan Consultant/Document Prep | C8722 | Adanta, Inc<br>828 School Street<br>Napa, CA 94559<br>707-709-8894 | $1,300.00 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

$

**Total Claimed Participation** Refer to Page 6

%

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder Refer to Page 6

Date

(Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-3G59U4

BID AMOUNT:
$

BID OPENING DATE:
September 14, 2016

BIDDER'S NAME:
Granite Construction Company

DBE GOAL FROM CONTRACT %:
5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 124 | Pipe Supplier for 12" Alternative Pipe Culvert (Type A) | C6200 | Maskell Pipe & Supply, Inc. 1660W Linne Rd K-Yard Tracy, CA 95377 209-833-6700 | $72,822.00 x 60% Supply for a Total of $43,693,20 |
| 125 | Pipe Supplier for 18" Alternative Pipe Culvert (Type A) | C6200 | " " | |
| 126 | Pipe Supplier for 18" Alternative Pipe Culvert (Type B) | C6200 | " " | |
| | | | | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

$ ~~Refer to Page 6~~

%

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder Refer to Page 6

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
04-3G59U4

BID AMOUNT:
$

BID OPENING DATE:
September 14, 2016

BIDDER'S NAME:
Granite Construction Company

DBE GOAL FROM CONTRACT %:
5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 100 | Provide Concrete Pumping Service for Structural Concrete, Retaining Wall | C5100 | Cal-Con Pumping, Inc. 1 Avenue of the Palms, Ste 212 San Francisco, CA 94130 415-410-9838 | $2,170.50 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation**

$ $4,360,093.70

6.75 %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder

September 14, 2016
Date

916-855-4400
(Area Code) Tel. No.

Colin C. Crawford - Chief Estimator
Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Granite Construction Company
Good Faith Effort
Binder 1 of 2

04

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

# NOTICE TO BIDDERS

AND

# SPECIAL PROVISIONS

**FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING**

**In Districts 04 and 10 On Routes 205, 580**

**Under**

| | |
|---|---|
| ***Bid* book dated July 5, 2016** | ***Standard Specifications* dated 2010** |
| **Project plans approved March 28, 2016** | ***Standard Plans* dated 2010** |

**Identified by**

**Contract No. 04-3G59U4**

**04-Ala-205-0.0/1.0**
**04-Ala-580-0.0/8.0, 26.1/30.3**
**10-SJ-580-13.5/15.4**

**Project ID 0415000066**

**Federal-Aid Project**
**ACIM-000C(438)E**

## Electronic Bidding Contract

**September 14, 2016**
**Bids open Wednesday, ~~August 24, 2016~~**

**XS**
**AADD**
**OSD**
**IH**

# DBE CONFIRMATION'S

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-3G59U4

Name of DBE business:
Dragon Material Transport, Inc.

Name of DBE representative:
X Summer Bradford

DBE certification number:
X 37444

Name of bidder:
Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Scott Edwards

Date:
September 14, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 82-85 | Supply Oil for HMA & RHMA Items of Work 8,000 TN x $335/TN = | $2,680,000.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

X
Signature of DBE's authorized representative:

X Summer Bradford
Printed name of DBE's authorized representative:

X President
Title of DBE's authorized representative:

X 9/18/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-3G59U4

Name of DBE business: Flash Traffic, Inc.

Name of DBE representative:
X Natalie Miller

DBE certification number:
X 39950

Name of bidder:
Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Scott Edwards

Date:
September 14, 2016

| X Bid item number | X Item of work and description of services to be subcontracted or materials to be provided [1] | X Amount ($) |
|---|---|---|
| 8 | Portable Changeable Message Sign | |
| | $850/mo. x 36mo. = | $30,600 |
| | $150/Delivery x 2 EA = | $300 |
| | $150/Pickup x 2 EA = | $300 |
| | Total | $31,200 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

X [signature]
Signature of DBE's authorized representative:

X Natalie Miller
Printed name of DBE's authorized representative:

X President
Title of DBE's authorized representative:

X 9/19/16
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102 13 (NEW 05/2015)

Contract no :

04-3G59U4

Name of DBE business: Columbia Electric, Inc.

Name of DBE representative:

X Jo Anne Scruggs

DBE certification number:

X 38529

Name of bidder:

Granite Construction Company

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor:

Scott Edwards

Date:

September 14, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 17 | Flashing Beacon System | $ 123,800.00 |
| 17 | Ramp Metering System | $ 1,630,700.00 |
| 17 | Lighting System | $ 841,600.00 |
| 17 | Modify Existing Electrical System | $ 90,110.00 |
| | Total | $ 2686,210.00 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

X Jo Anne Scruggs

Signature of DBE's authorized representative:

X Jo Anne Scruggs

Printed name of DBE's authorized representative:

X President

Title of DBE's authorized representative:

X 9/19/2016

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.
04-3G59U4

Name of DBE business:
Adanta, Inc.

Name of DBE representative:
X Kimberly Patz

DBE certification number:
X 37357

Name of bidder:
Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Scott Edwards

Date:
September 14, 2016

| d Item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 1 | Lead Compliance Plan | $ 1,300 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $ 1,300 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

X Kimberly Patz
Signature of DBE's authorized representative:

X Kimberly Patz
Printed name of DBE's authorized representative:

X President
Title of DBE's authorized representative:

X 9/19/2016
Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-3G59U4

Name of DBE business: Maskell Pipe + Supply, Inc.

Name of DBE representative: X Janet Gonzales

DBE certification number: X 406062

Name of bidder:
Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Scott Edwards

Date:
September 14, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 124 | 12" ALT Pipe Culvert (TyA) - 60 LF | $ 264.00 |
| 125 | 18" ALT Pipe Culvert (TyA) - 8340 LF | $ 69,555.60 |
| 126 | 18" ALT Pipe Culvert (TyB) - 360 LF (pipe supply only) | $ 3,002.40 |
| | Total | $ 72,822.00 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

X [signature]
Signature of DBE's authorized representative:

X Janet S. Gonzales
Printed name of DBE's authorized representative:

X Branch Manager
Title of DBE's authorized representative:

X 9/19/2016
Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-3G59U4

Name of DBE business:
Cal-Con Pumping

Name of DBE representative:
X Julie D. Berry

DBE certification number:
X 36919

Name of bidder:
Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Scott Edwards

Date:
September 14, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| 100 | Structural Concrete Retaining Wall | |
| | Provide 39 Meter Boom Pump | |
| | 10.5 Hours x $195 = | $ 2,047.50 |
| | 41 CY x $3.00 = | $ 123.00 |
| | Total | $ 2,170.50 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

X Julie D. Berry
Signature of DBE's authorized representative.

X Julie D. Berry
Printed name of DBE's authorized representative.

X CEO
Title of DBE's authorized representative:

X 09/19/2016
Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Granite Construction Company

Contract No.: 04-3G59U4



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| Refer to "Tab 1" for information | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Granite Construction Company

Contract No.: 04-3G59U4



2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|---|---|---|---|
| Refer to "Tab 2" for information | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|---|
| Refer to "Tab 3" for information | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Granite Construction Company

Contract No.: 04-3G59U4



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|---|---|---|---|
| Refer to "Tab 2" for information | | | |
| | | | |
| | | | |
| | | | |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Invitation to Bid and Advertisements provided information about the Plans, Specifications and requirements of the contract to assist DBE's in responding to the solicitation. Refer to "Tab 2B" and "Tab 2G". Phone calls included asking DBE's if they require assistance with submitting their bid. Refer to "Tab 2H" and "Tab 2I" for additional dialogue.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Assistance to obtain bonding, lines of credit, insurance and /or other requirements were made available through the Invitation to Bid and Advertisements.
Refer to "Tab 2B" and "Tab 2G"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Instructions in the Invitation to Bid and Advertisements were provided for DBE's interested in obtaining necessary equipment, supplies, materials or related services.
Refer to "Tab 2B" and "Tab 2G"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

July 22, 2016, Advertisements were made through Caltrans Office Engineer OPT-In List, Construction Star, Weekly Bid Flash, Compliance News, Minority Business Development, California Hispanic Chamber of Commerce, California Black Chamber of Commerce and Sacramento Asian American Chamber of Commerce and Construction Update Minority.
Refer to "Tab 2C"

9. Include additional data to support a demonstration of good faith efforts.

Wednesday, August 17, 2016, Monday, August 22, 2016 and Friday, September 9, 2016 as a follow up, made calls to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
Refer to "Tab 2H", "Tab 2I" and "Tab 2N" continued below

**NOTE**: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

* Granite conducted an analysis before advertising for DBE participation to ensure we were making enough work available. The analysis was performed before the estimate was complete and was based on the engineer's estimate for the total cost of the project and historical unit cost for the various items of work.
Refer to "Tab 4" for the analysis form.

**Granite regularly attends various outreach events where we meet many minority firms and potential sub and suppliers on project we pursue as a prime bidder.
Refer to "Tab 5"

TAB "1"

# DBE

# GOOD FAITH EFFORTS DOCUMENTATION

*(Available Items of Work)*

**Granite Construction Company**

## *Attachment "1"*

Contract # **04-3G59U4**
Bid Date: **9/14/2016**
**TOTAL BID** **$64,622,928.32**

| *Items of Work, Offered, Services, Offered, or Materails Supplied* | *Bidder Normally Performs Item Yes/No* | *Item Breakdown to Facilitate Participation Yes/No* | *Est. Flexible Timeframes for Performance & Delivery Schedules Yes/No* | *Amount ($)* | *Percentage of Total Bid* |
|---|---|---|---|---|---|
| Oil Supplier for Asphalt | No | Yes | Yes | $ 2,680,000.00 | 4.15% |
| Rent PCMS | Yes | Yes | Yes | $ 31,200.00 | 0.05% |
| Electrical | No | Yes | Yes | $ 2,686,210.00 | 4.16% |
| Lead Compliance Plan for Soil | No | Yes | Yes | $ 1,300.00 | 0.00% |
| Supply Alternate Pipe Culvert | No | Yes | Yes | $ 72,822.00 | 0.11% |
| Concrete Pump Truck | No | Yes | Yes | $ 2,170.50 | 0.00% |
| Paint & Install Studs / Angle Plates on Soldier Piles | No | Yes | Yes | $ 35,472.00 | 0.05% |
| Supply Soldier Piles | No | Yes | Yes | $ 56,810.93 | 0.09% |
| CAS and Roadside Signs | No | Yes | Yes | $ 86,471.00 | 0.13% |
| Joint Seals | No | Yes | Yes | $ 41,395.00 | 0.06% |
| Polyester Concrete Overlay | No | Yes | Yes | $ 598,514.00 | 0.93% |
| Drill and Set Soldier Piles | No | Yes | Yes | $ 135,850.00 | 0.21% |
| Tack | No | Yes | Yes | $ 1,060,340.00 | 1.64% |
| Paving Fabric | No | Yes | Yes | $ 423,622.00 | 0.66% |
| Vegetation Control Concrete | No | Yes | Yes | $ 860,700.00 | 1.33% |
| Prepare SWPPP | No | Yes | Yes | $ 1,500.00 | 0.00% |
| MBGR | No | Yes | Yes | $ 1,345,678.00 | 2.08% |
| Operated Milling Machine | No | Yes | Yes | $ 640,700.00 | 0.99% |
| Erosion Control | No | Yes | Yes | $ 643,651.00 | 1.00% |
| Fence | No | Yes | Yes | $ 9,856.81 | 0.02% |
| Crack and Seat | No | Yes | Yes | $ 178,781.00 | 0.28% |
| Place HMA Dike | No | Yes | Yes | $ 90,941.00 | 0.14% |
| Sami - R | No | Yes | Yes | $ 789,035.00 | 1.22% |
| Overhead Sign Structures | No | Yes | Yes | $ 230,798.00 | 0.36% |
| Rumble Strip | No | Yes | Yes | $ 16,282.00 | 0.03% |
| Pre and Post Construction Survey | No | Yes | Yes | $ 5,500.00 | 0.01% |
| Concrete Barrier Rail | No | Yes | Yes | $ 2,632,531.00 | 4.07% |
| Approach Slabs | No | Yes | Yes | $ 1,890,535.00 | 2.93% |
| Rapid Set Concrete | No | Yes | Yes | $ 2,209,000.00 | 3.42% |
| Precast Jointed Plane Concrete | No | Yes | Yes | $ 9,173,030.00 | 14.19% |

Granite Construction Company

| | | | | | |
|---|---|---|---|---|---|
| Remove Concrete Barrier | No | Yes | Yes | $ 136,580.00 | 0.29% |
| Striping | No | Yes | Yes | $ 969,807.00 | 1.50% |
| Supply Ready Mix Concrete | No | Yes | Yes | $ 248,441.00 | 0.38% |
| Supply Rapid Set Concrete | No | Yes | Yes | $ 137,645.00 | 0.21% |
| Slurry Backfill | No | Yes | Yes | $ 490,504.00 | 0.76% |
| Rebar | No | Yes | Yes | $ 9,956.00 | 0.02% |
| Hourly Trucking | No | Yes | Yes | $ 2,093,230.00 | 3.24% |
| Haul HMA & RHMA | No | Yes | Yes | $ 1,944,564.00 | 3.01% |
| HMA Buy (Less Oil Supply Above) | Yes | Yes | Yes | $ 12,871,831.00 | 19.92% |
| **TOTAL MADE AVAILABLE** | | | | **$ 47,583,555** | **74%** |
| | | | | | |
| | | | | | |

# TAB "2"

***Timeline for:***

- DBE Searches
- Solicitations
- Advertisements
- Addendum Notifications
- Bid Date Reminder
- Phone Calls

***Timeline Narrative:***

July 22, 2016 — Conducted a DBE query of the CUCP directory for *75* items of work and searched DBE's who identify an interest in District 00, 01, 03, 04 and 10, the results were *309* DBE's they were uploaded into SmartBidNet, Granite's solicitation program.
***Attachment: 2A***

July 22, 2016 — Invitations to Bid were emailed and faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2B***

July 22, 2016 — Advertisements were made through Caltrans Office Engineer OPT-In List, Construction Star, Weekly Bid Flash, Compliance News, Minority Business Development Agency-Fresno, California Hispanic Chamber of Commerce, California Black Chamber of Commerce and Sacramento Asian American Chamber of Commerce and Construction Update Minority.
***Attachment: 2C***

August 4, 2016 Addendum #1 notification was emailed and faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2D***

August 11, 2016 Addendum #2 notification was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2E***

August 16, 2016 Conducted a secondary DBE query on CUCP directory using the same Work Codes and Districts and no new DBE's were listed.
***Attachment: 2F***

August 16, 2016 Bid Date Reminder and Addendum #3 notification was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2G***

August 17, 2016 Phone calls (1st), to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2H***

August 22, 2016 Made 2nd round of phone calls to all DBE firms who did not answer the phone from (8/17/16), indicating if they were bidding or not.
***Attachment: 2I***

August 24, 2016 Addendum #4 notification with a NEW BID DATE of September 14, 2016, was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2J***

August 29, 2016 Conducted another DBE query on CUCP directory adding 2 more items of work, Invitations to Bid were emailed and faxed to those DBE firms on September 2, 2016
***Attachment: 2K***

Sept. 2, 2016 Addendum #5 notification was emailed to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2L***

Sept. 9, 2016 Addendum #6 notification was emailed/faxed to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.
***Attachment: 2M***

Sept. 9, 2016 Made 3rd round of phone calls to all DBE firms who did not answer the phone from (8/17/16 and 8/22/16), indicating if they were bidding or not.
***Attachment: 2N***

***Communication Log***
***Attachment: 2O***

# TAB "2A"

Friday, July 22, 2016, Conducted a DBE query of the CUCP directory for 75 items of work and searched DBE's who identify an interest in District 00, 01, 03, 04 and 10, the results were *309* DBE's they were uploaded into SmartBidNet, Granite's solicitation program.

# SUB/SUPPLIER SOLICITATION REQUEST

**Date submitted to Melinda:** 7/18/2016

**PROJECT NAME:** Hwy 580 Altamont Pass and Various Locations in Alameda County

**ESTIMATOR:** Scott Edwards

**PROJECT GOAL:** DBE 5%

**AGENCY NAME:** Caltrans

**CONTRACT NO:** 04-3G59U4 **GOAL % :** 5.0%

**BID DATE:** ~~8/24/2016~~ 9-14-16 **BID TIME:** 2:00 ○A.M. ◉P.M.

1. Enter "Work Codes" for **DBE/UDBE/MBE/WBE** reporting
2. Enter "Work Items" for **ALL** reporting
3. Enter **"Work Items"** only for **DVBE/SBE** reporting

*Remember to include work items generally performed by subs & suppliers along with work items normally performed by Granite*

**WORK CODES** **Work code Referer** 75 w.codes

| | | | | | |
|---|---|---|---|---|---|
| C0600 -MISC SUPF | C0652 -REINF( | C1580 -MODIF | C1940 -DITCHI | C2602 -AGGRE | C0700 -CONSTRUC |
| C0612 -SAFETY | C0670 -PIPE | C1601 -CLEAR | C1970 -EMBAN | C2800 -CONCF | C4010 -PORTLAND CEMENT & CONCRETE PAVE |
| C0624 -PETROLEU | C0699 -TOOLS | C1701 -DEVEL | C1980 -IMPOR | C3901 -ASPHA | C4040 -CLEAN & SEAL PAVEMENT JOINTS – RO |
| C0625 -SAND & GF | C1200 -CONST | C1901 -ROADV | C2021 -HYDRC | C3910 -PAVIN( | C4101 -PAVEMENT SUBSEALING & JACKING |
| C0639 -ASPHALT | C1201 -TRAFF | C1910 -GRADI | C2030 -EROSI | C3930 -PAVEM | C4201 -GROOVE & GRIND PAVEMENT |
| | C1522 -RESET | C1920 -STRUC | C2201 -FINISH | C3940 -PLACE | C4901 -FURNISH & DRIVE PILING |
| C0651 -CONCRETI | C1531 -PLANE | C1930 -STRUC | C2501 -AGGRE | C3990 -RECYC | C4906 -CAST-IN-DRILLED-HOLE CONCRETE PIL |
| C5100 -CONCRETI | C5620 -ROADS | C6650 -CORRU | C8000 -FENCI | C8405 -THERM | C8605 -MESSAGE SIGNS, LIGHTING & SIGN ILLU |
| C5105 -MINOR CO | | C7026 -CORRU | C8201 -OBJEC | C8406 -PAINTE | C8608 -DETECTOR |
| C5190 -JOINT SEA | C5900-CLEAN | C7200 -ROCK | C8320 -METAL | C8501 -PAVEM | C8611 -RAMP METERING SYSTEM |
| C5201 -REINFORC | C6200 -ALTER | C7301 -CONCF | C8331 -CONCF | C8602 -SIGNA | C8794 -ENVIRONMENTAL – WATER QUALITY |
| C5601 -SIGN STRU | C9602 -BOTTC | C7500 -MISC I | C8391 -METAL | C8604 -LIGHTI | C8802 -CONSTRUCTION SCHEDULING |
| C9605 -FLAT BED | C9771 -TRUCK | C9774 -TRUCK | C9905 -CUTTIN | C9980 -DEMOLITION | |

**WORK ITEMS**

See Below

**DISTRICT CODES**

| (Statewide) 00 | 01 | 03 | 04 |
|---|---|---|---|
| 10 | | | |

**ADVERTISEMENTS**

7-22-16 EBIDBOARD - CONSTRUCTION STAR & WEEKLY BID FLASH - www.ebidboard.com
7-22-16 COMPLIANCE NEWS (LARGE JOBS ONLY $15-$30MM) - www.compliancenews.com
7-22-16 CALTRANS-OFFICE ENGINEER (CALTRANS PROJECTS ONLY) - http://www.dot.ca.gov/hq/esc/oe/
7-22-16 CONSTRUCTION UPDATE / MINORITY BULLETIN (LARGE JOBS ONLY OVER $30MM)

**SOLICITATIONS**

7-22-16 INITIATE CONTACT WITH STATE AGENCY - DBE QUERY FORM:
http://www.dot.ca.gov/ucp/GetLicenseForm.do

*Website access is through Granite's SmartBidNet System

| | | | |
|---|---|---|---|
| 7-22-16 | 1st REQUEST, EMAILED/FAXED | Called on: | 8-17-16 |
| 8-4-16 | Add. #1 ,EMAILED/FAXED | Called on: | 8-22-16 |
| 8-11-16 | Add. #2 ,EMAILED/FAXED | Called on: | 9-9-16 |
| 8-16-16 | Add. #3 ,EMAILED/FAXED | | |
| 8-24-16 | Add. #4 ,EMAILED/FAXED | | |
| 9-2-16 | Ran New ,EMAILED/FAXED | | |

list w/2 work codes C8760 & C8852

9-2-16 Add. #5 EMAILED/FAXED
9-9-16 Add. #6 ,EMAILED/FAXED
,EMAILED/FAXED
,EMAILED/FAXED
,EMAILED/FAXED

7-22-16 CALTRANS OFFICE ENGINEER OPT-IN LIST (CALTRANS PROJECTS ONLY):
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
ADV. PROJECTS/FIND JOB/OPT-IN RECORDS/PRINT LIST

Statwide Minority Chamber of Commerce
7-22-16 California Hispanic Chamber of Commerce e-mail: info@cahcc.com
California Black Chamber of Commerce e-mail: cbcc@calbcc.org
Sacramento Asian American Chamber of Commerce e-mail: info@sacasiancc.org
Minority Business Development Center e-mail: dmendoza@fresnomdbacenter.com

**WORK ITEMS**

LEAD COMPLIANCE PLAN

PROGRESS SCHEDULE (CRITICAL PATH METHOD)

TIME-RELATED OVERHEAD (LS)

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

TEMPORARY TRAFFIC STRIPE (PAINT)

CHANNELIZER (SURFACE MOUNTED)

PORTABLE CHANGEABLE MESSAGE SIGN (LS)

TEMPORARY RAILING (TYPE K)

TEMPORARY CRASH CUSHION MODULE

TEMPORARY ALTERNATIVE CRASH CUSHION

JOB SITE MANAGEMENT

PREPARE STORM WATER POLLUTION PREVENTION PLAN

RAIN EVENT ACTION PLAN

STORM WATER SAMPLING AND ANALYSIS DAY

STORM WATER ANNUAL REPORT

TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)

TEMPORARY DRAINAGE INLET PROTECTION

TEMPORARY FIBER ROLL

TEMPORARY REINFORCED SILT FENCE

TEMPORARY SILT FENCE

TEMPORARY CONSTRUCTION ENTRANCE

STREET SWEEPING

TEMPORARY CONCRETE WASHOUT

REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)

TREATED WOOD WASTE

ABANDON CULVERT (EA)

RAPID SETTING CONCRETE (PATCH)

REMOVE FENCE (TYPE BW)

REMOVE GUARDRAIL

REMOVE THERMOPLASTIC TRAFFIC STRIPE

REMOVE PAVEMENT MARKER

REMOVE ROADSIDE SIGN

REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)

EMOVE ASPHALT CONCRETE DIKE

ABANDON EDGE DRAIN CLEANOUT AND VENT

REMOVE EDGE DRAIN

REMOVE CULVERT (LF)

REMOVE INLET

REMOVE CONCRETE PAVEMENT (CY)

REMOVE ASPHALT CONCRETE SURFACING

ADJUST INLET

COLD PLANE ASPHALT CONCRETE PAVEMENT

REMOVE CONCRETE (LF)

REMOVE CONCRETE (CURB AND GUTTER)

REMOVE CONCRETE BARRIER

REMOVE UNSOUND CONCRETE

PREPARE CONCRETE BRIDGE DECK SURFACE

FURNISH POLYESTER CONCRETE OVERLAY

PLACE POLYESTER CONCRETE OVERLAY

REMOVE CONCRETE BARRIER (TYPE K)

EMOVE CONCRETE BARRIER (TYPE 60D MODIFIED)

EMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY)

CAP INLET

CULVERT SLURRY-CEMENT BACKFILL

REMOVE CRASH CUSHION

CLEARING AND GRUBBING (LS)

DEVELOP WATER SUPPLY

ROADWAY EXCAVATION

STRUCTURE EXCAVATION (SOLDIER PILE WALL)

STRUCTURE BACKFILL (SLURRY CEMENT)

STRUCTURE BACKFILL (SOLDIER PILE WALL)

PERVIOUS BACKFILL MATERIAL

CONCRETE BACKFILL (SOLDIER PILE WALL)

LEAN CONCRETE BACKFILL

DITCH EXCAVATION

LIGHTWEIGHT AGGREGATE IMPORTED BORROW

IMPORTED BORROW (CY)

SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3

OVE-IN/MOVE-OUT (EROSION CONTROL)

HYDROMULCH

FIBER ROLLS

HYDROSEED

CLASS 4 AGGREGATE SUBBASE

CLASS 2 AGGREGATE BASE (CY)

LEAN CONCRETE BASE

LEAN CONCRETE BASE RAPID SETTING

REPLACE BASE

BASE BOND BREAKER

ASPHALT-RUBBER BINDER

PRECOATED SCREENINGS

HOT MIX ASPHALT (TYPE A)

HOT MIX ASPHALT (LEVELING)

RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE)

ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER)

GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)

SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)

PLACE HOT MIX ASPHALT DIKE (TYPE C)

PLACE HOT MIX ASPHALT DIKE (TYPE E)

PLACE HOT MIX ASPHALT DIKE (TYPE F)

PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)

TACK COAT

PRECAST JOINTED CONCRETE PAVEMENT

INDIVIDUAL SLAB REPLACEMENT (RSC)

CRACK AND SEAT

STEEL SOLDIER PILE (W 24 X 146)

36" DRILLED HOLE

60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)

STRUCTURAL CONCRETE, RETAINING WALL

STRUCTURAL CONCRETE, APPROACH SLAB

AGGREGATE BASE (APPROACH SLAB)

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)

MINOR CONCRETE

MINOR CONCRETE (MINOR STRUCTURE)

PAVING NOTCH EXTENSION

FRACTURED RIB TEXTURE

CLEAN EXPANSION JOINT

JOINT SEAL (MR 1/2")

JOINT SEAL (MR 1")

BAR REINFORCING STEEL (RETAINING WALL)

FURNISH SIGN STRUCTURE (TRUSS)

INSTALL SIGN STRUCTURE (TRUSS)

FURNISH LAMINATED PANEL SIGN (1"-TYPE A)

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)

ROADSIDE SIGN - ONE POST

ROADSIDE SIGN - TWO POST

INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)

INSTALL SIGN (MAST-ARM HANGER METHOD)

RETROREFLECTIVE SHEETING (TYPE X1)

TIMBER LAGGING

CLEAN AND PAINT STEEL SOLDIER PILING

12" ALTERNATIVE PIPE CULVERT (TYPE A)

18" ALTERNATIVE PIPE CULVERT (TYPE A)

18" ALTERNATIVE PIPE CULVERT (TYPE B)

CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE)

12" CORRUGATED STEEL PIPE (.064" THICK)

18" CORRUGATED STEEL PIPE (.064" THICK)

18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)

GEOCOMPOSITE DRAIN

12" ENTRANCE TAPER

ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)

ROCK SLOPE PROTECTION FABRIC (CLASS 8)

MINOR CONCRETE (GUTTER) (LF)

DETECTABLE WARNING SURFACE

MINOR CONCRETE (CURB AND GUTTER)

MINOR CONCRETE (CURB RAMP)

PRE/POST CONSTRUCTION SURVEYS

MISCELLANEOUS IRON AND STEEL

FENCE (TYPE BW, 5-STRAND, METAL POST)

CONCRETE BARRIER MARKER

DELINEATOR (CLASS 1)

GUARD RAILING DELINEATOR

OBJECT MARKER (TYPE P)

OBJECT MARKER (TYPE L-1)

MIDWEST GUARDRAIL SYSTEM (WOOD POST)

VEGETATION CONTROL (MINOR CONCRETE)

SINGLE THRIE BEAM BARRIER (WOOD POST)

DOUBLE THRIE BEAM BARRIER (WOOD POST)

CABLE RAILING

TRANSITION RAILING (TYPE DTB)

TRANSITION RAILING (TYPE WB-31)

END ANCHOR ASSEMBLY (TYPE SFT)

ALTERNATIVE IN-LINE TERMINAL SYSTEM

ALTERNATIVE FLARED TERMINAL SYSTEM

CRASH CUSHION, SAND FILLED

CONCRETE BARRIER (TYPE 60)

CONCRETE BARRIER (TYPE 60A)

CONCRETE BARRIER (TYPE 60C)

CONCRETE BARRIER (TYPE 60D MODIFIED)

CONCRETE BARRIER (TYPE 60R)

CONCRETE BARRIER (ANCHOR BLOCK)

CONCRETE BARRIER (TRANSITION)

4" TRAFFIC CONTRAST STRIPE BLACK PAINT

4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12)

4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)

4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY)

PAVEMENT MARKER (NON-REFLECTIVE)

PAVEMENT MARKER (RETROREFLECTIVE)

MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

FLASHING BEACON SYSTEM

RAMP METERING SYSTEM

LIGHTING SYSTEM

MODIFYING EXISTING ELECTRICAL SYSTEM

TRUCKING

QC SERVICES

SAW CUTTING

| Company Name | Location Name | DBE Firm ID | Caltrans DBE Download Date |
|---|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 41039 | 07/22/2016 11:16 AM |
| A AND M SALES | WALNUT CREEK, CA | 39283 | 07/22/2016 11:16 AM |
| A B S L CONSTRUCTION | HAYWARD, CA | 5270 | 07/22/2016 11:16 AM |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 40742 | 07/22/2016 11:16 AM |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | 32335 | 07/22/2016 11:16 AM |
| ACCURATE SAWCUTTING | TURLOCK, CA | 42252 | 07/22/2016 11:16 AM |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, CA | 35149 | 07/22/2016 11:16 AM |
| ALASKA ENTERPRISES INC. | BREA, CA | 39924 | 07/22/2016 11:16 AM |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | 43140 | 07/22/2016 11:16 AM |
| ALERT-O-LITE, INC | FRESNO, CA | 16345 | 07/22/2016 11:16 AM |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | 40963 | 07/22/2016 11:16 AM |
| ALL CITY TRUCKING | FREMONT, CA | 36987 | 07/22/2016 11:16 AM |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | 39157 | 07/22/2016 11:16 AM |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHTS, CA | 37877 | 07/22/2016 11:16 AM |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | 15324 | 07/22/2016 11:16 AM |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAGA, NY | 41469 | 07/22/2016 11:16 AM |
| AMCON CONSTRUCTION | EL DORADO HILLS, CA | 41769 | 07/22/2016 11:16 AM |
| AMERC INC. | MURRIETA, CA | 12026 | 07/22/2016 11:16 AM |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | 37847 | 07/22/2016 11:16 AM |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDINO, CA | 33825 | 07/22/2016 11:16 AM |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | 36950 | 07/22/2016 11:16 AM |
| AMG CONSTRUCTION | OAKLAND, CA | 33181 | 07/22/2016 11:16 AM |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | 42231 | 07/22/2016 11:16 AM |
| ANTHONY'S LASER LEVELING | FRESNO, CA | 31152 | 07/22/2016 11:16 AM |
| ANVIL BUILDERS | SAN FRANCISCO, CA | 39630 | 07/22/2016 11:16 AM |
| APADANA ENGINEERING, INC. | SAN FRANCISCO, CA | 37715 | 07/22/2016 11:16 AM |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | 39542 | 07/22/2016 11:16 AM |
| AVISON CONSTRUCTION, INC. | MADERA, CA | 41800 | 07/22/2016 11:16 AM |
| AZUL WORKS INC | SAN FRANCISCO, CA | 39729 | 07/22/2016 11:16 AM |
| B J ENTERPRISES | INGLEWOOD, CA | 4935 | 07/22/2016 11:16 AM |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | 21117 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| BAYSHORE METALS | SAN FRANCISCO, CA | 41248 | 07/22/2016 11:16 AM |
| BBC ELECTRIC, INC. | MONROVIA, CA | 41252 | 07/22/2016 11:16 AM |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | 33659 | 07/22/2016 11:16 AM |
| BENGAL ENGINEERING, INC. | GOLETA, CA | 31261 | 07/22/2016 11:16 AM |
| BERT W SALAS, INC. | SANTEE, CA | 77 | 07/22/2016 11:16 AM |
| BLACK DIAMOND ASPHALT, INC. | VACAVILLE, CA | 22999 | 07/22/2016 11:16 AM |
| BLACK GOLD INDUSTRIES | OXNARD, CA | 15216 | 07/22/2016 11:16 AM |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, CA | 38922 | 07/22/2016 11:16 AM |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 36219 | 07/22/2016 11:16 AM |
| BONITA PIPELINE, INC | CHULA VISTA, CA | 41862 | 07/22/2016 11:16 AM |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | 39963 | 07/22/2016 11:16 AM |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | 27604 | 07/22/2016 11:16 AM |
| BROOKWATER, INC. | SAN RAMON, CA | 38950 | 07/22/2016 11:16 AM |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | 10544 | 07/22/2016 11:16 AM |
| BURKE CONSTRUCTION | SHINGLE SPRINGS, CA | 30173 | 07/22/2016 11:16 AM |
| C & L DRILLING CO | LA HABRA, CA | 8268 | 07/22/2016 11:16 AM |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | 37578 | 07/22/2016 11:16 AM |
| CADIT COMPANY | TROPHY CLUB, TX | 33568 | 07/22/2016 11:16 AM |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | 39655 | 07/22/2016 11:16 AM |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE | BAKERSFIELD, CA | 13602 | 07/22/2016 11:16 AM |
| CATS EXCAVATING, INC | SAN DIEGO, CA | 31128 | 07/22/2016 11:16 AM |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | 37820 | 07/22/2016 11:16 AM |
| CHAVEZ TRUCKING | DIXON, CA | 7974 | 07/22/2016 11:16 AM |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, CA | 33135 | 07/22/2016 11:16 AM |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 40089 | 07/22/2016 11:16 AM |
| CIVILCOM LLC | ALAMEDA, CA | 42330 | 07/22/2016 11:16 AM |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, NJ | 35377 | 07/22/2016 11:16 AM |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5568 | 07/22/2016 11:16 AM |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, CA | 41250 | 07/22/2016 11:16 AM |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, CA | 37930 | 07/22/2016 11:16 AM |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISCO, CA | 33473 | 07/22/2016 11:16 AM |
| COAST SURVEYING, INC | TUSTIN, CA | 2128 | 07/22/2016 11:16 AM |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | 28820 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| COLEMAN CONSTRUCTION | UPPERLAKE, CA | 42591 | 07/22/2016 11:16 AM |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, CA | 41249 | 07/22/2016 11:16 AM |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, CA | 500 | 07/22/2016 11:16 AM |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | 38004 | 07/22/2016 11:16 AM |
| CONTERRA GROUP, INC. | FRESNO, CA | 41616 | 07/22/2016 11:16 AM |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAMENTO, CA | 36742 | 07/22/2016 11:16 AM |
| COOKS AND SON INC. | SANTA MARIA, CA | 40072 | 07/22/2016 11:16 AM |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, CA | 38958 | 07/22/2016 11:16 AM |
| CRUZ CONTAINERS, INC | BLOOMINGTON, CA | 33777 | 07/22/2016 11:16 AM |
| CSI ENGINEERING | CARMICHAEL, CA | 42644 | 07/22/2016 11:16 AM |
| D L N ENTERPRISE, INC. | RANCHO PALOS VERDES, CA | 39976 | 07/22/2016 11:16 AM |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | 40922 | 07/22/2016 11:16 AM |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | 14982 | 07/22/2016 11:16 AM |
| DC RECYCLING | CLOVIS, CA | 39675 | 07/22/2016 11:16 AM |
| DE ANDA COMPANY | MADERA, CA | 35956 | 07/22/2016 11:16 AM |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | 25025 | 07/22/2016 11:16 AM |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | 34801 | 07/22/2016 11:16 AM |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISCO, CA | 41669 | 07/22/2016 11:16 AM |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | 31021 | 07/22/2016 11:16 AM |
| DESTINATION ANYWHERE, INC. | TRACY, CA | 37840 | 07/22/2016 11:16 AM |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 7106 | 07/22/2016 11:16 AM |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | 20 | 07/22/2016 11:16 AM |
| DIRTY DYNASTY INC | VALLEY SPRINGS, CA | 43376 | 07/22/2016 11:16 AM |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I | FRESNO, CA | 42154 | 07/22/2016 11:16 AM |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | 40407 | 07/22/2016 11:16 AM |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 31488 | 07/22/2016 11:16 AM |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TAHOE, CA | 425 | 07/22/2016 11:16 AM |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | 43116 | 07/22/2016 11:16 AM |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 37444 | 07/22/2016 11:16 AM |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | 38712 | 07/22/2016 11:16 AM |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISCO, CA | 37067 | 07/22/2016 11:16 AM |
| E E ELECTRIC, INC | FONTANA, CA | 25021 | 07/22/2016 11:16 AM |
| E-NOR INNOVATIONS INC. | PARAMOUNT, CA | 37718 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, CA | 31492 | 07/22/2016 11:16 AM |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CITY, CA | 24176 | 07/22/2016 11:16 AM |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISCO, CA | 32383 | 07/22/2016 11:16 AM |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMEN | RIVERSIDE, CA | 27500 | 07/22/2016 11:16 AM |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | 42730 | 07/22/2016 11:16 AM |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | 37319 | 07/22/2016 11:16 AM |
| ERNEST B. DEE | SACRAMENTO, CA | 39513 | 07/22/2016 11:16 AM |
| ESD&C, INC. | BURLINGAME, CA | 35345 | 07/22/2016 11:16 AM |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | 33266 | 07/22/2016 11:16 AM |
| ESP SURVEYING, INC | FRESNO, CA | 12505 | 07/22/2016 11:16 AM |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | 13016 | 07/22/2016 11:16 AM |
| EXBON DEVELOPMENT, INC. | GARDEN GROVE, CA | 36272 | 07/22/2016 11:16 AM |
| FANFA, INC. | SAN LORENZO, CA | 5435 | 07/22/2016 11:16 AM |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | 39845 | 07/22/2016 11:16 AM |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, CA | 36425 | 07/22/2016 11:16 AM |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 4952 | 07/22/2016 11:16 AM |
| FIRST FUEL, INC. | NEWPORT BEACH, CA | 36185 | 07/22/2016 11:16 AM |
| FLASH TRAFFIC, INC. | VALENCIA, CA | 39950 | 07/22/2016 11:16 AM |
| FLORES CONSTRUCTION, INC. | WEST COVINA, CA | 41622 | 07/22/2016 11:16 AM |
| FOCON, INC | OAKLAND, CA | 29518 | 07/22/2016 11:16 AM |
| FOCUSED RESOURCES | GLENDALE, CA | 30142 | 07/22/2016 11:16 AM |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | 29335 | 07/22/2016 11:16 AM |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | 14717 | 07/22/2016 11:16 AM |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | 4823 | 07/22/2016 11:16 AM |
| FREEMAN ROCK, INC. | BROOKINGS, OR | 34639 | 07/22/2016 11:16 AM |
| FRESNO LANDSCAPE | FRESNO, CA | 35904 | 07/22/2016 11:16 AM |
| FUSION MEDIA | FULLERTON, CA | 42403 | 07/22/2016 11:16 AM |
| G & C EQUIPMENT CORP. | GARDENA, CA | 820 | 07/22/2016 11:16 AM |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | 29381 | 07/22/2016 11:16 AM |
| GATES ENTERPRISES, INC | SANTA ANA, CA | 37053 | 07/22/2016 11:16 AM |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, CA | 35183 | 07/22/2016 11:16 AM |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, CA | 39941 | 07/22/2016 11:16 AM |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | 39433 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 1170 | 07/22/2016 11:16 AM |
| GEO CADD SURVEYS | FREMONT, CA | 22342 | 07/22/2016 11:16 AM |
| GERONIMO CONCRETE, INC. | LOS ANGELES, CA | 34507 | 07/22/2016 11:16 AM |
| GLOBAL ROAD SEALING, INC | GARDEN GROVE, CA | 31176 | 07/22/2016 11:16 AM |
| GONZALES SURVEYS INC | RIO LINDA, CA | 14847 | 07/22/2016 11:16 AM |
| GR SUNDBERG, INC. | ARCATA, CA | 31060 | 07/22/2016 11:16 AM |
| GREGG SIMPSON TRUCKING | UKIAH, CA | 34675 | 07/22/2016 11:16 AM |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRINGS, CA | 38438 | 07/22/2016 11:16 AM |
| HALF MOON BAY GRADING & PAVING | HALF MOON BAY, CA | 37792 | 07/22/2016 11:16 AM |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | 41563 | 07/22/2016 11:16 AM |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | 42780 | 07/22/2016 11:16 AM |
| HERCON COMPANY, INC. | RANCHO SANTA MARGARI, C/ | 35158 | 07/22/2016 11:16 AM |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | 29337 | 07/22/2016 11:16 AM |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISCO, CA | 34842 | 07/22/2016 11:16 AM |
| INDIAN CONSTRUCTION INC | DEVORE HEIGHTS, CA | 38048 | 07/22/2016 11:16 AM |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | 43063 | 07/22/2016 11:16 AM |
| INGELS ENGINEERING, INC. | DUARTE, CA | 42767 | 07/22/2016 11:16 AM |
| INTERGRAPHICS | PACIFICA, CA | 32391 | 07/22/2016 11:16 AM |
| INTERIOR DEMOLITION INC | MONTROSE, CA | 27378 | 07/22/2016 11:16 AM |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, CA | 42391 | 07/22/2016 11:16 AM |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH, CA | 12174 | 07/22/2016 11:16 AM |
| IOSM | RODEO, CA | 38497 | 07/22/2016 11:16 AM |
| IRB CONSTRUCTION, INC. | MARYSVILLE, CA | 42290 | 07/22/2016 11:16 AM |
| J. CARDENAS INC | VICTORVILLE, CA | 43187 | 07/22/2016 11:16 AM |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, CA | 39540 | 07/22/2016 11:16 AM |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION | TULARE, CA | 41839 | 07/22/2016 11:16 AM |
| K & G CONCRETE INC | ROSEVILLE, CA | 38962 | 07/22/2016 11:16 AM |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORDOVA, CA | 40197 | 07/22/2016 11:16 AM |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | 35517 | 07/22/2016 11:16 AM |
| K R C SAFETY CO. INC. | VISALIA, CA | 447 | 07/22/2016 11:16 AM |
| K. W. EMERSON, INC. | SAN ANDREAS, CA | 20410 | 07/22/2016 11:16 AM |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, CA | 37235 | 07/22/2016 11:16 AM |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL | CLOVIS, CA | 38347 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| KELLEY EROSION CONTROL, INC | RENO, NV | 39756 | 07/22/2016 11:16 AM |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, CA | 38321 | 07/22/2016 11:16 AM |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, CA | 30847 | 07/22/2016 11:16 AM |
| KIONA LANDSCAPING | EUREKA, CA | 40497 | 07/22/2016 11:16 AM |
| KRS CONSTRUCTION INC | SACRAMENTO, CA | 40890 | 07/22/2016 11:16 AM |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIAT | LAKE FOREST, CA | 35025 | 07/22/2016 11:16 AM |
| LA FIRMA INC. | NIPOMO, CA | 39322 | 07/22/2016 11:16 AM |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | 29429 | 07/22/2016 11:16 AM |
| LEWIS ENGINEERING | PIEDMONT, CA | 28890 | 07/22/2016 11:16 AM |
| LINDCO, INC | SALINAS, CA | 40437 | 07/22/2016 11:16 AM |
| LMS TRANSPORT | JURUPA VALLEY, CA | 38327 | 07/22/2016 11:16 AM |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, CA | 31286 | 07/22/2016 11:16 AM |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 36327 | 07/22/2016 11:16 AM |
| LOVEX GENERAL ENGINEERING CORPORATION | WRIGHTWOOD, CA | 20524 | 07/22/2016 11:16 AM |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRINGS, CA | 42324 | 07/22/2016 11:16 AM |
| LVDH CONSTRUCTION | FRESNO, CA | 41993 | 07/22/2016 11:16 AM |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 30736 | 07/22/2016 11:16 AM |
| M J AVILA COMPANY, INC. | FRESNO, CA | 41307 | 07/22/2016 11:16 AM |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISCO, CA | 34829 | 07/22/2016 11:16 AM |
| M. S. LEE ENTERPRISES | CLOVIS, CA | 35799 | 07/22/2016 11:16 AM |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | 42253 | 07/22/2016 11:16 AM |
| MACO SECURITY PRODUCTS | OAKLAND, CA | 40455 | 07/22/2016 11:16 AM |
| MAD STEEL INC. | SAN DIMAS, CA | 34508 | 07/22/2016 11:16 AM |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | 38078 | 07/22/2016 11:16 AM |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | 26300 | 07/22/2016 11:16 AM |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORDOVA, CA | 34783 | 07/22/2016 11:16 AM |
| MARTINI DRILLING CORP. | HUNTINGTON BEACH, CA | 36949 | 07/22/2016 11:16 AM |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | 40662 | 07/22/2016 11:16 AM |
| MASS X INC. | FRESNO, CA | 39715 | 07/22/2016 11:16 AM |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | 27969 | 07/22/2016 11:16 AM |
| MCAFEE TRANSPORTATION | BRENTWOOD, CA | 38828 | 07/22/2016 11:16 AM |
| METCO | SAN RAFAEL, CA | 14906 | 07/22/2016 11:16 AM |
| MJD ENGINEERING | SACRAMENTO, CA | 43095 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| MJK CONSTRUCTION, INC. | CHINO, CA | 38043 | 07/22/2016 11:16 AM |
| MONROE TRUCKING | OAKLAND, CA | 9616 | 07/22/2016 11:16 AM |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 36979 | 07/22/2016 11:16 AM |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, CA | 7972 | 07/22/2016 11:16 AM |
| MUNICON CONSULTANTS | SAN FRANCISCO, CA | 12867 | 07/22/2016 11:16 AM |
| MV CONSTRUCTION, INC. | ATWATER, CA | 40840 | 07/22/2016 11:16 AM |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATI | FRESNO, CA | 33325 | 07/22/2016 11:16 AM |
| NEWLAND ENTITIES, INC | MARYSVILLE, CA | 35955 | 07/22/2016 11:16 AM |
| NIELSON CONSTRUCTION | NAPA, CA | 32107 | 07/22/2016 11:16 AM |
| NITTA EROSION CONTROL | LOOMIS, CA | 217 | 07/22/2016 11:16 AM |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | 34182 | 07/22/2016 11:16 AM |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | 37127 | 07/22/2016 11:16 AM |
| NTK CONSTRUCTION INC | SAN FRANCISCO, CA | 35198 | 07/22/2016 11:16 AM |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISCO, CA | 35209 | 07/22/2016 11:16 AM |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | 40854 | 07/22/2016 11:16 AM |
| P. A. WILSON, INC. | LA MESA, CA | 27179 | 07/22/2016 11:16 AM |
| PACHECO BLVD 76 | MARTINEZ, CA | 32781 | 07/22/2016 11:16 AM |
| PAPILLON BUILDERS | FORESTHILL, CA | 21950 | 07/22/2016 11:16 AM |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | 37021 | 07/22/2016 11:16 AM |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | 29512 | 07/22/2016 11:16 AM |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, CA | 43500 | 07/22/2016 11:16 AM |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 40051 | 07/22/2016 11:16 AM |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, CA | 102 | 07/22/2016 11:16 AM |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, CA | 38801 | 07/22/2016 11:16 AM |
| PK CONSTRUCTION | ALTADENA, CA | 40529 | 07/22/2016 11:16 AM |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | 34174 | 07/22/2016 11:16 AM |
| PVF SALES | SANTA FE SPRINGS, CA | 34382 | 07/22/2016 11:16 AM |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 33891 | 07/22/2016 11:16 AM |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 5616 | 07/22/2016 11:16 AM |
| QUIMU CONTRACTING, INC. | DIXON, CA | 33524 | 07/22/2016 11:16 AM |
| R & C CONSTRUCTION | FRESNO, CA | 36909 | 07/22/2016 11:16 AM |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | 1435 | 07/22/2016 11:16 AM |
| R N R CONSTRUCTION, INC | SACRAMENTO, CA | 37651 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | 37684 | 07/22/2016 11:16 AM |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 16109 | 07/22/2016 11:16 AM |
| RAILCAR QUALITY SERVICES, INC. | GOLD RIVER, CA | 33455 | 07/22/2016 11:16 AM |
| REBAR INTERNATIONAL INC | EDEGEWOOD, WA | 41306 | 07/22/2016 11:16 AM |
| ROADWAY CONSTRUCTION INC | SAN FRANCISCO, CA | 38496 | 07/22/2016 11:16 AM |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 34071 | 07/22/2016 11:16 AM |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | 29435 | 07/22/2016 11:16 AM |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, CA | 36907 | 07/22/2016 11:16 AM |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORDOVA, CA | 32785 | 07/22/2016 11:16 AM |
| RUSSELL CRESS CO., INC. | MONROE, NY | 37219 | 07/22/2016 11:16 AM |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | 37060 | 07/22/2016 11:16 AM |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | 37693 | 07/22/2016 11:16 AM |
| SAFETY VIBE, INC. | MONTEREY PARK, CA | 42496 | 07/22/2016 11:16 AM |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 34479 | 07/22/2016 11:16 AM |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | 23909 | 07/22/2016 11:16 AM |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | 34186 | 07/22/2016 11:16 AM |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, CA | 41565 | 07/22/2016 11:16 AM |
| SANTOS EXCAVATING, INC. | CHICO, CA | 30480 | 07/22/2016 11:16 AM |
| SCHOTKA CONSTRUCTION INC | AMERICAN CANYON, CA | 33099 | 07/22/2016 11:16 AM |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | 31006 | 07/22/2016 11:16 AM |
| SITE WORK SOLUTIONS | REDDING, CA | 38758 | 07/22/2016 11:16 AM |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | 9241 | 07/22/2016 11:16 AM |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA, CA | 2658 | 07/22/2016 11:16 AM |
| SO. CAL TRAFFIC INC | SAN MARCOS, CA | 41010 | 07/22/2016 11:16 AM |
| SOHA ENGINEERS | SAN FRANCISCO, CA | 31217 | 07/22/2016 11:16 AM |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, CA | 33837 | 07/22/2016 11:16 AM |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | 40069 | 07/22/2016 11:16 AM |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | 23745 | 07/22/2016 11:16 AM |
| SPIRIT ROAD OILS | MORGAN HILL, CA | 1378 | 07/22/2016 11:16 AM |
| STARBURST ENGINEERING | EXETER, CA | 39012 | 07/22/2016 11:16 AM |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | 32232 | 07/22/2016 11:16 AM |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | 40887 | 07/22/2016 11:16 AM |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BAY, CA | 1213 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | 39899 | 07/22/2016 11:16 AM |
| STRUCTUS, INC. | SAN FRANCISCO, CA | 5541 | 07/22/2016 11:16 AM |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 38035 | 07/22/2016 11:16 AM |
| SUMMIT TRUCKING INC | EL DORADO HILLS, CA | 38216 | 07/22/2016 11:16 AM |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON BEACH, CA | 42237 | 07/22/2016 11:16 AM |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, CA | 7183 | 07/22/2016 11:16 AM |
| SUPPLYMATES, LLC | PASADENA, CA | 43386 | 07/22/2016 11:16 AM |
| SWITCHPOINT PLANNING | SAN FRANCISCO, CA | 39464 | 07/22/2016 11:16 AM |
| SYLVIA HALL ENGINEERING | HACIENDA HEIGHTS, CA | 42191 | 07/22/2016 11:16 AM |
| T AND S DVBE, INC. | JANESVILLE, CA | 38721 | 07/22/2016 11:16 AM |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | 5282 | 07/22/2016 11:16 AM |
| THE ASKIA GROUP | HAYWARD, CA | 34561 | 07/22/2016 11:16 AM |
| THE CK GROUP, INC | PHOENIX, AZ | 34885 | 07/22/2016 11:16 AM |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | 43059 | 07/22/2016 11:16 AM |
| TIPCO ENGINEERING, INC | GARDENA, CA | 37925 | 07/22/2016 11:16 AM |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | 42150 | 07/22/2016 11:16 AM |
| TRAFFIC CONTROL PROS | CONCORD, CA | 42433 | 07/22/2016 11:16 AM |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | 40928 | 07/22/2016 11:16 AM |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP | FRESNO, CA | 40470 | 07/22/2016 11:16 AM |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 9076 | 07/22/2016 11:16 AM |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | 30004 | 07/22/2016 11:16 AM |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | 39440 | 07/22/2016 11:16 AM |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | 27723 | 07/22/2016 11:16 AM |
| TYRRELL RESOURCES, INC. | REDDING, CA | 38525 | 07/22/2016 11:16 AM |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | 38294 | 07/22/2016 11:16 AM |
| UDB ENTERPRISES, INC | STOCKTON, CA | 38325 | 07/22/2016 11:16 AM |
| UMERANI ASSOCIATES | PALO ALTO, CA | 12655 | 07/22/2016 11:16 AM |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUSTRY, CA | 33824 | 07/22/2016 11:16 AM |
| UWA ELECTRIC CO. | OAKLAND, CA | 35346 | 07/22/2016 11:16 AM |
| V & G BUILDERS | FRESNO, CA | 38151 | 07/22/2016 11:16 AM |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | 39166 | 07/22/2016 11:16 AM |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 34299 | 07/22/2016 11:16 AM |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRINGS, CA | 1045 | 07/22/2016 11:16 AM |

| | | | |
|---|---|---|---|
| VELIS ENGINEERING, INC | SANGER, CA | 40256 | 07/22/2016 11:16 AM |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | 27011 | 07/22/2016 11:16 AM |
| VLG ENGINEERING | IRVINE, CA | 8814 | 07/22/2016 11:16 AM |
| VT ELECTRIC, INC. | ONTARIO, CA | 30828 | 07/22/2016 11:16 AM |
| W T B, INC | FRESNO, CA | 25617 | 07/22/2016 11:16 AM |
| WALLACE STRUCTURES | HYDESVILLE, CA | 41176 | 07/22/2016 11:16 AM |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | 27363 | 07/22/2016 11:16 AM |
| WESSEX INDUSTRIES, INC. | RANCHO CUCAMONGA, CA | 43157 | 07/22/2016 11:16 AM |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, CA | 40681 | 07/22/2016 11:16 AM |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | 9433 | 07/22/2016 11:16 AM |
| WK MCLELLAN COMPANY | PETALUMA, CA | 38406 | 07/22/2016 11:16 AM |
| WRECO | WALNUT CREEK, CA | 30066 | 07/22/2016 11:16 AM |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 41228 | 07/22/2016 11:16 AM |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC | SAN FRANCISCO, CA | 38612 | 07/22/2016 11:16 AM |

# TAB "2B"

Friday, July 22, 2016, Invitations to Bid were emailed and faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

## Invitation to Bid

GRANITE™

July 22, 2016

**Attn: ,**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **August 24, 2016 02:00 PM (PT)**

### *1st Request*

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580* *DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

## Henry, Melinda

**From:** notifications@com2.smartbidnet.com
**Sent:** Friday, July 22, 2016 1:05 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***1st Request***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING

MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company

4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

Communication Attachment:

Emails Sent: 384

Emails Not Sent: 35

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES
- **aandmsales.mayette@gmail.com**
A B S L CONSTRUCTION
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**
- **Daryl@abslconstruction.com**
A.J. VASCONI GENERAL ENGINEERING
- **aj@ajvasconi.com**
ACCURATE SAWCUTTING
- **office@accuratesawcutting.com**

- **sperry@accuratesawcutting.com**
ADVANCED GEOSOLUTIONS, INC
- **jibaez@advgeosolutions.com**
ALASKA ENTERPRISES INC.
- **lindy@alaskaenterprisesinc.com**
ALCAM METAL DISTRIBUTORS, INC.
- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**
ALERT-O-LITE, INC
- **debbieh@alertolite.com**
ALL AMERICAN ASPHALT SEALING INC
- **aaasealing96@yahoo.com**
ALL CITY TRUCKING
- **allcitytrucking101@yahoo.com**
ALL EARTH CONSTRUCTION
- **allearthconstruction@gmail.com**
ALL PHASE CONSTRUCTION & ENGINEERING, INC.
- **heasley@allphaseasphalt.com**
ALLEN GILL CONSTRUCTION, INC.
- **tgill@allengillconstruction.com**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC
- **laurie@alrsupply.com**
AMCON CONSTRUCTION
- **harvydhillon@yahoo.com**
AMERC INC.
- **amercinc@hotmail.com**
AMERICAN COMPLIANCE SERVICES
- **wendy@acs-llc.us**
AMERICAN STEEL PLACERS, INC.
- **dolores@steelplacers.com**
- **Rusty@steelplacers.com**
AMERICAN UTILITY PRODUCTS
- **sanjay.pandya@gmail.com**
AMG CONSTRUCTION
- **dougblacksher@aol.com**
ANTHONY'S GRADING & PAVING
- **paving_agp@yahoo.com**
ANTHONY'S LASER LEVELING
- **aavila7777@gmail.com**
ANVIL BUILDERS
- **alan@anvilbuilders.com**
- **HT@anvilbuilders.com**
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net**
- **apadana1@sbcglobal.net**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ

- **patsy_gomez2002@yahoo.com**

AVISON CONSTRUCTION, INC.

- **cshort@avisoninc.com**
- **kavila@avisoninc.com**

AZUL WORKS INC

- **rocio@azulworks.com**
- **rocio@azulworks.com**

B J ENTERPRISES

- **bjntrprz@earthlink.net**

BAY LINE CUTTING & CORING, INC.

- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**

BAYSHORE METALS

- **kristin@bayshoremetals.com**
- **kristin@bayshoremetals.com**

BBC ELECTRIC, INC.

- **chris@bbcelectricinc.com**

BC SCHMIDT CONSTRUCTION, INC.

- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**

BENGAL ENGINEERING, INC.

- **md@bengalengineering.com**

BERT W SALAS, INC.

- **bsalaz@bertsalasinc.com**

BLACK DIAMOND ASPHALT, INC.

- **aragan@blackdiamondasphalt.com**

BLACK GOLD INDUSTRIES

- **Vvillard@bgi1.com**

BLACK STONE ASPHALT CONSTRUCTION, INC.

- **info@BLACKSTONEASPHALT.COM**

BLANCO CONSTRUCTION

- **blancoconst@aol.com**
- **lawym2004@aol.com**

BONITA PIPELINE, INC

- **frank@bonitapipeline.com**
- **mikel@bonitapipeline.com**
- **mikel@bonitapipeline.com**

BOUTHILLIER CONSTRUCTION, INC

- **wecandigit@onemain.com**

BRAHMA CONSTRUCTION INC

- **ajchavez@brahmaconstruction.com**

BROOKWATER, INC.

- **ann@brookwater.com**

BUENA VISTA LANDSCAPE, INC

- **b.v.landscape@pacbell.net**

BURKE CONSTRUCTION

- **burkebid@gmail.com**

- **Burke3958@sbcglobal.net**
C & L DRILLING CO
- **cldrilling@aol.com**
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **xyfloyd@aol.com**
CADIT COMPANY
- **k.carlisle@caditcompany.com**
CAL VALLEY CONSTRUCTION, INC.
- **sales@calvalleyconstruction.com**
- **shelleya@calvalleyconstruction.com**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
- **paustin@austin-enterprise.com**
CATS EXCAVATING, INC
- **catsexcavatinginc@yahoo.com**
CHARLIE'S CUSTOM EXCAVATING, INC
- **office@ccexcavatinginc.com**
CHAVEZ TRUCKING
- **adam@chaveztrucking.com**
- **teresa@chaveztrucking.com**
CINDY BALES ENGINEERING, INC.
- **airbears@balesengineering.com**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **bristrump@aol.com**
- **wegrindasphalt@aol.com**
- **Brianna@Wegrindasphalt.com**
CIVILCOM LLC
- **jguillen@civilcom.com**
CLARK TRANSPORTATION CONSULTING SERVICES
- **bclark@clarktransportation.net**
CLAY MIRANDA TRUCKING, INC.
- **mike@cmtink.com**
CLEAR CREEK CONSTRUCTION INC.
- **clearcreekadam@gmail.com**
CM INDUSTRIAL & SAFETY SUPPLY, INC
- **cm_industrial@verizon.net**
CMC TRAFFIC CONTROL SPECIALIST
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
CODY BUILDERS SUPPLY, INC.
- **metals@codybuilderssupply.com**
COLEMAN CONSTRUCTION
- **leeweisenberg@gmail.com**
- **tcoleman2009@hotmail.com**
COMMUNITY TREE SERVICE, INC

- **communitytreeservice320@gmail.com**
CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**
COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CRUSH MATERIALS CORPORATION
- **crush5555@aol.com**
CRUZ CONTAINERS, INC
- **ksteele@cruzcontainers.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DC RECYCLING
- **desiree_chenot@yahoo.com**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESTINATION ANYWHERE, INC.
- **destinationanywhereinc@gmail.com**
- **info@destinationanywhereinc.com**
DILLARD ENVIRONMENTAL SERVICES
- **Jane@dillardenv.com**
- **patriciad@dillardenv.com**
- **patriciad@dillardenv.com**
- **melissar@dillardenv.com**
DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**
DIRTY DYNASTY INC
- **alurcons@comcast.net**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- **DAVEtrucksweep@gmail.com**
DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**
DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**
DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**
DRAGON MATERIAL TRANSPORT, INC.
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**
- **summer.bradford@dragonmaterial.com**
DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**
E-NOR INNOVATIONS INC.
- **Ronnie@enortraffic.com**
- **kenny@enortraffic.com**
- **ronnie@enortraffic.com**
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**
EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**
ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**
ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**
ESD&C, INC.
- **sales@esdandc.com**
ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**
ESP SURVEYING, INC
- **info@espls.com**
- **info@espls.com**
- **djordan@espls.com**
EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**
FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**
FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FINE GRADE EQUIPMENT, INC.
- **john@finegradeinc.com**
FIRST FUEL, INC.
- **jkaufman@firstfuel.net**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**

- **flashwbe@outlook.com**
FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **toni.medina@att.net**
- **roxanne.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GATES ENTERPRISES, INC
- **jgates.gei@gmail.com**
GECKO GOLF CONSTRUCTION, INC.
- **GeckoGConstruction@gmail.com**
- **geckogconstruction@gmail.com**
GEN CON ENVIRO SVC GROUP
- **genconenviro@verizon.net**
GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GERONIMO CONCRETE, INC.
- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**
GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**
GONZALES SURVEYS INC
- **martin@gonzalessurveys.com**
GR SUNDBERG, INC.
- **randy@grsinc.biz**

GREGG SIMPSON TRUCKING
- **gregg.simpson@comcast.net**
GSJ UTILITY SUPPLY & SERVICE
- **yolanda@gsj-utility.com**
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**
HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**
HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**
HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**
HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**
HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**
INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**
INDIAN HEAD ENTERPRISES
- **IHEnterprises@outlook.com**
INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**
INTERGRAPHICS
- **kerstin@intergraphics.com**
INTERIOR DEMOLITION INC
- **maria@interiordemolition.net**
- **maria@interiordemolition.net**
INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**
IOSM
- **virginia@onsitehealthandsafety.com**
IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**
J. CARDENAS INC
- **jcardenasinc@gmail.com**
JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**
K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**

K F M INTERNATIONAL INDUSTRIES, INC.
- **INFO@KFMII.COM**
K R C SAFETY CO. INC.
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**
- **michaelc@krcsafety.com**
K. W. EMERSON, INC.
- **alison@kwemerson.com**
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
- **karen@imaginationmetals.com**
KELLEY EROSION CONTROL, INC
- **claudia@kelleyerosioncontrol.com**
KELLIE AVILA CONSTRUCTION SERVICES, INC
- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**
KERN COUNTY CUSTOM CONCRETE
- **JerryKCCC@yahoo.com**
KIONA LANDSCAPING
- **egruetzmacherjr@gmail.com**
KRS CONSTRUCTION INC
- **krsconstruction@sbcglobal.net**
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **kathy.tweidt@northstarer.com**
LA FIRMA INC.
- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**
LARRANAGA TRUCKING, INC.
- **ltcvictoria14@gmail.com**
LEWIS ENGINEERING
- **lewisengineering@sbcglobal.net**
LINDCO, INC
- **linda@redshift.com**
LMS TRANSPORT
- **afs@lms-transport.com**
LNA CONCRETE STRUCTURES, INC.
- **agarcialna@aol.com**
LONG'S DIRECTIONAL BORING, INC
- **kathy@longsdirectionalboring.com**
LOVEX GENERAL ENGINEERING CORPORATION
- **lovettexcavating93@gmail.com**
LOWERS WELDING & FABRICATION, INC.
- **ddavis@lowerswelding.com**
LVDH CONSTRUCTION
- **loucon@outlook.com**
- **lvdhconst@outlook.com**
M & S ENVIRONMENTAL LANDSCAPES, INC
- **shelley@mandsenviro.com**

M J AVILA COMPANY, INC.
- **brucej@mjavila.com**
M. HERNANDEZ CONSTRUCTION INC
- **mariano@hernandez-engineering.com**
M. S. LEE ENTERPRISES
- **MonSLee@yahoo.com**
MACHADO & SONS CONSTRUCTION, INC
- **mike@machadoandsons.com**
MACO SECURITY PRODUCTS
- **msp@att.net**
MAD STEEL INC.
- **madsteelinc@aol.com**
MANERI TRAFFIC CONTROL
- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**
MANUFACTURER'S WAREHOUSE
- **mw@wrl191s.com**
- **mw@wrl191s.com**
MARTIN GENERAL ENGINEERING INC
- **estimating@martingeneral.net**
- **amartin@martingeneral.net**
MARTINI DRILLING CORP.
- **martinidrilling@yahoo.com**
MASKELL PIPE & SUPPLY INC
- **salmab@maskellpipe.com**
MASS X INC.
- **massx6@hotmail.com**
MC CULLOUGH CONSTRUCTION INC
- **denamccullough@mcculloughconstructioninc.com**
MCAFEE TRANSPORTATION
- **mcafeetransportation@gmail.com**
METCO
- **c.martinez@metco-usa.com**
MJD ENGINEERING
- **mario@mjdengineering.com**
MJK CONSTRUCTION, INC.
- **plawrence@mjkconstruction.com**
MONROE TRUCKING
- **monroetrucking01@yahoo.com**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patriciaa@montcsi.com**
- **mcsi@montcsi.com**
MOTHERLODE CONCRETE CONSTRUCTION
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
MUNICON CONSULTANTS

- **barry@municon.net**
- **Lois@municon.net**
- **emani@municon.net**
- **lois@municon.net**
- **lois@municon.net**

MV CONSTRUCTION, INC.
- **valdez05@gmail.com**

NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **navorndes1@aol.com**

NEWLAND ENTITIES, INC
- **rcervantes@newlandentities.com**

NIELSON CONSTRUCTION
- **dnielson@nielsoninc.com**

NITTA EROSION CONTROL
- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**

NOR-CAL PUMP & WELL DRILLING, INC.
- **norcalpump@yahoo.com**

NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **contact@northstarconstruction.biz**

NTK CONSTRUCTION INC
- **ttran@ntkconstruction.com**

OLIVER TRANSBAY CONSTRUCTION INC
- **flotbc@sbcglobal.net**

ONE TIME UTILITY SALES, INC
- **brian@onetimeutility.com**

P. A. WILSON, INC.
- **pawilsoninc@gmail.com**

PAPILLON BUILDERS
- **jsellers@papillonbuilders.com**

PARADIGM CONSTRUCTION
- **steve@paradigmbuilt.com**

PARAGON PROJECT RESOURCES, INC
- **william.correa@2paragon.com**

PARAMOUNT SAFETY SUPPLY, INC.
- **joel@paramountsafetysupply.com**

PAYCO SPECIALTIES, INCORPORATED
- **bill@payco.biz**
- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**

PEREZ ASPHALT CONSTRUCTION LTD

- **kelly@perezasphalt.com**
PK CONSTRUCTION
- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**
PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**
PVF SALES
- **andrick@pvfsales.com**
QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**
QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**
R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**
R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**
R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**
R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**
R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**
RAILCAR QUALITY SERVICES, INC.
- **rqsqar@aol.com**
- **rqsqar@aol.com**
- **RQSQAR@aol.com**
REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**
ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**
RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**
RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**
RUSSELL CRESS CO., INC.
- **rdcress@frontiernet.net**
S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**
S.T. RHOADES CONSTRUCTION, INC.
- **steve@strhoadesinc.com**
SAFETY VIBE, INC.

- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**

SAM'S EQUIPMENT & SUPPLIES
- **samsequipment@comcast.net**

SAN DIEGO BAY AREA ELECTRIC, INC.
- **bev@bayareaelectric.com**

SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **liz@sftubebending.com**

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
- **marvindeanllc@sbcglobal.net**

SANTOS EXCAVATING, INC.
- **sue@santosengineering.com**

SCHOTKA CONSTRUCTION INC
- **dschotka@aol.com**

SERNA CONSTRUCTION, INC.
- **sernaconstruction@sbcglobal.net**

SITE WORK SOLUTIONS
- **cwhitmer@swsgc.com**

SITEWORKS CONSTRUCTION, INC
- **kdesena@linkzone.com**

SM SALES, 75TH STREET QUARRY & RECYCLING
- **jpusic@smsalesinc.com**

SO. CAL TRAFFIC INC
- **cecilia@socaltraffic.net**

SOHA ENGINEERS
- **slau@soha.com**

SOLID CONSTRUCTION, INC
- **queenie_chief2003@yahoo.com**

SOUTH COAST SWEEPING, INC.
- **kssouthcoast@roadrunner.com**

SPECIALTY TRAFFIC SYSTEMS
- **specialtytraffic@yahoo.com**

SPIRIT ROAD OILS
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**

STATEWIDE STRIPES, INC
- **dawn@statewidestripes.com**

STEVE DOVALI CONSTRUCTION, INC.
- **dovaliconstruction@gmail.com**

STOLOSKI & GONZALEZ, INC.
- **mthorn@stoloskigonzalez.com**
- **mtstogon@aol.com**

STONY CREEK GENERAL ENGINEERING
- **luke@scgeinc.com**

STRUCTUS, INC.
- **hchang@structusinc.com**

SUDDEN SAM'S TRUCKING
- **suddensamstrk@aol.com**
SUMMIT TRUCKING INC
- **summittrucking@yahoo.com**
SUNSET SURVIVAL & FIRST AID, INC.
- **debbie@SunsetSurvival.com**
- **debbie@SunsetSurvival.com**
SUPERIOR HYDRO-SEEDING
- **morgan@superiorhydroseeding.net**
- **josh@superiorhydroseeding.net**
SUPPLYMATES, LLC
- **kit.wong@supplymates.com**
SWITCHPOINT PLANNING
- **jumana@switchpointplanning.com**
SYLVIA HALL ENGINEERING
- **sylvia.hall@shengineering.expert**
T AND S DVBE, INC.
- **tandsdvbe@yahoo.com**
T.D.W. CONSTRUCTION, INC
- **josie@tdwconstruction.com**
THE ASKIA GROUP
- **prestellaskia@sbcglobal.net**
THE CK GROUP, INC
- **ckgroup@theckgroup.com**
THE CONSTRUCTION ZONE
- **mindy@theconstructionzone.us.com**
TIPCO ENGINEERING, INC
- **tipcoinc@aol.com**
TOUCH OF GREEN LANDSCAPE
- **javier@touchofgreenlandscape.us**
TRAFFIC CONTROL PROS
- **estimating@tcpros.net**
TRAFFIC ENFORCEMENT SOLUTIONS
- **trafficenforcementsolutions@gmail.com**
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
- **odysseyblasting@yahoo.com**
TRIUMPH GEO-SYNTHETICS, INC.
- **mccaa@triumphgeo.com**
- **mark@triumphgeo.com**
- **ron@triumphgeo.com**
TRUE CHAMPIONS INC.
- **TCI@TRUECHAMPIONS.NET**
TSC - TOTAL SAFETY CONCEPTS
- **tsc4safety@yahoo.com**
TUCKER TECHNOLOGY INC
- **frank@tuckertech.com**
TYRRELL RESOURCES, INC.

- **tyrrellresources@sbcglobal.net**
U.S. CONCRETE CONSTRUCTION, INC
- **les@us-concrete.net**
- **les@us-concrete.net**
UDB ENTERPRISES, INC
- **vilarino76@gmail.com**
UMERANI ASSOCIATES
- **jumerani@umerani.com**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**
UWA ELECTRIC CO.
- **uwaelectric@gmail.com**
V & G BUILDERS
- **jtonyvaldez@hotmail.com**
V A P CONSTRUCTION INC.
- **arvind@vapci.com**
VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**
VELIS ENGINEERING, INC
- **cbenites@verizon.net**
VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**
VLG ENGINEERING
- **vigeng@aol.com**
VT ELECTRIC, INC.
- **tony@vtelectric.net**
W T B, INC
- **deborah@wtbinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO
- **info@wreco.com**
- **info@wreco.com**
YBANAG REALTY & DEVELOPMENT CORP

- **estimating@dybanagconstruction.com**
- **info@dybanagconstruction.com**

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **yjones@ycat-c.com**

Emails Not Sent Detail:

A S CONTRACTORS, INC.
- **deni@sti.com Reason:** Non-existent address

APADANA ENGINEERING, INC.

sopida@sbcglobal.net **Reason:** Invalid Email

BLANCO CONSTRUCTION

blancoconst@aol.com **Reason:** Invalid Email

CLAY MIRANDA TRUCKING, INC.
- **debbie@cmtinc.com Reason:** Non-existent address

CONTERRA GROUP, INC.
- **jherrera@conterragroup.net Reason:** Non-existent address

DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address

DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address

E E ELECTRIC, INC
- **eeelectric@earthlink.net Reason:** Non-existent address

EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address

EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address

EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address

FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address

FINE GRADE EQUIPMENT, INC.
- **judy@finegradeinc.com Reason:** Non-existent address

INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address

INTERWEST PACIFIC, LTD.

sales@interwestpac.ac.com **Reason:** Invalid Email

KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address

LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address

M & S ENVIRONMENTAL LANDSCAPES, INC

michael@mandsenviro.com **Reason:** Invalid Email

MASS X INC.

massx2@hotmail.com **Reason:** Invalid Email

MONTGOMERY CONSTRUCTION SERVICES, INC.
- **estimating@montcsi.com Reason:** Non-existent address

PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address
R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.
Emilio@safetyvibe.com **Reason:** Invalid Email
SAM'S EQUIPMENT & SUPPLIES
dasian@comcast.net **Reason:** Invalid Email
- **samequipment@comcast.net Reason:** Non-existent address
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.
- **tyrellresources@sbcglobal.net Reason:** Non-existent address
UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email
WRECO
hanbin_liang@wreco.com **Reason:** Invalid Email

---

This automatic email was generated by

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LAVJ and enter the access key: *****

**Invitation to Bid**

GRANITE

July 22, 2016

**Attn: ##FirstName## ##LastName##, ##CompanyName##**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **August 24, 2016 02:00 PM (PT)**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 0000000-000000

## Henry, Melinda

**From:** notifications@smartbidnet.com
**Sent:** Friday, July 22, 2016 1:12 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 421

**Faxes Not Sent:** 0

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

6 RIVERS CONSTRUCTION, INC.
- **5306255423**

A AND M SALES
- **9259546501**

A B S L CONSTRUCTION
- **5107270912**
- **6505950713**
- **5107270910**
- **5107270910**

A S CONTRACTORS, INC.
- **2099662643**

ACCURATE SAWCUTTING
- **2096329241**
- **2096329241**

ADVANCED GEOSOLUTIONS, INC
- **3107969001**

ALCAM METAL DISTRIBUTORS, INC.
- **3034635908**

ALERT-O-LITE, INC
- **5594533250**

ALL AMERICAN ASPHALT SEALING INC
- **7758273006**

ALL CITY TRUCKING
- **5106571200**
- **5106571200**

ALL EARTH CONSTRUCTION
- **5598552610**
ALL PHASE CONSTRUCTION & ENGINEERING, INC.
- **9163321490**
ALLEN GILL CONSTRUCTION, INC.
- **5305473197**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC
- **7166347891**
AMCON CONSTRUCTION
- **9162048715**
AMERC INC.
- **9516981101**
AMERICAN COMPLIANCE SERVICES
- **7077454462**
AMERICAN STEEL PLACERS, INC.
- **9098846032**
- **9098846032**
AMERICAN UTILITY PRODUCTS
- **6263359797**
AMG CONSTRUCTION
- **5105624339**
ANTHONY'S GRADING & PAVING
- **6197493973**
ANTHONY'S LASER LEVELING
- **5592761223**
ANVIL BUILDERS
- **4155204022**
- **4152855005**
APADANA ENGINEERING, INC.
- **4154677721**
- **4154677721**
- **4154677721**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
- **5592768029**
AVISON CONSTRUCTION, INC.
- **5594310321**
- **5594761319**
AZUL WORKS INC
- **4155581556**
- **4155581556**
B J ENTERPRISES
- **3237501194**
BAY LINE CUTTING & CORING, INC.
- **4155081811**
- **5105270500**
BAYSHORE METALS

- **4152855759**
- **4152855759**

BBC ELECTRIC, INC.

- **8188013792**

BC SCHMIDT CONSTRUCTION, INC.

- **5304732749**
- **5304732749**

BENGAL ENGINEERING, INC.

- **8056856511**

BERT W SALAS, INC.

- **6192583515**

BLACK DIAMOND ASPHALT, INC.

- **7074489407**

BLACK GOLD INDUSTRIES

- **8059810105**

BLACK STONE ASPHALT CONSTRUCTION, INC.

- **6612828803**

BLANCO CONSTRUCTION

- **9516022050**
- **9516022050**
- **9516022050**

BONITA PIPELINE, INC

- **6194349802**
- **6195203350**
- **6195203350**

BOUTHILLIER CONSTRUCTION, INC

- **7074598775**

BRAHMA CONSTRUCTION INC

- **5592919039**

BROOKWATER, INC.

- **9258550357**

BUENA VISTA LANDSCAPE, INC

- **7147712569**

BURKE CONSTRUCTION

- **5306722411**
- **5306722411**

C & L DRILLING CO

- **5626900264**

C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES

- **5594855857**

CADIT COMPANY

- **8174300409**

CAL VALLEY CONSTRUCTION, INC.

- **5592740311**
- **5592740311**

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

- **6615899509**

CATS EXCAVATING, INC

- **6192647566**

CHARLIE'S CUSTOM EXCAVATING, INC

- **5302217563**

CHAVEZ TRUCKING

- **7076936723**
- **7076785154**
- **7076785154**

CINDY BALES ENGINEERING, INC.

- **9097527090**

CINDY TRUMP INC DBA LINDY'S COLD PLANING

- **5626972039**
- **5626972039**
- **5626972039**

CIVILCOM LLC

- **5103871483**

CLARK TRANSPORTATION CONSULTING SERVICES

- **9082841081**

CLAY MIRANDA TRUCKING, INC.

- **5592760630**
- **5592760630**

CM INDUSTRIAL & SAFETY SUPPLY, INC

- **5624351586**

CMC TRAFFIC CONTROL SPECIALIST

- **4152061711**
- **4152061711**
- **4152061711**
- **4152061711**

COAST SURVEYING, INC

- **7149186277**

CODY BUILDERS SUPPLY, INC.

- **5123390165**

COLEMAN CONSTRUCTION

- **7072759025**
- **7072759025**

COMMUNITY TREE SERVICE, INC

- **8317632008**

CONSTRUCTION AREA SIGNS, INCORPORATED

- **9166631858**

CONSTRUCTION INSPECTION SPECIALISTS

- **7078381689**

CONTERRA GROUP, INC.

- **5594423501**

CONTRACTOR SERVICES GROUP, INC.

- **8663666646**

COOKS AND SON INC.
- **8059375473**
- **8059375473**
- **8059342723**
CRUSH MATERIALS CORPORATION
- **9493056634**
CRUZ CONTAINERS, INC
- **9095620579**
CSI ENGINEERING
- **9164184816**
D L N ENTERPRISE, INC.
- **3105416993**
D-LINE CONSTRUCTORS, INC.
- **5102516401**
DAVID ENGINEERING CONSTRUCTION
- **5308520323**
DC RECYCLING
- **5593252526**
DE ANDA COMPANY
- **5596454688**
DE ANZA MANUFACTURING SERVICES, INC.
- **4087342580**
- **4087342580**
DEENSGROUP CONSTRUCTION
- **4083453869**
DEHARO RAMIREZ CORPORATION
- **4155523505**
DELTECH ENGINEERING, INC
- **7143844594**
- **7143844594**
DESTINATION ANYWHERE, INC.
- **2098351144**
- **2098351144**
DILLARD ENVIRONMENTAL SERVICES
- **9256340874**
- **9256346858**
- **9256346858**
- **9256346858**
- **9256346858**
- **9256346858**
DIRT & AGGREGATE INTERCHANGE, INC
- **5036691192**
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- **5593746470**
DOMINGUEZ & SONS TRUCKING, INC
- **4082756762**

DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **6269625055**
DON GARCIA EXCAVATING & PAVING, INC.
- **5305770221**
DON H MAHAFFEY DRILLING CO
- **3106682040**
DRAGON MATERIAL TRANSPORT, INC.
- **5592760818**
- **5592760818**
- **5592760818**
DREAMBUILDER CONSTRUCTION CORP
- **7146463698**
DYNAMIC CONSTRUCTION SERVICES, LLC
- **4154941571**
E E ELECTRIC, INC
- **9098290118**
E-NOR INNOVATIONS INC.
- **3105136299**
- **3105136299**
- **3105136299**
E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**
- **6503678282**
EAGLE ENVIRONMENTAL CONSTRUCTION
- **4157151207**
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **9513248061**
EMMETT VALLEY CONSTRUCTION, INC.
- **5592773485**
ERIC'S BACKHOE SERVICE, INC
- **6612692222**
ERNEST B. DEE
- **9166912127**
- **9166912127**
ESD&C, INC.
- **6502400413**
ESE CONSULTING ENGINEERS, INC.
- **7077476538**
ESP SURVEYING, INC
- **5594420883**
- **5594420883**

- **5594420884**

EW CORPORATION INDUSTRIAL FABRICATORS

- **7603370300**

EXBON DEVELOPMENT, INC.

- **5627771888**

FANFA, INC.

- **5102783095**

FCS STRIPING, SEALING AND PAVING, INC.

- **9253736208**

FERGUSON SAFETY PRODUCTS

- **8314582301**

FINE GRADE EQUIPMENT, INC.

- **6617228900**
- **6617228900**

FIRST FUEL, INC.

- **9492706257**

FLASH TRAFFIC, INC.

- **6612626099**
- **6612626099**

FLORES CONSTRUCTION, INC.

- **9095978100**

FOCON, INC

- **5104656356**

FORCE TRAFFIC CONTROL, INC.

- **5595941056**

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

- **5307439352**
- **5307439352**

FRANK ZABEL TRUCKING, INC.

- **7074434267**

FREEMAN ROCK, INC.

- **5414690247**

FRESNO LANDSCAPE

- **5592642640**

G & C EQUIPMENT CORP.

- **3105155046**
- **3105155046**

G. W. PEOPLES CONTRACTING CO., INC.

- **7036826804**

GATES ENTERPRISES, INC

- **7143826801**

GEN CON ENVIRO SVC GROUP

- **7602418420**

GENERAL SUPPLY COMPANY

- **5106322315**
- **5106322315**

GERONIMO CONCRETE, INC.
- **3232228312**
- **3232228312**
GLOBAL ROAD SEALING, INC
- **7148930945**
GONZALES SURVEYS INC
- **9169920311**
GR SUNDBERG, INC.
- **7078256563**
GREGG SIMPSON TRUCKING
- **7074687448**
GSJ UTILITY SUPPLY & SERVICE
- **8883561250**
- **8883561250**
- **8883561250**
HALF MOON BAY GRADING & PAVING
- **6507263582**
HEIR & SON CONSTRUCTION, INC
- **9164639041**
HERCON COMPANY, INC.
- **9492169053**
HUNSAKER SAFETY & SIGN, INC.
- **5594533250**
HYDROCONSULT ENGINEERS, INC.
- **4152529261**
INDIAN CONSTRUCTION INC
- **9098806262**
INDIAN HEAD ENTERPRISES
- **5305321573**
INGELS ENGINEERING, INC.
- **6262561910**
INTERGRAPHICS
- **6503553553**
INTERIOR DEMOLITION INC
- **8182494937**
- **8182494937**
INTERNATIONAL GOVERNMENT SERVICES INC.
- **3232358949**
- **8666696260**
INTERWEST PACIFIC, LTD.
- **8583453737**
- **8583453737**
IRB CONSTRUCTION, INC.
- **8883157315**
JAKI CONSTRUCTION COMPANY
- **5105685236**

JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **5598421320**
K & G CONCRETE INC
- **8668782769**
- **8668782769**
- **8668782769**
K & K CONSTRUCTION SUPPLY, INC
- **9168510999**
K F M INTERNATIONAL INDUSTRIES, INC.
- **6263699856**
K R C SAFETY CO. INC.
- **5598021749**
- **5597322684**
- **5598021749**
K. W. EMERSON, INC.
- **2097543830**
KA`PEL CONSTRUCTION INC.
- **5306293300**
KELLEY EROSION CONTROL, INC
- **7753226606**
KELLIE AVILA CONSTRUCTION SERVICES, INC
- **8054611613**
- **8056109965**
KERN COUNTY CUSTOM CONCRETE
- **6618614602**
KRS CONSTRUCTION INC
- **9163816438**
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **9495802802**
LA FIRMA INC.
- **8059290501**
- **8059290501**
LARRANAGA TRUCKING, INC.
- **5302333785**
LEWIS ENGINEERING
- **5106017206**
- **5106017206**
LINDCO, INC
- **8317517322**
LMS TRANSPORT
- **9516851862**
LNA CONCRETE STRUCTURES, INC.
- **9093939363**
LONG'S DIRECTIONAL BORING, INC
- **9518171247**
- **9518171247**

LOVEX GENERAL ENGINEERING CORPORATION
- **7602811701**
LOWERS WELDING & FABRICATION, INC.
- **5629030116**
M & S ENVIRONMENTAL LANDSCAPES, INC
- **5302419647**
- **5302419647**
M J AVILA COMPANY, INC.
- **5598467610**
M. HERNANDEZ CONSTRUCTION INC
- **4158244696**
- **4158244696**
M. S. LEE ENTERPRISES
- **5593250760**
MACHADO & SONS CONSTRUCTION, INC
- **2096323963**
MACO SECURITY PRODUCTS
- **5106527648**
MAD STEEL INC.
- **9093940724**
MANERI TRAFFIC CONTROL
- **9516955105**
- **9516955105**
MANUFACTURER'S WAREHOUSE
- **5594353921**
- **5594353921**
MARTIN GENERAL ENGINEERING INC
- **9163558108**
- **9163558108**
MARTINI DRILLING CORP.
- **7143736322**
MASKELL PIPE & SUPPLY INC
- **9095748663**
MASS X INC.
- **5592941463**
- **5592941463**
MC CULLOUGH CONSTRUCTION INC
- **7078251769**
MCAFEE TRANSPORTATION
- **9253087700**
METCO
- **4154559960**
MJK CONSTRUCTION, INC.
- **9095946169**
MONROE TRUCKING
- **5106320747**

MONTGOMERY CONSTRUCTION SERVICES, INC.
- **6195468482**
- **6195468482**
- **6195468482**
MOTHERLODE CONCRETE CONSTRUCTION
- **2092671887**
- **2092671887**
- **2092671887**
MUNICON CONSULTANTS
- **4152824097**
- **4152824097**
- **4152824097**
- **4152824097**
- **4152824097**
MV CONSTRUCTION, INC.
- **5593570851**
NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **5592751726**
NEWLAND ENTITIES, INC
- **5306740756**
NIELSON CONSTRUCTION
- **7072530131**
NITTA EROSION CONTROL
- **9166524376**
- **9166524376**
- **9166524376**
- **9166524376**
NOR-CAL PUMP & WELL DRILLING, INC.
- **5306741525**
NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **5306731880**
NTK CONSTRUCTION INC
- **4156431300**
OLIVER TRANSBAY CONSTRUCTION INC
- **4153300934**
ONE TIME UTILITY SALES, INC
- **7149535720**
PACHECO BLVD 76
- **7074329504**
PAPILLON BUILDERS
- **8887177270**
PARADIGM CONSTRUCTION
- **9167146520**
PARAGON PROJECT RESOURCES, INC
- **2146340097**
PARMETER GENERAL ENGINEERS & SERVICES, INC

- **7075667411**

PAYCO SPECIALTIES, INCORPORATED

- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**

PEREZ ASPHALT CONSTRUCTION LTD

- **6618729099**

PK CONSTRUCTION

- **6264864152**

PROFESSIONAL CONCRETE SAWING INC.

- **2097222227**

PVF SALES

- **5626230909**

QUALITY ERECTORS & CONSTRUCTION, INC.

- **7077513962**
- **7077513962**
- **7077513962**

QUALITY HYDROSEEDING & RESTORATION

- **7607895168**
- **7607895168**

QUIMU CONTRACTING, INC.

- **7076788384**

R & C CONSTRUCTION

- **5592555600**

R M T LANDSCAPE CONTRACTORS, INC

- **5105683332**

R N R CONSTRUCTION, INC

- **9163790960**
- **9163790960**

R.A. MARTIN CONSTRUCTORS, INC

- **5305472100**

R.J. SAFETY SUPPLY COMPANY INC.

- **8585412898**
- **8585412898**
- **8585412898**

RAILCAR QUALITY SERVICES, INC.

- **8004282508**
- **8004282508**
- **8004282508**

REBAR INTERNATIONAL INC

- **2538401118**

ROADWAY CONSTRUCTION INC

- **4152938492**
- **4152938492**
- **4152938492**

ROCKIN' R GRADING & EXCAVATING

- **2098470586**
- **2098470586**
- **2098470586**
- **2098470586**

RODGERS CONSTRUCTION & ENGINEERING CO, INC.

- **2094645782**

RUDY'S LANDSCAPE & IRRIGATION DESIGN

- **6613227854**

RUPERT CONSTRUCTION SUPPLY, LP

- **9252692861**

RUSSELL CRESS CO., INC.

- **2014887411**

S KWOK ENGINEERS, INC.

- **8887331360**

S.T. RHOADES CONSTRUCTION, INC.

- **5302239222**

SAFETY VIBE, INC.

- **6262818544**
- **6262815144**
- **6262815144**

SAM'S EQUIPMENT & SUPPLIES

- **5592511119**
- **5592511119**
- **5592511119**

SAN DIEGO BAY AREA ELECTRIC, INC.

- **8587486012**

SAN FRANCISCO PIPE & TUBE BENDING, INC.

- **5107850466**

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

- **6613239287**

SANTOS EXCAVATING, INC.

- **5308947767**

SCHOTKA CONSTRUCTION INC

- **7072656856**

SERNA CONSTRUCTION, INC.

- **5594785213**

SITE WORK SOLUTIONS

- **5302223337**

SITEWORKS CONSTRUCTION, INC

- **9252568357**

SM SALES, 75TH STREET QUARRY & RECYCLING

- **6612991547**

SO. CAL TRAFFIC INC
- **8587934495**
SOHA ENGINEERS
- **4159899909**
SOLID CONSTRUCTION, INC
- **6618291637**
SOUTH COAST SWEEPING, INC.
- **7607316026**
SPECIALTY TRAFFIC SYSTEMS
- **7074451856**
SPIRIT ROAD OILS
- **4084652270**
- **4084652280**
- **4084652280**
- **4084652280**
- **4084652280**
- **4084652280**
STARBURST ENGINEERING
- **5595922845**
STATEWIDE STRIPES, INC
- **8585600158**
STEVE DOVALI CONSTRUCTION, INC.
- **5594562843**
STOLOSKI & GONZALEZ, INC.
- **6507269055**
- **6507269055**
STONY CREEK GENERAL ENGINEERING
- **5309885092**
STRUCTUS, INC.
- **4153998966**
SUDDEN SAM'S TRUCKING
- **5102729575**
- **5102729575**
SUMMIT TRUCKING INC
- **9169337188**
SUNSET SURVIVAL & FIRST AID, INC.
- **7146258582**
- **7146258582**
SUPERIOR HYDRO-SEEDING
- **8317632023**
- **8317632023**
SUPPLYMATES, LLC
- **6263469550**
SYLVIA HALL ENGINEERING
- **5626937106**
T AND S DVBE, INC.

- **5304662613**

T.D.W. CONSTRUCTION, INC

- **9254550325**

THE ASKIA GROUP

- **5103245597**

THE CK GROUP, INC

- **6024822885**
- **6024822885**

THE CONSTRUCTION ZONE

- **9252930800**

TIPCO ENGINEERING, INC

- **3105156579**
- **3105156579**

TOUCH OF GREEN LANDSCAPE

- **5596451712**

TRAFFIC CONTROL PROS

- **9254053833**

TRAFFIC ENFORCEMENT SOLUTIONS

- **5593234269**

TRIUMPH GEO-SYNTHETICS, INC.

- **7142371549**
- **7142371549**
- **7142371549**
- **7142371549**

TRUE CHAMPIONS INC.

- **6192768783**

TSC - TOTAL SAFETY CONCEPTS

- **2095861375**

TUCKER TECHNOLOGY INC

- **5108362625**

TYRRELL RESOURCES, INC.

- **5302418975**
- **5302418975**

U.S. CONCRETE CONSTRUCTION, INC

- **6617991038**
- **6617991038**

UDB ENTERPRISES, INC

- **2099320873**

UMERANI ASSOCIATES

- **6504941601**
- **6504941601**

UNITED TRAFFIC SERVICES & SUPPLY, INC.

- **8189614746**

UWA ELECTRIC CO.

- **5105623453**

V A P CONSTRUCTION INC.

- **7145519420**
VALERIE BROCK CONSULTING
- **5105958646**
VALVERDE CONSTRUCTION, INC
- **5629061918**
VELIS ENGINEERING, INC
- **5598763300**
VINTAGE PAVING COMPANY, INC.
- **5307955734**
VT ELECTRIC, INC.
- **9099858186**
- **9099858186**
W T B, INC
- **5592751995**
WALLACE STRUCTURES
- **7077683386**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **4154511786**
- **4154511786**
WESSEX INDUSTRIES, INC.
- **9099440127**
WESTERN TRAFFIC SUPPLY, INC.
- **9252491863**
- **9252491863**
- **9252491863**
- **9252491863**
WHITE CAP READY MIX, INC.
- **5308325847**
WK MCLELLAN COMPANY
- **7077131038**
WRECO
- **9259410018**
- **9259410018**
- **9259410018**
YBANAG REALTY & DEVELOPMENT CORP
- **9516571993**
- **9516571993**
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **4156472683**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2C"

Friday, July 22, 2016, Advertisements were made through Caltrans Office Engineer OPT-In List, Construction Star, Weekly Bid Flash, Compliance News, Minority Business Development Agency-Fresno, California Hispanic Chamber of Commerce, California Black Chamber of Commerce and Sacramento Asian American Chamber of Commerce and Construction Update Minority.

Listing for all primes seeking assistance with project 04-3G59U4. 5 results found.

---

**Contractor:** DeSilva Gates Construction **Contact:** Victor Le
**Address:** 11555 Dublin Blvd., Dublin, CA 94568
**Phone:** 925-829-9220 **Fax:** 925-803-4263 **Email:** dgcestimating@desilvagates.com
**Services needed:** DeSilva Gates Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBEfirms for the following types of work, including but not limited to: Bridge Deck Resurfacing, Clearing & Grubbing, Cold Plane, Crack Existing Pavement, Crash Cushions, Concrete Barrier, Construction Area Signs, Electrical, Erosion Control, Fence, Geosynthetic Fabric, Guardrailing, HMA Dike, Lead Compliance Plan, Lean Concrete Base, Minor Concrete, Minor Concrete Structures, PCC Paving, Precoated Screenings, Rumble Strip, Roadside Signs/Markers, Sign Structures, Soldier Pile Wall, Striping and Pavement Markers, WPCP Prep, Underground Work, Vegetation Control Concrete, Trucking, Sweeping, Water Trucks, Erosion Control Materials, Geotextile Materials, Imported Borrow Material, Aggregate Subbase Material, Aggregate Base Material, HMA Material, RHMA Material and Tack Coat Material.
**Requirements:** DeSilva Gates is signatory to Operating Engineers and Laborers unions. 100% performance and payment bonds may be required for the full amount of subcontract price. DeSilva Gates will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker?s compensation coverage meeting DeSilva Gates Construction?s requirements. Subcontractor will be required to sign the standard DeSilva Gates Construction Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Dublin office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. DeSilva Gates intends to work cooperatively with all qualified firms seeking work on this project. DeSilva Gates is an equal opportunity employer.
**Date posted:** 07/08/2016

---

**Contractor:** Bay Cities Paving and Grading, Inc. **Contact:** Russ Olney
**Address:** 1450 Civic Ct., Bldg B #400 Concord, CA 94520
**Phone:** 925-687-6666 **Fax:** 925-687-2122 **Email:** rolney@baycities.us
**Services needed:** Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Striping, Portable Changeable Signs, Temporary Railing (Type K), Prepare Storm Water Pollution Prevention Plan, Temporary Hydraulic Mulch (Bonded Fiber Matrix), Erosion Control, Temporary Construction Entrance, Street Sweeping, Temporary Concrete Washout, Remove Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Rapid Set Concrete (Patch), Remove Fence, Remove Guardrail, Remove Asphalt Concrete Pavement, Remove Asphalt Concrete Dike, Remove Concrete Pavement, Cold Plane Asphalt Concrete Pavement, Remove Concrete Curb and Gutter, Remove Concrete Barrier, Remove unsound Concrete, Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Remove Concrete Barrier (type K), Remove Concrete Barrier Type 60D, Remove Concrete Curb & Gutter, Roadway Excavation, Imported Borrow, Geotextile Class B3, Hydromulch, Fiber Rolls, Hydroseed, Class 2 and 4 Aggregate Base, Lean Concrete Base, Lean Concrete Base Rapid Set, Base Bond Breaker, Asphalt Rubber Binder, Precoated Screenings, Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Asphalt Binder (Geosynthetic Pavement Interlayer, Geosynthetic Pavement Interlayer (Paving Mat), Shoulder Rumble Strip, Tack Coat, Precast Jointed Concrete Pavement, Individual Slab Replacement, Crack and Seal, Minor Concrete, Fractured Rib Texture, Joint Seal, Bar Reinforcing Steel, Sign Structures, Misc Iron and Steel, Clean and Paint Steel Soldier Piling, Midwest Guardrail System (Wood Post), Vegetation Control, Single/Double Thrie Beam Barrier (Wood Post), Concrete Barrier, Ramp Metering System, Flashing Beacon System, Modifying Existing Electrical System
**Requirements:** Plans and specifications for the Project are available for review at our office at 1450 Civic Ct., Concord, (925) 687-6666. 100% Performance, Payment Bonds by an admitted surety naming prime contractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if subcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc.

will pay bond premium up to 2%. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials. Bay Cities Paving & Grading, Inc. is an equal opportunity employer.
**Date posted:** 07/12/2016

---

**Contractor:** Ghilotti Construction Company, Inc. **Contact:** Mark Mahboubi or Rod Barber
**Address:** 246 Ghilotti Avenue Santa Rosa, CA 95407
**Phone:** 707-585-1221 **Fax:** 707-585-1601 **Email:** markm@ghilotti.com or rod@ghilotti.com
**Services needed:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including but not limited to the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION, RAMP METERING SYSTEM, FLASHING BEACON SYSTEM, FABRIC & OILS, TACK COAT, RAISE IRON-UTILITIES, CLEAR & GRUB, COLD PLANE, AC DIKE, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, SIGN STRUCTURE, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS, SWPPP PLAN, REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH & PLACE POLYESTER CONCRETE OVERLAY, LEAN CONCRETE BASE, LEAN CONCRETE BASE-RAPID SETTING, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRECOATED SCREENINGS, GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), PLACE HOT MIX ASPHALT DIKE, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK & SEAT, VEGETATION CONTROL (MINOR CONCRETE), EROSION CONTROL, STREET SWEEPING, TRUCKING, AND MATERIAL SUPPLIER. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
**Requirements:** Mr. Mark Mahboubi (510/331-0607 or markm@ghilotti.com) and Mr. Rod Barber (707/585-1221 or rod@ghilotti.com ) are the Estimators for this project and are available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured;CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
**Date posted:** 07/19/2016

---

**Contractor:** A. Teichert & Son, Inc. dba Teichert Construction **Contact:** Mike Stephenson
**Address:** 400 Sunrise Avenue, Suite 300 Roseville, CA 95661
**Phone:** 2099832391 **Fax:** 916-757-6499 **Email:** MStephenson@teichert.com

**Services needed:** Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project: Project: Construction on State Highway in Alameda and San Joaquin Counties on Route 580 from Patterson Pass Road Overcrossing to Greenville Overhead and from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing and on Route 306 from San Joaquin County Line to Midway Road Undercrossing ? Contract No. 04-3G59U4 Bid Date: 8/24/16 @ 2:00 PM Docs & Plans Available from Caltrans or Teichert?s Roseville Estimating Office Estimate: $56,000,000 Duration: 350 and not more than 450 Working Days Agency Goals: 5% DBE Project Description: Teichert Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: all materials, labor and equipment for Construction Area Signs, Traffic Control System, Reset, Adjust Roadway Items, Plane Asphalt Concrete, Modify Bridge Item, Clearing & Grubbing, Develop Water Supply, Roadway Excavation, Grading, Structure Excavation, Structure Backfill, Ditches Excavation, Embankment Construction, Imported Borrow, Hydroseeding, Erosion Control, Temporary Erosion Control, Finishing Roadway, Aggregate Sub Base, Aggregate Sub Base, Concrete Base, Asphalt Concrete, Paving Asphalt (Asphalt Concrete), Pavement Reinforcing Fabric, Place Asphalt Concrete Dike & Misc., Portland Cement and Concrete Pavement, Furnish & Drive Piling, Minor Concrete Structure, Reinforcing Steel, Sign Structure, Roadside Sign, Lumber & Timber, Clean & Pain Steel, Alternative Pipe Culvert, Corrugated Metal Pipe (CSP), Plastic Pipe, Corrugated Steel Pipe Energy Dissipater Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Misc. Iron & Steel Frame, Cover & Grate, Fencing, Survey or Historical Monument, Object Marker, Metal Beam Guard Railing, Metal Railing, Concrete Barrier, Metal Beam Barrier Thermoplastic Traffic Striping & Marking, Pavement Marking, Signal & Lighting, Lighting, Ramp Metering System, Land Surveying, Retainer Walls, Safety Equipment Supplier, Sand & Gravel Supplier (Bulk Item), Asphalt Supplier (Bulk Item), Piling Supplier, Concrete & Cement Supplier (Bulk Item), Reinforcing Bar Section Supplier, Pipe Supplier, Drainage Systems Supplier, Material Testing Services, Land Surveyor, LEAD Compliance, SWPPP Planning, Bottom; Transfer; Super 10 Dump Trucks, Flat Bed Trucking, Water Truck, Asphalt Oil Tankers, Street Sweeping, Soldier Pile & Lagging, K-Rail and Crack & Seat. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the municipality listed above and the Teichert?s Roseville Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from: *** All Quotes must have the Department of Industrial Relations # to be ACCEPTED ***

**Requirements:**
**Date posted:** 07/22/2016

---

**Contractor:** Granite Construction Company **Contact:** Scott Edwards
**Address:** 4001 Bradshaw Road Sacramento, CA 95827
**Phone:** 916-855-4400 **Fax:** 916-369-0429 **Email:** scott.edwards@gcinc.com
**Services needed:** Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items

of work, including but not limited to: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT

STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

**Requirements:** Plans and specifications are available at your local Builders Exchange and/ or they are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA. Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, DIR registration number, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project. If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc). Please call or email if any assistance is needed. Granite Construction Company Is An Equal Opportunity Business Employe

**Date posted:** 07/22/2016

# Opt-in Records

## Search Results: Opt-in's on 04-3G59U4

**28 Opt-in records found.**

| | | |
|---|---|---|
| 04-3G59U4 | A.C. DIKE CO | |
| | 2788 VENTURE DR LINCOLN, CA, 95648 | |
| | Phone: 9163-645-7747 | Fax Number: 916-645-9618 |
| | Disadvantaged status: | |
| | Services offered: Place asphalt dike. | |
| | | |
| 04-3G59U4 | Apex Fence Co Inc | |
| | 19896 Alexander Ave Anderson CA 96007 | |
| | Phone: (530) 365-3316 | Fax Number: (530) 365-5478 |
| | Disadvantaged status: SBE | |
| | Services offered: Place Guardrail | |
| | | |
| 04-3G59U4 | Midstate Barrier, Inc. | |
| | 3291 S. Hwy 99 Stockton, CA 95215 | |
| | Phone: 209-944-9565 | Fax Number: 209-944-9569 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 04-3G59U4 | The Construction Zone | |
| | 4961 Pacheco Blvd. Martinez, CA, 94553 | |
| | Phone: 925-387-8013 | Fax Number: 925-293-0800 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: bids@theconstructionzone.us.com The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, rain gear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps and more. Some items are available to rent. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss | |

| | |
|---|---|
| | what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com |

| | | |
|---|---|---|
| 04-3G59U4 | Columbia Electric, Inc. | |
| | 1980 Davis Street San Leandro, CA 94577 | |
| | Phone: 510-430-9505 | Fax Number: 510-430-1860 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: ELECTRICAL | |

| | | |
|---|---|---|
| 04-3G59U4 | CMC REBAR | |
| | 120 W. Larch Road Tracy, CA 95304 | |
| | Phone: 209-834-9330 | Fax Number: 972-506-2796 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-3G59U4 | Pacific Coast Drilling Co. | |
| | 364 Bellevue Ave Santa Rosa | |
| | Phone: 707-778-8316 | Fax Number: 707-789-9542 |
| | Disadvantaged status: SBE | |
| | Services offered: Drilling Contractor | |

| | | |
|---|---|---|
| 04-3G59U4 | Austin Enterprise | |
| | P O Box 81926, Bakersfield California 93380 | |
| | Phone: 661-589-1001 | Fax Number: 661-589-9509 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Remove concrete pavement, remove concrete barrier, slab replacement, precast jointed concrete pavement, clean expansion joint, Joint Seals. | |

| | | |
|---|---|---|
| 04-3G59U4 | Statewide Traffic Safety & Signs, Inc. | |
| | 1101 N. 5th Street San Jose, CA, 95112 | |
| | Phone: 408-993-9770 | Fax Number: 408-993-9773 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor | |

| | |
|---|---|
| | Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. |

| | | |
|---|---|---|
| 04-3G59U4 | Anderson Paint Store LLC - DBE www.andersonpaintstore.com | |
| | 18429 West 8 Mile RD Detroit,Michigan 48219 | |
| | Phone: 248 7476345 | Fax Number: andersonpsllc@aol.com |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Class 550 ? Markers, Plaques & Traffic Control Devices 55004 ? Beads, Glass, Sign & Stripe 55006 ? Bridge & Railroad Crossing Gates 55008 ? Buttons, Delineators, Reflectors, Etc. Reflectorized 55028 ? Markers, Plaques, Placards & Tablets: Dedicational, Historical, Information, Etc 55029 ? Markers, Survey & Right-Of-Way 55030 ? Markers, Traffic, Ceramic: Jiggle Bars, Etc 55031 ? Markers, Traffic, Concrete 55032 ? Markers, Traffic, Metal 55033 ? Markers, Traffic, Fiberglass 55034 ? Marker, Traffic, Plastic & Rubber 55036 ? Marking Compound (Thermoplastic), & Marking Powder 55072 ? Stripes & Legends, Plastic, Prefabricated, Reflective (Including Pavement Marking Tape) Class 630 Paint, Protective Coatings, Varnish, Wallpaper, & Related Products 63066 ? Paints, Traffic Class 665 Plastics, Resins, Fiberglass: Construction, Forming, Laminating, & Molding Equipment, Accessories, & Supplies 66589 Thermoplastic Plastics Class 832 Tape (Not Data Processing, Measuring, Optical, Sewing, Sound, or Video) (Preformed Thermoplastic) 83248 ? Tape, Marking, Reflective Adhesive-Backed | |

| | | |
|---|---|---|
| 04-3G59U4 | Wells Sweeping | |
| | 5425 Marmith Avenue Sacramento, CA 95841 | |
| | Phone: 9165680104 | Fax Number: 9166463760 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com | |

| | | |
|---|---|---|
| 04-3G59U4 | Cook Concrete Products, Inc. | |
| | 5461 Eastside Road Redding, CA 96001 | |
| | Phone: 530-243-2562 | Fax Number: 530-243-6881 |
| | Disadvantaged status: SBE | |
| | Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel. | |

| | |
|---|---|
| 04-3G59U4 | California Land Surveying<br>PO Box 1175 Three Rivers CA 93271<br>Phone: 559-74-06009 Fax Number: 559-561-4834<br>Disadvantaged status: SBE<br>Services offered: ***PRE & POST CONSTRUCTION SURVEYS*** WE HAVE COMPLETED MORE CALTRANS PRE & POST CONSTRUCTION SURVEYS THAN ANY FIRM IN CALIFORNIA.... Construction, Staking Grade, Staking ALTA, Surveys, Topographic, Surveys Boundary, Surveys Parcel, Maps/Subdivisions, Flood Surveys, Elevation, Certificates Quality, Control/ Inspection, Services Design, Services Drafting, Consulting Services, |

| | |
|---|---|
| 04-3G59U4 | Imperial Sprinkler Supply<br>18 Branches in California Corporate Office - Anaheim, Ca<br>Phone: 7605590078 Fax Number: 7147922921<br>Disadvantaged status:<br>Services offered: Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com |

| | |
|---|---|
| 04-3G59U4 | George Throop Co.<br>444 N. Fair Oaks Ave. Pasadena, CA 91109<br>Phone: 6262223470 Fax Number: 6265770023<br>Disadvantaged status: SBE<br>Services offered: RSC supplier for Individual Slab Replacement, Approach Slabs, and LCBRS for precast panels |

| | |
|---|---|
| 04-3G59U4 | CTU Precast<br>PO Box 641295 San Jose, CA 95164-1295<br>Phone: 408-916-6541 Fax Number: 408-342-6847<br>Disadvantaged status: SBE<br>Services offered: Our company is PCI Certified and we will be providing pricing for the Precast Jointed Concrete Pavement on this project. We've been making prestressed concrete products for many years. Please contact us to receive our pricing. |

| | | |
|---|---|---|
| 04-3G59U4 | Telfer Pavement Technologies, LLC | |
| | 4522 Parker Avenue Suite 350 McClellan, CA. 95652 | |
| | Phone: 916-383-1756 | Fax Number: 916-383-4084 |
| | Disadvantaged status: | |
| | Services offered: Asphalt Rubber Binder, Geosynthetic Pavement Interlayer (Paving Mat), Tack Coat | |
| | | |
| 04-3G59U4 | Torrent Laboratory, Inc. | |
| | 483 Sinclair Frontage Road Milpitas, CA 95035 | |
| | Phone: 4082635258 | Fax Number: 4082635258206 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: | |
| | | |
| 04-3G59U4 | Rhapsody Communications LLC | |
| | 900 E. Hamilton Ave. #100 Campbell, CA 95008 | |
| | Phone: 408-879-7295 | Fax Number: 866-365-9822 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: We are a DBE Supplier of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure,Innerduct,CAT5e,CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123 | |
| | | |
| 04-3G59U4 | Chrisp Company | |
| | 43650 Osgood Road Fremont, Ca. 94539 | |
| | Phone: 510.656.2840 | Fax Number: 510.656.2397 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 04-3G59U4 | MJ King Insurance Services | |
| | 33160 Sesame St. CoarseGold, CA 93614 | |
| | Phone: 559-692-2022 | Fax Number: 877-629-6315 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: MJ King Insurance Services is a DVBE #15025, SB, SDVOSB who can assist with PROFESSIONAL LIABILITY, General Liability, Workers Compensation, Commercial Auto, Pollution Liability, Course of Construction, Builders Risk, Construction Equipment, Inland Marine Insurance, Surety Bonding, Performance Bonding, Materials Bonding through SBA Surety Guarantee Program, HCC Surety and SureTech. Water truck insurance, gravel truck insurance, California Motor Carrier insurance requirements. Located in the foothills south of Yosemite, serving all of California. MJ ?Kip? | |

| | |
|---|---|
| | King has extensive experience with public contracting insurance requirements including OCIP and CCIP ?Wrap? insurance programs. https://mjking.net All insurance required by contract applies to DVBE participation! Call MJ ?Kip? King for a no cost insurance and risk management review TODAY! |

| | | |
|---|---|---|
| 04-3G59U4 | American Civil Constructors West Coast LLC | |
| | 2990 Bay Vista Court Benicia CA 94510 | |
| | Phone: 707-746-8028 | Fax Number: 707-747-0593 |
| | Disadvantaged status: | |
| | Services offered: We will be providing sub quotes for the polyester concrete overlay work. Please contact us if you wish to receive a sub quote. | |

| | | |
|---|---|---|
| 04-3G59U4 | TBC Safety | |
| | 3963 Santa Rosa Ave Santa Rosa, CA 95407 | |
| | Phone: (707) 523-2350 | Fax Number: (707) 523-3124 |
| | Disadvantaged status: | |
| | Services offered: TBC Safety is the premier supplier of trench and traffic safety equipment in Northern California. Specializing in the rental and sale of Trench Shoring, Steel Plates, Traffic Supplies, Signs, Test Plugs and more, TBC Safety is known for providing excellent customer service and competitive pricing. With branches conveniently located in Santa Rosa, San Francisco, and Milpitas, our delivery trucks can cover much of Northern California all in the same day. TBC Safety does not charge sales tax for rentals of shoring and plates. We also carry the following certifications WBE, SBE, SF HRC, and PUC. Please visit our website at www.tbcsafety.com | |

| | | |
|---|---|---|
| 04-3G59U4 | Scheduling and Information Services, Inc. | |
| | PO Box 174 Stevenson, WA. 98648 | |
| | Phone: (509) 427-4474 | Fax Number: (866) 840-6786 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: CPM Scheduling - Remote or On-site. Setup and maintenance. | |

| | | |
|---|---|---|
| 04-3G59U4 | Dirt & Aggregate Interchange, Inc. | |
| | 20905 NE Sandy Blvd Fairview, OR 97024 | |
| | Phone: 503-661-5093 | Fax Number: 503-669-1192 |
| | Disadvantaged status: DBE | |
| | Services offered: Guardrail | |

| | | |
|---|---|---|
| 04-3G59U4 | Pro-Cast Products, Inc. | |
| | PO Box 602 Highland CA 92346 | |
| | | |

| | | |
|---|---|---|
| | Phone: 909-793-7602 | Fax Number: 909-793-1283 |
| | Disadvantaged status: | |
| | Services offered: Precast Paving Panels (Bid Item # 94 Precast Jointed Concrete Pavement)Pro-Cast Products has produced more paving panels and projects than anyone in California. Our expertise in providing the best systems and details for this project will speed up the submittal process and increase the installation production. We have many references upon request. | |

| | | |
|---|---|---|
| 04-3G59U4 | Bay Line Cutting & Coring Inc. | |
| | 501 Cesar Chavez, Suite 101B San Francisco, CA 94124 | |
| | Phone: (415) 508-1800 | Fax Number: (415) 508-1811 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Items 49, 50, 109 and 110 | |

| | | |
|---|---|---|
| 04-3G59U4 | L.B. Foster Company | |
| | 32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587 | |
| | Phone: (510) 240-4400 | Fax Number: (510) 240-4410 |
| | Disadvantaged status: | |
| | Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation. | |

## Henry, Melinda

**From:** Joseph Guido (CBI) <JGuido@mediagrif.com>
**Sent:** Tuesday, July 26, 2016 9:01 AM
**To:** Henry, Melinda
**Subject:** FW: Weekly Bid Flash DBE Ad Affidavit - NO.04-3G59U4, 04-ALA-205-0.0/1.0,04-ALA-580-0.0/8.0, 26.1/30.3,10-SJ-580-13.5/15.4 CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE

Joe Guido
Client Care Representative
***eBidboard***
1-800-479-5314
jguido@ebidboard.com

---

**From:** The Weekly Bid Flash [mailto:support@theweeklybidflash.com]
**Sent:** Friday, July 22, 2016 1:25 PM
**To:** Melinda Henry
**Subject:** Weekly Bid Flash DBE Ad Affidavit - NO.04-3G59U4, 04-ALA-205-0.0/1.0,04-ALA-580-0.0/8.0, 26.1/30.3,10-SJ-580-13.5/15.4 CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVER

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Granite Construction Company** did place an advertisement we published on **7/22/2016** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **NO.04-3G59U4, 04-ALA-205-0.0/1.0,04-ALA-580-0.0/8.0, 26.1/30.3,10-SJ-580-13.5/15.4 CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING Districts 04 and 10 On Routes 205, 580-DBE Goal 5% Scope of work:HMA paving, replace approach, PCC slabs, precast concrete pavement.**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 7/22/2016 1:25:12 PM

Granite Construction Company
An Equal Opportunity Employer,
is requesting quotations from all qualified
**DBE**
sub-contractors and material suppliers for the following project:

NO.04-3G59U4, 04-ALA-205-0.0/1.0,04-ALA-580-0.0/8.0, 26.1/30.3,10-SJ-580-13.5/15.4 CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO

STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING Districts 04 and 10 On Routes 205, 580-DBE Goal 5% Scope of work:HMA paving, replace approach, PCC slabs, precast concrete pavement.

City/Location: **Tracy and Livermore**
Counties: **Alameda, San Joaquin**

Owner: **Caltrans**

Bid Date: Wednesday 8/24/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B) con't below

Bid documents can be viewed at or obtained from:
Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK

SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

Please call or email if any assistance is needed.

Granite Construction Company Is An Equal Opportunity Business Employer

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
**Phone:** (916) 855-4400 ext. 4531 **Fax:** (916) 369-0429
Scott Edwards
scott.edwards@gcinc.com

Published on 7/22/2016 1:00:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



*This email and any files transmitted with it are solely intended for the use of the addressee(s) and may contain information that is confidential and privileged. If you receive this email in error, please advise us by return email immediately. Please also disregard the contents of the email, delete it and destroy any copies immediately. Mediagrif Interactive Technologies Inc. and its subsidiaries do not accept liability for the views expressed in the email or for the consequences of any computer viruses that may be transmitted with this email. This email is also subject to copyright. No part of it should be reproduced, adapted or transmitted without the written consent of the copyright owner.*

**From: Compliance News Publishing Company**
http://www.compliancenews.com
info@compliancenews.com
Tel: 562-439-2788 Fax: 562-439-1398
11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: Granite Construction (Sacramento)
4001 Bradshaw Road
Sacramento,CA,95827
Phone: (916) 855-4400
Fax: (916) 369-0429

# RECEIPT for Ad: 57817

Published on 07/22/2016

For Project:

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%
Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.

## Total Amount PAID: $35.00

**Compliance News Monthly Trade Journal**

Publication Affidavit-Declaration of Publication -- State of California

| | |
|---|---|
| Granite Construction (Sacramento)<br>is seeking certified and qualified DBE subs and/or suppliers to provide<br>Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:<br><br>LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY | Contact: Scott Edwards<br>4001 Bradshaw Road<br>Sacramento,CA,95827<br>Phone:(916) 855-4400<br>Fax:(916) 369-0429<br>Email:scott.edwards@gcinc.com<br><br>Bid Due on:08/24/2016 at 02:00 PM<br>Solicitation Number: 04-3G59U4 |

| | |
|---|---|
| EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE XI),TIMBER | |

| | |
|---|---|
| LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON | |

| | |
|---|---|
| SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.<br><br>Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.<br><br>Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.<br>Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.<br><br>for CALTRANS<br>CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4<br>CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING<br><br>In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%<br>Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.<br><br>in Castro Valley,CA<br><br>Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.<br><br>If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator.<br>Please call or email if any assistance is needed. | |

| | |
|---|---|
| Granite Construction Company Is An Equal Opportunity Business Employer | |

The Granite Construction (Sacramento) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jul 22 21:11:30 +0000 2016
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**

Publication Affidavit-Declaration of Publication -- State of California

| | |
|---|---|
| Granite Construction (Sacramento)<br>is seeking certified and qualified DBE subs and/or suppliers to provide<br>Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:<br><br>LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY | Contact: Scott Edwards<br>4001 Bradshaw Road<br>Sacramento,CA,95827<br>Phone:(916) 855-4400<br>Fax:(916) 369-0429<br>Email:scott.edwards@gcinc.com<br><br>Bid Due on:08/24/2016 at 02:00 PM<br>Solicitation Number: 04-3G59U4 |

| | |
|---|---|
| EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE XI),TIMBER | |

| | |
|---|---|
| LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON | |

SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

for CALTRANS
CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4
CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%
Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.

in Castro Valley,CA

Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator.
Please call or email if any assistance is needed.

| | |
|---|---|
| Granite Construction Company Is An Equal Opportunity Business Employer | |

The Granite Construction (Sacramento) Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Jul 22 21:11:30 +0000 2016
I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Henry, Melinda**

**From:** Henry, Melinda
**Sent:** Friday, July 22, 2016 1:43 PM
**To:** 'info@cahcc.com'; 'cbcc@calbcc.org'; 'info@sacasiancc.org'; 'dmendoza@fresnombdacenter.com'
**Subject:** ITB for Caltrans #04-3G59U4
**Attachments:** ITB.doc

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4
CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*
*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

GRANITE

GRANITE™

***1st Request***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD

POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4
CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*
*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

GRANITE™

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Granite Construction Company Is An Equal Opportunity Business Employer

FILE COPY

# PUBLICATION AFFIDAVIT
# DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

F I L E D

Suzie Davidson /Art Director

## GRANITE

Services Needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (LS), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, ABANDON CULVERT (EA), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE (TYPE BW), REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE PAVEMENT (SQFT), REMOVE ASPHALT CONCRETE DIKE, ABANDON EDGE DRAIN CLEANOUT AND VENT, REMOVE EDGE DRAIN, REMOVE CULVERT (LF), REMOVE INLET, REMOVE CONCRETE PAVEMENT (CY), REMOVE ASPHALT CONCRETE SURFACING, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (LF), REMOVE CONCRETE (CURB AND GUTTER), REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, REMOVE CONCRETE BARRIER (TYPE K), REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED), REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY), CAP INLET, CULVERT SLURRY-CEMENT BACKFILL, REMOVE CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (SOLDIER PILE WALL), STRUCTURE BACKFILL (SLURRY CEMENT), STRUCTURE BACKFILL (SOLDIER PILE WALL), PERVIOUS BACKFILL MATERIAL, CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, DITCH EXCAVATION, LIGHTWEIGHT AGGREGATE IMPORTED BORROW, IMPORTED BORROW (CY), SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, HYDROSEED, CLASS 4 AGGREGATE SUBBASE, CLASS 2 AGGREGATE BASE (CY), LEAN CONCRETE BASE, LEAN CONCRETE BASE RAPID SETTING, REPLACE BASE, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRE-COATED SCREENINGS, HOT MIX ASPHALT (TYPE A), HOT MIX ASPHALT (LEVELING), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER (OPEN GRADED FRICTION COURSE), ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK AND SEAT, STEEL SOLDIER PILE (W 24 X 146), 36" DRILLED HOLE, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), MINOR CONCRETE, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB, MINOR CONCRETE (MINOR STRUCTURE), FRACTURED RIB TEXTURE, PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), BAR REINFORCING STEEL (RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), INSTALL SIGN (MAST-ARM HANGER METHOD), RETROREFLECTIVE SHEETING (TYPE XI), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, 12" ALTERNATIVE PIPE CULVERT (TYPE A), 18" ALTERNATIVE PIPE CULVERT (TYPE A), 18" ALTERNATIVE PIPE CULVERT (TYPE B), 16" ALTERNATIVE PIPE (.064" THICK), CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE), 12" CORRUGATED STEEL PIPE (.079" THICK), 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK), GEOCOMPOSITE DRAIN, 12" ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (CURB ENTRANCE TAPER), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), RAMP, PRE/POST CONSTRUCTION SURVEYS, DELINEATOR (CLASS 1), GUARD RAILING DELINEATOR, OBJECT MARKER (TYPE P), OBJECT MARKER (TYPE L-1), CONCRETE BARRIER MARKER, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), SINGLE THRIE BEAM BARRIER (WOOD POST), DOUBLE THRIE BEAM BARRIER (WOOD POST), CABLE RAILING, TRANSITION RAILING (TYPE DTB), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CRASH CUSHION, SAND FILLED, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 60), CONCRETE BARRIER (TYPE 60A), CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60D MODIFIED), CONCRETE BARRIER (TYPE 60R), CONCRETE BARRIER (ANCHOR BLOCK), CONCRETE BARRIER (TRANSITION), 4" TRAFFIC CONTRAST STRIPE BLACK PAINT, 4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 36-12), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) (ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, RAMP METERING SYSTEM, LIGHTING SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM, QC SERVICES, TRUCKING, SAW CUTTING.

Quotations will be broken down into comparable packages as reasonable necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

**CALTRANS - CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/5.0, 26.1/30.3, 10-SJ-580-13.5/15.4**
**CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING; PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING**

*In Districts 04 and 10 On Routes 205, 580 • DBE Goal: 5%*

*Scope of Work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

**BID DATE/TIME: AUGUST 24, 2016 AT 2:00 PM**

Granite Construction Company
4001 Bradshaw Road, Sacramento, CA 95827
Phone: (916) 855-4400 • Fax: (916) 369-0429
Contact: Scott Edwards - Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/or on the CDOT web site: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc). Please call or email if any assistance is needed.

Granite Construction Company is An Equal Opportunity Employer

*The undersigned declares:*

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

7/28/16, 8/4/16, 8/11/16, 8/18/16, 8/25/16
*TRADE PUBLICATION*

7/25/16, 8/1/16, 8/8/16, 8/15/16, 8/22
*FOCUS PUBLICATION*

**ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com***

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

# GRANITE

**Services Needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (LS), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, ABANDON CULVERT (EA), RAPID SETTING CONCRETE (PATCH), REMOVE FENCE (TYPE BW), REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE PAVEMENT (SQFT), REMOVE ASPHALT CONCRETE DIKE, ABANDON EDGE DRAIN CLEANOUT AND VENT, REMOVE EDGE DRAIN, REMOVE CULVERT (LF), REMOVE INLET, REMOVE CONCRETE PAVEMENT (CY), REMOVE ASPHALT CONCRETE SURFACING, ADJUST INLET, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (LF), REMOVE CONCRETE (CURB AND GUTTER), REMOVE CONCRETE BARRIER, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, REMOVE CONCRETE BARRIER (TYPE K), REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED), REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY), CAP INLET, CULVERT SLURRY-CEMENT BACKFILL, REMOVE CRASH CUSHION, CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (SOLDIER PILE WALL), STRUCTURE BACKFILL (SLURRY CEMENT), STRUCTURE BACKFILL (SOLDIER PILE WALL), PERVIOUS BACKFILL MATERIAL, CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, DITCH EXCAVATION, LIGHTWEIGHT AGGREGATE IMPORTED BORROW, IMPORTED BORROW (CY), SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3, MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, HYDROSEED, CLASS 4 AGGREGATE SUBBASE, CLASS 2 AGGREGATE BASE (CY), LEAN CONCRETE BASE, LEAN CONCRETE BASE RAPID SETTING, REPLACE BASE, BASE BOND BREAKER, ASPHALT-RUBBER BINDER, PRE-COATED SCREENINGS, HOT MIX ASPHALT (TYPE A), HOT MIX ASPHALT (LEVELING), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER (OPEN GRADED FRICTION COURSE), ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT), SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATIONS), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, PRECAST JOINTED CONCRETE PAVEMENT, INDIVIDUAL SLAB REPLACEMENT (RSC), CRACK AND SEAT, STEEL SOLDIER PILE (W 24 X 146), 36" DRILLED HOLE, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION), STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, APPROACH SLAB, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), MINOR CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), FRACTURED RIB TEXTURE, PAVING NOTCH EXTENSION, CLEAN EXPANSION JOINT, JOINT SEAL (MR 1/2"), JOINT SEAL (MR 1"), BAR REINFORCING STEEL (RETAINING WALL), FURNISH SIGN STRUCTURE (TRUSS), INSTALL SIGN STRUCTURE (TRUSS), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), FURNISH SINGLE SHEET ALUMINUM SIGN (-0.063"-UNFRAMED), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED), ROADSIDE SIGN - ONE POST, ROADSIDE SIGN - TWO POST, INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD), INSTALL SIGN (MAST-ARM HANGER METHOD), RETROREFLECTIVE SHEETING (TYPE XI), TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, 12" ALTERNATIVE PIPE CULVERT (TYPE B), CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE), 12" CORRUGATED STEEL, PIPE (.064' THICK), 18" CORRUGATED STEEL PIPE (.064" THICK), 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK), GEOCOMPOSITE DRAIN, 12" ENTRANCE TAPER, ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MINOR CONCRETE (GUTTER) (LF), DETECTABLE WARNING SURFACE, MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (CURB RAMP), PRE/POST CONSTRUCTION SURVEYS, MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), CONCRETE BARRIER MARKER, DELINEATOR (CLASS 12), GUARD RAILING DELINEATOR, OBJECT MARKER (TYPE P), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), SINGLE THRIE BEAM BARRIER (WOOD POST), DOUBLE THRIE BEAM BARRIER (WOOD POST), CABLE RAILING, TRANSITION RAILING (TYPE DTB), TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CRASH CUSHION, SAND FILLED, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 60), CONCRETE BARRIER (TYPE 60A), CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60D MODIFIED), CONCRETE BARRIER (TYPE 60R), CONCRETE BARRIER (ANCHOR BLOCK), CONCRETE BARRIER (TRANSITION), 4" TRAFFIC CONTRAST STRIPE BLACK PAINT, 4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), ), 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY), THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER RETROREFLECTIVE (NON-REFLECTIVE), PAVEMENT MARKER MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, RAMP METERING SYSTEM, LIGHTING SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM, QC SERVICES, TRUCKING, SAW CUTTING.

Quotations will be broken down into comparable packages as reasonable necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. **Portions of work can be made available upon request prior to bid date.** Please call if any assistance is needed.

## CALTRANS - CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

**CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING**

*In Districts 04 and 10 On Routes 205, 580 - DBE Goal: 5%*

*Scope of Work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

**BID DATE/TIME: AUGUST 24, 2016 AT 2:00 PM**


Granite Construction Company
4001 Bradshaw Road, Sacramento, CA 95827
Phone: (916) 855-4400 • Fax: (916) 369-0429
Contact: Scott Edwards - Scott.edwards@gcinc.com


Plans and specifications are available at your local Builders Exchange and/or on the CDOT web site: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Granite Construction Company is An Equal Opportunity Employer

# TAB "2D"

Thursday, August 4, 2016, Addendum #1 notification was emailed and faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

This is an addendum issued by

GRANITE™

**From:** Scott Edwards
**Phone:** (916) 855-4531
**Fax:** (916) 369-0429

---

**ATTN:**
(or Estimating Department)
**Company Name:**
**Address:**

**Fax:**
**Phone:**
**Trade Codes:**

# ADDENDUM

**Title:**
#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Location:**
Hwy 205 and 580 - Tracy and Livermore, CA

**Bid Due Date:** August 24, 2016 02:00 PM (PT)

| **Contact:** | **Phone:** | **Fax:** |
|---|---|---|
| Scott Edwards | (916) 855-4531 | (916) 369-0429 |

| **Architect:** | **Owner:** | **Bid Project Status:** |
|---|---|---|
| | Caltrans | Open to Bid |

**Addendum Description:**

**Addendum #1** has been issued from Caltrans for this project.
It has been uploaded for your review.

If you have any questions please call Scott Edwards at 916-855-4400.

PLEASE LOG IN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS

**Henry, Melinda**

**From:** notifications@com2.smartbidnet.com
**Sent:** Thursday, August 04, 2016 2:22 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***1st Request***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING

MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company

4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

Communication Attachment:

Emails Sent: 381

Emails Not Sent: 35

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES
- **aandmsales.mayette@gmail.com**
A B S L CONSTRUCTION
- **Daryl@abslconstruction.com**
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**
A.J. VASCONI GENERAL ENGINEERING
- **aj@ajvasconi.com**
ACCURATE SAWCUTTING
- **office@accuratesawcutting.com**
- **sperry@accuratesawcutting.com**

ADVANCED GEOSOLUTIONS, INC
- **jibaez@advgeosolutions.com**
ALASKA ENTERPRISES INC.
- **lindy@alaskaenterprisesinc.com**
ALCAM METAL DISTRIBUTORS, INC.
- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**
ALERT-O-LITE, INC
- **debbieh@alertolite.com**
ALL AMERICAN ASPHALT SEALING INC
- **aaasealing96@yahoo.com**
ALL CITY TRUCKING
- **allcitytrucking101@yahoo.com**
ALL EARTH CONSTRUCTION
- **allearthconstruction@gmail.com**
ALL PHASE CONSTRUCTION & ENGINEERING, INC.
- **heasley@allphaseasphalt.com**
ALLEN GILL CONSTRUCTION, INC.
- **tgill@allengillconstruction.com**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC
- **laurie@alrsupply.com**
AMCON CONSTRUCTION
- **harvydhillon@yahoo.com**
AMERC INC.
- **amercinc@hotmail.com**
AMERICAN COMPLIANCE SERVICES
- **wendy@acs-llc.us**
AMERICAN STEEL PLACERS, INC.
- **Rusty@steelplacers.com**
- **dolores@steelplacers.com**
AMERICAN UTILITY PRODUCTS
- **sanjay.pandya@gmail.com**
AMG CONSTRUCTION
- **dougblacksher@aol.com**
ANTHONY'S GRADING & PAVING
- **paving_agp@yahoo.com**
ANTHONY'S LASER LEVELING
- **aavila7777@gmail.com**
ANVIL BUILDERS
- **HT@anvilbuilders.com**
- **alan@anvilbuilders.com**
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net**
- **apadana1@sbcglobal.net**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
- **patsy_gomez2002@yahoo.com**

AVISON CONSTRUCTION, INC.
- **kavila@avisoninc.com**
- **cshort@avisoninc.com**
AZUL WORKS INC
- **rocio@azulworks.com**
- **rocio@azulworks.com**
B J ENTERPRISES
- **bjntrprz@earthlink.net**
BAY LINE CUTTING & CORING, INC.
- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**
BAYSHORE METALS
- **kristin@bayshoremetals.com**
- **kristin@bayshoremetals.com**
BBC ELECTRIC, INC.
- **chris@bbcelectricinc.com**
BC SCHMIDT CONSTRUCTION, INC.
- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**
BENGAL ENGINEERING, INC.
- **md@bengalengineering.com**
BERT W SALAS, INC.
- **bsalaz@bertsalasinc.com**
BLACK DIAMOND ASPHALT, INC.
- **aragan@blackdiamondasphalt.com**
BLACK GOLD INDUSTRIES
- **Vvillard@bgi1.com**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **info@BLACKSTONEASPHALT.COM**
BLANCO CONSTRUCTION
- **lawym2004@aol.com**
- **blancoconst@aol.com**
BONITA PIPELINE, INC
- **frank@bonitapipeline.com**
- **mikel@bonitapipeline.com**
- **mikel@bonitapipeline.com**
BOUTHILLIER CONSTRUCTION, INC
- **wecandigit@onemain.com**
BRAHMA CONSTRUCTION INC
- **ajchavez@brahmaconstruction.com**
BROOKWATER, INC.
- **ann@brookwater.com**
BUENA VISTA LANDSCAPE, INC
- **b.v.landscape@pacbell.net**
BURKE CONSTRUCTION
- **burkebid@gmail.com**
- **Burke3958@sbcglobal.net**

C & L DRILLING CO
- **cldrilling@aol.com**
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **xyfloyd@aol.com**
CADIT COMPANY
- **k.carlisle@caditcompany.com**
CAL VALLEY CONSTRUCTION, INC.
- **shelleya@calvalleyconstruction.com**
- **sales@calvalleyconstruction.com**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
- **paustin@austin-enterprise.com**
CATS EXCAVATING, INC
- **catsexcavatinginc@yahoo.com**
CHARLIE'S CUSTOM EXCAVATING, INC
- **office@ccexcavatinginc.com**
CHAVEZ TRUCKING
- **teresa@chaveztrucking.com**
- **adam@chaveztrucking.com**
CINDY BALES ENGINEERING, INC.
- **airbears@balesengineering.com**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **wegrindasphalt@aol.com**
- **bristrump@aol.com**
- **Brianna@Wegrindasphalt.com**
CIVILCOM LLC
- **jguillen@civilcom.com**
CLARK TRANSPORTATION CONSULTING SERVICES
- **bclark@clarktransportation.net**
CLAY MIRANDA TRUCKING, INC.
- **mike@cmtink.com**
CLEAR CREEK CONSTRUCTION INC.
- **clearcreekadam@gmail.com**
CM INDUSTRIAL & SAFETY SUPPLY, INC
- **cm_industrial@verizon.net**
CMC TRAFFIC CONTROL SPECIALIST
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
CODY BUILDERS SUPPLY, INC.
- **metals@codybuilderssupply.com**
COLEMAN CONSTRUCTION
- **tcoleman2009@hotmail.com**
- **leeweisenberg@gmail.com**
COMMUNITY TREE SERVICE, INC
- **communitytreeservice320@gmail.com**

CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**
COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CRUSH MATERIALS CORPORATION
- **crush5555@aol.com**
CRUZ CONTAINERS, INC
- **ksteele@cruzcontainers.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DC RECYCLING
- **desiree_chenot@yahoo.com**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESTINATION ANYWHERE, INC.
- **info@destinationanywhereinc.com**
- **destinationanywhereinc@gmail.com**
DILLARD ENVIRONMENTAL SERVICES
- **patriciad@dillardenv.com**
- **patriciad@dillardenv.com**
- **Jane@dillardenv.com**
- **melissar@dillardenv.com**
DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**
DIRTY DYNASTY INC
- **alurcons@comcast.net**
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

- **DAVEtrucksweep@gmail.com**
DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**
DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**
DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**
DRAGON MATERIAL TRANSPORT, INC.
- **summer.bradford@dragonmaterial.com**
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**
DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**
E-NOR INNOVATIONS INC.
- **ronnie@enortraffic.com**
- **kenny@enortraffic.com**
- **Ronnie@enortraffic.com**
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**
EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**
ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**
ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**
ESD&C, INC.
- **sales@esdandc.com**
ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**
ESP SURVEYING, INC
- **info@espls.com**
- **djordan@espls.com**
- **info@espls.com**
EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**
FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**
FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FINE GRADE EQUIPMENT, INC.
- **john@finegradeinc.com**
FIRST FUEL, INC.
- **jkaufman@firstfuel.net**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**
- **flashwbe@outlook.com**

FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **roxanne.medina@att.net**
- **toni.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GATES ENTERPRISES, INC
- **jgates.gei@gmail.com**
GECKO GOLF CONSTRUCTION, INC.
- **geckogconstruction@gmail.com**
- **GeckoGConstruction@gmail.com**
GEN CON ENVIRO SVC GROUP
- **genconenviro@verizon.net**
GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GERONIMO CONCRETE, INC.
- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**
GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**
GONZALES SURVEYS INC
- **martin@gonzalessurveys.com**
GR SUNDBERG, INC.
- **randy@grsinc.biz**
GREGG SIMPSON TRUCKING

- **gregg.simpson@comcast.net**
GSJ UTILITY SUPPLY & SERVICE
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
- **yolanda@gsj-utility.com**
HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**
HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**
HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**
HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**
HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**
HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**
INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**
INDIAN HEAD ENTERPRISES
- **IHEnterprises@outlook.com**
INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**
INTERGRAPHICS
- **kerstin@intergraphics.com**
INTERIOR DEMOLITION INC
- **maria@interiordemolition.net**
- **maria@interiordemolition.net**
INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**
IOSM
- **virginia@onsitehealthandsafety.com**
IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**
J. CARDENAS INC
- **jcardenasinc@gmail.com**
JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**
K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**
K F M INTERNATIONAL INDUSTRIES, INC.

- **INFO@KFMII.COM**
K R C SAFETY CO. INC.
- **michaelc@krcsafety.com**
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**
K. W. EMERSON, INC.
- **alison@kwemerson.com**
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
- **karen@imaginationmetals.com**
KELLEY EROSION CONTROL, INC
- **claudia@kelleyerosioncontrol.com**
KELLIE AVILA CONSTRUCTION SERVICES, INC
- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**
KERN COUNTY CUSTOM CONCRETE
- **JerryKCCC@yahoo.com**
KIONA LANDSCAPING
- **egruetzmacherjr@gmail.com**
KRS CONSTRUCTION INC
- **krsconstruction@sbcglobal.net**
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **kathy.tweidt@northstarer.com**
LA FIRMA INC.
- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**
LARRANAGA TRUCKING, INC.
- **ltcvictoria14@gmail.com**
LEWIS ENGINEERING
- **lewisengineering@sbcglobal.net**
LINDCO, INC
- **linda@redshift.com**
LMS TRANSPORT
- **afs@lms-transport.com**
LNA CONCRETE STRUCTURES, INC.
- **agarcialna@aol.com**
LONG'S DIRECTIONAL BORING, INC
- **kathy@longsdirectionalboring.com**
LOVEX GENERAL ENGINEERING CORPORATION
- **lovettexcavating93@gmail.com**
LOWERS WELDING & FABRICATION, INC.
- **ddavis@lowerswelding.com**
LVDH CONSTRUCTION
- **loucon@outlook.com**
- **lvdhconst@outlook.com**
M & S ENVIRONMENTAL LANDSCAPES, INC
- **shelley@mandsenviro.com**
M J AVILA COMPANY, INC.

- **brucej@mjavila.com**

M. HERNANDEZ CONSTRUCTION INC

- **mariano@hernandez-engineering.com**

M. S. LEE ENTERPRISES

- **MonSLee@yahoo.com**

MACHADO & SONS CONSTRUCTION, INC

- **mike@machadoandsons.com**

MACO SECURITY PRODUCTS

- **msp@att.net**

MAD STEEL INC.

- **madsteelinc@aol.com**

MANERI TRAFFIC CONTROL

- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**

MANUFACTURER'S WAREHOUSE

- **mw@wrl191s.com**
- **mw@wrl191s.com**

MARTIN GENERAL ENGINEERING INC

- **amartin@martingeneral.net**
- **estimating@martingeneral.net**

MARTINI DRILLING CORP.

- **martinidrilling@yahoo.com**

MASKELL PIPE & SUPPLY INC

- **salmab@maskellpipe.com**

MASS X INC.

- **massx6@hotmail.com**

MC CULLOUGH CONSTRUCTION INC

- **denamccullough@mccullughconstructioninc.com**

MCAFEE TRANSPORTATION

- **mcafeetransportation@gmail.com**

METCO

- **c.martinez@metco-usa.com**

MJD ENGINEERING

- **mario@mjdengineering.com**

MJK CONSTRUCTION, INC.

- **plawrence@mjkconstruction.com**

MONROE TRUCKING

- **monroetrucking01@yahoo.com**

MONTGOMERY CONSTRUCTION SERVICES, INC.

- **patriciaa@montcsi.com**
- **mcsi@montcsi.com**

MOTHERLODE CONCRETE CONSTRUCTION

- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**

MUNICON CONSULTANTS

- **lois@municon.net**

- **lois@municon.net**
- **Lois@municon.net**
- **emani@municon.net**
- **barry@municon.net**

MV CONSTRUCTION, INC.
- **valdez05@gmail.com**

NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **navorndes1@aol.com**

NEWLAND ENTITIES, INC
- **rcervantes@newlandentities.com**

NIELSON CONSTRUCTION
- **dnielson@nielsoninc.com**

NITTA EROSION CONTROL
- **nittaec@gmail.com**
- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**

NOR-CAL PUMP & WELL DRILLING, INC.
- **norcalpump@yahoo.com**

NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **contact@northstarconstruction.biz**

NTK CONSTRUCTION INC
- **ttran@ntkconstruction.com**

OLIVER TRANSBAY CONSTRUCTION INC
- **flotbc@sbcglobal.net**

ONE TIME UTILITY SALES, INC
- **brian@onetimeutility.com**

P. A. WILSON, INC.
- **pawilsoninc@gmail.com**

PAPILLON BUILDERS
- **jsellers@papillonbuilders.com**

PARADIGM CONSTRUCTION
- **steve@paradigmbuilt.com**

PARAGON PROJECT RESOURCES, INC
- **william.correa@2paragon.com**

PARAMOUNT SAFETY SUPPLY, INC.
- **joel@paramountsafetysupply.com**

PAYCO SPECIALTIES, INCORPORATED
- **rebecca@payco.biz**
- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **bill@payco.biz**
- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**

PEREZ ASPHALT CONSTRUCTION LTD
- **kelly@perezasphalt.com**

PK CONSTRUCTION
- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**
PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**
PVF SALES
- **andrick@pvfsales.com**
QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**
QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**
R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**
R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**
R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**
R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**
R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**
REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**
ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**
RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**
RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**
RUSSELL CRESS CO., INC.
- **rdcress@frontiernet.net**
S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**
S.T. RHOADES CONSTRUCTION, INC.
- **steve@strhoadesinc.com**
SAFETY VIBE, INC.
- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**
SAM'S EQUIPMENT & SUPPLIES
- **samsequipment@comcast.net**
SAN DIEGO BAY AREA ELECTRIC, INC.

- **bev@bayareaelectric.com**
SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **liz@sftubebending.com**
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
- **marvindeanllc@sbcglobal.net**
SANTOS EXCAVATING, INC.
- **sue@santosengineering.com**
SCHOTKA CONSTRUCTION INC
- **dschotka@aol.com**
SERNA CONSTRUCTION, INC.
- **sernaconstruction@sbcglobal.net**
SITE WORK SOLUTIONS
- **cwhitmer@swsgc.com**
SITEWORKS CONSTRUCTION, INC
- **kdesena@linkzone.com**
SM SALES, 75TH STREET QUARRY & RECYCLING
- **jpusic@smsalesinc.com**
SO. CAL TRAFFIC INC
- **cecilia@socaltraffic.net**
SOHA ENGINEERS
- **slau@soha.com**
SOLID CONSTRUCTION, INC
- **queenie_chief2003@yahoo.com**
SOUTH COAST SWEEPING, INC.
- **kssouthcoast@roadrunner.com**
SPECIALTY TRAFFIC SYSTEMS
- **specialtytraffic@yahoo.com**
SPIRIT ROAD OILS
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
STATEWIDE STRIPES, INC
- **dawn@statewidestripes.com**
STEVE DOVALI CONSTRUCTION, INC.
- **dovaliconstruction@gmail.com**
STOLOSKI & GONZALEZ, INC.
- **mthorn@stoloskigonzalez.com**
- **mtstogon@aol.com**
STONY CREEK GENERAL ENGINEERING
- **luke@scgeinc.com**
STRUCTUS, INC.
- **hchang@structusinc.com**
SUDDEN SAM'S TRUCKING
- **suddensamstrk@aol.com**
SUMMIT TRUCKING INC
- **summittrucking@yahoo.com**
SUNSET SURVIVAL & FIRST AID, INC.

- **debbie@SunsetSurvival.com**
- **info@SunsetSurvival.com**

SUPERIOR HYDRO-SEEDING
- **morgan@superiorhydroseeding.net**
- **josh@superiorhydroseeding.net**

SUPPLYMATES, LLC
- **kit.wong@supplymates.com**

SWITCHPOINT PLANNING
- **jumana@switchpointplanning.com**

SYLVIA HALL ENGINEERING
- **sylvia.hall@shengineering.expert**

T AND S DVBE, INC.
- **tandsdvbe@yahoo.com**

T.D.W. CONSTRUCTION, INC
- **josie@tdwconstruction.com**

THE ASKIA GROUP
- **prestellaskia@sbcglobal.net**

THE CK GROUP, INC
- **ckgroup@theckgroup.com**

THE CONSTRUCTION ZONE
- **mindy@theconstructionzone.us.com**

TIPCO ENGINEERING, INC
- **tipcoinc@aol.com**

TOUCH OF GREEN LANDSCAPE
- **javier@touchofgreenlandscape.us**

TRAFFIC CONTROL PROS
- **estimating@tcpros.net**

TRAFFIC ENFORCEMENT SOLUTIONS
- **trafficenforcementsolutions@gmail.com**

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
- **odysseyblasting@yahoo.com**

TRIUMPH GEO-SYNTHETICS, INC.
- **mccaa@triumphgeo.com**
- **mark@triumphgeo.com**
- **ron@triumphgeo.com**

TRUE CHAMPIONS INC.
- **TCI@TRUECHAMPIONS.NET**

TSC - TOTAL SAFETY CONCEPTS
- **tsc4safety@yahoo.com**

TUCKER TECHNOLOGY INC
- **frank@tuckertech.com**

TYRRELL RESOURCES, INC.
- **tyrrellresources@sbcglobal.net**

U.S. CONCRETE CONSTRUCTION, INC
- **les@us-concrete.net**
- **les@us-concrete.net**

UDB ENTERPRISES, INC

- **vilarino76@gmail.com**
UMERANI ASSOCIATES
- **jumerani@umerani.com**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**
UWA ELECTRIC CO.
- **uwaelectric@gmail.com**
V & G BUILDERS
- **jtonyvaldez@hotmail.com**
V A P CONSTRUCTION INC.
- **arvind@vapci.com**
VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**
VELIS ENGINEERING, INC
- **cbenites@verizon.net**
VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**
VLG ENGINEERING
- **vigeng@aol.com**
VT ELECTRIC, INC.
- **tony@vtelectric.net**
W T B, INC
- **deborah@wtbinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO
- **info@wreco.com**
- **info@wreco.com**
YBANAG REALTY & DEVELOPMENT CORP
- **info@dybanagconstruction.com**
- **estimating@dybanagconstruction.com**
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **yjones@ycat-c.com**

Emails Not Sent Detail:
A S CONTRACTORS, INC.
- **deni@sti.com Reason:** Non-existent address
APADANA ENGINEERING, INC.
sopida@sbcglobal.net **Reason:** Invalid Email
BLANCO CONSTRUCTION
blancoconst@aol.com **Reason:** Invalid Email
CLAY MIRANDA TRUCKING, INC.
- **debbie@cmtinc.com Reason:** Non-existent address
CONTERRA GROUP, INC.
- **jherrera@conterragroup.net Reason:** Non-existent address
DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address
DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address
E E ELECTRIC, INC
- **eeelectric@earthlink.net Reason:** Non-existent address
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address
EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address
EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address
FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address
FINE GRADE EQUIPMENT, INC.
- **judy@finegradeinc.com Reason:** Non-existent address
INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address
INTERWEST PACIFIC, LTD.
sales@interwestpac.ac.com **Reason:** Invalid Email
KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address
LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address
M & S ENVIRONMENTAL LANDSCAPES, INC
michael@mandsenviro.com **Reason:** Invalid Email
MASS X INC.
massx2@hotmail.com **Reason:** Invalid Email
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **estimating@montcsi.com Reason:** Non-existent address
PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address

R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.
Emilio@safetyvibe.com **Reason:** Invalid Email
SAM'S EQUIPMENT & SUPPLIES
- **samequipment@comcast.net Reason:** Non-existent address
dasian@comcast.net **Reason:** Invalid Email
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.
- **tyrellresources@sbcglobal.net Reason:** Non-existent address
UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email
WRECO
hanbin_liang@wreco.com **Reason:** Invalid Email

---

This automatic email was generated by

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LAVJ and enter the access key: *****

This is an addendum issued by

GRANITE

**From:** Scott Edwards
**Phone:** (916) 855-4531
**Fax:** (916) 369-0429

**ATTN:** ##FirstName## ##LastName##
(or Estimating Department)
**Company Name:** ##CompanyName##
**Address:** ##SubContractorAddress##

**Fax:** ##SubContractorFax##
**Phone:** ##SubContractorPhone##
**Trade Codes:** ##Code##

## ADDENDUM

**Title:**
#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab
**Bid Due Date:** August 24, 2016 02:00 PM (PT)

**Location:**
Hwy 205 and 580 - Tracy and Livermore, CA

| Contact: | Phone: | Fax: |
|---|---|---|
| Scott Edwards | (916) 855-4531 | (916) 369-0429 |

| Architect: | Owner: | Bid Project Status: |
|---|---|---|
| | Caltrans | Open to Bid |

**Addendum Description:**

**Addendum #1** has been issued from Caltrans for this project.
It has been uploaded for your review.

If you have any questions please call Scott Edwards at 916-855-4400.

PLEASE LOG IN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 0000000-000000

## Henry, Melinda

**From:** notifications@smartbidnet.com
**Sent:** Thursday, August 04, 2016 2:24 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 417

**Faxes Not Sent:** 1

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

A B S L CONSTRUCTION
- **5107270910**
- **5107270912**
- **6505950713**
- **5107270910**

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **5307439352**
- **5307439352**

APADANA ENGINEERING, INC.
- **4154677721**
- **4154677721**
- **4154677721**

ALLEN GILL CONSTRUCTION, INC.
- **5305473197**

ALL EARTH CONSTRUCTION
- **5598552610**

AMERICAN COMPLIANCE SERVICES
- **7077454462**

ANVIL BUILDERS
- **4152855005**
- **4155204022**

CM INDUSTRIAL & SAFETY SUPPLY, INC
- **5624351586**

CRUZ CONTAINERS, INC
- **9095620579**

D L N ENTERPRISE, INC.
- **3105416993**
DYNAMIC CONSTRUCTION SERVICES, LLC
- **4154941571**
FERGUSON SAFETY PRODUCTS
- **8314582301**
INTERNATIONAL GOVERNMENT SERVICES INC.
- **8666696260**
- **3232358949**
IRB CONSTRUCTION, INC.
- **8883157315**
K & G CONCRETE INC
- **8668782769**
- **8668782769**
- **8668782769**
KRS CONSTRUCTION INC
- **9163816438**
MJK CONSTRUCTION, INC.
- **9095946169**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **6195468482**
- **6195468482**
- **6195468482**
R M T LANDSCAPE CONTRACTORS, INC
- **5105683332**
SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **5107850466**
STARBURST ENGINEERING
- **5595922845**
THE ASKIA GROUP
- **5103245597**
TSC - TOTAL SAFETY CONCEPTS
- **2095861375**
A AND M SALES
- **9259546501**
BLACK DIAMOND ASPHALT, INC.
- **7074489407**
BONITA PIPELINE, INC
- **6194349802**
- **6195203350**
- **6195203350**
C & L DRILLING CO
- **5626900264**
CADIT COMPANY
- **8174300409**
CIVILCOM LLC

- **5103871483**
COAST SURVEYING, INC
- **7149186277**
CONSTRUCTION INSPECTION SPECIALISTS
- **7078381689**
ESP SURVEYING, INC
- **5594420883**
- **5594420884**
- **5594420883**
FLORES CONSTRUCTION, INC.
- **9095978100**
GONZALES SURVEYS INC
- **9169920311**
K F M INTERNATIONAL INDUSTRIES, INC.
- **6263699856**
KELLEY EROSION CONTROL, INC
- **7753226606**
LONG'S DIRECTIONAL BORING, INC
- **9518171247**
- **9518171247**
LOWERS WELDING & FABRICATION, INC.
- **5629030116**
MACO SECURITY PRODUCTS
- **5106527648**
MANUFACTURER'S WAREHOUSE
- **5594353921**
- **5594353921**
MASKELL PIPE & SUPPLY INC
- **9095748663**
MUNICON CONSULTANTS
- **4152824097**
- **4152824097**
- **4152824097**
- **4152824097**
- **4152824097**
NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **5306731880**
NTK CONSTRUCTION INC
- **4156431300**
ONE TIME UTILITY SALES, INC
- **7149535720**
PACHECO BLVD 76
- **7074329504**
PK CONSTRUCTION
- **6264864152**
PVF SALES

- **5626230909**

R.J. SAFETY SUPPLY COMPANY INC.

- **8585412898**
- **8585412898**
- **8585412898**

REBAR INTERNATIONAL INC

- **2538401118**

ROADWAY CONSTRUCTION INC

- **4152938492**
- **4152938492**
- **4152938492**

SPIRIT ROAD OILS

- **4084652280**
- **4084652280**
- **4084652280**
- **4084652270**
- **4084652280**
- **4084652280**

TIPCO ENGINEERING, INC

- **3105156579**
- **3105156579**

AMERC INC.

- **9516981101**

AMERICAN UTILITY PRODUCTS

- **6263359797**

BROOKWATER, INC.

- **9258550357**

CLARK TRANSPORTATION CONSULTING SERVICES

- **9082841081**

CRUSH MATERIALS CORPORATION

- **9493056634**

CSI ENGINEERING

- **9164184816**

DE ANZA MANUFACTURING SERVICES, INC.

- **4087342580**
- **4087342580**

DEENSGROUP CONSTRUCTION

- **4083453869**

DEHARO RAMIREZ CORPORATION

- **4155523505**

DOMINGUEZ CONSTRUCTION COMPANY, INC.

- **6269625055**

FIRST FUEL, INC.

- **9492706257**

FREEMAN ROCK, INC.

- **5414690247**

LA FIRMA INC.
- **8059290501**
- **8059290501**
NOR-CAL PUMP & WELL DRILLING, INC.
- **5306741525**
QUALITY HYDROSEEDING & RESTORATION
- **7607895168**
- **7607895168**
SYLVIA HALL ENGINEERING
- **5626937106**
VALERIE BROCK CONSULTING
- **5105958646**
WALLACE STRUCTURES
- **7077683386**
ALL CITY TRUCKING
- **5106571200**
- **5106571200**
AMERICAN STEEL PLACERS, INC.
- **9098846032**
- **9098846032**
DC RECYCLING
- **5593252526**
DOMINGUEZ & SONS TRUCKING, INC
- **4082756762**
DRAGON MATERIAL TRANSPORT, INC.
- **5592760818**
- **5592760818**
- **5592760818**
ERNEST B. DEE
- **9166912127**
- **9166912127**
FCS STRIPING, SEALING AND PAVING, INC.
- **9253736208**
GSJ UTILITY SUPPLY & SERVICE
- **8883561250**
- **8883561250**
- **8883561250**
HERCON COMPANY, INC.
- **9492169053**
MAD STEEL INC.
- **9093940724**
MCAFEE TRANSPORTATION
- **9253087700**
NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **5592751726**
NITTA EROSION CONTROL

- **9166524376**
- **9166524376**
- **9166524376**
- **9166524376**

OLIVER TRANSBAY CONSTRUCTION INC

- **4153300934**

QUALITY ERECTORS & CONSTRUCTION, INC.

- **7077513962**
- **7077513962**
- **7077513962**

SAM'S EQUIPMENT & SUPPLIES

- **5592511119**
- **5592511119**
- **5592511119**

SPECIALTY TRAFFIC SYSTEMS

- **7074451856**

TOUCH OF GREEN LANDSCAPE

- **5596451712**

BAYSHORE METALS

- **4152855759**
- **4152855759**

CODY BUILDERS SUPPLY, INC.

- **5123390165**

GREGG SIMPSON TRUCKING

- **7074687448**

INTERGRAPHICS

- **6503553553**

JAKI CONSTRUCTION COMPANY

- **5105685236**

STATEWIDE STRIPES, INC

- **8585600158**

SUPERIOR HYDRO-SEEDING

- **8317632023**
- **8317632023**

TRIUMPH GEO-SYNTHETICS, INC.

- **7142371549**
- **7142371549**
- **7142371549**
- **7142371549**

TRUE CHAMPIONS INC.

- **6192768783**

W T B, INC

- **5592751995**

WHITE CAP READY MIX, INC.

- **5308325847**

BRAHMA CONSTRUCTION INC

- **5592919039**

HYDROCONSULT ENGINEERS, INC.

- **4152529261**

K & K CONSTRUCTION SUPPLY, INC

- **9168510999**

LMS TRANSPORT

- **9516851862**

R N R CONSTRUCTION, INC

- **9163790960**
- **9163790960**

RUDY'S LANDSCAPE & IRRIGATION DESIGN

- **6613227854**

RUPERT CONSTRUCTION SUPPLY, LP

- **9252692861**

S KWOK ENGINEERS, INC.

- **8887331360**

CHAVEZ TRUCKING

- **7076785154**
- **7076785154**
- **7076936723**

CLAY MIRANDA TRUCKING, INC.

- **5592760630**
- **5592760630**

DESTINATION ANYWHERE, INC.

- **2098351144**
- **2098351144**

G & C EQUIPMENT CORP.

- **3105155046**
- **3105155046**

M & S ENVIRONMENTAL LANDSCAPES, INC

- **5302419647**
- **5302419647**

BAY LINE CUTTING & CORING, INC.

- **4155081811**
- **5105270500**

BENGAL ENGINEERING, INC.

- **8056856511**

GENERAL SUPPLY COMPANY

- **5106322315**
- **5106322315**

PARAGON PROJECT RESOURCES, INC

- **2146340097**

ESE CONSULTING ENGINEERS, INC.

- **7077476538**

THE CK GROUP, INC

- **6024822885**

- **6024822885**

U.S. CONCRETE CONSTRUCTION, INC

- **6617991038**
- **6617991038**

KERN COUNTY CUSTOM CONCRETE

- **6618724602**

LEWIS ENGINEERING

- **5106017206**
- **5106017206**

UMERANI ASSOCIATES

- **6504941601**
- **6504941601**

SOHA ENGINEERS

- **4159899909**

AMCON CONSTRUCTION

- **9162048715**

SUDDEN SAM'S TRUCKING

- **5102729575**
- **5102729575**

WRECO

- **9259410018**
- **9259410018**
- **9259410018**

FRESNO LANDSCAPE

- **5592642640**

STRUCTUS, INC.

- **4153998966**

M J AVILA COMPANY, INC.

- **5598467610**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

- **5593746470**

KELLIE AVILA CONSTRUCTION SERVICES, INC

- **8054611613**
- **8056109965**

BC SCHMIDT CONSTRUCTION, INC.

- **5304732749**
- **5304732749**

ALERT-O-LITE, INC

- **5594533250**

DIRT & AGGREGATE INTERCHANGE, INC

- **5036691192**

GR SUNDBERG, INC.

- **7078256563**

K R C SAFETY CO. INC.

- **5598021749**
- **5598021749**

- **5597322684**
DE ANDA COMPANY
- **5596454688**
EXBON DEVELOPMENT, INC.
- **5627771888**
GERONIMO CONCRETE, INC.
- **3232228312**
- **3232228312**
LNA CONCRETE STRUCTURES, INC.
- **9093939363**
ESD&C, INC.
- **6502400413**
TRAFFIC ENFORCEMENT SOLUTIONS
- **5593234269**
METCO
- **4154559960**
MC CULLOUGH CONSTRUCTION INC
- **7078251769**
CONSTRUCTION AREA SIGNS, INCORPORATED
- **9166631858**
BUENA VISTA LANDSCAPE, INC
- **7147712569**
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **5594855857**
AMG CONSTRUCTION
- **5105624339**
ANTHONY'S GRADING & PAVING
- **6197493973**
ANTHONY'S LASER LEVELING
- **5592761223**
LARRANAGA TRUCKING, INC.
- **5302333785**
VINTAGE PAVING COMPANY, INC.
- **5307955734**
DON GARCIA EXCAVATING & PAVING, INC.
- **5305770221**
NEWLAND ENTITIES, INC
- **5306740756**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **5626972039**
- **5626972039**
- **5626972039**
FRANK ZABEL TRUCKING, INC.
- **7074434267**
D-LINE CONSTRUCTORS, INC.
- **5102516401**

ALL AMERICAN ASPHALT SEALING INC
- **7758273006**
CINDY BALES ENGINEERING, INC.
- **9097527090**
CMC TRAFFIC CONTROL SPECIALIST
- **4152061711**
- **4152061711**
- **4152061711**
- **4152061711**
E E ELECTRIC, INC
- **9098290118**
FORCE TRAFFIC CONTROL, INC.
- **5595941056**
M. HERNANDEZ CONSTRUCTION INC
- **4158244696**
- **4158244696**
SAN DIEGO BAY AREA ELECTRIC, INC.
- **8587486012**
TUCKER TECHNOLOGY INC
- **5108362625**
UWA ELECTRIC CO.
- **5105623453**
VT ELECTRIC, INC.
- **9099858186**
- **9099858186**
GLOBAL ROAD SEALING, INC
- **7148930945**
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **7075667411**
RUSSELL CRESS CO., INC.
- **2014887411**
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **4156472683**
M. S. LEE ENTERPRISES
- **5593250760**
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**
- **6503678282**
HUNSAKER SAFETY & SIGN, INC.
- **5594533250**
SO. CAL TRAFFIC INC
- **8587934495**
E-NOR INNOVATIONS INC.
- **3105136299**
- **3105136299**
- **3105136299**

FLASH TRAFFIC, INC.
- **6612626099**
- **6612626099**
MANERI TRAFFIC CONTROL
- **9516955105**
- **9516955105**
TRAFFIC CONTROL PROS
- **9254053833**
WESTERN TRAFFIC SUPPLY, INC.
- **9252491863**
- **9252491863**
- **9252491863**
- **9252491863**
T AND S DVBE, INC.
- **5304662613**
DREAMBUILDER CONSTRUCTION CORP
- **7146463698**
CHARLIE'S CUSTOM EXCAVATING, INC
- **5302217563**
SCHOTKA CONSTRUCTION INC
- **7072656856**
SOUTH COAST SWEEPING, INC.
- **7607316026**
TYRRELL RESOURCES, INC.
- **5302418975**
- **5302418975**
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **9495802802**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **8189614746**
BLACK GOLD INDUSTRIES
- **8059810105**
LINDCO, INC
- **8317517322**
KA`PEL CONSTRUCTION INC.
- **5306293300**
COOKS AND SON INC.
- **8059375473**
- **8059342723**
- **8059375473**
LOVEX GENERAL ENGINEERING CORPORATION
- **7602811701**
COMMUNITY TREE SERVICE, INC
- **8317632008**
R.A. MARTIN CONSTRUCTORS, INC
- **5305472100**

AZUL WORKS INC
- **4155581556**
- **4155581556**
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **9513248061**
G. W. PEOPLES CONTRACTING CO., INC.
- **7036826804**
K. W. EMERSON, INC.
- **2097543830**
NIELSON CONSTRUCTION
- **7072530131**
PROFESSIONAL CONCRETE SAWING INC.
- **2097222227**
ROCKIN' R GRADING & EXCAVATING
- **2098470586**
- **2098470586**
- **2098470586**
- **2098470586**
ADVANCED GEOSOLUTIONS, INC
- **3107969001**
DAVID ENGINEERING CONSTRUCTION
- **5308520323**
VALVERDE CONSTRUCTION, INC
- **5629061918**
BURKE CONSTRUCTION
- **5306722411**
- **5306722411**
FANFA, INC.
- **5102783095**
FOCON, INC
- **5104656356**
INTERWEST PACIFIC, LTD.
- **8583453737**
- **8583453737**
PAPILLON BUILDERS
- **8887177270**
SANTOS EXCAVATING, INC.
- **5308947767**
SITEWORKS CONSTRUCTION, INC
- **9252568357**
E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**
MOTHERLODE CONCRETE CONSTRUCTION

- **2092671887**
- **2092671887**
- **2092671887**

DILLARD ENVIRONMENTAL SERVICES

- **9256346858**
- **9256346858**
- **9256346858**
- **9256346858**
- **9256340874**
- **9256346858**

QUIMU CONTRACTING, INC.

- **7076788384**

BERT W SALAS, INC.

- **6192583515**

PARADIGM CONSTRUCTION

- **9167146520**

BLANCO CONSTRUCTION

- **9516022050**
- **9516022050**
- **9516022050**

BOUTHILLIER CONSTRUCTION, INC

- **7074598775**

STONY CREEK GENERAL ENGINEERING

- **5309885092**

INTERIOR DEMOLITION INC

- **8182494937**
- **8182494937**

6 RIVERS CONSTRUCTION, INC.

- **5306255423**

CONTERRA GROUP, INC.

- **5594423501**

SERNA CONSTRUCTION, INC.

- **5594785213**

SOLID CONSTRUCTION, INC

- **6618291637**

ACCURATE SAWCUTTING

- **2096329241**
- **2096329241**

GATES ENTERPRISES, INC

- **7143826801**

WK MCLELLAN COMPANY

- **7077131038**

MARTINI DRILLING CORP.

- **7143736322**

YBANAG REALTY & DEVELOPMENT CORP

- **9516571993**

- **9516571993**

AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ

- **5592768029**

DELTECH ENGINEERING, INC

- **7143844594**
- **7143844594**

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

- **6613239287**

MARTIN GENERAL ENGINEERING INC

- **9163558108**
- **9163558108**

STOLOSKI & GONZALEZ, INC.

- **6507269055**
- **6507269055**

EMMETT VALLEY CONSTRUCTION, INC.

- **5592773485**

FINE GRADE EQUIPMENT, INC.

- **6617228900**
- **6617228900**

T.D.W. CONSTRUCTION, INC

- **9254550325**

MV CONSTRUCTION, INC.

- **5593570851**

R & C CONSTRUCTION

- **5592555600**

ALL PHASE CONSTRUCTION & ENGINEERING, INC.

- **9163321490**

CONTRACTOR SERVICES GROUP, INC.

- **8663666646**

MACHADO & SONS CONSTRUCTION, INC

- **2096323963**

VELIS ENGINEERING, INC

- **5598763300**

CAL VALLEY CONSTRUCTION, INC.

- **5592740311**
- **5592740311**

JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION

- **5598421320**

MASS X INC.

- **5592941463**
- **5592941463**

AVISON CONSTRUCTION, INC.

- **5594761319**
- **5594310321**

A S CONTRACTORS, INC.

- **2099662643**

HALF MOON BAY GRADING & PAVING
- **6507263582**
INDIAN CONSTRUCTION INC
- **9098806262**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **6612828803**
UDB ENTERPRISES, INC
- **2099320873**
GEN CON ENVIRO SVC GROUP
- **7602418420**
STEVE DOVALI CONSTRUCTION, INC.
- **5594562843**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC
- **7166347891**
B J ENTERPRISES
- **3237501194**
BBC ELECTRIC, INC.
- **8188013792**
PEREZ ASPHALT CONSTRUCTION LTD
- **6618729099**
SAFETY VIBE, INC.
- **6262818544**
- **6262815144**
- **6262815144**
SUNSET SURVIVAL & FIRST AID, INC.
- **7146258582**
- **7146258582**
COLEMAN CONSTRUCTION
- **7072759025**
- **7072759025**
MONROE TRUCKING
- **5106320747**
ALCAM METAL DISTRIBUTORS, INC.
- **3034635908**
HEIR & SON CONSTRUCTION, INC
- **9164639041**
RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **2094645782**
EAGLE ENVIRONMENTAL CONSTRUCTION
- **4157151207**
ERIC'S BACKHOE SERVICE, INC
- **6612692222**
INGELS ENGINEERING, INC.
- **6262561910**
WESSEX INDUSTRIES, INC.
- **9099440127**

WATER COMPONENTS & BUILDING SUPPLY, INC
- **4154511786**
- **4154511786**
INDIAN HEAD ENTERPRISES
- **5305321573**
DON H MAHAFFEY DRILLING CO
- **3106682040**
SITE WORK SOLUTIONS
- **5302223337**
V A P CONSTRUCTION INC.
- **7145519420**
PAYCO SPECIALTIES, INCORPORATED
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
- **6194271620**
EW CORPORATION INDUSTRIAL FABRICATORS
- **7603370300**
THE CONSTRUCTION ZONE
- **9252930800**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
- **6615899509**
SUMMIT TRUCKING INC
- **9169337188**
SUPPLYMATES, LLC
- **6263469550**
SM SALES, 75TH STREET QUARRY & RECYCLING
- **6612991547**
CATS EXCAVATING, INC
- **6192647566**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2E"

Thursday, August 11, 2016, Addendum #2 notification was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

This is an addendum issued by

GRANITE™

**From:** Scott Edwards
**Phone:** (916) 855-4531
**Fax:** (916) 369-0429

---

**ATTN:**
(or Estimating Department)
**Company Name:**
**Address:**

**Fax:**
**Phone:**
**Trade Codes:**

# ADDENDUM

**Title:**
#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Location:**
Hwy 205 and 580 - Tracy and Livermore, CA

**Bid Due Date:** August 24, 2016 02:00 PM (PT)

| **Contact:** | **Phone:** | **Fax:** |
|---|---|---|
| Scott Edwards | (916) 855-4531 | (916) 369-0429 |

| **Architect:** | **Owner:** | **Bid Project Status:** |
|---|---|---|
| | Caltrans | Open to Bid |

**Addendum Description:**

**Addendum #2** has been issued from Caltrans for this project.
It has been uploaded for your review.

If you have any questions please call Scott Edwards at 916-855-4400.

PLEASE LOG IN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS

**Henry, Melinda**

**From:** notifications@com2.smartbidnet.com
**Sent:** Thursday, August 11, 2016 3:07 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***1st Request***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING

# TAB "2E"

Thursday, August 11, 2016, Addendum #2 notification was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

This is an addendum issued by

GRANITE™

**From:** Scott Edwards
**Phone:** (916) 855-4531
**Fax:** (916) 369-0429

---

**ATTN:**
(or Estimating Department)
**Company Name:**
**Address:**

**Fax:**
**Phone:**
**Trade Codes:**

# ADDENDUM

**Title:**
#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Location:**
Hwy 205 and 580 - Tracy and Livermore, CA

**Bid Due Date:** August 24, 2016 02:00 PM (PT)

| **Contact:** | **Phone:** | **Fax:** |
|---|---|---|
| Scott Edwards | (916) 855-4531 | (916) 369-0429 |

| **Architect:** | **Owner:** | **Bid Project Status:** |
|---|---|---|
| | Caltrans | Open to Bid |

**Addendum Description:**

**Addendum #2** has been issued from Caltrans for this project.
It has been uploaded for your review.

If you have any questions please call Scott Edwards at 916-855-4400.

PLEASE LOG IN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS

## Henry, Melinda

**rom:** notifications@com2.smartbidnet.com
**Sent:** Thursday, August 11, 2016 3:07 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***1st Request***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING

MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company

4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

Communication Attachment:

Emails Sent: 381

Emails Not Sent: 31

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES
- **aandmsales.mayette@gmail.com**
A B S L CONSTRUCTION
- **Daryl@abslconstruction.com**
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**
A.J. VASCONI GENERAL ENGINEERING
- **aj@ajvasconi.com**
ACCURATE SAWCUTTING
- **office@accuratesawcutting.com**
- **sperry@accuratesawcutting.com**

ADVANCED GEOSOLUTIONS, INC
- **jibaez@advgeosolutions.com**
ALASKA ENTERPRISES INC.
- **lindy@alaskaenterprisesinc.com**
ALCAM METAL DISTRIBUTORS, INC.
- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**
ALERT-O-LITE, INC
- **debbieh@alertolite.com**
ALL AMERICAN ASPHALT SEALING INC
- **aaasealing96@yahoo.com**
ALL CITY TRUCKING
- **allcitytrucking101@yahoo.com**
ALL EARTH CONSTRUCTION
- **allearthconstruction@gmail.com**
ALL PHASE CONSTRUCTION & ENGINEERING, INC.
- **heasley@allphaseasphalt.com**
ALLEN GILL CONSTRUCTION, INC.
- **tgill@allengillconstruction.com**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC
- **laurie@alrsupply.com**
AMCON CONSTRUCTION
- **harvydhillon@yahoo.com**
AMERC INC.
- **amercinc@hotmail.com**
AMERICAN COMPLIANCE SERVICES
- **wendy@acs-llc.us**
AMERICAN STEEL PLACERS, INC.
- **Rusty@steelplacers.com**
- **dolores@steelplacers.com**
AMERICAN UTILITY PRODUCTS
- **sanjay.pandya@gmail.com**
AMG CONSTRUCTION
- **dougblacksher@aol.com**
ANTHONY'S GRADING & PAVING
- **paving_agp@yahoo.com**
ANTHONY'S LASER LEVELING
- **aavila7777@gmail.com**
ANVIL BUILDERS
- **HT@anvilbuilders.com**
- **alan@anvilbuilders.com**
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net**
- **apadana1@sbcglobal.net**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
- **patsy_gomez2002@yahoo.com**

AVISON CONSTRUCTION, INC.
- **kavila@avisoninc.com**
- **cshort@avisoninc.com**
AZUL WORKS INC
- **rocio@azulworks.com**
- **rocio@azulworks.com**
B J ENTERPRISES
- **bjntrprz@earthlink.net**
BAY LINE CUTTING & CORING, INC.
- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**
BAYSHORE METALS
- **kristin@bayshoremetals.com**
- **kristin@bayshoremetals.com**
BBC ELECTRIC, INC.
- **chris@bbcelectricinc.com**
BC SCHMIDT CONSTRUCTION, INC.
- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**
BENGAL ENGINEERING, INC.
- **md@bengalengineering.com**
BERT W SALAS, INC.
- **bsalaz@bertsalasinc.com**
BLACK DIAMOND ASPHALT, INC.
- **aragan@blackdiamondasphalt.com**
BLACK GOLD INDUSTRIES
- **Vvillard@bgi1.com**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **info@BLACKSTONEASPHALT.COM**
BLANCO CONSTRUCTION
- **lawym2004@aol.com**
- **blancoconst@aol.com**
BONITA PIPELINE, INC
- **frank@bonitapipeline.com**
- **mikel@bonitapipeline.com**
- **mikel@bonitapipeline.com**
BOUTHILLIER CONSTRUCTION, INC
- **wecandigit@onemain.com**
BRAHMA CONSTRUCTION INC
- **ajchavez@brahmaconstruction.com**
BROOKWATER, INC.
- **ann@brookwater.com**
BUENA VISTA LANDSCAPE, INC
- **b.v.landscape@pacbell.net**
BURKE CONSTRUCTION
- **burkebid@gmail.com**
- **Burke3958@sbcglobal.net**

C & L DRILLING CO
- **cldrilling@aol.com**
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **xyfloyd@aol.com**
CADIT COMPANY
- **k.carlisle@caditcompany.com**
CAL VALLEY CONSTRUCTION, INC.
- **shelleya@calvalleyconstruction.com**
- **sales@calvalleyconstruction.com**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
- **paustin@austin-enterprise.com**
CATS EXCAVATING, INC
- **catsexcavatinginc@yahoo.com**
CHARLIE'S CUSTOM EXCAVATING, INC
- **office@ccexcavatinginc.com**
CHAVEZ TRUCKING
- **teresa@chaveztrucking.com**
- **adam@chaveztrucking.com**
CINDY BALES ENGINEERING, INC.
- **airbears@balesengineering.com**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **wegrindasphalt@aol.com**
- **bristrump@aol.com**
- **Brianna@Wegrindasphalt.com**
CIVILCOM LLC
- **jguillen@civilcom.com**
CLARK TRANSPORTATION CONSULTING SERVICES
- **bclark@clarktransportation.net**
CLAY MIRANDA TRUCKING, INC.
- **mike@cmtink.com**
CLEAR CREEK CONSTRUCTION INC.
- **clearcreekadam@gmail.com**
CM INDUSTRIAL & SAFETY SUPPLY, INC
- **cm_industrial@verizon.net**
CMC TRAFFIC CONTROL SPECIALIST
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
CODY BUILDERS SUPPLY, INC.
- **metals@codybuilderssupply.com**
COLEMAN CONSTRUCTION
- **tcoleman2009@hotmail.com**
- **leeweisenberg@gmail.com**
COMMUNITY TREE SERVICE, INC
- **communitytreeservice320@gmail.com**

CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**
COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CRUSH MATERIALS CORPORATION
- **crush5555@aol.com**
CRUZ CONTAINERS, INC
- **ksteele@cruzcontainers.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DC RECYCLING
- **desiree_chenot@yahoo.com**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESTINATION ANYWHERE, INC.
- **info@destinationanywhereinc.com**
- **destinationanywhereinc@gmail.com**
DILLARD ENVIRONMENTAL SERVICES
- **patriciad@dillardenv.com**
- **patriciad@dillardenv.com**
- **Jane@dillardenv.com**
- **melissar@dillardenv.com**
DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**
DIRTY DYNASTY INC
- **alurcons@comcast.net**
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

- **DAVEtrucksweep@gmail.com**
DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**
DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**
DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**
DRAGON MATERIAL TRANSPORT, INC.
- **summer.bradford@dragonmaterial.com**
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**
DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**
E-NOR INNOVATIONS INC.
- **ronnie@enortraffic.com**
- **kenny@enortraffic.com**
- **Ronnie@enortraffic.com**
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**
EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**
ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**
ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**
ESD&C, INC.
- **sales@esdandc.com**
ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**
ESP SURVEYING, INC
- **info@espls.com**
- **djordan@espls.com**
- **info@espls.com**
EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**
FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**
FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FINE GRADE EQUIPMENT, INC.
- **john@finegradeinc.com**
FIRST FUEL, INC.
- **jkaufman@firstfuel.net**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**
- **flashwbe@outlook.com**

FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **roxanne.medina@att.net**
- **toni.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GATES ENTERPRISES, INC
- **jgates.gei@gmail.com**
GECKO GOLF CONSTRUCTION, INC.
- **geckogconstruction@gmail.com**
- **GeckoGConstruction@gmail.com**
GEN CON ENVIRO SVC GROUP
- **genconenviro@verizon.net**
GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GERONIMO CONCRETE, INC.
- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**
GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**
GONZALES SURVEYS INC
- **martin@gonzalessurveys.com**
GR SUNDBERG, INC.
- **randy@grsinc.biz**
GREGG SIMPSON TRUCKING

- **gregg.simpson@comcast.net**
GSJ UTILITY SUPPLY & SERVICE
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
- **yolanda@gsj-utility.com**
HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**
HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**
HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**
HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**
HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**
HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**
INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**
INDIAN HEAD ENTERPRISES
- **IHEnterprises@outlook.com**
INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**
INTERGRAPHICS
- **kerstin@intergraphics.com**
INTERIOR DEMOLITION INC
- **maria@interiordemolition.net**
- **maria@interiordemolition.net**
INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**
IOSM
- **virginia@onsitehealthandsafety.com**
IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**
J. CARDENAS INC
- **jcardenasinc@gmail.com**
JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**
K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**
K F M INTERNATIONAL INDUSTRIES, INC.

- **INFO@KFMII.COM**

K R C SAFETY CO. INC.

- **michaelc@krcsafety.com**
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**

K. W. EMERSON, INC.

- **alison@kwemerson.com**

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

- **karen@imaginationmetals.com**

KELLEY EROSION CONTROL, INC

- **claudia@kelleyerosioncontrol.com**

KELLIE AVILA CONSTRUCTION SERVICES, INC

- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**

KERN COUNTY CUSTOM CONCRETE

- **JerryKCCC@yahoo.com**

KIONA LANDSCAPING

- **egruetzmacherjr@gmail.com**

KRS CONSTRUCTION INC

- **krsconstruction@sbcglobal.net**

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

- **kathy.tweidt@northstarer.com**

LA FIRMA INC.

- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**

LARRANAGA TRUCKING, INC.

- **ltcvictoria14@gmail.com**

LEWIS ENGINEERING

- **lewisengineering@sbcglobal.net**

LINDCO, INC

- **linda@redshift.com**

LMS TRANSPORT

- **afs@lms-transport.com**

LNA CONCRETE STRUCTURES, INC.

- **agarcialna@aol.com**

LONG'S DIRECTIONAL BORING, INC

- **kathy@longsdirectionalboring.com**

LOWERS WELDING & FABRICATION, INC.

- **ddavis@lowerswelding.com**

LVDH CONSTRUCTION

- **loucon@outlook.com**
- **lvdhconst@outlook.com**

M & S ENVIRONMENTAL LANDSCAPES, INC

- **shelley@mandsenviro.com**

M J AVILA COMPANY, INC.

- **brucej@mjavila.com**

M. HERNANDEZ CONSTRUCTION INC

- **mariano@hernandez-engineering.com**
M. S. LEE ENTERPRISES
- **MonSLee@yahoo.com**
MACHADO & SONS CONSTRUCTION, INC
- **mike@machadoandsons.com**
MACO SECURITY PRODUCTS
- **msp@att.net**
MAD STEEL INC.
- **madsteelinc@aol.com**
MANERI TRAFFIC CONTROL
- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**
MANUFACTURER'S WAREHOUSE
- **mw@wrl191s.com**
- **mw@wrl191s.com**
MARTIN GENERAL ENGINEERING INC
- **amartin@martingeneral.net**
- **estimating@martingeneral.net**
MARTINI DRILLING CORP.
- **martinidrilling@yahoo.com**
MASKELL PIPE & SUPPLY INC
- **salmab@maskellpipe.com**
MASS X INC.
- **massx6@hotmail.com**
MC CULLOUGH CONSTRUCTION INC
- **denamccullough@mcculloughconstructioninc.com**
MCAFEE TRANSPORTATION
- **mcafeetransportation@gmail.com**
METCO
- **c.martinez@metco-usa.com**
MJD ENGINEERING
- **mario@mjdengineering.com**
MJK CONSTRUCTION, INC.
- **plawrence@mjkconstruction.com**
MONROE TRUCKING
- **monroetrucking01@yahoo.com**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patriciaa@montcsi.com**
- **mcsi@montcsi.com**
- **patrica@montcsi.com**
MOTHERLODE CONCRETE CONSTRUCTION
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
MUNICON CONSULTANTS
- **lois@municon.net**
- **lois@municon.net**

- **Lois@municon.net**
- **emani@municon.net**
- **barry@municon.net**

MV CONSTRUCTION, INC.
- **valdez05@gmail.com**

NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **navorndes1@aol.com**

NEWLAND ENTITIES, INC
- **rcervantes@newlandentities.com**

NIELSON CONSTRUCTION
- **dnielson@nielsoninc.com**

NITTA EROSION CONTROL
- **nittaec@gmail.com**
- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**

NOR-CAL PUMP & WELL DRILLING, INC.
- **norcalpump@yahoo.com**

NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **contact@northstarconstruction.biz**

NTK CONSTRUCTION INC
- **ttran@ntkconstruction.com**

OLIVER TRANSBAY CONSTRUCTION INC
- **flotbc@sbcglobal.net**

ONE TIME UTILITY SALES, INC
- **brian@onetimeutility.com**

P. A. WILSON, INC.
- **pawilsoninc@gmail.com**

PAPILLON BUILDERS
- **jsellers@papillonbuilders.com**

PARADIGM CONSTRUCTION
- **steve@paradigmbuilt.com**

PARAGON PROJECT RESOURCES, INC
- **william.correa@2paragon.com**

PARAMOUNT SAFETY SUPPLY, INC.
- **joel@paramountsafetysupply.com**

PAYCO SPECIALTIES, INCORPORATED
- **rebecca@payco.biz**
- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **bill@payco.biz**
- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**

PEREZ ASPHALT CONSTRUCTION LTD
- **kelly@perezasphalt.com**

PK CONSTRUCTION

- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**

PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**

PVF SALES
- **andrick@pvfsales.com**

QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**

QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**

R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**

R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**

R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**

R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**

R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**

REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**

ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**

ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**

RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**

RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**

RUSSELL CRESS CO., INC.
- **rdcress@frontiernet.net**

S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**

S.T. RHOADES CONSTRUCTION, INC.
- **steve@strhoadesinc.com**

SAFETY VIBE, INC.
- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**

SAM'S EQUIPMENT & SUPPLIES
- **samsequipment@comcast.net**

SAN DIEGO BAY AREA ELECTRIC, INC.
- **bev@bayareaelectric.com**

SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **liz@sftubebending.com**
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
- **marvindeanllc@sbcglobal.net**
SANTOS EXCAVATING, INC.
- **sue@santosengineering.com**
SCHOTKA CONSTRUCTION INC
- **dschotka@aol.com**
SERNA CONSTRUCTION, INC.
- **sernaconstruction@sbcglobal.net**
SITE WORK SOLUTIONS
- **cwhitmer@swsgc.com**
SITEWORKS CONSTRUCTION, INC
- **kdesena@linkzone.com**
SM SALES, 75TH STREET QUARRY & RECYCLING
- **jpusic@smsalesinc.com**
SO. CAL TRAFFIC INC
- **cecilia@socaltraffic.net**
SOHA ENGINEERS
- **slau@soha.com**
SOLID CONSTRUCTION, INC
- **queenie_chief2003@yahoo.com**
SOUTH COAST SWEEPING, INC.
- **kssouthcoast@roadrunner.com**
SPECIALTY TRAFFIC SYSTEMS
- **specialtytraffic@yahoo.com**
SPIRIT ROAD OILS
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
STATEWIDE STRIPES, INC
- **dawn@statewidestripes.com**
STEVE DOVALI CONSTRUCTION, INC.
- **dovaliconstruction@gmail.com**
STOLOSKI & GONZALEZ, INC.
- **mthorn@stoloskigonzalez.com**
- **mtstogon@aol.com**
STONY CREEK GENERAL ENGINEERING
- **luke@scgeinc.com**
STRUCTUS, INC.
- **hchang@structusinc.com**
SUDDEN SAM'S TRUCKING
- **suddensamstrk@aol.com**
SUMMIT TRUCKING INC
- **summittrucking@yahoo.com**
SUNSET SURVIVAL & FIRST AID, INC.
- **debbie@SunsetSurvival.com**

- **info@SunsetSurvival.com**

SUPERIOR HYDRO-SEEDING

- **morgan@superiorhydroseeding.net**
- **josh@superiorhydroseeding.net**

SUPPLYMATES, LLC

- **kit.wong@supplymates.com**

SWITCHPOINT PLANNING

- **jumana@switchpointplanning.com**

SYLVIA HALL ENGINEERING

- **sylvia.hall@shengineering.expert**

T AND S DVBE, INC.

- **tandsdvbe@yahoo.com**

T.D.W. CONSTRUCTION, INC

- **josie@tdwconstruction.com**

THE ASKIA GROUP

- **prestellaskia@sbcglobal.net**

THE CK GROUP, INC

- **ckgroup@theckgroup.com**

THE CONSTRUCTION ZONE

- **mindy@theconstructionzone.us.com**

TIPCO ENGINEERING, INC

- **tipcoinc@aol.com**

TOUCH OF GREEN LANDSCAPE

- **javier@touchofgreenlandscape.us**

TRAFFIC CONTROL PROS

- **estimating@tcpros.net**

TRAFFIC ENFORCEMENT SOLUTIONS

- **trafficenforcementsolutions@gmail.com**

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP

- **odysseyblasting@yahoo.com**

TRIUMPH GEO-SYNTHETICS, INC.

- **mccaa@triumphgeo.com**
- **mark@triumphgeo.com**
- **ron@triumphgeo.com**

TRUE CHAMPIONS INC.

- **TCI@TRUECHAMPIONS.NET**

TSC - TOTAL SAFETY CONCEPTS

- **tsc4safety@yahoo.com**

TUCKER TECHNOLOGY INC

- **frank@tuckertech.com**

TYRRELL RESOURCES, INC.

- **tyrrellresources@sbcglobal.net**

U.S. CONCRETE CONSTRUCTION, INC

- **les@us-concrete.net**
- **les@us-concrete.net**

UDB ENTERPRISES, INC

- **vilarino76@gmail.com**

UMERANI ASSOCIATES
- **jumerani@umerani.com**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**
UWA ELECTRIC CO.
- **uwaelectric@gmail.com**
V & G BUILDERS
- **jtonyvaldez@hotmail.com**
V A P CONSTRUCTION INC.
- **arvind@vapci.com**
VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**
VELIS ENGINEERING, INC
- **cbenites@verizon.net**
VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**
VLG ENGINEERING
- **vigeng@aol.com**
VT ELECTRIC, INC.
- **tony@vtelectric.net**
W T B, INC
- **deborah@wtbinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO
- **info@wreco.com**
- **info@wreco.com**
- **hanbin_liang@wreco.com**
YBANAG REALTY & DEVELOPMENT CORP
- **info@dybanagconstruction.com**
- **estimating@dybanagconstruction.com**

Emails Not Sent Detail:
A S CONTRACTORS, INC.

- **deni@sti.com Reason:** Non-existent address
APADANA ENGINEERING, INC.
sopida@sbcglobal.net **Reason:** Invalid Email
BLANCO CONSTRUCTION
blancoconst@aol.com **Reason:** Invalid Email
CLAY MIRANDA TRUCKING, INC.
- **debbie@cmtinc.com Reason:** Non-existent address
CONTERRA GROUP, INC.
- **jherrera@conterragroup.net Reason:** Non-existent address
DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address
DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address
E E ELECTRIC, INC
- **eeelectric@earthlink.net Reason:** Non-existent address
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address
EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address
EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address
FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address
FINE GRADE EQUIPMENT, INC.
- **judy@finegradeinc.com Reason:** Non-existent address
INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address
INTERWEST PACIFIC, LTD.
sales@interwestpac.ac.com **Reason:** Invalid Email
KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address
LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address
M & S ENVIRONMENTAL LANDSCAPES, INC
michael@mandsenviro.com **Reason:** Invalid Email
MASS X INC.
massx2@hotmail.com **Reason:** Invalid Email
PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address
R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.

Emilio@safetyvibe.com **Reason:** Invalid Email
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.
- **tyrellresources@sbcglobal.net Reason:** Non-existent address
UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email

---

This automatic email was generated by

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LAVJ and enter the access key: *****

This is an addendum issued by

GRANITE

**From:** Scott Edwards
**Phone:** (916) 855-4531
**Fax:** (916) 369-0429

**ATTN:** ##FirstName## ##LastName##
(or Estimating Department)
**Company Name:** ##CompanyName##
**Address:** ##SubContractorAddress##

**Fax:** ##SubContractorFax##
**Phone:** ##SubContractorPhone##
**Trade Codes:** ##Code##

## ADDENDUM

**Title:**
#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab
**Bid Due Date:** August 24, 2016 02:00 PM (PT)

**Location:**
Hwy 205 and 580 - Tracy and Livermore, CA

| Contact: | Phone: | Fax: |
|---|---|---|
| Scott Edwards | (916) 855-4531 | (916) 369-0429 |

| Architect: | Owner: | Bid Project Status: |
|---|---|---|
| | Caltrans | Open to Bid |

**Addendum Description:**

**Addendum #2** has been issued from Caltrans for this project.
It has been uploaded for your review.

If you have any questions please call Scott Edwards at 916-855-4400.

PLEASE LOG IN USING THE INFORMATION ABOVE TO ACCEPT/REJECT THE INVITE AND TO DOWNLOAD PLANS

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 0000000-000000

## Henry, Melinda

**From:** notifications@smartbidnet.com
**Sent:** Thursday, August 11, 2016 3:04 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 29

**Faxes Not Sent:** 0

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

A B S L CONSTRUCTION
- **6505950713**

STARBURST ENGINEERING
- **5595922845**

SPIRIT ROAD OILS
- **4084652280**
- **4084652270**

TIPCO ENGINEERING, INC
- **3105156579**

QUALITY HYDROSEEDING & RESTORATION
- **7607895168**

ALL CITY TRUCKING
- **5106571200**

QUALITY ERECTORS & CONSTRUCTION, INC.
- **7077513962**
- **7077513962**
- **7077513962**

TRIUMPH GEO-SYNTHETICS, INC.
- **7142371549**

RUDY'S LANDSCAPE & IRRIGATION DESIGN
- **6613227854**

CHAVEZ TRUCKING
- **7076936723**

GENERAL SUPPLY COMPANY
- **5106322315**

LEWIS ENGINEERING
- **5106017206**
SUDDEN SAM'S TRUCKING
- **5102729575**
DE ANDA COMPANY
- **5596454688**
CMC TRAFFIC CONTROL SPECIALIST
- **4152061711**
M. HERNANDEZ CONSTRUCTION INC
- **4158244696**
VT ELECTRIC, INC.
- **9099858186**
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**
ROCKIN' R GRADING & EXCAVATING
- **2098470586**
- **2098470586**
E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**
DILLARD ENVIRONMENTAL SERVICES
- **9256346858**
- **9256346858**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2F"

Tuesday, August 16, 2016, conducted a secondary DBE query on CUCP directory using the same Work Codes and Districts and no new DBE's were listed.

| Company Name | DBE Firm ID | Caltrans DBE Download Date |
|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | 41039 | 08/16/2016 10:31 AM |
| A AND M SALES | 39283 | 08/16/2016 10:31 AM |
| A B S L CONSTRUCTION | 5270 | 08/16/2016 10:31 AM |
| A S CONTRACTORS, INC. | 40742 | 08/16/2016 10:31 AM |
| A.J. VASCONI GENERAL ENGINEERING | 32335 | 08/16/2016 10:31 AM |
| ACCURATE SAWCUTTING | 42252 | 08/16/2016 10:31 AM |
| ADVANCED GEOSOLUTIONS, INC | 35149 | 08/16/2016 10:31 AM |
| ALASKA ENTERPRISES INC. | 39924 | 08/16/2016 10:31 AM |
| ALCAM METAL DISTRIBUTORS, INC. | 43140 | 08/16/2016 10:31 AM |
| ALERT-O-LITE, INC | 16345 | 08/16/2016 10:31 AM |
| ALL AMERICAN ASPHALT SEALING INC | 40963 | 08/16/2016 10:31 AM |
| ALL CITY TRUCKING | 36987 | 08/16/2016 10:31 AM |
| ALL EARTH CONSTRUCTION | 39157 | 08/16/2016 10:31 AM |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | 37877 | 08/16/2016 10:31 AM |
| ALLEN GILL CONSTRUCTION, INC. | 15324 | 08/16/2016 10:31 AM |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | 41469 | 08/16/2016 10:31 AM |
| AMCON CONSTRUCTION | 41769 | 08/16/2016 10:31 AM |
| AMERC INC. | 12026 | 08/16/2016 10:31 AM |
| AMERICAN COMPLIANCE SERVICES | 37847 | 08/16/2016 10:31 AM |
| AMERICAN STEEL PLACERS, INC. | 33825 | 08/16/2016 10:31 AM |
| AMERICAN UTILITY PRODUCTS | 36950 | 08/16/2016 10:31 AM |
| AMG CONSTRUCTION | 33181 | 08/16/2016 10:31 AM |
| ANTHONY'S GRADING & PAVING | 42231 | 08/16/2016 10:31 AM |
| ANTHONY'S LASER LEVELING | 31152 | 08/16/2016 10:31 AM |
| ANVIL BUILDERS | 39630 | 08/16/2016 10:31 AM |
| APADANA ENGINEERING, INC. | 37715 | 08/16/2016 10:31 AM |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | 39542 | 08/16/2016 10:31 AM |
| AVISON CONSTRUCTION, INC. | 41800 | 08/16/2016 10:31 AM |
| AZUL WORKS INC | 39729 Suspended as of 8/15/2016 | 08/16/2016 10:31 AM |
| B J ENTERPRISES | 4935 | 08/16/2016 10:31 AM |
| BAY LINE CUTTING & CORING, INC. | 21117 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| BAYSHORE METALS | 41248 | 08/16/2016 10:31 AM |
| BBC ELECTRIC, INC. | 41252 | 08/16/2016 10:31 AM |
| BC SCHMIDT CONSTRUCTION, INC. | 33659 | 08/16/2016 10:31 AM |
| BENGAL ENGINEERING, INC. | 31261 | 08/16/2016 10:31 AM |
| BERT W SALAS, INC. | 77 | 08/16/2016 10:31 AM |
| BLACK DIAMOND ASPHALT, INC. | 22999 | 08/16/2016 10:31 AM |
| BLACK GOLD INDUSTRIES | 15216 | 08/16/2016 10:31 AM |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | 38922 | 08/16/2016 10:31 AM |
| BLANCO CONSTRUCTION | 36219 | 08/16/2016 10:31 AM |
| BONITA PIPELINE, INC | 41862 | 08/16/2016 10:31 AM |
| BOUTHILLIER CONSTRUCTION, INC | 39963 | 08/16/2016 10:31 AM |
| BRAHMA CONSTRUCTION INC | 27604 | 08/16/2016 10:31 AM |
| BROOKWATER, INC. | 38950 | 08/16/2016 10:31 AM |
| BUENA VISTA LANDSCAPE, INC | 10544 | 08/16/2016 10:31 AM |
| BURKE CONSTRUCTION | 30173 | 08/16/2016 10:31 AM |
| C & L DRILLING CO | 8268 | 08/16/2016 10:31 AM |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | 37578 | 08/16/2016 10:31 AM |
| CADIT COMPANY | 33568 | 08/16/2016 10:31 AM |
| CAL VALLEY CONSTRUCTION, INC. | 39655 | 08/16/2016 10:31 AM |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE | 13602 | 08/16/2016 10:31 AM |
| CATS EXCAVATING, INC | 31128 | 08/16/2016 10:31 AM |
| CHARLIE'S CUSTOM EXCAVATING, INC | 37820 | 08/16/2016 10:31 AM |
| CHAVEZ TRUCKING | 7974 | 08/16/2016 10:31 AM |
| CINDY BALES ENGINEERING, INC. | 33135 | 08/16/2016 10:31 AM |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | 40089 | 08/16/2016 10:31 AM |
| CIVILCOM LLC | 42330 | 08/16/2016 10:31 AM |
| CLARK TRANSPORTATION CONSULTING SERVICES | 35377 | 08/16/2016 10:31 AM |
| CLAY MIRANDA TRUCKING, INC. | 5568 | 08/16/2016 10:31 AM |
| CLEAR CREEK CONSTRUCTION INC. | 41250 | 08/16/2016 10:31 AM |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | 37930 | 08/16/2016 10:31 AM |
| CMC TRAFFIC CONTROL SPECIALIST | 33473 | 08/16/2016 10:31 AM |
| COAST SURVEYING, INC | 2128 | 08/16/2016 10:31 AM |
| CODY BUILDERS SUPPLY, INC. | 28820 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| COLEMAN CONSTRUCTION | 42591 | 07/29/2016 11:06 AM |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | 42591 | 08/16/2016 10:31 AM |
| COMMUNITY TREE SERVICE, INC | 41249 | 08/16/2016 10:31 AM |
| CONSTRUCTION AREA SIGNS, INCORPORATED | 500 | 08/16/2016 10:31 AM |
| CONSTRUCTION INSPECTION SPECIALISTS | 38004 | 08/16/2016 10:31 AM |
| CONTERRA GROUP, INC. | 41616 | 08/16/2016 10:31 AM |
| CONTRACTOR SERVICES GROUP, INC. | 36742 | 08/16/2016 10:31 AM |
| COOKS AND SON INC. | 40072 | 08/16/2016 10:31 AM |
| CRUSH MATERIALS CORPORATION | 38958 | 08/16/2016 10:31 AM |
| CRUZ CONTAINERS, INC | 33777 | 08/16/2016 10:31 AM |
| CSI ENGINEERING | 42644 | 08/16/2016 10:31 AM |
| D L N ENTERPRISE, INC. | 39976 | 08/16/2016 10:31 AM |
| D-LINE CONSTRUCTORS, INC. | 40922 | 08/16/2016 10:31 AM |
| DAVID ENGINEERING CONSTRUCTION | 14982 | 08/16/2016 10:31 AM |
| DC RECYCLING | 39675 | 08/16/2016 10:31 AM |
| DE ANDA COMPANY | 35956 | 08/16/2016 10:31 AM |
| DE ANZA MANUFACTURING SERVICES, INC. | 25025 | 08/16/2016 10:31 AM |
| DEENSGROUP CONSTRUCTION | 34801 | 08/16/2016 10:31 AM |
| DEHARO RAMIREZ CORPORATION | 41669 | 08/16/2016 10:31 AM |
| DELTECH ENGINEERING, INC | 31021 | 08/16/2016 10:31 AM |
| DESTINATION ANYWHERE, INC. | 37840 | 08/16/2016 10:31 AM |
| DILLARD ENVIRONMENTAL SERVICES | 7106 | 08/16/2016 10:31 AM |
| DIRT & AGGREGATE INTERCHANGE, INC | 20 | 08/16/2016 10:31 AM |
| DIRTY DYNASTY INC | 43376 | 08/16/2016 10:31 AM |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I | 42154 | 08/16/2016 10:31 AM |
| DOMINGUEZ & SONS TRUCKING, INC | 40407 | 08/16/2016 10:31 AM |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | 31488 | 08/16/2016 10:31 AM |
| DON GARCIA EXCAVATING & PAVING, INC. | 425 | 08/16/2016 10:31 AM |
| DON H MAHAFFEY DRILLING CO | 43116 | 08/16/2016 10:31 AM |
| DRAGON MATERIAL TRANSPORT, INC. | 37444 | 08/16/2016 10:31 AM |
| DREAMBUILDER CONSTRUCTION CORP | 38712 | 08/16/2016 10:31 AM |
| DYNAMIC CONSTRUCTION SERVICES, LLC | 37067 | 08/16/2016 10:31 AM |
| E E ELECTRIC, INC | 25021 | 07/29/2016 11:06 AM |

| | | |
|---|---|---|
| E-NOR INNOVATIONS INC. | 37718 | 08/16/2016 10:31 AM |
| E. JASPER WRKG. (DEMO) & TRKG | 31492 | 08/16/2016 10:31 AM |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | 24176 | 08/16/2016 10:31 AM |
| EAGLE ENVIRONMENTAL CONSTRUCTION | 32383 | 08/16/2016 10:31 AM |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT, | 27500 | 08/16/2016 10:31 AM |
| EE ELECTRIC, INC | 25021 | 08/16/2016 10:31 AM |
| EMMETT VALLEY CONSTRUCTION, INC. | 42730 | 08/16/2016 10:31 AM |
| ERIC'S BACKHOE SERVICE, INC | 37319 | 08/16/2016 10:31 AM |
| ERNEST B. DEE | 39513 | 08/16/2016 10:31 AM |
| ESD&C, INC. | 35345 | 08/16/2016 10:31 AM |
| ESE CONSULTING ENGINEERS, INC. | 33266 | 08/16/2016 10:31 AM |
| ESP SURVEYING, INC | 12505 | 08/16/2016 10:31 AM |
| EW CORPORATION INDUSTRIAL FABRICATORS | 13016 | 08/16/2016 10:31 AM |
| EXBON DEVELOPMENT, INC. | 36272 | 08/16/2016 10:31 AM |
| FANFA, INC. | 5435 | 08/16/2016 10:31 AM |
| FCS STRIPING, SEALING AND PAVING, INC. | 39845 | 08/16/2016 10:31 AM |
| FERGUSON SAFETY PRODUCTS | 36425 | 08/16/2016 10:31 AM |
| FINE GRADE EQUIPMENT, INC. | 4952 | 08/16/2016 10:31 AM |
| FIRST FUEL, INC. | 36185 | 08/16/2016 10:31 AM |
| FLASH TRAFFIC, INC. | 39950 | 08/16/2016 10:31 AM |
| FLORES CONSTRUCTION, INC. | 41622 | 08/16/2016 10:31 AM |
| FOCON, INC | 29518 | 08/16/2016 10:31 AM |
| FOCUSED RESOURCES | 30142 | 08/16/2016 10:31 AM |
| FORCE TRAFFIC CONTROL, INC. | 29335 | 08/16/2016 10:31 AM |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | 14717 | 08/16/2016 10:31 AM |
| FRANK ZABEL TRUCKING, INC. | 4823 | 08/16/2016 10:31 AM |
| FREEMAN ROCK, INC. | 34639 | 08/16/2016 10:31 AM |
| FRESNO LANDSCAPE | 35904 | 08/16/2016 10:31 AM |
| FUSION MEDIA | 42403 | 08/16/2016 10:31 AM |
| G & C EQUIPMENT CORP. | 820 | 08/16/2016 10:31 AM |
| G. W. PEOPLES CONTRACTING CO., INC. | 29381 | 08/16/2016 10:31 AM |
| GATES ENTERPRISES, INC | 37053 | 08/16/2016 10:31 AM |
| GECKO GOLF CONSTRUCTION, INC. | 35183 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| GEN CON ENVIRO SVC GROUP | 39941 | 08/16/2016 10:31 AM |
| GENERAL ENGINEERING CONSTRUCTION CO. | 39433 | 08/16/2016 10:31 AM |
| GENERAL SUPPLY COMPANY | 1170 | 08/16/2016 10:31 AM |
| GEO CADD SURVEYS | 22342 | 08/16/2016 10:31 AM |
| GERONIMO CONCRETE, INC. | 34507 | 08/16/2016 10:31 AM |
| GLOBAL ROAD SEALING, INC | 31176 | 08/16/2016 10:31 AM |
| GONZALES SURVEYS INC | 14847 | 08/16/2016 10:31 AM |
| GR SUNDBERG, INC. | 31060 | 08/16/2016 10:31 AM |
| GREGG SIMPSON TRUCKING | 34675 | 08/16/2016 10:31 AM |
| GSJ UTILITY SUPPLY & SERVICE | 38438 | 08/16/2016 10:31 AM |
| HALF MOON BAY GRADING & PAVING | 37792 | 08/16/2016 10:31 AM |
| HARRIS DEVELOPMENT CORPORATION | 41563 | 08/16/2016 10:31 AM |
| HEIR & SON CONSTRUCTION, INC | 42780 | 08/16/2016 10:31 AM |
| HERCON COMPANY, INC. | 35158 | 08/16/2016 10:31 AM |
| HUNSAKER SAFETY & SIGN, INC. | 29337 | 08/16/2016 10:31 AM |
| HYDROCONSULT ENGINEERS, INC. | 34842 | 08/16/2016 10:31 AM |
| INDIAN CONSTRUCTION INC | 38048 | 08/16/2016 10:31 AM |
| INDIAN HEAD ENTERPRISES | 43063 | 08/16/2016 10:31 AM |
| INGELS ENGINEERING, INC. | 42767 | 08/16/2016 10:31 AM |
| INTERGRAPHICS | 32391 | 08/16/2016 10:31 AM |
| INTERIOR DEMOLITION INC | 27378 | 08/16/2016 10:31 AM |
| INTERNATIONAL GOVERNMENT SERVICES INC. | 42391 | 08/16/2016 10:31 AM |
| INTERWEST PACIFIC, LTD. | 12174 | 08/16/2016 10:31 AM |
| IOSM | 38497 | 08/16/2016 10:31 AM |
| IRB CONSTRUCTION, INC. | 42290 | 08/16/2016 10:31 AM |
| J. CARDENAS INC | 43187 | 08/16/2016 10:31 AM |
| JAKI CONSTRUCTION COMPANY | 39540 | 08/16/2016 10:31 AM |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION | 41839 | 08/16/2016 10:31 AM |
| K & G CONCRETE INC | 38962 | 08/16/2016 10:31 AM |
| K & K CONSTRUCTION SUPPLY, INC | 40197 | 08/16/2016 10:31 AM |
| K F M INTERNATIONAL INDUSTRIES, INC. | 35517 | 08/16/2016 10:31 AM |
| K R C SAFETY CO. INC. | 447 | 08/16/2016 10:31 AM |
| K. W. EMERSON, INC. | 20410 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| KA`PEL CONSTRUCTION INC. | 37235 | 08/16/2016 10:31 AM |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL | 38347 | 08/16/2016 10:31 AM |
| KELLEY EROSION CONTROL, INC | 39756 | 08/16/2016 10:31 AM |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | 38321 | 08/16/2016 10:31 AM |
| KERN COUNTY CUSTOM CONCRETE | 30847 | 08/16/2016 10:31 AM |
| KIONA LANDSCAPING | 40497 | 08/16/2016 10:31 AM |
| KRS CONSTRUCTION INC | 40890 | 08/16/2016 10:31 AM |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION | 35025 | 08/16/2016 10:31 AM |
| LA FIRMA INC. | 39322 | 08/16/2016 10:31 AM |
| LARRANAGA TRUCKING, INC. | 29429 | 08/16/2016 10:31 AM |
| LEWIS ENGINEERING | 28890 | 08/16/2016 10:31 AM |
| LINDCO, INC | 40437 | 08/16/2016 10:31 AM |
| LMS TRANSPORT | 38327 | 08/16/2016 10:31 AM |
| LNA CONCRETE STRUCTURES, INC. | 31286 | 08/16/2016 10:31 AM |
| LONG'S DIRECTIONAL BORING, INC | 36327 | 08/16/2016 10:31 AM |
| LOVEX GENERAL ENGINEERING CORPORATION | 20524 | 08/16/2016 10:31 AM |
| LOWERS WELDING & FABRICATION, INC. | 42324 | 08/16/2016 10:31 AM |
| LVDH CONSTRUCTION | 41993 | 08/16/2016 10:31 AM |
| M & S ENVIRONMENTAL LANDSCAPES, INC | 30736 | 08/16/2016 10:31 AM |
| M J AVILA COMPANY, INC. | 41307 | 08/16/2016 10:31 AM |
| M. HERNANDEZ CONSTRUCTION INC | 34829 | 08/16/2016 10:31 AM |
| M. S. LEE ENTERPRISES | 35799 | 08/16/2016 10:31 AM |
| MACHADO & SONS CONSTRUCTION, INC | 42253 | 08/16/2016 10:31 AM |
| MACO SECURITY PRODUCTS | 40455 | 08/16/2016 10:31 AM |
| MAD STEEL INC. | 34508 | 08/16/2016 10:31 AM |
| MANERI TRAFFIC CONTROL | 38078 | 08/16/2016 10:31 AM |
| MANUFACTURER'S WAREHOUSE | 26300 | 08/16/2016 10:31 AM |
| MARTIN GENERAL ENGINEERING INC | 34783 | 08/16/2016 10:31 AM |
| MARTINI DRILLING CORP. | 36949 | 08/16/2016 10:31 AM |
| MASKELL PIPE & SUPPLY INC | 40662 | 08/16/2016 10:31 AM |
| MASS X INC. | 39715 | 08/16/2016 10:31 AM |
| MC CULLOUGH CONSTRUCTION INC | 27969 | 08/16/2016 10:31 AM |
| MCAFEE TRANSPORTATION | 38828 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| METCO | 14906 | 08/16/2016 10:31 AM |
| MJD ENGINEERING | 43095 | 08/16/2016 10:31 AM |
| MJK CONSTRUCTION, INC. | 38043 | 08/16/2016 10:31 AM |
| MONROE TRUCKING | 9616 | 08/16/2016 10:31 AM |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | 36979 | 08/16/2016 10:31 AM |
| MOTHERLODE CONCRETE CONSTRUCTION | 7972 | 08/16/2016 10:31 AM |
| MUNICON CONSULTANTS | 12867 | 08/16/2016 10:31 AM |
| MV CONSTRUCTION, INC. | 40840 | 08/16/2016 10:31 AM |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION | 33325 | 08/16/2016 10:31 AM |
| NEWLAND ENTITIES, INC | 35955 | 08/16/2016 10:31 AM |
| NIELSON CONSTRUCTION | 32107 | 08/16/2016 10:31 AM |
| NITTA EROSION CONTROL | 217 | 08/16/2016 10:31 AM |
| NOR-CAL PUMP & WELL DRILLING, INC. | 34182 | 08/16/2016 10:31 AM |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | 37127 | 08/16/2016 10:31 AM |
| NTK CONSTRUCTION INC | 35198 | 08/16/2016 10:31 AM |
| OLIVER TRANSBAY CONSTRUCTION INC | 35209 | 08/16/2016 10:31 AM |
| ONE TIME UTILITY SALES, INC | 40854 | 08/16/2016 10:31 AM |
| P. A. WILSON, INC. | 27179 | 08/16/2016 10:31 AM |
| PACHECO BLVD 76 | 32781 | 08/16/2016 10:31 AM |
| PAPILLON BUILDERS | 21950 | 08/16/2016 10:31 AM |
| PARADIGM CONSTRUCTION | 37021 | 08/16/2016 10:31 AM |
| PARAGON PROJECT RESOURCES, INC | 29512 | 08/16/2016 10:31 AM |
| PARAMOUNT SAFETY SUPPLY, INC. | 43500 | 08/16/2016 10:31 AM |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | 40051 | 08/16/2016 10:31 AM |
| PAYCO SPECIALTIES, INCORPORATED | 102 | 08/16/2016 10:31 AM |
| PEREZ ASPHALT CONSTRUCTION LTD | 38801 | 08/16/2016 10:31 AM |
| PK CONSTRUCTION | 40529 | 08/16/2016 10:31 AM |
| PROFESSIONAL CONCRETE SAWING INC. | 34174 | 08/16/2016 10:31 AM |
| PVF SALES | 34382 | 08/16/2016 10:31 AM |
| QUALITY ERECTORS & CONSTRUCTION, INC. | 33891 | 08/16/2016 10:31 AM |
| QUALITY HYDROSEEDING & RESTORATION | 5616 | 08/16/2016 10:31 AM |
| QUIMU CONTRACTING, INC. | 33524 | 08/16/2016 10:31 AM |
| R & C CONSTRUCTION | 36909 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| R M T LANDSCAPE CONTRACTORS, INC | 1435 | 08/16/2016 10:31 AM |
| R N R CONSTRUCTION, INC | 37651 | 08/16/2016 10:31 AM |
| R.A. MARTIN CONSTRUCTORS, INC | 37684 | 08/16/2016 10:31 AM |
| R.J. SAFETY SUPPLY COMPANY INC. | 16109 | 08/16/2016 10:31 AM |
| RAILCAR QUALITY SERVICES, INC. | 33455 | 08/16/2016 10:31 AM |
| REBAR INTERNATIONAL INC | 41306 | 08/16/2016 10:31 AM |
| ROADWAY CONSTRUCTION INC | 38496 | 08/16/2016 10:31 AM |
| ROCKIN' R GRADING & EXCAVATING | 34071 | 08/16/2016 10:31 AM |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | 29435 | 08/16/2016 10:31 AM |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | 36907 | 08/16/2016 10:31 AM |
| RUPERT CONSTRUCTION SUPPLY, LP | 32785 | 08/16/2016 10:31 AM |
| RUSSELL CRESS CO., INC. | 37219 | 08/16/2016 10:31 AM |
| S KWOK ENGINEERS, INC. | 37060 | 08/16/2016 10:31 AM |
| S.T. RHOADES CONSTRUCTION, INC. | 37693 | 08/16/2016 10:31 AM |
| SAFETY VIBE, INC. | 42496 | 08/16/2016 10:31 AM |
| SAM'S EQUIPMENT & SUPPLIES | 34479 | 08/16/2016 10:31 AM |
| SAN DIEGO BAY AREA ELECTRIC, INC. | 23909 | 08/16/2016 10:31 AM |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | 34186 | 08/16/2016 10:31 AM |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | 41565 | 08/16/2016 10:31 AM |
| SANTOS EXCAVATING, INC. | 30480 | 08/16/2016 10:31 AM |
| SCHOTKA CONSTRUCTION INC | 33099 | 08/16/2016 10:31 AM |
| SERNA CONSTRUCTION, INC. | 31006 | 08/16/2016 10:31 AM |
| SITE WORK SOLUTIONS | 38758 | 08/16/2016 10:31 AM |
| SITEWORKS CONSTRUCTION, INC | 9241 | 08/16/2016 10:31 AM |
| SM SALES, 75TH STREET QUARRY & RECYCLING | 2658 | 08/16/2016 10:31 AM |
| SO. CAL TRAFFIC INC | 41010 | 08/16/2016 10:31 AM |
| SOHA ENGINEERS | 31217 | 08/16/2016 10:31 AM |
| SOLID CONSTRUCTION, INC | 33837 | 08/16/2016 10:31 AM |
| SOUTH COAST SWEEPING, INC. | 40069 | 08/16/2016 10:31 AM |
| SPECIALTY TRAFFIC SYSTEMS | 23745 | 08/16/2016 10:31 AM |
| SPIRIT ROAD OILS | 1378 | 08/16/2016 10:31 AM |
| STARBURST ENGINEERING | 39012 | 08/16/2016 10:31 AM |
| STATEWIDE STRIPES, INC | 32232 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| STEVE DOVALI CONSTRUCTION, INC. | 40887 | 08/16/2016 10:31 AM |
| STOLOSKI & GONZALEZ, INC. | 1213 | 08/16/2016 10:31 AM |
| STONY CREEK GENERAL ENGINEERING | 39899 | 08/16/2016 10:31 AM |
| STRUCTUS, INC. | 5541 | 08/16/2016 10:31 AM |
| SUDDEN SAM'S TRUCKING | 38035 | 08/16/2016 10:31 AM |
| SUMMIT TRUCKING INC | 38216 | 08/16/2016 10:31 AM |
| SUNSET SURVIVAL & FIRST AID, INC. | 42237 | 08/16/2016 10:31 AM |
| SUPERIOR HYDRO-SEEDING | 7183 | 08/16/2016 10:31 AM |
| SUPPLYMATES, LLC | 43386 | 08/16/2016 10:31 AM |
| SWITCHPOINT PLANNING | 39464 | 08/16/2016 10:31 AM |
| SYLVIA HALL ENGINEERING | 42191 | 08/16/2016 10:31 AM |
| T AND S DVBE, INC. | 38721 | 08/16/2016 10:31 AM |
| T.D.W. CONSTRUCTION, INC | 5282 | 08/16/2016 10:31 AM |
| THE ASKIA GROUP | 34561 | 08/16/2016 10:31 AM |
| THE CK GROUP, INC | 34885 | 08/16/2016 10:31 AM |
| THE CONSTRUCTION ZONE | 43059 | 08/16/2016 10:31 AM |
| TIPCO ENGINEERING, INC | 37925 | 08/16/2016 10:31 AM |
| TOUCH OF GREEN LANDSCAPE | 42150 | 08/16/2016 10:31 AM |
| TRAFFIC CONTROL PROS | 42433 | 08/16/2016 10:31 AM |
| TRAFFIC ENFORCEMENT SOLUTIONS | 40928 | 08/16/2016 10:31 AM |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP | 40470 | 08/16/2016 10:31 AM |
| TRIUMPH GEO-SYNTHETICS, INC. | 9076 | 08/16/2016 10:31 AM |
| TRUE CHAMPIONS INC. | 30004 | 08/16/2016 10:31 AM |
| TSC - TOTAL SAFETY CONCEPTS | 39440 | 08/16/2016 10:31 AM |
| TUCKER TECHNOLOGY INC | 27723 | 08/16/2016 10:31 AM |
| TYRRELL RESOURCES, INC. | 38525 | 08/16/2016 10:31 AM |
| U.S. CONCRETE CONSTRUCTION, INC | 38294 | 08/16/2016 10:31 AM |
| UDB ENTERPRISES, INC | 38325 | 08/16/2016 10:31 AM |
| UMERANI ASSOCIATES | 12655 | 08/16/2016 10:31 AM |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | 33824 | 08/16/2016 10:31 AM |
| UWA ELECTRIC CO. | 35346 | 08/16/2016 10:31 AM |
| V & G BUILDERS | 38151 | 08/16/2016 10:31 AM |
| V A P CONSTRUCTION INC. | 39166 | 08/16/2016 10:31 AM |

| | | |
|---|---|---|
| VALERIE BROCK CONSULTING | 34299 | 08/16/2016 10:31 AM |
| VALVERDE CONSTRUCTION, INC | 1045 | 08/16/2016 10:31 AM |
| VELIS ENGINEERING, INC | 40256 | 08/16/2016 10:31 AM |
| VINTAGE PAVING COMPANY, INC. | 27011 | 08/16/2016 10:31 AM |
| VLG ENGINEERING | 8814 | 08/16/2016 10:31 AM |
| VT ELECTRIC, INC. | 30828 | 08/16/2016 10:31 AM |
| W T B, INC | 25617 | 08/16/2016 10:31 AM |
| WALLACE STRUCTURES | 41176 | 08/16/2016 10:31 AM |
| WATER COMPONENTS & BUILDING SUPPLY, INC | 27363 | 08/16/2016 10:31 AM |
| WESSEX INDUSTRIES, INC. | 43157 | 08/16/2016 10:31 AM |
| WESTERN TRAFFIC SUPPLY, INC. | 40681 | 08/16/2016 10:31 AM |
| WHITE CAP READY MIX, INC. | 9433 | 08/16/2016 10:31 AM |
| WK MCLELLAN COMPANY | 38406 | 08/16/2016 10:31 AM |
| WRECO | 30066 | 08/16/2016 10:31 AM |
| YBANAG REALTY & DEVELOPMENT CORP | 41228 | 08/16/2016 10:31 AM |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC | 38612 | 08/16/2016 10:31 AM |

# TAB "2G"

Tuesday, August 16, 2016, Bid Date Reminder and Addendum #3 notification was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

## Invitation to Bid

GRANITE™

August 16, 2016

**Attn: ,**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **August 24, 2016 02:00 PM (PT)**

***BID DATE REMINDER***

***We have noticed that you have yet to update your intentions to bid this project. Please use the link above to review the project documents and respond to the bid invitation with Accept, Decline, or Undecided.***

***There have been 3 Addendum's issued from Caltrans for this project.***
***They have been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT

(BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

**Henry, Melinda**

**From:** notifications@com2.smartbidnet.com
**Sent:** Tuesday, August 16, 2016 2:10 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***BID DATE REMINDER***

***We have noticed that you have yet to update your intentions to bid this project. Please use the link above to review the project documents and respond to the bid invitation with Accept, Decline, or Undecided.***

***There have been 3 Addendum's issued from Caltrans for this project. They have been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE

CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

Communication Attachment:

Emails Sent: 339

Emails Not Sent: 29

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES

- **aandmsales.mayette@gmail.com**

A B S L CONSTRUCTION

- **Daryl@abslconstruction.com**
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**

A.J. VASCONI GENERAL ENGINEERING

- **aj@ajvasconi.com**

ACCURATE SAWCUTTING

- **office@accuratesawcutting.com**
- **sperry@accuratesawcutting.com**

ADVANCED GEOSOLUTIONS, INC

- **jibaez@advgeosolutions.com**

ALASKA ENTERPRISES INC.

- **lindy@alaskaenterprisesinc.com**

ALCAM METAL DISTRIBUTORS, INC.

- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**

ALERT-O-LITE, INC

- **debbieh@alertolite.com**

ALL AMERICAN ASPHALT SEALING INC

- **aaasealing96@yahoo.com**

ALL EARTH CONSTRUCTION

- **allearthconstruction@gmail.com**

ALL PHASE CONSTRUCTION & ENGINEERING, INC.

- **heasley@allphaseasphalt.com**

ALLEN GILL CONSTRUCTION, INC.

- **tgill@allengillconstruction.com**

ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC

- **laurie@alrsupply.com**

AMCON CONSTRUCTION

- **harvydhillon@yahoo.com**

AMERC INC.

- **amercinc@hotmail.com**

AMERICAN COMPLIANCE SERVICES

- **wendy@acs-llc.us**

AMERICAN STEEL PLACERS, INC.

- **Rusty@steelplacers.com**
- **dolores@steelplacers.com**

AMERICAN UTILITY PRODUCTS

- **sanjay.pandya@gmail.com**

AMG CONSTRUCTION

- **dougblacksher@aol.com**

ANTHONY'S GRADING & PAVING

- **paving_agp@yahoo.com**

ANTHONY'S LASER LEVELING

- **aavila7777@gmail.com**

ANVIL BUILDERS
- **HT@anvilbuilders.com**
- **alan@anvilbuilders.com**
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net**
- **apadana1@sbcglobal.net**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
- **patsy_gomez2002@yahoo.com**
AZUL WORKS INC
- **rocio@azulworks.com**
- **rocio@azulworks.com**
B J ENTERPRISES
- **bjntrprz@earthlink.net**
BAY LINE CUTTING & CORING, INC.
- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**
BAYSHORE METALS
- **kristin@bayshoremetals.com**
- **kristin@bayshoremetals.com**
BBC ELECTRIC, INC.
- **chris@bbcelectricinc.com**
BC SCHMIDT CONSTRUCTION, INC.
- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**
BENGAL ENGINEERING, INC.
- **md@bengalengineering.com**
BERT W SALAS, INC.
- **bsalaz@bertsalasinc.com**
BLACK GOLD INDUSTRIES
- **Vvillard@bgi1.com**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **info@BLACKSTONEASPHALT.COM**
BLANCO CONSTRUCTION
- **lawym2004@aol.com**
- **blancoconst@aol.com**
BOUTHILLIER CONSTRUCTION, INC
- **wecandigit@onemain.com**
BRAHMA CONSTRUCTION INC
- **ajchavez@brahmaconstruction.com**
BROOKWATER, INC.
- **ann@brookwater.com**
BUENA VISTA LANDSCAPE, INC
- **b.v.landscape@pacbell.net**
BURKE CONSTRUCTION
- **burkebid@gmail.com**
C & L DRILLING CO
- **cldrilling@aol.com**

C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **xyfloyd@aol.com**
CADIT COMPANY
- **k.carlisle@caditcompany.com**
CAL VALLEY CONSTRUCTION, INC.
- **shelleya@calvalleyconstruction.com**
- **sales@calvalleyconstruction.com**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
- **paustin@austin-enterprise.com**
CATS EXCAVATING, INC
- **catsexcavatinginc@yahoo.com**
CHARLIE'S CUSTOM EXCAVATING, INC
- **office@ccexcavatinginc.com**
CHAVEZ TRUCKING
- **teresa@chaveztrucking.com**
- **adam@chaveztrucking.com**
CINDY BALES ENGINEERING, INC.
- **airbears@balesengineering.com**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **wegrindasphalt@aol.com**
- **bristrump@aol.com**
- **Brianna@Wegrindasphalt.com**
CIVILCOM LLC
- **jguillen@civilcom.com**
CLARK TRANSPORTATION CONSULTING SERVICES
- **bclark@clarktransportation.net**
CLEAR CREEK CONSTRUCTION INC.
- **clearcreekadam@gmail.com**
CM INDUSTRIAL & SAFETY SUPPLY, INC
- **cm_industrial@verizon.net**
CMC TRAFFIC CONTROL SPECIALIST
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
COLEMAN CONSTRUCTION
- **tcoleman2009@hotmail.com**
- **leeweisenberg@gmail.com**
COMMUNITY TREE SERVICE, INC
- **communitytreeservice320@gmail.com**
CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**

COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESTINATION ANYWHERE, INC.
- **info@destinationanywhereinc.com**
- **destinationanywhereinc@gmail.com**
DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**
DIRTY DYNASTY INC
- **alurcons@comcast.net**
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- **DAVEtrucksweep@gmail.com**
DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**
DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**
DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**
DRAGON MATERIAL TRANSPORT, INC.
- **summer.bradford@dragonmaterial.com**
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**
DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**
EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**

ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**
ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**
ESD&C, INC.
- **sales@esdandc.com**
ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**
EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**
FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**
FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**
- **flashwbe@outlook.com**
FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **roxanne.medina@att.net**
- **toni.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GECKO GOLF CONSTRUCTION, INC.
- **geckogconstruction@gmail.com**
- **GeckoGConstruction@gmail.com**
GEN CON ENVIRO SVC GROUP
- **genconenviro@verizon.net**

GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GERONIMO CONCRETE, INC.
- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**
GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**
GR SUNDBERG, INC.
- **randy@grsinc.biz**
GREGG SIMPSON TRUCKING
- **gregg.simpson@comcast.net**
GSJ UTILITY SUPPLY & SERVICE
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
- **yolanda@gsj-utility.com**
HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**
HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**
HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**
HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**
HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**
HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**
INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**
INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**
INTERGRAPHICS
- **kerstin@intergraphics.com**
INTERIOR DEMOLITION INC
- **maria@interiordemolition.net**
- **maria@interiordemolition.net**
INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**
IOSM
- **virginia@onsitehealthandsafety.com**
IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**
J. CARDENAS INC

- **jcardenasinc@gmail.com**
JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**
K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**
K R C SAFETY CO. INC.
- **michaelc@krcsafety.com**
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**
K. W. EMERSON, INC.
- **alison@kwemerson.com**
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
- **karen@imaginationmetals.com**
KELLIE AVILA CONSTRUCTION SERVICES, INC
- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**
KERN COUNTY CUSTOM CONCRETE
- **JerryKCCC@yahoo.com**
KIONA LANDSCAPING
- **egruetzmacherjr@gmail.com**
KRS CONSTRUCTION INC
- **krsconstruction@sbcglobal.net**
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **kathy.tweidt@northstarer.com**
LA FIRMA INC.
- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**
LARRANAGA TRUCKING, INC.
- **ltcvictoria14@gmail.com**
LEWIS ENGINEERING
- **lewisengineering@sbcglobal.net**
LINDCO, INC
- **linda@redshift.com**
LMS TRANSPORT
- **afs@lms-transport.com**
LNA CONCRETE STRUCTURES, INC.
- **agarcialna@aol.com**
LONG'S DIRECTIONAL BORING, INC
- **kathy@longsdirectionalboring.com**
LOWERS WELDING & FABRICATION, INC.
- **ddavis@lowerswelding.com**

LVDH CONSTRUCTION
- **loucon@outlook.com**
- **lvdhconst@outlook.com**
M & S ENVIRONMENTAL LANDSCAPES, INC
- **shelley@mandsenviro.com**
M J AVILA COMPANY, INC.
- **brucej@mjavila.com**
M. HERNANDEZ CONSTRUCTION INC
- **mariano@hernandez-engineering.com**
M. S. LEE ENTERPRISES
- **MonSLee@yahoo.com**
MACHADO & SONS CONSTRUCTION, INC
- **mike@machadoandsons.com**
MACO SECURITY PRODUCTS
- **msp@att.net**
MAD STEEL INC.
- **madsteelinc@aol.com**
MANERI TRAFFIC CONTROL
- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**
MANUFACTURER'S WAREHOUSE
- **mw@wrl191s.com**
- **mw@wrl191s.com**
MARTIN GENERAL ENGINEERING INC
- **amartin@martingeneral.net**
- **estimating@martingeneral.net**
MARTINI DRILLING CORP.
- **martinidrilling@yahoo.com**
MASKELL PIPE & SUPPLY INC
- **salmab@maskellpipe.com**
MASS X INC.
- **massx6@hotmail.com**
MC CULLOUGH CONSTRUCTION INC
- **denamccullough@mcculloughconstructioninc.com**
MCAFEE TRANSPORTATION
- **mcafeetransportation@gmail.com**
METCO
- **c.martinez@metco-usa.com**
MJD ENGINEERING
- **mario@mjdengineering.com**
MJK CONSTRUCTION, INC.
- **plawrence@mjkconstruction.com**
MONROE TRUCKING
- **monroetrucking01@yahoo.com**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patriciaa@montcsi.com**
- **mcsi@montcsi.com**

- **patrica@montcsi.com**

MOTHERLODE CONCRETE CONSTRUCTION

- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**

MUNICON CONSULTANTS

- **lois@municon.net**
- **lois@municon.net**
- **Lois@municon.net**
- **emani@municon.net**
- **barry@municon.net**

MV CONSTRUCTION, INC.

- **valdez05@gmail.com**

NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION

- **navorndes1@aol.com**

NEWLAND ENTITIES, INC

- **rcervantes@newlandentities.com**

NIELSON CONSTRUCTION

- **dnielson@nielsoninc.com**

NITTA EROSION CONTROL

- **nittaec@gmail.com**
- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**

NORTH STAR CONSTRUCTION & ENGINEERING, INC

- **contact@northstarconstruction.biz**

NTK CONSTRUCTION INC

- **ttran@ntkconstruction.com**

OLIVER TRANSBAY CONSTRUCTION INC

- **flotbc@sbcglobal.net**

ONE TIME UTILITY SALES, INC

- **brian@onetimeutility.com**

P. A. WILSON, INC.

- **pawilsoninc@gmail.com**

PAPILLON BUILDERS

- **jsellers@papillonbuilders.com**

PARADIGM CONSTRUCTION

- **steve@paradigmbuilt.com**

PARAGON PROJECT RESOURCES, INC

- **william.correa@2paragon.com**

PARAMOUNT SAFETY SUPPLY, INC.

- **joel@paramountsafetysupply.com**

PAYCO SPECIALTIES, INCORPORATED

- **rebecca@payco.biz**
- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **bill@payco.biz**

- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**

PEREZ ASPHALT CONSTRUCTION LTD
- **kelly@perezasphalt.com**

PK CONSTRUCTION
- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**

PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**

PVF SALES
- **andrick@pvfsales.com**

QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**

QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**

R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**

R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**

R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**

R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**

R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**

REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**

ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**

ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**

RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**

RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**

S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**

S.T. RHOADES CONSTRUCTION, INC.
- **steve@strhoadesinc.com**

SAFETY VIBE, INC.
- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**

SAM'S EQUIPMENT & SUPPLIES
- **samsequipment@comcast.net**
SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **liz@sftubebending.com**
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
- **marvindeanllc@sbcglobal.net**
SANTOS EXCAVATING, INC.
- **sue@santosengineering.com**
SCHOTKA CONSTRUCTION INC
- **dschotka@aol.com**
SERNA CONSTRUCTION, INC.
- **sernaconstruction@sbcglobal.net**
SITE WORK SOLUTIONS
- **cwhitmer@swsgc.com**
SITEWORKS CONSTRUCTION, INC
- **kdesena@linkzone.com**
SM SALES, 75TH STREET QUARRY & RECYCLING
- **jpusic@smsalesinc.com**
SO. CAL TRAFFIC INC
- **cecilia@socaltraffic.net**
SOHA ENGINEERS
- **slau@soha.com**
SOLID CONSTRUCTION, INC
- **queenie_chief2003@yahoo.com**
SOUTH COAST SWEEPING, INC.
- **kssouthcoast@roadrunner.com**
SPECIALTY TRAFFIC SYSTEMS
- **specialtytraffic@yahoo.com**
SPIRIT ROAD OILS
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
STEVE DOVALI CONSTRUCTION, INC.
- **dovaliconstruction@gmail.com**
STONY CREEK GENERAL ENGINEERING
- **luke@scgeinc.com**
STRUCTUS, INC.
- **hchang@structusinc.com**
SUDDEN SAM'S TRUCKING
- **suddensamstrk@aol.com**
SUMMIT TRUCKING INC
- **summittrucking@yahoo.com**
SUNSET SURVIVAL & FIRST AID, INC.
- **debbie@SunsetSurvival.com**
- **info@SunsetSurvival.com**
SUPPLYMATES, LLC
- **kit.wong@supplymates.com**

SWITCHPOINT PLANNING
- **jumana@switchpointplanning.com**
T AND S DVBE, INC.
- **tandsdvbe@yahoo.com**
T.D.W. CONSTRUCTION, INC
- **josie@tdwconstruction.com**
THE ASKIA GROUP
- **prestellaskia@sbcglobal.net**
THE CK GROUP, INC
- **ckgroup@theckgroup.com**
THE CONSTRUCTION ZONE
- **mindy@theconstructionzone.us.com**
TIPCO ENGINEERING, INC
- **tipcoinc@aol.com**
TRAFFIC CONTROL PROS
- **estimating@tcpros.net**
TRAFFIC ENFORCEMENT SOLUTIONS
- **trafficenforcementsolutions@gmail.com**
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
- **odysseyblasting@yahoo.com**
TRUE CHAMPIONS INC.
- **TCI@TRUECHAMPIONS.NET**
TSC - TOTAL SAFETY CONCEPTS
- **tsc4safety@yahoo.com**
TUCKER TECHNOLOGY INC
- **frank@tuckertech.com**
TYRRELL RESOURCES, INC.
- **tyrrellresources@sbcglobal.net**
U.S. CONCRETE CONSTRUCTION, INC
- **les@us-concrete.net**
- **les@us-concrete.net**
UDB ENTERPRISES, INC
- **vilarino76@gmail.com**
UMERANI ASSOCIATES
- **jumerani@umerani.com**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**
UWA ELECTRIC CO.
- **uwaelectric@gmail.com**
V & G BUILDERS
- **jtonyvaldez@hotmail.com**
V A P CONSTRUCTION INC.
- **arvind@vapci.com**
VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**
VELIS ENGINEERING, INC
- **cbenites@verizon.net**

VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**
VLG ENGINEERING
- **vigeng@aol.com**
VT ELECTRIC, INC.
- **tony@vtelectric.net**
W T B, INC
- **deborah@wtbinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO
- **info@wreco.com**
- **info@wreco.com**
- **hanbin_liang@wreco.com**
YBANAG REALTY & DEVELOPMENT CORP
- **info@dybanagconstruction.com**
- **estimating@dybanagconstruction.com**
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **yjones@ycat-c.com**

Emails Not Sent Detail:
A S CONTRACTORS, INC.
- **deni@sti.com Reason:** Non-existent address
APADANA ENGINEERING, INC.
sopida@sbcglobal.net **Reason:** Invalid Email
BLANCO CONSTRUCTION
blancoconst@aol.com **Reason:** Invalid Email
CONTERRA GROUP, INC.
- **jherrera@conterragroup.net Reason:** Non-existent address
DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address
DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address
E E ELECTRIC, INC

- **eeelectric@earthlink.net Reason:** Non-existent address
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address
EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address
EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address
FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address
INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address
INTERWEST PACIFIC, LTD.
sales@interwestpac.ac.com **Reason:** Invalid Email
KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address
LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address
M & S ENVIRONMENTAL LANDSCAPES, INC
michael@mandsenviro.com **Reason:** Invalid Email
MASS X INC.
massx2@hotmail.com **Reason:** Invalid Email
PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address
R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.
Emilio@safetyvibe.com **Reason:** Invalid Email
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.
- **tyrellresources@sbcglobal.net Reason:** Non-existent address
UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email

This automatic email was generated by

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LAVJ and enter the access key: *****

**Invitation to Bid**

GRANITE

August 16, 2016

**Attn: ##FirstName## ##LastName##, ##CompanyName##**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **August 24, 2016 02:00 PM (PT)**

***BID DATE REMINDER***

***We have noticed that you have yet to update your intentions to bid this project. Please use the link above to review the project documents and respond to the bid invitation with Accept, Decline, or Undecided.***

***There have been 3 Addendumâ€™s issued from Caltrans for this project.***
***They have been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE

DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-365904, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580  DBE Goal  5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **August 24, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractorâ€™s license, DIR registration number, insurance and workerâ€™s compensation coverage meeting Graniteâ€™s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 0000000-000000

## Henry, Melinda

**rom:** notifications@smartbidnet.com
**Sent:** Tuesday, August 16, 2016 1:30 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 25

**Faxes Not Sent:** 0

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

A B S L CONSTRUCTION
- **6505950713**

STARBURST ENGINEERING
- **5595922845**

SPIRIT ROAD OILS
- **4084652280**
- **4084652270**

TIPCO ENGINEERING, INC
- **3105156579**

QUALITY HYDROSEEDING & RESTORATION
- **7607895168**

QUALITY ERECTORS & CONSTRUCTION, INC.
- **7077513962**
- **7077513962**
- **7077513962**

RUDY'S LANDSCAPE & IRRIGATION DESIGN
- **6613227854**

CHAVEZ TRUCKING
- **7076936723**

GENERAL SUPPLY COMPANY
- **5106322315**

LEWIS ENGINEERING
- **5106017206**

SUDDEN SAM'S TRUCKING
- **5102729575**

DE ANDA COMPANY
- **5596454688**
CMC TRAFFIC CONTROL SPECIALIST
- **4152061711**
M. HERNANDEZ CONSTRUCTION INC
- **4158244696**
VT ELECTRIC, INC.
- **9099858186**
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**
ROCKIN' R GRADING & EXCAVATING
- **2098470586**
- **2098470586**
E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2H"

Wednesday, August 17, 2016, as a follow up, made 1st round of calls to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

| Company Name | DBE Firm ID | Contact Phone | Call 1: 08/17/2016 |
|---|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | 41039 | (530) 625-4716 | No |
| A AND M SALES | 39283 | (925) 286-1086 | Left Voicemail |
| A B S L CONSTRUCTION | 5270 | (510) 727-0900 | Left Voicemail |
| A B S L CONSTRUCTION | 5270 | (650) 595-0792 | Disconnected |
| A S CONTRACTORS, INC. | 40742 | (209) 742-6684 | Left Voicemail |
| A.J. VASCONI GENERAL ENGINEERING | 32335 | (925) 691-9400 | Left Voicemail |
| ACCURATE SAWCUTTING | 42252 | (209) 632-5010 | Not Sure Yet |
| ADVANCED GEOSOLUTIONS, INC | 35149 | (310) 796-9000 | Left Voicemail |
| ALASKA ENTERPRISES INC. | 39924 | (714) 267-4806 | Lindy@alaskaenterprisesinc.com |
| ALCAM METAL DISTRIBUTORS, INC. | 43140 | | xxxxxxxxxxxxxxxxxxxx |
| ALCAM METAL DISTRIBUTORS, INC. | 43140 | (303) 463-5879 | No |
| ALERT-O-LITE, INC | 16345 | (559) 453-2474 | No |
| ALL AMERICAN ASPHALT SEALING INC | 40963 | (775) 329-3003 | Voicemail Full |
| ALL CITY TRUCKING | 36987 | (510) 461-8287 | Yes |
| ALL EARTH CONSTRUCTION | 39157 | (559) 287-7168 | Left Voicemail |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | 37877 | (916) 332-1475 | Left Voicemail |
| ALLEN GILL CONSTRUCTION, INC. | 15324 | (530) 547-4334 | Left Voicemail |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | 41469 | (716) 906-4095 | Left Voicemail |
| AMCON CONSTRUCTION | 41769 | (916) 933-9892 | Left Voicemail |
| AMERC INC. | 12026 | (951) 677-1078 | No |
| AMERICAN COMPLIANCE SERVICES | 37847 | (707) 745-1137 | Left Voicemail |
| AMERICAN STEEL PLACERS, INC. | 33825 | (909) 884-6031 | Voicemail Full |
| AMERICAN UTILITY PRODUCTS | 36950 | (626) 335-2753 | Left Voicemail |
| AMG CONSTRUCTION | 33181 | (510) 562-8638 | Disconnected |
| ANTHONY'S GRADING & PAVING | 42231 | (619) 922-3853 | Left Voicemail |
| ANTHONY'S LASER LEVELING | 31152 | (559) 846-7608 | No |
| ANVIL BUILDERS | 39630 | (415) 285-5000 | No |
| ANVIL BUILDERS | 39630 | (415) 397-4925 | xxxxxxxxxxxxxxxxxxxx |
| APADANA ENGINEERING, INC. | 37715 | (415) 300-6600 | Voicemail Full |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | 39542 | (559) 276-0447 | Left Voicemail |
| AVISON CONSTRUCTION, INC. | 41800 | (559) 431-0317 | No |

| | | | |
|---|---|---|---|
| AZUL WORKS INC | 39729 Suspended as | (415) 558-1507 | No |
| B J ENTERPRISES | 4935 | (323) 750-9218 | Left Voicemail |
| BAY LINE CUTTING & CORING, INC. | 21117 | (415) 508-1800 | Yes |
| BAY LINE CUTTING & CORING, INC. | 21117 | (510) 527-1000 | xxxxxxxxxxxxxxxxxxxxx |
| BAYSHORE METALS | 41248 | (530) 526-1650 | No |
| BBC ELECTRIC, INC. | 41252 | (800) 818-5638 | No |
| BC SCHMIDT CONSTRUCTION, INC. | 33659 | (530) 473-5423 | No |
| BENGAL ENGINEERING, INC. | 31261 | (805) 563-0788 | Left Voicemail |
| BERT W SALAS, INC. | 77 | (916) 123-4567 | Incorrect # |
| BLACK DIAMOND ASPHALT, INC. | 22999 | (707) 448-9402 | Yes |
| BLACK GOLD INDUSTRIES | 15216 | (805) 981-4616 | No |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | 38922 | (661) 282-8800 | No |
| BLANCO CONSTRUCTION | 36219 | (951) 250-6692 | Left Voicemail |
| BONITA PIPELINE, INC | 41862 | (619) 434-9801 | No |
| BONITA PIPELINE, INC | 41862 | (619) 520-3350 | xxxxxxxxxxxxxxxxxxxxx |
| BOUTHILLIER CONSTRUCTION, INC | 39963 | (707) 272-2772 | No |
| BRAHMA CONSTRUCTION INC | 27604 | (559) 291-4652 | No |
| BROOKWATER, INC. | 38950 | (925) 855-0417 | Left Voicemail |
| BUENA VISTA LANDSCAPE, INC | 10544 | (714) 771-2563 | No |
| BURKE CONSTRUCTION | 30173 | (530) 676-1009 | Left Voicemail |
| C & L DRILLING CO | 8268 | (562) 691-3588 | Disconnected |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | 37578 | (559) 790-4277 | Left Voicemail |
| CADIT COMPANY | 33568 | (817) 430-4409 | Left Voicemail |
| CAL VALLEY CONSTRUCTION, INC. | 39655 | (559) 274-0300 | No |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE | 13602 | (661) 589-1001 | No |
| CATS EXCAVATING, INC | 31128 | (619) 264-4125 | Left Voicemail |
| CHARLIE'S CUSTOM EXCAVATING, INC | 37820 | (530) 221-3626 | No |
| CHAVEZ TRUCKING | 7974 | (707) 678-0514 | No |
| CHAVEZ TRUCKING | 7974 | (707) 693-6721 | xxxxxxxxxxxxxxxxxxxxx |
| CINDY BALES ENGINEERING, INC. | 33135 | (909) 585-1557 | Left Voicemail |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | 40089 | (562) 694-4015 | No |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | 40089 | (562) 697-2286 | xxxxxxxxxxxxxxxxxxxxx |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | 40089 | (714) 904-1142 | xxxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| CIVILCOM LLC | 42330 | (510) 263-9482 | Left Voicemail |
| CLARK TRANSPORTATION CONSULTING SERVICES | 35377 | (908) 642-4570 | Left Voicemail |
| CLAY MIRANDA TRUCKING, INC. | 5568 | (559) 275-5654 | No |
| CLEAR CREEK CONSTRUCTION INC. | 41250 | (530) 547-4938 | Left Voicemail |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | 37930 | (562) 432-7877 | No |
| CMC TRAFFIC CONTROL SPECIALIST | 33473 | (415) 206-1700 | Yes |
| COAST SURVEYING, INC | 2128 | (714) 918-6266 | No |
| CODY BUILDERS SUPPLY, INC. | 28820 | (512) 339-9834 | No |
| COLEMAN CONSTRUCTION | 42591 | (707) 275-9016 | No |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | 42591 | (707) 275-9016 | xxxxxxxxxxxxxxxxxxxxx |
| COMMUNITY TREE SERVICE, INC | 41249 | (831) 763-2391 | No |
| CONSTRUCTION AREA SIGNS, INCORPORATED | 500 | (916) 663-9097 | No |
| CONSTRUCTION INSPECTION SPECIALISTS | 38004 | (707) 838-1679 | No |
| CONTERRA GROUP, INC. | 41616 | (559) 442-3500 | Disconnected |
| CONTRACTOR SERVICES GROUP, INC. | 36742 | (916) 371-7303 | No |
| COOKS AND SON INC. | 40072 | (805) 934-2705 | Voicemail Full |
| CRUSH MATERIALS CORPORATION | 38958 | (949) 887-0795 | No, out of there area. |
| CRUZ CONTAINERS, INC | 33777 | (909) 562-0580 | Left Voicemail |
| CSI ENGINEERING | 42644 | (916) 233-8623 | No |
| D L N ENTERPRISE, INC. | 39976 | (877) 342-3472 | No |
| D-LINE CONSTRUCTORS, INC. | 40922 | (510) 251-6400 | No |
| DAVID ENGINEERING CONSTRUCTION | 14982 | (530) 367-3508 | Left Voicemail |
| DC RECYCLING | 39675 | (559) 325-2526 | Left Voicemail |
| DE ANDA COMPANY | 35956 | (559) 284-0824 | No |
| DE ANZA MANUFACTURING SERVICES, INC. | 25025 | (408) 734-2020 | Left Voicemail |
| DEENSGROUP CONSTRUCTION | 34801 | (408) 345-3860 | Left Voicemail |
| DEHARO RAMIREZ CORPORATION | 41669 | (408) 799-9952 | Left Voicemail |
| DELTECH ENGINEERING, INC | 31021 | (714) 495-9755 | Yes |
| DESTINATION ANYWHERE, INC. | 37840 | (209) 836-9400 | Left Voicemail |
| DILLARD ENVIRONMENTAL SERVICES | 7106 | (925) 634-6850 | No |
| DIRT & AGGREGATE INTERCHANGE, INC | 20 | (503) 661-5093 | Yes |
| DIRTY DYNASTY INC | 43376 | (209) 969-5496 | Left Voicemail |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I | 42154 | (559) 370-5756 | No |

| | | | |
|---|---|---|---|
| DOMINGUEZ & SONS TRUCKING, INC | 40407 | (408) 971-3744 | julio@dominguezandsons.com |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | 31488 | (626) 962-5000 | No |
| DON GARCIA EXCAVATING & PAVING, INC. | 425 | (530) 577-0558 | No |
| DON H MAHAFFEY DRILLING CO | 43116 | (310) 245-6157 | Left Voicemail |
| DRAGON MATERIAL TRANSPORT, INC. | 37444 | (559) 351-8822 | Yes |
| DREAMBUILDER CONSTRUCTION CORP | 38712 | (714) 646-3697 | No |
| DYNAMIC CONSTRUCTION SERVICES, LLC | 37067 | (415) 494-5169 | No Answer |
| E E ELECTRIC, INC | 25021 | (909) 829-7818 | No |
| E-NOR INNOVATIONS INC. | 37718 | (310) 513-6209 | Yes |
| E. JASPER WRKG. (DEMO) & TRKG | 31492 | (323) 754-9877 | No |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | 24176 | (650) 367-8000 | No Answer |
| EAGLE ENVIRONMENTAL CONSTRUCTION | 32383 | (415) 715-1450 | No |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT, | 27500 | (951) 324-8060 | No Answer |
| EE ELECTRIC, INC | 25021 | (800) 829-7818 | Disconnected |
| EMMETT VALLEY CONSTRUCTION, INC. | 42730 | (559) 275-4335 | No |
| ERIC'S BACKHOE SERVICE, INC | 37319 | (661) 269-2222 | Disconnected |
| ERNEST B. DEE | 39513 | (916) 271-0410 | Left Voicemail |
| ESD&C, INC. | 35345 | (650) 766-2778 | No |
| ESE CONSULTING ENGINEERS, INC. | 33266 | (707) 747-1755 | No |
| ESP SURVEYING, INC | 12505 | (559) 442-0883 | No |
| EW CORPORATION INDUSTRIAL FABRICATORS | 13016 | (760) 337-0020 | Left Voicemail |
| EXBON DEVELOPMENT, INC. | 36272 | (714) 539-2222 | No |
| FANFA, INC. | 5435 | (510) 278-8410 | No |
| FCS STRIPING, SEALING AND PAVING, INC. | 39845 | (925) 373-6205 | Left Voicemail |
| FERGUSON SAFETY PRODUCTS | 36425 | (800) 515-0223 | No |
| FINE GRADE EQUIPMENT, INC. | 4952 | (661) 949-8788 | No |
| FIRST FUEL, INC. | 36185 | (949) 861-0284 | No |
| FLASH TRAFFIC, INC. | 39950 | (661) 262-6003 | Left Voicemail |
| FLORES CONSTRUCTION, INC. | 41622 | (626) 918-1972 | Left Voicemail |
| FOCON, INC | 29518 | (510) 465-6319 | No |
| FOCUSED RESOURCES | 30142 | (818) 261-1507 | Left Voicemail |
| FORCE TRAFFIC CONTROL, INC. | 29335 | (559) 594-1062 | Left Voicemail |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | 14717 | (530) 743-0744 | No |

| | | | |
|---|---|---|---|
| FRANK ZABEL TRUCKING, INC. | 4823 | (707) 443-4277 | No |
| FREEMAN ROCK, INC. | 34639 | (541) 469-2444 | No |
| FRESNO LANDSCAPE | 35904 | (559) 268-2600 | No |
| FUSION MEDIA | 42403 | (714) 401-0337 | Left Voicemail |
| G & C EQUIPMENT CORP. | 820 | (310) 515-6715 | Yes |
| G. W. PEOPLES CONTRACTING CO., INC. | 29381 | (202) 488-7185 | Left Voicemail |
| GATES ENTERPRISES, INC | 37053 | (310) 592-5810 | No |
| GECKO GOLF CONSTRUCTION, INC. | 35183 | (925) 382-2100 | No |
| GECKO GOLF CONSTRUCTION, INC. | 35183 | (925) 548-8723 | Left Voicemail |
| GEN CON ENVIRO SVC GROUP | 39941 | (626) 255-8755 | No Answer |
| GENERAL ENGINEERING CONSTRUCTION CO. | 39433 | (925) 768-5329 | Disconnected |
| GENERAL SUPPLY COMPANY | 1170 | (510) 632-5229 | Left Voicemail |
| GEO CADD SURVEYS | 22342 | (510) 796-8555 | No |
| GERONIMO CONCRETE, INC. | 34507 | (323) 225-2016 | No |
| GLOBAL ROAD SEALING, INC | 31176 | (714) 893-0845 | Incorrect # |
| GONZALES SURVEYS INC | 14847 | (916) 768-6303 | Left Voicemail |
| GR SUNDBERG, INC. | 31060 | (707) 825-6565 | No |
| GREGG SIMPSON TRUCKING | 34675 | (707) 468-1654 | Left Voicemail |
| GSJ UTILITY SUPPLY & SERVICE | 38438 | (562) 404-1113 | Not Sure Yet |
| GSJ UTILITY SUPPLY & SERVICE | 38438 | (562) 404-1435 | xxxxxxxxxxxxxxxxxxxx |
| HALF MOON BAY GRADING & PAVING | 37792 | (650) 726-3588 | No |
| HARRIS DEVELOPMENT CORPORATION | 41563 | (559) 797-1642 | Left Voicemail |
| HEIR & SON CONSTRUCTION, INC | 42780 | (530) 415-4777 | Left Voicemail |
| HERCON COMPANY, INC. | 35158 | (949) 766-6770 | Voicemail Full |
| HUNSAKER SAFETY & SIGN, INC. | 29337 | (559) 255-7446 | Left Voicemail |
| HYDROCONSULT ENGINEERS, INC. | 34842 | (415) 252-9750 | Left Voicemail |
| INDIAN CONSTRUCTION INC | 38048 | (909) 880-6244 | Left Voicemail |
| INDIAN HEAD ENTERPRISES | 43063 | (530) 353-7105 | Left Voicemail |
| INGELS ENGINEERING, INC. | 42767 | (626) 256-1967 | No Answer |
| INTERGRAPHICS | 32391 | (650) 359-3087 | No |
| INTERIOR DEMOLITION INC | 27378 | (818) 249-4932 | No |
| INTERNATIONAL GOVERNMENT SERVICES INC. | 42391 | (323) 235-8905 | Incorrect # |
| INTERNATIONAL GOVERNMENT SERVICES INC. | 42391 | (323) 573-2563 | Left Voicemail |

| | | | |
|---|---|---|---|
| INTERWEST PACIFIC, LTD. | 12174 | (858) 259-2062 | No |
| IOSM | 38497 | (510) 245-2700 | Left Voicemail |
| IRB CONSTRUCTION, INC. | 42290 | (916) 612-0608 | Voicemail Full |
| J. CARDENAS INC | 43187 | (760) 403-0015 | No |
| JAKI CONSTRUCTION COMPANY | 39540 | (510) 568-2560 | Disconnected |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION | 41839 | (559) 688-4206 | Voicemail Full |
| K & G CONCRETE INC | 38962 | (916) 216-1623 | Left Voicemail |
| K & K CONSTRUCTION SUPPLY, INC | 40197 | (916) 804-4631 | Maybe |
| K F M INTERNATIONAL INDUSTRIES, INC. | 35517 | (626) 369-9556 | No |
| K R C SAFETY CO. INC. | 447 | (559) 732-0393 | Yes |
| K. W. EMERSON, INC. | 20410 | (209) 754-3839 | No |
| KA`PEL CONSTRUCTION INC. | 37235 | (530) 629-3300 | Left Voicemail |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL | 38347 | (559) 299-2899 | Left Voicemail |
| KELLEY EROSION CONTROL, INC | 39756 | (775) 322-7755 | No |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | 38321 | (805) 461-1600 | No |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | 38321 | (805) 610-9965 | No |
| KERN COUNTY CUSTOM CONCRETE | 30847 | (661) 865-7465 | No |
| KIONA LANDSCAPING | 40497 | (707) 616-4340 | Left Voicemail |
| KRS CONSTRUCTION INC | 40890 | (916) 381-6438 | Left Voicemail |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATIO | 35025 | (949) 580-2800 | No |
| LA FIRMA INC. | 39322 | (805) 748-8576 | Yes |
| LARRANAGA TRUCKING, INC. | 29429 | (530) 708-0521 | No |
| LEWIS ENGINEERING | 28890 | (510) 601-7223 | No |
| LINDCO, INC | 40437 | (831) 595-8033 | Left Voicemail |
| LMS TRANSPORT | 38327 | (951) 616-3828 | No |
| LNA CONCRETE STRUCTURES, INC. | 31286 | (909) 393-1493 | No |
| LONG'S DIRECTIONAL BORING, INC | 36327 | (951) 817-0111 | No |
| LOVEX GENERAL ENGINEERING CORPORATION | 20524 | | No |
| LOWERS WELDING & FABRICATION, INC. | 42324 | (562) 824-3365 | No |
| LVDH CONSTRUCTION | 41993 | (559) 392-5221 | Voicemail Full |
| M & S ENVIRONMENTAL LANDSCAPES, INC | 30736 | (530) 941-1631 | Left Voicemail |
| M J AVILA COMPANY, INC. | 41307 | (559) 276-1258 | No |
| M. HERNANDEZ CONSTRUCTION INC | 34829 | (415) 824-4731 | No |

| | | | |
|---|---|---|---|
| M. S. LEE ENTERPRISES | 35799 | (559) 217-4851 | Left Voicemail |
| MACHADO & SONS CONSTRUCTION, INC | 42253 | (209) 632-5260 | No |
| MACO SECURITY PRODUCTS | 40455 | (510) 655-1043 | Left Voicemail |
| MAD STEEL INC. | 34508 | (909) 592-3443 | No |
| MANERI TRAFFIC CONTROL | 38078 | (951) 695-5104 | No |
| MANUFACTURER'S WAREHOUSE | 26300 | (559) 435-4321 | Left Voicemail |
| MARTIN GENERAL ENGINEERING INC | 34783 | (916) 355-8101 | No |
| MARTINI DRILLING CORP. | 36949 | (714) 715-2715 | No |
| MASKELL PIPE & SUPPLY INC | 40662 | (909) 574-8662 | Not Sure Yet |
| MASS X INC. | 39715 | (559) 294-1075 | Left Voicemail |
| MC CULLOUGH CONSTRUCTION INC | 27969 | (707) 825-1014 | No |
| MCAFEE TRANSPORTATION | 38828 | (925) 308-7700 | Left Voicemail |
| METCO | 14906 | (415) 455-9922 | Left Voicemail |
| MJD ENGINEERING | 43095 | (916) 202-3793 | No |
| MJK CONSTRUCTION, INC. | 38043 | (800) 698-1645 | No |
| MONROE TRUCKING | 9616 | (510) 377-8081 | Yes |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | 36979 | | xxxxxxxxxxxxxxxxxxxxx |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | 36979 | (619) 578-2538 | Left Voicemail |
| MOTHERLODE CONCRETE CONSTRUCTION | 7972 | | xxxxxxxxxxxxxxxxxxxxx |
| MOTHERLODE CONCRETE CONSTRUCTION | 7972 | (209) 223-2663 | No |
| MUNICON CONSULTANTS | 12867 | (415) 641-2570 | No |
| MV CONSTRUCTION, INC. | 40840 | (209) 756-5936 | Left Voicemail |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION | 33325 | (559) 275-1726 | Left Voicemail |
| NEWLAND ENTITIES, INC | 35955 | (530) 755-1178 | No |
| NIELSON CONSTRUCTION | 32107 | (707) 253-8774 | No |
| NITTA EROSION CONTROL | 217 | (916) 652-7459 | Maybe |
| NOR-CAL PUMP & WELL DRILLING, INC. | 34182 | (530) 674-5861 | No |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | 37127 | (530) 673-7080 | No |
| NTK CONSTRUCTION INC | 35198 | (415) 643-1900 | No |
| OLIVER TRANSBAY CONSTRUCTION INC | 35209 | (415) 330-0904 | No |
| ONE TIME UTILITY SALES, INC | 40854 | (714) 953-5700 | Left Voicemail |
| P. A. WILSON, INC. | 27179 | (619) 654-0295 | Disconnected |
| PACHECO BLVD 76 | 32781 | (925) 998-7643 | Left Voicemail |

| | | | |
|---|---|---|---|
| PAPILLON BUILDERS | 21950 | (916) 580-7019 | Left Voicemail |
| PARADIGM CONSTRUCTION | 37021 | (916) 271-2623 | No |
| PARAGON PROJECT RESOURCES, INC | 29512 | (214) 239-9212 | No |
| PARAMOUNT SAFETY SUPPLY, INC. | 43500 | (323) 228-9312 | Yes |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | 40051 | (707) 566-7437 | No |
| PAYCO SPECIALTIES, INCORPORATED | 102 | (619) 422-9204 | No |
| PEREZ ASPHALT CONSTRUCTION LTD | 38801 | (661) 872-9093 | No |
| PK CONSTRUCTION | 40529 | (626) 773-6963 | Left Voicemail |
| PROFESSIONAL CONCRETE SAWING INC. | 34174 | (510) 537-3781 | Tell Scott to call him |
| PVF SALES | 34382 | (562) 623-9999 | No |
| QUALITY ERECTORS & CONSTRUCTION, INC. | 33891 | (707) 746-4198 | No Answer |
| QUALITY HYDROSEEDING & RESTORATION | 5616 | (760) 789-8040 | No |
| QUALITY HYDROSEEDING & RESTORATION | 5616 | (800) 924-9376 | xxxxxxxxxxxxxxxxxxxxx |
| QUIMU CONTRACTING, INC. | 33524 | (707) 693-0289 | Left Voicemail |
| R & C CONSTRUCTION | 36909 | (559) 255-5655 | Disconnected |
| R M T LANDSCAPE CONTRACTORS, INC | 1435 | (510) 568-3208 | Maybe, Ask for Kari |
| R N R CONSTRUCTION, INC | 37651 | (916) 379-0957 | Yes |
| R.A. MARTIN CONSTRUCTORS, INC | 37684 | (530) 547-1717 | No |
| R.J. SAFETY SUPPLY COMPANY INC. | 16109 | (858) 541-2880 | Mallory Safety Now |
| RAILCAR QUALITY SERVICES, INC. | 33455 | | No |
| REBAR INTERNATIONAL INC | 41306 | (253) 840-1117 | No |
| ROADWAY CONSTRUCTION INC | 38496 | | xxxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | 38496 | (415) 293-8490 | xxxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | 38496 | (925) 575-1342 | Not Sure Yet |
| ROCKIN' R GRADING & EXCAVATING | 34071 | (209) 495-9519 | xxxxxxxxxxxxxxxxxxxxx |
| ROCKIN' R GRADING & EXCAVATING | 34071 | (209) 495-9521 | Not Sure Yet |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | 29435 | (209) 464-5780 | No |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | 36907 | (661) 325-3596 | Left Voicemail |
| RUPERT CONSTRUCTION SUPPLY, LP | 32785 | (925) 229-5577 | Left Voicemail |
| RUSSELL CRESS CO., INC. | 37219 | (201) 488-7111 | No |
| S KWOK ENGINEERS, INC. | 37060 | (510) 220-9017 | Yes |
| S.T. RHOADES CONSTRUCTION, INC. | 37693 | (530) 223-9322 | No |
| SAFETY VIBE, INC. | 42496 | (310) 903-2279 | Left Voicemail |

| | | | |
|---|---|---|---|
| SAM'S EQUIPMENT & SUPPLIES | 34479 | (559) 251-1206 | Left Voicemail |
| SAM'S EQUIPMENT & SUPPLIES | 34479 | (559) 252-0354 | xxxxxxxxxxxxxxxxxxxxx |
| SAN DIEGO BAY AREA ELECTRIC, INC. | 23909 | (858) 748-2060 | No Answer |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | 34186 | (510) 785-9148 | No |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | 41565 | (661) 747-1465 | Maybe |
| SANTOS EXCAVATING, INC. | 30480 | (530) 894-2274 | No |
| SCHOTKA CONSTRUCTION INC | 33099 | (707) 265-6977 | Left Voicemail |
| SERNA CONSTRUCTION, INC. | 31006 | (559) 304-2197 | Voicemail Full |
| SITE WORK SOLUTIONS | 38758 | (530) 222-2229 | No |
| SITEWORKS CONSTRUCTION, INC | 9241 | (925) 284-1437 | Left Voicemail |
| SM SALES, 75TH STREET QUARRY & RECYCLING | 2658 | (661) 252-4735 | No Answer |
| SO. CAL TRAFFIC INC | 41010 | (858) 720-0179 | No |
| SOHA ENGINEERS | 31217 | (415) 989-9900 | No |
| SOLID CONSTRUCTION, INC | 33837 | (661) 829-1637 | Left Voicemail |
| SOUTH COAST SWEEPING, INC. | 40069 | (760) 535-6800 | Left Voicemail |
| SPECIALTY TRAFFIC SYSTEMS | 23745 | (707) 499-3485 | Left Voicemail |
| SPIRIT ROAD OILS | 1378 | (408) 465-2270 | Yes |
| STARBURST ENGINEERING | 39012 | (559) 802-8576 | Left Voicemail |
| STATEWIDE STRIPES, INC | 32232 | (858) 560-6887 | No |
| STEVE DOVALI CONSTRUCTION, INC. | 40887 | (559) 255-7603 | No |
| STOLOSKI & GONZALEZ, INC. | 1213 | (650) 726-7119 | No |
| STONY CREEK GENERAL ENGINEERING | 39899 | (530) 526-3191 | Left Voicemail |
| STRUCTUS, INC. | 5541 | (415) 399-1710 | No |
| SUDDEN SAM'S TRUCKING | 38035 | (510) 385-8594 | Left Voicemail |
| SUMMIT TRUCKING INC | 38216 | (916) 612-6173 | Left Voicemail |
| SUNSET SURVIVAL & FIRST AID, INC. | 42237 | (714) 369-8096 | xxxxxxxxxxxxxxxxxxxxx |
| SUNSET SURVIVAL & FIRST AID, INC. | 42237 | (866) 637-3440 | Left Voicemail |
| SUPERIOR HYDRO-SEEDING | 7183 | (831) 763-1811 | Yes |
| SUPPLYMATES, LLC | 43386 | (626) 346-9550 | karl.percell@supplymates.com |
| SWITCHPOINT PLANNING | 39464 | (510) 457-6732 | No |
| SYLVIA HALL ENGINEERING | 42191 | (562) 895-8482 | No |
| T AND S DVBE, INC. | 38721 | (530) 250-5875 | tandsdvbe@yahoo.com |
| T.D.W. CONSTRUCTION, INC | 5282 | (925) 455-5259 | Left Voicemail |

| | | | |
|---|---|---|---|
| THE ASKIA GROUP | 34561 | (510) 471-5597 | Left Voicemail |
| THE CK GROUP, INC | 34885 | (602) 482-5884 | No |
| THE CONSTRUCTION ZONE | 43059 | (925) 387-8013 | Send Info. |
| TIPCO ENGINEERING, INC | 37925 | (310) 515-6549 | Will Call Scott |
| TIPCO ENGINEERING, INC | 37925 | (310) 993-7005 | xxxxxxxxxxxxxxxxxxxx |
| TOUCH OF GREEN LANDSCAPE | 42150 | (559) 905-6935 | Left Voicemail |
| TRAFFIC CONTROL PROS | 42433 | (925) 522-3723 | Disconnected |
| TRAFFIC ENFORCEMENT SOLUTIONS | 40928 | (559) 392-6050 | Left Voicemail |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP | 40470 | | xxxxxxxxxxxxxxxxxxxx |
| TRIUMPH GEO-SYNTHETICS, INC. | 9076 | (714) 237-1550 | Yes |
| TRUE CHAMPIONS INC. | 30004 | (619) 276-6999 | No |
| TSC - TOTAL SAFETY CONCEPTS | 39440 | (209) 586-1375 | Left Voicemail |
| TUCKER TECHNOLOGY INC | 27723 | (510) 836-0422 | No |
| TYRRELL RESOURCES, INC. | 38525 | (530) 243-8733 | Left Voicemail |
| TYRRELL RESOURCES, INC. | 38525 | (530) 249-3800 | xxxxxxxxxxxxxxxxxxxx |
| U.S. CONCRETE CONSTRUCTION, INC | 38294 | (661) 259-3522 | No |
| UDB ENTERPRISES, INC | 38325 | (209) 649-8651 | No |
| UMERANI ASSOCIATES | 12655 | (650) 494-1600 | Left Voicemail |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | 33824 | (626) 961-5736 | No |
| UWA ELECTRIC CO. | 35346 | (510) 562-4266 | No Answer |
| V & G BUILDERS | 38151 | (559) 805-9015 | No |
| V A P CONSTRUCTION INC. | 39166 | (714) 253-3270 | No |
| VALERIE BROCK CONSULTING | 34299 | (510) 595-1510 | Left Voicemail |
| VALVERDE CONSTRUCTION, INC | 1045 | (562) 906-1826 | No |
| VELIS ENGINEERING, INC | 40256 | (559) 876-0029 | No |
| VINTAGE PAVING COMPANY, INC. | 27011 | (530) 681-7796 | No |
| VLG ENGINEERING | 8814 | (949) 422-0700 | Left Voicemail |
| VT ELECTRIC, INC. | 30828 | (909) 985-1755 | No |
| W T B, INC | 25617 | (559) 275-1998 | No |
| WALLACE STRUCTURES | 41176 | (707) 834-4992 | Left Voicemail |
| WATER COMPONENTS & BUILDING SUPPLY, INC | 27363 | (415) 451-1780 | Yes |
| WESSEX INDUSTRIES, INC. | 43157 | (909) 941-7200 | No |
| WESTERN TRAFFIC SUPPLY, INC. | 40681 | | Yes |

| | | | |
|---|---|---|---|
| WESTERN TRAFFIC SUPPLY, INC. | 40681 | (925) 249-1854 | xxxxxxxxxxxxxxxxxxxxx |
| WHITE CAP READY MIX, INC. | 9433 | (530) 832-4225 | No |
| WK MCLELLAN COMPANY | 38406 | (707) 763-2407 | No |
| WRECO | 30066 | (925) 941-0017 | No Answer |
| YBANAG REALTY & DEVELOPMENT CORP | 41228 | (626) 318-8904 | xxxxxxxxxxxxxxxxxxxxx |
| YBANAG REALTY & DEVELOPMENT CORP | 41228 | (626) 322-5546 | No Answer |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC | 38612 | (415) 647-2682 | Yes |

# TAB "2I"

Monday, August 22, 2016, Made 2nd round of calls to all DBE firms who they did not answer the phone from (8/16/16), indicating if they were bidding or not

| Company Name | Contact Phone | Call 1: 08/17/2016 | Call 1: 08/22/2016 |
|---|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | (530) 625-4716 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| A AND M SALES | (925) 286-1086 | Left Voicemail | Left Voicemail |
| A B S L CONSTRUCTION | (510) 727-0900 | Left Voicemail | Yes |
| A B S L CONSTRUCTION | (650) 595-0792 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| A S CONTRACTORS, INC. | (209) 742-6684 | Left Voicemail | Left Voicemail |
| A.J. VASCONI GENERAL ENGINEERING | (925) 691-9400 | Left Voicemail | Left Voicemail |
| ACCURATE SAWCUTTING | (209) 632-5010 | Not Sure Yet | No |
| ADVANCED GEOSOLUTIONS, INC | (310) 796-9000 | Left Voicemail | No |
| ALASKA ENTERPRISES INC. | (714) 267-4806 | Lindy@alaskaenterprisesinc.com | xxxxxxxxxxxxxxxxxxxxx |
| ALCAM METAL DISTRIBUTORS, INC. | | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALCAM METAL DISTRIBUTORS, INC. | (303) 463-5879 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALERT-O-LITE, INC | (559) 453-2474 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALL AMERICAN ASPHALT SEALING INC | (775) 329-3003 | Voicemail Full | Left Voicemail |
| ALL CITY TRUCKING | (510) 461-8287 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALL EARTH CONSTRUCTION | (559) 287-7168 | Left Voicemail | Left Voicemail |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | (916) 332-1475 | Left Voicemail | No |
| ALLEN GILL CONSTRUCTION, INC. | (530) 547-4334 | Left Voicemail | Left Voicemail |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | (716) 906-4095 | Left Voicemail | Left Voicemail |
| AMCON CONSTRUCTION | (916) 933-9892 | Left Voicemail | Left Voicemail |
| AMERC INC. | (951) 677-1078 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| AMERICAN COMPLIANCE SERVICES | (707) 745-1137 | Left Voicemail | No |
| AMERICAN STEEL PLACERS, INC. | (909) 884-6031 | Voicemail Full | Voicemail Full |
| AMERICAN UTILITY PRODUCTS | (626) 335-2753 | Left Voicemail | Left Voicemail |
| AMG CONSTRUCTION | (510) 562-8638 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ANTHONY'S GRADING & PAVING | (619) 922-3853 | Left Voicemail | Voicemail Full |
| ANTHONY'S LASER LEVELING | (559) 846-7608 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ANVIL BUILDERS | (415) 285-5000 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ANVIL BUILDERS | (415) 397-4925 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| APADANA ENGINEERING, INC. | (415) 300-6600 | Voicemail Full | Left Voicemail |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | (559) 276-0447 | Left Voicemail | No |
| AVISON CONSTRUCTION, INC. | (559) 431-0317 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| AZUL WORKS INC | (415) 558-1507 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| B J ENTERPRISES | (323) 750-9218 | Left Voicemail | Left Voicemail |
| BAY LINE CUTTING & CORING, INC. | (415) 508-1800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BAY LINE CUTTING & CORING, INC. | (510) 527-1000 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BAYSHORE METALS | (530) 526-1650 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BBC ELECTRIC, INC. | (800) 818-5638 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BC SCHMIDT CONSTRUCTION, INC. | (530) 473-5423 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BENGAL ENGINEERING, INC. | (805) 563-0788 | Left Voicemail | Left Voicemail |
| BERT W SALAS, INC. | (916) 123-4567 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLACK DIAMOND ASPHALT, INC. | (707) 448-9402 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLACK GOLD INDUSTRIES | (805) 981-4616 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | (661) 282-8800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLANCO CONSTRUCTION | (951) 250-6692 | Left Voicemail | Left Voicemail |
| BONITA PIPELINE, INC | (619) 434-9801 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BONITA PIPELINE, INC | (619) 520-3350 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BOUTHILLIER CONSTRUCTION, INC | (707) 272-2772 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BRAHMA CONSTRUCTION INC | (559) 291-4652 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BROOKWATER, INC. | (925) 855-0417 | Left Voicemail | Left Voicemail |
| BUENA VISTA LANDSCAPE, INC | (714) 771-2563 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BURKE CONSTRUCTION | (530) 676-1009 | Left Voicemail | No |
| C & L DRILLING CO | (562) 691-3588 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | (559) 790-4277 | Left Voicemail | Left Voicemail |
| CADIT COMPANY | (817) 430-4409 | Left Voicemail | Left Voicemail |
| CAL VALLEY CONSTRUCTION, INC. | (559) 274-0300 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | (661) 589-1001 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CATS EXCAVATING, INC | (619) 264-4125 | Left Voicemail | Left Voicemail |
| CHARLIE'S CUSTOM EXCAVATING, INC | (530) 221-3626 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CHAVEZ TRUCKING | (707) 678-0514 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CHAVEZ TRUCKING | (707) 693-6721 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CINDY BALES ENGINEERING, INC. | (909) 585-1557 | Left Voicemail | Left Voicemail |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | (562) 694-4015 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | (562) 697-2286 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | (714) 904-1142 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| CIVILCOM LLC | (510) 263-9482 | Left Voicemail | Left Voicemail |
| CLARK TRANSPORTATION CONSULTING SERVICES | (908) 642-4570 | Left Voicemail | No |
| CLAY MIRANDA TRUCKING, INC. | (559) 275-5654 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CLEAR CREEK CONSTRUCTION INC. | (530) 547-4938 | Left Voicemail | Left Voicemail |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | (562) 432-7877 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CMC TRAFFIC CONTROL SPECIALIST | (415) 206-1700 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COAST SURVEYING, INC | (714) 918-6266 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CODY BUILDERS SUPPLY, INC. | (512) 339-9834 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COLEMAN CONSTRUCTION | (707) 275-9016 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | (707) 275-9016 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COMMUNITY TREE SERVICE, INC | (831) 763-2391 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONSTRUCTION AREA SIGNS, INCORPORATED | (916) 663-9097 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONSTRUCTION INSPECTION SPECIALISTS | (707) 838-1679 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONTERRA GROUP, INC. | (559) 442-3500 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONTRACTOR SERVICES GROUP, INC. | (916) 371-7303 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COOKS AND SON INC. | (805) 934-2705 | Voicemail Full | Left Voicemail |
| CRUSH MATERIALS CORPORATION | (949) 887-0795 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CRUZ CONTAINERS, INC | (909) 562-0580 | Left Voicemail | No |
| CSI ENGINEERING | (916) 233-8623 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| D L N ENTERPRISE, INC. | (877) 342-3472 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| D-LINE CONSTRUCTORS, INC. | (510) 251-6400 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DAVID ENGINEERING CONSTRUCTION | (530) 367-3508 | Left Voicemail | No |
| DC RECYCLING | (559) 325-2526 | Left Voicemail | Left Voicemail |
| DE ANDA COMPANY | (559) 284-0824 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DE ANZA MANUFACTURING SERVICES, INC. | (408) 734-2020 | Left Voicemail | Left Voicemail |
| DEENSGROUP CONSTRUCTION | (408) 345-3860 | Left Voicemail | No |
| DEHARO RAMIREZ CORPORATION | (408) 799-9952 | Left Voicemail | Left Voicemail |
| DELTECH ENGINEERING, INC | (714) 495-9755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DESTINATION ANYWHERE, INC. | (209) 836-9400 | Left Voicemail | Left Voicemail |
| DILLARD ENVIRONMENTAL SERVICES | (925) 634-6850 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DIRT & AGGREGATE INTERCHANGE, INC | (503) 661-5093 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DIRTY DYNASTY INC | (209) 969-5496 | Left Voicemail | Left Voicemail |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | (559) 370-5756 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| DOMINGUEZ & SONS TRUCKING, INC | (408) 971-3744 | julio@dominguezandsons.com | xxxxxxxxxxxxxxxxxxxx |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | (626) 962-5000 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DON GARCIA EXCAVATING & PAVING, INC. | (530) 577-0558 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DON H MAHAFFEY DRILLING CO | (310) 245-6157 | Left Voicemail | Left Voicemail |
| DRAGON MATERIAL TRANSPORT, INC. | (559) 351-8822 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DREAMBUILDER CONSTRUCTION CORP | (714) 646-3697 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DYNAMIC CONSTRUCTION SERVICES, LLC | (415) 494-5169 | No Answer | No Answer |
| E E ELECTRIC, INC | (909) 829-7818 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| E-NOR INNOVATIONS INC. | (310) 513-6209 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| E. JASPER WRKG. (DEMO) & TRKG | (323) 754-9877 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | (650) 367-8000 | No Answer | No Answer |
| EAGLE ENVIRONMENTAL CONSTRUCTION | (415) 715-1450 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | (951) 324-8060 | No Answer | Voicemail Full |
| EE ELECTRIC, INC | (800) 829-7818 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EMMETT VALLEY CONSTRUCTION, INC. | (559) 275-4335 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ERIC'S BACKHOE SERVICE, INC | (661) 269-2222 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ERNEST B. DEE | (916) 271-0410 | Left Voicemail | Yes |
| ESD&C, INC. | (650) 766-2778 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ESE CONSULTING ENGINEERS, INC. | (707) 747-1755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ESP SURVEYING, INC | (559) 442-0883 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EW CORPORATION INDUSTRIAL FABRICATORS | (760) 337-0020 | Left Voicemail | No |
| EXBON DEVELOPMENT, INC. | (714) 539-2222 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FANFA, INC. | (510) 278-8410 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FCS STRIPING, SEALING AND PAVING, INC. | (925) 373-6205 | Left Voicemail | Left Voicemail |
| FERGUSON SAFETY PRODUCTS | (800) 515-0223 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FINE GRADE EQUIPMENT, INC. | (661) 949-8788 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FIRST FUEL, INC. | (949) 861-0284 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FLASH TRAFFIC, INC. | (661) 262-6003 | Left Voicemail | Left Voicemail |
| FLORES CONSTRUCTION, INC. | (626) 918-1972 | Left Voicemail | Left Voicemail |
| FOCON, INC | (510) 465-6319 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FOCUSED RESOURCES | (818) 261-1507 | Left Voicemail | Left Voicemail |
| FORCE TRAFFIC CONTROL, INC. | (559) 594-1062 | Left Voicemail | Left Voicemail |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | (530) 743-0744 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| FRANK ZABEL TRUCKING, INC. | (707) 443-4277 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FREEMAN ROCK, INC. | (541) 469-2444 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FRESNO LANDSCAPE | (559) 268-2600 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FUSION MEDIA | (714) 401-0337 | Left Voicemail | Left Voicemail |
| G & C EQUIPMENT CORP. | (310) 515-6715 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| G. W. PEOPLES CONTRACTING CO., INC. | (202) 488-7185 | Left Voicemail | No Answer |
| GATES ENTERPRISES, INC | (310) 592-5810 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GECKO GOLF CONSTRUCTION, INC. | (925) 382-2100 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GECKO GOLF CONSTRUCTION, INC. | (925) 548-8723 | Left Voicemail | Left Voicemail |
| GEN CON ENVIRO SVC GROUP | (626) 255-8755 | No Answer | Voicemail Full |
| GENERAL ENGINEERING CONSTRUCTION CO. | (925) 768-5329 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GENERAL SUPPLY COMPANY | (510) 632-5229 | Left Voicemail | Left Voicemail |
| GEO CADD SURVEYS | (510) 796-8555 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GERONIMO CONCRETE, INC. | (323) 225-2016 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GLOBAL ROAD SEALING, INC | (714) 893-0845 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GONZALES SURVEYS INC | (916) 768-6303 | Left Voicemail | Left Voicemail |
| GR SUNDBERG, INC. | (707) 825-6565 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GREGG SIMPSON TRUCKING | (707) 468-1654 | Left Voicemail | Left Voicemail |
| GSJ UTILITY SUPPLY & SERVICE | (562) 404-1113 | Not Sure Yet | No |
| GSJ UTILITY SUPPLY & SERVICE | (562) 404-1435 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| HALF MOON BAY GRADING & PAVING | (650) 726-3588 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| HARRIS DEVELOPMENT CORPORATION | (559) 797-1642 | Left Voicemail | Left Voicemail |
| HEIR & SON CONSTRUCTION, INC | (530) 415-4777 | Left Voicemail | Left Voicemail |
| HERCON COMPANY, INC. | (949) 766-6770 | Voicemail Full | Voicemail Full |
| HUNSAKER SAFETY & SIGN, INC. | (559) 255-7446 | Left Voicemail | Left Voicemail |
| HYDROCONSULT ENGINEERS, INC. | (415) 252-9750 | Left Voicemail | Left Voicemail |
| INDIAN CONSTRUCTION INC | (909) 880-6244 | Left Voicemail | Left Voicemail |
| INDIAN HEAD ENTERPRISES | (530) 353-7105 | Left Voicemail | Left Voicemail |
| INGELS ENGINEERING, INC. | (626) 256-1967 | No Answer | Yes |
| INTERGRAPHICS | (650) 359-3087 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| INTERIOR DEMOLITION INC | (818) 249-4932 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| INTERNATIONAL GOVERNMENT SERVICES INC. | (323) 235-8905 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| INTERNATIONAL GOVERNMENT SERVICES INC. | (323) 573-2563 | Left Voicemail | Wrong # |

| | | | |
|---|---|---|---|
| INTERWEST PACIFIC, LTD. | (858) 259-2062 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| IOSM | (510) 245-2700 | Left Voicemail | Left Voicemail |
| IRB CONSTRUCTION, INC. | (916) 612-0608 | Voicemail Full | Voicemail Full |
| J. CARDENAS INC | (760) 403-0015 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| JAKI CONSTRUCTION COMPANY | (510) 568-2560 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | (559) 688-4206 | Voicemail Full | Left Voicemail |
| K & G CONCRETE INC | (916) 216-1623 | Left Voicemail | No |
| K & K CONSTRUCTION SUPPLY, INC | (916) 804-4631 | Maybe | Left Voicemail |
| K F M INTERNATIONAL INDUSTRIES, INC. | (626) 369-9556 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| K R C SAFETY CO. INC. | (559) 732-0393 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| K. W. EMERSON, INC. | (209) 754-3839 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KA`PEL CONSTRUCTION INC. | (530) 629-3300 | Left Voicemail | No |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | (559) 299-2899 | Left Voicemail | Left Voicemail |
| KELLEY EROSION CONTROL, INC | (775) 322-7755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | (805) 461-1600 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | (805) 610-9965 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KERN COUNTY CUSTOM CONCRETE | (661) 865-7465 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KIONA LANDSCAPING | (707) 616-4340 | Left Voicemail | Left Voicemail |
| KRS CONSTRUCTION INC | (916) 381-6438 | Left Voicemail | Left Voicemail |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | (949) 580-2800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LA FIRMA INC. | (805) 748-8576 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LARRANAGA TRUCKING, INC. | (530) 708-0521 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LEWIS ENGINEERING | (510) 601-7223 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LINDCO, INC | (831) 595-8033 | Left Voicemail | Left Voicemail |
| LMS TRANSPORT | (951) 616-3828 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LNA CONCRETE STRUCTURES, INC. | (909) 393-1493 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LONG'S DIRECTIONAL BORING, INC | (951) 817-0111 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LOVEX GENERAL ENGINEERING CORPORATION | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LOWERS WELDING & FABRICATION, INC. | (562) 824-3365 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LVDH CONSTRUCTION | (559) 392-5221 | Voicemail Full | Voicemail Full |
| M & S ENVIRONMENTAL LANDSCAPES, INC | (530) 941-1631 | Left Voicemail | Left Voicemail |
| M J AVILA COMPANY, INC. | (559) 276-1258 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| M. HERNANDEZ CONSTRUCTION INC | (415) 824-4731 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| M. S. LEE ENTERPRISES | (559) 217-4851 | Left Voicemail | Left Voicemail |
| MACHADO & SONS CONSTRUCTION, INC | (209) 632-5260 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MACO SECURITY PRODUCTS | (510) 655-1043 | Left Voicemail | No |
| MAD STEEL INC. | (909) 592-3443 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MANERI TRAFFIC CONTROL | (951) 695-5104 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MANUFACTURER'S WAREHOUSE | (559) 435-4321 | Left Voicemail | No |
| MARTIN GENERAL ENGINEERING INC | (916) 355-8101 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MARTINI DRILLING CORP. | (714) 715-2715 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MASKELL PIPE & SUPPLY INC | (909) 574-8662 | Not Sure Yet | Left Voicemail |
| MASS X INC. | (559) 294-1075 | Left Voicemail | Left Voicemail |
| MC CULLOUGH CONSTRUCTION INC | (707) 825-1014 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MCAFEE TRANSPORTATION | (925) 308-7700 | Left Voicemail | No |
| METCO | (415) 455-9922 | Left Voicemail | Left Voicemail |
| MJD ENGINEERING | (916) 202-3793 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MJK CONSTRUCTION, INC. | (800) 698-1645 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MONROE TRUCKING | (510) 377-8081 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | (619) 578-2538 | Left Voicemail | Left Voicemail |
| MOTHERLODE CONCRETE CONSTRUCTION | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MOTHERLODE CONCRETE CONSTRUCTION | (209) 223-2663 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MUNICON CONSULTANTS | (415) 641-2570 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MV CONSTRUCTION, INC. | (209) 756-5936 | Left Voicemail | Left Voicemail |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | (559) 275-1726 | Left Voicemail | Left Voicemail |
| NEWLAND ENTITIES, INC | (530) 755-1178 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NIELSON CONSTRUCTION | (707) 253-8774 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NITTA EROSION CONTROL | (916) 652-7459 | Maybe | Yes |
| NOR-CAL PUMP & WELL DRILLING, INC. | (530) 674-5861 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | (530) 673-7080 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NTK CONSTRUCTION INC | (415) 643-1900 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| OLIVER TRANSBAY CONSTRUCTION INC | (415) 330-0904 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ONE TIME UTILITY SALES, INC | (714) 953-5700 | Left Voicemail | Left Voicemail |
| P. A. WILSON, INC. | (619) 654-0295 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PACHECO BLVD 76 | (925) 998-7643 | Left Voicemail | Left Voicemail |

| | | | |
|---|---|---|---|
| PAPILLON BUILDERS | (916) 580-7019 | Left Voicemail | No |
| PARADIGM CONSTRUCTION | (916) 271-2623 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PARAGON PROJECT RESOURCES, INC | (214) 239-9212 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PARAMOUNT SAFETY SUPPLY, INC. | (323) 228-9312 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | (707) 566-7437 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PAYCO SPECIALTIES, INCORPORATED | (619) 422-9204 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PEREZ ASPHALT CONSTRUCTION LTD | (661) 872-9093 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PK CONSTRUCTION | (626) 773-6963 | Left Voicemail | No |
| PROFESSIONAL CONCRETE SAWING INC. | (510) 537-3781 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PVF SALES | (562) 623-9999 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| QUALITY ERECTORS & CONSTRUCTION, INC. | (707) 746-4198 | No Answer | No Answer |
| QUALITY HYDROSEEDING & RESTORATION | (760) 789-8040 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| QUALITY HYDROSEEDING & RESTORATION | (800) 924-9376 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| QUIMU CONTRACTING, INC. | (707) 693-0289 | Left Voicemail | Left Voicemail |
| R & C CONSTRUCTION | (559) 255-5655 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| R M T LANDSCAPE CONTRACTORS, INC | (510) 568-3208 | Maybe, Ask for Kari | Yes |
| R N R CONSTRUCTION, INC | (916) 379-0957 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| R.A. MARTIN CONSTRUCTORS, INC | (530) 547-1717 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| R.J. SAFETY SUPPLY COMPANY INC. | (858) 541-2880 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| RAILCAR QUALITY SERVICES, INC. | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| REBAR INTERNATIONAL INC | (253) 840-1117 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | (415) 293-8490 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | (925) 575-1342 | Not Sure Yet | No Answer |
| ROCKIN' R GRADING & EXCAVATING | (209) 495-9519 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROCKIN' R GRADING & EXCAVATING | (209) 495-9521 | Not Sure Yet | Voicemail Full |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | (209) 464-5780 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | (661) 325-3596 | Left Voicemail | Left Voicemail |
| RUPERT CONSTRUCTION SUPPLY, LP | (925) 229-5577 | Left Voicemail | Left Voicemail |
| RUSSELL CRESS CO., INC. | (201) 488-7111 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| S KWOK ENGINEERS, INC. | (510) 220-9017 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| S.T. RHOADES CONSTRUCTION, INC. | (530) 223-9322 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SAFETY VIBE, INC. | (310) 903-2279 | Left Voicemail | Not Sure |

| | | | |
|---|---|---|---|
| SAM'S EQUIPMENT & SUPPLIES | (559) 251-1206 | Left Voicemail | Left Voicemail |
| SAM'S EQUIPMENT & SUPPLIES | (559) 252-0354 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SAN DIEGO BAY AREA ELECTRIC, INC. | (858) 748-2060 | No Answer | Left Voicemail |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | (510) 785-9148 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | (661) 747-1465 | Maybe | Left Voicemail |
| SANTOS EXCAVATING, INC. | (530) 894-2274 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SCHOTKA CONSTRUCTION INC | (707) 265-6977 | Left Voicemail | Left Voicemail |
| SERNA CONSTRUCTION, INC. | (559) 304-2197 | Voicemail Full | Voicemail Full |
| SITE WORK SOLUTIONS | (530) 222-2229 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SITEWORKS CONSTRUCTION, INC | (925) 284-1437 | Left Voicemail | Left Voicemail |
| SM SALES, 75TH STREET QUARRY & RECYCLING | (661) 252-4735 | No Answer | No Answer |
| SO. CAL TRAFFIC INC | (858) 720-0179 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SOHA ENGINEERS | (415) 989-9900 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SOLID CONSTRUCTION, INC | (661) 829-1637 | Left Voicemail | Left Voicemail |
| SOUTH COAST SWEEPING, INC. | (760) 535-6800 | Left Voicemail | No |
| SPECIALTY TRAFFIC SYSTEMS | (707) 499-3485 | Left Voicemail | No |
| SPIRIT ROAD OILS | (408) 465-2270 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STARBURST ENGINEERING | (559) 802-8576 | Left Voicemail | Left Voicemail |
| STATEWIDE STRIPES, INC | (858) 560-6887 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STEVE DOVALI CONSTRUCTION, INC. | (559) 255-7603 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STOLOSKI & GONZALEZ, INC. | (650) 726-7119 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STONY CREEK GENERAL ENGINEERING | (530) 526-3191 | Left Voicemail | Left Voicemail |
| STRUCTUS, INC. | (415) 399-1710 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SUDDEN SAM'S TRUCKING | (510) 385-8594 | Left Voicemail | Left Voicemail |
| SUMMIT TRUCKING INC | (916) 612-6173 | Left Voicemail | No |
| SUNSET SURVIVAL & FIRST AID, INC. | (714) 369-8096 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SUNSET SURVIVAL & FIRST AID, INC. | (866) 637-3440 | Left Voicemail | No |
| SUPERIOR HYDRO-SEEDING | (831) 763-1811 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SUPPLYMATES, LLC | (626) 346-9550 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SWITCHPOINT PLANNING | (510) 457-6732 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SYLVIA HALL ENGINEERING | (562) 895-8482 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| T AND S DVBE, INC. | (530) 250-5875 | tandsdvbe@yahoo.com | xxxxxxxxxxxxxxxxxxxx |
| T.D.W. CONSTRUCTION, INC | (925) 455-5259 | Left Voicemail | Left Voicemail |

| | | | |
|---|---|---|---|
| THE ASKIA GROUP | (510) 471-5597 | Left Voicemail | Left Voicemail |
| THE CK GROUP, INC | (602) 482-5884 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| THE CONSTRUCTION ZONE | (925) 387-8013 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TIPCO ENGINEERING, INC | (310) 515-6549 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TIPCO ENGINEERING, INC | (310) 993-7005 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TOUCH OF GREEN LANDSCAPE | (559) 905-6935 | Left Voicemail | Left Voicemail |
| TRAFFIC CONTROL PROS | (925) 522-3723 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TRAFFIC ENFORCEMENT SOLUTIONS | (559) 392-6050 | Left Voicemail | Left Voicemail |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TRIUMPH GEO-SYNTHETICS, INC. | (714) 237-1550 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TRUE CHAMPIONS INC. | (619) 276-6999 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TSC - TOTAL SAFETY CONCEPTS | (209) 586-1375 | Left Voicemail | Left Voicemail |
| TUCKER TECHNOLOGY INC | (510) 836-0422 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TYRRELL RESOURCES, INC. | (530) 243-8733 | Left Voicemail | No Answer |
| TYRRELL RESOURCES, INC. | (530) 249-3800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| U.S. CONCRETE CONSTRUCTION, INC | (661) 259-3522 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| UDB ENTERPRISES, INC | (209) 649-8651 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| UMERANI ASSOCIATES | (650) 494-1600 | Left Voicemail | Left Voicemail |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | (626) 961-5736 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| UWA ELECTRIC CO. | (510) 562-4266 | No Answer | Voicemail Full |
| V & G BUILDERS | (559) 805-9015 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| V A P CONSTRUCTION INC. | (714) 253-3270 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VALERIE BROCK CONSULTING | (510) 595-1510 | Left Voicemail | Left Voicemail |
| VALVERDE CONSTRUCTION, INC | (562) 906-1826 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VELIS ENGINEERING, INC | (559) 876-0029 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VINTAGE PAVING COMPANY, INC. | (530) 681-7796 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VLG ENGINEERING | (949) 422-0700 | Left Voicemail | Left Voicemail |
| VT ELECTRIC, INC. | (909) 985-1755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| W T B, INC | (559) 275-1998 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WALLACE STRUCTURES | (707) 834-4992 | Left Voicemail | Left Voicemail |
| WATER COMPONENTS & BUILDING SUPPLY, INC | (415) 451-1780 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WESSEX INDUSTRIES, INC. | (909) 941-7200 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WESTERN TRAFFIC SUPPLY, INC. | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | |
|---|---|---|---|
| WESTERN TRAFFIC SUPPLY, INC. | (925) 249-1854 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WHITE CAP READY MIX, INC. | (530) 832-4225 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WK MCLELLAN COMPANY | (707) 763-2407 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WRECO | (925) 941-0017 | No Answer | No |
| YBANAG REALTY & DEVELOPMENT CORP | (626) 318-8904 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| YBANAG REALTY & DEVELOPMENT CORP | (626) 322-5546 | No Answer | Left Voicemail |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | (415) 647-2682 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

# TAB "2J"

Wednesday, August 24, 2016, Addendum #4 notification with a NEW BID DATE of September 14, 2016, was emailed/faxed to DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

**Invitation to Bid**

GRANITE™

August 24, 2016

**Attn: ,**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **September 14, 2016 02:00 PM (PT)**

## *BID DATE CHANGE*

***NEW BID DATE***
***Addendum #4 has been issued from Caltrans for this project, with a***
***NEW BID DATE OF SEPTEMBER 14, 2016 at 2:00 p.m.***
***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT

(BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

**Henry, Melinda**

**From:** notifications@com2.smartbidnet.com
**Sent:** Wednesday, August 24, 2016 1:52 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

## ***BID DATE CHANGE***

***NEW BID DATE***
***Addendum #4 has been issued from Caltrans for this project, with a NEW BID DATE OF SEPTEMBER 14, 2016 at 2:00 p.m.***
***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND

GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE

AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14 , 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

Communication Attachment:

Emails Sent: 381

Emails Not Sent: 31

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES

- **aandmsales.mayette@gmail.com**
A B S L CONSTRUCTION
- **Daryl@abslconstruction.com**
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**
A.J. VASCONI GENERAL ENGINEERING
- **aj@ajvasconi.com**
ACCURATE SAWCUTTING
- **office@accuratesawcutting.com**
- **sperry@accuratesawcutting.com**
ADVANCED GEOSOLUTIONS, INC
- **jibaez@advgeosolutions.com**
ALASKA ENTERPRISES INC.
- **lindy@alaskaenterprisesinc.com**
ALCAM METAL DISTRIBUTORS, INC.
- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**
ALERT-O-LITE, INC
- **debbieh@alertolite.com**
ALL AMERICAN ASPHALT SEALING INC
- **aaasealing96@yahoo.com**
ALL CITY TRUCKING
- **allcitytrucking101@yahoo.com**
ALL EARTH CONSTRUCTION
- **allearthconstruction@gmail.com**
ALL PHASE CONSTRUCTION & ENGINEERING, INC.
- **heasley@allphaseasphalt.com**
ALLEN GILL CONSTRUCTION, INC.
- **tgill@allengillconstruction.com**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC
- **laurie@alrsupply.com**
AMCON CONSTRUCTION
- **harvydhillon@yahoo.com**
AMERC INC.
- **amercinc@hotmail.com**
AMERICAN COMPLIANCE SERVICES
- **wendy@acs-llc.us**
AMERICAN STEEL PLACERS, INC.
- **Rusty@steelplacers.com**
- **dolores@steelplacers.com**
AMERICAN UTILITY PRODUCTS
- **sanjay.pandya@gmail.com**
AMG CONSTRUCTION
- **dougblacksher@aol.com**
ANTHONY'S GRADING & PAVING
- **paving_agp@yahoo.com**

ANTHONY'S LASER LEVELING
- **aavila7777@gmail.com**
ANVIL BUILDERS
- **HT@anvilbuilders.com**
- **alan@anvilbuilders.com**
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net**
- **apadana1@sbcglobal.net**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
- **patsy_gomez2002@yahoo.com**
AVISON CONSTRUCTION, INC.
- **kavila@avisoninc.com**
- **cshort@avisoninc.com**
AZUL WORKS INC
- **rocio@azulworks.com**
- **rocio@azulworks.com**
B J ENTERPRISES
- **bjntrprz@earthlink.net**
BAY LINE CUTTING & CORING, INC.
- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**
BAYSHORE METALS
- **kristin@bayshoremetals.com**
- **kristin@bayshoremetals.com**
BBC ELECTRIC, INC.
- **chris@bbcelectricinc.com**
BC SCHMIDT CONSTRUCTION, INC.
- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**
BENGAL ENGINEERING, INC.
- **md@bengalengineering.com**
BERT W SALAS, INC.
- **bsalaz@bertsalasinc.com**
BLACK DIAMOND ASPHALT, INC.
- **aragan@blackdiamondasphalt.com**
BLACK GOLD INDUSTRIES
- **Vvillard@bgi1.com**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **info@BLACKSTONEASPHALT.COM**
BLANCO CONSTRUCTION
- **lawym2004@aol.com**
- **blancoconst@aol.com**
BONITA PIPELINE, INC
- **frank@bonitapipeline.com**
- **mikel@bonitapipeline.com**
- **mikel@bonitapipeline.com**
BOUTHILLIER CONSTRUCTION, INC

- **wecandigit@onemain.com**

BRAHMA CONSTRUCTION INC

- **ajchavez@brahmaconstruction.com**

BROOKWATER, INC.

- **ann@brookwater.com**

BUENA VISTA LANDSCAPE, INC

- **b.v.landscape@pacbell.net**

BURKE CONSTRUCTION

- **burkebid@gmail.com**

C & L DRILLING CO

- **cldrilling@aol.com**

C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES

- **xyfloyd@aol.com**

CADIT COMPANY

- **k.carlisle@caditcompany.com**

CAL VALLEY CONSTRUCTION, INC.

- **shelleya@calvalleyconstruction.com**
- **sales@calvalleyconstruction.com**

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

- **paustin@austin-enterprise.com**

CATS EXCAVATING, INC

- **catsexcavatinginc@yahoo.com**

CHARLIE'S CUSTOM EXCAVATING, INC

- **office@ccexcavatinginc.com**

CHAVEZ TRUCKING

- **teresa@chaveztrucking.com**
- **adam@chaveztrucking.com**

CINDY BALES ENGINEERING, INC.

- **airbears@balesengineering.com**

CINDY TRUMP INC DBA LINDY'S COLD PLANING

- **wegrindasphalt@aol.com**
- **bristrump@aol.com**
- **Brianna@Wegrindasphalt.com**

CIVILCOM LLC

- **jguillen@civilcom.com**

CLARK TRANSPORTATION CONSULTING SERVICES

- **bclark@clarktransportation.net**

CLAY MIRANDA TRUCKING, INC.

- **mike@cmtink.com**

CLEAR CREEK CONSTRUCTION INC.

- **clearcreekadam@gmail.com**

CM INDUSTRIAL & SAFETY SUPPLY, INC

- **cm_industrial@verizon.net**

CMC TRAFFIC CONTROL SPECIALIST

- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**

COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
CODY BUILDERS SUPPLY, INC.
- **metals@codybuilderssupply.com**
COLEMAN CONSTRUCTION
- **tcoleman2009@hotmail.com**
- **leeweisenberg@gmail.com**
COMMUNITY TREE SERVICE, INC
- **communitytreeservice320@gmail.com**
CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**
COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CRUSH MATERIALS CORPORATION
- **crush5555@aol.com**
CRUZ CONTAINERS, INC
- **ksteele@cruzcontainers.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DC RECYCLING
- **desiree_chenot@yahoo.com**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESTINATION ANYWHERE, INC.
- **info@destinationanywhereinc.com**
- **destinationanywhereinc@gmail.com**
DILLARD ENVIRONMENTAL SERVICES

- **patriciad@dillardenv.com**
- **patriciad@dillardenv.com**
- **Jane@dillardenv.com**
- **melissar@dillardenv.com**

DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**

DIRTY DYNASTY INC
- **alurcons@comcast.net**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- **DAVEtrucksweep@gmail.com**

DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**

DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**

DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**

DRAGON MATERIAL TRANSPORT, INC.
- **summer.bradford@dragonmaterial.com**
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**

DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**

E-NOR INNOVATIONS INC.
- **ronnie@enortraffic.com**
- **kenny@enortraffic.com**
- **Ronnie@enortraffic.com**

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**

EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**

ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**

ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**

ESD&C, INC.
- **sales@esdandc.com**

ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**

ESP SURVEYING, INC
- **info@espls.com**
- **djordan@espls.com**
- **info@espls.com**

EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**

FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**

FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FINE GRADE EQUIPMENT, INC.
- **john@finegradeinc.com**
FIRST FUEL, INC.
- **jkaufman@firstfuel.net**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**
- **flashwbe@outlook.com**
FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **roxanne.medina@att.net**
- **toni.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GATES ENTERPRISES, INC
- **jgates.gei@gmail.com**
GECKO GOLF CONSTRUCTION, INC.
- **geckogconstruction@gmail.com**
- **GeckoGConstruction@gmail.com**
GEN CON ENVIRO SVC GROUP
- **genconenviro@verizon.net**
GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GERONIMO CONCRETE, INC.

- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**

GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**

GONZALES SURVEYS INC
- **martin@gonzalessurveys.com**

GR SUNDBERG, INC.
- **randy@grsinc.biz**

GREGG SIMPSON TRUCKING
- **gregg.simpson@comcast.net**

GSJ UTILITY SUPPLY & SERVICE
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
- **yolanda@gsj-utility.com**

HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**

HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**

HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**

HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**

HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**

HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**

INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**

INDIAN HEAD ENTERPRISES
- **IHEnterprises@outlook.com**

INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**

INTERGRAPHICS
- **kerstin@intergraphics.com**

INTERIOR DEMOLITION INC
- **maria@interiordemolition.net**
- **maria@interiordemolition.net**

INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**

IOSM
- **virginia@onsitehealthandsafety.com**

IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**

J. CARDENAS INC
- **jcardenasinc@gmail.com**

JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**

JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**
K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**
K F M INTERNATIONAL INDUSTRIES, INC.
- **INFO@KFMII.COM**
K R C SAFETY CO. INC.
- **michaelc@krcsafety.com**
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**
K. W. EMERSON, INC.
- **alison@kwemerson.com**
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
- **karen@imaginationmetals.com**
KELLEY EROSION CONTROL, INC
- **claudia@kelleyerosioncontrol.com**
KELLIE AVILA CONSTRUCTION SERVICES, INC
- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**
KERN COUNTY CUSTOM CONCRETE
- **JerryKCCC@yahoo.com**
KIONA LANDSCAPING
- **egruetzmacherjr@gmail.com**
KRS CONSTRUCTION INC
- **krsconstruction@sbcglobal.net**
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **kathy.tweidt@northstarer.com**
LA FIRMA INC.
- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**
LARRANAGA TRUCKING, INC.
- **ltcvictoria14@gmail.com**
LEWIS ENGINEERING
- **lewisengineering@sbcglobal.net**
LINDCO, INC
- **linda@redshift.com**
LMS TRANSPORT
- **afs@lms-transport.com**
LNA CONCRETE STRUCTURES, INC.
- **agarcialna@aol.com**
LONG'S DIRECTIONAL BORING, INC
- **kathy@longsdirectionalboring.com**
LOWERS WELDING & FABRICATION, INC.

- **ddavis@lowerswelding.com**
LVDH CONSTRUCTION
- **loucon@outlook.com**
- **lvdhconst@outlook.com**
M & S ENVIRONMENTAL LANDSCAPES, INC
- **shelley@mandsenviro.com**
M J AVILA COMPANY, INC.
- **brucej@mjavila.com**
M. HERNANDEZ CONSTRUCTION INC
- **mariano@hernandez-engineering.com**
M. S. LEE ENTERPRISES
- **MonSLee@yahoo.com**
MACHADO & SONS CONSTRUCTION, INC
- **mike@machadoandsons.com**
MACO SECURITY PRODUCTS
- **msp@att.net**
MAD STEEL INC.
- **madsteelinc@aol.com**
MANERI TRAFFIC CONTROL
- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**
MANUFACTURER'S WAREHOUSE
- **mw@wrl191s.com**
- **mw@wrl191s.com**
MARTIN GENERAL ENGINEERING INC
- **amartin@martingeneral.net**
- **estimating@martingeneral.net**
MARTINI DRILLING CORP.
- **martinidrilling@yahoo.com**
MASKELL PIPE & SUPPLY INC
- **salmab@maskellpipe.com**
MASS X INC.
- **massx6@hotmail.com**
MC CULLOUGH CONSTRUCTION INC
- **denamccullough@mcculloughconstructioninc.com**
MCAFEE TRANSPORTATION
- **mcafeetransportation@gmail.com**
METCO
- **c.martinez@metco-usa.com**
MJD ENGINEERING
- **mario@mjdengineering.com**
MJK CONSTRUCTION, INC.
- **plawrence@mjkconstruction.com**
MONROE TRUCKING
- **monroetrucking01@yahoo.com**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patriciaa@montcsi.com**

- **mcsi@montcsi.com**
- **patrica@montcsi.com**

MOTHERLODE CONCRETE CONSTRUCTION
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**

MUNICON CONSULTANTS
- **lois@municon.net**
- **lois@municon.net**
- **Lois@municon.net**
- **emani@municon.net**
- **barry@municon.net**

MV CONSTRUCTION, INC.
- **valdez05@gmail.com**

NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **navorndes1@aol.com**

NEWLAND ENTITIES, INC
- **rcervantes@newlandentities.com**

NIELSON CONSTRUCTION
- **dnielson@nielsoninc.com**

NITTA EROSION CONTROL
- **nittaec@gmail.com**
- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**

NOR-CAL PUMP & WELL DRILLING, INC.
- **norcalpump@yahoo.com**

NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **contact@northstarconstruction.biz**

NTK CONSTRUCTION INC
- **ttran@ntkconstruction.com**

OLIVER TRANSBAY CONSTRUCTION INC
- **flotbc@sbcglobal.net**

ONE TIME UTILITY SALES, INC
- **brian@onetimeutility.com**

P. A. WILSON, INC.
- **pawilsoninc@gmail.com**

PAPILLON BUILDERS
- **jsellers@papillonbuilders.com**

PARADIGM CONSTRUCTION
- **steve@paradigmbuilt.com**

PARAGON PROJECT RESOURCES, INC
- **william.correa@2paragon.com**

PARAMOUNT SAFETY SUPPLY, INC.
- **joel@paramountsafetysupply.com**

PAYCO SPECIALTIES, INCORPORATED
- **rebecca@payco.biz**

- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **bill@payco.biz**
- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**

PEREZ ASPHALT CONSTRUCTION LTD
- **kelly@perezasphalt.com**

PK CONSTRUCTION
- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**

PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**

PVF SALES
- **andrick@pvfsales.com**

QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**

QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**

R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**

R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**

R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**

R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**

R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**

REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**

ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**

ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**

RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**

RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**

RUSSELL CRESS CO., INC.
- **rdcress@frontiernet.net**

S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**

S.T. RHOADES CONSTRUCTION, INC.
- **steve@strhoadesinc.com**
SAFETY VIBE, INC.
- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**
SAM'S EQUIPMENT & SUPPLIES
- **samsequipment@comcast.net**
SAN DIEGO BAY AREA ELECTRIC, INC.
- **bev@bayareaelectric.com**
SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **liz@sftubebending.com**
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
- **marvindeanllc@sbcglobal.net**
SANTOS EXCAVATING, INC.
- **sue@santosengineering.com**
SCHOTKA CONSTRUCTION INC
- **dschotka@aol.com**
SERNA CONSTRUCTION, INC.
- **sernaconstruction@sbcglobal.net**
SITE WORK SOLUTIONS
- **cwhitmer@swsgc.com**
SITEWORKS CONSTRUCTION, INC
- **kdesena@linkzone.com**
SM SALES, 75TH STREET QUARRY & RECYCLING
- **jpusic@smsalesinc.com**
SO. CAL TRAFFIC INC
- **cecilia@socaltraffic.net**
SOHA ENGINEERS
- **slau@soha.com**
SOLID CONSTRUCTION, INC
- **queenie_chief2003@yahoo.com**
SOUTH COAST SWEEPING, INC.
- **kssouthcoast@roadrunner.com**
SPECIALTY TRAFFIC SYSTEMS
- **specialtytraffic@yahoo.com**
SPIRIT ROAD OILS
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
STATEWIDE STRIPES, INC
- **dawn@statewidestripes.com**
STEVE DOVALI CONSTRUCTION, INC.
- **dovaliconstruction@gmail.com**
STOLOSKI & GONZALEZ, INC.
- **mthorn@stoloskigonzalez.com**
- **mtstogon@aol.com**
STONY CREEK GENERAL ENGINEERING

- **luke@scgeinc.com**
STRUCTUS, INC.
- **hchang@structusinc.com**
SUDDEN SAM'S TRUCKING
- **suddensamstrk@aol.com**
SUMMIT TRUCKING INC
- **summittrucking@yahoo.com**
SUNSET SURVIVAL & FIRST AID, INC.
- **debbie@SunsetSurvival.com**
- **info@SunsetSurvival.com**
SUPERIOR HYDRO-SEEDING
- **morgan@superiorhydroseeding.net**
- **josh@superiorhydroseeding.net**
SUPPLYMATES, LLC
- **kit.wong@supplymates.com**
SWITCHPOINT PLANNING
- **jumana@switchpointplanning.com**
SYLVIA HALL ENGINEERING
- **sylvia.hall@shengineering.expert**
T AND S DVBE, INC.
- **tandsdvbe@yahoo.com**
T.D.W. CONSTRUCTION, INC
- **josie@tdwconstruction.com**
THE ASKIA GROUP
- **prestellaskia@sbcglobal.net**
THE CK GROUP, INC
- **ckgroup@theckgroup.com**
THE CONSTRUCTION ZONE
- **mindy@theconstructionzone.us.com**
TIPCO ENGINEERING, INC
- **tipcoinc@aol.com**
TOUCH OF GREEN LANDSCAPE
- **javier@touchofgreenlandscape.us**
TRAFFIC CONTROL PROS
- **estimating@tcpros.net**
TRAFFIC ENFORCEMENT SOLUTIONS
- **trafficenforcementsolutions@gmail.com**
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
- **odysseyblasting@yahoo.com**
TRIUMPH GEO-SYNTHETICS, INC.
- **mccaa@triumphgeo.com**
- **mark@triumphgeo.com**
- **ron@triumphgeo.com**
TRUE CHAMPIONS INC.
- **TCI@TRUECHAMPIONS.NET**
TSC - TOTAL SAFETY CONCEPTS
- **tsc4safety@yahoo.com**

TUCKER TECHNOLOGY INC
- **frank@tuckertech.com**
TYRRELL RESOURCES, INC.
- **tyrrellresources@sbcglobal.net**
U.S. CONCRETE CONSTRUCTION, INC
- **les@us-concrete.net**
- **les@us-concrete.net**
UDB ENTERPRISES, INC
- **vilarino76@gmail.com**
UMERANI ASSOCIATES
- **jumerani@umerani.com**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**
UWA ELECTRIC CO.
- **uwaelectric@gmail.com**
V & G BUILDERS
- **jtonyvaldez@hotmail.com**
V A P CONSTRUCTION INC.
- **arvind@vapci.com**
VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**
VELIS ENGINEERING, INC
- **cbenites@verizon.net**
VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**
VLG ENGINEERING
- **vigeng@aol.com**
VT ELECTRIC, INC.
- **tony@vtelectric.net**
W T B, INC
- **deborah@wtbinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO

- **info@wreco.com**
- **info@wreco.com**
- **hanbin_liang@wreco.com**

YBANAG REALTY & DEVELOPMENT CORP
- **info@dybanagconstruction.com**
- **estimating@dybanagconstruction.com**

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **yjones@ycat-c.com**

Emails Not Sent Detail:

A S CONTRACTORS, INC.
- **deni@sti.com Reason:** Non-existent address

APADANA ENGINEERING, INC.

sopida@sbcglobal.net **Reason:** Invalid Email

BLANCO CONSTRUCTION

blancoconst@aol.com **Reason:** Invalid Email

CLAY MIRANDA TRUCKING, INC.
- **debbie@cmtinc.com Reason:** Non-existent address

CONTERRA GROUP, INC.
- **jherrera@conterragroup.net Reason:** Non-existent address

DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address

DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address

E E ELECTRIC, INC
- **eeelectric@earthlink.net Reason:** Non-existent address

EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address

EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address

EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address

FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address

FINE GRADE EQUIPMENT, INC.
- **judy@finegradeinc.com Reason:** Non-existent address

INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address

INTERWEST PACIFIC, LTD.

sales@interwestpac.ac.com **Reason:** Invalid Email

KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address

LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address

M & S ENVIRONMENTAL LANDSCAPES, INC

michael@mandsenviro.com **Reason:** Invalid Email

MASS X INC.
massx2@hotmail.com **Reason:** Invalid Email
PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address
R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.
Emilio@safetyvibe.com **Reason:** Invalid Email
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.
- **tyrellresources@sbcglobal.net Reason:** Non-existent address
UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email

---

This automatic email was generated by

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LAVJ and enter the access key: *****

**Invitation to Bid**

GRANITE

August 24, 2016

**Attn: ##FirstName## ##LastName##, ##CompanyName##**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **September 14, 2016 02:00 PM (PT)**

## *BID DATE CHANGE*

***NEW BID DATE***
***Addendum #4 has been issued from Caltrans for this project, with a***
***NEW BID DATE OF SEPTEMBER 14, 2016 at 2:00 p.m.***
***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE XI),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE

DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G599U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractorâ€™s license, DIR registration number, insurance and workerâ€™s compensation coverage meeting Graniteâ€™s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 0000000-000000

## Henry, Melinda

**From:** notifications@smartbidnet.com
**Sent:** Wednesday, August 24, 2016 1:46 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 29

**Faxes Not Sent:** 0

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

A B S L CONSTRUCTION
- **6505950713**

STARBURST ENGINEERING
- **5595922845**

SPIRIT ROAD OILS
- **4084652280**
- **4084652270**

TIPCO ENGINEERING, INC
- **3105156579**

QUALITY HYDROSEEDING & RESTORATION
- **7607895168**

ALL CITY TRUCKING
- **5106571200**

QUALITY ERECTORS & CONSTRUCTION, INC.
- **7077513962**
- **7077513962**
- **7077513962**

TRIUMPH GEO-SYNTHETICS, INC.
- **7142371549**

RUDY'S LANDSCAPE & IRRIGATION DESIGN
- **6613227854**

CHAVEZ TRUCKING
- **7076936723**

GENERAL SUPPLY COMPANY
- **5106322315**

LEWIS ENGINEERING
- **5106017206**
SUDDEN SAM'S TRUCKING
- **5102729575**
DE ANDA COMPANY
- **5596454688**
CMC TRAFFIC CONTROL SPECIALIST
- **4152061711**
M. HERNANDEZ CONSTRUCTION INC
- **4158244696**
VT ELECTRIC, INC.
- **9099858186**
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**
ROCKIN' R GRADING & EXCAVATING
- **2098470586**
- **2098470586**
E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**
DILLARD ENVIRONMENTAL SERVICES
- **9256346858**
- **9256346858**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2K"

Monday, August 29, 2016, Conducted another DBE query on CUCP directory adding 2 more items of work, Invitations to Bid were emailed and faxed to those DBE firms on September 2, 2016

| Company Name | Caltrans DBE Firm ID | Caltrans DBE Download Date |
|---|---|---|
| AARDVARK BIOLOGICAL SERVICES LLC | 42985 | 08/29/2016 10:58 AM |
| ADANTA, INC | 37357 | 08/29/2016 10:58 AM |
| ADH TECHNICAL SERVICES, INC. | 34145 | 08/29/2016 10:58 AM |
| AERIALZEUS, LLC | 42960 | 08/29/2016 10:58 AM |
| AFINAR, INC. | 37211 | 08/29/2016 10:58 AM |
| ALFRED CIVIL ENGINEERING, INC | 41902 | 08/29/2016 10:58 AM |
| ALTA LAND SURVEYING, INC | 36981 | 08/29/2016 10:58 AM |
| APEX CIVIL ENGINEERING | 38747 | 08/29/2016 10:58 AM |
| APPIAN UDBE SWPPPS | 38334 | 08/29/2016 10:58 AM |
| AXIOM ENGINEERING & SCIENCE CORP | 33641 | 08/29/2016 10:58 AM |
| BAYLINK ENGINEERING & CONSULTING, LLC | 41505 | 08/29/2016 10:58 AM |
| BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS | 40330 | 08/29/2016 10:58 AM |
| CABRINHA, HEARN & ASSOCIATES | 21761 | 08/29/2016 10:58 AM |
| CALIFORNIA CONSTRUCTION SURVEYING, INC | 39158 | 08/29/2016 10:58 AM |
| CALIFORNIA LAND SURVEYOR | 42603 | 08/29/2016 10:58 AM |
| CASKEY BIOLOGICAL CONSULTING, LLC | 42488 | 08/29/2016 10:58 AM |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | 39549 | 08/29/2016 10:58 AM |
| CENTRAL VALLEY ENGINEERING, INC. | 39872 | 08/29/2016 10:58 AM |
| CHAUDHARY AND ASSOCIATES, INC | 3110 | 08/29/2016 10:58 AM |
| CLEAR PATH LAND EVOLVEMENT, INC | 38034 | 08/29/2016 10:58 AM |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | 42591 | 08/29/2016 10:58 AM |
| DESIGNITGREEN | 42005 | 08/29/2016 10:58 AM |
| EE ELECTRIC, INC | 25021 | 08/29/2016 10:58 AM |
| ESWPPP CONSULTANTS LLC | 35275 | 08/29/2016 10:58 AM |
| FEENEY ENGINEERING & SURVEYING, INC. | 39611 | 08/29/2016 10:58 AM |
| FLO-RITE ENGINEERS | 39536 | 08/29/2016 10:58 AM |
| GEOSPATIAL PROFESSIONAL SOLUTIONS, INC. | 39944 | 08/29/2016 10:58 AM |
| GREEN VALLEY CONSULTING ENGINEERS | 29202 | 08/29/2016 10:58 AM |
| JAHN ENGINEERING, INC | 43169 | 08/29/2016 10:58 AM |
| KEISH ENVIRONMENTAL | 41942 | 08/29/2016 10:58 AM |

| | | |
|---|---|---|
| L & L SURVEYING, INC. | 10973 | 08/29/2016 10:58 AM |
| LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS | 36701 | 08/29/2016 10:58 AM |
| MAPCA SURVEYS, INC | 38559 | 08/29/2016 10:58 AM |
| MCPHEETERS & ASSOCIATES | 38976 | 08/29/2016 10:58 AM |
| MINNEY SURVEYING | 37360 | 08/29/2016 10:58 AM |
| MIRUS LANDSCAPE ARCHITECTURE | 40757 | 08/29/2016 10:58 AM |
| MORTON & PITALO, INC | 37754 | 08/29/2016 10:58 AM |
| NATURAL INVESTIGATIONS COMPANY, INCORPORATED | 41765 | 08/29/2016 10:58 AM |
| POLARIS CONSULTING | 37473 | 08/29/2016 10:58 AM |
| PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR | 32085 | 08/29/2016 10:58 AM |
| PRUNUSKE CHATHAM, INC | 42531 | 08/29/2016 10:58 AM |
| PTS SURVEYING INC | 38723 | 08/29/2016 10:58 AM |
| RAIL SURVEYORS AND ENGINEERS, INC. | 34220 | 08/29/2016 10:58 AM |
| STORM WATER MANAGEMENT CONSULTING SERVICE | 43322 | 08/29/2016 10:58 AM |
| STORMWATER SPECIALISTS INC | 42109 | 08/29/2016 10:58 AM |
| TRANSAMERICAN ENGINEERS & ASSOCIATES | 39472 | 08/29/2016 10:58 AM |
| TRINITY VALLEY CONSULTING ENGINEERS, INC | 40665 | 08/29/2016 10:58 AM |
| TULLY CONSULTING GROUP | 38300 | 08/29/2016 10:58 AM |
| UGE & ECS, INC. | 32609 | 08/29/2016 10:58 AM |
| UNICO ENGINEERING, INC. | 41342 | 08/29/2016 10:58 AM |
| VERIDICO GROUP, INC | 39572 | 08/29/2016 10:58 AM |
| WAGNER ENGINEERING & SURVEY, INC | 9094 | 08/29/2016 10:58 AM |
| YCE INCORPORATED | 33897 | 08/29/2016 10:58 AM |

**Henry, Melinda**

**From:** notifications@com2.smartbidnet.com
**Sent:** Friday, September 02, 2016 2:07 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

- ***Addendum #5 has been issued from Caltrans for this project.***

- ***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND

GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE

AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14 , 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

Communication Attachment:

Emails Sent: 67

Emails Not Sent: 2

Emails Sent Detail:
AARDVARK BIOLOGICAL SERVICES LLC
- **stvnenator@gmail.com**
ADANTA, INC

- **cheryl.moore@adanta-inc.com**
- **kimberlypatz@adanta-inc.com**

ADH TECHNICAL SERVICES, INC.
- **adh@adhenvironmental.com**
- **adh@adhenvironmental.com**
- **adh@adhenvironmental.com**

AERIALZEUS, LLC
- **luis.robles@AerialZeus.com**

AFINAR, INC.
- **bos@afinar.net**

ALFRED CIVIL ENGINEERING, INC
- **touray@alfredce.com**
- **touray@alfredce.com**

ALTA LAND SURVEYING, INC
- **miguel@altalandsurveying.com**

APEX CIVIL ENGINEERING
- **patricia.preston@apexcivil.com**

APPIAN UDBE SWPPPS
- **tomkoprek@yahoo.com**
- **tomkoprek@yahoo.com**

AXIOM ENGINEERING & SCIENCE CORP
- **jphou@axiomes.net**

BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS
- **dmowry@bcf-engr.com**

CABRINHA, HEARN & ASSOCIATES
- **clyde@cabrinhahearn.com**

CALIFORNIA CONSTRUCTION SURVEYING, INC
- **aanderson@ccsurveying.net**

CALIFORNIA LAND SURVEYOR
- **noe@calandsurveyor.com**
- **noe@calandsurveyor.com**

CASKEY BIOLOGICAL CONSULTING, LLC
- **ltennis@caskeybiological.com**

CENTRAL VALLEY ENGINEERING AND SURVEYING
- **elopez@cveas.com**
- **elopez@cveas.com**
- **info@cveas.com**

CENTRAL VALLEY ENGINEERING, INC.
- **scarrera@cvengineers.net**

CHAUDHARY AND ASSOCIATES, INC
- **arvin@chaudhary.com**
- **jay@chaudhary.com**

CLEAR PATH LAND EVOLVEMENT, INC
- **christine@clear-path.net**

COLEMAN ENVIRONMENTAL ENGINEERING INC
- **barbara@colemanconst.net**

DESIGNITGREEN

- **marty@designitGREEN.com**
EE ELECTRIC, INC
- **henry@ee-electric.net**
ESWPPP CONSULTANTS LLC
- **eswppp@hotmail.com**
FEENEY ENGINEERING & SURVEYING, INC.
- **ljmcswain79@yahoo.com**
FLO-RITE ENGINEERS
- **floritestorm@gmail.com**
GEOSPATIAL PROFESSIONAL SOLUTIONS, INC.
- **aramos@gpsi-corp.com**
GREEN VALLEY CONSULTING ENGINEERS
- **lizellis@gvalley.com**
JAHN ENGINEERING, INC
- **jahnengineering@gmail.com**
KEISH ENVIRONMENTAL
- **rachael@keish-environmental.com**
- **rachael@keish-environmental.com**
- **rachael@keish-environmental.com**
L & L SURVEYING, INC.
- **llsurvey@sbcglobal.net**
- **LLSURVEY@SBCGLOBAL.NET**
LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS
- **solar@pacbell.net**
MAPCA SURVEYS, INC
- **carey@mapcasurveys.com**
MCPHEETERS & ASSOCIATES
- **kolsen@mcpheeters.com**
MINNEY SURVEYING
- **anne@minneysurveying.com**
MIRUS LANDSCAPE ARCHITECTURE
- **info@mirus-la.com**
- **info@mirus-la.com**
MORTON & PITALO, INC
- **ekho@mpengr.com**
NATURAL INVESTIGATIONS COMPANY, INCORPORATED
- **cindy@naturalinvestigations.com**
POLARIS CONSULTING
- **lynn@polarislandsurveying.net**
- **polarisconsulting@comcast.net**
PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR
- **jcrproterraus@gmail.com**
PRUNUSKE CHATHAM, INC
- **liza@pcz.com**
PTS SURVEYING INC
- **ptssurveying@gmail.com**
RAIL SURVEYORS AND ENGINEERS, INC.

- **pleong@rsecorp.com**

STORM WATER MANAGEMENT CONSULTING SERVICE

- **jaswant.singh@swmcos.com**

STORMWATER SPECIALISTS INC

- **info@stormwaterspecialists.com**

TRANSAMERICAN ENGINEERS & ASSOCIATES

- **bpierce@transamericanengineers.com**

TRINITY VALLEY CONSULTING ENGINEERS, INC

- **tvce@tvce.biz**

TULLY CONSULTING GROUP

- **katelyn@tullygroup.com**
- **robin@tullygroup.com**

UGE & ECS, INC.

- **nancy@ugeecs.com**

UNICO ENGINEERING, INC.

- **cesar@unicoengineering.com**

VERIDICO GROUP, INC

- **vida.wright@veridicogroup.com**

WAGNER ENGINEERING & SURVEY, INC

- **mail@wesinc.org**

YCE INCORPORATED

- **yce-bo@pacbell.net**

Emails Not Sent Detail:

BAYLINK ENGINEERING & CONSULTING, LLC

- **sanjay@baylinc.com Reason:** Non-existent address

CABRINHA, HEARN & ASSOCIATES

camden@cabrinhahearn.com **Reason:** Invalid Email

---

This automatic email was generated by

## Henry, Melinda

**From:** Notification <notifications@com2.smartbidnet.com>
**Sent:** Friday, September 02, 2016 2:05 PM
**To:** Henry, Melinda
**Subject:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

# Invitation to Bid

September 02, 2016

**Attn: ,**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **September 14, 2016 02:00 PM (PT)**

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

***Addendum #5 has been issued from Caltrans for this project.***

***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REM OVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE

DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATE RIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT ( TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERM INAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVI CES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

## Henry, Melinda

**om:** notifications@smartbidnet.com
**Sent:** Friday, September 02, 2016 2:10 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 29

**Faxes Not Sent:** 0

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

A B S L CONSTRUCTION
- **6505950713**

ALL CITY TRUCKING
- **5106571200**

CHAVEZ TRUCKING
- **7076936723**

CMC TRAFFIC CONTROL SPECIALIST
- **4152061711**

DE ANDA COMPANY
- **5596454688**

DILLARD ENVIRONMENTAL SERVICES
- **9256346858**
- **9256346858**

E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**

EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**

GENERAL SUPPLY COMPANY
- **5106322315**

LEWIS ENGINEERING
- **5106017206**

M. HERNANDEZ CONSTRUCTION INC

- **4158244696**
QUALITY ERECTORS & CONSTRUCTION, INC.
- **7077513962**
- **7077513962**
- **7077513962**
QUALITY HYDROSEEDING & RESTORATION
- **7607895168**
ROCKIN' R GRADING & EXCAVATING
- **2098470586**
- **2098470586**
RUDY'S LANDSCAPE & IRRIGATION DESIGN
- **6613227854**
SPIRIT ROAD OILS
- **4084652270**
- **4084652280**
STARBURST ENGINEERING
- **5595922845**
SUDDEN SAM'S TRUCKING
- **5102729575**
TIPCO ENGINEERING, INC
- **3105156579**
TRIUMPH GEO-SYNTHETICS, INC.
- **7142371549**
VT ELECTRIC, INC.
- **9099858186**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2L"

Friday, September 2, 2016, Addendum #5 notification was emailed to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

## Invitation to Bid

GRANITE™

September 02, 2016

**Attn: ,**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **September 14, 2016 02:00 PM (PT)**

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

-
***Addendum #5 has been issued from Caltrans for this project.***

-
***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

**Henry, Melinda**

**om:** notifications@com2.smartbidnet.com
**Sent:** Friday, September 02, 2016 2:14 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

***Addendum #5 has been issued from Caltrans for this project.***

***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND

GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE

AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14 , 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

Communication Attachment:

Emails Sent: 445

Emails Not Sent: 36

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES

- **aandmsales.mayette@gmail.com**
A B S L CONSTRUCTION
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**
- **Daryl@abslconstruction.com**
A.J. VASCONI GENERAL ENGINEERING
- **aj@ajvasconi.com**
AARDVARK BIOLOGICAL SERVICES LLC
- **stvnenator@gmail.com**
ACCURATE SAWCUTTING
- **office@accuratesawcutting.com**
- **sperry@accuratesawcutting.com**
ADANTA, INC
- **cheryl.moore@adanta-inc.com**
- **kimberlypatz@adanta-inc.com**
ADH TECHNICAL SERVICES, INC.
- **adh@adhenvironmental.com**
- **adh@adhenvironmental.com**
- **adh@adhenvironmental.com**
ADVANCED GEOSOLUTIONS, INC
- **jibaez@advgeosolutions.com**
AERIALZEUS, LLC
- **luis.robles@AerialZeus.com**
AFINAR, INC.
- **bos@afinar.net**
ALASKA ENTERPRISES INC.
- **lindy@alaskaenterprisesinc.com**
ALCAM METAL DISTRIBUTORS, INC.
- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**
ALERT-O-LITE, INC
- **debbieh@alertolite.com**
ALFRED CIVIL ENGINEERING, INC
- **touray@alfredce.com**
- **touray@alfredce.com**
ALL AMERICAN ASPHALT SEALING INC
- **aaasealing96@yahoo.com**
ALL CITY TRUCKING
- **allcitytrucking101@yahoo.com**
ALL EARTH CONSTRUCTION
- **allearthconstruction@gmail.com**
ALL PHASE CONSTRUCTION & ENGINEERING, INC.
- **heasley@allphaseasphalt.com**
ALLEN GILL CONSTRUCTION, INC.
- **tgill@allengillconstruction.com**
ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC

- **laurie@alrsupply.com**

ALTA LAND SURVEYING, INC

- **miguel@altalandsurveying.com**

AMCON CONSTRUCTION

- **harvydhillon@yahoo.com**

AMERC INC.

- **amercinc@hotmail.com**

AMERICAN COMPLIANCE SERVICES

- **wendy@acs-llc.us**

AMERICAN STEEL PLACERS, INC.

- **dolores@steelplacers.com**
- **Rusty@steelplacers.com**

AMERICAN UTILITY PRODUCTS

- **sanjay.pandya@gmail.com**

AMG CONSTRUCTION

- **dougblacksher@aol.com**

ANTHONY'S GRADING & PAVING

- **paving_agp@yahoo.com**

ANTHONY'S LASER LEVELING

- **aavila7777@gmail.com**

ANVIL BUILDERS

- **alan@anvilbuilders.com**
- **HT@anvilbuilders.com**

APADANA ENGINEERING, INC.

- **apadana1@sbcglobal.net**

APEX CIVIL ENGINEERING

- **patricia.preston@apexcivil.com**

APPIAN UDBE SWPPPS

- **tomkoprek@yahoo.com**
- **tomkoprek@yahoo.com**

AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ

- **patsy_gomez2002@yahoo.com**

AVISON CONSTRUCTION, INC.

- **cshort@avisoninc.com**
- **kavila@avisoninc.com**

AXIOM ENGINEERING & SCIENCE CORP

- **jphou@axiomes.net**

AZUL WORKS INC

- **rocio@azulworks.com**
- **rocio@azulworks.com**

B J ENTERPRISES

- **bjntrprz@earthlink.net**

BAY LINE CUTTING & CORING, INC.

- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**

BAYSHORE METALS

- **kristin@bayshoremetals.com**

- **kristin@bayshoremetals.com**
BBC ELECTRIC, INC.
- **chris@bbcelectricinc.com**
BC SCHMIDT CONSTRUCTION, INC.
- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**
BENGAL ENGINEERING, INC.
- **md@bengalengineering.com**
BERT W SALAS, INC.
- **bsalaz@bertsalasinc.com**
BLACK DIAMOND ASPHALT, INC.
- **aragan@blackdiamondasphalt.com**
BLACK GOLD INDUSTRIES
- **Vvillard@bgi1.com**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **info@BLACKSTONEASPHALT.COM**
BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS
- **dmowry@bcf-engr.com**
BLANCO CONSTRUCTION
- **blancoconst@aol.com**
- **lawym2004@aol.com**
BONITA PIPELINE, INC
- **frank@bonitapipeline.com**
- **mikel@bonitapipeline.com**
- **mikel@bonitapipeline.com**
BOUTHILLIER CONSTRUCTION, INC
- **wecandigit@onemain.com**
BRAHMA CONSTRUCTION INC
- **ajchavez@brahmaconstruction.com**
BROOKWATER, INC.
- **ann@brookwater.com**
BUENA VISTA LANDSCAPE, INC
- **b.v.landscape@pacbell.net**
BURKE CONSTRUCTION
- **burkebid@gmail.com**
C & L DRILLING CO
- **cldrilling@aol.com**
CABRINHA, HEARN & ASSOCIATES
- **clyde@cabrinhahearn.com**
CADIT COMPANY
- **k.carlisle@caditcompany.com**
CAL VALLEY CONSTRUCTION, INC.
- **sales@calvalleyconstruction.com**
- **shelleya@calvalleyconstruction.com**
CALIFORNIA CONSTRUCTION SURVEYING, INC
- **aanderson@ccsurveying.net**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

- **paustin@austin-enterprise.com**
CALIFORNIA LAND SURVEYOR
- **noe@calandsurveyor.com**
- **noe@calandsurveyor.com**
CASKEY BIOLOGICAL CONSULTING, LLC
- **ltennis@caskeybiological.com**
CATS EXCAVATING, INC
- **catsexcavatinginc@yahoo.com**
CENTRAL VALLEY ENGINEERING AND SURVEYING
- **elopez@cveas.com**
- **info@cveas.com**
- **elopez@cveas.com**
CENTRAL VALLEY ENGINEERING, INC.
- **scarrera@cvengineers.net**
CHARLIE'S CUSTOM EXCAVATING, INC
- **office@ccexcavatinginc.com**
CHAUDHARY AND ASSOCIATES, INC
- **arvin@chaudhary.com**
- **jay@chaudhary.com**
CHAVEZ TRUCKING
- **adam@chaveztrucking.com**
- **teresa@chaveztrucking.com**
CINDY BALES ENGINEERING, INC.
- **airbears@balesengineering.com**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **bristrump@aol.com**
- **wegrindasphalt@aol.com**
- **Brianna@Wegrindasphalt.com**
CIVILCOM LLC
- **jguillen@civilcom.com**
CLARK TRANSPORTATION CONSULTING SERVICES
- **bclark@clarktransportation.net**
CLAY MIRANDA TRUCKING, INC.
- **mike@cmtink.com**
CLEAR CREEK CONSTRUCTION INC.
- **clearcreekadam@gmail.com**
CLEAR PATH LAND EVOLVEMENT, INC
- **christine@clear-path.net**
CM INDUSTRIAL & SAFETY SUPPLY, INC
- **cm_industrial@verizon.net**
CMC TRAFFIC CONTROL SPECIALIST
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
CODY BUILDERS SUPPLY, INC.

- **metals@codybuilderssupply.com**
COLEMAN CONSTRUCTION
- **leeweisenberg@gmail.com**
- **tcoleman2009@hotmail.com**
COLEMAN ENVIRONMENTAL ENGINEERING INC
- **barbara@colemanconst.net**
COMMUNITY TREE SERVICE, INC
- **communitytreeservice320@gmail.com**
CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**
COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CRUSH MATERIALS CORPORATION
- **crush5555@aol.com**
CRUZ CONTAINERS, INC
- **ksteele@cruzcontainers.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DC RECYCLING
- **desiree_chenot@yahoo.com**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESIGNITGREEN
- **marty@designitGREEN.com**
DESTINATION ANYWHERE, INC.
- **destinationanywhereinc@gmail.com**
- **info@destinationanywhereinc.com**

DILLARD ENVIRONMENTAL SERVICES
- **Jane@dillardenv.com**
- **patriciad@dillardenv.com**
- **patriciad@dillardenv.com**
- **melissar@dillardenv.com**

DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**

DIRTY DYNASTY INC
- **alurcons@comcast.net**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- **DAVEtrucksweep@gmail.com**

DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**

DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**

DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**

DRAGON MATERIAL TRANSPORT, INC.
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**
- **summer.bradford@dragonmaterial.com**

DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**

E-NOR INNOVATIONS INC.
- **Ronnie@enortraffic.com**
- **kenny@enortraffic.com**
- **ronnie@enortraffic.com**

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**

EE ELECTRIC, INC
- **henry@ee-electric.net**

EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**

ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**

ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**

ESD&C, INC.
- **sales@esdandc.com**

ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**

ESP SURVEYING, INC
- **info@espls.com**
- **info@espls.com**
- **djordan@espls.com**

ESWPPP CONSULTANTS LLC

- **eswppp@hotmail.com**
EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**
FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**
FEENEY ENGINEERING & SURVEYING, INC.
- **ljmcswain79@yahoo.com**
FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FINE GRADE EQUIPMENT, INC.
- **john@finegradeinc.com**
FIRST FUEL, INC.
- **jkaufman@firstfuel.net**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**
- **flashwbe@outlook.com**
FLO-RITE ENGINEERS
- **floritestorm@gmail.com**
FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **toni.medina@att.net**
- **roxanne.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GATES ENTERPRISES, INC
- **jgates.gei@gmail.com**
GECKO GOLF CONSTRUCTION, INC.
- **GeckoGConstruction@gmail.com**
- **geckogconstruction@gmail.com**

GEN CON ENVIRO SVC GROUP
- **genconenviro@verizon.net**
GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GEOSPATIAL PROFESSIONAL SOLUTIONS, INC.
- **aramos@gpsi-corp.com**
GERONIMO CONCRETE, INC.
- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**
GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**
GONZALES SURVEYS INC
- **martin@gonzalessurveys.com**
GR SUNDBERG, INC.
- **randy@grsinc.biz**
GREEN VALLEY CONSULTING ENGINEERS
- **lizellis@gvalley.com**
GREGG SIMPSON TRUCKING
- **gregg.simpson@comcast.net**
GSJ UTILITY SUPPLY & SERVICE
- **yolanda@gsj-utility.com**
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**
HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**
HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**
HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**
HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**
HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**
INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**
INDIAN HEAD ENTERPRISES
- **IHEnterprises@outlook.com**
INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**
INTERGRAPHICS
- **kerstin@intergraphics.com**

INTERIOR DEMOLITION INC
- **maria@interiordemolition.net**
- **maria@interiordemolition.net**
INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**
IOSM
- **virginia@onsitehealthandsafety.com**
IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**
J. CARDENAS INC
- **jcardenasinc@gmail.com**
JAHN ENGINEERING, INC
- **jahnengineering@gmail.com**
JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**
JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**
K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**
K F M INTERNATIONAL INDUSTRIES, INC.
- **INFO@KFMII.COM**
K R C SAFETY CO. INC.
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**
- **michaelc@krcsafety.com**
K. W. EMERSON, INC.
- **alison@kwemerson.com**
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
- **karen@imaginationmetals.com**
KEISH ENVIRONMENTAL
- **rachael@keish-environmental.com**
- **rachael@keish-environmental.com**
- **rachael@keish-environmental.com**
KELLEY EROSION CONTROL, INC
- **claudia@kelleyerosioncontrol.com**
KELLIE AVILA CONSTRUCTION SERVICES, INC
- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**
KERN COUNTY CUSTOM CONCRETE
- **JerryKCCC@yahoo.com**
KIONA LANDSCAPING
- **egruetzmacherjr@gmail.com**
KRS CONSTRUCTION INC

- **krsconstruction@sbcglobal.net**

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

- **kathy.tweidt@northstarer.com**

L & L SURVEYING, INC.

- **llsurvey@sbcglobal.net**
- **LLSURVEY@SBCGLOBAL.NET**

LA FIRMA INC.

- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**

LARRANAGA TRUCKING, INC.

- **ltcvictoria14@gmail.com**

LEWIS ENGINEERING

- **lewisengineering@sbcglobal.net**

LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS

- **solar@pacbell.net**

LINDCO, INC

- **linda@redshift.com**

LMS TRANSPORT

- **afs@lms-transport.com**

LNA CONCRETE STRUCTURES, INC.

- **agarcialna@aol.com**

LONG'S DIRECTIONAL BORING, INC

- **kathy@longsdirectionalboring.com**

LOWERS WELDING & FABRICATION, INC.

- **ddavis@lowerswelding.com**

LVDH CONSTRUCTION

- **lvdhconst@outlook.com**
- **loucon@outlook.com**

M & S ENVIRONMENTAL LANDSCAPES, INC

- **shelley@mandsenviro.com**

M J AVILA COMPANY, INC.

- **brucej@mjavila.com**

M. HERNANDEZ CONSTRUCTION INC

- **mariano@hernandez-engineering.com**

M. S. LEE ENTERPRISES

- **MonSLee@yahoo.com**

MACHADO & SONS CONSTRUCTION, INC

- **mike@machadoandsons.com**

MACO SECURITY PRODUCTS

- **msp@att.net**

MAD STEEL INC.

- **madsteelinc@aol.com**

MANERI TRAFFIC CONTROL

- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**

MANUFACTURER'S WAREHOUSE

- **mw@wrl191s.com**

- **mw@wrl191s.com**
MAPCA SURVEYS, INC
- **carey@mapcasurveys.com**
MARTIN GENERAL ENGINEERING INC
- **estimating@martingeneral.net**
- **amartin@martingeneral.net**
MARTINI DRILLING CORP.
- **martinidrilling@yahoo.com**
MASKELL PIPE & SUPPLY INC
- **salmab@maskellpipe.com**
MASS X INC.
- **massx6@hotmail.com**
MC CULLOUGH CONSTRUCTION INC
- **denamccullough@mcculloughconstructioninc.com**
MCAFEE TRANSPORTATION
- **mcafeetransportation@gmail.com**
MCPHEETERS & ASSOCIATES
- **kolsen@mcpheeters.com**
METCO
- **c.martinez@metco-usa.com**
MINNEY SURVEYING
- **anne@minneysurveying.com**
MIRUS LANDSCAPE ARCHITECTURE
- **info@mirus-la.com**
- **info@mirus-la.com**
MJD ENGINEERING
- **mario@mjdengineering.com**
MJK CONSTRUCTION, INC.
- **plawrence@mjkconstruction.com**
MONROE TRUCKING
- **monroetrucking01@yahoo.com**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patriciaa@montcsi.com**
- **mcsi@montcsi.com**
MORTON & PITALO, INC
- **ekho@mpengr.com**
MOTHERLODE CONCRETE CONSTRUCTION
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
MUNICON CONSULTANTS
- **barry@municon.net**
- **Lois@municon.net**
- **emani@municon.net**
- **lois@municon.net**
- **lois@municon.net**
MV CONSTRUCTION, INC.

- **valdez05@gmail.com**

NATURAL INVESTIGATIONS COMPANY, INCORPORATED

- **cindy@naturalinvestigations.com**

NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION

- **navorndes1@aol.com**

NEWLAND ENTITIES, INC

- **rcervantes@newlandentities.com**

NIELSON CONSTRUCTION

- **dnielson@nielsoninc.com**

NITTA EROSION CONTROL

- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**

NOR-CAL PUMP & WELL DRILLING, INC.

- **norcalpump@yahoo.com**

NORTH STAR CONSTRUCTION & ENGINEERING, INC

- **contact@northstarconstruction.biz**

NTK CONSTRUCTION INC

- **ttran@ntkconstruction.com**

OLIVER TRANSBAY CONSTRUCTION INC

- **flotbc@sbcglobal.net**

ONE TIME UTILITY SALES, INC

- **brian@onetimeutility.com**

P. A. WILSON, INC.

- **pawilsoninc@gmail.com**

PAPILLON BUILDERS

- **jsellers@papillonbuilders.com**

PARADIGM CONSTRUCTION

- **steve@paradigmbuilt.com**

PARAGON PROJECT RESOURCES, INC

- **william.correa@2paragon.com**

PARAMOUNT SAFETY SUPPLY, INC.

- **joel@paramountsafetysupply.com**

PAYCO SPECIALTIES, INCORPORATED

- **bill@payco.biz**
- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**

PEREZ ASPHALT CONSTRUCTION LTD

- **kelly@perezasphalt.com**

PK CONSTRUCTION

- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**

POLARIS CONSULTING
- **lynn@polarislandsurveying.net**
- **polarisconsulting@comcast.net**
PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR
- **jcrproterraus@gmail.com**
PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**
PRUNUSKE CHATHAM, INC
- **liza@pcz.com**
PTS SURVEYING INC
- **ptssurveying@gmail.com**
PVF SALES
- **andrick@pvfsales.com**
QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**
QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**
R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**
R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**
R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**
R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**
R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**
RAIL SURVEYORS AND ENGINEERS, INC.
- **pleong@rsecorp.com**
REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**
ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**
RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**
RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**
RUSSELL CRESS CO., INC.
- **rdcress@frontiernet.net**
S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**

S.T. RHOADES CONSTRUCTION, INC.
- **steve@strhoadesinc.com**
SAFETY VIBE, INC.
- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**
SAM'S EQUIPMENT & SUPPLIES
- **samsequipment@comcast.net**
SAN DIEGO BAY AREA ELECTRIC, INC.
- **bev@bayareaelectric.com**
SAN FRANCISCO PIPE & TUBE BENDING, INC.
- **liz@sftubebending.com**
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC
- **marvindeanllc@sbcglobal.net**
SANTOS EXCAVATING, INC.
- **sue@santosengineering.com**
SCHOTKA CONSTRUCTION INC
- **dschotka@aol.com**
SERNA CONSTRUCTION, INC.
- **sernaconstruction@sbcglobal.net**
SITE WORK SOLUTIONS
- **cwhitmer@swsgc.com**
SITEWORKS CONSTRUCTION, INC
- **kdesena@linkzone.com**
SM SALES, 75TH STREET QUARRY & RECYCLING
- **jpusic@smsalesinc.com**
SO. CAL TRAFFIC INC
- **cecilia@socaltraffic.net**
SOHA ENGINEERS
- **slau@soha.com**
SOLID CONSTRUCTION, INC
- **queenie_chief2003@yahoo.com**
SOUTH COAST SWEEPING, INC.
- **kssouthcoast@roadrunner.com**
SPECIALTY TRAFFIC SYSTEMS
- **specialtytraffic@yahoo.com**
SPIRIT ROAD OILS
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
STATEWIDE STRIPES, INC
- **dawn@statewidestripes.com**
STEVE DOVALI CONSTRUCTION, INC.
- **dovaliconstruction@gmail.com**
STOLOSKI & GONZALEZ, INC.
- **mthorn@stoloskigonzalez.com**
- **mtstogon@aol.com**
STONY CREEK GENERAL ENGINEERING

- **luke@scgeinc.com**

STORM WATER MANAGEMENT CONSULTING SERVICE

- **jaswant.singh@swmcos.com**

STORMWATER SPECIALISTS INC

- **info@stormwaterspecialists.com**

STRUCTUS, INC.

- **hchang@structusinc.com**

SUDDEN SAM'S TRUCKING

- **suddensamstrk@aol.com**

SUMMIT TRUCKING INC

- **summittrucking@yahoo.com**

SUNSET SURVIVAL & FIRST AID, INC.

- **debbie@SunsetSurvival.com**
- **info@SunsetSurvival.com**

SUPERIOR HYDRO-SEEDING

- **morgan@superiorhydroseeding.net**
- **josh@superiorhydroseeding.net**

SUPPLYMATES, LLC

- **kit.wong@supplymates.com**

SWITCHPOINT PLANNING

- **jumana@switchpointplanning.com**

SYLVIA HALL ENGINEERING

- **sylvia.hall@shengineering.expert**

T AND S DVBE, INC.

- **tandsdvbe@yahoo.com**

T.D.W. CONSTRUCTION, INC

- **josie@tdwconstruction.com**

THE ASKIA GROUP

- **prestellaskia@sbcglobal.net**

THE CK GROUP, INC

- **ckgroup@theckgroup.com**

THE CONSTRUCTION ZONE

- **mindy@theconstructionzone.us.com**

TIPCO ENGINEERING, INC

- **tipcoinc@aol.com**

TOUCH OF GREEN LANDSCAPE

- **javier@touchofgreenlandscape.us**

TRAFFIC CONTROL PROS

- **estimating@tcpros.net**

TRAFFIC ENFORCEMENT SOLUTIONS

- **trafficenforcementsolutions@gmail.com**

TRANSAMERICAN ENGINEERS & ASSOCIATES

- **bpierce@transamericanengineers.com**

TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP

- **odysseyblasting@yahoo.com**

TRINITY VALLEY CONSULTING ENGINEERS, INC

- **tvce@tvce.biz**

TRIUMPH GEO-SYNTHETICS, INC.
- **mccaa@triumphgeo.com**
- **mark@triumphgeo.com**
- **ron@triumphgeo.com**
TRUE CHAMPIONS INC.
- **TCI@TRUECHAMPIONS.NET**
TSC - TOTAL SAFETY CONCEPTS
- **tsc4safety@yahoo.com**
TUCKER TECHNOLOGY INC
- **frank@tuckertech.com**
TULLY CONSULTING GROUP
- **katelyn@tullygroup.com**
- **robin@tullygroup.com**
TYRRELL RESOURCES, INC.
- **tyrrellresources@sbcglobal.net**
U.S. CONCRETE CONSTRUCTION, INC
- **les@us-concrete.net**
- **les@us-concrete.net**
UDB ENTERPRISES, INC
- **vilarino76@gmail.com**
UGE & ECS, INC.
- **nancy@ugeecs.com**
UMERANI ASSOCIATES
- **jumerani@umerani.com**
UNICO ENGINEERING, INC.
- **cesar@unicoengineering.com**
UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**
UWA ELECTRIC CO.
- **uwaelectric@gmail.com**
V & G BUILDERS
- **jtonyvaldez@hotmail.com**
V A P CONSTRUCTION INC.
- **arvind@vapci.com**
VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**
VELIS ENGINEERING, INC
- **cbenites@verizon.net**
VERIDICO GROUP, INC
- **vida.wright@veridicogroup.com**
VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**
VLG ENGINEERING
- **vigeng@aol.com**
VT ELECTRIC, INC.
- **tony@vtelectric.net**
W T B, INC

- **deborah@wtbinc.org**
WAGNER ENGINEERING & SURVEY, INC
- **mail@wesinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO
- **hanbin_liang@wreco.com**
- **info@wreco.com**
- **info@wreco.com**
YBANAG REALTY & DEVELOPMENT CORP
- **estimating@dybanagconstruction.com**
- **info@dybanagconstruction.com**
YCE INCORPORATED
- **yce-bo@pacbell.net**
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **yjones@ycat-c.com**

Emails Not Sent Detail:
A S CONTRACTORS, INC.
- **deni@sti.com Reason:** Non-existent address
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net Reason:** Non-existent address
sopida@sbcglobal.net **Reason:** Invalid Email
BAYLINK ENGINEERING & CONSULTING, LLC
- **sanjay@baylinc.com Reason:** Non-existent address
BLANCO CONSTRUCTION
blancoconst@aol.com **Reason:** Invalid Email
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **xyfloyd@aol.com Reason:** Non-existent address
CABRINHA, HEARN & ASSOCIATES
camden@cabrinhahearn.com **Reason:** Invalid Email
CLAY MIRANDA TRUCKING, INC.
- **debbie@cmtinc.com Reason:** Non-existent address
CONTERRA GROUP, INC.

- **jherrera@conterragroup.net Reason:** Non-existent address
DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address
DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address
E E ELECTRIC, INC
- **eeelectric@earthlink.net Reason:** Non-existent address
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address
EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address
EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address
FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address
FINE GRADE EQUIPMENT, INC.
- **judy@finegradeinc.com Reason:** Non-existent address
INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address
INTERWEST PACIFIC, LTD.
sales@interwestpac.ac.com **Reason:** Invalid Email
KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address
LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address
M & S ENVIRONMENTAL LANDSCAPES, INC
michael@mandsenviro.com **Reason:** Invalid Email
MASS X INC.
massx2@hotmail.com **Reason:** Invalid Email
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patrica@montcsi.com Reason:** Non-existent address
PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address
R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.
Emilio@safetyvibe.com **Reason:** Invalid Email
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.

- **tyrellresources@sbcglobal.net Reason:** Non-existent address
UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email

---

This automatic email was generated by

# TAB "2M"

Friday, September 9, 2016, Addendum #6 notification was emailed/faxed to all DBE firms who indicated they would work in District 00, 01, 03, 04 and 10.

Click Here to View the Project

If this link does not work, please go to https://secure.smartbidnet.com/LAVJ and enter the access key: ******
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | Click Here to View the Project**

## Invitation to Bid

GRANITE™

September 09, 2016

**Attn: ,**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **September 14, 2016 02:00 PM (PT)**

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

-
***Addendum #6 has been issued from Caltrans for this project.***

-
***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT

VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

**Henry, Melinda**

**From:** notifications@com2.smartbidnet.com
**Sent:** Friday, September 09, 2016 1:45 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Emails Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

# SMARTBIDNET - **EMAILS SUMMARY**

Project Name: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

Project Description:

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

***Addendum #6 has been issued from Caltrans for this project.***

***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified **DBE** firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC ST RIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND

GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DI TCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-D RILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE X1),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12 " CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),C ONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-3G59U4, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE

AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14 , 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR registration number, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies , for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov ) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

Communication Subject: #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

Communication Attachment:

Emails Sent: 444

Emails Not Sent: 36

Emails Sent Detail:
6 RIVERS CONSTRUCTION, INC.
- **6riversconstruction@gmail.com**
A AND M SALES

- **aandmsales.mayette@gmail.com**

A B S L CONSTRUCTION

- **Daryl@abslconstruction.com**
- **daryl@abslconstruction.com**
- **jr@abslconstruction.com**

A.J. VASCONI GENERAL ENGINEERING

- **aj@ajvasconi.com**

AARDVARK BIOLOGICAL SERVICES LLC

- **stvnenator@gmail.com**

ACCURATE SAWCUTTING

- **office@accuratesawcutting.com**
- **sperry@accuratesawcutting.com**

ADANTA, INC

- **cheryl.moore@adanta-inc.com**

ADH TECHNICAL SERVICES, INC.

- **adh@adhenvironmental.com**
- **adh@adhenvironmental.com**
- **adh@adhenvironmental.com**

ADVANCED GEOSOLUTIONS, INC

- **jibaez@advgeosolutions.com**

AERIALZEUS, LLC

- **luis.robles@AerialZeus.com**

AFINAR, INC.

- **bos@afinar.net**

ALASKA ENTERPRISES INC.

- **lindy@alaskaenterprisesinc.com**

ALCAM METAL DISTRIBUTORS, INC.

- **jordan@alcammetals.com**
- **jordan@alcammetals.com**
- **bill@alcammetals.com**

ALERT-O-LITE, INC

- **debbieh@alertolite.com**

ALFRED CIVIL ENGINEERING, INC

- **touray@alfredce.com**
- **touray@alfredce.com**

ALL AMERICAN ASPHALT SEALING INC

- **aaasealing96@yahoo.com**

ALL CITY TRUCKING

- **allcitytrucking101@yahoo.com**

ALL EARTH CONSTRUCTION

- **allearthconstruction@gmail.com**

ALL PHASE CONSTRUCTION & ENGINEERING, INC.

- **heasley@allphaseasphalt.com**

ALLEN GILL CONSTRUCTION, INC.

- **tgill@allengillconstruction.com**

ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC

- **laurie@alrsupply.com**

ALTA LAND SURVEYING, INC
- **miguel@altalandsurveying.com**
AMCON CONSTRUCTION
- **harvydhillon@yahoo.com**
AMERC INC.
- **amercinc@hotmail.com**
AMERICAN COMPLIANCE SERVICES
- **wendy@acs-llc.us**
AMERICAN STEEL PLACERS, INC.
- **Rusty@steelplacers.com**
- **dolores@steelplacers.com**
AMERICAN UTILITY PRODUCTS
- **sanjay.pandya@gmail.com**
AMG CONSTRUCTION
- **dougblacksher@aol.com**
ANTHONY'S GRADING & PAVING
- **paving_agp@yahoo.com**
ANTHONY'S LASER LEVELING
- **aavila7777@gmail.com**
ANVIL BUILDERS
- **HT@anvilbuilders.com**
- **alan@anvilbuilders.com**
APADANA ENGINEERING, INC.
- **apadana1@sbcglobal.net**
APEX CIVIL ENGINEERING
- **patricia.preston@apexcivil.com**
APPIAN UDBE SWPPPS
- **tomkoprek@yahoo.com**
- **tomkoprek@yahoo.com**
AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ
- **patsy_gomez2002@yahoo.com**
AVISON CONSTRUCTION, INC.
- **kavila@avisoninc.com**
- **cshort@avisoninc.com**
AXIOM ENGINEERING & SCIENCE CORP
- **jphou@axiomes.net**
AZUL WORKS INC
- **rocio@azulworks.com**
- **rocio@azulworks.com**
B J ENTERPRISES
- **bjntrprz@earthlink.net**
BAY LINE CUTTING & CORING, INC.
- **office@baylinecutting.com**
- **jcbayline@sbcglobal.net**
BAYSHORE METALS
- **kristin@bayshoremetals.com**
- **kristin@bayshoremetals.com**

BBC ELECTRIC, INC.
- **chris@bbcelectricinc.com**
BC SCHMIDT CONSTRUCTION, INC.
- **bcschmidt@frontiernet.net**
- **gary@bctraffic.com**
BENGAL ENGINEERING, INC.
- **md@bengalengineering.com**
BERT W SALAS, INC.
- **bsalaz@bertsalasinc.com**
BLACK DIAMOND ASPHALT, INC.
- **aragan@blackdiamondasphalt.com**
BLACK GOLD INDUSTRIES
- **Vvillard@bgi1.com**
BLACK STONE ASPHALT CONSTRUCTION, INC.
- **info@BLACKSTONEASPHALT.COM**
BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS
- **dmowry@bcf-engr.com**
BLANCO CONSTRUCTION
- **lawym2004@aol.com**
- **blancoconst@aol.com**
BONITA PIPELINE, INC
- **frank@bonitapipeline.com**
- **mikel@bonitapipeline.com**
- **mikel@bonitapipeline.com**
BOUTHILLIER CONSTRUCTION, INC
- **wecandigit@onemain.com**
BRAHMA CONSTRUCTION INC
- **ajchavez@brahmaconstruction.com**
BROOKWATER, INC.
- **ann@brookwater.com**
BUENA VISTA LANDSCAPE, INC
- **b.v.landscape@pacbell.net**
BURKE CONSTRUCTION
- **burkebid@gmail.com**
C & L DRILLING CO
- **cldrilling@aol.com**
CABRINHA, HEARN & ASSOCIATES
- **clyde@cabrinhahearn.com**
CADIT COMPANY
- **k.carlisle@caditcompany.com**
CAL VALLEY CONSTRUCTION, INC.
- **shelleya@calvalleyconstruction.com**
- **sales@calvalleyconstruction.com**
CALIFORNIA CONSTRUCTION SURVEYING, INC
- **aanderson@ccsurveying.net**
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
- **paustin@austin-enterprise.com**

CALIFORNIA LAND SURVEYOR
- **noe@calandsurveyor.com**
- **noe@calandsurveyor.com**
CASKEY BIOLOGICAL CONSULTING, LLC
- **ltennis@caskeybiological.com**
CATS EXCAVATING, INC
- **catsexcavatinginc@yahoo.com**
CENTRAL VALLEY ENGINEERING AND SURVEYING
- **elopez@cveas.com**
- **elopez@cveas.com**
- **info@cveas.com**
CENTRAL VALLEY ENGINEERING, INC.
- **scarrera@cvengineers.net**
CHARLIE'S CUSTOM EXCAVATING, INC
- **office@ccexcavatinginc.com**
CHAUDHARY AND ASSOCIATES, INC
- **arvin@chaudhary.com**
- **jay@chaudhary.com**
CHAVEZ TRUCKING
- **teresa@chaveztrucking.com**
- **adam@chaveztrucking.com**
CINDY BALES ENGINEERING, INC.
- **airbears@balesengineering.com**
CINDY TRUMP INC DBA LINDY'S COLD PLANING
- **wegrindasphalt@aol.com**
- **bristrump@aol.com**
- **Brianna@Wegrindasphalt.com**
CIVILCOM LLC
- **jguillen@civilcom.com**
CLARK TRANSPORTATION CONSULTING SERVICES
- **bclark@clarktransportation.net**
CLAY MIRANDA TRUCKING, INC.
- **mike@cmtink.com**
CLEAR CREEK CONSTRUCTION INC.
- **clearcreekadam@gmail.com**
CLEAR PATH LAND EVOLVEMENT, INC
- **christine@clear-path.net**
CM INDUSTRIAL & SAFETY SUPPLY, INC
- **cm_industrial@verizon.net**
CMC TRAFFIC CONTROL SPECIALIST
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
- **crystal@cmctraffic.com**
COAST SURVEYING, INC
- **ruel.delcastillo@coastsurvey.com**
CODY BUILDERS SUPPLY, INC.
- **metals@codybuilderssupply.com**

COLEMAN CONSTRUCTION
- **tcoleman2009@hotmail.com**
- **leeweisenberg@gmail.com**
COLEMAN ENVIRONMENTAL ENGINEERING INC
- **barbara@colemanconst.net**
COMMUNITY TREE SERVICE, INC
- **communitytreeservice320@gmail.com**
CONSTRUCTION AREA SIGNS, INCORPORATED
- **elisa@cas-tc.com**
CONSTRUCTION INSPECTION SPECIALISTS
- **steve@cisinspects.com**
CONTRACTOR SERVICES GROUP, INC.
- **shelli@csg-web.com**
COOKS AND SON INC.
- **cooks_son@mail.com**
- **cooks_son@mail.com**
- **cooks_son@mail.com**
CRUSH MATERIALS CORPORATION
- **crush5555@aol.com**
CRUZ CONTAINERS, INC
- **ksteele@cruzcontainers.com**
CSI ENGINEERING
- **csi.engineering13@yahoo.com**
D L N ENTERPRISE, INC.
- **dnconcrete@aol.com**
D-LINE CONSTRUCTORS, INC.
- **tony@dlineconstructors.com**
DAVID ENGINEERING CONSTRUCTION
- **odavid@ftcnet.net**
DC RECYCLING
- **desiree_chenot@yahoo.com**
DE ANZA MANUFACTURING SERVICES, INC.
- **linda@deanzamfg.com**
- **linda@deanzamfg.com**
DEENSGROUP CONSTRUCTION
- **deensgroup@aol.com**
DEHARO RAMIREZ CORPORATION
- **marco@dhrgconcrete.com**
DELTECH ENGINEERING, INC
- **abili@deltechengineeringinc.com**
- **deltech@deltechengineeringinc.com**
DESIGNITGREEN
- **marty@designitGREEN.com**
DESTINATION ANYWHERE, INC.
- **info@destinationanywhereinc.com**
- **destinationanywhereinc@gmail.com**
DILLARD ENVIRONMENTAL SERVICES

- **patriciad@dillardenv.com**
- **patriciad@dillardenv.com**
- **Jane@dillardenv.com**
- **melissar@dillardenv.com**

DIRT & AGGREGATE INTERCHANGE, INC
- **contractor@dirtagg.com**

DIRTY DYNASTY INC
- **alurcons@comcast.net**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
- **DAVEtrucksweep@gmail.com**

DOMINGUEZ & SONS TRUCKING, INC
- **genaro@dominguezandsons.com**

DON GARCIA EXCAVATING & PAVING, INC.
- **dgarcia287@aol.com**

DON H MAHAFFEY DRILLING CO
- **amahaffey@mahaffeycompanies.com**

DRAGON MATERIAL TRANSPORT, INC.
- **summer.bradford@dragonmaterial.com**
- **dragonmaterial@yahoo.com**
- **dragonmaterial@yahoo.com**

DREAMBUILDER CONSTRUCTION CORP
- **alex.singh@dreambuildercorp.com**

E-NOR INNOVATIONS INC.
- **ronnie@enortraffic.com**
- **kenny@enortraffic.com**
- **Ronnie@enortraffic.com**

EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,
- **rpendurthi@earmanagement.com**

EE ELECTRIC, INC
- **henry@ee-electric.net**

EMMETT VALLEY CONSTRUCTION, INC.
- **jesse@movendirt.com**

ERIC'S BACKHOE SERVICE, INC
- **serranohe@aol.com**

ERNEST B. DEE
- **ernestdee6@gmail.com**
- **dee4321@frontiernet.net**

ESD&C, INC.
- **sales@esdandc.com**

ESE CONSULTING ENGINEERS, INC.
- **hadieh.elias@eseweb.com**

ESP SURVEYING, INC
- **info@espls.com**
- **djordan@espls.com**
- **info@espls.com**

ESWPPP CONSULTANTS LLC
- **eswppp@hotmail.com**

EW CORPORATION INDUSTRIAL FABRICATORS
- **esparzat@ewcorporation.com**
FCS STRIPING, SEALING AND PAVING, INC.
- **inesseoane@fcs-ssp.com**
FEENEY ENGINEERING & SURVEYING, INC.
- **ljmcswain79@yahoo.com**
FERGUSON SAFETY PRODUCTS
- **lonna@fergusonsafety.com**
FINE GRADE EQUIPMENT, INC.
- **john@finegradeinc.com**
FIRST FUEL, INC.
- **jkaufman@firstfuel.net**
FLASH TRAFFIC, INC.
- **flashwbe@outlook.com**
- **flashwbe@outlook.com**
FLO-RITE ENGINEERS
- **floritestorm@gmail.com**
FLORES CONSTRUCTION, INC.
- **garzy3@yahoo.com**
FOCON, INC
- **mseals@foconinc.com**
FOCUSED RESOURCES
- **RACOUGH@PACBELL.NET**
FORCE TRAFFIC CONTROL, INC.
- **forcetraffic@earthlink.net**
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
- **roxanne.medina@att.net**
- **toni.medina@att.net**
FRANK ZABEL TRUCKING, INC.
- **zabeltrucking@gmail.com**
FREEMAN ROCK, INC.
- **mail@freemanrock.com**
FRESNO LANDSCAPE
- **LMartinez@fresnoLandscape.net**
FUSION MEDIA
- **ArleenN@MyFusionMedia.com**
G & C EQUIPMENT CORP.
- **gene@gandccorp.com**
- **john@gandccorp.com**
G. W. PEOPLES CONTRACTING CO., INC.
- **meclarkjr21@aol.com**
GATES ENTERPRISES, INC
- **jgates.gei@gmail.com**
GECKO GOLF CONSTRUCTION, INC.
- **geckogconstruction@gmail.com**
- **GeckoGConstruction@gmail.com**
GEN CON ENVIRO SVC GROUP

- **genconenviro@verizon.net**
GENERAL ENGINEERING CONSTRUCTION CO.
- **kelly.generalengineering@yahoo.com**
GENERAL SUPPLY COMPANY
- **generalsupply@sbcglobal.net**
GEO CADD SURVEYS
- **sandra@geocaddsurveys.com**
GEOSPATIAL PROFESSIONAL SOLUTIONS, INC.
- **aramos@gpsi-corp.com**
GERONIMO CONCRETE, INC.
- **geronimo_concrete@sbcglobal.net**
- **lopez11ricardo@yahoo.com**
GLOBAL ROAD SEALING, INC
- **grs@globalroadsealing.com**
GONZALES SURVEYS INC
- **martin@gonzalessurveys.com**
GR SUNDBERG, INC.
- **randy@grsinc.biz**
GREEN VALLEY CONSULTING ENGINEERS
- **lizellis@gvalley.com**
GREGG SIMPSON TRUCKING
- **gregg.simpson@comcast.net**
GSJ UTILITY SUPPLY & SERVICE
- **sandy@gsj-utility.com**
- **sandy@gsj-utility.com**
- **yolanda@gsj-utility.com**
HALF MOON BAY GRADING & PAVING
- **hmbpave@sbcglobal.net**
HARRIS DEVELOPMENT CORPORATION
- **rharriscorp@gmail.com**
HEIR & SON CONSTRUCTION, INC
- **Heirandson@comcast.net**
HERCON COMPANY, INC.
- **ahernandez@herconcompany.com**
HUNSAKER SAFETY & SIGN, INC.
- **estimating@hunsakersafety.com**
HYDROCONSULT ENGINEERS, INC.
- **bgoldstein@hydroce.com**
INDIAN CONSTRUCTION INC
- **sooners7@wildblue.net**
INDIAN HEAD ENTERPRISES
- **IHEnterprises@outlook.com**
INGELS ENGINEERING, INC.
- **eeemachineshop@earthlink.net**
INTERGRAPHICS
- **kerstin@intergraphics.com**
INTERIOR DEMOLITION INC

- **maria@interiordemolition.net**
- **maria@interiordemolition.net**

INTERWEST PACIFIC, LTD.
- **jack@interwestpacific.com**

IOSM
- **virginia@onsitehealthandsafety.com**

IRB CONSTRUCTION, INC.
- **raspencer7@gmail.com**

J. CARDENAS INC
- **jcardenasinc@gmail.com**

JAHN ENGINEERING, INC
- **jahnengineering@gmail.com**

JAKI CONSTRUCTION COMPANY
- **jakiconstructioncompany@gmail.com**

JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATION
- **jpsconsteng@gmail.com**

K & G CONCRETE INC
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**
- **keaven@kgconcretepumping.com**

K & K CONSTRUCTION SUPPLY, INC
- **tracyloveland@aol.com**

K F M INTERNATIONAL INDUSTRIES, INC.
- **INFO@KFMII.COM**

K R C SAFETY CO. INC.
- **michaelc@krcsafety.com**
- **calebh@krcsafety.com**
- **garyc@krcsafety.com**

K. W. EMERSON, INC.
- **alison@kwemerson.com**

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
- **karen@imaginationmetals.com**

KEISH ENVIRONMENTAL
- **rachael@keish-environmental.com**
- **rachael@keish-environmental.com**
- **rachael@keish-environmental.com**

KELLEY EROSION CONTROL, INC
- **claudia@kelleyerosioncontrol.com**

KELLIE AVILA CONSTRUCTION SERVICES, INC
- **kellie@associatedtrafficsafety.com**
- **matt@associatedtrafficsafety.com**

KERN COUNTY CUSTOM CONCRETE
- **JerryKCCC@yahoo.com**

KIONA LANDSCAPING
- **egruetzmacherjr@gmail.com**

KRS CONSTRUCTION INC
- **krsconstruction@sbcglobal.net**

KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION
- **kathy.tweidt@northstarer.com**
L & L SURVEYING, INC.
- **LLSURVEY@SBCGLOBAL.NET**
- **llsurvey@sbcglobal.net**
LA FIRMA INC.
- **estimating@theswpppfirm.com**
- **estimating@theswpppfirm.com**
LARRANAGA TRUCKING, INC.
- **ltcvictoria14@gmail.com**
LEWIS ENGINEERING
- **lewisengineering@sbcglobal.net**
LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS
- **solar@pacbell.net**
LINDCO, INC
- **linda@redshift.com**
LMS TRANSPORT
- **afs@lms-transport.com**
LNA CONCRETE STRUCTURES, INC.
- **agarcialna@aol.com**
LONG'S DIRECTIONAL BORING, INC
- **kathy@longsdirectionalboring.com**
LOWERS WELDING & FABRICATION, INC.
- **ddavis@lowerswelding.com**
LVDH CONSTRUCTION
- **loucon@outlook.com**
- **lvdhconst@outlook.com**
M & S ENVIRONMENTAL LANDSCAPES, INC
- **shelley@mandsenviro.com**
M J AVILA COMPANY, INC.
- **brucej@mjavila.com**
M. HERNANDEZ CONSTRUCTION INC
- **mariano@hernandez-engineering.com**
M. S. LEE ENTERPRISES
- **MonSLee@yahoo.com**
MACHADO & SONS CONSTRUCTION, INC
- **mike@machadoandsons.com**
MACO SECURITY PRODUCTS
- **msp@att.net**
MAD STEEL INC.
- **madsteelinc@aol.com**
MANERI TRAFFIC CONTROL
- **mariamaneri@yahoo.com**
- **mariamaneri@yahoo.com**
MANUFACTURER'S WAREHOUSE
- **mw@wrl191s.com**
- **mw@wrl191s.com**

MAPCA SURVEYS, INC
- **carey@mapcasurveys.com**
MARTIN GENERAL ENGINEERING INC
- **amartin@martingeneral.net**
- **estimating@martingeneral.net**
MARTINI DRILLING CORP.
- **martinidrilling@yahoo.com**
MASKELL PIPE & SUPPLY INC
- **salmab@maskellpipe.com**
MASS X INC.
- **massx6@hotmail.com**
MC CULLOUGH CONSTRUCTION INC
- **denamccullough@mcculloughconstructioninc.com**
MCAFEE TRANSPORTATION
- **mcafeetransportation@gmail.com**
MCPHEETERS & ASSOCIATES
- **kolsen@mcpheeters.com**
METCO
- **c.martinez@metco-usa.com**
MINNEY SURVEYING
- **anne@minneysurveying.com**
MIRUS LANDSCAPE ARCHITECTURE
- **info@mirus-la.com**
- **info@mirus-la.com**
MJD ENGINEERING
- **mario@mjdengineering.com**
MJK CONSTRUCTION, INC.
- **plawrence@mjkconstruction.com**
MONROE TRUCKING
- **monroetrucking01@yahoo.com**
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patriciaa@montcsi.com**
- **mcsi@montcsi.com**
MORTON & PITALO, INC
- **ekho@mpengr.com**
MOTHERLODE CONCRETE CONSTRUCTION
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
- **motherlodeconcrete@att.net**
MUNICON CONSULTANTS
- **lois@municon.net**
- **lois@municon.net**
- **Lois@municon.net**
- **emani@municon.net**
- **barry@municon.net**
MV CONSTRUCTION, INC.
- **valdez05@gmail.com**

NATURAL INVESTIGATIONS COMPANY, INCORPORATED
- **cindy@naturalinvestigations.com**
NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AND FABRICATION
- **navorndes1@aol.com**
NEWLAND ENTITIES, INC
- **rcervantes@newlandentities.com**
NIELSON CONSTRUCTION
- **dnielson@nielsoninc.com**
NITTA EROSION CONTROL
- **nittaec@gmail.com**
- **nittainc@hotmail.com**
- **nittaec@gmail.com**
- **nittaec@gmail.com**
NOR-CAL PUMP & WELL DRILLING, INC.
- **norcalpump@yahoo.com**
NORTH STAR CONSTRUCTION & ENGINEERING, INC
- **contact@northstarconstruction.biz**
NTK CONSTRUCTION INC
- **ttran@ntkconstruction.com**
OLIVER TRANSBAY CONSTRUCTION INC
- **flotbc@sbcglobal.net**
ONE TIME UTILITY SALES, INC
- **brian@onetimeutility.com**
P. A. WILSON, INC.
- **pawilsoninc@gmail.com**
PAPILLON BUILDERS
- **jsellers@papillonbuilders.com**
PARADIGM CONSTRUCTION
- **steve@paradigmbuilt.com**
PARAGON PROJECT RESOURCES, INC
- **william.correa@2paragon.com**
PARAMOUNT SAFETY SUPPLY, INC.
- **joel@paramountsafetysupply.com**
PAYCO SPECIALTIES, INCORPORATED
- **rebecca@payco.biz**
- **bill@payco.biz**
- **Rebecca@Payco.Biz**
- **bill@payco.biz**
- **Jeff@payco.biz**
- **rebecca@payco.biz**
- **rebecca@payco.biz**
PEREZ ASPHALT CONSTRUCTION LTD
- **kelly@perezasphalt.com**
PK CONSTRUCTION
- **zkkingpk81@gmail.com**
- **zkkingpk81@gmail.com**
POLARIS CONSULTING

- **polarisconsulting@comcast.net**
- **lynn@polarislandsurveying.net**

PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR
- **jcrproterraus@gmail.com**

PROFESSIONAL CONCRETE SAWING INC.
- **davidscott@gvni.com**

PRUNUSKE CHATHAM, INC
- **liza@pcz.com**

PTS SURVEYING INC
- **ptssurveying@gmail.com**

PVF SALES
- **andrick@pvfsales.com**

QUALITY HYDROSEEDING & RESTORATION
- **poundstone@live.com**

QUIMU CONTRACTING, INC.
- **quimu@sbcglobal.net**

R & C CONSTRUCTION
- **randcconstruction@sbcglobal.net**

R M T LANDSCAPE CONTRACTORS, INC
- **julie@rmtlandscape.com**

R N R CONSTRUCTION, INC
- **rich@rnr-construction.com**

R.A. MARTIN CONSTRUCTORS, INC
- **ramartinconst.inc@sbcglobal.net**

R.J. SAFETY SUPPLY COMPANY INC.
- **diane@rjsafety.com**
- **drodriguez@rjsafety.com**

RAIL SURVEYORS AND ENGINEERS, INC.
- **pleong@rsecorp.com**

REBAR INTERNATIONAL INC
- **jodie@rebarinternational.com**

ROADWAY CONSTRUCTION INC
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**
- **ryazdi05@gmail.com**

ROCKIN' R GRADING & EXCAVATING
- **robin@rockinrinc.com**
- **robin@rockinrinc.com**

RODGERS CONSTRUCTION & ENGINEERING CO, INC.
- **rcande@pacbell.net**

RUPERT CONSTRUCTION SUPPLY, LP
- **estimating.rupert@gmail.com**

RUSSELL CRESS CO., INC.
- **rdcress@frontiernet.net**

S KWOK ENGINEERS, INC.
- **seng@skwokengineers.com**

S.T. RHOADES CONSTRUCTION, INC.

- **steve@strhoadesinc.com**

SAFETY VIBE, INC.

- **Lila@safetyvibe.com**
- **Lila@safetyvibe.com**

SAM'S EQUIPMENT & SUPPLIES

- **samsequipment@comcast.net**

SAN DIEGO BAY AREA ELECTRIC, INC.

- **bev@bayareaelectric.com**

SAN FRANCISCO PIPE & TUBE BENDING, INC.

- **liz@sftubebending.com**

SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC

- **marvindeanllc@sbcglobal.net**

SANTOS EXCAVATING, INC.

- **sue@santosengineering.com**

SCHOTKA CONSTRUCTION INC

- **dschotka@aol.com**

SERNA CONSTRUCTION, INC.

- **sernaconstruction@sbcglobal.net**

SITE WORK SOLUTIONS

- **cwhitmer@swsgc.com**

SITEWORKS CONSTRUCTION, INC

- **kdesena@linkzone.com**

SM SALES, 75TH STREET QUARRY & RECYCLING

- **jpusic@smsalesinc.com**

SO. CAL TRAFFIC INC

- **cecilia@socaltraffic.net**

SOHA ENGINEERS

- **slau@soha.com**

SOLID CONSTRUCTION, INC

- **queenie_chief2003@yahoo.com**

SOUTH COAST SWEEPING, INC.

- **kssouthcoast@roadrunner.com**

SPECIALTY TRAFFIC SYSTEMS

- **specialtytraffic@yahoo.com**

SPIRIT ROAD OILS

- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**
- **jan@spiritroadoils.com**

STATEWIDE STRIPES, INC

- **dawn@statewidestripes.com**

STEVE DOVALI CONSTRUCTION, INC.

- **dovaliconstruction@gmail.com**

STOLOSKI & GONZALEZ, INC.

- **mthorn@stoloskigonzalez.com**
- **mtstogon@aol.com**

STONY CREEK GENERAL ENGINEERING

- **luke@scgeinc.com**

STORM WATER MANAGEMENT CONSULTING SERVICE
- **jaswant.singh@swmcos.com**
STORMWATER SPECIALISTS INC
- **info@stormwaterspecialists.com**
STRUCTUS, INC.
- **hchang@structusinc.com**
SUDDEN SAM'S TRUCKING
- **suddensamstrk@aol.com**
SUMMIT TRUCKING INC
- **summittrucking@yahoo.com**
SUNSET SURVIVAL & FIRST AID, INC.
- **debbie@SunsetSurvival.com**
- **info@SunsetSurvival.com**
SUPERIOR HYDRO-SEEDING
- **morgan@superiorhydroseeding.net**
- **josh@superiorhydroseeding.net**
SUPPLYMATES, LLC
- **kit.wong@supplymates.com**
SWITCHPOINT PLANNING
- **jumana@switchpointplanning.com**
SYLVIA HALL ENGINEERING
- **sylvia.hall@shengineering.expert**
T AND S DVBE, INC.
- **tandsdvbe@yahoo.com**
T.D.W. CONSTRUCTION, INC
- **josie@tdwconstruction.com**
THE ASKIA GROUP
- **prestellaskia@sbcglobal.net**
THE CK GROUP, INC
- **ckgroup@theckgroup.com**
THE CONSTRUCTION ZONE
- **mindy@theconstructionzone.us.com**
TIPCO ENGINEERING, INC
- **tipcoinc@aol.com**
TOUCH OF GREEN LANDSCAPE
- **javier@touchofgreenlandscape.us**
TRAFFIC CONTROL PROS
- **estimating@tcpros.net**
TRAFFIC ENFORCEMENT SOLUTIONS
- **trafficenforcementsolutions@gmail.com**
TRANSAMERICAN ENGINEERS & ASSOCIATES
- **bpierce@transamericanengineers.com**
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP
- **odysseyblasting@yahoo.com**
TRINITY VALLEY CONSULTING ENGINEERS, INC
- **tvce@tvce.biz**
TRIUMPH GEO-SYNTHETICS, INC.

- **mccaa@triumphgeo.com**
- **mark@triumphgeo.com**
- **ron@triumphgeo.com**

TRUE CHAMPIONS INC.
- **TCI@TRUECHAMPIONS.NET**

TSC - TOTAL SAFETY CONCEPTS
- **tsc4safety@yahoo.com**

TUCKER TECHNOLOGY INC
- **frank@tuckertech.com**

TULLY CONSULTING GROUP
- **robin@tullygroup.com**
- **katelyn@tullygroup.com**

TYRRELL RESOURCES, INC.
- **tyrrellresources@sbcglobal.net**

U.S. CONCRETE CONSTRUCTION, INC
- **les@us-concrete.net**
- **les@us-concrete.net**

UDB ENTERPRISES, INC
- **vilarino76@gmail.com**

UGE & ECS, INC.
- **nancy@ugeecs.com**

UMERANI ASSOCIATES
- **jumerani@umerani.com**

UNICO ENGINEERING, INC.
- **cesar@unicoengineering.com**

UNITED TRAFFIC SERVICES & SUPPLY, INC.
- **dora@unitedtraffic.net**

UWA ELECTRIC CO.
- **uwaelectric@gmail.com**

V & G BUILDERS
- **jtonyvaldez@hotmail.com**

V A P CONSTRUCTION INC.
- **arvind@vapci.com**

VALVERDE CONSTRUCTION, INC
- **joev@valverdeconst.com**

VELIS ENGINEERING, INC
- **cbenites@verizon.net**

VERIDICO GROUP, INC
- **vida.wright@veridicogroup.com**

VINTAGE PAVING COMPANY, INC.
- **edc@vintagepavingco.com**

VLG ENGINEERING
- **vigeng@aol.com**

VT ELECTRIC, INC.
- **tony@vtelectric.net**

W T B, INC
- **deborah@wtbinc.org**

WAGNER ENGINEERING & SURVEY, INC
- **mail@wesinc.org**
WALLACE STRUCTURES
- **wallacestr@aol.com**
WATER COMPONENTS & BUILDING SUPPLY, INC
- **jane@watercomponents.com**
WESSEX INDUSTRIES, INC.
- **a.castillo@wessex-industries-inc.com**
WESTERN TRAFFIC SUPPLY, INC.
- **eibanez@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
- **kmarsh@westerntraffic.com**
WHITE CAP READY MIX, INC.
- **whitecaprm@sbcglobal.net**
WK MCLELLAN COMPANY
- **ritam@wkmclellan.com**
WRECO
- **info@wreco.com**
- **info@wreco.com**
- **hanbin_liang@wreco.com**
YBANAG REALTY & DEVELOPMENT CORP
- **info@dybanagconstruction.com**
- **estimating@dybanagconstruction.com**
YCE INCORPORATED
- **yce-bo@pacbell.net**
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
- **yjones@ycat-c.com**

Emails Not Sent Detail:
A S CONTRACTORS, INC.
- **deni@sti.com Reason:** Non-existent address
APADANA ENGINEERING, INC.
- **apandana1@sbcglobal.net Reason:** Non-existent address
sopida@sbcglobal.net **Reason:** Invalid Email
BAYLINK ENGINEERING & CONSULTING, LLC
- **sanjay@baylinc.com Reason:** Non-existent address
BLANCO CONSTRUCTION
blancoconst@aol.com **Reason:** Invalid Email
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES
- **xyfloyd@aol.com Reason:** Non-existent address
CABRINHA, HEARN & ASSOCIATES
camden@cabrinhahearn.com **Reason:** Invalid Email
CLAY MIRANDA TRUCKING, INC.
- **debbie@cmtinc.com Reason:** Non-existent address
CONTERRA GROUP, INC.
- **jherrera@conterragroup.net Reason:** Non-existent address

DOMINGUEZ CONSTRUCTION COMPANY, INC.
- **rsl@dominguezconstr.com Reason:** Non-existent address
DYNAMIC CONSTRUCTION SERVICES, LLC
- **lisa@dcs-llc.com Reason:** Non-existent address
E E ELECTRIC, INC
- **eeelectric@earthlink.net Reason:** Non-existent address
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **brooks.curtis@att.net Reason:** Non-existent address
EAGLE ENVIRONMENTAL CONSTRUCTION
- **rbatiste@eec-corp.com Reason:** Non-existent address
EXBON DEVELOPMENT, INC.
- **info@exbon.com Reason:** Non-existent address
FANFA, INC.
- **dbgriffin@fanfainc.com Reason:** Non-existent address
FINE GRADE EQUIPMENT, INC.
- **judy@finegradeinc.com Reason:** Non-existent address
INTERNATIONAL GOVERNMENT SERVICES INC.
- **mnuno@idegconstruction.com Reason:** Non-existent address
- **mnuno@idegconstruction.com Reason:** Non-existent address
INTERWEST PACIFIC, LTD.
sales@interwestpac.ac.com **Reason:** Invalid Email
KA`PEL CONSTRUCTION INC.
- **lrobbins@kapelconstruction.com Reason:** Non-existent address
LONG'S DIRECTIONAL BORING, INC
- **longsditectionalboring@yahoo.com Reason:** Non-existent address
M & S ENVIRONMENTAL LANDSCAPES, INC
michael@mandsenviro.com **Reason:** Invalid Email
MASS X INC.
massx2@hotmail.com **Reason:** Invalid Email
MONTGOMERY CONSTRUCTION SERVICES, INC.
- **patrica@montcsi.com Reason:** Non-existent address
PACHECO BLVD 76
- **j.bedi@comcast.net Reason:** Non-existent address
PARMETER GENERAL ENGINEERS & SERVICES, INC
- **parmeter@parameterges.com Reason:** Non-existent address
R N R CONSTRUCTION, INC
brooke@rnr-construction.com **Reason:** Invalid Email
R.J. SAFETY SUPPLY COMPANY INC.
tifaniswink@rjsafety.com **Reason:** Invalid Email
SAFETY VIBE, INC.
Emilio@safetyvibe.com **Reason:** Invalid Email
SPIRIT ROAD OILS
- **rtsimus@yahoo.com Reason:** Non-existent address
THE CK GROUP, INC
jfunderburg@theckgroup.com **Reason:** Invalid Email
TYRRELL RESOURCES, INC.
- **tyrellresources@sbcglobal.net Reason:** Non-existent address

UMERANI ASSOCIATES
umerani@sbcglobal.net **Reason:** Invalid Email
VALERIE BROCK CONSULTING
- **valeriebrock@worldnet.att.net Reason:** Non-existent address
WATER COMPONENTS & BUILDING SUPPLY, INC
wcbs@watercomponents.com **Reason:** Invalid Email

---

This automatic email was generated by

To View the Project Information/Plans and to Respond, please use the following information:
URL: https://secure.smartbidnet.com/LAVJ and enter the access key: *****

**Invitation to Bid**

GRANITE

September 09, 2016

**Attn: ##FirstName## ##LastName##, ##CompanyName##**

Granite Construction Company is requesting quotes from all qualified subcontractors for the following project:

Project Owner: **Caltrans**

Project Title: **#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab**

Project Location: **Hwy 205 and 580 - Tracy and Livermore, CA**

Bid Date: **September 14, 2016 02:00 PM (PT)**

***BID DATE is SEPTEMBER 14, 2016 at 2:00 p.m.***

***Addendum #6 has been issued from Caltrans for this project.***

***It has been uploaded for your review.***

***If you have any questions please call Scott Edwards at 916-855-4400.***

**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (LS),CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMPORARY TRAFFIC STRIPE (PAINT),CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,TEMPORARY ALTERNATIVE CRASH CUSHION,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX),TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY REINFORCED SILT FENCE,TEMPORARY SILT FENCE,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE),TREATED WOOD WASTE,ABANDON CULVERT (EA),RAPID SETTING CONCRETE (PATCH),REMOVE FENCE (TYPE BW),REMOVE GUARDRAIL,REMOVE THERMOPLASTIC TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,REMOVE ROADSIDE SIGN,REMOVE ASPHALT CONCRETE PAVEMENT (SQFT),REMOVE ASPHALT CONCRETE DIKE,ABANDON EDGE DRAIN CLEANOUT AND VENT,REMOVE EDGE DRAIN,REMOVE CULVERT (LF),REMOVE INLET,REMOVE CONCRETE PAVEMENT (CY),REMOVE ASPHALT CONCRETE SURFACING,ADJUST INLET,COLD PLANE ASPHALT CONCRETE PAVEMENT,REMOVE CONCRETE (LF),REMOVE CONCRETE (CURB AND GUTTER),REMOVE CONCRETE BARRIER,REMOVE UNSOUND CONCRETE,PREPARE CONCRETE BRIDGE DECK SURFACE,FURNISH POLYESTER CONCRETE OVERLAY,PLACE POLYESTER CONCRETE OVERLAY,REMOVE CONCRETE BARRIER (TYPE K),REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED),REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY),CAP INLET,CULVERT SLURRY-CEMENT BACKFILL,REMOVE CRASH CUSHION,CLEARING AND GRUBBING (LS),DEVELOP WATER SUPPLY,ROADWAY EXCAVATION,STRUCTURE EXCAVATION (SOLDIER PILE WALL),STRUCTURE BACKFILL (SLURRY CEMENT),STRUCTURE BACKFILL (SOLDIER PILE WALL),PERVIOUS BACKFILL MATERIAL,CONCRETE BACKFILL (SOLDIER PILE WALL),LEAN CONCRETE BACKFILL,DITCH EXCAVATION,LIGHTWEIGHT AGGREGATE IMPORTED BORROW,IMPORTED BORROW (CY),SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3,MOVE-IN/MOVE-OUT (EROSION CONTROL),HYDROMULCH,FIBER ROLLS,HYDROSEED,CLASS 4 AGGREGATE SUBBASE,CLASS 2 AGGREGATE BASE (CY),LEAN CONCRETE BASE,LEAN CONCRETE BASE RAPID SETTING,REPLACE BASE,BASE BOND BREAKER,ASPHALT-RUBBER BINDER,PRECOATED SCREENINGS,HOT MIX ASPHALT (TYPE A),HOT MIX ASPHALT (LEVELING),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OPEN GRADED FRICTION COURSE),ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER),GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT),SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS),PLACE HOT MIX ASPHALT DIKE (TYPE C),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,PRECAST JOINTED CONCRETE PAVEMENT,INDIVIDUAL SLAB REPLACEMENT (RSC),CRACK AND SEAT,STEEL SOLDIER PILE (W 24 X 146),36" DRILLED HOLE,60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION),STRUCTURAL CONCRETE, RETAINING WALL,STRUCTURAL CONCRETE, APPROACH SLAB,AGGREGATE BASE (APPROACH SLAB),STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R),MINOR CONCRETE,MINOR CONCRETE (MINOR STRUCTURE),FRACTURED RIB TEXTURE,PAVING NOTCH EXTENSION,CLEAN EXPANSION JOINT,JOINT SEAL (MR 1/2"),JOINT SEAL (MR 1"),BAR REINFORCING STEEL (RETAINING WALL),FURNISH SIGN STRUCTURE (TRUSS),INSTALL SIGN STRUCTURE (TRUSS),FURNISH LAMINATED PANEL SIGN (1"-TYPE A),FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED),FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED),ROADSIDE SIGN - ONE POST,ROADSIDE SIGN - TWO POST,INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD),INSTALL SIGN (MAST-ARM HANGER METHOD),RETROREFLECTIVE SHEETING (TYPE XI),TIMBER LAGGING,CLEAN AND PAINT STEEL SOLDIER PILING,12" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE A),18" ALTERNATIVE PIPE CULVERT (TYPE B),CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE),12" CORRUGATED STEEL PIPE (.064" THICK),18" CORRUGATED STEEL PIPE (.064" THICK),18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK),GEOCOMPOSITE DRAIN,12" ENTRANCE TAPER,ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY),ROCK SLOPE PROTECTION FABRIC (CLASS 8),MINOR CONCRETE (GUTTER) (LF),DETECTABLE WARNING SURFACE,MINOR CONCRETE (CURB AND GUTTER),MINOR CONCRETE (CURB RAMP),PRE/POST CONSTRUCTION SURVEYS,MISCELLANEOUS IRON AND STEEL,FENCE (TYPE BW, 5-STRAND, METAL POST),CONCRETE BARRIER MARKER,DELINEATOR (CLASS 1),GUARD RAILING DELINEATOR,OBJECT MARKER (TYPE P),OBJECT MARKER (TYPE L-1),MIDWEST GUARDRAIL SYSTEM (WOOD POST),VEGETATION CONTROL (MINOR CONCRETE),SINGLE THRIE BEAM BARRIER (WOOD POST),DOUBLE THRIE BEAM BARRIER (WOOD POST),CABLE RAILING,TRANSITION RAILING (TYPE DTB),TRANSITION RAILING (TYPE WB-31),END ANCHOR ASSEMBLY (TYPE SFT),ALTERNATIVE IN-LINE TERMINAL SYSTEM,CRASH CUSHION, SAND

FILLED,ALTERNATIVE FLARED TERMINAL SYSTEM,CONCRETE BARRIER (TYPE 60),CONCRETE BARRIER (TYPE 60A),CONCRETE BARRIER (TYPE 60C),CONCRETE BARRIER (TYPE 60D MODIFIED),CONCRETE BARRIER (TYPE 60R),CONCRETE BARRIER (ANCHOR BLOCK),CONCRETE BARRIER (TRANSITION),4" TRAFFIC CONTRAST STRIPE BLACK PAINT,4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7),6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY),THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY),4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY),PAVEMENT MARKER (NON-REFLECTIVE),PAVEMENT MARKER (RETROREFLECTIVE),MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,FLASHING BEACON SYSTEM,RAMP METERING SYSTEM,LIGHTING SYSTEM,MODIFYING EXISTING ELECTRICAL SYSTEM,QC SERVICES,TRUCKING,SAW CUTTING.

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.**

CALTRANS

CONTRACT NO. 04-2G5904, 04-ALA-205-0.0/1.0, 04-ALA-580-0.0/8.0, 26.1/30.3, 10-SJ-580-13.5/15.4

CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENBILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING

*In Districts 04 and 10 On Routes 205, 580 DBE Goal 5%*

*Scope of work: HMA paving, replace approach and PCC slabs, precast concrete pavement.*

Bid Date/Time: **September 14, 2016 at 2:00 P.M.**

Granite Construction Company
4001 Bradshaw Road
Sacramento, CA 95827
Phone: (916) 855-4400
Fax: (916) 369-0429
Contact: Scott Edwards
Scott.edwards@gcinc.com

Plans and specifications are available at your local Builders Exchange and/ or on the CDOT website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. They are also available for viewing at our office located at 4001 Bradshaw Road, Sacramento, CA.

**Requirements:** Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. This will be a prevailing wage job. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractorâ€™s license, DIR registration number, insurance and workerâ€™s compensation coverage meeting Graniteâ€™s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Granite intends to work cooperatively with all qualified firms seeking work on this project.

If you need services and or assistance in obtaining bonds, lines of credit, insurance, necessary equipment, materials and/or supplies, for this project call the Estimator, or contact your local Small Business Development Center Network (http://californiasbdc.org), Minority Business Development Center (www.mbda.gov) or contact the California Southwest Transportation Resource Center (https://www.transportation.gov/osdbu/sw-region-sbtrc).

**Please call or email if any assistance is needed.**

---

Please acknowledge your bid intentions using the project website at the top of this communication, or by contacting:

scott.edwards@gcinc.com, Fax: (916) 369-0429

Or call Scott Edwards at (916) 855-4531

To Unsubscribe go to: https://secure.smartbidnet.com/External/ and type code: 0000000-000000

## Henry, Melinda

**om:** notifications@smartbidnet.com
**Sent:** Friday, September 09, 2016 1:41 PM
**To:** Henry, Melinda
**Subject:** SmartBidNet Fax Summary - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid

**SMARTBIDNET**

**Faxes Summary**

**Bid Project Name:** #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab

**Faxes Placed In The Outbound Fax Queue:** 29

**Faxes Not Sent:** 0

**The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.**

A B S L CONSTRUCTION
- **6505950713**

STARBURST ENGINEERING
- **5595922845**

SPIRIT ROAD OILS
- **4084652280**
- **4084652270**

TIPCO ENGINEERING, INC
- **3105156579**

QUALITY HYDROSEEDING & RESTORATION
- **7607895168**

ALL CITY TRUCKING
- **5106571200**

QUALITY ERECTORS & CONSTRUCTION, INC.
- **7077513962**
- **7077513962**
- **7077513962**

TRIUMPH GEO-SYNTHETICS, INC.
- **7142371549**

RUDY'S LANDSCAPE & IRRIGATION DESIGN
- **6613227854**

CHAVEZ TRUCKING
- **7076936723**

GENERAL SUPPLY COMPANY
- **5106322315**

LEWIS ENGINEERING
- **5106017206**
SUDDEN SAM'S TRUCKING
- **5102729575**
DE ANDA COMPANY
- **5596454688**
CMC TRAFFIC CONTROL SPECIALIST
- **4152061711**
M. HERNANDEZ CONSTRUCTION INC
- **4158244696**
VT ELECTRIC, INC.
- **9099858186**
EAGLE ENGINEERING AND CONSTRUCTION, INC
- **6503678282**
ROCKIN' R GRADING & EXCAVATING
- **2098470586**
- **2098470586**
E. JASPER WRKG. (DEMO) & TRKG
- **3237548558**
- **3237548558**
- **3237548558**
- **3237548558**
DILLARD ENVIRONMENTAL SERVICES
- **9256346858**
- **9256346858**

---

**Faxes Not Sent Detail:**

This automatic email was generated by

# TAB "2N"

Friday, September 9, 2016, Made 3rd round of phone calls to all DBE firms who did not answer the phone from (8/17/16 and 8/22/16), indicating if they were bidding or not.

| Company Name | Contact Phone | Call 1: 08/17/2016 | Call 2: 08/22/2016 | Call 3: 09/09/2016 |
|---|---|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | (530) 625-4716 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| A AND M SALES | (925) 286-1086 | Left Voicemail | Left Voicemail | Left Voicemail |
| A B S L CONSTRUCTION | (510) 727-0900 | Left Voicemail | Yes | xxxxxxxxxxxxxxxxxxxxx |
| A B S L CONSTRUCTION | (650) 595-0792 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| A S CONTRACTORS, INC. | (209) 742-6684 | Left Voicemail | Left Voicemail | Left Voicemail |
| A.J. VASCONI GENERAL ENGINEERING | (925) 691-9400 | Left Voicemail | Left Voicemail | Left Voicemail |
| ACCURATE SAWCUTTING | (209) 632-5010 | Not Sure Yet | No | xxxxxxxxxxxxxxxxxxxxx |
| ADVANCED GEOSOLUTIONS, INC | (310) 796-9000 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxxx |
| ALASKA ENTERPRISES INC. | (714) 267-4806 | Lindy@alaskaenterprisesinc.com | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALCAM METAL DISTRIBUTORS, INC. | | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALCAM METAL DISTRIBUTORS, INC. | (303) 463-5879 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALERT-O-LITE, INC | (559) 453-2474 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALL AMERICAN ASPHALT SEALING INC | (775) 329-3003 | Voicemail Full | Left Voicemail | Left Voicemail |
| ALL CITY TRUCKING | (510) 461-8287 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ALL EARTH CONSTRUCTION | (559) 287-7168 | Left Voicemail | Left Voicemail | No |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | (916) 332-1475 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxxx |
| ALLEN GILL CONSTRUCTION, INC. | (530) 547-4334 | Left Voicemail | Left Voicemail | Left Voicemail |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | (716) 906-4095 | Left Voicemail | Left Voicemail | Left Voicemail |
| AMCON CONSTRUCTION | (916) 933-9892 | Left Voicemail | Left Voicemail | Left Voicemail |
| AMERC INC. | (951) 677-1078 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| AMERICAN COMPLIANCE SERVICES | (707) 745-1137 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxxx |
| AMERICAN STEEL PLACERS, INC. | (909) 884-6031 | Voicemail Full | Voicemail Full | Mailbox Full |
| AMERICAN UTILITY PRODUCTS | (626) 335-2753 | Left Voicemail | Left Voicemail | Left Voicemail |
| AMG CONSTRUCTION | (510) 562-8638 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ANTHONY'S GRADING & PAVING | (619) 922-3853 | Left Voicemail | Voicemail Full | Mailbox Full |
| ANTHONY'S LASER LEVELING | (559) 846-7608 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ANVIL BUILDERS | (415) 285-5000 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| ANVIL BUILDERS | (415) 397-4925 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| APADANA ENGINEERING, INC. | (415) 300-6600 | Voicemail Full | Left Voicemail | Left Voicemail |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | (559) 276-0447 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxxx |
| AVISON CONSTRUCTION, INC. | (559) 431-0317 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| AZUL WORKS INC | (415) 558-1507 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| B J ENTERPRISES | (323) 750-9218 | Left Voicemail | Left Voicemail | Left Voicemail |
| BAY LINE CUTTING & CORING, INC. | (415) 508-1800 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| BAY LINE CUTTING & CORING, INC. | (510) 527-1000 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| BAYSHORE METALS | (530) 526-1650 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| BBC ELECTRIC, INC. | (800) 818-5638 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| BC SCHMIDT CONSTRUCTION, INC. | (530) 473-5423 | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxxx |
| BENGAL ENGINEERING, INC. | (805) 563-0788 | Left Voicemail | Left Voicemail | Left Voicemail |

| | | | | |
|---|---|---|---|---|
| BERT W SALAS, INC. | (916) 123-4567 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLACK DIAMOND ASPHALT, INC. | (707) 448-9402 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLACK GOLD INDUSTRIES | (805) 981-4616 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | (661) 282-8800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BLANCO CONSTRUCTION | (951) 250-6692 | Left Voicemail | Left Voicemail | Left Voicemail |
| BONITA PIPELINE, INC | (619) 434-9801 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BONITA PIPELINE, INC | (619) 520-3350 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BOUTHILLIER CONSTRUCTION, INC | (707) 272-2772 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BRAHMA CONSTRUCTION INC | (559) 291-4652 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BROOKWATER, INC. | (925) 855-0417 | Left Voicemail | Left Voicemail | Left Voicemail |
| BUENA VISTA LANDSCAPE, INC | (714) 771-2563 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| BURKE CONSTRUCTION | (530) 676-1009 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| C & L DRILLING CO | (562) 691-3588 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | (559) 790-4277 | Left Voicemail | Left Voicemail | Left Voicemail |
| CADIT COMPANY | (817) 430-4409 | Left Voicemail | Left Voicemail | Left Voicemail |
| CAL VALLEY CONSTRUCTION, INC. | (559) 274-0300 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | (661) 589-1001 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CATS EXCAVATING, INC | (619) 264-4125 | Left Voicemail | Left Voicemail | No |
| CHARLIE'S CUSTOM EXCAVATING, INC | (530) 221-3626 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CHAVEZ TRUCKING | (707) 678-0514 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CHAVEZ TRUCKING | (707) 693-6721 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CINDY BALES ENGINEERING, INC. | (909) 585-1557 | Left Voicemail | Left Voicemail | Left Voicemail |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | (562) 694-4015 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | (562) 697-2286 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | (714) 904-1142 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CIVILCOM LLC | (510) 263-9482 | Left Voicemail | Left Voicemail | Left Voicemail |
| CLARK TRANSPORTATION CONSULTING SERVICES | (908) 642-4570 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| CLAY MIRANDA TRUCKING, INC. | (559) 275-5654 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CLEAR CREEK CONSTRUCTION INC. | (530) 547-4938 | Left Voicemail | Left Voicemail | Left Voicemail |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | (562) 432-7877 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CMC TRAFFIC CONTROL SPECIALIST | (415) 206-1700 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COAST SURVEYING, INC | (714) 918-6266 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CODY BUILDERS SUPPLY, INC. | (512) 339-9834 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COLEMAN CONSTRUCTION | (707) 275-9016 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | (707) 275-9016 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COMMUNITY TREE SERVICE, INC | (831) 763-2391 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONSTRUCTION AREA SIGNS, INCORPORATED | (916) 663-9097 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONSTRUCTION INSPECTION SPECIALISTS | (707) 838-1679 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONTERRA GROUP, INC. | (559) 442-3500 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CONTRACTOR SERVICES GROUP, INC. | (916) 371-7303 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| COOKS AND SON INC. | (805) 934-2705 | Voicemail Full | Left Voicemail | Left Voicemail |

| | | | | |
|---|---|---|---|---|
| CRUSH MATERIALS CORPORATION | (949) 887-0795 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| CRUZ CONTAINERS, INC | (909) 562-0580 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| CSI ENGINEERING | (916) 233-8623 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| D L N ENTERPRISE, INC. | (877) 342-3472 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| D-LINE CONSTRUCTORS, INC. | (510) 251-6400 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DAVID ENGINEERING CONSTRUCTION | (530) 367-3508 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| DC RECYCLING | (559) 325-2526 | Left Voicemail | Left Voicemail | Left Voicemail |
| DE ANDA COMPANY | (559) 284-0824 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DE ANZA MANUFACTURING SERVICES, INC. | (408) 734-2020 | Left Voicemail | Left Voicemail | Left Voicemail |
| DEENSGROUP CONSTRUCTION | (408) 345-3860 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| DEHARO RAMIREZ CORPORATION | (408) 799-9952 | Left Voicemail | Left Voicemail | Left Voicemail |
| DELTECH ENGINEERING, INC | (714) 495-9755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DESTINATION ANYWHERE, INC. | (209) 836-9400 | Left Voicemail | Left Voicemail | Yes |
| DILLARD ENVIRONMENTAL SERVICES | (925) 634-6850 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DIRT & AGGREGATE INTERCHANGE, INC | (503) 661-5093 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DIRTY DYNASTY INC | (209) 969-5496 | Left Voicemail | Left Voicemail | Left Voicemail |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | (559) 370-5756 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DOMINGUEZ & SONS TRUCKING, INC | (408) 971-3744 | julio@dominguezandsons.com | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | (626) 962-5000 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DON GARCIA EXCAVATING & PAVING, INC. | (530) 577-0558 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DON H MAHAFFEY DRILLING CO | (310) 245-6157 | Left Voicemail | Left Voicemail | Yes |
| DRAGON MATERIAL TRANSPORT, INC. | (559) 351-8822 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DREAMBUILDER CONSTRUCTION CORP | (714) 646-3697 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| DYNAMIC CONSTRUCTION SERVICES, LLC | (415) 494-5169 | No Answer | No Answer | No Answer |
| E E ELECTRIC, INC | (909) 829-7818 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| E-NOR INNOVATIONS INC. | (310) 513-6209 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| E. JASPER WRKG. (DEMO) & TRKG | (323) 754-9877 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | (650) 367-8000 | No Answer | No Answer | No Answer |
| EAGLE ENVIRONMENTAL CONSTRUCTION | (415) 715-1450 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | (951) 324-8060 | No Answer | Voicemail Full | Left Voicemail |
| EE ELECTRIC, INC | (800) 829-7818 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EMMETT VALLEY CONSTRUCTION, INC. | (559) 275-4335 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ERIC'S BACKHOE SERVICE, INC | (661) 269-2222 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ERNEST B. DEE | (916) 271-0410 | Left Voicemail | Yes | xxxxxxxxxxxxxxxxxxxx |
| ESD&C, INC. | (650) 766-2778 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ESE CONSULTING ENGINEERS, INC. | (707) 747-1755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ESP SURVEYING, INC | (559) 442-0883 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| EW CORPORATION INDUSTRIAL FABRICATORS | (760) 337-0020 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| EXBON DEVELOPMENT, INC. | (714) 539-2222 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FANFA, INC. | (510) 278-8410 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FCS STRIPING, SEALING AND PAVING, INC. | (925) 373-6205 | Left Voicemail | Left Voicemail | Left Voicemail |

| | | | | |
|---|---|---|---|---|
| FERGUSON SAFETY PRODUCTS | (800) 515-0223 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FINE GRADE EQUIPMENT, INC. | (661) 949-8788 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FIRST FUEL, INC. | (949) 861-0284 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FLASH TRAFFIC, INC. | (661) 262-6003 | Left Voicemail | Left Voicemail | Yes |
| FLORES CONSTRUCTION, INC. | (626) 918-1972 | Left Voicemail | Left Voicemail | Left Voicemail |
| FOCON, INC | (510) 465-6319 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FOCUSED RESOURCES | (818) 261-1507 | Left Voicemail | Left Voicemail | Left Voicemail |
| FORCE TRAFFIC CONTROL, INC. | (559) 594-1062 | Left Voicemail | Left Voicemail | No |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | (530) 743-0744 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FRANK ZABEL TRUCKING, INC. | (707) 443-4277 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FREEMAN ROCK, INC. | (541) 469-2444 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FRESNO LANDSCAPE | (559) 268-2600 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| FUSION MEDIA | (714) 401-0337 | Left Voicemail | Left Voicemail | Left Voicemail |
| G & C EQUIPMENT CORP. | (310) 515-6715 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| G. W. PEOPLES CONTRACTING CO., INC. | (202) 488-7185 | Left Voicemail | No Answer | No Answer |
| GATES ENTERPRISES, INC | (310) 592-5810 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GECKO GOLF CONSTRUCTION, INC. | (925) 382-2100 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GECKO GOLF CONSTRUCTION, INC. | (925) 548-8723 | Left Voicemail | Left Voicemail | Left Voicemail |
| GEN CON ENVIRO SVC GROUP | (626) 255-8755 | No Answer | Voicemail Full | No |
| GENERAL ENGINEERING CONSTRUCTION CO. | (925) 768-5329 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GENERAL SUPPLY COMPANY | (510) 632-5229 | Left Voicemail | Left Voicemail | Left Voicemail |
| GEO CADD SURVEYS | (510) 796-8555 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GERONIMO CONCRETE, INC. | (323) 225-2016 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GLOBAL ROAD SEALING, INC | (714) 893-0845 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GONZALES SURVEYS INC | (916) 768-6303 | Left Voicemail | Left Voicemail | Left Voicemail |
| GR SUNDBERG, INC. | (707) 825-6565 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| GREGG SIMPSON TRUCKING | (707) 468-1654 | Left Voicemail | Left Voicemail | No |
| GSJ UTILITY SUPPLY & SERVICE | (562) 404-1113 | Not Sure Yet | No | xxxxxxxxxxxxxxxxxxxx |
| GSJ UTILITY SUPPLY & SERVICE | (562) 404-1435 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| HALF MOON BAY GRADING & PAVING | (650) 726-3588 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| HARRIS DEVELOPMENT CORPORATION | (559) 797-1642 | Left Voicemail | Left Voicemail | Left Voicemail |
| HEIR & SON CONSTRUCTION, INC | (530) 415-4777 | Left Voicemail | Left Voicemail | Left Voicemail |
| HERCON COMPANY, INC. | (949) 766-6770 | Voicemail Full | Voicemail Full | Left Voicemail |
| HUNSAKER SAFETY & SIGN, INC. | (559) 255-7446 | Left Voicemail | Left Voicemail | Left Voicemail |
| HYDROCONSULT ENGINEERS, INC. | (415) 252-9750 | Left Voicemail | Left Voicemail | Left Voicemail |
| INDIAN CONSTRUCTION INC | (909) 880-6244 | Left Voicemail | Left Voicemail | Left Voicemail |
| INDIAN HEAD ENTERPRISES | (530) 353-7105 | Left Voicemail | Left Voicemail | Left Voicemail |
| INGELS ENGINEERING, INC. | (626) 256-1967 | No Answer | Yes | xxxxxxxxxxxxxxxxxxxx |
| INTERGRAPHICS | (650) 359-3087 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| INTERIOR DEMOLITION INC | (818) 249-4932 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| INTERNATIONAL GOVERNMENT SERVICES INC. | (323) 235-8905 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | | |
|---|---|---|---|---|
| INTERNATIONAL GOVERNMENT SERVICES INC. | (323) 573-2563 | Left Voicemail | Wrong # | Wrong Phone Number |
| INTERWEST PACIFIC, LTD. | (858) 259-2062 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| IOSM | (510) 245-2700 | Left Voicemail | Left Voicemail | No |
| IRB CONSTRUCTION, INC. | (916) 612-0608 | Voicemail Full | Voicemail Full | Mailbox Full |
| J. CARDENAS INC | (760) 403-0015 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| JAKI CONSTRUCTION COMPANY | (510) 568-2560 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVATI | (559) 688-4206 | Voicemail Full | Left Voicemail | Left Voicemail |
| K & G CONCRETE INC | (916) 216-1623 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| K & K CONSTRUCTION SUPPLY, INC | (916) 804-4631 | Maybe | Left Voicemail | No Answer |
| K F M INTERNATIONAL INDUSTRIES, INC. | (626) 369-9556 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| K R C SAFETY CO. INC. | (559) 732-0393 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| K. W. EMERSON, INC. | (209) 754-3839 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KA`PEL CONSTRUCTION INC. | (530) 629-3300 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | (559) 299-2899 | Left Voicemail | Left Voicemail | Left Voicemail |
| KELLEY EROSION CONTROL, INC | (775) 322-7755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | (805) 461-1600 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | (805) 610-9965 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KERN COUNTY CUSTOM CONCRETE | (661) 865-7465 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| KIONA LANDSCAPING | (707) 616-4340 | Left Voicemail | Left Voicemail | Left Voicemail |
| KRS CONSTRUCTION INC | (916) 381-6438 | Left Voicemail | Left Voicemail | Left Voicemail |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | (949) 580-2800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LA FIRMA INC. | (805) 748-8576 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LARRANAGA TRUCKING, INC. | (530) 708-0521 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LEWIS ENGINEERING | (510) 601-7223 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LINDCO, INC | (831) 595-8033 | Left Voicemail | Left Voicemail | Left Voicemail |
| LMS TRANSPORT | (951) 616-3828 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LNA CONCRETE STRUCTURES, INC. | (909) 393-1493 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LONG'S DIRECTIONAL BORING, INC | (951) 817-0111 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LOVEX GENERAL ENGINEERING CORPORATION | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LOWERS WELDING & FABRICATION, INC. | (562) 824-3365 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| LVDH CONSTRUCTION | (559) 392-5221 | Voicemail Full | Voicemail Full | Mailbox Full |
| M & S ENVIRONMENTAL LANDSCAPES, INC | (530) 941-1631 | Left Voicemail | Left Voicemail | Left Voicemail |
| M J AVILA COMPANY, INC. | (559) 276-1258 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| M. HERNANDEZ CONSTRUCTION INC | (415) 824-4731 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| M. S. LEE ENTERPRISES | (559) 217-4851 | Left Voicemail | Left Voicemail | Left Voicemail |
| MACHADO & SONS CONSTRUCTION, INC | (209) 632-5260 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MACO SECURITY PRODUCTS | (510) 655-1043 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| MAD STEEL INC. | (909) 592-3443 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MANERI TRAFFIC CONTROL | (951) 695-5104 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MANUFACTURER'S WAREHOUSE | (559) 435-4321 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| MARTIN GENERAL ENGINEERING INC | (916) 355-8101 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | | |
|---|---|---|---|---|
| MARTINI DRILLING CORP. | (714) 715-2715 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MASKELL PIPE & SUPPLY INC | (909) 574-8662 | Not Sure Yet | Left Voicemail | Not sure |
| MASS X INC. | (559) 294-1075 | Left Voicemail | Left Voicemail | Left Voicemail |
| MC CULLOUGH CONSTRUCTION INC | (707) 825-1014 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MCAFEE TRANSPORTATION | (925) 308-7700 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| METCO | (415) 455-9922 | Left Voicemail | Left Voicemail | Left Voicemail |
| MJD ENGINEERING | (916) 202-3793 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MJK CONSTRUCTION, INC. | (800) 698-1645 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MONROE TRUCKING | (510) 377-8081 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | (619) 578-2538 | Left Voicemail | Left Voicemail | Left Voicemail |
| MOTHERLODE CONCRETE CONSTRUCTION | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MOTHERLODE CONCRETE CONSTRUCTION | (209) 223-2663 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MUNICON CONSULTANTS | (415) 641-2570 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| MV CONSTRUCTION, INC. | (209) 756-5936 | Left Voicemail | Left Voicemail | Left Voicemail |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AN | (559) 275-1726 | Left Voicemail | Left Voicemail | Left Voicemail |
| NEWLAND ENTITIES, INC | (530) 755-1178 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NIELSON CONSTRUCTION | (707) 253-8774 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NITTA EROSION CONTROL | (916) 652-7459 | Maybe | Yes | xxxxxxxxxxxxxxxxxxxx |
| NOR-CAL PUMP & WELL DRILLING, INC. | (530) 674-5861 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | (530) 673-7080 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| NTK CONSTRUCTION INC | (415) 643-1900 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| OLIVER TRANSBAY CONSTRUCTION INC | (415) 330-0904 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ONE TIME UTILITY SALES, INC | (714) 953-5700 | Left Voicemail | Left Voicemail | Left Voicemail |
| P. A. WILSON, INC. | (619) 654-0295 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PACHECO BLVD 76 | (925) 998-7643 | Left Voicemail | Left Voicemail | Left Voicemail |
| PAPILLON BUILDERS | (916) 580-7019 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| PARADIGM CONSTRUCTION | (916) 271-2623 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PARAGON PROJECT RESOURCES, INC | (214) 239-9212 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PARAMOUNT SAFETY SUPPLY, INC. | (323) 228-9312 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | (707) 566-7437 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PAYCO SPECIALTIES, INCORPORATED | (619) 422-9204 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PEREZ ASPHALT CONSTRUCTION LTD | (661) 872-9093 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PK CONSTRUCTION | (626) 773-6963 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| PROFESSIONAL CONCRETE SAWING INC. | (510) 537-3781 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| PVF SALES | (562) 623-9999 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| QUALITY ERECTORS & CONSTRUCTION, INC. | (707) 746-4198 | No Answer | No Answer | No Answer |
| QUALITY HYDROSEEDING & RESTORATION | (760) 789-8040 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| QUALITY HYDROSEEDING & RESTORATION | (800) 924-9376 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| QUIMU CONTRACTING, INC. | (707) 693-0289 | Left Voicemail | Left Voicemail | Mailbox Full |
| R & C CONSTRUCTION | (559) 255-5655 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | | |
|---|---|---|---|---|
| R M T LANDSCAPE CONTRACTORS, INC | (510) 568-3208 | Maybe, Ask for Kari | Yes | xxxxxxxxxxxxxxxxxxxx |
| R N R CONSTRUCTION, INC | (916) 379-0957 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| R.A. MARTIN CONSTRUCTORS, INC | (530) 547-1717 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| R.J. SAFETY SUPPLY COMPANY INC. | (858) 541-2880 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| RAILCAR QUALITY SERVICES, INC. | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| REBAR INTERNATIONAL INC | (253) 840-1117 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | (415) 293-8490 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROADWAY CONSTRUCTION INC | (925) 575-1342 | Not Sure Yet | No Answer | Not sure |
| ROCKIN' R GRADING & EXCAVATING | (209) 495-9519 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| ROCKIN' R GRADING & EXCAVATING | (209) 495-9521 | Not Sure Yet | Voicemail Full | No |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | (209) 464-5780 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | (661) 325-3596 | Left Voicemail | Left Voicemail | No Answer |
| RUPERT CONSTRUCTION SUPPLY, LP | (925) 229-5577 | Left Voicemail | Left Voicemail | Left Voicemail |
| RUSSELL CRESS CO., INC. | (201) 488-7111 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| S KWOK ENGINEERS, INC. | (510) 220-9017 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| S.T. RHOADES CONSTRUCTION, INC. | (530) 223-9322 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SAFETY VIBE, INC. | (310) 903-2279 | Left Voicemail | Not Sure | No |
| SAM'S EQUIPMENT & SUPPLIES | (559) 251-1206 | Left Voicemail | Left Voicemail | Yes |
| SAM'S EQUIPMENT & SUPPLIES | (559) 252-0354 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SAN DIEGO BAY AREA ELECTRIC, INC. | (858) 748-2060 | No Answer | Left Voicemail | No |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | (510) 785-9148 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | (661) 747-1465 | Maybe | Left Voicemail | No Voicemail |
| SANTOS EXCAVATING, INC. | (530) 894-2274 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SCHOTKA CONSTRUCTION INC | (707) 265-6977 | Left Voicemail | Left Voicemail | Left Voicemail |
| SERNA CONSTRUCTION, INC. | (559) 304-2197 | Voicemail Full | Voicemail Full | Mailbox Full |
| SITE WORK SOLUTIONS | (530) 222-2229 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SITEWORKS CONSTRUCTION, INC | (925) 284-1437 | Left Voicemail | Left Voicemail | Left Voicemail |
| SM SALES, 75TH STREET QUARRY & RECYCLING | (661) 252-4735 | No Answer | No Answer | No Answer |
| SO. CAL TRAFFIC INC | (858) 720-0179 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SOHA ENGINEERS | (415) 989-9900 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SOLID CONSTRUCTION, INC | (661) 829-1637 | Left Voicemail | Left Voicemail | Left Voicemail |
| SOUTH COAST SWEEPING, INC. | (760) 535-6800 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| SPECIALTY TRAFFIC SYSTEMS | (707) 499-3485 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| SPIRIT ROAD OILS | (408) 465-2270 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STARBURST ENGINEERING | (559) 802-8576 | Left Voicemail | Left Voicemail | Left Voicemail |
| STATEWIDE STRIPES, INC | (858) 560-6887 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STEVE DOVALI CONSTRUCTION, INC. | (559) 255-7603 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STOLOSKI & GONZALEZ, INC. | (650) 726-7119 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| STONY CREEK GENERAL ENGINEERING | (530) 526-3191 | Left Voicemail | Left Voicemail | No |
| STRUCTUS, INC. | (415) 399-1710 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | | |
|---|---|---|---|---|
| SUDDEN SAM'S TRUCKING | (510) 385-8594 | Left Voicemail | Left Voicemail | Left Voicemail |
| SUMMIT TRUCKING INC | (916) 612-6173 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| SUNSET SURVIVAL & FIRST AID, INC. | (714) 369-8096 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SUNSET SURVIVAL & FIRST AID, INC. | (866) 637-3440 | Left Voicemail | No | xxxxxxxxxxxxxxxxxxxx |
| SUPERIOR HYDRO-SEEDING | (831) 763-1811 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SUPPLYMATES, LLC | (626) 346-9550 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SWITCHPOINT PLANNING | (510) 457-6732 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| SYLVIA HALL ENGINEERING | (562) 895-8482 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| T AND S DVBE, INC. | (530) 250-5875 | tandsdvbe@yahoo.com | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| T.D.W. CONSTRUCTION, INC | (925) 455-5259 | Left Voicemail | Left Voicemail | Yes |
| THE ASKIA GROUP | (510) 471-5597 | Left Voicemail | Left Voicemail | Left Voicemail |
| THE CK GROUP, INC | (602) 482-5884 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| THE CONSTRUCTION ZONE | (925) 387-8013 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TIPCO ENGINEERING, INC | (310) 515-6549 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TIPCO ENGINEERING, INC | (310) 993-7005 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TOUCH OF GREEN LANDSCAPE | (559) 905-6935 | Left Voicemail | Left Voicemail | No |
| TRAFFIC CONTROL PROS | (925) 522-3723 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TRAFFIC ENFORCEMENT SOLUTIONS | (559) 392-6050 | Left Voicemail | Left Voicemail | Left Voicemail |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TRIUMPH GEO-SYNTHETICS, INC. | (714) 237-1550 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TRUE CHAMPIONS INC. | (619) 276-6999 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TSC - TOTAL SAFETY CONCEPTS | (209) 586-1375 | Left Voicemail | Left Voicemail | Left Voicemail |
| TUCKER TECHNOLOGY INC | (510) 836-0422 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| TYRRELL RESOURCES, INC. | (530) 243-8733 | Left Voicemail | No Answer | Mailbox Full |
| TYRRELL RESOURCES, INC. | (530) 249-3800 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| U.S. CONCRETE CONSTRUCTION, INC | (661) 259-3522 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| UDB ENTERPRISES, INC | (209) 649-8651 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| UMERANI ASSOCIATES | (650) 494-1600 | Left Voicemail | Left Voicemail | Left Voicemail |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | (626) 961-5736 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| UWA ELECTRIC CO. | (510) 562-4266 | No Answer | Voicemail Full | Mailbox Full |
| V & G BUILDERS | (559) 805-9015 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| V A P CONSTRUCTION INC. | (714) 253-3270 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VALERIE BROCK CONSULTING | (510) 595-1510 | Left Voicemail | Left Voicemail | Left Voicemail |
| VALVERDE CONSTRUCTION, INC | (562) 906-1826 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VELIS ENGINEERING, INC | (559) 876-0029 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VINTAGE PAVING COMPANY, INC. | (530) 681-7796 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| VLG ENGINEERING | (949) 422-0700 | Left Voicemail | Left Voicemail | No |
| VT ELECTRIC, INC. | (909) 985-1755 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| W T B, INC | (559) 275-1998 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WALLACE STRUCTURES | (707) 834-4992 | Left Voicemail | Left Voicemail | Left Voicemail |
| WATER COMPONENTS & BUILDING SUPPLY, INC | (415) 451-1780 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

| | | | | |
|---|---|---|---|---|
| WESSEX INDUSTRIES, INC. | (909) 941-7200 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WESTERN TRAFFIC SUPPLY, INC. | | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WESTERN TRAFFIC SUPPLY, INC. | (925) 249-1854 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WHITE CAP READY MIX, INC. | (530) 832-4225 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WK MCLELLAN COMPANY | (707) 763-2407 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| WRECO | (925) 941-0017 | No Answer | No | xxxxxxxxxxxxxxxxxxxx |
| YBANAG REALTY & DEVELOPMENT CORP | (626) 318-8904 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |
| YBANAG REALTY & DEVELOPMENT CORP | (626) 322-5546 | No Answer | Left Voicemail | Left Voicemail |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | (415) 647-2682 | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx | xxxxxxxxxxxxxxxxxxxx |

# TAB "2O"

# Communication Log

GRANITE

# #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

#04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Communication - Minority Subs Report

| Communica | Company | Location | Mail | Result |
|---|---|---|---|---|
| 09-09-2016 3:38 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid - Sent by: Melinda Henry - Total: 543 - Sent: 317 - Pending: 0 - Error: 109. | | | | |
| | A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Sent Ok |
| | A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Sent Ok |
| | A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:Unknown |
| | A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Email Read |
| | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Sent Ok |
| | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Sent Ok |
| | APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Error:Non-existent address |
| | APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Sent Ok |
| | APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| | ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| | ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| | ALTA LAND SURVEYING, INC | LA MESA, CA | miguel@altalandsurveying.com | Sent Ok |
| | AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Sent Ok |
| | ANVIL BUILDERS | SAN FRANCISC( | HT@anvilbuilders.com | Sent Ok |
| | ANVIL BUILDERS | SAN FRANCISC( | alan@anvilbuilders.com | Sent Ok |
| | CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | clyde@cabrinhahearn.com | Sent Ok |
| | CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | camden@cabrinhahearn.com | Error:Invalid Email |
| | CASKEY BIOLOGICAL CONSULTING, LLC | PASADENA, CA | ltennis@caskeybiological.com | Sent Ok |
| | CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Email Read |
| | CRUZ CONTAINERS, INC | BLOOMINGTON | ksteele@cruzcontainers.com | Sent Ok |
| | D L N ENTERPRISE, INC. | RANCHO PALO | dnconcrete@aol.com | Sent Ok |
| | DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| | FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Sent Ok |
| | INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| | INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| | IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Email Read |
| | IRB CONSTRUCTION, INC. | MARYSVILLE, C | raspencer7@gmail.com | Sent Ok |
| | K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| | K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| | K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| | KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS | SAUSALITO, CA | solar@pacbell.net | Email Read |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patrica@montcsi.com | Error:Non-existent address |
| PTS SURVEYING INC | HILLSBORO, OR | ptssurveying@gmail.com | Email Read |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Sent Ok |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Error:Unknown |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Email Read |
| TRANSAMERICAN ENGINEERS & ASSOCIATES | SAN FRANCISC( | bpierce@transamericanengineers.com | Sent Ok |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Email Read |
| A AND M SALES | WALNUT CREE | aandmsales.mayette@gmail.com | Sent Ok |
| APPIAN UDBE SWPPPS | EL SOBRANTE, ( | tomkoprek@yahoo.com | Email Read |
| APPIAN UDBE SWPPPS | EL SOBRANTE, ( | tomkoprek@yahoo.com | Sent Ok |
| BONITA PIPELINE, INC | CHULA VISTA, C | frank@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Sent Ok |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |
| CALIFORNIA CONSTRUCTION SURVEYING, INC | MADERA, CA | aanderson@ccsurveying.net | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| CLEAR PATH LAND EVOLVEMENT, INC | AUBURN, CA | christine@clear-path.net | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | djordan@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Email Read |
| GONZALES SURVEYS INC | RIO LINDA, CA | martin@gonzalessurveys.com | Email Read |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | INFO@KFMII.COM | Email Read |
| KELLEY EROSION CONTROL, INC | RENO, NV | claudia@kelleyerosioncontrol.com | Sent Ok |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |
| MINNEY SURVEYING | MADERA, CA | anne@minneysurveying.com | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | barry@municon.net | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |
| NTK CONSTRUCTION INC | SAN FRANCISC | ttran@ntkconstruction.com | Sent Ok |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Sent Ok |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |
| RAIL SURVEYORS AND ENGINEERS, INC. | BELMONT, CA | pleong@rsecorp.com | Sent Ok |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Email Read |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Error:Undeliverable |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:Unknown |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:Unknown |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Error:Undeliverable |
| STORMWATER SPECIALISTS INC | ELK GROVE, CA | info@stormwaterspecialists.com | Sent Ok |
| SWITCHPOINT PLANNING | SAN FRANCISC | jumana@switchpointplanning.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Error:Unknown |
| ADANTA, INC | NAPA, CA | kimberlypatz@adanta-inc.com | Error:Not Sent |
| ADANTA, INC | NAPA, CA | cheryl.moore@adanta-inc.com | Email Read |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| APEX CIVIL ENGINEERING | ORANGEVALE, ( | patricia.preston@apexcivil.com | Sent Ok |
| BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CAI | sanjay@baylinc.com | Error:Non-existent address |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Sent Ok |
| CALIFORNIA LAND SURVEYOR | SAN DIEGO, CA | noe@calandsurveyor.com | Email Read |
| CALIFORNIA LAND SURVEYOR | SAN DIEGO, CA | noe@calandsurveyor.com | Email Read |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, C/ | crush5555@aol.com | Email Read |
| CSI ENGINEERING | CARMICHAEL, ( | csi.engineering13@yahoo.com | Email Read |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC( | marco@dhrgconcrete.com | Email Read |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| FIRST FUEL, INC. | NEWPORT BEA( | jkaufman@firstfuel.net | Email Read |
| FREEMAN ROCK, INC. | BROOKINGS, O | mail@freemanrock.com | Sent Ok |
| GREEN VALLEY CONSULTING ENGINEERS | SANTA ROSA, C | lizellis@gvalley.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| L & L SURVEYING, INC. | MAGALIA, CA | LLSURVEY@SBCGLOBAL.NET | Sent Ok |
| L & L SURVEYING, INC. | MAGALIA, CA | llsurvey@sbcglobal.net | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Sent Ok |
| MAPCA SURVEYS, INC | RENO, NV | carey@mapcasurveys.com | Sent Ok |
| MCPHEETERS & ASSOCIATES | CLOVIS, CA | kolsen@mcpheeters.com | Sent Ok |
| MIRUS LANDSCAPE ARCHITECTURE | DAVIS, CA | info@mirus-la.com | Sent Ok |
| MIRUS LANDSCAPE ARCHITECTURE | DAVIS, CA | info@mirus-la.com | Sent Ok |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | norcalpump@yahoo.com | Email Read |
| POLARIS CONSULTING | CARMEL VALLE | polarisconsulting@comcast.net | Sent Ok |
| POLARIS CONSULTING | CARMEL VALLE | lynn@polarislandsurveying.net | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PRUNUSKE CHATHAM, INC | SESBASTOPOL, | liza@pcz.com | Sent Ok |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Sent Ok |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Error:Unknown |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | sylvia.hall@shengineering.expert | Email Read |
| UGE & ECS, INC. | LOS ANGELES, ( | nancy@ugeecs.com | Sent Ok |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| WALLACE STRUCTURES | HYDESVILLE, C/ | wallacestr@aol.com | Email Read |
| ALL CITY TRUCKING | FREMONT, CA | allcitytrucking101@yahoo.com | Email Read |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:Unknown |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS | CLOVIS, CA | dmowry@bcf-engr.com | Email Read |
| DC RECYCLING | CLOVIS, CA | desiree_chenot@yahoo.com | Sent Ok |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, C/ | inesseoane@fcs-ssp.com | Sent Ok |
| FEENEY ENGINEERING & SURVEYING, INC. | CHICO, CA | ljmcswain79@yahoo.com | Sent Ok |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Sent Ok |
| GEOSPATIAL PROFESSIONAL SOLUTIONS, INC. | COSTA MESA, C | aramos@gpsi-corp.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| HERCON COMPANY, INC. | RANCHO SANT/ | ahernandez@herconcompany.com | Sent Ok |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Sent Ok |
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | mcafeetransportation@gmail.com | Sent Ok |
| MORTON & PITALO, INC | FOLSOM, CA | ekho@mpengr.com | Email Read |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Error:Undeliverable |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Sent Ok |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | flotbc@sbcglobal.net | Sent Ok |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Unknown |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Unknown |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Unknown |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samequipment@comcast.net | Error:Not Sent |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | dasian@comcast.net | Error:Not Sent |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | javier@touchofgreenlandscape.us | Email Read |
| TULLY CONSULTING GROUP | DIXON, CA | robin@tullygroup.com | Email Read |
| TULLY CONSULTING GROUP | DIXON, CA | katelyn@tullygroup.com | Email Read |
| WAGNER ENGINEERING & SURVEY, INC | NORTHRIDGE, ( | mail@wesinc.org | Email Read |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | metals@codybuilderssupply.com | Email Read |
| ESWPPP CONSULTANTS LLC | WALNUT CREE | eswppp@hotmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Email Read |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Sent Ok |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | dawn@statewidestripes.com | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | morgan@superiorhydroseeding.net | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | josh@superiorhydroseeding.net | Email Read |
| TRINITY VALLEY CONSULTING ENGINEERS, INC | WILLOW CREEK | tvce@tvce.biz | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mccaa@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mark@triumphgeo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Error:Unknown |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | ron@triumphgeo.com | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Sent Ok |
| AXIOM ENGINEERING & SCIENCE CORP | TUSTIN, CA | jphou@axiomes.net | Sent Ok |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| FLO-RITE ENGINEERS | SAN JOSE, CA | floritestorm@gmail.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR | EL CENTRO, CA | jcrproterraus@gmail.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, ( | 6613227854 | Error:Unknown |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Sent Ok |
| YCE INCORPORATED | VENTURA, CA | yce-bo@pacbell.net | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Error:Unknown |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | debbie@cmtinc.com | Error:Non-existent address |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | mike@cmtink.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Email Read |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Email Read |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| AFINAR, INC. | BAKERSFIELD, ( | bos@afinar.net | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Sent Ok |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Email Read |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Error:Unknown |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| CHAUDHARY AND ASSOCIATES, INC | NAPA, CA | arvin@chaudhary.com | Sent Ok |
| CHAUDHARY AND ASSOCIATES, INC | NAPA, CA | jay@chaudhary.com | Sent Ok |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Email Read |
| UNICO ENGINEERING, INC. | FOLSOM, CA | cesar@unicoengineering.com | Email Read |
| VERIDICO GROUP, INC | ROSEVILLE, CA | vida.wright@veridicogroup.com | Email Read |
| ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHT | touray@alfredce.com | Email Read |
| ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHT | touray@alfredce.com | Email Read |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | JerryKCCC@yahoo.com | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:Unknown |
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Sent Ok |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| SOHA ENGINEERS | SAN FRANCISC( | slau@soha.com | Sent Ok |
| AMCON CONSTRUCTION | EL DORADO HIL | harvydhillon@yahoo.com | Email Read |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:Unknown |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | hanbin_liang@wreco.com | Email Read |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISC( | hchang@structusinc.com | Sent Ok |
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | kellie@associatedtrafficsafety.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | matt@associatedtrafficsafety.com | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Error:Unknown |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | geronimo_concrete@sbcglobal.net | Email Read |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | lopez11ricardo@yahoo.com | Email Read |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| ESD&C, INC. | BURLINGAME, ( | sales@esdandc.com | Sent Ok |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Email Read |
| METCO | SAN RAFAEL, C/ | c.martinez@metco-usa.com | Sent Ok |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mcculloughconstructioni | Sent Ok |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | elisa@cas-tc.com | Email Read |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Error:Non-existent address |
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Sent Ok |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| NEWLAND ENTITIES, INC | MARYSVILLE, C/ | rcervantes@newlandentities.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Email Read |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Sent Ok |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Email Read |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Error:Unknown |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | mariano@hernandez-engineering.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Error:Unknown |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | bev@bayareaelectric.com | Sent Ok |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Email Read |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Error:Unknown |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| RUSSELL CRESS CO., INC. | MONROE, NY | rdcress@frontiernet.net | Sent Ok |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | yjones@ycat-c.com | Sent Ok |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Error:Unknown |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | brooks.curtis@att.net | Error:Non-existent address |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | cecilia@socaltraffic.net | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | ronnie@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | kenny@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | Ronnie@enortraffic.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Sent Ok |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Email Read |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Sent Ok |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CA | dschotka@aol.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | kathy.tweidt@northstarer.com | Sent Ok |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | dora@unitedtraffic.net | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Sent Ok |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Email Read |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | meclarkjr21@aol.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Sent Ok |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Error:Unknown |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Error:Unknown |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Sent Ok |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | odavid@ftcnet.net | Email Read |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | Burke3958@sbcglobal.net | Error:Not Sent |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PAPILLON BUILDERS | FORESTHILL, CA | jsellers@papillonbuilders.com | Email Read |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Sent Ok |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Unknown |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Unknown |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Unknown |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Unknown |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Error:Unknown |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Error:Unknown |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | Jane@dillardenv.com | Sent Ok |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | melissar@dillardenv.com | Sent Ok |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Email Read |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, ( | queenie_chief2003@yahoo.com | Sent Ok |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |
| GATES ENTERPRISES, INC | SANTA ANA, CA | jgates.gei@gmail.com | Email Read |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| MARTINI DRILLING CORP. | HUNTINGTON I | martinidrilling@yahoo.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Email Read |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Undeliverable |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Sent Ok |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Sent Ok |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Email Read |
| STOLOSKI & GONZALEZ, INC. | HALF MOON B/ | mthorn@stoloskigonzalez.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON B/ | mtstogon@aol.com | Sent Ok |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Sent Ok |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | judy@finegradeinc.com | Error:Non-existent address |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | john@finegradeinc.com | Email Read |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | josie@tdwconstruction.com | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Sent Ok |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| AVISON CONSTRUCTION, INC. | MADERA, CA | kavila@avisoninc.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | cshort@avisoninc.com | Email Read |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | hmbpave@sbcglobal.net | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | info@BLACKSTONEASPHALT.COM | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Email Read |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | laurie@alrsupply.com | Sent Ok |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Email Read |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Sent Ok |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | kelly@perezasphalt.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON I | debbie@SunsetSurvival.com | Email Read |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON I | info@SunsetSurvival.com | Sent Ok |
| NATURAL INVESTIGATIONS COMPANY, INCORPORATED | CITRUS HEIGHT | cindy@naturalinvestigations.com | Sent Ok |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Sent Ok |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | elopez@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | elopez@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | info@cveas.com | Sent Ok |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC | rbatiste@eec-corp.com | Error:Non-existent address |
| AARDVARK BIOLOGICAL SERVICES LLC | SAN LUIS OBISF | stvnenator@gmail.com | Email Read |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING, INC. | MODESTO, CA | scarrera@cvengineers.net | Sent Ok |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Email Read |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Email Read |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C | jane@watercomponents.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C | wcbs@watercomponents.com | Error:Invalid Email |
| DESIGNITGREEN | VENTURA, CA | marty@designitGREEN.com | Sent Ok |
| AERIALZEUS, LLC | SACRAMENTO, | luis.robles@AerialZeus.com | Email Read |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | IHEnterprises@outlook.com | Email Read |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Sent Ok |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Email Read |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Sent Ok |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Rebecca@Payco.Biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Jeff@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| JAHN ENGINEERING, INC | WOODLAND, C | jahnengineering@gmail.com | Email Read |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Email Read |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Sent Ok |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| SUMMIT TRUCKING INC | EL DORADO HIL | summittrucking@yahoo.com | Sent Ok |
| STORM WATER MANAGEMENT CONSULTING SERVICE | SAN RAMON, C | jaswant.singh@swmcos.com | Sent Ok |
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Email Read |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, C | joel@paramountsafetysupply.com | Sent Ok |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Sent Ok |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Email Read |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |
| EE ELECTRIC, INC | MIRA LOMA, C/ | henry@ee-electric.net | Sent Ok |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | UPPERLAKE, CA | barbara@colemanconst.net | Sent Ok |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Error:Unknown |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Error:Unknown |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Error:Unknown |
| BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CAI | 7076564630 | Error:Unknown |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Error:Unknown |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | 5594855857 | Error:Unknown |
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | 6267954180 | Error:Unknown |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Error:Unknown |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:Unknown |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Error:Unknown |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | 4154941571 | Error:Unknown |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Error:Unknown |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:Unknown |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:Unknown |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Error:Unknown |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Error:Unknown |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Error:Unknown |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:Unknown |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Error:Unknown |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Error:Unknown |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Error:Unknown |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Error:Unknown |
| MASS X INC. | FRESNO, CA | 5592941463 | Error:Unknown |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Error:Unknown |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:Unknown |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Error:Unknown |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Error:Unknown |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Error:Unknown |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Error:Unknown |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:Unknown |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:Unknown |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Error:Unknown |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:Unknown |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:Unknown |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Error:Unknown |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | 5592751726 | Error:Unknown |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 9516571993 | Error:Unknown |

**09-02-2016 4:07 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid - Sent by: Melinda Henry - Total: 539 - Sent: 357 - Pending: 0 - Error: 59.**

| | | | |
|---|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| A AND M SALES | WALNUT CREEI | aandmsales.mayette@gmail.com | Email Read |
| A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Email Read |
| A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:RemovalList |
| A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Email Read |
| A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Email Read |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Email Read |
| AARDVARK BIOLOGICAL SERVICES LLC | SAN LUIS OBISI | stvnenator@gmail.com | Email Read |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and** **Bid Date:** **2:00PM**

| | | | |
|---|---|---|---|
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |
| ADANTA, INC | NAPA, CA | cheryl.moore@adanta-inc.com | Email Read |
| ADANTA, INC | NAPA, CA | kimberlypatz@adanta-inc.com | Email Read |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Email Read |
| AERIALZEUS, LLC | SACRAMENTO, | luis.robles@AerialZeus.com | Email Read |
| AFINAR, INC. | BAKERSFIELD, C | bos@afinar.net | Email Read |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHT | touray@alfredce.com | Email Read |
| ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHT | touray@alfredce.com | Email Read |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| ALL CITY TRUCKING | FREMONT, CA | allcitytrucking101@yahoo.com | Email Read |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAGA | laurie@alrsupply.com | Sent Ok |
| ALTA LAND SURVEYING, INC | LA MESA, CA | miguel@altalandsurveying.com | Sent Ok |
| AMCON CONSTRUCTION | EL DORADO HIL | harvydhillon@yahoo.com | Email Read |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Sent Ok |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC | alan@anvilbuilders.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC | HT@anvilbuilders.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Error:Non-existent address |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Sent Ok |
| APEX CIVIL ENGINEERING | ORANGEVALE, ( | patricia.preston@apexcivil.com | Sent Ok |
| APPIAN UDBE SWPPPS | EL SOBRANTE, ( | tomkoprek@yahoo.com | Sent Ok |
| APPIAN UDBE SWPPPS | EL SOBRANTE, ( | tomkoprek@yahoo.com | Sent Ok |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | cshort@avisoninc.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | kavila@avisoninc.com | Email Read |
| AXIOM ENGINEERING & SCIENCE CORP | TUSTIN, CA | jphou@axiomes.net | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Sent Ok |
| BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CA | sanjay@baylinc.com | Error:Non-existent address |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Email Read |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, ( | info@BLACKSTONEASPHALT.COM | Sent Ok |
| BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS | CLOVIS, CA | dmowry@bcf-engr.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |
| BONITA PIPELINE, INC | CHULA VISTA, ( | frank@bonitapipeline.com | Sent Ok |
| BONITA PIPELINE, INC | CHULA VISTA, ( | mikel@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, ( | mikel@bonitapipeline.com | Sent Ok |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Sent Ok |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Error:Non-existent address |
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | clyde@cabrinhahearn.com | Sent Ok |
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | camden@cabrinhahearn.com | Error:Invalid Email |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Sent Ok |
| CALIFORNIA CONSTRUCTION SURVEYING, INC | MADERA, CA | aanderson@ccsurveying.net | Sent Ok |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| CALIFORNIA LAND SURVEYOR | SAN DIEGO, CA | noe@calandsurveyor.com | Sent Ok |
| CALIFORNIA LAND SURVEYOR | SAN DIEGO, CA | noe@calandsurveyor.com | Sent Ok |
| CASKEY BIOLOGICAL CONSULTING, LLC | PASADENA, CA | ltennis@caskeybiological.com | Sent Ok |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | elopez@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | info@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | elopez@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING, INC. | MODESTO, CA | scarrera@cvengineers.net | Sent Ok |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| CHAUDHARY AND ASSOCIATES, INC | NAPA, CA | arvin@chaudhary.com | Sent Ok |
| CHAUDHARY AND ASSOCIATES, INC | NAPA, CA | jay@chaudhary.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Success |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | debbie@cmtinc.com | Error:Non-existent address |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | mike@cmtink.com | Sent Ok |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| CLEAR PATH LAND EVOLVEMENT, INC | AUBURN, CA | christine@clear-path.net | Sent Ok |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Email Read |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | metals@codybuilderssupply.com | Email Read |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | UPPERLAKE, CA | barbara@colemanconst.net | Sent Ok |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Email Read |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | elisa@cas-tc.com | Email Read |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, C/ | crush5555@aol.com | Email Read |
| CRUZ CONTAINERS, INC | BLOOMINGTON | ksteele@cruzcontainers.com | Sent Ok |
| CSI ENGINEERING | CARMICHAEL, ( | csi.engineering13@yahoo.com | Sent Ok |
| D L N ENTERPRISE, INC. | RANCHO PALO | dnconcrete@aol.com | Email Read |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Email Read |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | odavid@ftcnet.net | Sent Ok |
| DC RECYCLING | CLOVIS, CA | desiree_chenot@yahoo.com | Email Read |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Success |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC( | marco@dhrgconcrete.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Sent Ok |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Email Read |
| DESIGNITGREEN | VENTURA, CA | marty@designitGREEN.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | Jane@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | melissar@dillardenv.com | Sent Ok |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Sent Ok |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Email Read |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | Ronnie@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | kenny@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | ronnie@enortraffic.com | Sent Ok |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | brooks.curtis@att.net | Error:Non-existent address |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | rbatiste@eec-corp.com | Error:Non-existent address |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| EE ELECTRIC, INC | MIRA LOMA, C/ | henry@ee-electric.net | Sent Ok |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Sent Ok |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| ESD&C, INC. | BURLINGAME, ( | sales@esdandc.com | Sent Ok |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | djordan@espls.com | Email Read |
| ESWPPP CONSULTANTS LLC | WALNUT CREE | eswppp@hotmail.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Email Read |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | inesseoane@fcs-ssp.com | Sent Ok |
| FEENEY ENGINEERING & SURVEYING, INC. | CHICO, CA | ljmcswain79@yahoo.com | Email Read |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Sent Ok |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | john@finegradeinc.com | Email Read |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | judy@finegradeinc.com | Error:Non-existent address |
| FIRST FUEL, INC. | NEWPORT BEA | jkaufman@firstfuel.net | Email Read |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Email Read |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Email Read |
| FLO-RITE ENGINEERS | SAN JOSE, CA | floritestorm@gmail.com | Sent Ok |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Email Read |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Sent Ok |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Sent Ok |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| FREEMAN ROCK, INC. | BROOKINGS, OI | mail@freemanrock.com | Sent Ok |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | meclarkjr21@aol.com | Sent Ok |
| GATES ENTERPRISES, INC | SANTA ANA, CA | jgates.gei@gmail.com | Email Read |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Sent Ok |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Sent Ok |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Sent Ok |
| GEOSPATIAL PROFESSIONAL SOLUTIONS, INC. | COSTA MESA, C | aramos@gpsi-corp.com | Email Read |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | geronimo_concrete@sbcglobal.net | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | lopez11ricardo@yahoo.com | Sent Ok |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |
| GONZALES SURVEYS INC | RIO LINDA, CA | martin@gonzalessurveys.com | Email Read |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Sent Ok |
| GREEN VALLEY CONSULTING ENGINEERS | SANTA ROSA, C | lizellis@gvalley.com | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | hmbpave@sbcglobal.net | Sent Ok |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Sent Ok |
| HERCON COMPANY, INC. | RANCHO SANT/ | ahernandez@herconcompany.com | Email Read |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | IHEnterprises@outlook.com | Email Read |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Sent Ok |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Email Read |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Email Read |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C | raspencer7@gmail.com | Sent Ok |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| JAHN ENGINEERING, INC | WOODLAND, C | jahnengineering@gmail.com | Email Read |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Email Read |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Sent Ok |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | INFO@KFMII.COM | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KELLEY EROSION CONTROL, INC | RENO, NV | claudia@kelleyerosioncontrol.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | kellie@associatedtrafficsafety.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | matt@associatedtrafficsafety.com | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | JerryKCCC@yahoo.com | Sent Ok |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Email Read |
| KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Sent Ok |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | kathy.tweidt@northstarer.com | Sent Ok |
| L & L SURVEYING, INC. | MAGALIA, CA | llsurvey@sbcglobal.net | Sent Ok |
| L & L SURVEYING, INC. | MAGALIA, CA | LLSURVEY@SBCGLOBAL.NET | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS | SAUSALITO, CA | solar@pacbell.net | Email Read |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | mariano@hernandez-engineering.com | Email Read |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Success |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Email Read |
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MAPCA SURVEYS, INC | RENO, NV | carey@mapcasurveys.com | Sent Ok |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTINI DRILLING CORP. | HUNTINGTON I | martinidrilling@yahoo.com | Sent Ok |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Email Read |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mcculloughconstructioni | Sent Ok |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | mcafeetransportation@gmail.com | Email Read |
| MCPHEETERS & ASSOCIATES | CLOVIS, CA | kolsen@mcpheeters.com | Sent Ok |
| METCO | SAN RAFAEL, C/ | c.martinez@metco-usa.com | Email Read |
| MINNEY SURVEYING | MADERA, CA | anne@minneysurveying.com | Sent Ok |
| MIRUS LANDSCAPE ARCHITECTURE | DAVIS, CA | info@mirus-la.com | Sent Ok |
| MIRUS LANDSCAPE ARCHITECTURE | DAVIS, CA | info@mirus-la.com | Sent Ok |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Email Read |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patrica@montcsi.com | Error:Non-existent address |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MORTON & PITALO, INC | FOLSOM, CA | ekho@mpengr.com | Email Read |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| MUNICON CONSULTANTS | SAN FRANCISC( | barry@municon.net | Email Read |
| MUNICON CONSULTANTS | SAN FRANCISC( | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| NATURAL INVESTIGATIONS COMPANY, INCORPORATED | CITRUS HEIGHT | cindy@naturalinvestigations.com | Sent Ok |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Email Read |
| NEWLAND ENTITIES, INC | MARYSVILLE, C. | rcervantes@newlandentities.com | Email Read |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Sent Ok |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | norcalpump@yahoo.com | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |
| NTK CONSTRUCTION INC | SAN FRANCISC( | ttran@ntkconstruction.com | Email Read |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | flotbc@sbcglobal.net | Sent Ok |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Sent Ok |
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PAPILLON BUILDERS | FORESTHILL, CA | jsellers@papillonbuilders.com | Email Read |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Sent Ok |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, ( | joel@paramountsafetysupply.com | Sent Ok |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | Rebecca@Payco.Biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | Jeff@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | rebecca@payco.biz | Email Read |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, ( | kelly@perezasphalt.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| POLARIS CONSULTING | CARMEL VALLE | lynn@polarislandsurveying.net | Email Read |
| POLARIS CONSULTING | CARMEL VALLE | polarisconsulting@comcast.net | Email Read |
| PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR | EL CENTRO, CA | jcrproterraus@gmail.com | Sent Ok |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| PRUNUSKE CHATHAM, INC | SESBASTOPOL, | liza@pcz.com | Sent Ok |
| PTS SURVEYING INC | HILLSBORO, OR | ptssurveying@gmail.com | Email Read |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Sent Ok |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Busy |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Busy |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Sent Ok |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Sent Ok |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| RAIL SURVEYORS AND ENGINEERS, INC. | BELMONT, CA | pleong@rsecorp.com | Sent Ok |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Sent Ok |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Sent Ok |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Error:NoAnswer |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, C | 6613227854 | Success |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| RUSSELL CRESS CO., INC. | MONROE, NY | rdcress@frontiernet.net | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Email Read |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | bev@bayareaelectric.com | Sent Ok |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Email Read |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAN | dschotka@aol.com | Sent Ok |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Email Read |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| SO. CAL TRAFFIC INC | SAN MARCOS, C | cecilia@socaltraffic.net | Sent Ok |
| SOHA ENGINEERS | SAN FRANCISCO | slau@soha.com | Email Read |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | queenie_chief2003@yahoo.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Email Read |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Success |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | dawn@statewidestripes.com | Email Read |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mthorn@stoloskigonzalez.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mtstogon@aol.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Sent Ok |
| STORM WATER MANAGEMENT CONSULTING SERVICE | SAN RAMON, C | jaswant.singh@swmcos.com | Sent Ok |
| STORMWATER SPECIALISTS INC | ELK GROVE, CA | info@stormwaterspecialists.com | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISCO | hchang@structusinc.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:RemovalList |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUMMIT TRUCKING INC | EL DORADO HI | summittrucking@yahoo.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON I | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON I | info@SunsetSurvival.com | Sent Ok |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | morgan@superiorhydroseeding.net | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | josh@superiorhydroseeding.net | Email Read |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | kelly@perezasphalt.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON I | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON I | info@SunsetSurvival.com | Sent Ok |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Email Read |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Sent Ok |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC | rbatiste@eec-corp.com | Error:Non-existent address |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Error:Failed |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Email Read |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Email Read |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C | jane@watercomponents.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C | wcbs@watercomponents.com | Error:Invalid Email |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Email Read |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Sent Ok |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Sent Ok |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Rebecca@Payco.Biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Jeff@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Sent Ok |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Sent Ok |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| SUMMIT TRUCKING INC | EL DORADO HIL | summittrucking@yahoo.com | Sent Ok |
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Email Read |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, C | joel@paramountsafetysupply.com | Email Read |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Email Read |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Email Read |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Error:NoAnswer |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:NoFaxDevice |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Success |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | 4154941571 | Error:RemovalList |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:NoFaxDevice |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:RemovalList |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:NoAnswer |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:RemovalList |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:RemovalList |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:NoAnswer |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Success |

**08-11-2016 5:01 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum - Sent by: Melinda Henry - Addendum: - Total: 467 - Sent: 293 - Pending: 0 - Error: 65.**

| | | | |
|---|---|---|---|
| A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:RemovalList |
| A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Email Read |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Email Read |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Error:Failed |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Email Read |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Email Read |
| ANVIL BUILDERS | SAN FRANCISC( | HT@anvilbuilders.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | alan@anvilbuilders.com | Sent Ok |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Email Read |
| CRUZ CONTAINERS, INC | BLOOMINGTON | ksteele@cruzcontainers.com | Sent Ok |
| D L N ENTERPRISE, INC. | RANCHO PALO | dnconcrete@aol.com | Sent Ok |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Email Read |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Sent Ok |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C/ | raspencer7@gmail.com | Email Read |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Sent Ok |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patrica@montcsi.com | Error:Failed |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Sent Ok |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Success |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Email Read |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Sent Ok |
| A AND M SALES | WALNUT CREE | aandmsales.mayette@gmail.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | frank@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Sent Ok |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Sent Ok |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | djordan@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Email Read |
| GONZALES SURVEYS INC | RIO LINDA, CA | martin@gonzalessurveys.com | Email Read |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | INFO@KFMII.COM | Sent Ok |
| KELLEY EROSION CONTROL, INC | RENO, NV | claudia@kelleyerosioncontrol.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Email Read |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | barry@municon.net | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |
| NTK CONSTRUCTION INC | SAN FRANCISC( | ttran@ntkconstruction.com | Sent Ok |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Email Read |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Email Read |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SWITCHPOINT PLANNING | SAN FRANCISC( | jumana@switchpointplanning.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Error:NoFaxDevice |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Sent Ok |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, CA | crush5555@aol.com | Email Read |
| CSI ENGINEERING | CARMICHAEL, ( | csi.engineering13@yahoo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | linda@deanzamfg.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISCO | marco@dhrgconcrete.com | Email Read |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| FIRST FUEL, INC. | NEWPORT BEA | jkaufman@firstfuel.net | Email Read |
| FREEMAN ROCK, INC. | BROOKINGS, OI | mail@freemanrock.com | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Sent Ok |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | norcalpump@yahoo.com | Email Read |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Email Read |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| SYLVIA HALL ENGINEERING | HACIENDA HEI | sylvia.hall@shengineering.expert | Email Read |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| WALLACE STRUCTURES | HYDESVILLE, CA | wallacestr@aol.com | Sent Ok |
| ALL CITY TRUCKING | FREMONT, CA | allcitytrucking101@yahoo.com | Email Read |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| DC RECYCLING | CLOVIS, CA | desiree_chenot@yahoo.com | Sent Ok |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | inesseoane@fcs-ssp.com | Sent Ok |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| HERCON COMPANY, INC. | RANCHO SANT | ahernandez@herconcompany.com | Email Read |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | mcafeetransportation@gmail.com | Sent Ok |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Error:Failed |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Error:Failed |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | flotbc@sbcglobal.net | Sent Ok |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samequipment@comcast.net | Error:Not Sent |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | dasian@comcast.net | Error:Not Sent |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | javier@touchofgreenlandscape.us | Email Read |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | metals@codybuilderssupply.com | Email Read |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Email Read |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Email Read |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | dawn@statewidestripes.com | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | morgan@superiorhydroseeding.net | Sent Ok |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | josh@superiorhydroseeding.net | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mccaa@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mark@triumphgeo.com | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | ron@triumphgeo.com | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Error:Failed |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, ( | 6613227854 | Success |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | debbie@cmtinc.com | Error:Non-existent address |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | mike@cmtink.com | Email Read |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Email Read |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Email Read |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Email Read |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Error:Failed |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Sent Ok |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Email Read |
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, ( | JerryKCCC@yahoo.com | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Sent Ok |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| SOHA ENGINEERS | SAN FRANCISC( | slau@soha.com | Sent Ok |
| AMCON CONSTRUCTION | EL DORADO HI | harvydhillon@yahoo.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:RemovalList |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | hanbin_liang@wreco.com | Email Read |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISC( | hchang@structusinc.com | Sent Ok |
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | kellie@associatedtrafficsafety.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | matt@associatedtrafficsafety.com | Email Read |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Error:Failed |
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Success |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | geronimo_concrete@sbcglobal.net | Error:Failed |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | lopez11ricardo@yahoo.com | Error:Failed |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| ESD&C, INC. | BURLINGAME, ( | sales@esdandc.com | Sent Ok |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Sent Ok |
| METCO | SAN RAFAEL, C/ | c.martinez@metco-usa.com | Sent Ok |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mcculloughconstructioni | Email Read |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | elisa@cas-tc.com | Sent Ok |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Error:Failed |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Sent Ok |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| NEWLAND ENTITIES, INC | MARYSVILLE, C | rcervantes@newlandentities.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Email Read |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Email Read |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Email Read |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | mariano@hernandez-engineering.com | Email Read |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Success |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | bev@bayareaelectric.com | Sent Ok |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Sent Ok |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Email Read |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| RUSSELL CRESS CO., INC. | MONROE, NY | rdcress@frontiernet.net | Email Read |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | yjones@ycat-c.com | Error:Not Sent |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | brooks.curtis@att.net | Error:Non-existent address |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | cecilia@socaltraffic.net | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | ronnie@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | kenny@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | Ronnie@enortraffic.com | Email Read |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Email Read |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Sent Ok |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Sent Ok |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAI | dschotka@aol.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | kathy.tweidt@northstarer.com | Sent Ok |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | dora@unitedtraffic.net | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Sent Ok |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Email Read |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | meclarkjr21@aol.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Email Read |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | odavid@ftcnet.net | Sent Ok |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | Burke3958@sbcglobal.net | Email Read |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PAPILLON BUILDERS | FORESTHILL, CA | jsellers@papillonbuilders.com | Sent Ok |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Email Read |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | Jane@dillardenv.com | Sent Ok |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | melissar@dillardenv.com | Email Read |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | queenie_chief2003@yahoo.com | Sent Ok |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |
| GATES ENTERPRISES, INC | SANTA ANA, CA | jgates.gei@gmail.com | Email Read |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| MARTINI DRILLING CORP. | HUNTINGTON E | martinidrilling@yahoo.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Failed |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Sent Ok |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Sent Ok |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Email Read |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mthorn@stoloskigonzalez.com | Email Read |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mtstogon@aol.com | Sent Ok |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Email Read |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | judy@finegradeinc.com | Error:Non-existent address |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | john@finegradeinc.com | Email Read |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | josie@tdwconstruction.com | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Email Read |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Email Read |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| AVISON CONSTRUCTION, INC. | MADERA, CA | kavila@avisoninc.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | cshort@avisoninc.com | Email Read |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | hmbpave@sbcglobal.net | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | info@BLACKSTONEASPHALT.COM | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Sent Ok |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | laurie@alrsupply.com | Sent Ok |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Email Read |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Sent Ok |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | kelly@perezasphalt.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Email Read |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Email Read |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | info@SunsetSurvival.com | Sent Ok |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Sent Ok |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Sent Ok |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC | rbatiste@eec-corp.com | Error:Non-existent address |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Error:Failed |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Email Read |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | jane@watercomponents.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | wcbs@watercomponents.com | Error:Invalid Email |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | IHEnterprises@outlook.com | Sent Ok |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Email Read |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Sent Ok |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Sent Ok |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Error:Busy |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | 7149186277 | Success |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | metals@codybuilderssupply.com | Email Read |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | 5123390165 | Success |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Email Read |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | 8317632008 | Error:NoFaxDevice |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | elisa@cas-tc.com | Email Read |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | 9166631858 | Success |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | 7078381689 | Error:RemovalList |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:NoFaxDevice |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | 8663666646 | Success |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | 8059375473 | Success |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | 8059375473 | Success |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | 8059342723 | Error:NoFaxDevice |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, C/ | crush5555@aol.com | Email Read |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, C/ | 9493056634 | Success |
| CRUZ CONTAINERS, INC | BLOOMINGTOI | ksteele@cruzcontainers.com | Sent Ok |
| CRUZ CONTAINERS, INC | BLOOMINGTOI | 9095620579 | Success |
| CSI ENGINEERING | CARMICHAEL, ( | csi.engineering13@yahoo.com | Email Read |
| CSI ENGINEERING | CARMICHAEL, ( | 9164184816 | Success |
| D L N ENTERPRISE, INC. | RANCHO PALO | dnconcrete@aol.com | Sent Ok |
| D L N ENTERPRISE, INC. | RANCHO PALO | 3105416993 | Error:NoAnswer |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Email Read |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | 5102516401 | Success |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, C/ | odavid@ftcnet.net | Email Read |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, C/ | 5308520323 | Success |
| DC RECYCLING | CLOVIS, CA | desiree_chenot@yahoo.com | Email Read |
| DC RECYCLING | CLOVIS, CA | 5593252526 | Success |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Success |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | 4087342580 | Success |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | 4087342580 | Success |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | 4083453869 | Error:NoAnswer |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC | marco@dhrgconcrete.com | Email Read |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC | 4155523505 | Success |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Sent Ok |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | 7143844594 | Success |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | 7143844594 | Success |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Email Read |
| DESTINATION ANYWHERE, INC. | TRACY, CA | 2098351144 | Success |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | 2098351144 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | Jane@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256340874 | Error:NoAnswer |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Error:Busy |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Error:Busy |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | melissar@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | 5036691192 | Error:NoFaxDevice |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Email Read |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Email Read |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | 5593746470 | Success |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | 4082756762 | Success |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Success |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | 5305770221 | Success |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | 3106682040 | Error:ConnectionInterrupt |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 5592760818 | Success |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 5592760818 | Success |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 5592760818 | Error:NoAnswer |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | 7146463698 | Success |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | 4154941571 | Error:Busy |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | Ronnie@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | 3105136299 | Success |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | kenny@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | 3105136299 | Error:ConnectionInterrupt |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | ronnie@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | 3105136299 | Error:NoFaxDevice |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | brooks.curtis@att.net | Error:Non-existent address |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | rbatiste@eec-corp.com | Error:Non-existent address |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:NoFaxDevice |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | 9513248061 | Success |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Sent Ok |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | 5592773485 | Error:NoAnswer |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Error:Failed |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | 6612692222 | Success |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Email Read |
| ERNEST B. DEE | SACRAMENTO, | 9166912127 | Error:OperatorIntercept |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | 9166912127 | Error:Busy |
| ESD&C, INC. | BURLINGAME, ( | sales@esdandc.com | Sent Ok |
| ESD&C, INC. | BURLINGAME, ( | 6502400413 | Success |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Sent Ok |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | 7077476538 | Success |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | 5594420883 | Error:NoFaxDevice |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | 5594420883 | Error:NoFaxDevice |
| ESP SURVEYING, INC | FRESNO, CA | djordan@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | 5594420884 | Success |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Sent Ok |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | 7603370300 | Error:Busy |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:NoFaxDevice |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | inesseoane@fcs-ssp.com | Sent Ok |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | 9253736208 | Success |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Email Read |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | 8314582301 | Success |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | john@finegradeinc.com | Email Read |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | judy@finegradeinc.com | Error:Non-existent address |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| FIRST FUEL, INC. | NEWPORT BEA | jkaufman@firstfuel.net | Email Read |
| FIRST FUEL, INC. | NEWPORT BEA | 9492706257 | Error:NoAnswer |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | 6612626099 | Success |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | 6612626099 | Success |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | 9095978100 | Success |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| FOCON, INC | OAKLAND, CA | 5104656356 | Success |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | 5595941056 | Success |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Sent Ok |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | 5307439352 | Success |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Email Read |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | 5307439352 | Success |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | 7074434267 | Error:NoAnswer |
| FREEMAN ROCK, INC. | BROOKINGS, OI | mail@freemanrock.com | Sent Ok |
| FREEMAN ROCK, INC. | BROOKINGS, OI | 5414690247 | Success |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| FRESNO LANDSCAPE | FRESNO, CA | 5592642640 | Success |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Email Read |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | 3105155046 | Success |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| G & C EQUIPMENT CORP. | GARDENA, CA | 3105155046 | Success |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, V/ | meclarkjr21@aol.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, V/ | 7036826804 | Success |
| GATES ENTERPRISES, INC | SANTA ANA, CA | jgates.gei@gmail.com | Email Read |
| GATES ENTERPRISES, INC | SANTA ANA, CA | 7143826801 | Success |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | 7602418420 | Error:Busy |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Email Read |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Email Read |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | geronimo_concrete@sbcglobal.net | Sent Ok |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | 3232228312 | Success |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | lopez11ricardo@yahoo.com | Error:Failed |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | 3232228312 | Success |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | 7148930945 | Success |
| GONZALES SURVEYS INC | RIO LINDA, CA | martin@gonzalessurveys.com | Email Read |
| GONZALES SURVEYS INC | RIO LINDA, CA | 9169920311 | Error:NoFaxDevice |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Error:Failed |
| GR SUNDBERG, INC. | ARCATA, CA | 7078256563 | Success |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | 7074687448 | Success |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | 8883561250 | Success |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | 8883561250 | Success |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | 8883561250 | Success |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | hmbpave@sbcglobal.net | Sent Ok |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | 6507263582 | Success |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Email Read |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | 9164639041 | Success |
| HERCON COMPANY, INC. | RANCHO SANT/ | ahernandez@herconcompany.com | Email Read |
| HERCON COMPANY, INC. | RANCHO SANT/ | 9492169053 | Error:NoFaxDevice |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | 5594533250 | Success |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | 4152529261 | Success |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | 9098806262 | Success |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | IHEnterprises@outlook.com | Sent Ok |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | 5305321573 | Success |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Email Read |
| INGELS ENGINEERING, INC. | DUARTE, CA | 6262561910 | Success |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Sent Ok |
| INTERGRAPHICS | PACIFICA, CA | 6503553553 | Error:NoAnswer |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Email Read |
| INTERIOR DEMOLITION INC | MONTROSE, CA | 8182494937 | Success |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Email Read |
| INTERIOR DEMOLITION INC | MONTROSE, CA | 8182494937 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:NoAnswer |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Success |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Sent Ok |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C | raspencer7@gmail.com | Email Read |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C | 8883157315 | Success |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Sent Ok |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | 5105685236 | Error:NoAnswer |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | 5598421320 | Error:NoAnswer |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | 8668782769 | Success |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | 8668782769 | Success |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | 8668782769 | Success |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Sent Ok |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | 9168510999 | Success |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | INFO@KFMII.COM | Email Read |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | 6263699856 | Success |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | 5598021749 | Success |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | 5597322684 | Success |
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | 5598021749 | Success |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | 2097543830 | Success |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Success |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Sent Ok |
| KELLEY EROSION CONTROL, INC | RENO, NV | claudia@kelleyerosioncontrol.com | Email Read |
| KELLEY EROSION CONTROL, INC | RENO, NV | 7753226606 | Success |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | kellie@associatedtrafficsafety.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | 8054611613 | Success |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | matt@associatedtrafficsafety.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | 8056109965 | Error:NoFaxDevice |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | JerryKCCC@yahoo.com | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | 6618614602 | Error:NoAnswer |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Email Read |
| KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Sent Ok |
| KRS CONSTRUCTION INC | SACRAMENTO, | 9163816438 | Success |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | kathy.tweidt@northstarer.com | Sent Ok |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | 9495802802 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| LA FIRMA INC. | NIPOMO, CA | 8059290501 | Success |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| LA FIRMA INC. | NIPOMO, CA | 8059290501 | Success |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | 5302333785 | Success |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Email Read |
| LINDCO, INC | SALINAS, CA | 8317517322 | Success |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | 9516851862 | Success |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | 9093939363 | Error:ConnectionInterrupt |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | 5629030116 | Success |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Email Read |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| M J AVILA COMPANY, INC. | FRESNO, CA | 5598467610 | Success |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC | mariano@hernandez-engineering.com | Email Read |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC | 4158244696 | Success |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC | 4158244696 | Success |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| M. S. LEE ENTERPRISES | CLOVIS, CA | 5593250760 | Success |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | 2096323963 | Success |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | 5106527648 | Success |
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MAD STEEL INC. | SAN DIMAS, CA | 9093940724 | Success |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | 9516955105 | Success |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | 9516955105 | Success |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | 5594353921 | Error:NoFaxDevice |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | 5594353921 | Error:NoFaxDevice |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | 9163558108 | Success |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | 9163558108 | Success |
| MARTINI DRILLING CORP. | HUNTINGTON I | martinidrilling@yahoo.com | Sent Ok |
| MARTINI DRILLING CORP. | HUNTINGTON I | 7143736322 | Success |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | 9095748663 | Error:NoAnswer |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mccloughconstructioni | Email Read |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | 7078251769 | Success |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | mcafeetransportation@gmail.com | Sent Ok |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | 9253087700 | Success |
| METCO | SAN RAFAEL, C/ | c.martinez@metco-usa.com | Sent Ok |
| METCO | SAN RAFAEL, C/ | 4154559960 | Error:NoAnswer |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Email Read |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MJK CONSTRUCTION, INC. | CHINO, CA | 9095946169 | Success |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| MONROE TRUCKING | OAKLAND, CA | 5106320747 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | estimating@montcsi.com | Error:Non-existent address |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Email Read |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | 2092671887 | Success |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | 2092671887 | Success |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | 2092671887 | Error:Busy |
| MUNICON CONSULTANTS | SAN FRANCISC( | barry@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Error:NoAnswer |
| MUNICON CONSULTANTS | SAN FRANCISC( | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| MUNICON CONSULTANTS | SAN FRANCISC( | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Error:Busy |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Error:NoAnswer |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | 5593570851 | Error:InvalidNumber |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Error:Failed |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | 5592751726 | Success |
| NEWLAND ENTITIES, INC | MARYSVILLE, C | rcervantes@newlandentities.com | Email Read |
| NEWLAND ENTITIES, INC | MARYSVILLE, C | 5306740756 | Success |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Email Read |
| NIELSON CONSTRUCTION | NAPA, CA | 7072530131 | Success |
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Error:Failed |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Error:Busy |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | norcalpump@yahoo.com | Email Read |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | 5306741525 | Success |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | 5306731880 | Success |
| NTK CONSTRUCTION INC | SAN FRANCISC( | ttran@ntkconstruction.com | Sent Ok |
| NTK CONSTRUCTION INC | SAN FRANCISC( | 4156431300 | Success |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | flotbc@sbcglobal.net | Sent Ok |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | 4153300934 | Success |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Sent Ok |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | 7149535720 | Success |
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:NoFaxDevice |
| PAPILLON BUILDERS | FORESTHILL, CA | jsellers@papillonbuilders.com | Email Read |
| PAPILLON BUILDERS | FORESTHILL, CA | 8887177270 | Success |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | 9167146520 | Error:NoAnswer |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Sent Ok |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | 2146340097 | Success |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, ( | joel@paramountsafetysupply.com | Email Read |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | Rebecca@Payco.Biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | Jeff@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, ( | rebecca@payco.biz | Email Read |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | kelly@perezasphalt.com | Sent Ok |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | 6618729099 | Success |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | 6264864152 | Error:NoAnswer |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | 2097222227 | Success |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Email Read |
| PVF SALES | SANTA FE SPRI | 5626230909 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Busy |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Sent Ok |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| QUIMU CONTRACTING, INC. | DIXON, CA | 7076788384 | Success |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | 5592555600 | Error:NoAnswer |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Email Read |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | 5105683332 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | 5305472100 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Error:Busy |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | 2538401118 | Success |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | 4152938492 | Error:NoFaxDevice |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | 4152938492 | Error:NoFaxDevice |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | 4152938492 | Error:NoFaxDevice |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Error:Busy |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Error:Busy |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | 2094645782 | Success |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, C | 6613227854 | Success |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | 9252692861 | Success |
| RUSSELL CRESS CO., INC. | MONROE, NY | rdcress@frontiernet.net | Sent Ok |
| RUSSELL CRESS CO., INC. | MONROE, NY | 2014887411 | Success |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Email Read |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | 8887331360 | Success |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Email Read |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | 5302239222 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262818544 | Error:NoAnswer |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Error:Busy |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | dasian@comcast.net | Error:Invalid Email |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 5592511119 | Success |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samequipment@comcast.net | Error:Non-existent address |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 5592511119 | Error:NoAnswer |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 5592511119 | Success |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | bev@bayareaelectric.com | Email Read |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | 8587486012 | Success |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | 5107850466 | Success |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Sent Ok |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | 6613239287 | Success |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Sent Ok |
| SANTOS EXCAVATING, INC. | CHICO, CA | 5308947767 | Success |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAN | dschotka@aol.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAN | 7072656856 | Success |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | 5594785213 | Error:NoAnswer |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Email Read |
| SITE WORK SOLUTIONS | REDDING, CA | 5302223337 | Success |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | 9252568357 | Success |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | 6612991547 | Success |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | cecilia@socaltraffic.net | Sent Ok |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | 8587934495 | Success |
| SOHA ENGINEERS | SAN FRANCISC( | slau@soha.com | Email Read |
| SOHA ENGINEERS | SAN FRANCISC( | 4159899909 | Success |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | queenie_chief2003@yahoo.com | Sent Ok |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | 6618291637 | Success |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | 7607316026 | Success |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | 7074451856 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Sent Ok |
| SWITCHPOINT PLANNING | SAN FRANCISC( | jumana@switchpointplanning.com | Sent Ok |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | sylvia.hall@shengineering.expert | Email Read |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Email Read |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, C/ | josie@tdwconstruction.com | Sent Ok |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Email Read |
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Sent Ok |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Success |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | javier@touchofgreenlandscape.us | Email Read |
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Email Read |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Email Read |
| TRANSAMERICAN ENGINEERS & ASSOCIATES | SAN FRANCISC( | bpierce@transamericanengineers.com | Sent Ok |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| TRINITY VALLEY CONSULTING ENGINEERS, INC | WILLOW CREEK | tvce@tvce.biz | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mccaa@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mark@triumphgeo.com | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | ron@triumphgeo.com | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Sent Ok |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Sent Ok |
| TULLY CONSULTING GROUP | DIXON, CA | katelyn@tullygroup.com | Email Read |
| TULLY CONSULTING GROUP | DIXON, CA | robin@tullygroup.com | Email Read |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |
| UGE & ECS, INC. | LOS ANGELES, ( | nancy@ugeecs.com | Sent Ok |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Sent Ok |
| UNICO ENGINEERING, INC. | FOLSOM, CA | cesar@unicoengineering.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | dora@unitedtraffic.net | Sent Ok |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Sent Ok |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Sent Ok |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |
| VERIDICO GROUP, INC | ROSEVILLE, CA | vida.wright@veridicogroup.com | Email Read |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |
| WAGNER ENGINEERING & SURVEY, INC | NORTHRIDGE, ( | mail@wesinc.org | Email Read |
| WALLACE STRUCTURES | HYDESVILLE, CA | wallacestr@aol.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | wcbs@watercomponents.com | Error:Invalid Email |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | jane@watercomponents.com | Sent Ok |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Sent Ok |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| WRECO | WALNUT CREE | hanbin_liang@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Undeliverable |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Sent Ok |
| YCE INCORPORATED | VENTURA, CA | yce-bo@pacbell.net | Sent Ok |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC | yjones@ycat-c.com | Sent Ok |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC | 4154677721 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC | 4154677721 | Success |
| BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CA | 7076564630 | Error:NoFaxDevice |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | 5594855857 | Error:NoAnswer |
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | 6267954180 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:NoFaxDevice |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Success |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | 4154941571 | Error:RemovalList |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT' | 6503678282 | Success |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:NoFaxDevice |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:RemovalList |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Success |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:NoAnswer |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Success |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:RemovalList |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:RemovalList |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:NoAnswer |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Success |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 9516571993 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| AARDVARK BIOLOGICAL SERVICES LLC | SAN LUIS OBISP | stvnenator@gmail.com | Email Read |
| ADANTA, INC | NAPA, CA | cheryl.moore@adanta-inc.com | Email Read |
| ADANTA, INC | NAPA, CA | kimberlypatz@adanta-inc.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| ADH TECHNICAL SERVICES, INC. | SOQUEL, CA | adh@adhenvironmental.com | Sent Ok |
| AERIALZEUS, LLC | SACRAMENTO, | luis.robles@AerialZeus.com | Email Read |
| AFINAR, INC. | BAKERSFIELD, C | bos@afinar.net | Sent Ok |
| ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHT | touray@alfredce.com | Email Read |
| ALFRED CIVIL ENGINEERING, INC | CITRUS HEIGHT | touray@alfredce.com | Email Read |
| ALTA LAND SURVEYING, INC | LA MESA, CA | miguel@altalandsurveying.com | Sent Ok |
| APEX CIVIL ENGINEERING | ORANGEVALE, ( | patricia.preston@apexcivil.com | Sent Ok |
| APPIAN UDBE SWPPPS | EL SOBRANTE, ( | tomkoprek@yahoo.com | Email Read |
| APPIAN UDBE SWPPPS | EL SOBRANTE, ( | tomkoprek@yahoo.com | Sent Ok |
| AXIOM ENGINEERING & SCIENCE CORP | TUSTIN, CA | jphou@axiomes.net | Sent Ok |
| BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CAI | sanjay@baylinc.com | Error:Non-existent address |
| BLAIR, CHURCH & FLYNN CONSULTING ENGINEERS | CLOVIS, CA | dmowry@bcf-engr.com | Email Read |
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | clyde@cabrinhahearn.com | Sent Ok |
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | camden@cabrinhahearn.com | Error:Invalid Email |
| CALIFORNIA CONSTRUCTION SURVEYING, INC | MADERA, CA | aanderson@ccsurveying.net | Email Read |
| CALIFORNIA LAND SURVEYOR | SAN DIEGO, CA | noe@calandsurveyor.com | Sent Ok |
| CALIFORNIA LAND SURVEYOR | SAN DIEGO, CA | noe@calandsurveyor.com | Sent Ok |
| CASKEY BIOLOGICAL CONSULTING, LLC | PASADENA, CA | ltennis@caskeybiological.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | elopez@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | elopez@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING AND SURVEYING | SELMA, CA | info@cveas.com | Sent Ok |
| CENTRAL VALLEY ENGINEERING, INC. | MODESTO, CA | scarrera@cvengineers.net | Sent Ok |
| CHAUDHARY AND ASSOCIATES, INC | NAPA, CA | arvin@chaudhary.com | Sent Ok |
| CHAUDHARY AND ASSOCIATES, INC | NAPA, CA | jay@chaudhary.com | Email Read |
| CLEAR PATH LAND EVOLVEMENT, INC | AUBURN, CA | christine@clear-path.net | Sent Ok |
| COLEMAN ENVIRONMENTAL ENGINEERING INC | UPPERLAKE, CA | barbara@colemanconst.net | Sent Ok |
| DESIGNITGREEN | VENTURA, CA | marty@designitGREEN.com | Sent Ok |
| EE ELECTRIC, INC | MIRA LOMA, C/ | henry@ee-electric.net | Sent Ok |
| ESWPPP CONSULTANTS LLC | WALNUT CREEI | eswppp@hotmail.com | Sent Ok |
| FEENEY ENGINEERING & SURVEYING, INC. | CHICO, CA | ljmcswain79@yahoo.com | Email Read |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| FLO-RITE ENGINEERS | SAN JOSE, CA | floritestorm@gmail.com | Sent Ok |
| GEOSPATIAL PROFESSIONAL SOLUTIONS, INC. | COSTA MESA, C | aramos@gpsi-corp.com | Sent Ok |
| GREEN VALLEY CONSULTING ENGINEERS | SANTA ROSA, C | lizellis@gvalley.com | Sent Ok |
| JAHN ENGINEERING, INC | WOODLAND, C | jahnengineering@gmail.com | Email Read |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| KEISH ENVIRONMENTAL | SAN JOSE, CA | rachael@keish-environmental.com | Sent Ok |
| L & L SURVEYING, INC. | MAGALIA, CA | llsurvey@sbcglobal.net | Sent Ok |
| L & L SURVEYING, INC. | MAGALIA, CA | LLSURVEY@SBCGLOBAL.NET | Sent Ok |
| LINDA A. CARRUTHERS & ASSOCIATES, LAND SURVEYORS | SAUSALITO, CA | solar@pacbell.net | Email Read |
| MAPCA SURVEYS, INC | RENO, NV | carey@mapcasurveys.com | Sent Ok |
| MCPHEETERS & ASSOCIATES | CLOVIS, CA | kolsen@mcpheeters.com | Email Read |
| MINNEY SURVEYING | MADERA, CA | anne@minneysurveying.com | Sent Ok |
| MIRUS LANDSCAPE ARCHITECTURE | DAVIS, CA | info@mirus-la.com | Sent Ok |
| MIRUS LANDSCAPE ARCHITECTURE | DAVIS, CA | info@mirus-la.com | Sent Ok |
| MORTON & PITALO, INC | FOLSOM, CA | ekho@mpengr.com | Email Read |
| NATURAL INVESTIGATIONS COMPANY, INCORPORATED | CITRUS HEIGHT | cindy@naturalinvestigations.com | Sent Ok |
| POLARIS CONSULTING | CARMEL VALLE | lynn@polarislandsurveying.net | Email Read |
| POLARIS CONSULTING | CARMEL VALLE | polarisconsulting@comcast.net | Email Read |
| PRO TERRA, CIVIL ENGINEER AND LAND SURVEYOR | EL CENTRO, CA | jcrproterraus@gmail.com | Sent Ok |
| PRUNUSKE CHATHAM, INC | SESBASTOPOL, | liza@pcz.com | Sent Ok |
| PTS SURVEYING INC | HILLSBORO, OR | ptssurveying@gmail.com | Email Read |
| RAIL SURVEYORS AND ENGINEERS, INC. | BELMONT, CA | pleong@rsecorp.com | Sent Ok |
| STORM WATER MANAGEMENT CONSULTING SERVICE | SAN RAMON, C | jaswant.singh@swmcos.com | Sent Ok |
| STORMWATER SPECIALISTS INC | ELK GROVE, CA | info@stormwaterspecialists.com | Sent Ok |
| TRANSAMERICAN ENGINEERS & ASSOCIATES | SAN FRANCISC | bpierce@transamericanengineers.com | Sent Ok |
| TRINITY VALLEY CONSULTING ENGINEERS, INC | WILLOW CREEK | tvce@tvce.biz | Sent Ok |
| TULLY CONSULTING GROUP | DIXON, CA | katelyn@tullygroup.com | Email Read |
| TULLY CONSULTING GROUP | DIXON, CA | robin@tullygroup.com | Email Read |
| UGE & ECS, INC. | LOS ANGELES, ( | nancy@ugeecs.com | Sent Ok |
| UNICO ENGINEERING, INC. | FOLSOM, CA | cesar@unicoengineering.com | Email Read |
| VERIDICO GROUP, INC | ROSEVILLE, CA | vida.wright@veridicogroup.com | Email Read |
| WAGNER ENGINEERING & SURVEY, INC | NORTHRIDGE, ( | mail@wesinc.org | Email Read |
| YCE INCORPORATED | VENTURA, CA | yce-bo@pacbell.net | Sent Ok |
| BAYLINK ENGINEERING & CONSULTING, LLC | AMERICAN CAN | 7076564630 | Error:NoFaxDevice |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| CABRINHA, HEARN & ASSOCIATES | PASADENA, CA | 6267954180 | Success |

**08-24-2016 3:43 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid - Sent by: Melinda Henry - Total: 467 - Sent: 303 - Pending: 0 - Error: 54.**

| | | | |
|---|---|---|---|
| A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:RemovalList |
| A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Sent Ok |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Email Read |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | HT@anvilbuilders.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | alan@anvilbuilders.com | Sent Ok |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Sent Ok |
| CRUZ CONTAINERS, INC | BLOOMINGTOI | ksteele@cruzcontainers.com | Sent Ok |
| D L N ENTERPRISE, INC. | RANCHO PALO! | dnconcrete@aol.com | Sent Ok |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Sent Ok |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Email Read |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C | raspencer7@gmail.com | Email Read |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Sent Ok |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patrica@montcsi.com | Error:Non-existent address |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Email Read |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Success |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Email Read |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Sent Ok |
| A AND M SALES | WALNUT CREE | aandmsales.mayette@gmail.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | frank@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Email Read |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | djordan@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Sent Ok |
| GONZALES SURVEYS INC | RIO LINDA, CA | martin@gonzalessurveys.com | Sent Ok |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | INFO@KFMII.COM | Email Read |
| KELLEY EROSION CONTROL, INC | RENO, NV | claudia@kelleyerosioncontrol.com | Sent Ok |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |
| MUNICON CONSULTANTS | SAN FRANCISC | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | barry@municon.net | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| NTK CONSTRUCTION INC | SAN FRANCISC( | ttran@ntkconstruction.com | Email Read |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Sent Ok |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Sent Ok |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Sent Ok |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SWITCHPOINT PLANNING | SAN FRANCISC( | jumana@switchpointplanning.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Success |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Email Read |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, CA | crush5555@aol.com | Email Read |
| CSI ENGINEERING | CARMICHAEL, ( | csi.engineering13@yahoo.com | Email Read |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | linda@deanzamfg.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC( | marco@dhrgconcrete.com | Email Read |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| FIRST FUEL, INC. | NEWPORT BEA | jkaufman@firstfuel.net | Email Read |
| FREEMAN ROCK, INC. | BROOKINGS, OI | mail@freemanrock.com | Sent Ok |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | norcalpump@yahoo.com | Email Read |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Sent Ok |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | sylvia.hall@shengineering.expert | Email Read |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| WALLACE STRUCTURES | HYDESVILLE, C/ | wallacestr@aol.com | Sent Ok |
| ALL CITY TRUCKING | FREMONT, CA | allcitytrucking101@yahoo.com | Email Read |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| DC RECYCLING | CLOVIS, CA | desiree_chenot@yahoo.com | Email Read |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, C/ | inesseoane@fcs-ssp.com | Sent Ok |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| HERCON COMPANY, INC. | RANCHO SANT/ | ahernandez@herconcompany.com | Email Read |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Sent Ok |
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | mcafeetransportation@gmail.com | Sent Ok |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Sent Ok |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Sent Ok |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | flotbc@sbcglobal.net | Sent Ok |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Busy |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samequipment@comcast.net | Error:Not Sent |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | dasian@comcast.net | Error:Not Sent |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | javier@touchofgreenlandscape.us | Email Read |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | metals@codybuilderssupply.com | Email Read |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Email Read |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Sent Ok |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | dawn@statewidestripes.com | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | morgan@superiorhydroseeding.net | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | josh@superiorhydroseeding.net | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mccaa@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mark@triumphgeo.com | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | ron@triumphgeo.com | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Email Read |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, C | 6613227854 | Success |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | debbie@cmtinc.com | Error:Non-existent address |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | mike@cmtink.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Email Read |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Sent Ok |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Sent Ok |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | JerryKCCC@yahoo.com | Email Read |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Email Read |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| SOHA ENGINEERS | SAN FRANCISC( | slau@soha.com | Sent Ok |
| AMCON CONSTRUCTION | EL DORADO HIL | harvydhillon@yahoo.com | Email Read |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:RemovalList |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | hanbin_liang@wreco.com | Sent Ok |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISC | hchang@structusinc.com | Sent Ok |
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, | kellie@associatedtrafficsafety.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, | matt@associatedtrafficsafety.com | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Success |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| GERONIMO CONCRETE, INC. | LOS ANGELES, | geronimo_concrete@sbcglobal.net | Email Read |
| GERONIMO CONCRETE, INC. | LOS ANGELES, | lopez11ricardo@yahoo.com | Sent Ok |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| ESD&C, INC. | BURLINGAME, | sales@esdandc.com | Sent Ok |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Sent Ok |
| METCO | SAN RAFAEL, C | c.martinez@metco-usa.com | Sent Ok |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mcculloughconstructioni | Email Read |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C | elisa@cas-tc.com | Email Read |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Sent Ok |
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Sent Ok |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| NEWLAND ENTITIES, INC | MARYSVILLE, C | rcervantes@newlandentities.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Sent Ok |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Sent Ok |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Email Read |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | mariano@hernandez-engineering.com | Email Read |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Success |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | bev@bayareaelectric.com | Sent Ok |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Sent Ok |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| RUSSELL CRESS CO., INC. | MONROE, NY | rdcress@frontiernet.net | Sent Ok |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | yjones@ycat-c.com | Sent Ok |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | brooks.curtis@att.net | Error:Non-existent address |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | cecilia@socaltraffic.net | Email Read |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | ronnie@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | kenny@enortraffic.com | Sent Ok |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | Ronnie@enortraffic.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Email Read |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Email Read |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Email Read |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Email Read |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Sent Ok |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Sent Ok |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAI | dschotka@aol.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | kathy.tweidt@northstarer.com | Sent Ok |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | dora@unitedtraffic.net | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Sent Ok |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Email Read |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | meclarkjr21@aol.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Sent Ok |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Email Read |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | odavid@ftcnet.net | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | Burke3958@sbcglobal.net | Error:Not Sent |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PAPILLON BUILDERS | FORESTHILL, C | jsellers@papillonbuilders.com | Email Read |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Sent Ok |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Rebecca@Payco.Biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Jeff@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Email Read |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Email Read |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| SUMMIT TRUCKING INC | EL DORADO HIL | summittrucking@yahoo.com | Sent Ok |
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Sent Ok |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, ( | joel@paramountsafetysupply.com | Email Read |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Sent Ok |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Email Read |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC | 4154677721 | Success |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:NoFaxDevice |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Success |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC | 4154941571 | Error:RemovalList |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:NoFaxDevice |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:RemovalList |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Success |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:NoAnswer |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:RemovalList |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:NoAnswer |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:RemovalList |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:Busy |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Success |

**08-04-2016 4:15 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Addendum - Sent by: Melinda Henry - Addendum: - Total: 818 - Sent: 573 - Pending: 0 - Error: 137.**

| | | | |
|---|---|---|---|
| A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Email Read |
| A B S L CONSTRUCTION | HAYWARD, CA | 5107270910 | Success |
| A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Email Read |
| A B S L CONSTRUCTION | HAYWARD, CA | 5107270912 | Success |
| A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:RemovalList |
| A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Email Read |
| A B S L CONSTRUCTION | HAYWARD, CA | 5107270910 | Success |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Sent Ok |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | 5307439352 | Success |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | 5307439352 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Error:Failed |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Success |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | 5305473197 | Success |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | 5598552610 | Error:OperatorIntercept |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Sent Ok |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | 7077454462 | Success |
| ANVIL BUILDERS | SAN FRANCISC( | HT@anvilbuilders.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | 4152855005 | Success |
| ANVIL BUILDERS | SAN FRANCISC( | alan@anvilbuilders.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | 4155204022 | Success |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Email Read |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | 5624351586 | Success |
| CRUZ CONTAINERS, INC | BLOOMINGTON | ksteele@cruzcontainers.com | Email Read |
| CRUZ CONTAINERS, INC | BLOOMINGTON | 9095620579 | Success |
| D L N ENTERPRISE, INC. | RANCHO PALOS | dnconcrete@aol.com | Sent Ok |
| D L N ENTERPRISE, INC. | RANCHO PALOS | 3105416993 | Error:RemovalList |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | 4154941571 | Error:RemovalList |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Email Read |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | 8314582301 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:NoAnswer |
| IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Email Read |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C | raspencer7@gmail.com | Email Read |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C | 8883157315 | Success |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| K & G CONCRETE INC | ROSEVILLE, CA | 8668782769 | Success |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | 8668782769 | Error:ConnectionInterrupt |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | 8668782769 | Success |
| KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Sent Ok |
| KRS CONSTRUCTION INC | SACRAMENTO, | 9163816438 | Success |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MJK CONSTRUCTION, INC. | CHINO, CA | 9095946169 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | estimating@montcsi.com | Error:Non-existent address |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | 6195468482 | Success |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Sent Ok |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | 5105683332 | Success |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | 5107850466 | Success |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Success |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Sent Ok |
| THE ASKIA GROUP | HAYWARD, CA | 5103245597 | Error:NoAnswer |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Email Read |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | 2095861375 | Error:NoFaxDevice |
| A AND M SALES | WALNUT CREE | aandmsales.mayette@gmail.com | Email Read |
| A AND M SALES | WALNUT CREE | 9259546501 | Success |
| BONITA PIPELINE, INC | CHULA VISTA, C | frank@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | 6194349802 | Success |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | 6195203350 | Error:NoFaxDevice |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | 6195203350 | Error:NoFaxDevice |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |
| C & L DRILLING CO | LA HABRA, CA | 5626900264 | Error:RemovalList |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| CADIT COMPANY | TROPHY CLUB, | 8174300409 | Error:RemovalList |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | 5103871483 | Error:NoAnswer |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | 7149186277 | Success |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | 7078381689 | Error:RemovalList |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | 5594420883 | Error:NoFaxDevice |
| ESP SURVEYING, INC | FRESNO, CA | djordan@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | 5594420884 | Success |
| ESP SURVEYING, INC | FRESNO, CA | info@espls.com | Email Read |
| ESP SURVEYING, INC | FRESNO, CA | 5594420883 | Error:NoFaxDevice |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | 9095978100 | Success |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Email Read |
| GONZALES SURVEYS INC | RIO LINDA, CA | martin@gonzalessurveys.com | Email Read |
| GONZALES SURVEYS INC | RIO LINDA, CA | 9169920311 | Error:NoFaxDevice |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | INFO@KFMII.COM | Email Read |
| K F M INTERNATIONAL INDUSTRIES, INC. | WALNUT, CA | 6263699856 | Success |
| KELLEY EROSION CONTROL, INC | RENO, NV | claudia@kelleyerosioncontrol.com | Email Read |
| KELLEY EROSION CONTROL, INC | RENO, NV | 7753226606 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | 5629030116 | Success |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | 5106527648 | Success |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | 5594353921 | Error:NoFaxDevice |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | 5594353921 | Error:NoFaxDevice |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | 9095748663 | Error:NoAnswer |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| MUNICON CONSULTANTS | SAN FRANCISC( | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| MUNICON CONSULTANTS | SAN FRANCISC( | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| MUNICON CONSULTANTS | SAN FRANCISC( | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| MUNICON CONSULTANTS | SAN FRANCISC( | barry@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC( | 4152824097 | Success |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | 5306731880 | Success |
| NTK CONSTRUCTION INC | SAN FRANCISC( | ttran@ntkconstruction.com | Sent Ok |
| NTK CONSTRUCTION INC | SAN FRANCISC( | 4156431300 | Success |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Sent Ok |
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | 7149535720 | Success |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:RemovalList |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | 6264864152 | Error:NoAnswer |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Sent Ok |
| PVF SALES | SANTA FE SPRI | 5626230909 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | 2538401118 | Success |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Sent Ok |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | 4152938492 | Error:NoFaxDevice |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | 4152938492 | Error:NoFaxDevice |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | ryazdi05@gmail.com | Sent Ok |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC( | 4152938492 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:Busy |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:Busy |
| SWITCHPOINT PLANNING | SAN FRANCISC( | jumana@switchpointplanning.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Success |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Success |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERC INC. | MURRIETA, CA | 9516981101 | Success |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | 6263359797 | Success |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Sent Ok |
| BROOKWATER, INC. | SAN RAMON, C | 9258550357 | Success |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | 9082841081 | Success |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, C/ | crush5555@aol.com | Email Read |
| CRUSH MATERIALS CORPORATION | ALISO VIEJO, C/ | 9493056634 | Success |
| CSI ENGINEERING | CARMICHAEL, ( | csi.engineering13@yahoo.com | Email Read |
| CSI ENGINEERING | CARMICHAEL, ( | 9164184816 | Success |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | 4087342580 | Success |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, C/ | 4087342580 | Success |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | 4083453869 | Error:RemovalList |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC( | marco@dhrgconcrete.com | Email Read |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC( | 4155523505 | Success |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Success |
| FIRST FUEL, INC. | NEWPORT BEA( | jkaufman@firstfuel.net | Sent Ok |
| FIRST FUEL, INC. | NEWPORT BEA( | 9492706257 | Error:NoAnswer |
| FREEMAN ROCK, INC. | BROOKINGS, O( | mail@freemanrock.com | Sent Ok |
| FREEMAN ROCK, INC. | BROOKINGS, O( | 5414690247 | Success |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | 8059290501 | Success |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | 8059290501 | Success |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | norcalpump@yahoo.com | Email Read |
| NOR-CAL PUMP & WELL DRILLING, INC. | YUBA CITY, CA | 5306741525 | Success |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Sent Ok |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | sylvia.hall@shengineering.expert | Email Read |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | 5626937106 | Success |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:NoAnswer |
| WALLACE STRUCTURES | HYDESVILLE, CA | wallacestr@aol.com | Email Read |
| WALLACE STRUCTURES | HYDESVILLE, CA | 7077683386 | Success |
| ALL CITY TRUCKING | FREMONT, CA | allcitytrucking101@yahoo.com | Email Read |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | 9098846032 | Error:RemovalList |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | 9098846032 | Error:RemovalList |
| DC RECYCLING | CLOVIS, CA | desiree_chenot@yahoo.com | Email Read |
| DC RECYCLING | CLOVIS, CA | 5593252526 | Success |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | 4082756762 | Success |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 5592760818 | Success |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 5592760818 | Success |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | 5592760818 | Success |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Email Read |
| ERNEST B. DEE | SACRAMENTO, | 9166912127 | Error:RemovalList |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | 9166912127 | Error:RemovalList |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | inesseoane@fcs-ssp.com | Sent Ok |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | 9253736208 | Success |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | 8883561250 | Success |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | 8883561250 | Success |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | 8883561250 | Success |
| HERCON COMPANY, INC. | RANCHO SANT/ | ahernandez@herconcompany.com | Email Read |
| HERCON COMPANY, INC. | RANCHO SANT/ | 9492169053 | Error:NoFaxDevice |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Email Read |
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MAD STEEL INC. | SAN DIMAS, CA | 9093940724 | Success |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | mcafeetransportation@gmail.com | Sent Ok |
| MCAFEE TRANSPORTATION | BRENTWOOD, ( | 9253087700 | Error:RemovalList |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Error:Failed |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | 5592751726 | Error:RemovalList |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Error:Failed |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | 9166524376 | Success |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | flotbc@sbcglobal.net | Sent Ok |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC( | 4153300934 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 5592511119 | Success |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samequipment@comcast.net | Error:Non-existent address |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 5592511119 | Error:NoAnswer |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | dasian@comcast.net | Error:Invalid Email |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | 5592511119 | Success |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | 7074451856 | Success |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | javier@touchofgreenlandscape.us | Email Read |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | 5596451712 | Success |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | 4152855759 | Success |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | 4152855759 | Success |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | metals@codybuilderssupply.com | Email Read |
| CODY BUILDERS SUPPLY, INC. | AUSTIN, TX | 5123390165 | Success |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | 7074687448 | Error:Busy |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Email Read |
| INTERGRAPHICS | PACIFICA, CA | 6503553553 | Error:NoAnswer |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Email Read |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | 5105685236 | Error:NoAnswer |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Sent Ok |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | dawn@statewidestripes.com | Email Read |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | 8585600158 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | morgan@superiorhydroseeding.net | Sent Ok |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | 8317632023 | Success |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | josh@superiorhydroseeding.net | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | 8317632023 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mccaa@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mark@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | ron@triumphgeo.com | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | 6192768783 | Success |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |
| W T B, INC | FRESNO, CA | 5592751995 | Success |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Email Read |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | 5308325847 | Success |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | 5592919039 | Success |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | 4152529261 | Success |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Email Read |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | 9168510999 | Success |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | 9516851862 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, ( | 6613227854 | Success |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | 9252692861 | Success |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Email Read |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | 8887331360 | Success |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Email Read |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| CHAVEZ TRUCKING | DIXON, CA | 7076785154 | Success |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076785154 | Success |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | debbie@cmtinc.com | Error:Non-existent address |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | mike@cmtink.com | Sent Ok |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | 2098351144 | Success |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Email Read |
| DESTINATION ANYWHERE, INC. | TRACY, CA | 2098351144 | Success |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | 3105155046 | Success |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | 3105155046 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Email Read |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | 4155081811 | Success |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Error:Failed |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | 5105270500 | Success |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| BENGAL ENGINEERING, INC. | GOLETA, CA | 8056856511 | Error:NoAnswer |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Sent Ok |
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | 2146340097 | Success |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Email Read |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | 7077476538 | Success |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Email Read |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | 6617991038 | Success |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | 6617991038 | Success |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | JerryKCCC@yahoo.com | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | 6618724602 | Success |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Sent Ok |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:RemovalList |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:RemovalList |
| SOHA ENGINEERS | SAN FRANCISC( | slau@soha.com | Email Read |
| SOHA ENGINEERS | SAN FRANCISC( | 4159899909 | Success |
| AMCON CONSTRUCTION | EL DORADO HIL | harvydhillon@yahoo.com | Email Read |
| AMCON CONSTRUCTION | EL DORADO HIL | 9162048715 | Error:NoFaxDevice |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:RemovalList |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:RemovalList |
| WRECO | WALNUT CREEI | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREEI | 9259410018 | Success |
| WRECO | WALNUT CREEI | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREEI | 9259410018 | Error:Busy |
| WRECO | WALNUT CREEI | hanbin_liang@wreco.com | Error:Invalid Email |
| WRECO | WALNUT CREEI | 9259410018 | Error:NoAnswer |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| FRESNO LANDSCAPE | FRESNO, CA | 5592642640 | Success |
| STRUCTUS, INC. | SAN FRANCISC( | hchang@structusinc.com | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISC( | 4153998966 | Error:RemovalList |
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| M J AVILA COMPANY, INC. | FRESNO, CA | 5598467610 | Success |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | 5593746470 | Success |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | kellie@associatedtrafficsafety.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | 8054611613 | Success |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | matt@associatedtrafficsafety.com | Sent Ok |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | 8056109965 | Error:RemovalList |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | 5304732749 | Success |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | 5304732749 | Success |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | 5594533250 | Success |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | 5036691192 | Success |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Error:Failed |
| GR SUNDBERG, INC. | ARCATA, CA | 7078256563 | Success |
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | 5598021749 | Success |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | 5598021749 | Success |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | 5597322684 | Success |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Success |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:RemovalList |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | geronimo_concrete@sbcglobal.net | Error:Failed |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | 3232228312 | Success |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | lopez11ricardo@yahoo.com | Error:Failed |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | 3232228312 | Success |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | 9093939363 | Error:ConnectionInterrupt |
| ESD&C, INC. | BURLINGAME, ( | sales@esdandc.com | Sent Ok |
| ESD&C, INC. | BURLINGAME, ( | 6502400413 | Success |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Sent Ok |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | 5593234269 | Error:RemovalList |
| METCO | SAN RAFAEL, CA | c.martinez@metco-usa.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| METCO | SAN RAFAEL, C/ | 4154559960 | Error:RemovalList |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mcculloughconstructioni | Email Read |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | 7078251769 | Success |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | elisa@cas-tc.com | Email Read |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | 9166631858 | Success |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | 7147712569 | Success |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Error:Failed |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | 5594855857 | Error:NoAnswer |
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| AMG CONSTRUCTION | OAKLAND, CA | 5105624339 | Error:NoAnswer |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | 6197493973 | Success |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Sent Ok |
| ANTHONY'S LASER LEVELING | FRESNO, CA | 5592761223 | Success |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | 5302333785 | Success |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | 5307955734 | Success |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | 5305770221 | Success |
| NEWLAND ENTITIES, INC | MARYSVILLE, C/ | rcervantes@newlandentities.com | Sent Ok |
| NEWLAND ENTITIES, INC | MARYSVILLE, C/ | 5306740756 | Success |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 5626972039 | Success |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 5626972039 | Success |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 5626972039 | Success |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | 7074434267 | Error:NoAnswer |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Sent Ok |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | 5102516401 | Success |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | 7758273006 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | 9097527090 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:Busy |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Error:Busy |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Success |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | dawn@statewidestripes.com | Email Read |
| STATEWIDE STRIPES, INC | SAN DIEGO, CA | 8585600158 | Success |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | 5594562843 | Success |
| STOLOSKI & GONZALEZ, INC. | HALF MOON B/ | mthorn@stoloskigonzalez.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON B/ | 6507269055 | Success |
| STOLOSKI & GONZALEZ, INC. | HALF MOON B/ | mtstogon@aol.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON B/ | 6507269055 | Success |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | 5309885092 | Success |
| STRUCTUS, INC. | SAN FRANCISC( | hchang@structusinc.com | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISC( | 4153998966 | Error:NoAnswer |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:NoAnswer |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:NoAnswer |
| SUMMIT TRUCKING INC | EL DORADO HIL | summittrucking@yahoo.com | Email Read |
| SUMMIT TRUCKING INC | EL DORADO HIL | 9169337188 | Success |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | 7146258582 | Success |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | 7146258582 | Success |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | morgan@superiorhydroseeding.net | Sent Ok |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | 8317632023 | Error:ConnectionInterrupt |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | josh@superiorhydroseeding.net | Email Read |
| SUPERIOR HYDRO-SEEDING | WATSONVILLE, | 8317632023 | Error:Busy |
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Email Read |
| SUPPLYMATES, LLC | PASADENA, CA | 6263469550 | Error:NoFaxDevice |
| SWITCHPOINT PLANNING | SAN FRANCISC( | jumana@switchpointplanning.com | Sent Ok |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | sylvia.hall@shengineering.expert | Email Read |
| SYLVIA HALL ENGINEERING | HACIENDA HEI( | 5626937106 | Error:NoAnswer |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Email Read |
| T AND S DVBE, INC. | ANDERSON, CA | 5304662613 | Success |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, C/ | josie@tdwconstruction.com | Sent Ok |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, C/ | 9254550325 | Success |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Email Read |
| THE ASKIA GROUP | HAYWARD, CA | 5103245597 | Error:NoAnswer |
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Email Read |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | 9252930800 | Success |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Success |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Success |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | javier@touchofgreenlandscape.us | Email Read |
| TOUCH OF GREEN LANDSCAPE | MADERA, CA | 5596451712 | Success |
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Sent Ok |
| TRAFFIC CONTROL PROS | CONCORD, CA | 9254053833 | Success |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Email Read |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | 5593234269 | Error:NoAnswer |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mccaa@triumphgeo.com | Sent Ok |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | mark@triumphgeo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | ron@triumphgeo.com | Email Read |
| TRIUMPH GEO-SYNTHETICS, INC. | ANAHEIM, CA | 7142371549 | Success |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | 6192768783 | Success |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Sent Ok |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | 2095861375 | Error:NoFaxDevice |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Sent Ok |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | 5108362625 | Error:OperatorIntercept |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | 6617991038 | Success |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | 6617991038 | Success |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | 2099320873 | Success |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:NoFaxDevice |
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Sent Ok |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:NoFaxDevice |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | dora@unitedtraffic.net | Sent Ok |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | 8189614746 | Success |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Sent Ok |
| UWA ELECTRIC CO. | OAKLAND, CA | 5105623453 | Success |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Sent Ok |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | 7145519420 | Success |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:Busy |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | 5629061918 | Success |
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| VELIS ENGINEERING, INC | SANGER, CA | 5598763300 | Success |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | 5307955734 | Success |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Error:NoFaxDevice |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |
| W T B, INC | FRESNO, CA | 5592751995 | Success |
| WALLACE STRUCTURES | HYDESVILLE, CA | wallacestr@aol.com | Email Read |
| WALLACE STRUCTURES | HYDESVILLE, CA | 7077683386 | Success |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | wcbs@watercomponents.com | Error:Invalid Email |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | 4154511786 | Error:Busy |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | jane@watercomponents.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, CA | 4154511786 | Success |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Email Read |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | 9099440127 | Success |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Error:Busy |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Error:NoAnswer |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Success |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Success |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Sent Ok |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | 5308325847 | Success |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| WK MCLELLAN COMPANY | PETALUMA, CA | 7077131038 | Error:InvalidNumber |
| WRECO | WALNUT CREEI | hanbin_liang@wreco.com | Error:Invalid Email |
| WRECO | WALNUT CREEI | 9259410018 | Error:NoAnswer |
| WRECO | WALNUT CREEI | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREEI | 9259410018 | Success |
| WRECO | WALNUT CREEI | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREEI | 9259410018 | Error:NoAnswer |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Failed |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 9516571993 | Success |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 9516571993 | Success |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | yjones@ycat-c.com | Email Read |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | 4156472683 | Success |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Email Read |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | Jane@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | melissar@dillardenv.com | Sent Ok |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Email Read |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Email Read |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, ( | queenie_chief2003@yahoo.com | Sent Ok |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| GATES ENTERPRISES, INC | SANTA ANA, CA | jgates.gei@gmail.com | Email Read |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| MARTINI DRILLING CORP. | HUNTINGTON E | martinidrilling@yahoo.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Undeliverable |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Sent Ok |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Sent Ok |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Email Read |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Email Read |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mthorn@stoloskigonzalez.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mtstogon@aol.com | Sent Ok |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Sent Ok |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | judy@finegradeinc.com | Error:Non-existent address |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | john@finegradeinc.com | Email Read |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | josie@tdwconstruction.com | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Sent Ok |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Email Read |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| AVISON CONSTRUCTION, INC. | MADERA, CA | kavila@avisoninc.com | Sent Ok |
| AVISON CONSTRUCTION, INC. | MADERA, CA | cshort@avisoninc.com | Email Read |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |
| HALF MOON BAY GRADING & PAVING | HALF MOON BA | hmbpave@sbcglobal.net | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | info@BLACKSTONEASPHALT.COM | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Email Read |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | laurie@alrsupply.com | Sent Ok |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Sent Ok |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Email Read |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | kelly@perezasphalt.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | info@SunsetSurvival.com | Sent Ok |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Email Read |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Sent Ok |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | rbatiste@eec-corp.com | Error:Non-existent address |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Sent Ok |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Email Read |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Email Read |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | jane@watercomponents.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | wcbs@watercomponents.com | Error:Invalid Email |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | IHEnterprises@outlook.com | Email Read |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Email Read |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Email Read |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Email Read |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Rebecca@Payco.Biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Jeff@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Email Read |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Sent Ok |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Sent Ok |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| SUMMIT TRUCKING INC | EL DORADO HIL | summittrucking@yahoo.com | Sent Ok |
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Email Read |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, C | joel@paramountsafetysupply.com | Email Read |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Sent Ok |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Email Read |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Success |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:NoFaxDevice |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | 6269625055 | Success |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | 4154941571 | Error:RemovalList |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT | 6503678282 | Success |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:NoFaxDevice |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | 5627771888 | Error:RemovalList |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Success |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 8666696260 | Success |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | 3232358949 | Error:NoAnswer |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Success |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | 9518171247 | Success |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | 5302419647 | Success |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| PACHECO BLVD 76 | MARTINEZ, CA | 7074329504 | Error:RemovalList |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Success |
| R N R CONSTRUCTION, INC | SACRAMENTO, | 9163790960 | Success |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | 8585412898 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| THE CK GROUP, INC | PHOENIX, AZ | 6024822885 | Error:NoAnswer |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| UMERANI ASSOCIATES | PALO ALTO, CA | 6504941601 | Error:RemovalList |
| VALERIE BROCK CONSULTING | OAKLAND, CA | 5105958646 | Error:NoAnswer |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Success |

**08-16-2016 3:24 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid - Sent by: Melinda Henry - Total: 418 - Sent: 269 - Pending: 0 - Error: 64.**

| | | | |
|---|---|---|---|
| A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:RemovalList |
| A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Email Read |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | roxanne.medina@att.net | Email Read |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | OROVILLE, CA | toni.medina@att.net | Email Read |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Error:Failed |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | HT@anvilbuilders.com | Sent Ok |
| ANVIL BUILDERS | SAN FRANCISC( | alan@anvilbuilders.com | Sent Ok |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Email Read |
| D L N ENTERPRISE, INC. | RANCHO PALO! | dnconcrete@aol.com | Sent Ok |
| DYNAMIC CONSTRUCTION SERVICES, LLC | SAN FRANCISC( | lisa@dcs-llc.com | Error:Non-existent address |
| FERGUSON SAFETY PRODUCTS | SANTA CRUZ, C | lonna@fergusonsafety.com | Email Read |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| INTERNATIONAL GOVERNMENT SERVICES INC. | LOS ANGELES, ( | mnuno@idegconstruction.com | Error:Non-existent address |
| IOSM | RODEO, CA | virginia@onsitehealthandsafety.com | Sent Ok |
| IRB CONSTRUCTION, INC. | MARYSVILLE, C/ | raspencer7@gmail.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| K & G CONCRETE INC | ROSEVILLE, CA | keaven@kgconcretepumping.com | Sent Ok |
| KRS CONSTRUCTION INC | SACRAMENTO, | krsconstruction@sbcglobal.net | Sent Ok |
| MJK CONSTRUCTION, INC. | CHINO, CA | plawrence@mjkconstruction.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patriciaa@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | mcsi@montcsi.com | Sent Ok |
| MONTGOMERY CONSTRUCTION SERVICES, INC. | SAN DIEGO, CA | patrica@montcsi.com | Error:Failed |
| R M T LANDSCAPE CONTRACTORS, INC | OAKLAND, CA | julie@rmtlandscape.com | Sent Ok |
| SAN FRANCISCO PIPE & TUBE BENDING, INC. | HAYWARD, CA | liz@sftubebending.com | Sent Ok |
| STARBURST ENGINEERING | EXETER, CA | 5595922845 | Success |
| THE ASKIA GROUP | HAYWARD, CA | prestellaskia@sbcglobal.net | Sent Ok |
| TSC - TOTAL SAFETY CONCEPTS | SONORA, CA | tsc4safety@yahoo.com | Email Read |
| A AND M SALES | WALNUT CREE | aandmsales.mayette@gmail.com | Email Read |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| COAST SURVEYING, INC | TUSTIN, CA | ruel.delcastillo@coastsurvey.com | Sent Ok |
| CONSTRUCTION INSPECTION SPECIALISTS | WINDSOR, CA | steve@cisinspects.com | Sent Ok |
| FLORES CONSTRUCTION, INC. | WEST COVINA, | garzy3@yahoo.com | Sent Ok |
| FOCUSED RESOURCES | GLENDALE, CA | RACOUGH@PACBELL.NET | Sent Ok |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | kathy@longsdirectionalboring.com | Email Read |
| LONG'S DIRECTIONAL BORING, INC | NORCO, CA | longsditectionalboring@yahoo.com | Error:Non-existent address |
| LOWERS WELDING & FABRICATION, INC. | SANTA FE SPRI | ddavis@lowerswelding.com | Sent Ok |
| MACO SECURITY PRODUCTS | OAKLAND, CA | msp@att.net | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MANUFACTURER'S WAREHOUSE | CLOVIS, CA | mw@wrl191s.com | Sent Ok |
| MASKELL PIPE & SUPPLY INC | FONTANA, CA | salmab@maskellpipe.com | Email Read |
| MUNICON CONSULTANTS | SAN FRANCISC | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | Lois@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | emani@municon.net | Sent Ok |
| MUNICON CONSULTANTS | SAN FRANCISC | barry@municon.net | Sent Ok |
| NORTH STAR CONSTRUCTION & ENGINEERING, INC | YUBA CITY, CA | contact@northstarconstruction.biz | Sent Ok |
| NTK CONSTRUCTION INC | SAN FRANCISC | ttran@ntkconstruction.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| ONE TIME UTILITY SALES, INC | SANTA ANA, CA | brian@onetimeutility.com | Email Read |
| PACHECO BLVD 76 | MARTINEZ, CA | j.bedi@comcast.net | Error:Non-existent address |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PK CONSTRUCTION | ALTADENA, CA | zkkingpk81@gmail.com | Sent Ok |
| PVF SALES | SANTA FE SPRI | andrick@pvfsales.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | diane@rjsafety.com | Sent Ok |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | tifaniswink@rjsafety.com | Error:Invalid Email |
| R.J. SAFETY SUPPLY COMPANY INC. | SAN DIEGO, CA | drodriguez@rjsafety.com | Sent Ok |
| REBAR INTERNATIONAL INC | EDGEWOOD, W | jodie@rebarinternational.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Email Read |
| ROADWAY CONSTRUCTION INC | SAN FRANCISC | ryazdi05@gmail.com | Email Read |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652280 | Success |
| SPIRIT ROAD OILS | MORGAN HILL, | rtsimus@yahoo.com | Error:Non-existent address |
| SPIRIT ROAD OILS | MORGAN HILL, | 4084652270 | Error:NoFaxDevice |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SPIRIT ROAD OILS | MORGAN HILL, | jan@spiritroadoils.com | Sent Ok |
| SWITCHPOINT PLANNING | SAN FRANCISC | jumana@switchpointplanning.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | tipcoinc@aol.com | Sent Ok |
| TIPCO ENGINEERING, INC | GARDENA, CA | 3105156579 | Error:NoFaxDevice |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Sent Ok |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CSI ENGINEERING | CARMICHAEL, C | csi.engineering13@yahoo.com | Email Read |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | linda@deanzamfg.com | Sent Ok |
| DE ANZA MANUFACTURING SERVICES, INC. | SUNNYVALE, CA | linda@deanzamfg.com | Sent Ok |
| DEENSGROUP CONSTRUCTION | SAN JOSE, CA | deensgroup@aol.com | Sent Ok |
| DEHARO RAMIREZ CORPORATION | SAN FRANCISC | marco@dhrgconcrete.com | Email Read |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | IRWINDALE, CA | rsl@dominguezconstr.com | Error:Non-existent address |
| FREEMAN ROCK, INC. | BROOKINGS, OI | mail@freemanrock.com | Sent Ok |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| LA FIRMA INC. | NIPOMO, CA | estimating@theswpppfirm.com | Email Read |
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | poundstone@live.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| QUALITY HYDROSEEDING & RESTORATION | RAMONA, CA | 7607895168 | Success |
| V & G BUILDERS | FRESNO, CA | jtonyvaldez@hotmail.com | Email Read |
| VALERIE BROCK CONSULTING | OAKLAND, CA | valeriebrock@worldnet.att.net | Error:Non-existent address |
| WALLACE STRUCTURES | HYDESVILLE, CA | wallacestr@aol.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| DOMINGUEZ & SONS TRUCKING, INC | SAN JOSE, CA | genaro@dominguezandsons.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | summer.bradford@dragonmaterial.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| DRAGON MATERIAL TRANSPORT, INC. | FRESNO, CA | dragonmaterial@yahoo.com | Sent Ok |
| ERNEST B. DEE | SACRAMENTO, | ernestdee6@gmail.com | Email Read |
| ERNEST B. DEE | SACRAMENTO, | dee4321@frontiernet.net | Sent Ok |
| FCS STRIPING, SEALING AND PAVING, INC. | LIVERMORE, CA | inesseoane@fcs-ssp.com | Sent Ok |
| GENERAL ENGINEERING CONSTRUCTION CO. | DANVILLE, CA | kelly.generalengineering@yahoo.com | Sent Ok |
| GEO CADD SURVEYS | FREMONT, CA | sandra@geocaddsurveys.com | Email Read |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | sandy@gsj-utility.com | Sent Ok |
| GSJ UTILITY SUPPLY & SERVICE | SANTA FE SPRI | yolanda@gsj-utility.com | Sent Ok |
| HERCON COMPANY, INC. | RANCHO SANT | ahernandez@herconcompany.com | Email Read |
| KIONA LANDSCAPING | EUREKA, CA | egruetzmacherjr@gmail.com | Email Read |
| MAD STEEL INC. | SAN DIMAS, CA | madsteelinc@aol.com | Email Read |
| MCAFEE TRANSPORTATION | BRENTWOOD, | mcafeetransportation@gmail.com | Sent Ok |
| NAVARRO ORNAMENTAL DESIGNS DBA SAL'S WELDING AI | FRESNO, CA | navorndes1@aol.com | Error:Failed |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittainc@hotmail.com | Error:Failed |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| NITTA EROSION CONTROL | LOOMIS, CA | nittaec@gmail.com | Email Read |
| OLIVER TRANSBAY CONSTRUCTION INC | SAN FRANCISC | flotbc@sbcglobal.net | Sent Ok |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Success |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Busy |
| QUALITY ERECTORS & CONSTRUCTION, INC. | BENICIA, CA | 7077513962 | Error:Busy |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samsequipment@comcast.net | Email Read |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | samequipment@comcast.net | Error:Not Sent |
| SAM'S EQUIPMENT & SUPPLIES | FRESNO, CA | dasian@comcast.net | Error:Not Sent |
| SPECIALTY TRAFFIC SYSTEMS | EUREKA, CA | specialtytraffic@yahoo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | geckogconstruction@gmail.com | Sent Ok |
| GECKO GOLF CONSTRUCTION, INC. | SAN RAMON, C | GeckoGConstruction@gmail.com | Sent Ok |
| GREGG SIMPSON TRUCKING | UKIAH, CA | gregg.simpson@comcast.net | Sent Ok |
| INTERGRAPHICS | PACIFICA, CA | kerstin@intergraphics.com | Sent Ok |
| JAKI CONSTRUCTION COMPANY | SAN LEANDRO, | jakiconstructioncompany@gmail.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | loucon@outlook.com | Sent Ok |
| LVDH CONSTRUCTION | FRESNO, CA | lvdhconst@outlook.com | Sent Ok |
| TRUE CHAMPIONS INC. | SAN DIEGO, CA | TCI@TRUECHAMPIONS.NET | Sent Ok |
| W T B, INC | FRESNO, CA | deborah@wtbinc.org | Sent Ok |
| WHITE CAP READY MIX, INC. | PORTOLA, CA | whitecaprm@sbcglobal.net | Error:Failed |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| HYDROCONSULT ENGINEERS, INC. | SAN FRANCISC( | bgoldstein@hydroce.com | Sent Ok |
| K & K CONSTRUCTION SUPPLY, INC | RANCHO CORD | tracyloveland@aol.com | Sent Ok |
| LMS TRANSPORT | JURUPA VALLE\ | afs@lms-transport.com | Sent Ok |
| R N R CONSTRUCTION, INC | SACRAMENTO, | rich@rnr-construction.com | Email Read |
| R N R CONSTRUCTION, INC | SACRAMENTO, | brooke@rnr-construction.com | Error:Invalid Email |
| RUDY'S LANDSCAPE & IRRIGATION DESIGN | BAKERSFIELD, ( | 6613227854 | Success |
| RUPERT CONSTRUCTION SUPPLY, LP | RANCHO CORD | estimating.rupert@gmail.com | Sent Ok |
| S KWOK ENGINEERS, INC. | ALAMEDA, CA | seng@skwokengineers.com | Email Read |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Success |
| DESTINATION ANYWHERE, INC. | TRACY, CA | info@destinationanywhereinc.com | Sent Ok |
| DESTINATION ANYWHERE, INC. | TRACY, CA | destinationanywhereinc@gmail.com | Email Read |
| G & C EQUIPMENT CORP. | GARDENA, CA | gene@gandccorp.com | Sent Ok |
| G & C EQUIPMENT CORP. | GARDENA, CA | john@gandccorp.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | shelley@mandsenviro.com | Sent Ok |
| M & S ENVIRONMENTAL LANDSCAPES, INC | REDDING, CA | michael@mandsenviro.com | Error:Invalid Email |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Error:Failed |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | generalsupply@sbcglobal.net | Sent Ok |
| GENERAL SUPPLY COMPANY | OAKLAND, CA | 5106322315 | Success |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| PARAGON PROJECT RESOURCES, INC | DALLAS, TX | william.correa@2paragon.com | Email Read |
| ESE CONSULTING ENGINEERS, INC. | BENICIA, CA | hadieh.elias@eseweb.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | ckgroup@theckgroup.com | Sent Ok |
| THE CK GROUP, INC | PHOENIX, AZ | jfunderburg@theckgroup.com | Error:Invalid Email |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| U.S. CONCRETE CONSTRUCTION, INC | CASTAIC, CA | les@us-concrete.net | Sent Ok |
| KERN COUNTY CUSTOM CONCRETE | BAKERSFIELD, C | JerryKCCC@yahoo.com | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | lewisengineering@sbcglobal.net | Sent Ok |
| LEWIS ENGINEERING | PIEDMONT, CA | 5106017206 | Error:NoFaxDevice |
| UMERANI ASSOCIATES | PALO ALTO, CA | jumerani@umerani.com | Sent Ok |
| UMERANI ASSOCIATES | PALO ALTO, CA | umerani@sbcglobal.net | Error:Invalid Email |
| SOHA ENGINEERS | SAN FRANCISC( | slau@soha.com | Sent Ok |
| AMCON CONSTRUCTION | EL DORADO HIL | harvydhillon@yahoo.com | Email Read |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | suddensamstrk@aol.com | Sent Ok |
| SUDDEN SAM'S TRUCKING | OAKLAND, CA | 5102729575 | Error:RemovalList |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | info@wreco.com | Sent Ok |
| WRECO | WALNUT CREE | hanbin_liang@wreco.com | Email Read |
| FRESNO LANDSCAPE | FRESNO, CA | LMartinez@fresnoLandscape.net | Sent Ok |
| STRUCTUS, INC. | SAN FRANCISC( | hchang@structusinc.com | Sent Ok |
| M J AVILA COMPANY, INC. | FRESNO, CA | brucej@mjavila.com | Sent Ok |
| DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & | FRESNO, CA | DAVEtrucksweep@gmail.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | kellie@associatedtrafficsafety.com | Email Read |
| KELLIE AVILA CONSTRUCTION SERVICES, INC | ATASCADERO, ( | matt@associatedtrafficsafety.com | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| DIRT & AGGREGATE INTERCHANGE, INC | FAIRVIEW, OR | contractor@dirtagg.com | Email Read |
| GR SUNDBERG, INC. | ARCATA, CA | randy@grsinc.biz | Error:Failed |
| K R C SAFETY CO. INC. | VISALIA, CA | michaelc@krcsafety.com | Sent Ok |
| K R C SAFETY CO. INC. | VISALIA, CA | calebh@krcsafety.com | Email Read |
| K R C SAFETY CO. INC. | VISALIA, CA | garyc@krcsafety.com | Email Read |
| DE ANDA COMPANY | MADERA, CA | 5596454688 | Success |
| EXBON DEVELOPMENT, INC. | GARDEN GROV | info@exbon.com | Error:Non-existent address |
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | geronimo_concrete@sbcglobal.net | Error:Failed |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| GERONIMO CONCRETE, INC. | LOS ANGELES, ( | lopez11ricardo@yahoo.com | Error:Failed |
| LNA CONCRETE STRUCTURES, INC. | CHINO HILLS, C | agarcialna@aol.com | Sent Ok |
| ESD&C, INC. | BURLINGAME, ( | sales@esdandc.com | Sent Ok |
| TRAFFIC ENFORCEMENT SOLUTIONS | CLOVIS, CA | trafficenforcementsolutions@gmail.com | Email Read |
| METCO | SAN RAFAEL, C/ | c.martinez@metco-usa.com | Sent Ok |
| MC CULLOUGH CONSTRUCTION INC | ARCATA, CA | denamccullough@mccullughconstructioni | Email Read |
| CONSTRUCTION AREA SIGNS, INCORPORATED | NEWCASTLE, C/ | elisa@cas-tc.com | Sent Ok |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Error:Failed |
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Email Read |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Sent Ok |
| LARRANAGA TRUCKING, INC. | ALTURAS, CA | ltcvictoria14@gmail.com | Sent Ok |
| VINTAGE PAVING COMPANY, INC. | WINTERS, CA | edc@vintagepavingco.com | Sent Ok |
| DON GARCIA EXCAVATING & PAVING, INC. | SOUTH LAKE TA | dgarcia287@aol.com | Sent Ok |
| NEWLAND ENTITIES, INC | MARYSVILLE, C/ | rcervantes@newlandentities.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Sent Ok |
| FRANK ZABEL TRUCKING, INC. | EUREKA, CA | zabeltrucking@gmail.com | Sent Ok |
| D-LINE CONSTRUCTORS, INC. | OAKLAND, CA | tony@dlineconstructors.com | Sent Ok |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | mariano@hernandez-engineering.com | Email Read |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Success |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Sent Ok |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | yjones@ycat-c.com | Sent Ok |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT' | 6503678282 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT' | brooks.curtis@att.net | Error:Non-existent address |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | cecilia@socaltraffic.net | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Email Read |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Sent Ok |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Email Read |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CA | dschotka@aol.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Email Read |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, ( | kathy.tweidt@northstarer.com | Sent Ok |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUS1 | dora@unitedtraffic.net | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Email Read |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Email Read |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, V/ | meclarkjr21@aol.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Email Read |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Sent Ok |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | odavid@ftcnet.net | Sent Ok |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | Burke3958@sbcglobal.net | Error:Not Sent |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PAPILLON BUILDERS | FORESTHILL, CA | jsellers@papillonbuilders.com | Email Read |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Sent Ok |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:Busy |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Email Read |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Email Read |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | queenie_chief2003@yahoo.com | Email Read |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| MARTINI DRILLING CORP. | HUNTINGTON I | martinidrilling@yahoo.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Failed |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Sent Ok |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Email Read |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Email Read |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | josie@tdwconstruction.com | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Sent Ok |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | hmbpave@sbcglobal.net | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | info@BLACKSTONEASPHALT.COM | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Sent Ok |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | laurie@alrsupply.com | Sent Ok |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Email Read |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Email Read |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | forcetraffic@earthlink.net | Sent Ok |
| FORCE TRAFFIC CONTROL, INC. | EXETER, CA | 5595941056 | Success |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | mariano@hernandez-engineering.com | Email Read |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Success |
| M. HERNANDEZ CONSTRUCTION INC | SAN FRANCISC( | 4158244696 | Success |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | bev@bayareaelectric.com | Email Read |
| SAN DIEGO BAY AREA ELECTRIC, INC. | POWAY, CA | 8587486012 | Success |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | frank@tuckertech.com | Email Read |
| TUCKER TECHNOLOGY INC | OAKLAND, CA | 5108362625 | Error:RemovalList |
| UWA ELECTRIC CO. | OAKLAND, CA | uwaelectric@gmail.com | Sent Ok |
| UWA ELECTRIC CO. | OAKLAND, CA | 5105623453 | Error:NoFaxDevice |
| VT ELECTRIC, INC. | ONTARIO, CA | tony@vtelectric.net | Sent Ok |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| VT ELECTRIC, INC. | ONTARIO, CA | 9099858186 | Success |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | grs@globalroadsealing.com | Sent Ok |
| GLOBAL ROAD SEALING, INC | GARDEN GROV | 7148930945 | Success |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | parmeter@parameterges.com | Error:Non-existent address |
| PARMETER GENERAL ENGINEERS & SERVICES, INC | CAZADERO, CA | 7075667411 | Success |
| RUSSELL CRESS CO., INC. | MONROE, NY | rdcress@frontiernet.net | Sent Ok |
| RUSSELL CRESS CO., INC. | MONROE, NY | 2014887411 | Success |
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | yjones@ycat-c.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC | SAN FRANCISC( | 4156472683 | Success |
| M. S. LEE ENTERPRISES | CLOVIS, CA | MonSLee@yahoo.com | Sent Ok |
| M. S. LEE ENTERPRISES | CLOVIS, CA | 5593250760 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT' | 6503678282 | Success |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT' | brooks.curtis@att.net | Error:Non-existent address |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | REDWOOD CIT' | 6503678282 | Success |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | estimating@hunsakersafety.com | Sent Ok |
| HUNSAKER SAFETY & SIGN, INC. | FRESNO, CA | 5594533250 | Success |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | cecilia@socaltraffic.net | Email Read |
| SO. CAL TRAFFIC INC | SAN MARCOS, ( | 8587934495 | Success |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | ronnie@enortraffic.com | Email Read |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | 3105136299 | Error:RemovalList |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | kenny@enortraffic.com | Email Read |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | 3105136299 | Error:RemovalList |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | Ronnie@enortraffic.com | Email Read |
| E-NOR INNOVATIONS INC. | PARAMOUNT, ( | 3105136299 | Error:RemovalList |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Email Read |
| FLASH TRAFFIC, INC. | VALENCIA, CA | 6612626099 | Success |
| FLASH TRAFFIC, INC. | VALENCIA, CA | flashwbe@outlook.com | Email Read |
| FLASH TRAFFIC, INC. | VALENCIA, CA | 6612626099 | Success |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | 9516955105 | Error:Busy |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | mariamaneri@yahoo.com | Sent Ok |
| MANERI TRAFFIC CONTROL | TEMECULA, CA | 9516955105 | Success |
| TRAFFIC CONTROL PROS | CONCORD, CA | estimating@tcpros.net | Sent Ok |
| TRAFFIC CONTROL PROS | CONCORD, CA | 9254053833 | Success |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | eibanez@westerntraffic.com | Email Read |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Success |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Success |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Success |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | kmarsh@westerntraffic.com | Sent Ok |
| WESTERN TRAFFIC SUPPLY, INC. | PLEASANTON, ( | 9252491863 | Success |
| T AND S DVBE, INC. | ANDERSON, CA | tandsdvbe@yahoo.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| T AND S DVBE, INC. | ANDERSON, CA | 5304662613 | Success |
| KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTRC | CLOVIS, CA | karen@imaginationmetals.com | Email Read |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | alex.singh@dreambuildercorp.com | Sent Ok |
| DREAMBUILDER CONSTRUCTION CORP | PLACENTIA, CA | 7146463698 | Success |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | steve@strhoadesinc.com | Email Read |
| S.T. RHOADES CONSTRUCTION, INC. | REDDING, CA | 5302239222 | Error:Failed |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | 5302217563 | Success |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAN | dschotka@aol.com | Sent Ok |
| SCHOTKA CONSTRUCTION INC | AMERICAN CAN | 7072656856 | Success |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | kssouthcoast@roadrunner.com | Sent Ok |
| SOUTH COAST SWEEPING, INC. | FALLBROOK, CA | 7607316026 | Success |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrrellresources@sbcglobal.net | Sent Ok |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| TYRRELL RESOURCES, INC. | REDDING, CA | tyrellresources@sbcglobal.net | Error:Non-existent address |
| TYRRELL RESOURCES, INC. | REDDING, CA | 5302418975 | Success |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | kathy.tweidt@northstarer.com | Sent Ok |
| KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENT | LAKE FOREST, C | 9495802802 | Success |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | dora@unitedtraffic.net | Sent Ok |
| UNITED TRAFFIC SERVICES & SUPPLY, INC. | CITY OF INDUST | 8189614746 | Success |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | 8059810105 | Error:RemovalList |
| LINDCO, INC | SALINAS, CA | linda@redshift.com | Email Read |
| LINDCO, INC | SALINAS, CA | 8317517322 | Success |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | lrobbins@kapelconstruction.com | Error:Non-existent address |
| KA`PEL CONSTRUCTION INC. | BURNT RANCH, | 5306293300 | Success |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | 8059375473 | Success |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | 8059342723 | Error:NoFaxDevice |
| COOKS AND SON INC. | SANTA MARIA, | cooks_son@mail.com | Sent Ok |
| COOKS AND SON INC. | SANTA MARIA, | 8059375473 | Success |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | communitytreeservice320@gmail.com | Sent Ok |
| COMMUNITY TREE SERVICE, INC | WATSONVILLE, | 8317632008 | Success |
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | ramartinconst.inc@sbcglobal.net | Email Read |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| R.A. MARTIN CONSTRUCTORS, INC | REDDING, CA | 5305472100 | Success |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | rpendurthi@earmanagement.com | Sent Ok |
| EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION | RIVERSIDE, CA | 9513248061 | Success |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | meclarkjr21@aol.com | Sent Ok |
| G. W. PEOPLES CONTRACTING CO., INC. | ARLINGTON, VA | 7036826804 | Success |
| K. W. EMERSON, INC. | SAN ANDREAS, | alison@kwemerson.com | Sent Ok |
| K. W. EMERSON, INC. | SAN ANDREAS, | 2097543830 | Success |
| NIELSON CONSTRUCTION | NAPA, CA | dnielson@nielsoninc.com | Sent Ok |
| NIELSON CONSTRUCTION | NAPA, CA | 7072530131 | Success |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | davidscott@gvni.com | Sent Ok |
| PROFESSIONAL CONCRETE SAWING INC. | MERCED, CA | 2097222227 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | robin@rockinrinc.com | Sent Ok |
| ROCKIN' R GRADING & EXCAVATING | OAKDALE, CA | 2098470586 | Success |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Email Read |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | 3107969001 | Success |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | odavid@ftcnet.net | Sent Ok |
| DAVID ENGINEERING CONSTRUCTION | FORESTHILL, CA | 5308520323 | Success |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | joev@valverdeconst.com | Sent Ok |
| VALVERDE CONSTRUCTION, INC | SANTA FE SPRI | 5629061918 | Success |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | 5306722411 | Success |
| BURKE CONSTRUCTION | SHINGLE SPRIN | Burke3958@sbcglobal.net | Email Read |
| BURKE CONSTRUCTION | SHINGLE SPRIN | 5306722411 | Success |
| FANFA, INC. | SAN LORENZO, | dbgriffin@fanfainc.com | Error:Non-existent address |
| FANFA, INC. | SAN LORENZO, | 5102783095 | Success |
| FOCON, INC | OAKLAND, CA | mseals@foconinc.com | Sent Ok |
| FOCON, INC | OAKLAND, CA | 5104656356 | Success |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | jack@interwestpacific.com | Sent Ok |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | sales@interwestpac.ac.com | Error:Invalid Email |
| INTERWEST PACIFIC, LTD. | SOLANA BEACH | 8583453737 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| P. A. WILSON, INC. | LA MESA, CA | pawilsoninc@gmail.com | Sent Ok |
| PAPILLON BUILDERS | FORESTHILL, CA | jsellers@papillonbuilders.com | Sent Ok |
| PAPILLON BUILDERS | FORESTHILL, CA | 8887177270 | Success |
| SANTOS EXCAVATING, INC. | CHICO, CA | sue@santosengineering.com | Email Read |
| SANTOS EXCAVATING, INC. | CHICO, CA | 5308947767 | Success |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | kdesena@linkzone.com | Sent Ok |
| SITEWORKS CONSTRUCTION, INC | LAFAYETTE, CA | 9252568357 | Success |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Success |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Success |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Error:NoAnswer |
| E. JASPER WRKG. (DEMO) & TRKG | LOS ANGELES, ( | 3237548558 | Success |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | 2092671887 | Success |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Sent Ok |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | 2092671887 | Success |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | motherlodeconcrete@att.net | Email Read |
| MOTHERLODE CONCRETE CONSTRUCTION | SUTTER CREEK, | 2092671887 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | patriciad@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | Jane@dillardenv.com | Email Read |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256340874 | Error:NoAnswer |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | melissar@dillardenv.com | Sent Ok |
| DILLARD ENVIRONMENTAL SERVICES | BYRON, CA | 9256346858 | Success |
| QUIMU CONTRACTING, INC. | DIXON, CA | quimu@sbcglobal.net | Sent Ok |
| QUIMU CONTRACTING, INC. | DIXON, CA | 7076788384 | Success |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | 6192583515 | Success |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | steve@paradigmbuilt.com | Sent Ok |
| PARADIGM CONSTRUCTION | ELK GROVE, CA | 9167146520 | Error:RemovalList |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Error:NoFaxDevice |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | 7074598775 | Error:NoFaxDevice |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | luke@scgeinc.com | Sent Ok |
| STONY CREEK GENERAL ENGINEERING | ORLAND, CA | 5309885092 | Success |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | 8182494937 | Success |
| INTERIOR DEMOLITION INC | MONTROSE, CA | maria@interiordemolition.net | Sent Ok |
| INTERIOR DEMOLITION INC | MONTROSE, CA | 8182494937 | Success |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 5306255423 | Success |
| CONTERRA GROUP, INC. | FRESNO, CA | jherrera@conterragroup.net | Error:Non-existent address |
| CONTERRA GROUP, INC. | FRESNO, CA | 5594423501 | Error:NoFaxDevice |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | sernaconstruction@sbcglobal.net | Sent Ok |
| SERNA CONSTRUCTION, INC. | FRESNO, CA | 5594785213 | Error:NoAnswer |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | queenie_chief2003@yahoo.com | Sent Ok |
| SOLID CONSTRUCTION, INC | BAKERSFIELD, C | 6618291637 | Success |
| TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERIN | FRESNO, CA | odysseyblasting@yahoo.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | 2096329241 | Success |
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |
| ACCURATE SAWCUTTING | TURLOCK, CA | 2096329241 | Success |
| GATES ENTERPRISES, INC | SANTA ANA, CA | jgates.gei@gmail.com | Email Read |
| GATES ENTERPRISES, INC | SANTA ANA, CA | 7143826801 | Success |
| WK MCLELLAN COMPANY | PETALUMA, CA | ritam@wkmclellan.com | Email Read |
| WK MCLELLAN COMPANY | PETALUMA, CA | 7077131038 | Error:InvalidNumber |
| MARTINI DRILLING CORP. | HUNTINGTON E | martinidrilling@yahoo.com | Sent Ok |
| MARTINI DRILLING CORP. | HUNTINGTON E | 7143736322 | Success |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | info@dybanagconstruction.com | Sent Ok |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 9516571993 | Success |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | estimating@dybanagconstruction.com | Error:Failed |
| YBANAG REALTY & DEVELOPMENT CORP | PERRIS, CA | 9516571993 | Success |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Email Read |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | 5592768029 | Success |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | abili@deltechengineeringinc.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | 7143844594 | Success |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | deltech@deltechengineeringinc.com | Email Read |
| DELTECH ENGINEERING, INC | ANAHEIM, CA | 7143844594 | Success |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | marvindeanllc@sbcglobal.net | Sent Ok |
| SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC | BAKERSFIELD, C | 6613239287 | Success |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | amartin@martingeneral.net | Email Read |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | 9163558108 | Error:NoFaxDevice |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | estimating@martingeneral.net | Sent Ok |
| MARTIN GENERAL ENGINEERING INC | RANCHO CORD | 9163558108 | Success |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mthorn@stoloskigonzalez.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | 6507269055 | Success |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | mtstogon@aol.com | Sent Ok |
| STOLOSKI & GONZALEZ, INC. | HALF MOON BA | 6507269055 | Success |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | jesse@movendirt.com | Sent Ok |
| EMMETT VALLEY CONSTRUCTION, INC. | FRESNO, CA | 5592773485 | Error:NoAnswer |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | judy@finegradeinc.com | Error:Non-existent address |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | john@finegradeinc.com | Email Read |
| FINE GRADE EQUIPMENT, INC. | PALMDALE, CA | 6617228900 | Success |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | josie@tdwconstruction.com | Sent Ok |
| T.D.W. CONSTRUCTION, INC | LIVERMORE, CA | 9254550325 | Success |
| MV CONSTRUCTION, INC. | ATWATER, CA | valdez05@gmail.com | Sent Ok |
| MV CONSTRUCTION, INC. | ATWATER, CA | 5593570851 | Error:InvalidNumber |
| R & C CONSTRUCTION | FRESNO, CA | randcconstruction@sbcglobal.net | Sent Ok |
| R & C CONSTRUCTION | FRESNO, CA | 5592555600 | Error:NoAnswer |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | 9163321490 | Success |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | shelli@csg-web.com | Sent Ok |
| CONTRACTOR SERVICES GROUP, INC. | WEST SACRAM | 8663666646 | Success |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | mike@machadoandsons.com | Sent Ok |
| MACHADO & SONS CONSTRUCTION, INC | TURLOCK, CA | 2096323963 | Success |
| VELIS ENGINEERING, INC | SANGER, CA | cbenites@verizon.net | Sent Ok |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| VELIS ENGINEERING, INC | SANGER, CA | 5598763300 | Success |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Email Read |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | 5592740311 | Success |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | 5592740311 | Success |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | jpsconsteng@gmail.com | Sent Ok |
| JPS CONSTRUCTION AND ENGINEERING DBA JPS EXCAVAT | TULARE, CA | 5598421320 | Error:RemovalList |
| MASS X INC. | FRESNO, CA | massx6@hotmail.com | Sent Ok |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| MASS X INC. | FRESNO, CA | massx2@hotmail.com | Error:Invalid Email |
| MASS X INC. | FRESNO, CA | 5592941463 | Success |
| AVISON CONSTRUCTION, INC. | MADERA, CA | kavila@avisoninc.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | 5594761319 | Success |
| AVISON CONSTRUCTION, INC. | MADERA, CA | cshort@avisoninc.com | Sent Ok |
| AVISON CONSTRUCTION, INC. | MADERA, CA | 5594310321 | Success |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Success |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | hmbpave@sbcglobal.net | Sent Ok |
| HALF MOON BAY GRADING & PAVING | HALF MOON B/ | 6507263582 | Success |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | sooners7@wildblue.net | Sent Ok |
| INDIAN CONSTRUCTION INC | DEVORE HEIGH | 9098806262 | Success |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | info@BLACKSTONEASPHALT.COM | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | 6612828803 | Success |
| UDB ENTERPRISES, INC | STOCKTON, CA | vilarino76@gmail.com | Sent Ok |
| UDB ENTERPRISES, INC | STOCKTON, CA | 2099320873 | Success |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | genconenviro@verizon.net | Sent Ok |
| GEN CON ENVIRO SVC GROUP | APPLE VALLEY, | 7602418420 | Error:OperatorIntercept |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | dovaliconstruction@gmail.com | Sent Ok |
| STEVE DOVALI CONSTRUCTION, INC. | FRESNO, CA | 5594562843 | Success |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | laurie@alrsupply.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | 7166347891 | Success |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Email Read |
| BBC ELECTRIC, INC. | MONROVIA, CA | 8188013792 | Error:NoFaxDevice |
| FUSION MEDIA | FULLERTON, CA | ArleenN@MyFusionMedia.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | kelly@perezasphalt.com | Email Read |
| PEREZ ASPHALT CONSTRUCTION LTD | BAKERSFIELD, C | 6618729099 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262818544 | Error:NoAnswer |
| SAFETY VIBE, INC. | MONTEREY PAI | Emilio@safetyvibe.com | Error:Invalid Email |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SAFETY VIBE, INC. | MONTEREY PAI | Lila@safetyvibe.com | Sent Ok |
| SAFETY VIBE, INC. | MONTEREY PAI | 6262815144 | Success |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | debbie@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | 7146258582 | Success |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | info@SunsetSurvival.com | Sent Ok |
| SUNSET SURVIVAL & FIRST AID, INC. | HUNTINGTON E | 7146258582 | Success |
| MONROE TRUCKING | OAKLAND, CA | monroetrucking01@yahoo.com | Sent Ok |
| MONROE TRUCKING | OAKLAND, CA | 5106320747 | Success |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | 3034635908 | Success |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Email Read |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | Heirandson@comcast.net | Sent Ok |
| HEIR & SON CONSTRUCTION, INC | YUBA CITY, CA | 9164639041 | Success |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | rcande@pacbell.net | Sent Ok |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | STOCKTON, CA | 2094645782 | Success |
| VLG ENGINEERING | IRVINE, CA | vigeng@aol.com | Sent Ok |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | rbatiste@eec-corp.com | Error:Non-existent address |
| EAGLE ENVIRONMENTAL CONSTRUCTION | SAN FRANCISC( | 4157151207 | Error:NoFaxDevice |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | serranohe@aol.com | Error:Failed |
| ERIC'S BACKHOE SERVICE, INC | ACTON, CA | 6612692222 | Success |
| INGELS ENGINEERING, INC. | DUARTE, CA | eeemachineshop@earthlink.net | Email Read |
| INGELS ENGINEERING, INC. | DUARTE, CA | 6262561910 | Success |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | a.castillo@wessex-industries-inc.com | Sent Ok |
| WESSEX INDUSTRIES, INC. | RANCHO CUCA | 9099440127 | Success |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | jane@watercomponents.com | Sent Ok |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | wcbs@watercomponents.com | Error:Invalid Email |
| WATER COMPONENTS & BUILDING SUPPLY, INC | SAN RAFAEL, C/ | 4154511786 | Success |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | IHEnterprises@outlook.com | Email Read |
| INDIAN HEAD ENTERPRISES | OROVILLE, CA | 5305321573 | Success |
| MJD ENGINEERING | SACRAMENTO, | mario@mjdengineering.com | Sent Ok |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | amahaffey@mahaffeycompanies.com | Email Read |
| DON H MAHAFFEY DRILLING CO | COMPTON, CA | 3106682040 | Success |
| SITE WORK SOLUTIONS | REDDING, CA | cwhitmer@swsgc.com | Sent Ok |
| SITE WORK SOLUTIONS | REDDING, CA | 5302223337 | Success |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | arvind@vapci.com | Sent Ok |
| V A P CONSTRUCTION INC. | LA MIRADA, CA | 7145519420 | Success |
| J. CARDENAS INC | VICTORVILLE, C | jcardenasinc@gmail.com | Email Read |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Rebecca@Payco.Biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | bill@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | Jeff@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | rebecca@payco.biz | Sent Ok |
| PAYCO SPECIALTIES, INCORPORATED | CHULA VISTA, C | 6194271620 | Success |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | esparzat@ewcorporation.com | Sent Ok |
| EW CORPORATION INDUSTRIAL FABRICATORS | EL CENTRO, CA | 7603370300 | Error:RemovalList |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | mindy@theconstructionzone.us.com | Email Read |
| THE CONSTRUCTION ZONE | MARTINEZ, CA | 9252930800 | Success |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | 6615899509 | Success |
| SUMMIT TRUCKING INC | EL DORADO HIl | summittrucking@yahoo.com | Sent Ok |
| SUMMIT TRUCKING INC | EL DORADO HIl | 9169337188 | Success |
| SUPPLYMATES, LLC | PASADENA, CA | kit.wong@supplymates.com | Email Read |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| SUPPLYMATES, LLC | PASADENA, CA | 6263469550 | Error:NoFaxDevice |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | jpusic@smsalesinc.com | Sent Ok |
| SM SALES, 75TH STREET QUARRY & RECYCLING | SANTA CLARITA | 6612991547 | Success |
| PARAMOUNT SAFETY SUPPLY, INC. | LOS ANGELES, ( | joel@paramountsafetysupply.com | Email Read |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Sent Ok |
| CATS EXCAVATING, INC | SAN DIEGO, CA | 6192647566 | Success |
| DIRTY DYNASTY INC | VALLEY SPRING | alurcons@comcast.net | Email Read |
| HARRIS DEVELOPMENT CORPORATION | CLOVIS, CA | rharriscorp@gmail.com | Sent Ok |

**07-22-2016 2:59 PM - #04-3G59U4, Hwy 205, 580 HMA Paving and PCC slab - Invitation to Bid - Sent by: Melinda Henry - Total: 818 - Sent: 545 - Pending: 0 - Error: 154.**

| | | | |
|---|---|---|---|
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 6riversconstruction@gmail.com | Sent Ok |
| 6 RIVERS CONSTRUCTION, INC. | HOOPA, CA | 5306255423 | Success |
| A AND M SALES | WALNUT CREEI | aandmsales.mayette@gmail.com | Email Read |
| A AND M SALES | WALNUT CREEI | 9259546501 | Success |
| A B S L CONSTRUCTION | HAYWARD, CA | daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | 5107270912 | Success |
| A B S L CONSTRUCTION | HAYWARD, CA | 6505950713 | Error:NoAnswer |
| A B S L CONSTRUCTION | HAYWARD, CA | jr@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | 5107270910 | Success |
| A B S L CONSTRUCTION | HAYWARD, CA | Daryl@abslconstruction.com | Sent Ok |
| A B S L CONSTRUCTION | HAYWARD, CA | 5107270910 | Success |
| A S CONTRACTORS, INC. | MARIPOSA, CA | deni@sti.com | Error:Non-existent address |
| A S CONTRACTORS, INC. | MARIPOSA, CA | 2099662643 | Success |
| A.J. VASCONI GENERAL ENGINEERING | CONCORD, CA | aj@ajvasconi.com | Email Read |
| ACCURATE SAWCUTTING | TURLOCK, CA | office@accuratesawcutting.com | Sent Ok |
| ACCURATE SAWCUTTING | TURLOCK, CA | 2096329241 | Success |
| ACCURATE SAWCUTTING | TURLOCK, CA | sperry@accuratesawcutting.com | Email Read |
| ACCURATE SAWCUTTING | TURLOCK, CA | 2096329241 | Error:Busy |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | jibaez@advgeosolutions.com | Sent Ok |
| ADVANCED GEOSOLUTIONS, INC | LAKE FOREST, C | 3107969001 | Success |
| ALASKA ENTERPRISES INC. | BREA, CA | lindy@alaskaenterprisesinc.com | Email Read |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | jordan@alcammetals.com | Sent Ok |
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | bill@alcammetals.com | Sent Ok |

| #04-3G59U4, Hwy 205, 580 HMA Paving and | Bid Date: | 2:00PM | |
|---|---|---|---|
| ALCAM METAL DISTRIBUTORS, INC. | GOLDEN, CO | 3034635908 | Success |
| ALERT-O-LITE, INC | FRESNO, CA | debbieh@alertolite.com | Sent Ok |
| ALERT-O-LITE, INC | FRESNO, CA | 5594533250 | Success |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | aaasealing96@yahoo.com | Sent Ok |
| ALL AMERICAN ASPHALT SEALING INC | RENO, NV | 7758273006 | Success |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| ALL CITY TRUCKING | FREMONT, CA | allcitytrucking101@yahoo.com | Email Read |
| ALL CITY TRUCKING | FREMONT, CA | 5106571200 | Error:NoAnswer |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | allearthconstruction@gmail.com | Sent Ok |
| ALL EARTH CONSTRUCTION | AUBERRY, CA | 5598552610 | Error:OperatorIntercept |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | heasley@allphaseasphalt.com | Sent Ok |
| ALL PHASE CONSTRUCTION & ENGINEERING, INC. | CITRUS HEIGHT | 9163321490 | Success |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | tgill@allengillconstruction.com | Sent Ok |
| ALLEN GILL CONSTRUCTION, INC. | OAK RUN, CA | 5305473197 | Success |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | laurie@alrsupply.com | Sent Ok |
| ALR DIVERSIFIED SUPPLY CHAIN MANAGEMENT, LLC | CHEEKTOWAG/ | 7166347891 | Success |
| AMCON CONSTRUCTION | EL DORADO HIl | harvydhillon@yahoo.com | Email Read |
| AMCON CONSTRUCTION | EL DORADO HIl | 9162048715 | Error:NoFaxDevice |
| AMERC INC. | MURRIETA, CA | amercinc@hotmail.com | Sent Ok |
| AMERC INC. | MURRIETA, CA | 9516981101 | Success |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | wendy@acs-llc.us | Sent Ok |
| AMERICAN COMPLIANCE SERVICES | BENICIA, CA | 7077454462 | Success |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | dolores@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | 9098846032 | Error:NoAnswer |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | Rusty@steelplacers.com | Sent Ok |
| AMERICAN STEEL PLACERS, INC. | SAN BERNARDI | 9098846032 | Error:NoAnswer |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | sanjay.pandya@gmail.com | Sent Ok |
| AMERICAN UTILITY PRODUCTS | GLENDORA, CA | 6263359797 | Success |
| AMG CONSTRUCTION | OAKLAND, CA | dougblacksher@aol.com | Sent Ok |
| AMG CONSTRUCTION | OAKLAND, CA | 5105624339 | Error:NoAnswer |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | paving_agp@yahoo.com | Sent Ok |
| ANTHONY'S GRADING & PAVING | SANTEE, CA | 6197493973 | Success |
| ANTHONY'S LASER LEVELING | FRESNO, CA | aavila7777@gmail.com | Email Read |
| ANTHONY'S LASER LEVELING | FRESNO, CA | 5592761223 | Success |
| ANVIL BUILDERS | SAN FRANCISC( | alan@anvilbuilders.com | Sent Ok |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| ANVIL BUILDERS | SAN FRANCISC( | 4155204022 | Success |
| ANVIL BUILDERS | SAN FRANCISC( | HT@anvilbuilders.com | Email Read |
| ANVIL BUILDERS | SAN FRANCISC( | 4152855005 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apandana1@sbcglobal.net | Error:Failed |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Error:NoAnswer |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | sopida@sbcglobal.net | Error:Invalid Email |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Success |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | apadana1@sbcglobal.net | Sent Ok |
| APADANA ENGINEERING, INC. | SAN FRANCISC( | 4154677721 | Success |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | patsy_gomez2002@yahoo.com | Email Read |
| AS DESIGN INC. DBA ASPHALT DESIGN BY JUAN GOMEZ | FRESNO, CA | 5592768029 | Success |
| AVISON CONSTRUCTION, INC. | MADERA, CA | cshort@avisoninc.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | 5594310321 | Success |
| AVISON CONSTRUCTION, INC. | MADERA, CA | kavila@avisoninc.com | Email Read |
| AVISON CONSTRUCTION, INC. | MADERA, CA | 5594761319 | Success |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | office@baylinecutting.com | Email Read |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | 4155081811 | Success |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | jcbayline@sbcglobal.net | Sent Ok |
| BAY LINE CUTTING & CORING, INC. | BERKELEY, CA | 5105270500 | Success |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | 4152855759 | Success |
| BAYSHORE METALS | SAN FRANCISC( | kristin@bayshoremetals.com | Sent Ok |
| BAYSHORE METALS | SAN FRANCISC( | 4152855759 | Success |
| BBC ELECTRIC, INC. | MONROVIA, CA | chris@bbcelectricinc.com | Sent Ok |
| BBC ELECTRIC, INC. | MONROVIA, CA | 8188013792 | Error:NoFaxDevice |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | bcschmidt@frontiernet.net | Sent Ok |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | 5304732749 | Success |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | gary@bctraffic.com | Email Read |
| BC SCHMIDT CONSTRUCTION, INC. | WILLIAMS, CA | 5304732749 | Success |
| BENGAL ENGINEERING, INC. | GOLETA, CA | md@bengalengineering.com | Sent Ok |
| BENGAL ENGINEERING, INC. | GOLETA, CA | 8056856511 | Success |
| BERT W SALAS, INC. | SANTEE, CA | bsalaz@bertsalasinc.com | Sent Ok |
| BERT W SALAS, INC. | SANTEE, CA | 6192583515 | Success |
| BLACK GOLD INDUSTRIES | OXNARD, CA | Vvillard@bgi1.com | Sent Ok |
| BLACK GOLD INDUSTRIES | OXNARD, CA | 8059810105 | Success |

## #04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM

| | | | |
|---|---|---|---|
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | info@BLACKSTONEASPHALT.COM | Sent Ok |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | BAKERSFIELD, C | 6612828803 | Success |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Error:Invalid Email |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Error:NoFaxDevice |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | blancoconst@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | lawym2004@aol.com | Sent Ok |
| BLANCO CONSTRUCTION | RIVERSIDE, CA | 9516022050 | Success |
| BONITA PIPELINE, INC | CHULA VISTA, C | frank@bonitapipeline.com | Email Read |
| BONITA PIPELINE, INC | CHULA VISTA, C | 6194349802 | Success |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Sent Ok |
| BONITA PIPELINE, INC | CHULA VISTA, C | 6195203350 | Error:NoFaxDevice |
| BONITA PIPELINE, INC | CHULA VISTA, C | mikel@bonitapipeline.com | Sent Ok |
| BONITA PIPELINE, INC | CHULA VISTA, C | 6195203350 | Error:NoFaxDevice |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | wecandigit@onemain.com | Sent Ok |
| BOUTHILLIER CONSTRUCTION, INC | WILLITS, CA | 7074598775 | Success |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | ajchavez@brahmaconstruction.com | Sent Ok |
| BRAHMA CONSTRUCTION INC | FRESNO, CA | 5592919039 | Success |
| BROOKWATER, INC. | SAN RAMON, C | ann@brookwater.com | Sent Ok |
| BROOKWATER, INC. | SAN RAMON, C | 9258550357 | Success |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | b.v.landscape@pacbell.net | Sent Ok |
| BUENA VISTA LANDSCAPE, INC | ORANGE, CA | 7147712569 | Success |
| BURKE CONSTRUCTION | SHINGLE SPRIN | burkebid@gmail.com | Sent Ok |
| BURKE CONSTRUCTION | SHINGLE SPRIN | 5306722411 | Success |
| BURKE CONSTRUCTION | SHINGLE SPRIN | Burke3958@sbcglobal.net | Email Read |
| BURKE CONSTRUCTION | SHINGLE SPRIN | 5306722411 | Success |
| C & L DRILLING CO | LA HABRA, CA | cldrilling@aol.com | Sent Ok |
| C & L DRILLING CO | LA HABRA, CA | 5626900264 | Error:NoAnswer |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | xyfloyd@aol.com | Error:Failed |
| C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES | FRESNO, CA | 5594855857 | Error:NoAnswer |
| CADIT COMPANY | TROPHY CLUB, | k.carlisle@caditcompany.com | Sent Ok |
| CADIT COMPANY | TROPHY CLUB, | 8174300409 | Error:RemovalList |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | sales@calvalleyconstruction.com | Sent Ok |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | 5592740311 | Success |
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | shelleya@calvalleyconstruction.com | Sent Ok |

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | | |
|---|---|---|---|
| CAL VALLEY CONSTRUCTION, INC. | FRESNO, CA | 5592740311 | Success |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | paustin@austin-enterprise.com | Sent Ok |
| CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENT | BAKERSFIELD, C | 6615899509 | Success |
| CATS EXCAVATING, INC | SAN DIEGO, CA | catsexcavatinginc@yahoo.com | Email Read |
| CATS EXCAVATING, INC | SAN DIEGO, CA | 6192647566 | Success |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | office@ccexcavatinginc.com | Sent Ok |
| CHARLIE'S CUSTOM EXCAVATING, INC | REDDING, CA | 5302217563 | Success |
| CHAVEZ TRUCKING | DIXON, CA | 7076936723 | Success |
| CHAVEZ TRUCKING | DIXON, CA | adam@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076785154 | Success |
| CHAVEZ TRUCKING | DIXON, CA | teresa@chaveztrucking.com | Sent Ok |
| CHAVEZ TRUCKING | DIXON, CA | 7076785154 | Success |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | airbears@balesengineering.com | Sent Ok |
| CINDY BALES ENGINEERING, INC. | BIG BEAR CITY, | 9097527090 | Success |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | bristrump@aol.com | Email Read |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 5626972039 | Success |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | wegrindasphalt@aol.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 5626972039 | Success |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | Brianna@Wegrindasphalt.com | Sent Ok |
| CINDY TRUMP INC DBA LINDY'S COLD PLANING | LA HABRA, CA | 5626972039 | Error:Busy |
| CIVILCOM LLC | ALAMEDA, CA | jguillen@civilcom.com | Sent Ok |
| CIVILCOM LLC | ALAMEDA, CA | 5103871483 | Error:Busy |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | bclark@clarktransportation.net | Sent Ok |
| CLARK TRANSPORTATION CONSULTING SERVICES | FLEMINGTON, I | 9082841081 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | debbie@cmtinc.com | Error:Non-existent address |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | mike@cmtink.com | Email Read |
| CLAY MIRANDA TRUCKING, INC. | FRESNO, CA | 5592760630 | Success |
| CLEAR CREEK CONSTRUCTION INC. | PALO CEDRO, C | clearcreekadam@gmail.com | Sent Ok |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | cm_industrial@verizon.net | Sent Ok |
| CM INDUSTRIAL & SAFETY SUPPLY, INC | LONG BEACH, C | 5624351586 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | crystal@cmctraffic.com | Sent Ok |
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( | 4152061711 | Success |

GRANITE™

**#04-3G59U4, Hwy 205, 580 HMA Paving and Bid Date: 2:00PM**

| | | |
|---|---|---|
| CMC TRAFFIC CONTROL SPECIALIST | SAN FRANCISC( 4152061711 | Success |

04

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

09-20-16A11:07 RCVD

# FORMS FOR
# BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING**

**In Districts 04 and 10 On Routes 205, 580**

**Under**

| | |
|---|---|
| ***Notice to Bidders and Special Provisions*** **dated July 5, 2016** | ***Standard Specifications*** **dated 2010** |
| **Project plans approved March 28, 2016** | ***Standard Plans*** **dated 2010** |

**Applicable to**

**Electronic *Bid* book dated July 5, 2016**
**Identified by**
**Contract No. 04-3G59U4**
**04-Ala-205-0.0/1.0**
**04-Ala-580-0.0/8.0, 26.1/30.3**
**10-SJ-580-13.5/15.4**
**Project ID 0415000066**

**Federal-Aid Project**
**ACIM-000C(438)E**

Bids open Wednesday, August 24, 2016

Dated July 5, 2016
AADD

TAB "3"

# Selected Firms for Items of Work Made Available

# Quotes

# Granite Construction Company

***TAB "3"***

ntract # 04-3G59U4

Bid Date: 9/14/2016

| Items of Work | Provided Plans/ Spec. for Work Offered | Name of Selected Firm | DBE or Non-DBE | Selected Firm's Quote* | Name of Rejected DBE Firm(s) | Rejected Firm's Quote* | Price Difference* |
|---|---|---|---|---|---|---|---|
| Oil Supplier for Asphalt | Yes | Dragon Material Transport Inc. | DBE | | No-Other DBE Quotes | | |
| Rent PCMS | Yes | Flash Traffic Inc. | DBE | $ 31,200.00 | CMC Traffic Control Specialists | $ 50,400.00 | $ 19,200.00 |
| Rent PCMS | Yes | Flash Traffic Inc. | DBE | $ 31,200.00 | Western Traffic Supply, Inc. | $ 32,700.00 | $ 1,500.00 |
| Rent PCMS | Yes | Flash Traffic Inc. | DBE | $ 31,200.00 | Sam's Equipment & Supplies | $ 50,400.00 | $ 19,200.00 |
| Electrical | Yes | Columbia Electric, Inc. | DBE | $ 2,686,210.00 | M&M Hansen Communications Cont. is Non-DBE (but has $307,399 in Materials available towards DBE Goal through GDS Industries, Inc.) | $ 2,596,000.00 | $ (90,210.00) |
| Lead Compliance Plan for Soil | Yes | Adanta, Inc. | DBE | $ 1,300.00 | Appian UDBE SWPPP | $ 2,500.00 | $ 1,200.00 |
| Supply Alternate Pipe Culvert | Yes | Maskell Pipe & Supply, Inc. | DBE | $ 72,822.00 | GSJ Utility Supply & Service | $ 124,381.00 | $ 51,559.00 |
| Supply Alternate Pipe Culvert | Yes | Maskell Pipe & Supply, Inc. | DBE | $ 72,822.00 | Water Components & Building Supply | $ 73,025.00 | $ 203.00 |
| Concrete Pump Truck | Yes | Cal-Con Pumping, Inc. | DBE | $ 2,170.50 | K & G Concrete Inc. | $ 2,485.50 | $ 315.00 |
| Paint & Install Studs / Angle Plates on Soldier Piles | Yes | R&B Protective Coatings, Inc. | Non-DBE | $ 35,472.00 | Rupert Construction Supply | $ 37,580.00 | $ 2,108.00 |
| Supply Soldier Piles | Yes | Skyline Steel | Non-DBE | $ 56,810.93 | Rupert Construction Supply | $ 65,042.34 | $ 8,231.41 |
| CAS and Roadside Signs | Yes | Farwest Safety, Inc. | Non-DBE | $ 86,471.00 | T and S DVBE, Inc. | $ 93,976.00 | $ 7,505.00 |
| Joint Seals | Yes | Myers & Sons Construction, Inc. | Non-DBE | $ 41,395.00 | Austin Enterprise | $ 117,946.00 | $ 76,551.00 |
| Joint Seals | Yes | Myers & Sons Construction, Inc. | Non-DBE | $ 41,395.00 | Bay Line Cutting & Coring Inc. | $ 148,260.00 | $ 106,865.00 |
| Polyester Concrete Overlay | Yes | Myers & Sons Construction, Inc. | Non-DBE | $ 598,514.00 | Bay Line Cutting & Coring Inc. | $ 672,927.00 | $ 74,413.00 |
| Polyester Concrete Overlay | Yes | Myers & Sons Construction, Inc. | Non-DBE | $ 598,514.00 | IRB Construction, Inc. | $ 511,329.00 | $ (87,185.00) |
| Drill and Set Soldier Piles | Yes | Malcolm Drilling Company, Inc. | Non-DBE | $ 135,850.00 | Hillside Drilling Company, Inc. | $ 174,134.00 | $ 38,284.00 |
| etation Control Concrete | Yes | Vanguard Construction | Non-DBE | $ 860,700.00 | Ernest B. Dee | $ 801,990.00 | $ (58,710.00) |
| pare SWPPP | Yes | RTC, Inc. | Non-DBE | $ 1,500.00 | S Kwok Engineers, Inc. | $ 4,800.00 | $ 3,300.00 |
| Prepare SWPPP | Yes | RTC, Inc. | Non-DBE | $ 1,500.00 | La Firma Inc. | $ 2,000.00 | $ 500.00 |
| Prepare SWPPP | Yes | RTC, Inc. | Non-DBE | $ 1,500.00 | Alfred Civil Engineering, Inc. | $ 2,000.00 | $ 500.00 |
| Prepare SWPPP | Yes | RTC, Inc. | Non-DBE | $ 1,500.00 | Tully Consulting Group | $ 2,600.00 | $ 1,100.00 |
| MBGR | Yes | Coral Construction Company | Non-DBE | $ 1,345,678.00 | Dirt and Aggregate interchange, Inc. | $ 1,429,990.00 | $ 84,312.00 |
| Operated Milling Machine | Yes | Pavement Recycling Systems, Inc. | Non-DBE | $ 640,700.00 | ABSL Construction | $ 715,200.00 | $ 74,500.00 |
| Erosion Control | Yes | Green Vista Landscape | Non-DBE | $ 643,651.00 | Nitta Erosion Control | $ 1,061,563.00 | $ 417,912.00 |
| Fence | Yes | Oliveira Fence, Inc. | Non-DBE | $ 9,856.81 | Golden Bay Fence plus Iron Works, Inc. | $ 17,658.22 | $ 7,801.41 |
| Crack and Seat | Yes | Antigo Construction, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Place HMA Dike | Yes | Asphalt Dike Construction, Inc dba AP | Non-DBE | | Only Non-DBE Quotes Received | | |
| Sami - R | Yes | American Pavement Systems, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Overhead Sign Structures | Yes | Gerco Contractors, Inc | Non-DBE | | Only Non-DBE Quotes Received | | |
| Rumble Strip | Yes | Apply-A-Line, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Pre and Post Construction Survey | Yes | California Land Surveying | Non-DBE | | Only Non-DBE Quotes Received | | |
| Concrete Barrier Rail | Yes | Dees Burke Engineering Constructors, | Non-DBE | | Only Non-DBE Quotes Received | | |
| Approach Slabs | Yes | Myers & Sons Construction, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Rapid Set Concrete | Yes | Myers & Sons Construction, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Precast Jointed Plane Concrete | Yes | Myers & Sons Construction, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Remove Concrete Barrier | Yes | Triangle Excavation, Inc. | Non-DBE | | Only Non-DBE Quotes Received | | |
| Striping | Yes | Chrisp Company | Non-DBE | | Only Non-DBE Quotes Received | | |
| Supply Ready Mix Concrete | Yes | Cemex | Non-DBE | | Only Non-DBE Quotes Received | | |
| Supply Rapid Set Concrete | Yes | Precision Concrete Materials, LLC | Non-DBE | | Only Non-DBE Quotes Received | | |
| Slurry Backfill | Yes | Cell-Crete Corporation | Non-DBE | | Only Non-DBE Quotes Received | | |
| er | Yes | Gerdau | Non-DBE | | Only Non-DBE Quotes Received | | |
| ack and Paving Fabric | Yes | Pacific Northwest Oil | Non-DBE | | Only Non-DBE Quotes Received | | |
| Supply HMA / RHMA (less Oil) | Yes | Granite Construction | Non-DBE | | Only Non-DBE Quotes Received | | |

***Information only provided when a non-DBE is selected and DBE firms have been rejected***

***Contract # 04-3G59U4***

## Name and Address of Selected Firms

Chrisp Company
1001 Stokes Ave.
Stockton, CA 95215
(209) 948-2175

Oliveria Fence, Inc.
293 Bradshaw Rd.
Santa Clara, CA 95050
(408) 727-3811

Antigo Construction, Inc.
P.O Box 12 2520 N. Clermont St.
Antigo, WI 54409
(715) 627-2222

Asphalt Dike Construction, Inc dba APCO
P.O. Box 790
Goshen, CA 93227-0790
(559) 651-7900

Green Vista Landscapes
4050 Alvis Court
Rocklin, Ca 95677
(916) 780-6866

Columbia Electric, Inc.
1980 Davis Street
San Leandro, CA 94577
(510) 430-9505

Pavement Recycling Systems, Inc.
2290 Main Street
Woodland, CA 95776

(916) 685-2204

Adanta Inc.
828 School St.
Napa, CA 94559
707-709-8894

Coral Construction Company
P.O. Box 347
Wilsonville, OR 97070
(503) 682-2252

American Pavement Systems, Inc.
1012 11th St. #1000
Modesto, CA 95354
209-522-2277

RTC, Inc.
22431 Antoni Parkway # B 160-251
Rancho Santa Margarita, CA 92688
(714) 709-4911

FBD Vanguard Construction
651 Enterprise Ct.
Livermore, CA 94550
925-245-1300

Gerco Contractors, Inc
2280 Grass Valley Hwy #306
Auburn, CA 95603
530-268-1188

Pacific Northwest Oil
3310 E. Miner Ave
Stockton, CA 95206
209-463-4762

Flash Traffic Inc
PO Box 801360
Santa Clarita, CA 91380-1360
661-262-6003

Malcolm Drilling Company, Inc.
3503 Breakwater Court
Hayward, CA 94545
(510) 780-9181

California Land Surveying
P.O. Box 1175
Three Rivers, CA 93271
(559) 786-5510

Myers & Sons Construction, LP
4600 Northgate Blvd., Suite 100
Sacramento, CA 95834
(916) 283-9950

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001
(626) 228-3670

Triangle Excavation, Inc.
7964 Sikes Road
Dixon, CA 95620
(707) 678-5344

Farwest Safety, Inc
226 N. Main St.
Lodi, CA 95240
209-339-8085

Cell-Crete Corporation
995 Zephyr Avenue

Hayward, CA 94544
(510) 474-7257

Maskell Pipe & Supply, Inc. dba Maskell Fusion Tech Services
1660W. Linne Rd. K-Yard
Tracy, CA 95377
(209) 833-6700

Skyline Steel - Claifornia
2020 Hurley Way Suite 150
Sacramento, CA 95825
(916) 463-0105

R & B Protective Coatings, Inc.
P.O. Box 652
Linden, CA 95236
(209) 887-2030

Gerdau
1060 Kaiser Rd.
Napa, CA 94558
(707) 863-3933

Cal-Con Pumping, Inc.
1 Avenueof The Palms Avenue, Suite 212
San Francisco, CA 94130
(415) 401-9838

Apply-A-Line, Inc.
19652 N. Hinch Court
Anderson, CA 96007
(530) 356-4000

Dragon Material Transport Inc.
PO Box 27800
Fresno, CA 93729
559-351-8822

Precision Concrete materials, LLC
3501 1st Street
West Sacramento, CA 95691
(916) 449-2300

Cemex
318 Beard Ave
Modesto, CA 95354
(209) 529-4115

## Name and Address of "NON-Selected" DBE Firms

La Firma Inc.
715 Ridge Road
Nipomo, CA 93444
(805)748-8576

Golden Bay Fence plus Iron Works, Inc.
4104 B Street
Stockton, CA 95207
(209) 944-9754

All Steel Fence, Inc.
P.O Box 1309
Lathrop, CA 95330
(209) 983-8409

Pisor Fence Division, Inc.
P.O. Box 7213
Citrus Heights, CA 95621
(916) 726-1173

A.C. Dike Co.
2788 Venture Dr.
Lincoln, CA 95648
(916) 652-0159

Marina Landscape, Inc.
5779 Preston Ave.
Livermore, Ca 94551
(925) 243-0228

Nitta Erosion Control, Inc.
3778 Del Mar Ave.
Loomis, CA 95650-9051
(916) 652-7459

Selby's Soil Erosin Control Co. Inc.
P.O. Box 1330
Newcastel, CA 95658
1-(800) 578-2354

Acacia Enviromental
604 S. San Marcos Rd.
Santa Barbara, Ca 93111
(805) 964-2585

CMG Hydroseeding, Inc.
4460 W. Shaw Ave. #146
Fresno, CA 93722
(559) 217-4703

Superior Hydroseeding, Inc.
250 W. Riverside Dr.
Watsonville, Ca 95076
(831) 763-1811

Green Growth Industries
6060 Sunrise Vista Dr. Ste. 1240
Citrus Heights, CA 95610
(916) 722-8830

M&M Hansen Communications Contracting
P.O. Box 626
Palo Cedro, CA 96073
(530) 276-4679

Pacific Excavation, Inc.
9796 Kent Street

Elk Grove, CA 95624
(916) 686-2800

Tennyson Electric, Inc.
7275 National Drive Suite A
Livermore, CA 94550
(925) 606-1038

St. Francis Electric
975 Carden Street
San Leandro, CA 94577
(510) 566-8094 Ext. 230

Mike Brown Electric Co
561-A Mercentile Dr.
Cotati, CA 94931-3040
(707) 792-8100

Long Electric Co.
630 Airpark Rd. Suite A
Napa, CA 94558
(707) 252-3512

Brown & Fesler, Inc.
2070 Research Dr.
Livermore, CA 94550
(925) 960-9150

ABSL Construction
29393 Pacific St.
Hayword, CA 94544
510-727-0900

Anrak Corporation
5820 Mayhew Road
Sacramento, CA 95827
(916) 383-8090

Asphalt Milling Machine
120 Granite Rock Way
San Jose, CA 95136
(408) 573-3654

Appian UDBE SWPPP
5780 Olinda Rd
El Sobrante, CA 94803
510-854-9402

Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-050
(209) 944-9565

PC&N Construction, Inc.
5301-F Byron Hot Springs Road
Byron, CA 94514
(925) 634-4567

Dirt & Aggregate Interchange, Inc.
20905 NE Sandy Blvd.
Fairview, OR 97024
503-661-5093

Ferreira Construction Co., Inc
15188 Vista Del Rio Ave.
Chino, CA 91710
(909) 606-5900

Apex Fence Company, Inc
19896 Alexander Ave. P.O. Box 545
Anderson, CA 96007
(530) 365-3316

Telfer Pavement Technologies LLC

**Granite Construction Company**

4522 Parker Ave. Building 700, Suite 350
McClellan, CA 95562
(916) 383-1756

AKA Enviromental
6650 Montresor Place
Alta Loma, CA 91737
(323) 547-9605

Verux
2443 Fair Oaks Blvd. #150
Sacramento, CA 95825
(916) 765-4642

S Kwok Engineers, Inc.
1815 Cornell Drive
Alameda, CA 94501
(510) 220-9017

Alfred Civil Entineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610
916-235-3967

Tully Consulting Group
1650 N. Lincoln St, Ste A
Dixon, CA 95620
707-693-1926

Ernest B. Dee
P.O. Box 580937
Elk Grove, CA 95758
(916) 271-0410

B C Traffic Specialist
638 W Southern Ave.
Orange, CA 92865
(714) 974-1190

CMC Traffic Control Specialists dba CMC Construction
3450 3rd St. Suite 3G
San Francisco, CA 94124
(415) 206-1700

Western Traffic Supply, Inc.
3942 Valley Ave., Suite M
Pleasanton, CA 94566
(925) 249-1854

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
(559) 252-0354

Avar Construction, Inc.
47375 Fremont Blvd.
Fremont, CA 94538
(510) 354-2000

Pacific Coast Drilling Co., Inc.
364 Bellevue Ave.
Santa Rosa, CA 95407
(707) 778-8316

Hillside Drilling Company, Inc.
P.O. Box 70130
P.T. Richmond, CA 94807
(510) 234-6532

Curtis Drilling Co.
1249 W. Washington Ave.
Escondido, CA 92029
(800) 548-4799

American Civil Constructors West Coast
2990 Bay Vista Court Drive
Benicia, CA 94510
(707) 746-8028

Truesdell Corporation
1310 W. 23rd Street
Tempe, AZ 85282
(602) 437-1711

Bay Line Cutting & Coring Inc.
501 Cesar Chavez Street Ste. 101B
San Francisco, CA 94214
(415) 508-1811

Extremem Pressure Systems, Inc.
752 Calle Plano
Camarillo, CA 93012
(805) 482-0101

IRB Construction, Inc.
725 6th Street
Marysville, CA 95901
(916) 752-4973

Austin Enterprise
PO Box 81926
Bakersfield, CA 93380
661-589-1001

De Kay Demolition and Clearing, Inc.
7700 Edgewater Drive, Suite 626
Oakland, CA 94621
(510) 430-2668

D&M Traffic Services, Inc.
843 Reed St
Santa Clara, CA 95050

(408) 436-1127

T and S DVBE, Inc.
4952 S. Barney Rd.
Anderson, CA 96007
(530) 864-8105

Highway Specialty Co.
P.O. Box 141
Palo Cedro, CA 96073
(530) 949-5685

Statewide Traffic Safety & Signs
130 Grobric Court
Fairfield, CA 94533
(707) 864-9952

Central Striping Service
3489 Luyung Drive
Rancho Cordova, CA
(916) 635-5175

Readymix Co.
1227 Greenville Road
Livermore, CA
(925) 449-7785

K & G Concrete Inc.
1079 Sunrise Ave Ste B 353
Roseville, CA 95661
(916) 539-6652

Versa-Steel Inc.
1618 NE 1st Ave.
Portland, OR 97232-1136
(503) 287-9822

Dominion Pipe & Piling
14505 Militiary Road E.
Puyallup, WA 98374
(425) 583-4590

LBFoster Construction Products
32970 Alvarado-Niles Rd, Suite 736
Union City, CA 94587
(510) 240-4400

Rupert Construction Supply, LP
3941 Park Drive, Suite 20-487
Eldorado Hills, CA 95762-4549
(925) 229-5577

Camblin Steel Service, Inc.
4175 Cincinnati
Rocklin, CA 95765
(916) 644-1300

CMC Commercial Metals
120 W. Larch Road
Tracy, CA 95304
(209) 834-9300

Harris Rebar
355 S. Vasco Rd.
Livermore, CA 94550
(925) 373-0733

Cal-Sierra Pipe, LLC.
3033 S. Hwy 99
Stockton, CA 95215
(209) 466-0988

Contech Engineered Soutions
5 Sierra Gate Plaza

Roseville, CA 95678
(916) 847-5100

GSJ Utility Supply & Service
14565 Valley View Ave., Ste Z
Sante Fe Springs, CA 90670
(562) 404-1435

USC Supply
12305 Locksley Lane
Auburn, CA 95602
(530) 273-1639

Water Components & Building Supply, Inc.
44 Simms St.
San Rafael, CA 94901
(415) 524-8290

Jernigan Pipeline Supply
3621 Rhonda Rd.
Cottonwood, CA 96022
(530) 377-5090

Pacific Corrugated Pipe Co.
5999 Power Inn Rd.
Sacramento, CA 95824
(800) 852-7272

Vulcan Materials Company
50 El Charro Road
Pleasanton, CA 94588
(925) 373-1802

The Road To Smart Solutions

*An Employee Owned Company*

*Proposal and Contract*

# Pavement Recycling Systems, Inc

**Durham Stabilization Division**

CA License# 569352
OR License# 185556
DIR# 1000003363
UT License# 6982390-5501
NV License# 0036228
AZ License# 183900

2290 East Main Street, Woodland, CA 95776
Phone: (916) 685-2204 Fax: (916) 685-3097

**From:** Bobby Henderson **Email:** rhenderson@pavementrecycling.com

**To:** Scott Edwards
GRANITE CONST - SACRAMENTO
PO BOX 15287
SACRAMENTO, CA 95851
scott.edwards@gcinc.com

**Quote No:** 1610100
**Phone:** (916) 855-4400
**Fax:** (916) 369-0429
**Bid Date:** 9/14/2016

We propose to furnish you with labor and material per your representation of job requirements as follows:

***04-3G59U4 -Rte. 580/ Alameda County***

***Caltrans***

| Item No | Description | Quantity | UOM | Unit Price | Total Price |
|---|---|---|---|---|---|
| **Schedule 1** | | | | | |
| 88 | Shoulder Rumble Strip (HMA, Ground-In Indentations) | 835 | STA | 22.000 | $18,370.00 |
| **Schedule 2** | | | | | |
| Or | Mobilizations Per Mill | | | | |
| RNT4 | 4' Cold Planer Rental Per Half Shift | 1 | EA | 775.000 | $775.00 |
| RNT4- | 4' Cold Planer Per Full Shift | 1 | DAYS | 2,400.000 | $2,400.00 |
| RNT7 | 7' Cold Planer Per Half Shift | 1 | DAYS | 3,160.000 | $3,160.00 |
| RNT7- | 7' Cold Planer For Full Shift | 1 | DAYS | 3,040.000 | $3,040.00 |
| | | 1 | DAYS | 4,050.000 | $4,050.00 |

## *Rumble Strip Special Conditions*

1 Grind Rumble strip and leave the milled material in place, with one move on and off the project.
2 Excludes: Traffic control, water/water truck, loading and hauling of milled material, sweeping, pcc grinding, areas inaccessible to the machine, fog seal, layout for rumble strip placement, and maintenance of the project. Contractor to provide a line or stripe for rumble strip placement.
3 Production at 5 shift.
4 Excludes USA notification, location and marking. Please see "General Conditions".
5 Requires: All utilities within the mill area are to be located and marked by the Customer.

## *Rental Special Conditions*

1 INCLUDES: __ Move On/Off As Directed, Cold Mill, Initial Conveyor to Your Trucks (Machine Only, Operated & Maintained)
2 EXCLUDES: Water/Water Truck, Trucking/Hauling, Sweeping, Traffic Control, PCC Mill, Ha Loading, Areas Not Accessible to Our Machine, Maintenance/Protection of the Work.
3 All Planing Equipment Rental or Daily Rates Work is the Customer's Work and Will be Pe Customer.
4 PRODUCTION: Half day shifts are for up to 4 hours each shift, after the first 4 hours the c Over time after 8 hours but no more than 12 hours per shift charged @ $375 per hour fo
5 REQUIRE: All utilities within mill grade are to be located and marked by Customer. EXCLL "General Conditions"
6 DISPATCH NOTE: Should you elect to utilize PRS services, I would like to extend our than scheduling/dispatch and job set up the direct number is (916) 685-2204. THANK YOU

Low Bid

## *General Conditions*

ACCEPTANCE of this bid/proposal/quotation (Bid) from PAVEMENT RECYCLING SYSTEMS, INC. (PRS) requires that the of this Bid be included in any subcontract or purchase order agreement (Contract) and the Bid terms and conditions ta PRS will not surrender any portion of extra work or force account mark-ups except those reserved by the owner for the California prompt pay statutes shall be enforced.

**(Continued on next page)**

Unless otherwise defined in the SPECIAL CONDITIONS of this bid PRS excludes from the services quoted her all: MAINTENANCE AND PROTECTION OF THE MILLED SURFACE, TRAFFIC CONTROL, SURVEYING, LAYOUT, SAWCUTTING AND TEMPORARY TAPERS. Upon completion of each segment of the designated work by PRS the work shall be deemed accepted and approved and the Customer shall assume maintenance and protection of the work. All utilities, obstructions, and foreign objects in the work zone must be marked and located by the Customer prior to PRS's work. PRS excludes any damage to unmarked or improperly located obstructions in the zone of work. PRS excludes notification to any underground alert service marking or location of underground utilities. By accepting the Bid the Customer accepts sole responsibility for, and all subsequent liabilities coincident with the following requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Any indemnity and defense obligation required from PRS shall be proportional and limited to the extent PRS's acts, omissions, fault or negligence contribute to any alleged or actual claims or damages. Insurance included in this Bid: Commercial Liability $1MM per occurence / $2MM aggregate; $2MM Products and Completed Operations Aggregate; $1MM Personal and Advertising Injury; $1MM Commercial Auto; Worker's Compensation coverage per statute.

**Date:**

**Accepted By:**



**From: Bobby Henderson**

**ABSL Construction**
29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

**DIR Registration No. 1000002818**
Contractors License **A 621781**
**SMBE & DBE** Certification **CT-005270**

# *Bid Quotation*
# *AC Grinding*

*Project Name:* **HMA Paving, Replace Approach and PCC Slabs**
*Project Number:* **04-3G59U4**
*Bid Date:* **09/14/2016**
*Location:* **Alameda County and San Joaquin County, CA**

## BID

***Daily Minimum Charge*** ***$3200.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

***Daily Minimum Charge*** ***$3400.00***

This price is for a 12" inch, 24" inch or 36" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

***Daily Minimum Charge*** ***$4300.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

***Daily Minimum Charge*** ***$4800.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

***Mobilization*** ***Included***

**ABSL Construction**
29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912
DIR Registration No. 1000002818
Contractors License A 621781
SMBE & DBE Certification CT-005270

# *Bid Quotation*
# *Bump Grinding*

*Project Name:* **HMA Paving, Replace Approach and PCC Slabs**
*Project Number:* **04-3G59U4**
*Bid Date:* **09/14/2016**
*Location:* **Alameda County and San Joaquin County, CA**

## BID – Inertial Profiling and Diamond Grinding – Bump Grinding

***Item: Pre-Paving Inertial Profiler***

***Quantity:*** ***Lump Sum*** ***Unit Price: $2,800*** ***Total: TBD***

***Mobilization*** ***Included***

***This price includes one mobilization and one survey of the work area. ABSL will lay out any must-grinds at an additional cost of $500.00 per grinding day if we are used for Profilographing and Pre-Paving Grinding.***

***Item: Bump Grinding Day (Including Slurry Disposal)***

***Quantity:*** ***TBD Days*** ***Unit Price: $6,800/Day*** ***Total: $ TBD***

***Mobilization*** ***$1,000*** ***(each way)***
***Subsistence*** ***Included***

***Price includes grinder and one tanker for up to 8 hours of grinding. Contractor to provide water within 5 miles of the job site.***

This price is for a 2013 Diamond Products PC1500 Bump Grinder. $200.00 surcharge for night work. $550.00 per hour overtime for the grinder. $240.00 per hour overtime for the tanker. $500.00 surcharge for Saturday work. $1000.00 surcharge for Sunday work.

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

DIR Registration No. 1000002818
Contractors License A 621781
SMBE & DBE Certification CT-005270

## *Bid Quotation*
## *AC Grinding*

| | |
|---|---|
| *Project Name:* | **HMA Paving, Replace Approach and PCC Slabs** |
| *Project Number:* | **04-3G59U4** |
| *Bid Date:* | **09/14/2016** |
| *Location:* | **Alamoda County and San Joaquin County, CA** |

## BID – Cold Planing

***Item 41: Remove Asphalt Concrete Surfacing***

***Quantity: 49,831 SF $1.95/SF Price: $97,170***

***This price includes cut, load, initial sweep, haul and one mobilization.***
***This price is based on weeknight work (Monday thru Thursday).***
***Contractor to perform detail work in areas inaccessible with a cold planing machine.***

ABSL Construction should be allowed to work a minimum of 8 hours per shift in a continuous operation.

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
**SMBE & DBE Certification CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charge to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

***Daryl Vorne***

**ABSL Construction**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781
SMBE & DBE Certification CT-005270

## GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $425.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence for backcharges.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

*Daryl Vorne*

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM
# DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

## A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

**Owner: LUIS ALLENDE**
**Business Structure: CORPORATION**

**This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:**

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

| | |
|---|---|
| C1201 | TRAFFIC CONTROL SYSTEM |
| C1901 | ROADWAY EXCAVATION |
| C1920 | STRUCTURE EXCAVATION |
| C1601 | CLEARING & GRUBBING |
| C1910 | GRADING |
| C1930 | STRUCTURE BACKFILL |

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 5270

James Dalais
CUCP OFFICER

August 26, 2011

Exp. 1-1-2018

09/12/2016 04:12 5107270125 AESL CONSTRUCTION PAGE 06/06

ANRAK CORPORATION
Covering Your Asphalt Grinding Needs Since 1976

ANRAK CORPORATION,
5820 Mayhew Road Sacramento, CA 95827
Phone 916-383-5030 Fax 916-383-8090
CA #256390 NV#16211 OR #206159
DIR# 1000002952

*Anrak Corporation is a California Certified Small Business NO. 18781*

**Project Name:** CDOT 04-3G59U4 Alameda Co. – HMA Paving, Replace Approach and PCC Slabs, Precast Concrete Pavement
**Project Bid Date:** September 14, 2016
**Project Location:** 04-ALA-205-0.0/1.0 – On Route 580 from Patterson Pass Road Overcrossing to Greenville Overhead and from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing and on Route 205 from San Joaquin County Line to Midway Road Undercrossing

| ITEM NO. | Description | Quantity U/M | Unit Price |
|---|---|---|---|
| Item #34: | 168,000 SQFT Remove Asphalt Concrete Pavement (SQFT) | | |
| Item #35: | 62,200 LF Remove Asphalt Concrete Dike | | |
| Item #41: | 49,831 SQFT Remove Asphalt Concrete Surfacing (Specialty Drum Spec.) | | |
| Item #43: | 712,000 SQYD Cold Plane Asphalt Concrete Pavement | | |
| Item #59: | 9,690 CY Roadway Excavation | | |
| | 2`, 3`, 4` Milling Machine | 1.0 DY | 3,200 |
| | Overtime Per Hour | HR | 435 |
| | 6`-7` 600 H.P. Milling Machine | 1.0 DY | 3,800 |
| | Overtime Per Hour | HR | 560 |
| | 6`-7` 700-800 H.P Milling Machine | 1.0 DY | 4,700 |
| | Overtime Per Hour | HR | 625 |
| For AC Surfacing off Bridge Deck | 6` Micro Milling Machine w/ 1/4" Tool Spacing Drum | 1.0 DY | 6,900 |
| | Overtime Per Hour - Two Operators | HR | 900 |
| | Overtime Per Hour - Three Operators | HR | 1,600 |
| | *** Machine Does Not meet 42-3.03 Specification*** | | |
| Item #180: | Mobilization | PER | -0- |

NITE DIFFERENTIAL $100 (4`) & $175 (6`) PER SHIFT
SATURDAY ADDITIONAL $500 PER SHIFT. SUNDAY ADDITIONAL $750 (4`) & $1,000 (6`) PER SHIFT.
ADDITIONAL $500 CHARGE FOR OCIP PROJECTS
ANY COST INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO ABOVE DAILY RATE

## SPECIAL PROJECT PROVISIONS

- Includes: CUT and LOAD Only (Daily Rental) PER 8 HOUR Shift
- Excludes: Water Source, Traffic Control, PCC Mill, Any and All Hand Work, Ramping, Areas Not Accessible to Milling Machine, Dust/Debris Plan and Maintenance and/or Protection of Work
- Includes: One set of teeth per shift
- Production: Shifts as directed, O/T charged over 8 hour shift
- Require: All Utilities within mill grade are to be located and marked by customer. **Excludes:** Underground Alert Notification
- Anrak Corporation will NOT accept Back Charges of lost time

*Estimated by: Tom Schmidt* *Email: tom@anrak.com*

ACCEPTED BY_____ DATE_____

ANRAK CORPORATION
Covering Your Asphalt Grinding Needs Since 1976

ANRAK CORPORATION,
5820 Mayhew Road Sacramento, CA 95827
Phone 916-383-5030 Fax 916-383-8090
CA #256390 NV#16211 OR #206159
DIR# 1000002952

*Anrak Corporation is a California Certified Small Business NO. 18781*

## GENERAL PROVISIONS

- Anrak Corporation will COLD PLANE AC pavement, and asphalt concrete surfacing as directed by contractor, and LOAD grindings into trucks provided by Contractor.
- Anrak cannor guarantee that all AC surfacing will be removed from bridge deck.
- Anrak cannot guarantee not to his bridge deck while milling.
- Anrak cannot grind if any steel is present, and Contractor responsible for damage to drum.
- Anrak Corporation will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane.
- No hand work or placing temporary asphalt tapers by Anrak Corporation around these objects or at pavement edge due to safety concerns
- Anrak Corporation will not remove asphalt concrete off gutter pan.
- Contractor to provide water into milling machine
- Contractor must provide a skip loader to assist with clean up
- Contractor to post streets with "No Parking" signs prior to Anrak Corporation's phase of work and provide traffic control during cold planing operation.
- Areas to be milled must be cleared of all obstructions and accessible to milling machine size
- Anrak Corporation takes no responsibility for dust control due to site conditions.
- Anrak Corporation cannot accept responsibility for any claims due to unraveling material after initial sweep and cones/traffic control are lifted.
- Anrak Corporation cannot guarantee planed surface will meet the surface smoothness specification 15-2.023.
- These prices are for asphalt concrete & AC surfacing only
- Modifications to any work may require a change in price
- Anrak Corporation cannot guarantee that all asphalt concrete over PCC will be removed, nor that underlying PCC will be untouched.
- Anrak Corporation cannot grind native cobble rock that may damage milling machine.
- Contractor responsible for any cost that arise due to unsuitables or petromat in material.
- Contractor responsible for all tree trimming and refuse pick up and any other above grade obstacles, Anrak will not grind through any tree limbs
- Contractor to provide any required permits, notifications, or plans.
- Anrak Corporation will not accept back charges of lost time, it's contractor responsibility to manage project
- Any damages to Anrak equipment due to unmarked obstacles, manhole lids, metal boxes, or poles, contractor will be billed for damages
- Special shift projects that begin on Sunday must contain five (5) consecutive shifts to qualify, otherwise Sunday differential charge will apply.
- Anrak Corporation does not accept withholding of retention.
- Contractor responsible for clearing USA prior to cold planing operation
- By accepting this Bid the customer accepts sole responsibility for, and all subsequent liabilities coincident with following the requirements of the California regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government Code
- These prices are good through 2017. For 2018 an additonal $250.00 per shift will be charged for all rental rates
- Contractor to pay for bond cost if required
- All items not specifically included are excluded
- The provisions of this quote prevail over any subcontract or purchase order stipulations.

**If you have any questions regarding this quote please call our office directly 916-383-5030.**
**Anrak Corporation greatly appreciates the opportunity to bid & fulfill your asphalt milling needs!**

ACCEPTED BY_____ DATE_____

# Asphalt Milling Machine Quotation

FMG
120 Granite Rock Way
San Jose, CA 95136
Ph. (408) 573-9FMG (9364)
Fax (408) 573-8FMG (8364)

Lic. #796046 D.I.R # 1000012003

| | | | |
|---|---|---|---|
| To | Estimator | From | Ricardo Buenrostro |
| Company | Granite Construction Company | Date | 9/14/2016 |
| Fax | 408.327.7090 | | |

| | |
|---|---|
| Project Name | HMA Paving, Replace Approach & PCC Slabs... RTE 580 |
| Project # | CADOT 04-3G59U4 (Alameda and San Joaquin Counties, CA) |
| Bid date | 9/14/2016 at 2:00 pm |

| | |
|---|---|
| 48" Milling Machine (8 hour weekday min.) | $3200.00 |
| Overtime Rate on 48" Machine | $425.00 |
| 6'8" Milling Machine (8 hour weekday min.) | $4200.00 |
| Overtime Rate on 6'8" Mill | $550.00 |
| 7' Milling Machine (8 hour weekday min.) | $4600.00 |
| Overtime Rate on 7' Mill | $575.00 |
| Mobilization Charge | $350.00 |
| Night Premium | $300.00 |

Rental Conditions and Special Notes

**Inclusions**: Grinder, Operator(s), and Transport. ***One (1) free set of teeth included in rental rate. Additional teeth will be charged @ $5/tooth.***

**Exclusions**: Trucking, Off-Haul, Disposal, Sweeping, Grinding areas inaccessible to milling drum, detailing, unsuitable soil conditions, irrgiation lines, grinding P.C.C., water meter, water truck, traffic control, handwork, layout, permits, licenses, bonds, U.S.A. Notifications, temporary striping, cutback tapers, maintenance & protection of milled areas, and all other items incidental to asphalt milling operations.

***Costs for repairs to machine due to hitting buried or unmarked obstacles will be billed to Contractor.**

*No retention to be withheld.

A Granite Rock Division

## Grinder Daily Rental(s) – Exclusions and Conditions.

1. FMG excludes all work incidentals to grinding/milling operations. This includes. but is not limited to: grinding areas inaccessible to our various size milling machines. chipping, handwork, cutback tapers, grinding of P.C.C.. and placement and maintenance of "Uneven Pavement," signage.
2. Traffic control is to be performed by others unless stated otherwise.
3. General Contractor is responsible for all prenotifications and posting of "no-parking," within the work zone prior to the start of work.
4. All areas to be ground shall be clearly marked by the General Contractor or Agency Representative prior to start of work.
5. General Contractor is to include water source, water truck and water meter (if necessary).
6. FMG requests a minimum of 2 week's notice before job starts. A 72 hour notice for change of schedule is requested.
7. The unit prices stated within the quote is based on estimated quantities within the bid proposal. If the quantity changes by 25% or greater, FMG reserves the right to adjust the unit price.
8. The above stated price does not include permits, bonds, state or local taxes.
9. U.S.A. notification is to be done by General Contractor prior to commencement of work.
10. Costs due to repairs of damaged machinery due to hitting unmarked obstacles (i.e. water valves, manholes buried steel or iron), will be the responsibility of the General Contractor or Government Agency.
11. All teeth over one (1) complete set will be charged to the contractor. This applies to daily rental only.
12. Back charges to FMG must be communicated by contractor in written form within 48 hours from the time of the occurrence for back charges.
13. Unless agreed otherwise, payment is due and payable within 30 days of billing.
14. Items not specifically included within the quotation are considered excluded.
15. If an Insurance Certificate requires a Waiver of Subrogation, an additional charge of $250.00 will be applied.
16. No Retention to be withheld.

**Thank You for considering FMG for your milling and grinding needs.**

# *** FAX COVER SHEET ***

| | | | |
|---|---|---|---|
| To: | Estimating | Fax: | |
| From: | Ricardo Buenrostro | Date: | 9/14/16 |
| Re: | Quote – CADOT 04-3G59U4….. | Pages: | 3 |

☑ Urgent ☑ For Review ☐ Please Reply

**120 Granite Rock Way, San Jose, CA 95136, Ph. (408) 573-9364, Fax. (408) 573-7152, Lic. #796046**

Estimator,

Attached you will find the daily rental rates for the job bidding today For the CADOT called, ***"04-3G59U4 – HMA Paving, Replace Approach and PCC Slabs, Precast Concrete Pavement on Route 580."***

Should you have any questions please give me a call.

Thank you and good luck on your bid.

CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

# SUBCONTRACT PROPOSAL

PROJECT: RT 580 PATTERSON
ALAMEDA & SAN JOAQUIN CO., CADOT
04-3G59U4

BID DATE: 9/14/16
ESTIMATE NO: 160803C

PREPARED BY: KRIS KARPSTEIN
TERMS:

REFER INQUIRIES TO: KRIS KARPSTEIN

| ITEM | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 26 | TREATED WOOD WASTE | 388,000.00 | LB | $ 0.20 | $ 77,600.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | $ 4.00 | $ 121,200.00 |
| 144 | GUARD RAILING DELINEATOR | 300.00 | EA | $ 20.00 | $ 6,000.00 |
| 147 | MIDWEST GR SYSTEM (WD POST) | 30,900.00 | LF | $ 22.00 | $ 679,800.00 |
| 149 | SINGLE THRIE BM BARRIER (WD POST) | 3,660.00 | LF | $ 28.00 | $ 102,480.00 |
| 150 | DOUBLE THRIE BM BARRIER (WD POST) | 480.00 | LF | $ 43.00 | $ 20,640.00 |
| 153 | TRANSITION RAILING (TYPE WB-31) | 28.00 | EA | $ 4,400.00 | $ 123,200.00 |
| 154 | END ANCHOR ASSEMBLY (TYPE SFT) | 23.00 | EA | $ 795.00 | $ 18,285.00 |
| 155 | ALT IN-LINE TERMINAL SYSTEM | 20.00 | EA | $ 2,975.00 | $ 59,500.00 |
| 156 | ALT FLARED TERMINAL SYSTEM | 25.00 | EA | $ 2,575.00 | $ 64,375.00 |
| 182 | DOUBLE MIDWEST GR SYSTEM WD POST | 94.00 | LF | $ 35.00 | $ 3,290.00 |
| 183 | TRANS RAIL TYPE STB | 1.00 | EA | $ 4,600.00 | $ 4,600.00 |
| 185 | MOBILIZATION | 1.00 | LS | $ 64,708.00 | $ 64,708.00 |
| | ← 1.3% MOB | | | TOTAL | $ 1,345,678.00 |

**TERMS AND CONDITIONS:**

1 BOND EXCLUDED. Bond 0.6 %.
2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
EY EXCLUDED.
LY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
OBILIZATIONS. ADDITIONAL MOBS ARE $3,500 EACH.
ARING & GRADING.
NDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
Y INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
E LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS
STRUCTION
Y (30) CALENDAR DAYS.

Low Bid

LESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Kris Karpstein
TITLE: ESTIMATOR
DATE: 9/14/16

DIRT & AGGREGATE
INTERCHANGE, INC.

# QUOTATION

**REVISED**
**PER ADDENDUM 1-6**

**DATE:** 9/13/2016

**TO:** GRANITE CONST. **Attn:** ESTIMATOR **FAX:** 916-369-0429

**Project Name:** 04-3G59U4 HMA PAVING, REPLACE APPROACH
**Owner:** CALTRANS
**Bid Date & Time:** 9/14/16 2:00PM

| Item | Description | Qty | U/M | Unit Price | Extended |
|---|---|---|---|---|---|
| 26 | Treated Wood Waste | 388000 | LBS | $0.20 | $77,600.00 |
| 30 | Remove Guardrail | 30300 | LF | $7.00 | $212,100.00 |
| 144 | Guardrailing Delineators | 300 | EA | $25.00 | $7,500.00 |
| 147 | Midwest Guardrail System (Wood Post) | 30900 | LF | $23.00 | $710,700.00 |
| 149 | Single Thrie Beam Barrier (Wood Post) | 3660 | LF | $34.00 | $124,440.00 |
| 150 | Double Thrie Beam Barrier (Wood Post) | 480 | LF | $46.00 | $22,080.00 |
| 152 | DELETED PER ADDENDUM #5 | | | | |
| 153 | Transition Railing (Type WB-31) | 28 | EA | $3,800.00 | $106,400.00 |
| 154 | End Anchor Assembly (Type SFT) | 23 | EA | $1,000.00 | $23,000.00 |
| 155 | Alternative In-Line Terminal System | 20 | EA | $3,000.00 | $60,000.00 |
| 156 | Alternative Flared Terminal System | 25 | EA | $2,750.00 | $68,750.00 |
| 182 | Double Midwest Guardrail System (Wood Post) | 94 | LF | $30.00 | $2,820.00 |
| 183 | Transition Railing (Type STB) | 1 | EA | $4,600.00 | $4,600.00 |
| 185 | Mobilization | 1 | LS | $10,000.00 | $10,000.00 |
| | | | | *TOTAL:* | $1,429,990.00 |

*Stipulations:*

- Prime Contractor to provide secure staging area for guardrail materials.
- Bond not included.
- No traffic control. No Survey Work. No Engineering or Testing.
- Excludes all dirt work and concrete work on guardrail items.
- Exlcudes erosion control.
- [redacted] to project.
- [redacted] $5,000.00 per mobilization.
- [redacted]
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Bond Rate

2 mob (1 is included) =

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

$501-2mil (6.35/1000) = 9,080

up to 500K (8/1000) = 4000

$13,080

91%

*We are a Minority Business Enterprise*
OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

MBI
Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

**Date:** **September 14, 2016** **Bid Number:** **5744**

# FACSIMILE BID TRANSMITTAL

**To:** **ESTIMATOR**

**Bid Date:** September 14, 2016

**Contract No:** CDOT #04-3G59U4

**Location:** Ala-580-Altamont Pass

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

9-14-16
Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

**Bid Date:** September 14, 2016
**Contract No:** CDOT# 04-3G59U4
**Location:** Ala-580-Altamont Pass

2/4

# GENERAL CONDITIONS
## BID # 5744

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION**- MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-6 - (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 350 < 450 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/4

**SPECIAL CONDITIONS #5744**
**CDOT #04-3G59U4/ALA,SJ-205.580-ALTAMONT & CASTRO VALLEY**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers. Barriers & Railings are to be placed on finish grades from finish grade.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC). All shifts require TC. Much work may be concurrent with other operations.

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.09, "Treated Wood Waste," excludes training, handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.

9. **Items #26-183, Midwest Guardrail & Thrie Beam Barrier:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others, if not MBI's Item. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR & MGS. Two (2) move-ins Each for removals and installations. Removals are bid for completion during Stages 1 & 2 from existing finish grade. Installations are bid for completion during Stages 1 & 2 after finish shoulder grade is established by the Contractor. Concurrently, adjacent grade must be within one (1) foot of finish grade for a sufficient width to safely support MBI post driver and support equipment. Installation at any given location will occur one (1) time only, and additional adjustment of Guardrail grade or alignment is not included. Thirty (30) shifts for removals. Sixty (60) shifts for installations.

10. **Items#158-184, Concrete Barrier, Type 60 Series, Anchor Blocks & Transitions:** <u>INCLUDES PCC and Rebar</u>. Includes pour Barrier Anchors excavated neatline by others. Barriers are to be placed on finish grade from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excavation, grading, aggregate, PCC or AC pad under Barriers by others. Contractor is to coordinate temporary K-railing removal and Traffic Control with placement of Concrete Barriers. Type 60D Modified includes grouting of Inspection Wires. Anchor Blocks & Transitions include footing excavation. Footing spoil is to be wasted in-place. Two (2) move-ins. One-hundred fifty (150) shifts for installation.

11. **Item #148, Vegetation Control, Minor Concrete:** <u>INCLUDES</u> Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Two (2) move-ins. One-hundred five (105) shifts. This Item may be "split" from MBI's Bid.

12. If Bonding is required, <u>**ADD 1% of MBI's 1% Bond Premium per month**</u> for every month longer than (24) months.

4/4

Proposal
MIDSTATE BARRIER, INC.
Job Code: 5744
Description: CDOT #04-3G59U4/ALA,SJ-580,205-ALTAMONT & CASTRO VALLEY #5744

| Pay Item No. | Description / Subtotal Description | Proposal Quantity | Unit of Measure | Unit Price | Total Price |
|---|---|---|---|---|---|
| 26 | TREATED WOOD WASTE | 388,000.00 | LB | 0.25 | 97,000.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | 6.35 | 192,405.00 |
| 144 | GR DELINEATOR | 300.00 | EA | 15.00 | 4,500.00 |
| 147 | MIDWEST GR-wood post | 30,900.00 | LF | 21.95 | 678,255.00 |
| 149 | SINGLE TBB,wood post | 3,660.00 | LF | 25.00 | 91,500.00 |
| 150 | DOUBLE TBB,wood post | 480.00 | LF | 51.00 | 24,480.00 |
| 153 | TRANS.RAIL-(TYPE WB-31) | 28.00 | EA | 3,800.00 | 106,400.00 |
| 154 | EAA-SFT | 23.00 | EA | 725.00 | 16,675.00 |
| 155 | ALT.IN-LINE TS | 20.00 | EA | 2,800.00 | 56,000.00 |
| 156 | ALT.FLARED TS | 25.00 | EA | 2,400.00 | 60,000.00 |
| 182 | DOUBLE MIDWEST GR-wood post | 94.00 | LF | 41.00 | 3,854.00 |
| 183 | TRANS.RAIL-TYP STB | 1.00 | EA | 3,700.00 | 3,700.00 |
| 185P | MOBILIZATION-GUARDRAIL | 1.00 | LS | 53,000.00 | 53,000.00 |
| | MIDWEST GUARDRAIL & THRIE BEAM BARRIER | | | Subtotal: | 1,387,769.00 |
| 158 | CONC.BARR.-TYPE 60 | 520.00 | LF | 90.00 | 46,800.00 |
| 159F | CONC.BARR.-TYPE 60A | 135.00 | LF | 90.00 | 12,150.00 |
| 160 | CONC.BARR.-TYPE 60C | 25,900.00 | LF | 95.00 | 2,460,500.00 |
| 161 | CONC.BARR.-TYP 60D MODIFIED | 1,537.00 | LF | 91.00 | 139,867.00 |
| 162 | CONC.BARR.-TYP 60R | 84.00 | LF | 540.00 | 45,360.00 |
| 163 | CONCRETE BARRIER-ANCHOR BLOCK | 120.00 | LF | 890.00 | 106,800.00 |
| 164 | CONCRETE BARRIER-TRANSITION | 82.00 | LF | 800.00 | 65,600.00 |
| 184 | CONC.BARR.-TYP 60F | 160.00 | LF | 360.00 | 57,600.00 |
| 185P | MOBILIZATION-CONCRETE | 1.00 | LS | 70,000.00 | 70,000.00 |
| | CONCRETE BARRIER-COMPLETE | | | Subtotal: | 3,004,677.00 |
| 148 | VEG.CONTROL-MINOR CONCRETE | 11,400.00 | SY | 70.00 | 798,000.00 |
| 185P | MOBILIZATION-VCMC | 1.00 | LS | 65,000.00 | 65,000.00 |
| | VEGETATION CONTROL, MINOR CONCRETE | | | Subtotal: | 863,000.00 |
| | | | | GRAND TOTAL: | 5,255,446.00 |

Proposal Certification:

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018
STEPHEN V. GIFFORD DIR #1000000538
ESTMATOR, x210
09.14.2016

09.14.2016



Copyright©1989-2015 InEight Inc. All Rights Reserved.

MBI
Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

**Date:** **September 14, 2016** **Bid Number:** **5744**

# FACSIMILE BID TRANSMITTAL

**To:** **ESTIMATOR**

**Bid Date:** September 14, 2016

**Contract No:** CDOT #04-3G59U4

**Location:** Ala-580-Altamont Pass

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

9-14-16
Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

2/4

**Bid Date:** September 14, 2016
**Contract No:** CDOT# 04-3G59U4
**Location:** Ala-580-Altamont Pass

## GENERAL CONDITIONS
## BID # 5744

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE-** Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-6 - (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 350 < 450 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/4

**SPECIAL CONDITIONS #5744**
**CDOT #04-3G59U4/ALA.SJ-205.580-ALTAMONT & CASTRO VALLEY**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers. Barriers & Railings are to be placed on finish grades from finish grade.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC). All shifts require TC. Much work may be concurrent with other operations.

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.09, "Treated Wood Waste," excludes training, handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.

9. **Items #26-183, Midwest Guardrail & Thrie Beam Barrier:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others, if not MBI's Item. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR & MGS. Two (2) move-ins Each for removals and installations. Removals are bid for completion during Stages 1 & 2 from existing finish grade. Installations are bid for completion during Stages 1 & 2 after finish shoulder grade is established by the Contractor. Concurrently, adjacent grade must be within one (1) foot of finish grade for a sufficient width to safely support MBI post driver and support equipment. Installation at any given location will occur one (1) time only, and additional adjustment of Guardrail grade or alignment is not included. Thirty (30) shifts for removals. Sixty (60) shifts for installations.

10. **Items#158-184, Concrete Barrier, Type 60 Series, Anchor Blocks & Transitions:** INCLUDES PCC and Rebar. Includes pour Barrier Anchors excavated neatline by others. Barriers are to be placed on finish grade from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excavation, grading, aggregate, PCC or AC pad under Barriers by others. Contractor is to coordinate temporary K-railing removal and Traffic Control with placement of Concrete Barriers. Type 60D Modified includes grouting of Inspection Wires. Anchor Blocks & Transitions include footing excavation. Footing spoil is to be wasted in-place. Two (2) move-ins. One-hundred fifty (150) shifts for installation.

11. **Item #148, Vegetation Control, Minor Concrete:** **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Two (2) move-ins. One-hundred five (105) shifts. This Item may be "split" from MBI's Bid.

12. If Bonding is required, **ADD 1% of MBI's 1% Bond Premium per month** for every month longer than (24) months.

4/4

**Proposal**
**MIDSTATE BARRIER, INC.**
Job Code: 5744
Description: CDOT #04-3G59U4/ALA,SJ-580,205-ALTAMONT & CASTRO VALLEY #5744

Proposal

| Pay Item No. | Description<br>Subtotal Description | Quantity | Unit of Measure | Unit Price | Total Price |
|---|---|---|---|---|---|
| 26 | TREATED WOOD WASTE | 388,000.00 | LB | 0.25 | 97,000.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | 6.35 0.00 | 0.00 |
| 144 | GR DELINEATOR | 300.00 | EA | 15.00 | 4,500.00 |
| 147 | MIDWEST GR-wood post | 30,900.00 | LF | 21.95 0.00 | 0.00 |
| 149 | SINGLE TBB,wood post | 3,660.00 | LF | 25.00 | 91,500.00 |
| 150 | DOUBLE TBB,wood post | 480.00 | LF | 51.00 | 24,480.00 |
| 153 | TRANS.RAIL-(TYPE WB-31) | 28.00 | EA | 3,800.00 | 106,400.00 |
| 154 | EAA-SFT | 23.00 | EA | 725.00 | 16,675.00 |
| 155 | ALT.IN-LINE TS | 20.00 | EA | 2,800.00 | 56,000.00 |
| 156 | ALT.FLARED TS | 25.00 | EA | 2,400.00 | 60,000.00 |
| 182 | DOUBLE MIDWEST GR-wood post | 94.00 | LF | 41.00 | 3,854.00 |
| 183 | TRANS.RAIL-TYP STB | 1.00 | EA | 3,700.00 | 3,700.00 |
| 185P | MOBILIZATION-GUARDRAIL | 1.00 | LS | 53,000.00 | 53,000.00 |
| | MIDWEST GUARDRAIL & THRIE BEAM BARRIER | | | Subtotal: | 517,109.00 |
| 158 | CONC.BARR.-TYPE 60 | 520.00 | LF | 90 0.00 | 0.00 |
| 159F | CONC.BARR.-TYPE 60A | 135.00 | LF | 90 0.00 | 0.00 |
| 160 | CONC.BARR.-TYPE 60C | 25,900.00 | LF | 95 0.00 | 0.00 |
| 161 | CONC.BARR.-TYP 60D MODIFIED | 1,537.00 | LF | 91.00 | 139,867.00 |
| 162 | CONC.BARR.-TYP 60R | 84.00 | LF | 540.00 | 45,360.00 |
| 163 | CONCRETE BARRIER-ANCHOR BLOCK | 120.00 | LF | 890.00 | 106,800.00 |
| 164 | CONCRETE BARRIER-TRANSITION | 82.00 | LF | 800.00 | 65,600.00 |
| 184 | CONC.BARR.-TYP 60F | 160.00 | LF | 360.00 | 57,600.00 |
| 185P | MOBILIZATION-CONCRETE | 1.00 | LS | 70,000.00 | 70,000.00 |
| | CONCRETE BARRIER-COMPLETE | | | Subtotal: | 485,227.00 |
| 148 | VEG.CONTROL-MINOR CONCRETE | 11,400.00 | SY | 70.00 | 798,000.00 |
| 185P | MOBILIZATION-VCMC | 1.00 | LS | 65,000.00 | 65,000.00 |
| | VEGETATION CONTROL, MINOR CONCRETE | | | Subtotal: | 863,000.00 |
| | | | | GRAND TOTAL: | 1,865,336.00 |

**Proposal Certification**

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018
STEPHEN V. GIFFORD DIR #1000000538
ESTMATOR, x210
09.14.2016

09.14.2016


Copyright©1989-2015 InEight Inc. All Rights Reserved.

MBI
Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

**Date:** **September 13, 2016** **Bid Number:** **5744**

# ** SCOPE **

**To:** **ESTIMATOR**

**Bid Date:** September 14, 2016

**Contract No:** CDOT #04-3G59U4

**Location:** Ala-580-Altamont Pass

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

2/4

**Bid Date:** September 14, 2016
**Contract No:** CDOT# 04-3G59U4
**Location:** Ala-580-Altamont Pass

## GENERAL CONDITIONS
## BID # 5744

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE-** Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-6 - (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 350 < 450 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

Scope

**SPECIAL CONDITIONS #5744**
**CDOT #04-3G59U4/ALA.SJ-205.580-ALTAMONT & CASTRO VALLEY**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers. Barriers & Railings are to be placed on finish grades from finish grade.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC). All shifts require TC. Much work may be concurrent with other operations.

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.09, "Treated Wood Waste," excludes training, handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.

9. **Items #26-183, Midwest Guardrail & Thrie Beam Barrier:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others, if not MBI's Item. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR & MGS. Two (2) move-ins Each for removals and installations. Removals are bid for completion during Stages 1 & 2 from existing finish grade. Installations are bid for completion during Stages 1 & 2 after finish shoulder grade is established by the Contractor. Concurrently, adjacent grade must be within one (1) foot of finish grade for a sufficient width to safely support MBI post driver and support equipment. Installation at any given location will occur one (1) time only, and additional adjustment of Guardrail grade or alignment is not included. (XX) shifts for removals. (XX) shifts for installations.

10. **Items#158-184, Concrete Barrier, Type 60 Series, Anchor Blocks & Transitions:** INCLUDES PCC and Rebar. Includes pour Barrier Anchors excavated neatline by others. Barriers are to be placed on finish grade from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excavation, grading, aggregate, PCC or AC pad under Barriers by others. Contractor is to coordinate temporary K-railing removal and Traffic Control with placement of Concrete Barriers. Type 60D Modified includes grouting of Inspection Wires. Anchor Blocks & Transitions include footing excavation. Footing spoil is to be wasted in-place. Two (2) move-ins. (XX) shifts for installation.

11. **Item #148, Vegetation Control, Minor Concrete:** **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Two (2) move-ins. (XX) shifts. This Item may be "split" from MBI's Bid.

12. If Bonding is required, **ADD 1% of MBI's 1% Bond Premium per month** for every month longer than (24) months.

4/4

Proposal
MIDSTATE BARRIER, INC.
Job Code: 5744
Description: CDOT #04-3G59U4/ALA,SJ-580,205-ALTAMONT & CASTRO VALLEY #5744

Proposal

| Pay Item No. | Description<br>Subtotal Description | Quantity | Unit of Measure | Unit Price | Total Price |
|---|---|---|---|---|---|
| 26 | TREATED WOOD WASTE | 388,000.00 | LB | 0.00 | 0.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | 0.00 | 0.00 |
| 144 | GR DELINEATOR | 300.00 | EA | 0.00 | 0.00 |
| 147 | MIDWEST GR-wood post | 30,900.00 | LF | 0.00 | 0.00 |
| 149 | SINGLE TBB,wood post | 3,660.00 | LF | 0.00 | 0.00 |
| 150 | DOUBLE TBB,wood post | 480.00 | LF | 0.00 | 0.00 |
| 153 | TRANS.RAIL-(TYPE WB-31) | 28.00 | EA | 0.00 | 0.00 |
| 154 | EAA-SFT | 23.00 | EA | 0.00 | 0.00 |
| 155 | ALT.IN-LINE TS | 20.00 | EA | 0.00 | 0.00 |
| 156 | ALT.FLARED TS | 25.00 | EA | 0.00 | 0.00 |
| 182 | DOUBLE MIDWEST GR-wood post | 94.00 | LF | 0.00 | 0.00 |
| 183 | TRANS.RAIL-TYP STB | 1.00 | EA | 0.00 | 0.00 |
| | MIDWEST GUARDRAIL & THRIE BEAM BARRIER | | | Subtotal: | 0.00 |
| 158 | CONC.BARR.-TYPE 60 | 520.00 | LF | 0.00 | 0.00 |
| 159F | CONC.BARR.-TYPE 60A | 135.00 | LF | 0.00 | 0.00 |
| 160 | CONC.BARR.-TYPE 60C | 25,900.00 | LF | 0.00 | 0.00 |
| 161 | CONC.BARR.-TYP 60D MODIFIED | 1,537.00 | LF | 0.00 | 0.00 |
| 162 | CONC.BARR.-TYP 60R | 84.00 | LF | 0.00 | 0.00 |
| 163 | CONCRETE BARRIER-ANCHOR BLOCK | 120.00 | LF | 0.00 | 0.00 |
| 164 | CONCRETE BARRIER-TRANSITION | 82.00 | LF | 0.00 | 0.00 |
| 184 | CONC.BARR.-TYP 60F | 160.00 | LF | 0.00 | 0.00 |
| | CONCRETE BARRIER-COMPLETE | | | Subtotal: | 0.00 |
| 148 | VEG.CONTROL-MINOR CONCRETE | 11,400.00 | SY | 0.00 | 0.00 |
| | VEGETATION CONTROL, MINOR CONCRETE | | | Subtotal: | 0.00 |
| | | | | GRAND TOTAL: | 0.00 |

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018
STEPHEN V. GIFFORD DIR #1000000538
ESTMATOR, x210
09.13.2016

Signed: Scope Only 9.13.2016


Copyright©1989-2015 InEight, Inc. All Rights Reserved.

PC&N CONSTRUCTION INC. BE ALERT
5301-F Byron Hot Springs Road · Byron, CA 94514 · (925) 634-4567 · Fax (925) 634-4339
Class "A" 771852 * Certified DBE 39218 * Certified SBE 21507

September 14, 2016

Please see attached quote for Project No. 04-3G59U4

P C & N Construction **CANNOT** supply **BONDS** at this time for the dollar amount of our bid. However there is Material on Hand Payment for our Items of work that covers about ½ of our total bid. As the project gets closer to the start of construction we may be able to provide bonds.

Please feel free to give me or Cliff a call to discuss.

Thank you for your consideration,

Christi Plum
President

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771662

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

**PRICES ARE GOOD FOR 30 DAYS**

We are pleased to submit the following bid:

Contract 04-3G59U4
Project 04-Ala-205-0.0/1.0,04-Ala-580-0.0/8.0,26.1/30.3,10-SJ-580-13.5/15.4
Federal Aid No. ACIM-000C(438)E
Bid Date 9/14/2018

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT PRICE | TOTAL |
|---|---|---|---|---|
| 26 | Treated Wood Waste | 388,000 LB | $ 0.10 | $ 38,800.00 |
| 30 | Remove Guardrail | 30,300 LF | $ 7.75 | $ 234,825.00 |
| 147 | Midwest Guardrail System (Wood Post) | 30,900 LF | $ 23.00 | $ 710,700.00 |
| 149 | Single Thrie Beam Barrier (Wood Post) | 3,660 LF | $ 27.00 | $ 98,820.00 |
| 150 | Double Thrie Beam Barrier (Wood Post) | 480 LF | $ 36.00 | $ 17,280.00 |
| 173 | Transition Railing (Type WB-31) | 28 EA | $ 3,900.00 | $ 109,200.00 |
| 174 | End Anchor Assembly (Type SFT) | 23 EA | $ 800.00 | $ 18,400.00 |
| 155 | Alternative In-Line Terminal System | 20 EA | $ 2,700.00 | $ 54,000.00 |
| 156 | Alternative Flared Terminal System | 25 EA | $ 2,500.00 | $ 62,500.00 |
| 182 | Double Midwest Guardrail System (Wood Post) | 94 LF | $ 35.00 | $ 3,290.00 |
| 183 | Transition Railing (Type STB) | 1 EA | $ 4,000.00 | $ 4,000.00 |
| | P C & N Construction, Inc. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement work. Additionally, an Executed subcontract or purchase order must be on file with this office prior to start of work. | | | |
| | | | TOTAL | $ 1,351,815.00 |

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Move Ins As Required
4. Addendum #1 - #6

Exclusions:
1. Bonds, Permits and Fees (If any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control - Will Require 35 Work Periods
5. Night Lights
6. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
7. Liability for All Un-Marked Underground Utilities

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

Bond

Did not Quote # 144
Gaurd Rail Deliniators

Back To Query Form

## Search Returned 1 Records

Wed Sep 14 10:32:29 PDT 2016

**Query Criteria**

Firm ID: 39218

Firm Type: DBE

| | |
|---|---|
| Firm ID | 39218 |
| Firm/DBA Name | PC&N CONSTRUCTION, INC |
| Address Line1 | 5301-F BYRON HOT SPRINGS ROAD |
| Address Line2 | |
| City | BYRON |
| State | CA |
| Zip Code1 | 94514 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | cplum@pcnconstructioninc.com |
| Contact Name | CHRISTI PLUM |
| Area Code | ( 925 ) |
| Phone Number | 634-4567 |
| Alt Area Code | ( ) |
| Alt Phone Number | |
| Fax Area Code | ( 925 ) |
| Fax Phone Number | 634-4339 |
| Agency Name | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| Counties | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43, 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| Districts | 01; 02; 03; 04; 05; 06; 09; 10; |
| DBE NAICS | 237310; |
| ACDBE NAICS | |
| Work Codes | C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER; |
| Licenses | A General Engineering Contractor; |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

Back To Query Form

| Legal Name | Registration Number | County | City | Registration Date | Expiration Date |
|---|---|---|---|---|---|
| P C & N CONSTRUCTION, INC | 1000002500 | CONTRA COSTA | BYRON | 05/12/2016 | 06/30/2017 |

BIDSYNC



California Profile

| | | | |
|---|---|---|---|
| BidSync Supplier Name | P C & N Construction, Inc. | | |
| Supplier Number | 21537 | | |
| Legal Business Name | P C & N CONSTRUCTION INC | DBA Business Name | P C & N CONSTRUCTION INC |
| Address | 5301 F BYRON HOT SPRINGS RD<br>BYRON, CA 94514 | Phone | (925) 634-4567 |
| | | FAX | (925) 634-4335 |
| Email | cplum@pncconstructioninc.com | | |
| Number of Employees | 6 | | |
| Business Types | Construction | | |
| Service Areas | Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Kern, Kings, Lake, Lassen, Madera, Marin, Mariposa, Mendocino, Merced, Mono, Monterey, Napa, Nevada, Placer, Plumas, Sacramento, San Benito, San Joaquin, San Luis Obispo, San Mateo, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Yolo, Yuba, | | |
| Keywords | METAL BEAM GUARD RAIL, TERMINAL SYSTEM, CABLE RAILING, BRIDGE RAILING | | |
| Construction License Types | A - General Engineering | | |
| Classifications | 721410 - Highway and road construction services | | |
| View Options | View Application | | |
| Edit Options | Amend Application \| Register as Disabled Veteran Business Enterprise (DVBE) | | |

Register as Disabled Veteran Business Enterprise (DVBE)

| TYPE | STATUS | STATUS DATE | FROM | TO | Actions |
|---|---|---|---|---|---|
| SB (Micro) | Approved | Jun 4, 2014 | Jan 31, 2013 | Jan 31, 2017 | |

## Certification History

| TYPE | STATUS | STATUS DATE | FROM | TO |
|---|---|---|---|---|
| SB (Micro) | Expired | Jan 31, 2013 | Apr 13, 2011 | Apr 30, 2013 |
| SB (Micro) | Expired | Apr 13, 2011 | Apr 23, 2009 | Apr 30, 2011 |
| SB (Micro) | Expired | Apr 23, 2009 | Jun 28, 2006 | Apr 23, 2009 |
| SB | Expired | Jul 24, 2003 | Jul 24, 2003 | Jun 30, 2006 |
| SB | Expired | Aug 29, 2000 | Aug 29, 2000 | Jul 31, 2003 |



Copyright © 1999-2016 - BidSync - All rights reserved.

Since 1988
FERREIRA
CONSTRUCTION CO., INC.
DBA FERREIRA COASTAL CONSTRUCTION COMPANY

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS
License #985180
DIR #1000001634

**BID DATE:** 9/14/16
**BID TIME:** 2:00 P.M.

**PROJECT NAME:** Caltrans 04-3G59U4
**LOCATION:** In Alameda and San Joaquin Counties on Route 580 and Route 205

**BOND RATE: 1% MBGR, 1% Fencing** **ADDENDUMS NOTED: 1, 2, 3, 4, 5, 6**

| ITEM # | DESCRIPTION | QUANTITY | UM | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 26 | Treated Wood Waste | 388000 | LB | $ 0.26 | $ 100,880.00 |
| 29 | Remove Fence (Type BW) | 340 | LF | $ 7.35 | $ 2,499.00 |
| 30 | Remove Guardrail | 30300 | LF | $ 4.60 | $ 139,380.00 |
| 141 | Fence (Type BW, 5-Strand, Metal Post) | 340 | LF | $ 13.20 | $ 4,488.00 |
| 144 | Guard Railing Delineator | 300 | EA | $ 23.45 | $ 7,035.00 |
| 147 | Midwest Guardrail System (Wood Post) | 30900 | LF | $ 25.80 | $ 797,220.00 |
| 149 | Single Thrie Beam Barrier (Wood Post) | 3660 | LF | $ 32.00 | $ 117,120.00 |
| 150 | Double Thrie Beam Barrier (Wood Post) | 480 | LF | $ 57.70 | $ 27,696.00 |
| 151 | Cable Railing | 141 | LF | $ 44.00 | $ 6,204.00 |
| 153 | Transition Railing (Type WB-31) | 28 | EA | $ 3,565.00 | $ 99,820.00 |
| 154 | End Anchor Assembly (Type SFT) | 23 | EA | $ 622.00 | $ 14,306.00 |
| 155 | Alternative In-Line Terminal System | 20 | EA | $ 3,317.00 | $ 66,340.00 |
| 156 | Alternative Flared Terminal System | 26 | EA | $ 2,995.00 | $ 74,875.00 |
| | **TOTAL BID:** | | | $ | 1,457,863.00 |

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.
NOTE: Contractor to provide a minimum of 4 weeks notification prior to mobilization.
NOTE: For Item #151, Post pockets supplied by Ferreira. Install correctly and cleaned by others.
NOTE: All removals are for one move-in, any additional move-ins required add $9,474.00 each.
NOTE: All installations are for one move-in, any additional move-ins required add $9,474.00 each.
NOTE: Ferreira will need approximately 96 shifts to complete work.
NOTE: If we cannot use our Guardrail post driver, the pricing above is void or will need to be renegotiated.
NOTE: A minimum of 16' is required for our Guardrail Post Driver.
NOTE: General Contractor to provide laydown yard for Ferreira Construction.

EXCLUSIONS: TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, REMOVAL OF CONCRETE ANCHORS, STAKING, GRADING, CLEARING & GRUBBING OF FENCE LINE, SURVEYING, SPOILS REMOVAL, MAINTENANCE OF INSTALLED FENCING OR MBGR, BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING, EXTRA DIRT FOR BACKFILLING, LOCATION OF UNDERGROUND UTILITIES, PAINTING, ENGINEERING, ASPHALT OR CONCRETE PATCH WORK, GROUNDING, CONCRETE PADS/SLABS OR POTHOLEING.

Thank You,

Tom Lyons

Estimator / Project Manager

Ferreira Coastal Construction
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone (909) 606-5900
Fax (909) 606-7711
E-mail tlyons@ferreiraconstruction.com




# APEX FENCE COMPANY, INC

19896 ALEXANDER AVE
P.O. BOX 545
ANDERSON, CA 96007

PHONE (530) 365-3316
CELL (530) 410-1305
FAX (530) 365-5478

California LIC # 269127
Nevada LIC # 22365
Bond Rate 1 %
SBE NO. 1002799

## *Fax*

**Attn:** ESTIMATING DEPT **From:** Jake Wood – Project Manager

**Date:** 9-14-16 **Pages:** 2 - Including transmittal

MGS QUOTE

**Re: 04-3G59U4**

**Comments:**

**In Alameda and San Joaquin Counties on route 580 from Patterson Pass road overcrossing to Greenville overhead and from Eden Canyon Road undercrossing to Strobridge Ave undercrossing and on route 205 from San Joaquin County Line to Midway Road undercrossing. - HMA Paving, replace approach and PCC slabs, precast concrete pavement.**

**Direct # (530) 410-1305**

**Email: apexjake@shasta.com**

# APEX FENCE CO., INC.

*Since 1970*

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

**SBE NO. 1760531**
UNION CONTRACTOR
LOCAL 185 & OE3
**HUB ZONE CERTIFIED**

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%
**DIR# 1000007379**

QUOTATION: 04-3G59U4 In Alameda and San Joaquin Counties on toute 580 from Patterson Pass road overcrossing to Greenville overhead and from Eden Canyon Road undercrossing ro Strobridge Ave undercrossing and on route 205 from San Joaquin County Line to Midway Road undercrossing. - HMA Paving, replace approach and PCC slabs, precast concrete pavement. 450 Working Days Mainly Night Work

BID DATE: September 14, 2016

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER AND ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR.

| ITEM # | QTY | U/M | DESCRIPTION | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 26 | 388,000 | LB | Treated Wood Waste | $0.30 | $116,400.00 |
| 30 | 30300 | LF | Remove Guardrail | $6.25 | $189,375.00 |
| 147 | 30900 | LF | Midwest Guardrail System (Wood Posts) | $29.75 | $919,275.00 |
| 149 | 3660 | LF | Singe Thrie Beam Barrier (Wood Posts) | $31.00 | $113,460.00 |
| 150 | 480 | LF | Double Thrie Beam Barrier (Wood Posts) | $120.00 | $57,600.00 |
| 153 | 28 | EA | Transition Railing (Type WB-31) | $4,000.00 | $112,000.00 |
| 154 | 23 | EA | End Anchor Assembly (Type SFT) | $1,000.00 | $23,000.00 |
| 155 | 20 | EA | Alternative In-Line Terminal System | $3,500.00 | $70,000.00 |
| 156 | 25 | EA | Alternative Flared Terminal System | $3,400.00 | $85,000.00 |
| 182 | 94 | LF | Double Midwest Guardrail System | $150.00 | $14,100.00 |
| 183 | 1 | EA | Transition Railing (Type STB) | $5,000.00 | $5,000.00 |
| | | | ESTIMATED TRAFFIC DAYS (125) | | |
| | | | INCLUDES (2) MOVE IN, ADDITIONAL MOVE INS $5000.00 EA | | |
| | | | **DOESN'T INCLUDE POTHOLE TO LOCATE UNDERGROUND, TO BE PAID BY OTHERS AT TIME AND MATERIAL** | | |
| | | | **DOESN'T INCLUDE LOCATING OF EXISTING AND NEW OWNER UTILITIES ANY HAND DIGGING TO LOCATE UTILITIES TO BE PAID BY OTHERS** | | |
| | | | **PRIME TO CLEAR AND GRUB** | | |
| | | | **PRIME TO SUPPLY WATER AND TEMPORARY YARD** | | |
| | | | **PRIME TO GRADE UNDER MBGR FOR VEGETATION CONTROL** | | |
| | | | **PRIME TO MARK ALL USA APEX WILL CALL IT IN** | | |
| | | | | **TOTAL** | **$1,686,110.00** |

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

BL

IN BED

# RTC, inc.

**TO: ESTIMATING**

*Stormwater & Erosion Control Professionals*
22431 Antonio Parkway # B 160-251
Rancho Santa Margarita, CA 92688
(714) 709-4911 p
(877) 742-6546 f

| | |
|---|---|
| Bid Date: | *9 14 2016* |
| Project: | *Caltrans 04-3G59U4* |
| County: | *Alameda & San Joaquin* |
| Scope: | *SWPPP/Erosion Control* |
| Duration: | *450 Work Days* |
| Spec: | *Caltrans Std.* |
| Plans: | *Caltrans* |

Bid Items: *ITEM 13*
SWPPP QSD/P Scope

| DESCRIPTION | UNIT | QUANTITY | UNIT | TOTAL |
|---|---|---|---|---|
| 13 Prepare Storm Water Pollution Prevention Plan<br>*(RL = 2. 3 hard copies and one electronic file)* | LS | 1 | $ 1,500.00 | $ 1,500.00 |
| | | | TOTAL | $ 1,500.00 |

*SWPPP: Prepare SWPPP or WPCP:*
*The SWPPP or WPCP will be prepared by a Qualified SWPPP Developer (QSD)*
*The SWPPP or WPCP will follow the Caltrans required template format*
*Includes WPC Drawings and all CEM monitoring and inspection forms*
*The SWPPP or WPCP will be completed within 7 work days of the Notice to Proceed*

*Bid Options:*
*Additional BMP Training for GC and Subcontractors: $350.00 per session.*
*QSD or QSP Inspection or Consultation: $125 per Hour for site inspection and roundtrip travel*
*Laminated Enlarged WPC Drawings: $150.00/Sheet*

*Qualifications of RTC Staff Members:*
*Certified/Qualified SWPPP Developer (QSD)*
*Certified/Qualified SWPPP Practitioner (QSP)*
*Certified Professional in Erosion and Sediment Control (CPESC)*
*Certified Erosion, Sediment and Stormwater Inspector (CESSWI)*
*SWPPP/WPCP Prepared by Qualified SWPPP Developer (QSD)*
*GL and E and O Insured $2 million EA/AGG*

*Inclusions/Exclusions*
*Includes 3 hard copies in tabbed binders and one electronic .pdf file of SWPPP or WPCP*
*Excludes permit fees of any type*
*Full Payment due for SWPPP Upon CalTrans approval of the SWPPP*

DIR #1000032860

*SWPPP-WPCP-Water Pollution Control Managers-Inspections*

Low Bid

# AKA Environmental

The SWPPP Specialists, an SBE Company
6650 Montresor Place, Alta Loma, CA 91737
http://www.akaenvironmental.com
SWPPP CERT.NUM.070806-04,Fed Id:30-0457351 SBE Cert. No. 28185
Phone: 323-547-9605 Fax: 323-589-2430 email:rey@akaenvironmental.com

September 14, 2016

Submitted To: Granite Construction Company
Project Owner: CALTRANS DISTRICT 04
Project Name: HMA Paving, Replace Approach and PCC Slabs, Precast Concrete Pavement
Project Number: 04-3G59U4

Phone Number: 916-855-4400 Fax Number: 916-369-0429

*SWPPP & WPCP - Scope of services and fee – The scope of services, in general consists of the following professional services: Prepare a SWPPP or WPCP for the subject project. The report will in accordance with, NPDES, Construction Site Best Management Practices manuals, and Caltrans Storm Water Quality Handbooks.

Assumptions and exclusions –

- Revisions/Corrections will be provided to the Contractor in PDF (electronic) format. The client is responsible for printing and inserting the pages into the binder. If paper is needed and/or AKA needs to insert pages into binder an additional charge will apply.
- The price is for SWPPP preparation only. Includes four drawings, additional drawings will be billed at $150.00ea.
- A $400.00 fee will be added to the plan, if a Resident Engineer stamp is required
- Items not specified in this proposal will be provided as an additional service, ex Weekly BMP inspection reports.
- All processing including application fees, permits, and all other fees required by agencies are excluded from this proposal.
- We provide four (4) copies of the SWPPP for subject project. Additional copies will be billed at $100.00 each.

Billing – Billing will be based on the proposed fee. Invoices are due upon receipt. No retentions will be withheld from payment.

| Qty. | Services | Price | Circle Quantity |
|---|---|---|---|
| 1 | Storm Water Pollution Prevention Plan (SWPPP) | $1650.00 | 1 2 3 4 Other: |
| 1 | Storm Water Pollution Prevention Plan (SWPPP) Caltrans | $1850.00 | 1 2 3 4 Other: |
| 1 | Water Pollution Control Plan (WPCP)* | $1200.00 | 1 2 3 4 Other: |
| 1 | Dust Management Plan | $850.00 | 1 2 3 4 Other: |
| 1 | Water Quality Management Plan | Ask for Price | Ask for Price |
| | SWPCP/Lead Compliance Plans also available | Ask for Price | Ask for Price |
| | **Plan Corrections and/or Revisions** | **Free** | |
| | **Free local Pick-up and Delivery** | **Free** | |
| | ****We now offer BMP Training, QSD and QSP Certification Training. Please ask for more details.**** | | |

Hello Estimating Department,
My name is Rey, from AKA Environmental. We are providers of the Storm Water Pollution Prevention Plan (SWPPP), Water Pollution Control Plan (WPCP), Dust Management Plan, Erosion Control Plan and Water Quality Management Plan. We provide these services statewide from San Diego County to Del Norte County. Other companies like All American Asphalt and Top Grade construction are already doing business with us exclusively and benefit from our fast and professional service. So, the next time you need a SWPPP or any of the other plans we provide, use the price list listed above and give me a call (323) 547-9605

Authorized Signature _____ AKA Environmental

ACCEPTANCE OF PROPOSAL - Signature _____
Date _____

# VERUX

2443 Fair Oaks Blvd. #150

Sacramento, Ca 95825

Phone: (916) 765-4642

Fax: (888) 840-5935

ben@veruxinc.com

www.veruxinc.com

**DIR Registration #1000001353**

**SBE #1229840**

**Project Name: DOT 04-3G59U4– Alameda/San Joaquin Counties, Ca**

**Bid Date:** September 14, 2016 **Bid No:** 16-1625

## Storm Water Services Proposal

**Prepare Storm Water Pollution Prevention Plan (SWPPP) - $3,500.00**

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with new CA General Construction Permit #2009-0009-DWQ along with three (3) manuals for the above referenced project. We will work with your Legally Responsible Person (LRP) to upload the SWPPP and Permit Registration Documents onto SMARTS. Price includes any revisions that may be required for final approval.

**Project Site Inspections/REAPs - $450.00/Each**

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report/REAP will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Storms, Post Storm and Quarterly Non-Stormwater inspections. REAPs are required on Risk Level 2 projects.

**Sampling & Analysis Program - $600.00/Sampling & Analysis Day**

**Storm Water Annual Report - $500.00/Each**

| | |
|---|---|
| Submitted for **Verux, Inc.** by **Ben Rau, QSD, CPESC** | _____ Authorized Signature |
| _____ Date | _____ Title |

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts **subject to a late charge of 1 ½% per month if not paid within 30 days.**

| | |
|---|---|
| _____ Client Name | _____ Authorized Signature |
| _____ Date | _____ Printed Name/Title |

VERUX

2443 Fair Oaks Blvd. #150

Sacramento, Ca 95825

Phone: (916) 765-4642

Fax: (888) 840-5935

ben@veruxinc.com

www.veruxinc.com

**DIR Registration #1000001353**

**SBE #1229840**

**Project Name: DOT 04-3G59U4– Alameda/San Joaquin Counties, Ca**

**Bid Date:** September 14, 2016 **Bid No:** 16-1625

# Storm Water Services Proposal

## Prepare Storm Water Pollution Prevention Plan (SWPPP) - $3,500.00

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with new CA General Construction Permit #2009-0009-DWQ along with three (3) manuals for the above referenced project. We will work with your Legally Responsible Person (LRP) to upload the SWPPP and Permit Registration Documents onto SMARTS. Price includes any revisions that may be required for final approval.

## Project Site Inspections/REAPs - $450.00/Each

Evaluate jobsite and overall Best Management Practice (BMP) effectiveness. Recommend adjustments to maintain compliance with the California General Permit (CGP). An electronic copy of inspection report/REAP will be provided. CGP inspection requirements include: Weekly, Pre-storm, Daily During Storms, Post Storm and Quarterly Non-Stormwater inspections. REAPs are required on Risk Level 2 projects.

## Sampling & Analysis Program - $600.00/Sampling & Analysis Day

## Storm Water Annual Report - $500.00/Each

| | |
|---|---|
| Submitted for **Verux, Inc.** by **Ben Rau, QSD, CPESC** | Authorized Signature |
| Date | Title |

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

| | |
|---|---|
| Client Name | Authorized Signature |
| Date | Printed Name/Title |

**S Kwok Engineers, Inc.**
**(DBE #37060/SBE #55132/DIR#1000001343)**

1815 Cornell Drive, Alameda, CA 94501
T: 510-220-9017 F:888-733-1360
e-mail: seng@skwokengineers.com
website: www.skwokengineers.com

Contractor: Granite Construction Company
Address: 715 Comstock Street, Santa Clara, CA 95054
Phone: 408-327-7013, Fax: 408-327-7090
Contact: Teresa Rothney, email: teresa.rothney@gcinc.com

**RE**: Caltrans Project: 04-3G59U4 – For Construction on State Highway in Alameda and San Joaquin Counties on Route 580 from Patterson Pass Road Overcrossing to Greenville overhead and from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing and on Route 205 from San Joaquin County Line to Midway Road Undercrossing. Bid date: August 24, 2016, 2:00 p.m. DBE Goal: 5%

**Subject**: Price Quote for providing Stormwater Pollution Prevention Plan (SWPPP) and Stormwater Pollution Control (WPC) Permit Compliance Services.

Dear Estimator:

S Kwok Engineers, Inc. is pleased to provide quotes for services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** to perform the stormwater pollution control monitoring services for the referenced contract. Here is our company information for your bidding use:

We are a **Minority Business Enterprise (MBE)**, a California Unified Certification Program (CUCP) certified **DBE (Cert No. 37060 – Asian Pacific, Male)** and **Small Business Enterprise** firm certified by the Department of General Services of California **(SBE # 55132)**. Our **DIR registration number is 1000001343** and **annual gross receipt is below $500,000**. We have **operated for more than 7 years**. Our California Civil Engineer License is C 54292 and our QSD/QSP certificate number is 00399. We provide professional services only and do not provide construction work in the field therefore we do not possess a contractor license number.

We provide you an economical way to monitor the storm water compliance work on your project site. **We will work with your construction team to perform storm water monitoring tasks.** Here are our quotes for the following item:

**Prepare SWPPP** for **Risk Level 2 Project**.

| **Item # 13 – Partial** (see **Note 1** below) | **Estimated fee** |
|---|---|
| **Prepare SWPPP** by Qualified SWPPP Developer (QSD)<br>We will **increase the fee by 100%** for preparing the SWPPP if you don't hire us for the QSD/QSP Weekly Monitoring Services) | $2,400 |

$= \$4,800$

The SWPPP will conform to the Caltrans Standard. The draft SWPPP will be submitted electronically to you for review and approval.

The above estimated fee does not include the hardcopies of the SWPPP. If you need hardcopies, the printing cost is $300 per set plus shipping. The hardcopy of the SWPPP will be bounded in a ring binder and delivered to you via UPS ground.

The SWPPP quote does not include the effort of preparing the Dewatering and Discharge Plan (DDP). It also does not include preparing water pollution control items for aggregate crushing plant or, concrete or asphalt concrete batching plant.

Payment shall be paid in full once the SWPPP is approved or conditionally approved by the agency's Engineer for the beginning construction.

Here are remaining quotes for the followings bid items for this **Risk Level 2** project:

| **Item #12 – Partial** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Job Site Management** - Provide QSD/QSP Weekly Monitoring Service as Water Pollution Control Manager, Estimated **5 hours on a day of a week** including travelling time. This is a partial scope (reduced cost) of work, see **Note 2** below. | $110/hour x 5 hours/week is $550/week plus mileage cost is $61/ roundtrip =$611/week | 450 working days = approximately 90 weeks | $54,990 |

| **Item # 14** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Rain Event Action Plan** (REAP) | $110 x 2 hour each = $220/EA | 101 EA | $22,220 |

| **Item # 15** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Storm Water Sampling and Analysis Day** – We train your crew to perform sampling, testing and reporting. We will perform the data analysis of your reporting samples. Storm Water Quality Exceedance Report is not included in this estimated fee. If it is needed, we will charge incidental task's rate, $110/hour, to prepare the report. | $110 x 2 hour each = $220 / EA | 74 EA | $16,280 |

| **Item # 16** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Storm Water Annual Report** – Prepare CEM 2070 and CEM 2075 only. Ad Hoc Report and, Inspection and Reporting Log is not included. | $110 x 6 hours EA =$660/EA | 3 EA | $1,980 |

**Total Estimated Fees = $97,870**
(This is an estimated fee for our quoted items. The actual contracted fees might vary from this estimated fee. During the contract period, we will submit the actual executed tasks or hours on our weekly timecard, and send to you for approval before invoicing for payment.)

**Note 1**: **This is a packaged quote**. The quotes for Job Site Management, REAP, Storm Water Sampling and Analysis Day and Storm Water Annual Report above were estimated assuming that all the items services are performed by us. We will reevaluate the quotes and increase the fees if we are required to prepare these items separately.

**Note 2**: Your construction team will work with us and take responsibilities for the following allocated tasks: storm event (pre, during and post storm) monitoring, daily monitoring, storm water samplings, testing and reporting tasks. We will train your specified employees to perform these tasks and reduce your cost for hiring us fulltime. We can provide you the defined scopes between us before we hire for the job. If you want us to take over the entire tasks, we can provide you an estimated fulltime fees upon your request.

If an incidental task is required such as Storm Water Quality or Water Quality Exceedance Reports, reviewing or performing unpredictable weather related work, our rate for a QSD/QSP is $110 per hour. Travelling time will be charged with this rate.

If testing meter or kit is used, our daily charges for the pH meter is $80/day, turbidimeter is $100/day and dissolved oxygen meter is $100/day.

Parking and travelling expenses with 10% administration fees will be charged separately from the quotes above if it incurred on this project. Our QSD/QSP will be travelling from City of Concord to the site therefore the roundtrip mileage cost is $61 for each field monitoring work.

Exclusion:

- Ensure all employees have current water pollution control training,
- Authority to mobilize crew,
- Ad Hoc Report and, Inspection and Reporting Log for the Storm Water Annual Report,
- Maintain SWPPP documents including all monitoring reports and sampling data.

The quotes above include the stipulations described under the General Terms and Conditions listed below:

***GENERAL TERMS AND CONDITIONS***

*S Kwok Engineers, Inc. ("Consultant") is responsibilities shall conform and are limited to the requirements of the Construction General Permit of California (CGP), as applicable, to Consultant's retention as a QSP or QSD.*

***SWPPP Documents:***
*The minimum time required for Consultant to prepare a Storm Water Pollution Prevention Plan ("SWPPP") is ten (10) business days. In order for Consultant to prepare a SWPPP, Contractor must provide information requested by Consultant concerning the project, including, but not limited to, the project schedule, construction documents, contract and/or purchase order. S Kwok Engineers, Inc. will submit SWPPP documents such as monitoring reports to Contractors but is not responsible to maintain SWPPP documents for the project.*

***Cooperation**: Contractor shall cooperate with Consultant in obtaining documents and other information requested by Consultant, including, but not limited to, requests for information, change orders and other approvals, and the status of Consultant's applications for payment and payments to Contractor for work performed by Consultant. Contractor shall cooperate with Consultant's recommendations so as not to impair Consultant's ability to perform under the CGP as applicable, by, among other things, performing allocated tasks, ensuring CGP required documents retain on project site, mobilizing crews within 72 hours to implement or maintain BMPs or corrective actions.*

***Billing**: Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45) days from receipt of invoice for retention payment. Payments not received in accordance with this provision shall accrue interest at the rate of one and one-half percent (1-1/2%) per month from due date until paid.*

***Insurance**: Consultant maintains, and shall maintain during the performance of its work on the project, the following insurance and coverage:*

- *General liability - $1 million per occurrence/$2 million aggregate;*
- *Professional liability - $1 million per occurrence/$2 million aggregate;*
- *Commercial automobile liability - $1 million combined single limit;*
- *Umbrella liability – $1 million;*
- *Worker's compensation liability - $1 million per accident for bodily injury or disease.*

*Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under this provision shall be paid for by Contractor in advance of being acquired by Consultant.*

***Indemnity**: Consultant only provides advisory services, does not perform physical construction work or deliver construction materials to the field, and is not responsible for water pollution or unauthorized discharge of pollutants from the project, including, without limitation, any resulting costs, fines, penalties or fees. Contractor shall indemnify, hold harmless, and defend Consultant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which relates to Consultant's work on the project, except that caused by the sole and active negligence of Consultant.*

***Incidental, Special, and Consequential Damages**: Consultant shall not be liable for any incidental, special or consequential damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay damages, or liabilities or other obligations to third parties.*

***Suspension of Work and Termination or Cancellation of Contract**: Consultant may suspend work or terminate or cancel Consultant's contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voluntary petition in bankruptcy by Contractor; (3) the failure by Contractor to pay Consultant's invoices as provided herein; (4) the failure by Contractor to execute change orders or extra work.*

***Site Conditions**: Contractor represents and warrants that the site conditions of the project are as represented in Consultant's contract with Contractor, drawings and specifications (collectively "Contract Documents") and acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents. Contractor shall be*

*responsible for extra work necessitated by unforeseen site conditions not represented in the Contract Documents.*

***Governing Law**: These Conditions and the Contract Documents shall be construed under, and governed by, the laws of the State of California.*

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2) weeks before we start working on the project. This will allow us to resolve any contract issues if they arise.

We need ten (10) business days to prepare the draft SWPPP for review pending on all the requested information and project schedule provided by you.

Please feel free to call me if you have any questions. These quotes are valid for 6 months from the below date.

Respectfully submitted,

Hoy Seng Kwok, P.E., QSD/QSP
Principal
August 23, 2016

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

09-20-16A11:09 RCVD

CONTRACT NO: 04-3G59U4

BID AMOUNT: $

BID OPENING DATE: August 24, 2016

BIDDER'S NAME:

DBE GOAL FROM CONTRACT %: 5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| Item #12 | Job Site Management | C8794, C8852 | S Kwok Engineers, Inc.<br>2010 Crow Canyon Place,<br>Suite 100, San Ramon,<br>CA 94583.<br>T: 510-220-9017<br>F:888-733-1360<br>seng@skwokengineers.com | |
| Item #13 | Prepare SWPPP | | | |
| Item #14 | Rain Event Action Plan | | | |
| Item #15 | Storm Water Sampling and Analysis | | | |
| Item #16 | Storm Water Annual Report | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ ____ %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: S KWOK ENGINEERS, INC.

Name of DBE representative: H. SENG KWOK

DBE certification number: 37060

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: August 23, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| | | |
| Item #12 | Job Site Management | |
| Item #13 | Prepare SWPPP | |
| Item #14 | Rain Event Action Plan | |
| Item #15 | Storm Water Sampling and Analysis | |
| Item #16 | Storm Water Annual Report | |
| | | |
| | | |
| | | |
| | | |
| | Total | |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Audrey

Signature of DBE's authorized representative:

AUDREY KWOK

Printed name of DBE's authorized representative:

Contract Administrator

Title of DBE's authorized representative:

August 23, 2016

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Tue Sep 29 08:59:37 PDT 2015

### Query Criteria

Firm/DBA Name: Kwok
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37060 |
| **Firm/DBA Name** | S KWOK ENGINEERS, INC. |
| **Address Line1** | 1815 CORNELL DRIVE, ALAMEDA, CA 94501 |
| **Address Line2** | 2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583 |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | seng@skwokengineers.com |
| **Contact Name** | HOY SENG KWOK |
| **Area Code** | ( 510 ) |
| **Phone Number** | 220-9017 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 733-1360 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237110; 541330; 541620; |
| **ACDBE NAICS** | |
| **Work Codes** | C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

**S Kwok Engineers, Inc.**
**(DBE #37060/SBE #55132/DIR#1000001343)**

1815 Cornell Drive, Alameda, CA 94501
T: 510-220-9017 F:888-733-1360
e-mail: seng@skwokengineers.com
website: www.skwokengineers.com

Contractor: Granite Construction Company
Address: 715 Comstock Street, Santa Clara, CA 95054
Phone: 408-327-7013, Fax: 408-327-7090
Contact: Teresa Rothney, email: teresa.rothney@gcinc.com

**RE**: Caltrans Project: 04-3G59U4 – For Construction on State Highway in Alameda and San Joaquin Counties on Route 580 from Patterson Pass Road Overcrossing to Greenville overhead and from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing and on Route 205 from San Joaquin County Line to Midway Road Undercrossing. Bid date: August 24, 2016, 2:00 p.m. DBE Goal: 5%

**Subject**: Price Quote for providing Stormwater Pollution Prevention Plan (SWPPP) and Stormwater Pollution Control (WPC) Permit Compliance Services.

Dear Estimator:

S Kwok Engineers, Inc. is pleased to provide quotes for services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** to perform the stormwater pollution control monitoring services for the referenced contract. Here is our company information for your bidding use:

We are a **Minority Business Enterprise (MBE)**, a California Unified Certification Program (CUCP) certified **DBE (Cert No. 37060 – Asian Pacific, Male)** and **Small Business Enterprise** firm certified by the Department of General Services of California **(SBE # 55132)**. Our **DIR registration number is 1000001343** and **annual gross receipt is below $500,000**. We have **operated for more than 7 years**. Our California Civil Engineer License is C 54292 and our QSD/QSP certificate number is 00399. We provide professional services only and do not provide construction work in the field therefore we do not possess a contractor license number.

We provide you an economical way to monitor the storm water compliance work on your project site. **We will work with your construction team to perform storm water monitoring tasks.** Here are our quotes for the following item:

**Prepare SWPPP** for **Risk Level 2 Project**.

| **Item # 13 – Partial** (see **Note 1** below) | **Estimated fee** |
|---|---|
| **Prepare SWPPP** by Qualified SWPPP Developer (QSD)<br>We will **increase the fee by 100%** for preparing the SWPPP if you don't hire us for the QSD/QSP Weekly Monitoring Services) | $2,400 |

The SWPPP will conform to the Caltrans Standard. The draft SWPPP will be submitted electronically to you for review and approval.

The above estimated fee does not include the hardcopies of the SWPPP. If you need hardcopies, the printing cost is $300 per set plus shipping. The hardcopy of the SWPPP will be bounded in a ring binder and delivered to you via UPS ground.

The SWPPP quote does not include the effort of preparing the Dewatering and Discharge Plan (DDP). It also does not include preparing water pollution control items for aggregate crushing plant or, concrete or asphalt concrete batching plant.

Payment shall be paid in full once the SWPPP is approved or conditionally approved by the agency's Engineer for the beginning construction.

Here are remaining quotes for the followings bid items for this **Risk Level 2** project:

| **Item #12 – Partial** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Job Site Management** - Provide QSD/QSP Weekly Monitoring Service as Water Pollution Control Manager, Estimated **5 hours on a day of a week** including travelling time. This is a partial scope (reduced cost) of work, see **Note 2** below. | $110/hour x 5 hours/week is $550/week plus mileage cost is $61/ roundtrip =$611/week | 450 working days = approximately 90 weeks | $54,990 |

| **Item # 14** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Rain Event Action Plan** (REAP) | $110 x 2 hour each = $220/EA | 101 EA | $22,220 |

| **Item # 15** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Storm Water Sampling and Analysis Day** – We train your crew to perform sampling, testing and reporting. We will perform the data analysis of your reporting samples. Storm Water Quality Exceedance Report is not included in this estimated fee. If it is needed, we will charge incidental task's rate, $110/hour, to prepare the report. | $110 x 2 hour each = $220 / EA | 74 EA | $16,280 |

| **Item # 16** (see **Note 1** below) | **Estimated Unit Cost** | **Estimated Quantity** | **Estimated Fee** |
|---|---|---|---|
| **Storm Water Annual Report** – Prepare CEM 2070 and CEM 2075 only. Ad Hoc Report and, Inspection and Reporting Log is not included. | $110 x 6 hours EA =$660/EA | 3 EA | $1,980 |

**Total Estimated Fees = $97,870**
(This is an estimated fee for our quoted items. The actual contracted fees might vary from this estimated fee. During the contract period, we will submit the actual executed tasks or hours on our weekly timecard, and send to you for approval before invoicing for payment.)

**Note 1**: **This is a packaged quote**. The quotes for Job Site Management, REAP, Storm Water Sampling and Analysis Day and Storm Water Annual Report above were estimated assuming that all the items services are performed by us. We will reevaluate the quotes and increase the fees if we are required to prepare these items separately.

**Note 2**: Your construction team will work with us and take responsibilities for the following allocated tasks: storm event (pre, during and post storm) monitoring, daily monitoring, storm water samplings, testing and reporting tasks. We will train your specified employees to perform these tasks and reduce your cost for hiring us fulltime. We can provide you the defined scopes between us before we hire for the job. If you want us to take over the entire tasks, we can provide you an estimated fulltime fees upon your request.

If an incidental task is required such as Storm Water Quality or Water Quality Exceedance Reports, reviewing or performing unpredictable weather related work, our rate for a QSD/QSP is $110 per hour. Travelling time will be charged with this rate.

If testing meter or kit is used, our daily charges for the pH meter is $80/day, turbidimeter is $100/day and dissolved oxygen meter is $100/day.

Parking and travelling expenses with 10% administration fees will be charged separately from the quotes above if it incurred on this project. Our QSD/QSP will be travelling from City of Concord to the site therefore the roundtrip mileage cost is $61 for each field monitoring work.

Exclusion:

- Ensure all employees have current water pollution control training,
- Authority to mobilize crew,
- Ad Hoc Report and, Inspection and Reporting Log for the Storm Water Annual Report,
- Maintain SWPPP documents including all monitoring reports and sampling data.

The quotes above include the stipulations described under the General Terms and Conditions listed below:

***GENERAL TERMS AND CONDITIONS***

*S Kwok Engineers, Inc. ("Consultant") is responsibilities shall conform and are limited to the requirements of the Construction General Permit of California (CGP), as applicable, to Consultant's retention as a QSP or QSD.*

***SWPPP Documents:***
*The minimum time required for Consultant to prepare a Storm Water Pollution Prevention Plan ("SWPPP") is ten (10) business days. In order for Consultant to prepare a SWPPP, Contractor must provide information requested by Consultant concerning the project, including, but not limited to, the project schedule, construction documents, contract and/or purchase order. S Kwok Engineers, Inc. will submit SWPPP documents such as monitoring reports to Contractors but is not responsible to maintain SWPPP documents for the project.*

***Cooperation**: Contractor shall cooperate with Consultant in obtaining documents and other information requested by Consultant, including, but not limited to, requests for information, change orders and other approvals, and the status of Consultant's applications for payment and payments to Contractor for work performed by Consultant. Contractor shall cooperate with Consultant's recommendations so as not to impair Consultant's ability to perform under the CGP as applicable, by, among other things, performing allocated tasks, ensuring CGP required documents retain on project site, mobilizing crews within 72 hours to implement or maintain BMPs or corrective actions.*

***Billing**: Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45) days from receipt of invoice for retention payment. Payments not received in accordance with this provision shall accrue interest at the rate of one and one-half percent (1-1/2%) per month from due date until paid.*

***Insurance**: Consultant maintains, and shall maintain during the performance of its work on the project, the following insurance and coverage:*

- *General liability - $1 million per occurrence/$2 million aggregate;*
- *Professional liability - $1 million per occurrence/$2 million aggregate;*
- *Commercial automobile liability - $1 million combined single limit;*
- *Umbrella liability – $1 million;*
- *Worker's compensation liability - $1 million per accident for bodily injury or disease.*

*Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under this provision shall be paid for by Contractor in advance of being acquired by Consultant.*

***Indemnity**: Consultant only provides advisory services, does not perform physical construction work or deliver construction materials to the field, and is not responsible for water pollution or unauthorized discharge of pollutants from the project, including, without limitation, any resulting costs, fines, penalties or fees. Contractor shall indemnify, hold harmless, and defend Consultant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which relates to Consultant's work on the project, except that caused by the sole and active negligence of Consultant.*

***Incidental, Special, and Consequential Damages**: Consultant shall not be liable for any incidental, special or consequential damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay damages, or liabilities or other obligations to third parties.*

***Suspension of Work and Termination or Cancellation of Contract**: Consultant may suspend work or terminate or cancel Consultant's contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voluntary petition in bankruptcy by Contractor; (3) the failure by Contractor to pay Consultant's invoices as provided herein; (4) the failure by Contractor to execute change orders or extra work.*

***Site Conditions**: Contractor represents and warrants that the site conditions of the project are as represented in Consultant's contract with Contractor, drawings and specifications (collectively "Contract Documents") and acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents. Contractor shall be*

*responsible for extra work necessitated by unforeseen site conditions not represented in the Contract Documents.*

***Governing Law**: These Conditions and the Contract Documents shall be construed under, and governed by, the laws of the State of California.*

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2) weeks before we start working on the project. This will allow us to resolve any contract issues if they arise.

We need ten (10) business days to prepare the draft SWPPP for review pending on all the requested information and project schedule provided by you.

Please feel free to call me if you have any questions. These quotes are valid for 6 months from the below date.

Respectfully submitted,

Hoy Seng Kwok, P.E., QSD/QSP
Principal
August 23, 2016

Granite Construction Company
Good Faith Effort
Binder 2 of 2

04

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

# NOTICE TO BIDDERS

AND

# SPECIAL PROVISIONS

**FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING**

**In Districts 04 and 10 On Routes 205, 580**

**Under**

| | |
|---|---|
| ***Bid* book dated July 5, 2016** | ***Standard Specifications* dated 2010** |
| **Project plans approved March 28, 2016** | ***Standard Plans* dated 2010** |

**Identified by**

**Contract No. 04-3G59U4**

**04-Ala-205-0.0/1.0**
**04-Ala-580-0.0/8.0, 26.1/30.3**
**10-SJ-580-13.5/15.4**

**Project ID 0415000066**

**Federal-Aid Project**
**ACIM-000C(438)E**

## Electronic Bidding Contract

**September 14, 2016**
**Bids open Wednesday, ~~August 24, 2016~~**

**XS**
**AADD**
**OSD**
**IH**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

09-20-16 A11:07 RCVD

CONTRACT NO: 04-3G59U4

BID AMOUNT: $

BID OPENING DATE: August 24, 2016

BIDDER'S NAME:

DBE GOAL FROM CONTRACT %: 5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| Item #12 | Job Site Management | C8794, C8852 | S Kwok Engineers, Inc.<br>2010 Crow Canyon Place,<br>Suite 100, San Ramon,<br>CA 94583.<br>T: 510-220-9017<br>F:888-733-1360<br>seng@skwokengineers.com | |
| Item #13 | Prepare SWPPP | | | |
| Item #14 | Rain Event Action Plan | | | |
| Item #15 | Storm Water Sampling and Analysis | | | |
| Item #16 | Storm Water Annual Report | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder

Date _____ (Area Code) Tel. No. _____

Person to Contact _____ (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: S KWOK ENGINEERS, INC.

Name of DBE representative: H. SENG KWOK

DBE certification number: 37060

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: August 23, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| | | |
| Item #12 | Job Site Management | |
| Item #13 | Prepare SWPPP | |
| Item #14 | Rain Event Action Plan | |
| Item #15 | Storm Water Sampling and Analysis | |
| Item #16 | Storm Water Annual Report | |
| | | |
| | | |
| | | |
| | | |
| | Total | |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Audrey

Signature of DBE's authorized representative:

AUDREY KWOK

Printed name of DBE's authorized representative:

Contract Administrator

Title of DBE's authorized representative:

August 23, 2016

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Tue Sep 29 08:59:37 PDT 2015

### Query Criteria

Firm/DBA Name: Kwok
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37060 |
| **Firm/DBA Name** | S KWOK ENGINEERS, INC. |
| **Address Line1** | 1815 CORNELL DRIVE, ALAMEDA, CA 94501 |
| **Address Line2** | 2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583 |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | seng@skwokengineers.com |
| **Contact Name** | HOY SENG KWOK |
| **Area Code** | ( 510 ) |
| **Phone Number** | 220-9017 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 733-1360 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237110; 541330; 541620; |
| **ACDBE NAICS** | |
| **Work Codes** | C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

Address PO 1095 Nipomo, CA 93444

Phone: 805-748-8576

Fax: 805-929-0501

E-Mail:
estimating@theswpppfirm.com

9/14/2016

**Project:**

04-3G59U4

HMA paving, replace approach and PCC slabs, precast concrete pavement.

04-Ala-205-0.0/1.0 04-Ala-580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4

**We are pleased to provide you with a bid for the items listed below based on plans and specifications and (6) addendum**

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|---|---|---|---|---|---|---|
| 13 | 130300 | Prepare Storm Water Pollution Prevention Plan | LS | 1x | $2,000.00 | =$2,000.00 |
| 14 | 130310 | Rain Event Action Plan | LS | 101x | $300.00 | =$30,300.00 |
| 16 | 130330 | Prepare Annual Report | LS | 3x | $1,000.00 | =$3,000.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

**THANK YOU FOR YOUR TIME AND CONSIDERATION,**



**VICENTE BRAVO.**

**Alfred Civil Engineering, Inc.**
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 09/14/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

**Subject:** 04-3G59U4:- HMA paving, replace approach and PCC slabs, precast concrete pavement.

**Attn: Estimator**

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | ESTIMATED QUANTITY | UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|
| 13 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | 1 | $2,000 | $2,000 |

Scope includes the following:
1. Preparation of SWPPP
2. Three hard copies and one electronic copy

Scope does not include:
1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 09/14/2016

**DBE Certification # 41902**
**License # C 48604**
**QSD/P Certification # 25398**
**DIR Registration # 1000024191**

Subject: 04-3G59U4:- HMA paving, replace approach and PCC slabs, precast concrete pavement.

Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | UNIT PRICE | ESTIMATED QUANTITY | AMOUNT |
|---|---|---|---|---|---|---|
| 12 | 130100 | JOB SITE MANAGEMENT | Weekly | $650 | 24 | $15,600 |
| 14 | 130310 | RAIN EVENT ACTION PLAN | EA | $300 | 101 | $30,300 |
| 15 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | $300 | 74 | $22,200 |
| 16 | 130330 | STORM WATER ANNUAL REPORT | EA | $600 | 3 | $1,800 |
| TOTAL | | | | | | $69,900 |

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:
1. WPC Manager by QSD/QSP
2. Inspection, monitoring and tailgate training
3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

TCG

**Civil Engineering and Stormwater Solutions**

September 9, 2016

**RE: Proposal for SWPPP for Caltrans 04-3G59U4, Bids 9/14/16**

**Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

**Scope of Work:**

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Rain Event Action Plans (REAPs).
   - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
   - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.

C. Storm Water Sampling and Analysis Day.
   - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.

D. Storm Water Annual Report
   - I. Prepare Stormwater Annual Report in accordance with SWRCB requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare SWPPP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

**TULLY CONSULTING GROUP**
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM**

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
   II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
   III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
   IV. Inspections will be done or overseen by a QSD or QSP.

**Fee:**

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 13) $2,600

B. Rain Event Action Plan, $125 EA x 101 estimated (Part of Bid Item No. 14) $12,625

C. Storm Water Sampling and Analysis Day, $375 EA x 74 estimated (Bid Item No. 15) $27,750

**We are willing to teach the contractor's staff how to self-perform sampling.

D. Storm Water Annual Report $1,500

($500 EA x 3, Bid Item No. 16)

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 90 weeks = $33,750 Not to Exceed

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 375 EA

$125/hr x 3 hours = $375 per visit x 40 visits = $15,000

For quantity purposes, we estimate no more than 40 events

This is based on the project lasting 90 weeks.

Additional QSP services will be billed at rate of $125 per hour.

Additional QSD services will be billed at rate of $135 per hour.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TCG

Civil Engineering and Stormwater Solutions

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018**
**Annual Revenue Under $1 Million, In Business Since 2007**
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group**

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

# Proposal

From: FBD Vanguard Construction
Lic. No. 833032 / DIR No. 1000008493
651 Enterprise Court
Livermore, CA 94550 USA
Phone: 925-245-1300
Fax: 925-245-1007

Project: 160914-3S
Description: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 10-SJ-580
Bid Location: Alameda County, CA
Bid Date: 09/14/2016
Contract #: 04-3G59U4
Additional Info: Addendum: 1,2,3,4,5,6

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 135 | CONCRETE GUTTER | 141.000 | LF | $112.00 | $15,792.00 |
| 136 | WARNING SURFACE | 12.000 | SF | $20.00 | $240.00 |
| 137 | CURB & GUTTER | 14.000 | CY | $1,140.00 | $15,960.00 |
| 138 | CURB RAMP | 3.300 | CY | $1,817.00 | $5,996.10 |
| 148 | VEG. CONTROL | 11,400.000 | SY | $75.50 | $860,700.00 |
| | | | | TOTAL BID: | $898,688.10 |

Break out per Erin Clutter.

# Project Comments

***PACKAGE IS ALL OR NONE***
PLEASE CALL TO SPLIT PACKAGE

CONDITIONS: FORM & POUR
Based on 1 Mobilization - EACH additional Mob to be charged at $3,500.
Based on normal working hours per closure charts Monday - Friday. Price subject to change if not accepted within 30 days.
Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.
As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.
Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.
Vanguard requires 15 Days written notification to be given prior to starting any phase of work.
Vanguard to be allowed to post securities in lieu of retention if allowed by the cont
Vanguard shall be entitled to the full markups allowed by the O
Payment to be made within 5 days of receipt of

TRAFFIC CONTROL SHIFTS 50 EACI
Price includes forming and pouring of o
Grade & Rock +/-.05' with sufficient rock
Price is based on standard mix designs
Prices are based on our proposal in its er

Low Bid

Bond .6 %

EXCLUDES:
Engineering, survey and layout
Sawing, demo, excavation, grading & rockin
Handling of Temp. K-Rail or Crash Cushions
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades

concrete

# Proposal

**From:** FBD Vanguard Construction for Project 160914-3S

Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routes
Access for concrete trucks
Concrete washout
Geo fabric/liner
Root barrier
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/trench plates
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
As built drawings of any kind
Washout location and Restoration of area to original conditions
Removal and/or relocation of underground and overhead utilities or obstructions
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
Any handling of "Hazardous Materials" or "Contaminated Materials"

**INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:**
**WORKER'S COMP AND EMPLOYER'S LIABILITY:**
State Worker's Compensations - Statutory in California
Employer's Liability - $1,000,000
**GENERAL LIABILITY:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
$2,000,000 General Aggregate Limit
**COMPREHENSIVE AUTOMOBILE:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence and Aggregate

ERNEST B. DEE
P. O. Box 580937
Elk Grove, CA 95758

CA License 959857

Tel: 916-271-0410
Fax: 916-512-3303
ernestdee6@gmail.com

EDCMS Job #: 1509

**DATE:** 9/14/16 **BID**
Bidding Contractor

**CA GSA SB NO.:** 1478060
**DBE CERTIFICATE NO.:** 39513
**DIR REGISTRATION NO.:** 1000015954

**PROJECT:** CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON RT 580 AND RT 205

**ADDENDUMS NOTED:**
**CONTRACT No:** 04-3G59U4
**LOCATION:** District 04

**UNION AFFILIATION:** Carpenters, Finishers & Laborers

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following items for the above project per the Special Provisions and Caltrans Standard Specifications dated 2010.

**Inclusions:**

| ITEM NO. | ITEM CODE | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL | DAYS |
|---|---|---|---|---|---|---|---|
| 21 | 130900 | TEMPORARY CONCRETE WASHOUT (For EDCMS Work) | LS | 1 | $ - | Included | |
| 148 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 11,400 | $ 67.00 | $ 763,800.00 | 30 |
| 104 | 999990 | MOBILIZATION | LS | 1 | $ 38,190.00 | $ 38,190.00 | |
| | | | | | | | |
| | | | | | | $ 801,990.00 | 30 |

**Exclusions:**

1. All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment and charges required by public entities unless specified.
2. Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's control.
3. Clearing and grubbing
4. Miscellaneous Metal provided by others
5. Excavation/backfill (GC to leave grade of item 148 at 2" below AC pavement)
6. Traffic control, traffic maintenance (See **"Days"** column above for traffic control days required)
7. Temporary sanitary facilities

3.2% Bond

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator

**MALCOLM**
Look to the Blue

| Post-it® Fax Note 7671 | Date 9/14 | # of pages 5 |
|---|---|---|
| To Scott | From Eleazar Sotelo | |
| Co./Dept. Granite Con | Co. Malcolm Drilling | |
| Phone # 408) 327-7013 | Phone # 510) 780-9181 | |
| Fax # 408) 327-7098 | Fax # 510) 780-9177 | |

MDCI Bid No. NC-16-298

**Regarding:** **Caltrans**
Castro Va

Low Bid

Subject: Strobridge

Dear Sir:

Malcolm Drilling Co., Inc. proposal for the labor, equipment, concrete/lean mat elow in accordance with the following:

**ACKNOWLEDGMENT**

1) Project Plans for the C[illegible]ighway in Alameda County from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing (Contract No. 04-3G59U4) and dated March 28, 2016;
2) Notice to Bidders and Special Provisions for the Construction on State Highway in Alameda County from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing (Contract No. 04-3G59U4) and dated July 5, 2016;
3) Information Handout for Contract No. 01-0B2804;
4) Addendum(s) 1 through 6;
5) MDCI Standard Conditions as a Shoring and Underpinning Subcontractor (2 pages);
6) MDCI's scope of work as outlined below.

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543
DIR Public Works Contractor Registration No. 1000003389

## SCOPE OF WORK

- Machine drill and temporary tool case Soldier Pile holes, if necessary;
- Install Steel Soldier Pile into drilled hole (furnished by others);
- Furnish and place soldier pile concrete and lean backfill into drilled hole;
- Pump water/slurry displaced during concreting soldier piles into MDCI furnished Baker Tanks;

## PRICE QUOTATION FOR SOLDIER PILE INSTALLATION

| Item No. | Item Description | Est. Quant. | U/M | U/P | Price |
|---|---|---|---|---|---|
| 66 | Mobilization (SPW) | 1 | EA | $ 15,000 | $ 15,000 |
| 64 (F) | Concrete Backfill (SPW) | 131 | CY | $ 400 | $ 52,400 |
| 65 (F) | Lean Concrete Backfill | 57 | CY | $ 380 | $ 21,660 |
| 97 | Steel Soldier Pile (Setting Only) | 726 | LF | $ 15 | $ 10,890 |
| 98 | 36" Drilled Hole (Partial) | 718 | LF | $ 50 | $ 35,900 |
| | | | | **TOTAL BID** | **$ 135,850** |

**One (1) mobilization included for the drilling and installation of the soldier piles. Additional mobilizations at unit rate above.*

## SPECIAL CLARIFICATIONS AND EXCLUSIONS

This Bid Proposal is predicated on the attached Standard Conditions of Quotation. While all of the exclusions and clarifications outlined in the Standard Conditions apply, please pay particular attention to the following:

1. Continuous and un-obstructed access to be provided by others. MDCI will mobilize drill rig and support equipment using legal loads, up to and including 9 axle trailers and requires continuous site access for material deliveries using concrete ready-mix trucks and flat-bed trucks. Level, stable, drained, flat, all-weather benches to be provided and maintained by others, with suitable access ramps to all work locations:
   a. For Soldier Piles, MDCI anticipates using a Lodril crawler mounted drilling rig. The unit is approximately 30' long and 12' wide when drilling. The boom sticks up 35' when drilling and the machine weighs 100,000 lbs. It can safely reach 12' from the edge of the tracks to the center of the hole.
   b. Night shift work with a ramp closure is anticipated for the installation of the soldier piles.
2. General Contractor to provide adequate task lighting for MDCI's work.
3. Soldier Piles shall be furnished (cleaned and painted) by others with a picking eye for hoisting by MDCI. Soldier piles shall be stockpiled within 150 feet of MDCI's work area with forklift access readily available;
4. Furnish and installation of any Lagging excluded.
5. Permits, easements, permission to encroach by others;
6. Material testing and special inspections by others;
7. Site dewatering excluded;
8. The General Contractor (GC) is responsible for **continuous removal** and disposal of spoils generated during the drilling;
9. MDCI excludes removal of any and all SPW elements;

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

09-20-16A11:07 RCVD

CONTRACT NO: 04-3G59U4

BID AMOUNT: $

BID OPENING DATE: August 24, 2016

BIDDER'S NAME:

DBE GOAL FROM CONTRACT %: 5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| Item #12 | Job Site Management | C8794, C8852 | S Kwok Engineers, Inc.<br>2010 Crow Canyon Place,<br>Suite 100, San Ramon,<br>CA 94583.<br>T: 510-220-9017<br>F:888-733-1360<br>seng@skwokengineers.com | |
| Item #13 | Prepare SWPPP | | | |
| Item #14 | Rain Event Action Plan | | | |
| Item #15 | Storm Water Sampling and Analysis | | | |
| Item #16 | Storm Water Annual Report | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: S KWOK ENGINEERS, INC.

Name of DBE representative: H. SENG KWOK

DBE certification number: 37060

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: August 23, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| | | |
| Item #12 | Job Site Management | |
| Item #13 | Prepare SWPPP | |
| Item #14 | Rain Event Action Plan | |
| Item #15 | Storm Water Sampling and Analysis | |
| Item #16 | Storm Water Annual Report | |
| | | |
| | | |
| | | |
| | Total | |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Audrey

Signature of DBE's authorized representative:

AUDREY KWOK

Printed name of DBE's authorized representative:

Contract Administrator

Title of DBE's authorized representative:

August 23, 2016

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Tue Sep 29 08:59:37 PDT 2015

### Query Criteria

Firm/DBA Name: Kwok
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37060 |
| **Firm/DBA Name** | S KWOK ENGINEERS, INC. |
| **Address Line1** | 1815 CORNELL DRIVE, ALAMEDA, CA 94501 |
| **Address Line2** | 2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583 |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | seng@skwokengineers.com |
| **Contact Name** | HOY SENG KWOK |
| **Area Code** | ( 510 ) |
| **Phone Number** | 220-9017 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 733-1360 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237110; 541330; 541620; |
| **ACDBE NAICS** | |
| **Work Codes** | C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

Address PO 1095 Nipomo, CA 93444

Phone: 805-748-8576

Fax: 805-929-0501

E-Mail:
estimating@theswpppfirm.com

9/14/2016

Project:

04-3G59U4

HMA paving, replace approach and PCC slabs, precast concrete pavement.

04-Ala-205-0.0/1.0 04-Ala-580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4

**We are pleased to provide you with a bid for the items listed below based on plans and specifications and (6) addendum**

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|---|---|---|---|---|---|---|
| 13 | 130300 | Prepare Storm Water Pollution Prevention Plan | LS | 1x | $2,000.00 | =$2,000.00 |
| 14 | 130310 | Rain Event Action Plan | LS | 101x | $300.00 | =$30,300.00 |
| 16 | 130330 | Prepare Annual Report | LS | 3x | $1,000.00 | =$3,000.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

**Alfred Civil Engineering, Inc.**
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 09/14/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

**Subject:** 04-3G59U4:- HMA paving, replace approach and PCC slabs, precast concrete pavement.

**Attn: Estimator**

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | ESTIMATED QUANTITY | UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|
| 13 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | 1 | $2,000 | $2,000 |

Scope includes the following:
1. Preparation of SWPPP
2. Three hard copies and one electronic copy

Scope does not include:
1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 09/14/2016

**DBE Certification # 41902**
**License # C 48604**
**QSD/P Certification # 25398**
**DIR Registration # 1000024191**

**Subject:** 04-3G59U4:- HMA paving, replace approach and PCC slabs, precast concrete pavement.

**Attn: Estimator**

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | UNIT PRICE | ESTIMATED QUANTITY | AMOUNT |
|---|---|---|---|---|---|---|
| 12 | 130100 | JOB SITE MANAGEMENT | Weekly | $650 | 24 | $15,600 |
| 14 | 130310 | RAIN EVENT ACTION PLAN | EA | $300 | 101 | $30,300 |
| 15 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | $300 | 74 | $22,200 |
| 16 | 130330 | STORM WATER ANNUAL REPORT | EA | $600 | 3 | $1,800 |
| TOTAL | | | | | | $69,900 |

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:
1. WPC Manager by QSD/QSP
2. Inspection, monitoring and tailgate training
3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

TCG

**Civil Engineering and Stormwater Solutions**

September 9, 2016

**RE: Proposal for SWPPP for Caltrans 04-3G59U4, Bids 9/14/16**

**Dear Prime Contractor;**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

**Scope of Work:**

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Rain Event Action Plans (REAPs).
   - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
   - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.

C. Storm Water Sampling and Analysis Day.
   - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.

D. Storm Water Annual Report
   - I. Prepare Stormwater Annual Report in accordance with SWRCB requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare SWPPP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

**TULLY CONSULTING GROUP**
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM**

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
   II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
   III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
   IV. Inspections will be done or overseen by a QSD or QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 13) $2,600

B. Rain Event Action Plan, $125 EA x 101 estimated (Part of Bid Item No. 14) $12,625

C. Storm Water Sampling and Analysis Day, $375 EA x 74 estimated (Bid Item No. 15) $27,750

**We are willing to teach the contractor's staff how to self-perform sampling.

D. Storm Water Annual Report $1,500

($500 EA x 3, Bid Item No. 16)

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 90 weeks = $33,750 Not to Exceed

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 375 EA

$125/hr x 3 hours = $375 per visit x 40 visits = $15,000

For quantity purposes, we estimate no more than 40 events

This is based on the project lasting 90 weeks.

Additional QSP services will be billed at rate of $125 per hour.

Additional QSD services will be billed at rate of $135 per hour.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TCG

Civil Engineering and Stormwater Solutions

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018**
**Annual Revenue Under $1 Million, In Business Since 2007**
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group**

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

# Proposal

From: FBD Vanguard Construction
Lic. No. 833032 / DIR No. 1000008493
651 Enterprise Court
Livermore, CA 94550 USA
Phone: 925-245-1300
Fax: 925-245-1007

Project: 160914-3S
Description: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 10-SJ-580
Bid Location: Alameda County, CA
Bid Date: 09/14/2016
Contract #: 04-3G59U4
Additional Info: Addendum: 1,2,3,4,5,6

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 135 | CONCRETE GUTTER | 141.000 | LF | $112.00 | $15,792.00 |
| 136 | WARNING SURFACE | 12.000 | SF | $20.00 | $240.00 |
| 137 | CURB & GUTTER | 14.000 | CY | $1,140.00 | $15,960.00 |
| 138 | CURB RAMP | 3.300 | CY | $1,817.00 | $5,996.10 |
| 148 | VEG. CONTROL | 11,400.000 | SY | $75.50 | $860,700.00 |
| | | | | TOTAL BID: | $898,688.10 |

Break out per Erin Clotter.

# Project Comments

***PACKAGE IS ALL OR NONE***
PLEASE CALL TO SPLIT PACKAGE

CONDITIONS: FORM & POUR
Based on 1 Mobilization - EACH additional Mob to be charged at $3,500.
Based on normal working hours per closure charts Monday - Friday. Price subject to change if not accepted within 30 days.
Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.
As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.
Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.
Vanguard requires 15 Days written notification to be given prior to starting any phase of work.
Vanguard to be allowed to post securities in lieu of retention if allowed by the cont
Vanguard shall be entitled to the full markups allowed by the O
Payment to be made within 5 days of receipt of

TRAFFIC CONTROL SHIFTS 50 EACI
Price includes forming and pouring of o
Grade & Rock +/-.05' with sufficient rock
Price is based on standard mix designs
Prices are based on our proposal in its er

Low Bid

Bond, 6 %

EXCLUDES:
Engineering, survey and layout
Sawing, demo, excavation, grading & rockin
Handling of Temp. K-Rail or Crash Cushions
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades

concrete

# Proposal

**From:** FBD Vanguard Construction for Project 160914-3S

Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routes
Access for concrete trucks
Concrete washout
Geo fabric/liner
Root barrier
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/trench plates
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
As built drawings of any kind
Washout location and Restoration of area to original conditions
Removal and/or relocation of underground and overhead utilities or obstructions
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
Any handling of "Hazardous Materials" or "Contaminated Materials"

**INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:**
**WORKER'S COMP AND EMPLOYER'S LIABILITY:**
State Worker's Compensations - Statutory in California
Employer's Liability - $1,000,000
**GENERAL LIABILITY:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
$2,000,000 General Aggregate Limit
**COMPREHENSIVE AUTOMOBILE:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence and Aggregate

ERNEST B. DEE
P. O. Box 580937
Elk Grove, CA 95758

CA License 959857

Tel: 916-271-0410
Fax: 916-512-3303
ernestdee6@gmail.com

EDCMS Job #: 1509

DATE: 9/14/16 BID
Bidding Contractor

CA GSA SB NO.: 1478060
DBE CERTIFICATE NO.: 39513
DIR REGISTRATION NO.: 1000015954

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON RT 580 AND RT 205

ADDENDUMS NOTED:
CONTRACT No: 04-3G59U4
LOCATION: District 04

UNION AFFILIATION: Carpenters, Finishers & Laborers

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following items for the above project per the Special Provisions and Caltrans Standard Specifications dated 2010.

Inclusions:

| ITEM NO. | ITEM CODE | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL | DAYS |
|---|---|---|---|---|---|---|---|
| 21 | 130900 | TEMPORARY CONCRETE WASHOUT (For EDCMS Work) | LS | 1 | $ - | Included | |
| 148 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 11,400 | $ 67.00 | $ 763,800.00 | 30 |
| 104 | 999990 | MOBILIZATION | LS | 1 | $ 38,190.00 | $ 38,190.00 | |
| | | | | | | | |
| | | | | | | $ 801,990.00 | 30 |

**Exclusions:**

1. All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment and charges required by public entities unless specified.
2. Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's control.
3. Clearing and grubbing
4. Miscellaneous Metal provided by others
5. Excavation/backfill (GC to leave grade of item 148 at 2" below AC pavement)
6. Traffic control, traffic maintenance (See **"Days"** column above for traffic control days required)
7. Temporary sanitary facilities

3.2% Bond

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator

**MALCOLM**
Look to the Blue

| Post-it® Fax Note 7671 | Date 9/14 | # of pages 5 |
|---|---|---|
| To Scott | From Eleazar Sotelo | |
| Co./Dept. Granite Con | Co. Malcolm Drilling | |
| Phone # 408) 327-7013 | Phone # 510) 780-9181 | |
| Fax # 408) 327-7098 | Fax # 510) 780-9177 | |

MDCI Bid No. NC-16-298

**Regarding:** **Caltrans**
Castro Va

Low Bid

Subject: Strobridge

Dear Sir:

Malcolm Drilling Co., Inc. proposal for the labor, equipment, concrete/lean mat elow in accordance with the following:

**ACKNOWLEDGMENT**

1) Project Plans for the C[illegible]ghway in Alameda County from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing (Contract No. 04-3G59U4) and dated March 28, 2016;
2) Notice to Bidders and Special Provisions for the Construction on State Highway in Alameda County from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing (Contract No. 04-3G59U4) and dated July 5, 2016;
3) Information Handout for Contract No. 01-0B2804;
4) Addendum(s) 1 through 6;
5) MDCI Standard Conditions as a Shoring and Underpinning Subcontractor (2 pages);
6) MDCI's scope of work as outlined below.

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543
DIR Public Works Contractor Registration No. 1000003389

## SCOPE OF WORK

- Machine drill and temporary tool case Soldier Pile holes, if necessary;
- Install Steel Soldier Pile into drilled hole (furnished by others);
- Furnish and place soldier pile concrete and lean backfill into drilled hole;
- Pump water/slurry displaced during concreting soldier piles into MDCI furnished Baker Tanks;

## PRICE QUOTATION FOR SOLDIER PILE INSTALLATION

| Item No. | Item Description | Est. Quant. | U/M | U/P | Price |
|---|---|---|---|---|---|
| 66 | Mobilization (SPW) | 1 | EA | $ 15,000 | $ 15,000 |
| 64 (F) | Concrete Backfill (SPW) | 131 | CY | $ 400 | $ 52,400 |
| 65 (F) | Lean Concrete Backfill | 57 | CY | $ 380 | $ 21,660 |
| 97 | Steel Soldier Pile (Setting Only) | 726 | LF | $ 15 | $ 10,890 |
| 98 | 36" Drilled Hole (Partial) | 718 | LF | $ 50 | $ 35,900 |
| | | | | TOTAL BID | $ 135,850 |

**One (1) mobilization included for the drilling and installation of the soldier piles. Additional mobilizations at unit rate above.*

## SPECIAL CLARIFICATIONS AND EXCLUSIONS

This Bid Proposal is predicated on the attached Standard Conditions of Quotation. While all of the exclusions and clarifications outlined in the Standard Conditions apply, please pay particular attention to the following:

1. Continuous and un-obstructed access to be provided by others. MDCI will mobilize drill rig and support equipment using legal loads, up to and including 9 axle trailers and requires continuous site access for material deliveries using concrete ready-mix trucks and flat-bed trucks. Level, stable, drained, flat, all-weather benches to be provided and maintained by others, with suitable access ramps to all work locations:
   a. For Soldier Piles, MDCI anticipates using a Lodril crawler mounted drilling rig. The unit is approximately 30' long and 12' wide when drilling. The boom sticks up 35' when drilling and the machine weighs 100,000 lbs. It can safely reach 12' from the edge of the tracks to the center of the hole.
   b. Night shift work with a ramp closure is anticipated for the installation of the soldier piles.
2. General Contractor to provide adequate task lighting for MDCI's work.
3. Soldier Piles shall be furnished (cleaned and painted) by others with a picking eye for hoisting by MDCI. Soldier piles shall be stockpiled within 150 feet of MDCI's work area with forklift access readily available;
4. Furnish and installation of any Lagging excluded.
5. Permits, easements, permission to encroach by others;
6. Material testing and special inspections by others;
7. Site dewatering excluded;
8. The General Contractor (GC) is responsible for **continuous removal** and disposal of spoils generated during the drilling;
9. MDCI excludes removal of any and all SPW elements;

10. This bid is predicated on 8-10 hour work shifts, Monday through Friday (night time only). GC to cover premium & OT costs for its own personnel and inspection;
11. Off-site disposal of water and slurry in MDCI furnished Baker tanks excluded. GC to remove, clean out, and dispose all contents from Baker Tanks within 5 days after MDCI's use. Special filtration system, if required, shall be provided and maintained by the GC;
12. Protection and repair (if needed) of any driveways, paved roadways, sidewalks, or other finished/unfinished areas is to be provided/performed by others;
13. All survey, layout, monitoring and as-builts by others. Each Soldier Pile shall be laid out with face of wall location, offsets, and elevations;
14. Potholing, locating, removal, or rerouting of utilities (above/below ground) is to be performed by others;
15. Obstructions not identified in the geotechnical report are excluded;
16. The GC shall perform all required traffic control and pedestrian protection, including all labor (flagmen, etc.) equipment (flashing signs, barricades, fencing, cones, etc.) and materials to perform such tasks. Maintenance and relocation of traffic and pedestrian control is the responsibility of the GC. Malcolm to sequence delivery of materials and equipment with GC
17. MDCI exludes SWPPP, street cleaning and dust control;
18. Performance and Payment Bonds. If required, MDCI bond rate is 0.7 % of total contract value;
19. Retention, if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall be made within 45 days after completion and acceptance of MDCI's work;
20. Indemnity shall be limited to MDCI's proportionate fault. See Item 14 of MDCI's Standard Conditions.

We appreciate the opportunity to bid this work to you. Please feel free to contact the undersigned with any questions regarding this bid proposal.

Sincerely,
**MALCOLM DRILLING COMPANY, INC.**

Eleazar Sotelo
Project Manager

Attachment(s): MDCI Standard Conditions as a Shoring and Underpinning Subcontractor (2 pages)

Bid No. NC-16-298 Job Name: Strobridge Avenue On-Ramp

**MALCOLM DRILLING CO., INC. (MDCI) STANDARD CONDITIONS AS A SHORING AND UNDERPINNING SUBCONTRACTOR**

This proposal is based upon the following conditions, exclusions and requirements.

1. **PRIME CONTRACTOR COORDINATION AND SUPPORT.** Throughout the project, the Prime Contractor shall be responsible for providing MDCI with each of the following, which are excluded from MDCI's scope of work:

   a. coordinating all work of other contractors and suppliers so as not to hinder, interfere with or delay MDCI work;

   b. all required field engineering, surveying and layout, including clearly marked center lines, grades, offset stakes, and elevations at each hole location and maintenance of same;

   c. all required soil, concrete and materials testing, inspection and/or system monitoring, permits, licenses, surveys, easements, permissions to encroach and as-built drawings;

   d. suitable areas on or adjacent to the site for MDCI's office, storage of materials and equipment and fabrication of materials.

   e. protection (including capping side sewer laterals), location (including potholing), relocation, removal, rerouting and/or repair of all pavement, sidewalks, conduits, wires, pipelines and other utilities, whether underground or overhead, in the project area and on adjacent property, as required to prevent interference with MDCI's work;

   f. continuous removal and disposal of all spoils and waste materials, debris, excess concrete and dunnage, so as not to interfere with or delay MDCI's work;

   g. site dewatering, if required, before and during MDCI's work so as to prevent hydrostatic head that interferes with MDCI's progress;

   h. installation, operation and regular cleaning of sumps, holding tanks or desilting basins as may reasonably be required to pump water and/or drilling fluids from MDCI's work;

   i. reasonable traffic control and protection, including all flag persons and equipment, street cleaning, barricades, fences, and handrails, including relocation as required;

   j. furnishing water, lighting, telephone service, sanitary facilities and electrical power, in such quantity and quality as required by MDCI and available within 200 feet of each work location.

2. **EXCLUSIONS.** Unless otherwise stated in the accompanying proposal, the following items of work are excluded from MDCI's scope and shall be paid for as additive change orders if required:

   a. removal of subsurface obstructions of any kind that were not disclosed in the project soils information provided to MDCI at bid time;

   b. forming, sandblasting, placement of dowels, anchor bolts, and keys;

   c. providing ironworkers or other crafts not currently employed by MDCI;

   d. removal of materials after they have been installed, except when such removal is caused by MDCI defective work;

   e. unscheduled overtime labor required by Owner and/or Prime Contractor;

   f. premium charged for any payment or performance bond that may be required from MDCI;

   g. costs of repairing damage arising from the vibrations or weight of MDCI's equipment, except where MDCI is negligent;

   h. costs of more than one mobilization at the site, if MDCI's work is interrupted, suspended or delayed by causes outside its control.

3. **ACCESS.** Throughout the project, the Prime Contractor shall be responsible for providing reasonable access by which concrete trucks and other construction-related vehicles can move under their own power to and from each location where they are required for MDCI's work, including without limitation the placement and maintenance of dry, level, firm benches, ramps, etc., with mats or gravel if necessary. Prime Contractor shall similarly provide safe access to all work locations for all MDCI personnel and for their equipment and material, including without limitation any required ladders, hoists, and/or scaffolding.

4. **SCHEDULE.** Time is of the essence in this agreement. Prime Contractor and MDCI shall adhere to a mutually agreed upon schedule. Prime Contractor shall provide workmen, materials, and supervision in order to expedite the work to meet or exceed the project schedule.

5. **EXCAVATION.** The Prime Contractor shall be responsible for coordination of mass excavation and shall prevent unsafe over-excavation. MDCI assumes no responsibility for stability or maintenance of excavation or for excessive concrete overbreak. MDCI is not responsible for the backfilling of over-excavation caused by others. Mass excavation and trimming of material to the face of soldier piles or to the face of lagging, whichever is further, will be done by others so as not to interfere with or delay MDCI work. Excavation for lagging and lagging installation shall not exceed 5 foot vertical lifts. Soil conditions may dictate that lifts be less than 5 feet. When existing footings are to be underpinned, sequential excavation to the bottom of existing foundations is to be done by others at no cost to MDCI.

6. **HAZARDOUS MATERIALS.** MDCI shall not be required to remove, transport or dispose of hazardous substances or contaminated materials (as designated by any government or other regulatory agency). Before MDCI's work begins, Prime Contractor shall disclose in writing all hazardous and contaminated materials at the project site. Prime Contractor shall arrange for all tests, inspections, and notices required by law.

   The encountering of any hazardous substance or contaminated material that affects MDCI's work shall constitute a differing site condition for which MDCI shall be entitled to equitable price and schedule adjustments. If such a condition is discovered, MDCI shall be entitled to stop all affected work and shall have no obligation to perform investigation or remedial work. Prime Contractor shall immediately arrange for investigation of the condition and give prompt notice as to how it will be handled. If the Prime Contractor certifies that the condition is alleviated and directs MDCI to proceed, MDCI may require the Prime Contractor to provide insurance with mutually agreed policy limits to cover the personnel health risks and remediation liabilities to which MDCI may thereby be exposed.

   Prime Contractor shall indemnify, hold harmless, and defend MDCI and its officers, employees, agents, subcontractors of any tier, suppliers, and consultants from and against any liability, claim, loss, or expense (including legal and expert expenses) arising out of the existence, encountering, handling, disposal, release, or remediation of any hazardous substance or contaminated material other than materials brought to the site by MDCI.

7. **CONVENTIONAL METHODS.** Unless specified otherwise, MDCI's price is based upon providing conventional auger tools, and MDCI shall be paid for extra work if required to perform rock drilling, coring, blasting, hand mining, hand cleaning, casing of shafts, or shoring of bells. MDCI shall also be entitled to equitable compensation for costs of any excess repair of drill

rigs, drill tools, or casing that suffers damage from unexpected rock or obstructions to drilling or coring.

8. ~~**CONCRETE.** All structural concrete shall be placed per ACI 336.1. Nonstructural concrete will be placed by free fall method. In order to eliminate unsafe conditions, all shafts which are not completely filled with concrete are to be covered by others.~~

9. **SHORING AND UNDERPINNING.** Horizontal tolerances for excavation support systems shall be 1% of the vertical height unless specified under special conditions. Unless permanent tiebacks are required, shoring, tiebacks and nails are temporary. Permanent structures must be constructed for future stability and lateral support. The removal of materials once installed is excluded, unless such work is covered by bid item.

10. **MEASUREMENT AND PAYMENT.** Prime Contractor shall promptly inspect and accept or reject the work after it is completed. Changes made after that acceptance will be compensable to MDCI. The add/deduct unit prices quoted by MDCI shall be applicable only when it varies from the specified quantity by no more than 15%. No work by others shall be charged to MDCI's account unless reported to and accepted by an authorized MDCI representative at the end of each day when the work is performed.

    If the parties cannot otherwise agree on compensation for any change or delay entitling MDCI to an equitable adjustment, MDCI shall be paid its additional costs plus a 20% markup for overhead and fee.

    During the work, progress payments shall be made at least monthly. Progress payments shall include reimbursement of costs for all materials that have been purchased and/or satisfactorily fabricated, even if they have not yet been installed. No payments shall be made by joint checks unless authorized in writing by MDCI. Interest or late fees will be charged on all past due accounts, at 10% per annum. Retention if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall be made within 45 days after substantial completion of that work. Prime Contractor shall withhold no retention from this final payment. If there are phases or ramp removals, tieback de-tensioning or shoring removals, they shall be treated as separate jobs with separate retention.

11. **LIMITATIONS ON DAMAGES.** MDCI shall under no circumstances be liable to Owner and/or Prime Contractor or to any of Owner's and/or Prime Contractor's employees, contractors or consultants for any indirect, consequential, or exemplary damages.

12. **DIFFERING SITE CONDITIONS.** Notwithstanding any other provision in any contract documents, MDCI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any latent condition at the project site that differs from conditions (a) indicated by the Contract documents or soils data furnished to MDCI at bid time, or (B) ordinarily encountered and generally recognized as inherent in work of the character provided in the Contract.

13. ~~**TAXES.** Unless specifically stated in MDCI's proposal, it does not include any local, state, federal or other governmental agency taxes, including without limitation sales tax.~~

14. **INDEMNITY.** MDCI shall defend and indemnify Prime Contractor and Owner (each an "Indemnitee") with respect to any claim against it for loss or damage negligently or intentionally caused by MDCI, its subcontractors or agents in the performance of work under this contract, but only in the same proportion as that causation bears to the whole of the causation, including that attributable to the Indemnitee on the basis of either active or passive liability or fault giving rise to such loss or damage. These proportions of causation shall be determined upon the resolution of such claim, and Indemnitee shall repay to MDCI that part, if any, of the costs of Indemnitee's defense or indemnity provided by MDCI that is in excess of MDCI's proportionate share of such causation.

15. **INSURANCE.** MDCI shall maintain in place, throughout the performance of its work hereunder, worker's compensation coverage as required by law, and commercial general liability insurance, for bodily injury and property damage coverage (without the exclusion for explosion, collapse and underground loss), with a single occurrence limit of $1 Million. MDCI shall only be required to provide such coverage to the extent of MDCI's share in the total fault causing loss or damage.

16. **LIMITS ON CONDOMINIUM CONVERSION.** If the owner elects to covert a project to condominiums, the owner will provide Condominium Conversion Insurance prior to any such conversion. This insurance must cover the contractor and its subcontractors retroactively to the commencement of construction with a tail through the Statute of Limitations.

    Owner and contractor will defend, indemnify and hold MDCI harmless from any claims by a Condominium Association for damages arising from or connected with the sale or construction of any condominium property.

16. **ENTIRE AGREEMENT.** These general conditions and attached subcontract comprise the parties' entire agreement for the work. They supersede all prior and contemporaneous written or verbal agreements and representations relating to the work, and these conditions may only be amended by a mutually signed written instrument.

17. **DISPUTES.** In the event of a claim or dispute between MDCI and Prime Contractor arising out of or in any way relating to this contract or the work to be performed hereunder, the parties shall first attempt to resolve it through mediation conducted by a single mediator, to be selected by the parties and compensated equally by them. Only those claims or disputes, if any, which are not resolved by such mediation shall be submitted to binding arbitration before a single arbitrator selected by the parties or, if they are unable to agree, by a court of competent jurisdiction. That arbitration shall be conducted under the arbitration statutes of the state in which the work is to be performed, or under such other rules of arbitration as the parties may agree. The prevailing party in such arbitration shall be entitled to recover from the other party, in addition to any other damages awarded, all of its reasonable attorneys' fees, expenses, experts' and consultants' charges, and the costs of the arbitration.

18. **PRECEDENCE.** These conditions shall be attached to and become part of the Contract and shall take precedence over any conflicting provisions.

19. **EXPIRATION.** Unless specified otherwise, this bid quotation shall not remain in effect after 30 days of the bid date unless accepted in writing or by Contract.

MDCI License Numbers:

CA: 259543
WA: MALCOD*263BS
OR: 81542
NV: 0012639
AZ: 080561

AVAR
avar construction, inc.

47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 Fax 510-354-2010

California Contractors License No. 906815

# SUBCONTRACT PROPOSAL

Date: September 14, 2016

AVAR Reference 8159

To: General Contractors

Re: Rte 580 Strobridge
Contract Number 04-3G59U4
Soldier Pile Wall
Alameda County, CA

We are pleased to submit our proposal for the construction of items noted below on the above referenced project. Our proposal is based on the Contract Plans and Specifications provided at the time of bid and is subject to the terms and conditions herein.

Scope of Work

36" Soldier Beam Drilled Hole

- Drill hole, case and remove casing after placement of Soldier Beam and concrete by others

| Bid Item | Item Description | Qty | | Unit Price | Total |
|---|---|---|---|---|---|
| | Mobilization | 1 | EA | $ 10,000.00 | $ 10,000.00 |
| 98 | 36"Drilled Hole (Soldier Pile) | 718 | LF | $ 100.00 | $ 71,800.00 |
| | | | Total | | $ 81,800.00 |

Total Base Pricing

- Pricing assumes General Contractor to place steel and concrete immediately after hole is drilled

The above price is based on Monday – Friday day time shifts and completion of our work by December, 2016. A move-in is defined as providing and/or moving additional drill and equipment to the project. If additional move-ins are required, add $5,000 to the Total Price.

Payment Terms:

| | |
|---|---|
| Mobilization: | To be paid within 10 days of mobilization. |
| Progress Payment: | Due and payable by the 30th of the month for work performed the previous month or maximum of 10 days after receipt of payment by owner. |
| Retention: | No retention to be withheld |
| Final Payment: | Due no later than 30 days after the completion of our work. |

Exclusions:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, and reporting to authorities if required. (USA)
- Special inspection and all testing of materials.

- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste grout.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

Special Conditions:
Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than seven (7) days notice.
- Traffic Control and lane closures.
- Access and adequate, safe work area for drilling equipment and crews.
- Contractor shall provide access to all soldier piles allowing for continuous uninterrupted work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste and concrete washout.
- Supply of pressurized potable water at 50gpm.
- Any work not specifically included in "Scope of Work".

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and $2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate; Automobile Casualty Insurance with limits of $1,000,000. AVAR is not required to accept an OCIP or WRAP policy absent verification the coverages are equal or better to AVAR's existing coverages.

Stand-by time caused by others shall be charged as follows:

| | |
|---|---|
| Drill rig only: | $ 625.00/hour |
| Labor: | $ 85.00/man-hour |

Acceptance:

This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a fully executed contract, this proposal shall constitute a contract. If the first progress payment is not received within 30 days of first billing submission without a fully executed contract, AVAR Construction reserves the right to stop work. From the

**AVAR Construction, Inc.**
**Shoring and Underpinning Division**

Caltrans 04-3G59U4
Soldier Pile Wall
September 14, 2016



time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until a fully executed contract is received and balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.

Michael A. Pagano, P.E.

B
9:42

# CIDH (PIERS) PARTIAL

415-457-0576 PACIFIC COAST DRILLING CO. CSLB DRILLING CONTRACTORS 707-778-8316 LIC #539855

Attn: Estimating
Date: 9/14/16
Project: 04-3G59U4
Location: Tracy, CA

DIR# 1000001271

| Item No. | Item Code | Item Description | Unit Measure | Estimated Quantity | Unit Price | Item Total |
|---|---|---|---|---|---|---|
| 64(f) | 193116 | Concrete | CY | 131cy | $355cy | $46,505.00 |
| 65(f) | 193119 | Lean | CY | 57cy | $355cy | $20,235.00 |
| 98 | 490406 | 36" Drilled Hole | LF | 718lf | $99lf | $71,082.00 |

| | | | | |
|---|---|---|---|---|
| 1. | Provide and place casing to advance shafts only by PCDC | ☐ No | ☒ Yes | Add $ |
| | | ☐ Perm | ☒ Temp | ☐ Polymer |

| | | CASING | | HEAD |
|---|---|---|---|---|
| 2. | Set I-Beams Supplied by Others | ☐ No | ☒ Yes | Add $ |
| | Align and Brace I-Beams | ☐ No | ☒ Yes | Add $ |
| 4. | Supply I-Beams | ☒ No | ☐ Yes | Add $ |
| 5. | Supply and Place Concrete by PCDC (piers only) | ☐ No | ☒ Yes | Add $ |
| 6. | Chip/Sand Blast Top of Piles | ☒ No | ☐ Yes | Add $ |
| 7. | Removal / Responsible for Drill Spoils/Fluids by PCDC | ☒ No | ☐ Yes | Add $ |

8. Drill spoils are defined as ANY materials removed from the shafts, ANY fluids leaching from the drill spoils and materials in the storage tanks. Drill spoils will be placed were convenient to PCDC and removed by others at their expense.
9. Safe vertical access at 60' feet high and safe horizontal access for 14' feet wide drilling equipment with 6' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. **Access also includes furnishing and placing surface materials, mats, ramps and benches for Drill Rig, Concrete Pumps and Cranes, maintenance of same by others.**
10. This quotation is based on performing our work in 1 continuous, uninterrupted operation with only 1 move on and off site. Each additional move will be charged at $8,500
11. Delay time to drill production caused by others will be charged at forced account rates.
12. If your company requires a "Workers Compensation Waiver of Subrogation" there will be an added cost. Note terms and conditions on attached page/s.

Proposed by:

X _____ Title: Estimator
Aaron Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless other wise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water, electrical power, a concrete wash out area within 50' of any work location, sanitary facilities and an osha approved heat relief shade area will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. If reinforcing steel is too be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars in order to use casing
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicted by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances with be charged interest at the maximum amount provided by law. No retention shall be withheld form the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional inures under PCDC's existing insurance will be charged at cost.
20. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
21. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

Authorized Sign: _____ Date_____

Authorized by Print: _____

Sign: _____

Pacific Coast Drilling Company, Inc Rep.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

09-20-16 A11:07 RCVD

CONTRACT NO: 04-3G59U4

BID AMOUNT: $

BID OPENING DATE: August 24, 2016

BIDDER'S NAME:

DBE GOAL FROM CONTRACT %: 5%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| | | |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| Item #12 | Job Site Management | C8794, C8852 | S Kwok Engineers, Inc.<br>2010 Crow Canyon Place, | |
| Item #13 | Prepare SWPPP | | Suite 100, San Ramon,<br>CA 94583. | |
| Item #14 | Rain Event Action Plan | | T: 510-220-9017<br>F:888-733-1360 | |
| Item #15 | Storm Water Sampling and Analysis | | seng@skwokengineers.com | |
| Item #16 | Storm Water Annual Report | | | |
| | | | | |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ ____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date (Area Code) Tel. No.

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G59U4

Name of DBE business: S KWOK ENGINEERS, INC.

Name of DBE representative: H. SENG KWOK

DBE certification number: 37060

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date: August 23, 2016

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided [1] | Amount ($) |
|---|---|---|
| | | |
| Item #12 | Job Site Management | |
| Item #13 | Prepare SWPPP | |
| Item #14 | Rain Event Action Plan | |
| Item #15 | Storm Water Sampling and Analysis | |
| Item #16 | Storm Water Annual Report | |
| | | |
| | | |
| | | |
| | | |
| | Total | |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Audrey

Signature of DBE's authorized representative:

AUDREY KWOK

Printed name of DBE's authorized representative:

Contract Administrator

Title of DBE's authorized representative:

August 23, 2016

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Back To Query Form

## Search Returned 1 Records

Tue Sep 29 08:59:37 PDT 2015

### Query Criteria

Firm/DBA Name: Kwok
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 37060 |
| **Firm/DBA Name** | S KWOK ENGINEERS, INC. |
| **Address Line1** | 1815 CORNELL DRIVE, ALAMEDA, CA 94501 |
| **Address Line2** | 2010 CROW CANYON PL, STE 100, SAN RAMON, CA 94583 |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | seng@skwokengineers.com |
| **Contact Name** | HOY SENG KWOK |
| **Area Code** | ( 510 ) |
| **Phone Number** | 220-9017 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 733-1360 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237110; 541330; 541620; |
| **ACDBE NAICS** | |
| **Work Codes** | C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

Address PO 1095 Nipomo, CA 93444

Phone: 805-748-8576

Fax: 805-929-0501

E-Mail:
estimating@theswpppfirm.com

9/14/2016

**Project:**

04-3G59U4

HMA paving, replace approach and PCC slabs, precast concrete pavement.

04-Ala-205-0.0/1.0 04-Ala-580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4

**We are pleased to provide you with a bid for the items listed below based on plans and specifications and (6) addendum**

| Item | Code | Description | Unit | Quantity | Unit Price | Total |
|---|---|---|---|---|---|---|
| 13 | 130300 | Prepare Storm Water Pollution Prevention Plan | LS | 1x | $2,000.00 | =$2,000.00 |
| 14 | 130310 | Rain Event Action Plan | LS | 101x | $300.00 | =$30,300.00 |
| 16 | 130330 | Prepare Annual Report | LS | 3x | $1,000.00 | =$3,000.00 |

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 60 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 09/14/2016

DBE Certification # 41902
License # C 48604
QSD/P Certification # 25398
DIR Registration # 1000024191

Subject: 04-3G59U4:- HMA paving, replace approach and PCC slabs, precast concrete pavement.

Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | ESTIMATED QUANTITY | UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|
| 13 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | 1 | $2,000 | $2,000 |

Scope includes the following:
1. Preparation of SWPPP
2. Three hard copies and one electronic copy

Scope does not include:
1. Amendments, revisions or addenda after Caltrans authorization.
2. WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

Alfred Civil Engineering, Inc.
7604 Soquel Way
Citrus Heights, CA 95610

Bid Date: 09/14/2016

**DBE Certification # 41902**
**License # C 48604**
**QSD/P Certification # 25398**
**DIR Registration # 1000024191**

Subject: 04-3G59U4:- HMA paving, replace approach and PCC slabs, precast concrete pavement.

Attn: Estimator

We submit for your consideration the following services:

| BID ITEM | ITEM CODE | ITEM DESCRIPTION | UNIT | UNIT PRICE | ESTIMATED QUANTITY | AMOUNT |
|---|---|---|---|---|---|---|
| 12 | 130100 | JOB SITE MANAGEMENT | Weekly | $650 | 24 | $15,600 |
| 14 | 130310 | RAIN EVENT ACTION PLAN | EA | $300 | 101 | $30,300 |
| 15 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | $300 | 74 | $22,200 |
| 16 | 130330 | STORM WATER ANNUAL REPORT | EA | $600 | 3 | $1,800 |
| TOTAL | | | | | | $69,900 |

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:
1. WPC Manager by QSD/QSP
2. Inspection, monitoring and tailgate training
3. Reports by WPC Manager

Scope does not include provision, transportation, or installation of BMP materials.

Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray

Bori A. Touray PE, QSD/QSP
touray@alfredce.com
Alfred Civil Engineering
(916) 241-5309

TCG

**Civil Engineering and Stormwater Solutions**

September 9, 2016

## RE: Proposal for SWPPP for Caltrans 04-3G59U4, Bids 9/14/16

## Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

**Scope of Work:**

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
   - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
   - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Rain Event Action Plans (REAPs).
   - I. Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
   - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.

C. Storm Water Sampling and Analysis Day.
   - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.

D. Storm Water Annual Report
   - I. Prepare Stormwater Annual Report in accordance with SWRCB requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare SWPPP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

**TULLY CONSULTING GROUP**
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM**

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
   II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
   III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
   IV. Inspections will be done or overseen by a QSD or QSP.

**Fee:**

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 13) $2,600

B. Rain Event Action Plan, $125 EA x 101 estimated (Part of Bid Item No. 14) $12,625

C. Storm Water Sampling and Analysis Day, $375 EA x 74 estimated (Bid Item No. 15) $27,750

**We are willing to teach the contractor's staff how to self-perform sampling.

D. Storm Water Annual Report $1,500

($500 EA x 3, Bid Item No. 16)

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager $ 375 per week

$125/hr x 3 hours = $375/week x 90 weeks = $33,750 Not to Exceed

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection $ 375 EA

$125/hr x 3 hours = $375 per visit x 40 visits = $15,000

For quantity purposes, we estimate no more than 40 events

This is based on the project lasting 90 weeks.

Additional QSP services will be billed at rate of $125 per hour.

Additional QSD services will be billed at rate of $135 per hour.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TCG

Civil Engineering and Stormwater Solutions

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

**DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018**
**Annual Revenue Under $1 Million, In Business Since 2007**
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group**

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

# Proposal

From: FBD Vanguard Construction
Lic. No. 833032 / DIR No. 1000008493
651 Enterprise Court
Livermore, CA 94550 USA
Phone: 925-245-1300
Fax: 925-245-1007

Project: 160914-3S
Description: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 10-SJ-580
Bid Location: Alameda County, CA
Bid Date: 09/14/2016
Contract #: 04-3G59U4
Additional Info: Addendum: 1,2,3,4,5,6

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 135 | CONCRETE GUTTER | 141.000 | LF | $112.00 | $15,792.00 |
| 136 | WARNING SURFACE | 12.000 | SF | $20.00 | $240.00 |
| 137 | CURB & GUTTER | 14.000 | CY | $1,140.00 | $15,960.00 |
| 138 | CURB RAMP | 3.300 | CY | $1,817.00 | $5,996.10 |
| 148 | VEG. CONTROL | 11,400.000 | SY | $75.50 | $860,700.00 |
| | | | | TOTAL BID: | $898,688.10 |

Break out per Erin Clotter.

## Project Comments

***PACKAGE IS ALL OR NONE***
PLEASE CALL TO SPLIT PACKAGE

CONDITIONS: FORM & POUR
Based on 1 Mobilization - EACH additional Mob to be charged at $3,500.
Based on normal working hours per closure charts Monday - Friday. Price subject to change if not accepted within 30 days.
Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.
As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.
Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.
Vanguard requires 15 Days written notification to be given prior to starting any phase of work.
Vanguard to be allowed to post securities in lieu of retention if allowed by the cont
Vanguard shall be entitled to the full markups allowed by the O
Payment to be made within 5 days of receipt of

TRAFFIC CONTROL SHIFTS 50 EACI
Price includes forming and pouring of c
Grade & Rock +/-.05' with sufficient rock
Price is based on standard mix designs
Prices are based on our proposal in its er

Low Bid

Bond, 6 %

EXCLUDES:
Engineering, survey and layout
Sawing, demo, excavation, grading & rockin
Handling of Temp. K-Rail or Crash Cushions
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades

concrete

# Proposal

**From:** FBD Vanguard Construction for Project 160914-3S

Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routes
Access for concrete trucks
Concrete washout
Geo fabric/liner
Root barrier
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/trench plates
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
As built drawings of any kind
Washout location and Restoration of area to original conditions
Removal and/or relocation of underground and overhead utilities or obstructions
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
Any handling of "Hazardous Materials" or "Contaminated Materials"

**INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:**
**WORKER'S COMP AND EMPLOYER'S LIABILITY:**
State Worker's Compensations - Statutory in California
Employer's Liability - $1,000,000
**GENERAL LIABILITY:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
$2,000,000 General Aggregate Limit
**COMPREHENSIVE AUTOMOBILE:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence and Aggregate

ERNEST B. DEE
P. O. Box 580937
Elk Grove, CA 95758

CA License 959857

Tel: 916-271-0410
Fax: 916-512-3303
ernestdee6@gmail.com

EDCMS Job #: 1509

DATE: 9/14/16 BID
Bidding Contractor

CA GSA SB NO.: 1478060
DBE CERTIFICATE NO.: 39513
DIR REGISTRATION NO.: 1000015954

PROJECT: CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON RT 580 AND RT 205

ADDENDUMS NOTED:
CONTRACT No: 04-3G59U4
LOCATION: District 04

UNION AFFILIATION: Carpenters, Finishers & Laborers

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following items for the above project per the Special Provisions and Caltrans Standard Specifications dated 2010.

Inclusions:

| ITEM NO. | ITEM CODE | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL | DAYS |
|---|---|---|---|---|---|---|---|
| 21 | 130900 | TEMPORARY CONCRETE WASHOUT (For EDCMS Work) | LS | 1 | $ - | Included | |
| 148 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 11,400 | $ 67.00 | $ 763,800.00 | 30 |
| 104 | 999990 | MOBILIZATION | LS | 1 | $ 38,190.00 | $ 38,190.00 | |
| | | | | | | | |
| | | | | | | $ 801,990.00 | 30 |

**Exclusions:**

1. All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment and charges required by public entities unless specified.
2. Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's control.
3. Clearing and grubbing
4. Miscellaneous Metal provided by others
5. Excavation/backfill (GC to leave grade of item 148 at 2" below AC pavement)
6. Traffic control, traffic maintenance (See **"Days"** column above for traffic control days required)
7. Temporary sanitary facilities

3.2% Bond

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator

**MALCOLM**
Look to the Blue

| Post-it® Fax Note 7671 | Date 9/14 | # of pages ▸ 5 |
|---|---|---|
| To Scott | From Eleazar Sotelo | |
| Co./Dept. Grsanite Con | Co. Malcolm Drilling | |
| Phone # 408) 327-7013 | Phone # 510) 780-9181 | |
| Fax # 408) 327-7098 | Fax # 510) 780-9177 | |

MDCI Bid No. NC-16-298

**Regarding:** **Caltrans**
Castro Va

Low Bid

Subject: Strobridge

Dear Sir:

Malcolm Drilling Co., Inc. proposal for the labor, equipment, concrete/lean mat below in accordance with the following:

**ACKNOWLEDGMENT**

1) Project Plans for the C[illegible]ghway in Alameda County from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing (Contract No. 04-3G59U4) and dated March 28, 2016;
2) Notice to Bidders and Special Provisions for the Construction on State Highway in Alameda County from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing (Contract No. 04-3G59U4) and dated July 5, 2016;
3) Information Handout for Contract No. 01-0B2804;
4) Addendum(s) 1 through 6;
5) MDCI Standard Conditions as a Shoring and Underpinning Subcontractor (2 pages);
6) MDCI's scope of work as outlined below.

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543
DIR Public Works Contractor Registration No. 1000003389

## SCOPE OF WORK

- Machine drill and temporary tool case Soldier Pile holes, if necessary;
- Install Steel Soldier Pile into drilled hole (furnished by others);
- Furnish and place soldier pile concrete and lean backfill into drilled hole;
- Pump water/slurry displaced during concreting soldier piles into MDCI furnished Baker Tanks;

## PRICE QUOTATION FOR SOLDIER PILE INSTALLATION

| Item No. | Item Description | Est. Quant. | U/M | U/P | Price |
|---|---|---|---|---|---|
| 66 | Mobilization (SPW) | 1 | EA | $ 15,000 | $ 15,000 |
| 64 (F) | Concrete Backfill (SPW) | 131 | CY | $ 400 | $ 52,400 |
| 65 (F) | Lean Concrete Backfill | 57 | CY | $ 380 | $ 21,660 |
| 97 | Steel Soldier Pile (Setting Only) | 726 | LF | $ 15 | $ 10,890 |
| 98 | 36" Drilled Hole (Partial) | 718 | LF | $ 50 | $ 35,900 |
| | | | | TOTAL BID | $ 135,850 |

**One (1) mobilization included for the drilling and installation of the soldier piles. Additional mobilizations at unit rate above.*

## SPECIAL CLARIFICATIONS AND EXCLUSIONS

This Bid Proposal is predicated on the attached Standard Conditions of Quotation. While all of the exclusions and clarifications outlined in the Standard Conditions apply, please pay particular attention to the following:

1. Continuous and un-obstructed access to be provided by others. MDCI will mobilize drill rig and support equipment using legal loads, up to and including 9 axle trailers and requires continuous site access for material deliveries using concrete ready-mix trucks and flat-bed trucks. Level, stable, drained, flat, all-weather benches to be provided and maintained by others, with suitable access ramps to all work locations:
   a. For Soldier Piles, MDCI anticipates using a Lodril crawler mounted drilling rig. The unit is approximately 30' long and 12' wide when drilling. The boom sticks up 35' when drilling and the machine weighs 100,000 lbs. It can safely reach 12' from the edge of the tracks to the center of the hole.
   b. Night shift work with a ramp closure is anticipated for the installation of the soldier piles.
2. General Contractor to provide adequate task lighting for MDCI's work.
3. Soldier Piles shall be furnished (cleaned and painted) by others with a picking eye for hoisting by MDCI. Soldier piles shall be stockpiled within 150 feet of MDCI's work area with forklift access readily available;
4. Furnish and installation of any Lagging excluded.
5. Permits, easements, permission to encroach by others;
6. Material testing and special inspections by others;
7. Site dewatering excluded;
8. The General Contractor (GC) is responsible for **continuous removal** and disposal of spoils generated during the drilling;
9. MDCI excludes removal of any and all SPW elements;

10. This bid is predicated on 8-10 hour work shifts, Monday through Friday (night time only). GC to cover premium & OT costs for its own personnel and inspection;
11. Off-site disposal of water and slurry in MDCI furnished Baker tanks excluded. GC to remove, clean out, and dispose all contents from Baker Tanks within 5 days after MDCI's use. Special filtration system, if required, shall be provided and maintained by the GC;
12. Protection and repair (if needed) of any driveways, paved roadways, sidewalks, or other finished/unfinished areas is to be provided/performed by others;
13. All survey, layout, monitoring and as-builts by others. Each Soldier Pile shall be laid out with face of wall location, offsets, and elevations;
14. Potholing, locating, removal, or rerouting of utilities (above/below ground) is to be performed by others;
15. Obstructions not identified in the geotechnical report are excluded;
16. The GC shall perform all required traffic control and pedestrian protection, including all labor (flagmen, etc.) equipment (flashing signs, barricades, fencing, cones, etc.) and materials to perform such tasks. Maintenance and relocation of traffic and pedestrian control is the responsibility of the GC. Malcolm to sequence delivery of materials and equipment with GC
17. MDCI exludes SWPPP, street cleaning and dust control;
18. Performance and Payment Bonds. If required, MDCI bond rate is 0.7 % of total contract value;
19. Retention, if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall be made within 45 days after completion and acceptance of MDCI's work;
20. Indemnity shall be limited to MDCI's proportionate fault. See Item 14 of MDCI's Standard Conditions.

We appreciate the opportunity to bid this work to you. Please feel free to contact the undersigned with any questions regarding this bid proposal.

Sincerely,
**MALCOLM DRILLING COMPANY, INC.**

Eleazar Sotelo
Project Manager

Attachment(s): MDCI Standard Conditions as a Shoring and Underpinning Subcontractor (2 pages)

Bid No. NC-16-298 Job Name: Strobridge Avenue On-Ramp

**MALCOLM DRILLING CO., INC. (MDCI) STANDARD CONDITIONS AS A SHORING AND UNDERPINNING SUBCONTRACTOR**

This proposal is based upon the following conditions, exclusions and requirements.

1. **PRIME CONTRACTOR COORDINATION AND SUPPORT.** Throughout the project, the Prime Contractor shall be responsible for providing MDCI with each of the following, which are excluded from MDCI's scope of work:

   a. coordinating all work of other contractors and suppliers so as not to hinder, interfere with or delay MDCI work;

   b. all required field engineering, surveying and layout, including clearly marked center lines, grades, offset stakes, and elevations at each hole location and maintenance of same;

   c. all required soil, concrete and materials testing, inspection and/or system monitoring, permits, licenses, surveys, easements, permissions to encroach and as-built drawings;

   d. suitable areas on or adjacent to the site for MDCI's office, storage of materials and equipment and fabrication of materials.

   e. protection (including capping side sewer laterals), location (including potholing), relocation, removal, rerouting and/or repair of all pavement, sidewalks, conduits, wires, pipelines and other utilities, whether underground or overhead, in the project area and on adjacent property, as required to prevent interference with MDCI's work;

   f. continuous removal and disposal of all spoils and waste materials, debris, excess concrete and dunnage, so as not to interfere with or delay MDCI's work;

   g. site dewatering, if required, before and during MDCI's work so as to prevent hydrostatic head that interferes with MDCI's progress;

   h. installation, operation and regular cleaning of sumps, holding tanks or desilting basins as may reasonably be required to pump water and/or drilling fluids from MDCI's work;

   i. reasonable traffic control and protection, including all flag persons and equipment, street cleaning, barricades, fences, and handrails, including relocation as required;

   j. furnishing water, lighting, telephone service, sanitary facilities and electrical power, in such quantity and quality as required by MDCI and available within 200 feet of each work location.

2. **EXCLUSIONS.** Unless otherwise stated in the accompanying proposal, the following items of work are excluded from MDCI's scope and shall be paid for as additive change orders if required:

   a. removal of subsurface obstructions of any kind that were not disclosed in the project soils information provided to MDCI at bid time;

   b. forming, sandblasting, placement of dowels, anchor bolts, and keys;

   c. providing ironworkers or other crafts not currently employed by MDCI;

   d. removal of materials after they have been installed, except when such removal is caused by MDCI defective work;

   e. unscheduled overtime labor required by Owner and/or Prime Contractor;

   f. premium charged for any payment or performance bond that may be required from MDCI;

   g. costs of repairing damage arising from the vibrations or weight of MDCI's equipment, except where MDCI is negligent;

   h. costs of more than one mobilization at the site, if MDCI's work is interrupted, suspended or delayed by causes outside its control.

3. **ACCESS.** Throughout the project, the Prime Contractor shall be responsible for providing reasonable access by which concrete trucks and other construction-related vehicles can move under their own power to and from each location where they are required for MDCI's work, including without limitation the placement and maintenance of dry, level, firm benches, ramps, etc., with mats or gravel if necessary. Prime Contractor shall similarly provide safe access to all work locations for all MDCI personnel and for their equipment and material, including without limitation any required ladders, hoists, and/or scaffolding.

4. **SCHEDULE.** Time is of the essence in this agreement. Prime Contractor and MDCI shall adhere to a mutually agreed upon schedule. Prime Contractor shall provide workmen, materials, and supervision in order to expedite the work to meet or exceed the project schedule.

5. **EXCAVATION.** The Prime Contractor shall be responsible for coordination of mass excavation and shall prevent unsafe over-excavation. MDCI assumes no responsibility for stability or maintenance of excavation or for excessive concrete overbreak. MDCI is not responsible for the backfilling of over-excavation caused by others. Mass excavation and trimming of material to the face of soldier piles or to the face of lagging, whichever is further, will be done by others so as not to interfere with or delay MDCI work. Excavation for lagging and lagging installation shall not exceed 5 foot vertical lifts. Soil conditions may dictate that lifts be less than 5 feet. When existing footings are to be underpinned, sequential excavation to the bottom of existing foundations is to be done by others at no cost to MDCI.

6. **HAZARDOUS MATERIALS.** MDCI shall not be required to remove, transport or dispose of hazardous substances or contaminated materials (as designated by any government or other regulatory agency). Before MDCI's work begins, Prime Contractor shall disclose in writing all hazardous and contaminated materials at the project site. Prime Contractor shall arrange for all tests, inspections, and notices required by law.

   The encountering of any hazardous substance or contaminated material that affects MDCI's work shall constitute a differing site condition for which MDCI shall be entitled to equitable price and schedule adjustments. If such a condition is discovered, MDCI shall be entitled to stop all affected work and shall have no obligation to perform investigation or remedial work. Prime Contractor shall immediately arrange for investigation of the condition and give prompt notice as to how it will be handled. If the Prime Contractor certifies that the condition is alleviated and directs MDCI to proceed, MDCI may require the Prime Contractor to provide insurance with mutually agreed policy limits to cover the personnel health risks and remediation liabilities to which MDCI may thereby be exposed.

   Prime Contractor shall indemnify, hold harmless, and defend MDCI and its officers, employees, agents, subcontractors of any tier, suppliers, and consultants from and against any liability, claim, loss, or expense (including legal and expert expenses) arising out of the existence, encountering, handling, disposal, release, or remediation of any hazardous substance or contaminated material other than materials brought to the site by MDCI.

7. **CONVENTIONAL METHODS.** Unless specified otherwise, MDCI's price is based upon providing conventional auger tools, and MDCI shall be paid for extra work if required to perform rock drilling, coring, blasting, hand mining, hand cleaning, casing of shafts, or shoring of bells. MDCI shall also be entitled to equitable compensation for costs of any excess repair of drill

rigs, drill tools, or casing that suffers damage from unexpected rock or obstructions to drilling or coring.

8. ~~**CONCRETE.** All structural concrete shall be placed per ACI 336.1. Nonstructural concrete will be placed by free fall method. In order to eliminate unsafe conditions, all shafts which are not completely filled with concrete are to be covered by others.~~

9. **SHORING AND UNDERPINNING.** Horizontal tolerances for excavation support systems shall be 1% of the vertical height unless specified under special conditions. Unless permanent tiebacks are required, shoring, tiebacks and nails are temporary. Permanent structures must be constructed for future stability and lateral support. The removal of materials once installed is excluded, unless such work is covered by bid item.

10. **MEASUREMENT AND PAYMENT.** Prime Contractor shall promptly inspect and accept or reject the work after it is completed. Changes made after that acceptance will be compensable to MDCI. The add/deduct unit prices quoted by MDCI shall be applicable only when it varies from the specified quantity by no more than 15%. No work by others shall be charged to MDCI's account unless reported to and accepted by an authorized MDCI representative at the end of each day when the work is performed.

    If the parties cannot otherwise agree on compensation for any change or delay entitling MDCI to an equitable adjustment, MDCI shall be paid its additional costs plus a 20% markup for overhead and fee.

    During the work, progress payments shall be made at least monthly. Progress payments shall include reimbursement of costs for all materials that have been purchased and/or satisfactorily fabricated, even if they have not yet been installed. No payments shall be made by joint checks unless authorized in writing by MDCI. Interest or late fees will be charged on all past due accounts, at 10% per annum. Retention if withheld, shall be limited to no more than 5% of MDCI's earned payments. Full payment for MDCI work shall be made within 45 days after substantial completion of that work. Prime Contractor shall withhold no retention from this final payment. If there are phases or ramp removals, tieback de-tensioning or shoring removals, they shall be treated as separate jobs with separate retention.

11. **LIMITATIONS ON DAMAGES.** MDCI shall under no circumstances be liable to Owner and/or Prime Contractor or to any of Owner's and/or Prime Contractor's employees, contractors or consultants for any indirect, consequential, or exemplary damages.

12. **DIFFERING SITE CONDITIONS.** Notwithstanding any other provision in any contract documents, MDCI shall be entitled to an equitable adjustment to its price and schedule whenever its work is adversely affected by encountering any latent condition at the project site that differs from conditions (a) indicated by the Contract documents or soils data furnished to MDCI at bid time, or (B) ordinarily encountered and generally recognized as inherent in work of the character provided in the Contract.

13. ~~**TAXES.** Unless specifically stated in MDCI's proposal, it does not include any local, state, federal or other governmental agency taxes, including without limitation sales tax.~~

14. **INDEMNITY.** MDCI shall defend and indemnify Prime Contractor and Owner (each an "Indemnitee") with respect to any claim against it for loss or damage negligently or intentionally caused by MDCI, its subcontractors or agents in the performance of work under this contract, but only in the same proportion as that causation bears to the whole of the causation, including that attributable to the Indemnitee on the basis of either active or passive liability or fault, giving rise to such loss or damage. These proportions of causation shall be determined upon the resolution of such claim, and Indemnitee shall repay to MDCI that part, if any, of the costs of Indemnitee's defense or indemnity provided by MDCI that is in excess of MDCI's proportionate share of such causation.

15. **INSURANCE.** MDCI shall maintain in place, throughout the performance of its work hereunder, worker's compensation coverage as required by law, and commercial general liability insurance, for bodily injury and property damage coverage (without the exclusion for explosion, collapse and underground loss), with a single occurrence limit of $1 Million. MDCI shall only be required to provide such coverage to the extent of MDCI's share in the total fault causing loss or damage.

16. **LIMITS ON CONDOMINIUM CONVERSION.** If the owner elects to covert a project to condominiums, the owner will provide Condominium Conversion Insurance prior to any such conversion. This insurance must cover the contractor and its subcontractors retroactively to the commencement of construction with a tail through the Statute of Limitations.

    Owner and contractor will defend, indemnify and hold MDCI harmless from any claims by a Condominium Association for damages arising from or connected with the sale or construction of any condominium property.

16. **ENTIRE AGREEMENT.** These general conditions and attached subcontract comprise the parties' entire agreement for the work. They supersede all prior and contemporaneous written or verbal agreements and representations relating to the work, and these conditions may only be amended by a mutually signed written instrument.

17. **DISPUTES.** In the event of a claim or dispute between MDCI and Prime Contractor arising out of or in any way relating to this contract or the work to be performed hereunder, the parties shall first attempt to resolve it through mediation conducted by a single mediator, to be selected by the parties and compensated equally by them. Only those claims or disputes, if any, which are not resolved by such mediation shall be submitted to binding arbitration before a single arbitrator selected by the parties or, if they are unable to agree, by a court of competent jurisdiction. That arbitration shall be conducted under the arbitration statutes of the state in which the work is to be performed, or under such other rules of arbitration as the parties may agree. The prevailing party in such arbitration shall be entitled to recover from the other party, in addition to any other damages awarded, all of its reasonable attorneys' fees, expenses, experts' and consultants' charges, and the costs of the arbitration.

18. **PRECEDENCE.** These conditions shall be attached to and become part of the Contract and shall take precedence over any conflicting provisions.

19. **EXPIRATION.** Unless specified otherwise, this bid quotation shall not remain in effect after 30 days of the bid date unless accepted in writing or by Contract.

MDCI License Numbers:

CA: 259543
WA: MALCOD*263BS
OR: 81542
NV: 0012639
AZ: 080561

AVAR
avar construction, inc.

47375 Fremont Blvd., Fremont, CA 94538
510-354-2000 Fax 510-354-2010

California Contractors License No. 806815

# SUBCONTRACT PROPOSAL

Date: September 14, 2016

AVAR Reference 8159

To: General Contractors

Re: Rte 580 Strobridge
Contract Number 04-3G59U4
Soldier Pile Wall
Alameda County, CA

We are pleased to submit our proposal for the construction of items noted below on the above referenced project. Our proposal is based on the Contract Plans and Specifications provided at the time of bid and is subject to the terms and conditions herein.

Scope of Work

36" Soldier Beam Drilled Hole

- Drill hole, case and remove casing after placement of Soldier Beam and concrete by others

| Bid Item | Item Description | Qty | | Unit Price | Total |
|---|---|---|---|---|---|
| | Mobilization | 1 | EA | $ 10,000.00 | $ 10,000.00 |
| 98 | 36"Drilled Hole (Soldier Pile) | 718 | LF | $ 100.00 | $ 71,800.00 |
| | | | Total | | $ 81,800.00 |

Total Base Pricing

- Pricing assumes General Contractor to place steel and concrete immediately after hole is drilled

The above price is based on Monday – Friday day time shifts and completion of our work by December, 2016. A move-in is defined as providing and/or moving additional drill and equipment to the project. If additional move-ins are required, add $5,000 to the Total Price.

Payment Terms:

| | |
|---|---|
| Mobilization: | To be paid within 10 days of mobilization. |
| Progress Payment: | Due and payable by the 30th of the month for work performed the previous month or maximum of 10 days after receipt of payment by owner. |
| Retention: | No retention to be withheld |
| Final Payment: | Due no later than 30 days after the completion of our work. |

Exclusions:

- Cost of permits and bonds, if applicable.
- Layout of drill holes, and reporting to authorities if required. (USA)
- Special inspection and all testing of materials.

- Removal and control of drill spoils and water (run-off) from drilling operation, removal and disposal of waste grout.
- Traffic barriers with visual and protective walls to prevent drill spoils from blowing onto roadway, adjacent structures, or environmentally protected areas.
- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than seven (7) days notice.
- Traffic Control and lane closures.
- Access and adequate, safe work area for drilling equipment and crews.
- Contractor shall provide access to all soldier piles allowing for continuous uninterrupted work.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting only).
- Dumpster at site for our waste and concrete washout.
- Supply of pressurized potable water at 50gpm.
- Any work not specifically included in "Scope of Work".

Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of $1,000.000 each occurrence and $2,000,000 aggregate; Excess Liability with limits of $5,000,000 each occurrence and $10,000,000 aggregate; Automobile Casualty Insurance with limits of $1,000,000. AVAR is not required to accept an OCIP or WRAP policy absent verification the coverages are equal or better to AVAR's existing coverages.

Stand-by time caused by others shall be charged as follows:

| | |
|---|---|
| Drill rig only: | $ 625.00/hour |
| Labor: | $ 85.00/man-hour |

Acceptance:

This proposal is subject to acceptance within 10 days from bid date (contingent upon an award to Buyer) and in no case later than 30 days from the date of this proposal. This proposal shall constitute a contract when Buyer gives AVAR oral or written notice of acceptance, whichever occurs first. Should work begin without a fully executed contract, this proposal shall constitute a contract. If the first progress payment is not received within 30 days of first billing submission without a fully executed contract, AVAR Construction reserves the right to stop work. From the

**AVAR Construction, Inc.**
**Shoring and Underpinning Division**

Caltrans 04-3G59U4
Soldier Pile Wall
September 14, 2016



time of stop work an interest rate of 2% per month will be applied to unpaid balances for previous billing periods until a fully executed contract is received and balances are paid in full.

We look forward to the opportunity to work with you on this project and if you have any questions, please do not hesitate to call.

Sincerely yours,
AVAR Construction, Inc.

Michael A. Pagano, P.E.

B
9:42

# CIDH (PIERS) PARTIAL

415-457-0576 Pacific Coast Drilling Co. P.C.D. DRILLING CONTRACTORS 707-778-8316

Attn: Estimating
Date: 9/14/16
Project: 04-3G59U4
Location: Tracy, CA

DIR# 1000001271

| Item No. | Item Code | Item Description | Unit Measure | Estimated Quantity | Unit Price | Item Total |
|---|---|---|---|---|---|---|
| 64(f) | 193116 | Concrete | CY | 131cy | $355cy | $46,505.00 |
| 65(f) | 193119 | Lean | CY | 57cy | $355cy | $20,235.00 |
| 98 | 490406 | 36" Drilled Hole | LF | 718lf | $99lf | $71,082.00 |

1. Provide and place casing to advance shafts only by PCDC ☐ No ☒ Yes Add $
   ☐ Perm ☒ Temp ☐ Polymer

| | CASING | HEAD |
|---|---|---|
| 2. Set I-Beams Supplied by Others | ☐ No ☒ Yes | Add $ |
| 3. Align and Brace I-Beams | ☐ No ☒ Yes | Add $ |
| 4. Supply I-Beams | ☒ No ☐ Yes | Add $ |
| 5. Supply and Place Concrete by PCDC (piers only) | ☐ No ☒ Yes | Add $ |
| 6. Chip/Sand Blast Top of Piles | ☒ No ☐ Yes | Add $ |
| 7. Removal / Responsible for Drill Spoils/Fluids by PCDC | ☒ No ☐ Yes | Add $ |

8. Drill spoils are defined as ANY materials removed from the shafts, ANY fluids leaching from the drill spoils and materials in the storage tanks. Drill spoils will be placed were convenient to PCDC and removed by others at their expense.
9. Safe vertical access at 60' feet high and safe horizontal access for 14' feet wide drilling equipment with 6' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. **Access also includes furnishing and placing surface materials, mats, ramps and benches for Drill Rig, Concrete Pumps and Cranes, maintenance of same by others.**
10. This quotation is based on performing our work in 1 continuous, uninterrupted operation with only 1 move on and off site. Each additional move will be charged at $8,500
11. Delay time to drill production caused by others will be charged at forced account rates.
12. If your company requires a "Workers Compensation Waiver of Subrogation" there will be an added cost. Note terms and conditions on attached page/s.

Proposed by:

X _____ Title: Estimator
Aaron Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless other wise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water, electrical power, a concrete wash out area within 50' of any work location, sanitary facilities and an osha approved heat relief shade area will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. If reinforcing steel is too be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars in order to use casing
12. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
13. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
14. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
15. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
16. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicted by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
17. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances with be charged interest at the maximum amount provided by law. No retention shall be withheld form the payments due pursuant to the presentation of the invoice.
18. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
19. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional inures under PCDC's existing insurance will be charged at cost.
20. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
21. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

Authorized Sign: _____ Date_____

Authorized by Print: _____

Sign: _____

Pacific Coast Drilling Company, Inc Rep.

B
12:59

# HILLSIDE DRILLING COMPANY, INC.

**ENGINEERING CONTRACTORS**
CONTRACTOR LICENSE NO. 478991-A
P.O. BOX 70130 - PT. RICHMOND, CA 94807
Phone 510-234-6532 Fax 510-234-3131
**DIR # 1000002589**
**(SBE) Certified Small Business Ca. Dept of General Services # 14138**
****(DBE) Certified Disadvantage Business C.U.P.C. #42048****

## DRILLING PROPOSAL

To: ESTIMATING Date: September 14, 2016

Project: Caltrans – 04-3G59U4
Alameda and San Joaquin Counties

## SCOPE OF WORK

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: **NONE**

| BID ITEM # | DESCRIPTION | QUANTITY | | UNIT PRICE | | TOTAL |
|---|---|---|---|---|---|---|
| 64 | Concrete Backfill | 131 | CY | $215 | /LF | $28,165 |
| 65 | Lean Concrete | 57 | CY | $337 | /LF | $19,209 |
| 97 (Partial) | Steel Soldier Pile | 726 | LF | $49 | /LF | $35,574 |
| 98 | 36" Drilled Hole | 718 | LF | $127 | /LF | $91,186 |
| | | | | **Total** | | **$174,134** |

| | | | | | | |
|---|---|---|---|---|---|---|
| 99 | 60" C-I-D-H Concrete Pile (Sign Foundation) | 57 | LF | $1,300 | /LF | $74,100 |

**Bid Items 64, 65, 97 and 98 to include:** drilling 24 ea 36"Ø x 26 feet to 33 feet deep holes, dewater hole to other's location, setting steel beams (steel beams provided and placed adjacent to holes by pothers), providing and placing pile lean and structural concrete.
-Hillside drilling to provide a 80,000 LB Lo-Drill excavator mounted drill rig with a 29' mast 11'-0" wide steel street tracks, 5' tail swing and a 13' reach from the tracks to the center of the drilled hole.

**Bid Item 99 to include:** drilling 1 ea 60"Ø x 53 feet deep pile, dewater hole to other's location, setting rebar cage (rebar cage provided and placed adjacent to holes by pothers), provide and install inspection tubes as required, providing and placing pile concrete, pile mitigation as required.

-Hillside drilling to provide an 80,000 # SOIL-MEC excavator mounted drill rig or similar with a 60' mast 12' wide steel street tracks, 4' tail swing and a 5' reach from the tracks to the center of the drilled hole;

EXCLUSIONS

Casing, Inspection tubes, pile mitigation, baker tank; Permits; Relocation, removing or de-energizing overhead wires, vibration and survey monitoring, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages, splicing cages, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 9,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank, off-haul of concrete over break, concrete washout, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on one move ins to the job with continuous operation until completion of subject move-ins; add $10,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig (as described above), R.T. crane with outriggers, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of $425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is $1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made with in 30 days of invoice. Retention will not exceed the percentage with held by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

# QUOTED TERMS AND CONDITIONS:

## CURTIS DRILLING RESPONSIBILITY

1) Maintain and provide upon request current active contractor's license as required by law.
2) Provide certificates of insurance upon request by customer with limits as stated below.
3) Maintain and provide upon request annual OSHA trenching and excavating permit.

## CONTRACTORS RESPONSIBILITY

1) Have all drill locations marked and accessible prior to arrival and set up on site. Field engineering and drill shaft locations marked center stakes and off sets ready prior to and during drilling so layout is maintained. Access to onsite water within 100' to be provided.
2) Tests and inspections, special permits, bonds to be accomplished by contractor, unless otherwise quoted in writing.
3) Site preparation/restoration to be done by others including benching if required.
4) Locate and remove all known utilities, whether overhead or underground.
5) Provide traffic control, including barricades and/or flagmen, if required.
6) Provide marked grade elevation to top of concrete if required.
7) Provide asphalt/concrete cutting for foundations in asphalt or concrete areas.
8) Immediately advise Curtis Drilling's office verbally and follow up, in writing, if customer, for any reason, wishes to stop drilling prior to completion of job. Standby charges may apply.
9) Hole covering security per OSHA codes upon completion of shaft and/or until fall hazard does not exist.
10) Spoils removal to be handled by others (unless otherwise noted)
11) Access to onsite water source (if necessary) to be provided within 100' of drilling locations

## CLARIFICATIONS:

1) Price quoted for normal working hours being 5:00 a.m.-6:00 p.m. Monday through Friday. Any night or weekend work unless agreed upon in writing prior will be charged extra per hour as overtime and double time depending the particular hours of operation.
2) CHDS Inc. is a non-union operating company with no affiliation to any unions. CHDS Inc. will pay prevailing/certified and or union scale if specified per contract documents. Price is quoted under normal wages unless otherwise noted.

## PAYMENT

1) This above price for work is based upon facts with or without soils reports. Additional change orders or work including obstructions or delays are the decisions of you, our customer, or your onsite representatives. The ultimate responsibility for payment for all work under your directions by Curtis Drilling is contractors and cannot be diminished by contractor's agreement with owner or general contractor.
2) Curtis Drilling's work tickets are to be reconciled and executed daily, by a qualified representative. Payment to be made, in full, no retention withheld promptly, within 30 days or less within the invoice date unless otherwise noted. Retention up to 10% to be held if applicable within contract between owner and general contractor.

## ADDITIONAL CHARGES & DELAYS

1) All delays occurred by C.H.D.S. INC. through no fault of our own or the removal of any obstruction as defined by the International Association of Foundation Drilling. (ADSC), and the U.S. Department of Transportation (CALTRANS) will be extra work and charged accordingly at the quoted hourly rate.
2) Delay / Standby rate for this project will be charged at the hourly rate of : $395.00 / HR

## OBSTRUCTIONS

1) Any material which cannot be drilled continuously under normal conditions with a conventional Earth auger or soil conditions that requires the use of special core barrels will be an obstruction for the drill shaft from initial contact with the obstruction for any purpose. Continuous normal rate to be determined by and at Curtis Drilling sole discretion.
2) Obstruction rate for this project will be charged at the premium hourly rate of: $495.00 / HR , plus any drill teeth used.

## ACCEPTANCE OF QUOTATION

1) Upon notifying Curtis Drilling that you wish to proceed with the quoted work, you will receive an Order Acknowledgement that must be reviewed and signed by the Owner or Corporate Officer and returned promptly prior to scheduling. Curtis Drilling will also require a copy of the project Preliminary Information prior to scheduling.
2) All quotations are good for (30) days from date shown, unless otherwise specified.

# Quote for RT 580 Alameda Co. Poly Sub 04-3G59U4



Myers & Sons Construction, LP
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
jgoehring@myers-sons.com

**Contact:** Joe Goehring
**Phone:** (916) 283-9950
**Fax:** (916) 614-9520
**Cell:** (016) 201-6324

**Bond:** Not Included
**Sales Tax:** Included
**Bid Date:** 09/14/2016

**Quote To:**
Granite Construction Company
Sacramento CA

**Phone:** (916) 855-4400
**Fax:** (916) 369-0429
**Email:**

**Quote is valid for 30 days.**

| Item | Description | Quantity | Unit | Unit Price | Extension |
|---|---|---|---|---|---|
| 48 | PREPARE CONCRETE BRIDGE DECK SURFACE | 50,335.000 | SQFT | 0.300 | 15,100.50 |
| 49 | FURNISH POLYESTER CONCRETE OVERLAY | 3,857.000 | CF | 93.000 | 358,701.00 |
| 50 | PLACE POLYESTER CONCRETE OVERLAY | 50,335.000 | SQFT | 2.500 | 125,837.50 |
| 180 | MOBILIZATION | 1.000 | LS | 50,000.000 | 50,000.00 |
| | | | | **Total Quote: $** | **549,639.00** |

**Inclusions/Exclusions:**
Please see Myers and Sons attached Terms and Conditions.

+16,000 LC

Low Bid

**Date:** September 14, 2016

**Re:** In Alameda and San Joaquin Counties on Route 580
Caltrans 04-3G59U4
Polyester Overlay Quote
Bid Date: 9/16/16

**License #:** 944155
**DIR #:** 1000003073

Gentlemen:

Myers and Sons Construction, LP (M&S) is pleased to submit its bid proposal subject to the following terms and conditions:

**PRICES GOOD FOR 30 DAYS FROM DATE OF THIS LETTER.**

1. M&S excludes all costs associated with contract milestones. Any acceleration to meet the contractor milestones will require additional compensation.

2. M&S will utilize key craft personnel with previous polyester paving experience due to the specialized nature of polyester concrete placement. Non-critical craft personnel may be hired locally.

3. Reference "Storm Water Pollution Control." The Water Pollution Control Plan is to be prepared by Contractor using mutually agreeable measures at M&S work sites. SWPPP development, implementation, installation, maintenance, and removal are to be performed by others.

4. Reference Item "Traffic Control System." M&S excludes all Traffic Control, Flagging, K-Rail, and PCMS boards.

5. Reference "Place and Furnish Polyester Concrete Overlay." All surface preparations, including but not limited to; milling, grinding, AC and PCC removals, and contrast and striping removals are excluded. M&S excludes street sweeping. M&S excludes all joint work and joint preparation work. M&S excludes all unsound concrete work. M&S excludes all public safety plans, public notifications, pull testing, industrial hygienists, air monitoring and/or reporting, and surveying. M&S excludes all sawcut grooving, either longitudinally or transversely. M&S to Prepare Deck Surface (bead blast) prior to placing polyester concrete overlay. M&S will provide all labor, material, and equipment to place polyester.

6. Reference Item "Mobilization." M&S includes one (1) Mobilization. Additional mobilizations to be paid at ten thousand dollars ($10,000).



09/14/2016 10:16 6149520 PAGE 02/04

7. Reference "Grade Control and Substrate Condition." M&S will utilize a paving ski for grade control. In the event the substrate consists of extreme variations, a string line will be used for grade control at an additional cost. Any substrate, either longitudinally or transversely, greater than 1/2" will make the smoothness specification void for M&S.

8. Reference "Schedule." All Work is to be completed by December 31, 2017. Add 10% to pricing for all work performed after this date. M&S will need seven (7) shifts to complete work.

9. Reference "Lighting." If required, Contractor shall provide at no cost to M&S sufficient lighting at construction yard and jobsite to enable M&S to safely perform its Work.

10. Reference "Construction Yard." M&S is to be provided a 50,000 SF construction staging area for all materials and equipment within one (1) mile of the bridge deck that meet all specification requirements.

11. Contractor to provide a Gradeall at no cost to M&S for the duration of M&S work.

12. Contractor to provide toilets and wash stations as required by OSHA at no cost to M&S.

13. Contractor to provide onsite trash receptacles as needed at no cost to M&S.

14. Temporary and/or permanent striping and markers, including maintenance thereof, is excluded.

15. Contractor to provide layout, grades, and staking as required at no cost to M&S.

16. Contractor to provide a location and a concrete base that meet specifications for the PPC trial slab, and dispose of trial slab, if required.

17. All sampling, tests and testing, inspections, permits, air monitoring, licenses and fees are excluded.

18. Modifications to equipment, noise abatement and work restrictions are excluded.

19. Liquidated damages are excluded.

20. Local revenue taxes included.

21. M&S requires sixty (60) days written advance notice to schedule Work.

22. M&S shall be paid progress, final, change order/extra work and retainage payments within ten (10) calendar days of Contractor's receipt of payment from the Owner for value of work completed by M&S, plus any Owner's approved amount for materials and equipment (if any) suitably stored on or off site.

23. M&S will not be liable for any costs, expenses, liabilities or damages (including delay damages) and will not work overtime without additional payment if such costs, expenses, liabilities or damages are due to delays the circumstances of which are beyond M&S's control or without M&S's fault. M&S will not be liable for consequential damages, however caused.

24. M&S reserves the right to stop work with three days written notice if payments are past due by more than ten (10) calendar days.

25. Any indemnification provided to Contractor by M&S for personal injury or property damage will be on a comparative negligence basis. M&S excludes providing a type I indemnity to others.



09/14/2016 10:16 6149520 PAGE 03/04

26. Payment and performance bonds are excluded. Add .475% if required.

**Myers and Sons Construction, LP**

Joe Goehring, Estimator
Office: 916-283-9957
Cell: 916-201-6324
jgoehring@myers-sons.com

American Civil Constructors
West Coast

2990 Bay Vista Court Drive • Benicia, CA 94510
707.746.8028 • 707.747.0593 (fax)
California Contractor's License No. 1011546
DIR #: 1000035713

Bond Rate 0.8%

September 14, 2016

# QUOTATION

**Project:** 04-3G59U4 **Addendums:** 6

**Location:** Highway 580, Alameda County, CA

**Proposal:** Subject to the terms and conditions contained herein, ACCWC proposes to provide labor, material, and equipment necessary for the following items of work:

## *Bridge Rehabilitation Bid Package*

+25%

| | Bid Item | Description | Quantity | Unit | Unit Price | Total |
|---|---|---|---|---|---|---|
| | 28 | RAPID SETTING CONCRETE (PATCH) 305 | 170 | CF | $30.00 | $5,100.00 |
| | 47 | REMOVE UNSOUND CONCRETE 71 | 170 | CF | $70.00 | $11,900.00 |
| | 48 | PREPARE CONCRETE BRIDGE DECK SURFACE 0.15 | 50,335 | SQFT | $0.15 | $7,550.25 |
| | 49 | FURNISH POLYESTER CONCRETE OVERLAY 87.125 | 3,857 | CF | $85.00 | $327,845.00 |
| | 50 | F - PLACE POLYESTER CONCRETE OVERLAY 3.331 | 54,645 | SQFT | $3.25 | $177,596.25 |
| P | 185 | MOBILIZATION 14,862.50 | 1 | LS | $14,500.00 | $14,500.00 |
| | | | *TOTAL:* | | | **$544,491.50** |

558,103.79

P : Denotes Partial Bid Item for ACC operations only. See Exclusions. 4 bids!

Don not use per AK w/ ALL 9/14

TC = 5 em @ 2,450 = 14,000

**Inclusions:**

1) Price quotation includes **one mobilization.** Work shall be continuous and unobstructed once mobilized. Additional mobilizations will be charged the **Lump Sum unit rate.**

**Exclusions:**

1) All work not explicitly included in the proposal description herein.
2) Traffic Control & PCMS boards.
   a. Approximate working days = **7 – 10.**
3) Handling of k-rail, crash cushions, or other obstructions.
4) Sweeping.
5) Profilograph or corrective grinding.
6) Removal of existing delineation/markings, installation of temporary delineation/markings.
7) Implementation, maintenance, or removal of temporary tapers.
8) Public Safety Plan, air monitoring.
9) Disposal of trial slab, if necessary.
10) All survey, offsets, record keeping and logs for survey.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor to the extent of Hillside Drilling's proportionate fault or neglect.

1. Worker's compensation & Employers Liability -$1,000,000.00 each accident, $1,000,000.00 disease policy limit & $1,000,000.00 disease each employee (excludes waiver of subrogation)
2. General Liability - $2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
3. Automobile Liability Coverage - $1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.
Thank you for the Business Opportunity!

*Andy J. Clisham*

Signed: Andy J. Clisham, Estimator

B
12:59

DIR # 1000006928

# CURTIS DRILLING CO.

FOUNDATIONS • CAISSONS • SHORING
www.CurtisDrilling.com
A BUSINESS OF C.H.D.S INC.
CALIFORNIA LICENSE NO. 624863

# ESTIMATE

| | | | |
|---|---|---|---|
| TO: | Granite Construction Company | PROJECT NAME: | 04-3G59U4 |
| ATTN: | Estimating | ADDRESS: | Alameda & San Joaquin Counties |
| OFFICE: | 408-327-7013 | | |
| FAX: | 408-327-7090 | DATE: | September 14, 2016 |
| EMAIL: | | QUOTE#: | N-0914-J BY: Jeremy |

## DRILLING:

| LINE# | QTY | DESCRIPTION | PRICE | U/M | SUBTOTAL |
|---|---|---|---|---|---|
| #1 | 2 | Drill (2) 60" x 26' 3" Deep | $2,680.00 | Ea | $5,360.00 |
| #2 | 1 | Mobilization | $2,375.00 | Ea | $2,375.00 |

## ADD/ALTERNATES:

| LINE# | QTY | DESCRIPTION | PRICE | U/M | SUBTOTAL |
|---|---|---|---|---|---|

## BID CONSIDERATIONS:

1) The above estimate includes equipment, labor, materials and applicable taxes with the 1100 TRUCK ( CLICK HERE FOR SPECIFICATIONS )
2) Quote is based on assumed open/flat access for the above drill
3) Price is quoted per drilling conditions as stated in the geotechnical report
4) Any obstructions encountered not in geotechnical report to be charged at the hourly obstruction rate (see page 2)
5) Quote includes (1) mobilization shown above; additional mobilizations (if required) to be charged at the above rate
6) Price is quoted under prevailing wages
7) Price includes bottom cleanout (if required)
8) Quote does not include setting/dropping of cages into hole
9) Quote is based on drawings/plans (dated 2/29/16)
10) Flat/level benches and access for the above rig to be furnished by others prior to mobilization.

| | |
|---|---|
| Base Bid Subtotal: | $7,735.00 |
| Alternates Subtotal: | $0.00 |
| Grand total: | $7,735.00 |

will provide, contract, triple testing per mark

American Civil Constructors

11) All sampling, tests, inspections, permits, monitoring, licenses, fees, or taxes other than sales tax on materials furnished.
12) Any modification to our equipment, noise abatement or work restrictions.
13) Bond (can be provided upon request).
14) Liquidated damages.

— add for forklift — Bare rental — 10 days

## Special Conditions:

Prime Contractor shall provide, at no cost to ACCWC, the following:

- Secured staging yard(s) adjacent to work site available to ACCWC equipment, personnel, and materials (~150' x 150')
- Light plants, if necessary.
- Sanitary facilities.
- A telescoping forklift (9k# capacity) for loading and unloading materials throughout project duration.
- Debris dumpster(s) and concrete washout(s).
- An acceptable concrete base for trial slab within project vicinity.

## Schedule, Standby, & Price Increases:

- Price is based on performing the work in the most efficient sequence as determined and agreed to by ACCWC and the Prime Contractor.
- Our proposal is based on working weeknights, 5 days/week.
- ACCWC requests an 8-week notice for scheduling.
- Any standby as a result of Prime Contractor or owner caused delays will be paid at time & material rates.
- Unit prices are good through **10-31-2017**, all unit prices increase **5%** per year after that date.

not req. waived by AK w/ ACC 9/14

## Additional terms:

1) Price quotation to become a binding part of any subcontract resulting from this bid. Pricing is based on quoted terms. Acceptance of this quote is acceptance of the terms and conditions.
2) Price is subject to mutually acceptable subcontract terms and conditions. Any resultant subcontract shall be issued in a timely manner.
3) No back-charges will be accepted without prior written authorization from ACCWC.
4) Prices are based upon continuous operations. Any work stoppages not the fault of the Subcontractor will be subject to delay charges or remobilizations.
5) This proposal is valid for a period no longer than 30 calendar days from the date issued.
6) Retention withheld not to be greater than the percentage that the owner withholds from the prime contractor, and shall be released within 30 days of the completion of ACCWC's portion of work.
7) The Prime Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8) No Extra Work can be performed until a confirmation or agreement on the price, scope and time is provided to ACCWC in the form of written authorization from the Prime Contractor.

If you have any questions or require further information, contact me @ **707-246-8347.**

Respectfully,

Andrew Keough
Estimator
American Civil Constructors West Coast LLC

forklift $40.00/hr x 8 hr/d x 10d = $3200.00

mob forklift 2 ea x 315.00/ea = 630.00

3830.00

2990 Bay Vista Court ♦ Benicia, CA 94510
Phone: (707) 746-8028 ♦ Fax: (707) 747-0593

American Civil Constructors West Coast

# Fax

| | | | |
|---|---|---|---|
| **To:** | **Granite Construction Co., Attn: Scott Edwards** | **From:** | Andrew Keough |
| **Fax:** | **916-369-0429 / Email: scott.edwards@gcinc.com** | **Pages:** | 3 (Including this page) |
| **Phone:** | 916-855-4400 | **Date:** | September 14, 2016 |
| **Re:** | **CT#04-3G59U4 Alameda/San Joaquin-Rte 580** | | |

☒ **Urgent** **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

• **Comments:**

Attached is our quote for California Dept. of Transportation Contract No. 04-3G59U4, In Alameda And San Joaquin Counties On Route 580 From Patterson Pass Road Overcrossing To Greenville Overhead And From Eden Canyon Road Undercrossing To Strobridge Avenue 04-Ala-205-0.0/1.0 04-Ala-580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4, Bidding 09/14/16. Please call if you have any questions.

Thanks,

Andrew Keough
akeough@accbuilt.com
x422
Cell (707) 246-8347

CA Lic. # 615058, C61/D06 HIC A
AZ Lic. # ROC 137832, K05
AZ Lic. # ROC 147478, KA
AZ Lic. # ROC 163145, B01
ID Lic. #007030-AA-1-2-2

NM Lic. #91865, GB98
NV Lic. #0034823, C40
NV Lic. #0068575, A
UT Lic. #6909940-5501

TRUESDELL CORPORATION

1310 W. 23RD STREET
TEMPE, AZ 85282
FAX (602) 437-1821

CONCRETE REPAIR & STRENGTHENING
www.truesdellcorp.com

1-888-81-EPOXY
TEMPE (602) 437-1711
FAX: (602) 437-1821

| | | | |
|---|---|---|---|
| To: | Scott Edwards | From: | Mac King |
| Company: | Granite Construction Company | Company: | Truesdell Corporation |
| Fax: | 916-369-0429 | Pages: | |
| Phone: | 916-855-4400 | Date: | 09/14/2016 |
| Re: | Project No: Caltrans 04-3G59U4 – HMA Paving, replace approach and PCC slabs, precast concrete pavement in Alameda and San Joaquin Counties | | |

☒ Urgent ☒ For Review ☐ Please Comment ☐ Please Reply

CA DIR Registration No. 1000007625
CA Lic. # 615058, C61/D06/C33, A

# TRUESDELL CORPORATION
## OF CALIFORNIA, INC.

1-888-81-EPOXY

1310 W. 23rd STREET
TEMPE, ARIZONA 85282-1837
FAX (602) 437-1821

Concrete Repair & Strengthening
www.truesdellcorp.com

PHOENIX (602) 437-1711

Ext 35

**SUBCONTRACTOR PROPOSAL**
**Proposal # 17215-16**

**Attention:** **Estimating**

**Project:** **In Alameda and San Joaquin Counties on Routes 580 & 205**
**Project No:** **04-3G59U4**

Date: September 14, 2016 Page 1 of 2 TC Est. NL

| Item No. | Item Description | Unit of Measure | Quantity | U. Price | Extended |
|---|---|---|---|---|---|
| 48 | PREPARE CONCRETE BRIDGE DECK SURFACE | SQFT | 50,335 | $1.20 | $60,402.00 |
| 49 | FURNISH POLYESTER CONCRETE OVERLAY | CF | 3,857 | $98.00 | $377,986.00 |
| 50 (F) | PLACE POLYESTER CONCRETE OVERLAY | SQFT | 54,645 | $1.80 | $98,361.00 |
| 180 | MOBILIZATION | LS | 1 | $60,848.00 | $60,848.00 |
| | | | | TOTAL | $597,597.00 |

**Special Qualifications:**

1 Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost.
2 Six (6) weeks notice required prior to starting work.
3 Work anticipated to take 13-16 work days. Subcontractor will not accept liquidated damages.
4 Prime Contractor to provide a yard/staging area for subcontractor use within close proximity of work locations.
4 Prime Contractor to provide a 8,000 lbs. high/reach forklift for subcontractor use.
5 Bridges must be clean and free of all debris, **asphalt, membrane, contrast treatment**, cure, striping, etc...
6 Excludes traffic control, removal and patching of unsound concrete, stripe removal, asphalt removal, SWPP, testing, & public safety plan.
7 All work performed after 12/31/17 subject to 11.3% annual escalation. OK
8 6 addenda acknowledged.
9 Excludes trial slab installation and removal. Trial slab 1500

**Standard Qualifications:**

1 Price includes one mobilization (move-in); additional mobilizations (move-ins) are additional cost.
2 Continuous access to adequate work area must be provided to Truesdell.
3 Power, water, dumpster and storage area provided by others.
4 Permits and Bonds excluded.
5 All traffic control, if required, to be provided by others unless specifically included in quote.
6 All work performed during normal business hours. — SB
7 Truesdell is signatory to the Laborer's Union in certain areas and not signatory to any collective
8 Inspection, testing, survey and layout excluded.

Forklift 16d x 3hr/d x 40/hr = 5120
Mob = 600
5750

Here to Honesty • Excellence • Leadership • Passion

→ TC add 3d @ 2400 = 19,200

**Proposal # 17215-16**

**Project:** In Alameda and San Joaquin Counties on Routes 580 & 205
**Project No:** 04-3G59U4

9 In the event of any delay to our work or interruption of our schedule caused by anyone other than Truesdell, Truesdell shall be compensated for standby time and/or re-mobilization.
10 15 days notice is required prior to starting work.
11 Price subject to change after 60 days from the date of this proposal.
12 Any retention allowed by contract shall be released within 30 days of completion of our work.
13 ~~Sales Tax will be added to Invoice when applicable.~~ 4%
14 Any work not specifically included above is excluded.
15 Pricing is based on a subcontract agreement satisfactory to Truesdell Corporation. This quotation is to become part of the subcontract agreement.

**Submitted by: Nick Long**

**********

PROPOSAL CONDITIONS: Truesdell Corporation ("Truesdell") guarantees that materials delivered shall be as specified above and that all work will be completed in a workmanlike manner. Any alteration from the above specifications will involve a change order. Truesdell shall not be responsible for delays or variations from proposal specifications due to strikes, accidents or events beyond its control. The owner of the premise shall be responsible for insuring against any claims it/he/she may have. Payment terms are Net 10 Days after the completion of the work performed. All over due amounts shall accrue interest at the per annum rate of eighteen percent (18%) from the due date until paid. This proposal is contingent upon owner/vendee obtaining credit acceptable to Truesdell. If the owner/vendee does not obtain credit acceptable to Truesdell then the terms of this proposal shall require the owner/vendee to pay (50%) of the quoted fee prior to any work scheduling. Truesdell shall be entitled to recover all costs of collection including, but not limited to, reasonable attorneys' fees. This proposal may be withdrawn by us if not accepted within 90 days.

**Upon acceptance of terms, please sign and return a copy of this quote.**

AUTHORIZED SIGNATURE _____ Date _____

PRINTED NAME & TITLE _____ / _____

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

# Proposal

DEES BURKE ENGINEERING CONSTRUCTORS, LLC

2%

Phone: (626) 228-3670
Fax: (626) 228-3521

CA License # 1012305 DIR # 1000036375 SBE CERT ID: 2001615

**Proposal:** 160914D
**Date:** 9/14/2016

| To: | Project: |
|---|---|
| Granite Construction<br>Attn: ESTIMATOR<br>4001 Bradshaw Rd.<br>Sacramento, CA 95826 | 04-3G59U4 Rt 580 Poly |

| Estimator | Email | Phone |
|---|---|---|
| Todd Wingo | todd@dbeconstructors.com | (916) 838-3692 |

| Bid Item | Description | Quantity | UOM | Unit Price | Extended Price |
|---|---|---|---|---|---|
| 185 | Mobilization | 1.00 | LS | 60,000.00 | **60,000.00** |
| 48 | Prepare Concrete Bridge Deck Surface | 50,335.00 | SF | 0.92 | **46,308.20** |
| 49 | Furnish Polyester Concrete Overlay | 3,857.00 | CF | 75.00 | **289,275.00** |
| 50 | Place Polyester Concrete Overlay (F) | 54,645.00 | SF | 4.00 | **218,580.00** |

**Proposal Total: $ 614,163.20**

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

# Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

**Scope of Work**

Addendums Noted: 1, 2, 3, 4, 5, 6

DBE Excludes:
1) Builders Risk Insurance.
2) Utility relocation, protect all utilities or service interrupt fees.
3) Installation, maintenance and removal of Storm Water Pollution Prevention measures.
4) Security measures, watchmen, and dust control.
5) Sanitary facilities in accordance with OSHA regulations.
6) Cost of all Permits, Partnering and DRB Costs.
7) Survey, Prime Contractor to supply survey for line and grade.
8) DBE included one (1) move-in. Any additional move-ins will be paid by the Prime Contractor. Each additional move will be $10,000. ok per Scott
9) Temporary K-rails, move and relocate temporary K-rails as required to accomodate DBE overlay work as a continuous operation, crash cushions, temporary delineations and markings.
10) Pedestrian access install, maintain and remove.
11) Sweeping and temporary concrete washouts.
12) QC/QA, Testings and all Inspection Costs.
13) Protection of existing frames and covers, utlity boxes.
14) Traffic Control. **(DBE will need 20 shifts of traffic control).** 20 shifts assume 1/2/Scott
10 x 2400 = 24,000
15) All other work/items not specifically included.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

# Proposal

DEES BURKE ENGINEERING
CONSTRUCTORS, LLC

## General Terms and Conditions

DBE Qualifications:

1) Contractor to provide on-site storage yard and construction water at no cost to DBE.
2) DBE proposal is based on installing polyester concrete overlay prior joint seals to be installed by others.
3) If DBE work is not complete by 7/01/2017, add $5.00 per square yard. ok
4) DBE assumes its work activities to be done in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, working a normal construction work week, without delay by others. Prime contractor will furnish DBE electronic copies of CPM baseline schedule and monthly updates.
5) Monthly progress payments will be due seven (7) days after receipt from owner. A late penalty of two percent (2%) per month will be charged per state statute. DBE will be allowed to furnish securities in an escrow account for amounts retained.
6) DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. DBE will be allowed to split the prime contractor markup when DBE has a subcontractor performing extra work.
7) Each party will defend, indemnify and hold the other parties harmless from all claims, litigation expenses, losses, including attorney fees, suffered or threatened to be suffered, by the other party caused by the misconduct, negligence, fault or wrong doing of the party arising out of or related to the parties' performance of the work called for in the subcontract. If both parties are at fault, the obligation to defend and indemnify shall be proportionate to their respective fault.
8) Our prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing on all of the items listed above. Items may be added or deleted only with the approval of DBE. DBE shall have the right to adjust its prices to reflect any impact on an alteration of its bid.

BL
Since 1993
BAY LINE
CUTTING & CORING INC.

License # 809660

Proposal

September 24, 2016

04-Ala-205-0.0/1.0 04-Ala-580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4 Contract Number 04-3G59U4
Bidding on 1-5-16

| Item | Description | Unit | Quantity | Price | | Amount |
|---|---|---|---|---|---|---|
| 48 | Prepare Concrete Bridge Deck Surface | SQFT | 50,335 | 0.20 | $ | 10,067.00 |
| 49 | Furnish Polyester Concret Overlay | CF | 3,857 | 70.00 | $ | 269,990.00 |
| 50 F | Place Polyester Concrete Overlay | SQFT | 54,645 | 6.00 | $ | 327,870.00 |
| 108 | Clean Expansion Joints | LF | 737 | 70.00 | $ | 51,590.00 |
| 109 | Joint Seal (MR 1/2") | LF | 1,053 | 70.00 | $ | 73,710.00 |
| 110 | Joint Seal (MR 1") | LF | 287 | 80.00 | $ | 22,960.00 |
| 68 | Mobilization | LS | 1 | 65,000.00 | $ | 65,000.00 |
| | | | | Total Amount | $ | 821,187.00 |

**Exclusions:** Traffic control plan, Construction area signs, Unsound concrete, Grainding Surface, New striping, Public safety plan, Air monitoring, Water pollution control, Bonds, Liquidated damage

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 1.5%

Atten: Estimating Department

**Acceptance of Proposal**

**Date:** _____ **Signature** _____

501 Cesar Chavez Street Ste 101B • San Francisco, CA 94124 • Fax: (415) 508-1811 • Phone: (415) 508-1800

- *Wall Saw*
- *Core Drill*
- *Slab Saw*
- *Chain Saw*
- *Round Loops*
- *Gas / Electric*

BAY LINE CUTTING & CORING INC. Since 1993

*CSDA MEMBER*

*(DIR# 1000003185)*

License # 809660

Date: 9/14/2016
Company: Granite Construction Co. PROPOSAL
Project: CADOT 04-3G59U4 HMA Paving, Replace Approach and PCC Slabs, Precast Concrete Pavement. Alameda / San Joaquin Counties, Alameda Co Ca

Union Shop

Slab Saw Asphalt

| Quantity | Description | Unit |
|---|---|---|
| -/+ Lf | Proposal to provide you the service for slab saw Asphalt or Concrete Single or Double line with Scatter work. As Requested on this Project. Working hours from 8:pm to 4:00 am on this project. | |
| Note ; # 1 | General Contractor to provide the following. *Sufficient safety apparatus for protection for our work personal. *Access to work area free of safety hazards. *Access for bay line truck with in 150' of work area. *Lay out prior to Bay line arrival. * Water Meter. | |
| Note: # 2 Certified | *Bay line is Certified general Services # 22512 *City of San Francisco LBE # CMD 21914855 * ISN # 400-23060 | |
| Item: # 1 | Flat saw approach concrete slab 10" thick in with a minimum 300lf of cutting per shift. | $ 10.00 LF |
| Item: # 2 | Slab saw approach concrete slab 10" thick. | $ 220.00 Pr/Hr |
| Item: # 3 | Bay line can provide Vacuum @ No charge if is run by your labor. | $ 0.0 |
| Item: # 4 | A travel charge from port to port at $65.00 dollar per hour. | T.B.D |
| Exclusions | Protection of surrounding areas including wall, floors, furniture, fixtures and equipment Night, weekend and holyday work, Protecting public from harm's way, Bracing, Patching and painting of adjacent surfaces, Removal of any hazardous Materials generated debris,Lay out, Traffic control, wash down, sand bag drains, concrete disposal, steel locating, scanning, scaffolding,man lift, shoring, chipping, demolition and engineering. | |
| | Minimum 8hour call outs per unit. 8:00 pm to 4:00 am. | $1,800.00 |

Bay Line is not responsible for unmarked utilities on private or public properties, within the depth of cut.
NO Exceptions.
Any alterations or deviation from above specifications involving extra will be executed. Only upon written order, and will become an extra charge over and above estimate.
Thank you for the opportunity of considering our proposal, should you have any further questions.
Please call 415-508-1800
Payment to make as follow: Payable net, (30) Days.
This proposal will be withdrawn if not accepted with in (15) Days.

Respectively: Tony Arreguin

Attn: Estimating / Department

Acceptance of proposal

Date: ----------

Signature:----------

501 Cesar Chavez Street Ste 101B • San Francisco, CA 94124 • Fax: (415) 508-1811 • Phone: (415) 508-1800




752 Calle Plano, Camarillo, CA 93012
P.O. Box 3587, Camarillo, CA 93011
805-482-0101 office / 805-482-3750 fax

# Facsimile Cover Sheet

FROM: JEFF @ EPS

RE: CALTRANS 04-3G59U4

DATE: 09/14/2016

PAGES (including coversheet): 3

EXTREME PRESSURE SYSTEMS INC.
PO Box 3587, Camarillo, CA 93011
752 Calle Plano, Camarillo, CA 93012
805-482-0101
CSLB#: 940082 DIR: 1000003508

QUOTE Dated: September 14th, 2016
**04-3G59U4**

Extreme Pressure Systems, Inc. appreciates the opportunity to work with you on the upcoming project. We have prepared the following proposal based on the information we were provided.

| Item # | Item Code | Item Description | Unit of Measure | Est. Qty | Rate | Amount |
|---|---|---|---|---|---|---|
| 48 | 153225 | Prepare Concrete Bridge Deck Surface | SQFT | 50,335 | $0.39 | $19,630.65 |

*Based on 9 shifts. Each additional shift after 9 will be charged at $2,500.00*

**EPS to provide:**

1. Ride-on shot blaster with Vacuum Recovery
2. Technicians
3. Delivery of equipment to the job site.

**Customer to provide:**

1. Traffic control and closures as needed, safety requirements and measures as needed
2. Access to all areas needing shot blasting
3. EPS will empty recovered non-hazardous waste during shift on to plastic on bridge deck. Contractor will supply labor to remove recovered waste from bridge.
4. Disposal of all recovered waste
5. Sweeper as needed
6. Safe job site conditions, All lighting

**Conditions:**

1. Invoicing will be done weekly or upon completion
2. Terms are Net 30, Customer responsible to pay for all costs associated with collecting monies due, including but not limited to attorney's fees, court costs, bond claim, stop notices, and collection agency fees.
3. Pricing does not include overtime or premium rates. Pricing is based upon prevailing wage. Pricing is based on all line items listed being performed.
4. Delays or Stand-by time on-site caused by others will be charged at $500/hr
5. Scheduling requires a minimum of 25 working days prior notification and is based upon equipment and technician availability. Each call-out is based upon a minimum of 3 consecutive shifts. Stand-by days will be charged at $1,450 each.
6. No liquidated damages. No back charges for weather related delays, schedule conflicts or mechanical breakdowns of EPS equipment
7. Customer agrees to defend EPS from, and indemnify and hold EPS safe and harmless from any and all claims that may arise from or by virtue of EPS's work at site.

EXTREME PRESSURE SYSTEMS, INC.
PO Box 3587, Camarillo, CA 93011
752 Calle Plano, Camarillo, CA 93012
805-482-0101
CSLB#: 840082 DIR: 1000003508

8. Pricing does not include air-monitoring hygienist. Additional charge will apply if needed.
9. All current EPS Terms and Conditions apply.
10. EPS has provided the above pricing based on the information given by the customer and does not guarantee production rates, finished surface condition, performance, or profitability.
11. Pricing is based upon equipment and technician availability

If you have any questions, please contact me at (805) 482-0101.

**Jeff**
**Extreme Pressure Systems**

Customer Agreement and Acceptance: _____ Date: _____

# IRB Construction, Inc.

**DBE Firm #42290**
*CSLB Lic. 995040*

**725 6th Street**
**Marysville, CA 95901**
**DBE Cert #42290**
**Contractor's License 995040**
**DIR #1000005215**

Contact:
**Rodney Spencer**
Cell Phone: (916) 752-4973
irbconstructioninc@gmail.com
8/23/2016

| Line Item | DESCRIPTION - Caltrans Project 04-3G59U4 | UM | QTY | PRICE | EXTENSION |
|---|---|---|---|---|---|
| 48 | **Prepare Concrete Bridge Deck Surface** | SQFT | 50335 | $0.15 | $7,550.25 |
| 49 | **Furnish Polyester Concrete Overlay** | CF | 3857 | $86.00 | $331,702.00 |
| 50 | **Place Polyester Concrete Overlay** | SQFT | 54645 | $2.60 | $142,077.00 |
| 180 | **Mobilization** | LS | 1 | $30,000.00 | $30,000.00 |
| | **Total** | | | | **$511,329.25** |

**Notes:**
**See attached Terms and Conditions**
**Quote valid 45 days from bid date**
**Quote based on one move in**

## Terms, Conditions and Exclusions

**The list of IRB Construction Inc.Terms, Conditions and Exclusions, along with the preceding Proposal shall be included as part of any conflicting terms.**

Prime Contractor shall release 100% Retention 35 days after IRB Construction Inc.work is complete.

**Insurance:** IRB Construction Inc.limit is one million dollars. If more limits are required, all additional insurance, premiums, and fees are to be paid by the Prime Contractor.

**Excludes-Railroad Insurance, Waiver of Subrogation, Longshoremen's Insurance (All available at Prime Contractor's Expense).**

Excludes-Engineering, Inspection s, Permits, Fees, City Licenses, Monitoring or Testing of any type.

IRB Construction Inc.will not be responsible for delays due to lack of, and/or incorrect or inadequate Contractor of the Prime Contractor, or his other subcontractors, will be charged at Cal-Trans rates.

**NO EXTRA WORK** until an agreement on price and time is given to IRB Construction Inc.in the form of written authorization from the Prime.

**NO BACK CHARGES will be accepted with our prior written authorization from IRB.**

No Corrective work by others: IRB Construction Inc.will correct its own work.

Force-account work to be paid in accordance with Cal-Trans special provisions or agreed upon price.

IRB Construction Inc.is not responsible for vandalism or damage to comet barrier after barrier is placed and furnished.

IRB Construction Inc.is not responsible for damage or on-site clean-up of instances done by others than IRB Construction Inc.own work force.

Prime Contractor to provide secure area for IRB Construction Inc.material and equipment.

Prime Contractor is to schedule a minimum 8-hour workday.

No weekend work (Saturday & Sundays), night work, and additional lighting.

Prime Contractor to provide a source of water within job limits to IRB Construction Inc.free of charge.

Prime Contractor to provide sanitation facilities.

Prime Contractor to supply adequate lighting.

All work completed by Prime Contractor or their subcontractors to be completed according to applicable job plans and specification.

**IRB Construction Inc.Exclusions:**

**Bonding, Permit fees etc**

Sealant:, Texture, Stain, Paint, Sandblasting of any kind, Preparation and Architectural Treatment, Drill and Grout Dowels.

Embedded Items – (Installing of Bolts, Utility Pipe, and /or Conduits, and Block-Outs, Bulkheads, etc.)

Miscellaneous Metals and Metal Embeds of any kind.

Concrete Protection, Rebar, Rebar Installation, Rebar Templates, Expansion Paper Styrofoam

Water Cure and Curing Compounds.

Electrical; Graffiti removal.

Restoration Work, AC Paving or Patching.

Traffic Control – Traffic Control to be provided per special provisions by Prime Contractor.

Construction Signs, Cones Delineators, Protective Barriers, Fencing, K-Rail or Barrier Markers.

Survey – Note: Adequate Staking to be provided per special provisions by Prime Contractor.

Layout, All Excavation, Backfill and All Shoring; De-Water and Water Control.

Dust Control, Surface Water Handling, or Erosion Control.

Clearing or Grubbing; Removal or Haul Away; Hazardous Waste Removal.

CPM Schedule or apportioned cost thereof.

## Query Criteria

Firm ID: 42290

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 42290 |
| **Firm/DBA Name** | IRB CONSTRUCTION, INC. |
| **Address Line1** | 725 6TH STREET |
| **Address Line2** | |
| **City** | MARYSVILLE |
| **State** | CA |
| **Zip Code1** | 95901 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | raspencer7@gmail.com |
| **Contact Name** | RODNEY ALLEN SPENCER |
| **Area Code** | ( 916 ) |
| **Phone Number** | 612-0608 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 315-7315 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 04; 06; 09; 11; 18; 21; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 48; 49; 51; 52; 57; 58; |
| **Districts** | 02; 03; 04; 05; |
| **DBE NAICS** | 237310; 238910; 238990; 423990; 425120; 541618; 561990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; |
| **Licenses** | C12 Earthwork and Paving Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

# Quote for Rte 580/205 Roadway Reconstruction

09/14/2016 2:36PM Page 1

Myers & Sons Construction, Inc
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
mlewis@myers-sons.com

**Contact:** Michael Lewis
**Phone:** (916) 283-9950
**Fax:** (916) 614-9520
**Cell:** (916) 261-2508

**Bond:** Not Included
**Sales Tax:** Included
**Bid Date:** 09/14/2016 0200

**Quote To:** Scott Edwards
Granite Construction Company
4001 Bradshaw Road
Sacramento CA 95827

**Phone:** (916) 855-4400
**Fax:** (916) 369-0429
**Email:**

**Quote is valid for 30 days.**

| Item | Description | Quantity | Unit | Unit Price | Extension |
|---|---|---|---|---|---|
| 5 | TRAFFIC CONTROL SYSTEM (MSC WORK ONLY) | 1.000 | LS | 400,000.000 | 400,000.00 |
| 24 ← 83% | TEMPORARY CONCRETE WASHOUT (MSC WORK ONLY) | 1.000 | LS | 20,000.000 | 20,000.00 |
| 34 | REMOVE CONCRETE PAVEMENT (SQFT) | 168,000.000 | SQFT | 0.250 | 42,000.00 |
| 40 | REMOVE CONCRETE PAVEMENT | 9,820.000 | CY | 110.000 | 1,080,200.00 |
| 59 | ROADWAY EXC (MSC WORK ONLY) | 1,401.000 | CY | 90.000 | 126,090.00 |
| 76 | LEAN CONCRETE BASE | 350.000 | CY | 165.000 | 57,750.00 |
| 77 | LEAN CONCRETE BASE RAPID SETTING | 5,550.000 | CY | 300.000 | 1,665,000.00 |
| 78 | REPLACE BASE | 240.000 | CY | 350.000 | 84,000.00 |
| 79 | BASE BOND BREAKER | 2,500.000 | SQYD | 3.000 | 7,500.00 |
| 94 | PRECAST JOINTED CONCRETE PAVEMENT | 6,540.000 | CY | 800.000 | 5,232,000.00 |
| 95 | INDIVIDUAL SLAB REPLACEMENT (RSC) | 4,700.000 | CY | 470.000 | 2,209,000.00 |
| 101 | (F) STRUCTURAL CONCRETE, APPROACH SLAB | 879.000 | CY | 790.000 | 694,410.00 |
| 102 | AGGREGATE BASE (APPROACH SLAB) | 84.000 | CY | 300.000 | 25,200.00 |
| 103 | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) | 835.000 | CY | 1,215.000 | 1,014,525.00 |
| 106 | PAVING NOTCH EXPANSION | 361.000 | CF | 180.000 | 64,980.00 |
| 108 | CLEAN EXPANSION JOINT | 737.000 | LF | 25.000 | 18,425.00 |
| 109 | JOINT SEAL (MR 1/2") | 1,053.000 | LF | 15.000 | 15,795.00 |
| 110 | JOINT SEAL (MR 1") | 287.000 | LF | 25.000 | 7,175.00 |
| 180 | MOBILIZATION (MSC WORK ONLY) | 1.000 | LS | 550,000.000 | 550,000.00 |
| | | | **Total Quote: $** | | **13,314,050.00** |

Low Bid

FAX COVER SHEET

# AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

Bond 2%

| | |
|---|---|
| **Send to: Granite Construction** | **From: Ty/Darold** |
| **Attention: Estimating/Scott Edwards** | **Date: August 23, 2016** |
| **Fax number: 916-369-0429** | **Phone number: 916-855-4400** |

☐ Urgent ☐ Reply ASAP ☐ Please comment ☐ Please review ☐ For your information

Total pages, including cover: 3

**Comments**

**Project:** **CDOT #04-3G59U4**
**Rt. 580/205 in San Joaquin and Alameda Counties**

**Bid Date:** **August 24, 2016**

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

# AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001
Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

## BID PROPOSAL

**Contract:** CDOT # 04-3G59U4
Rt 580 in Alameda & San Joaquin Counties

**Bid Date:** August 24, 2016

Add # 3 noted

**BID ITEM # ? / Storm Drain Removal [portion]:**
17,320 lf+- 6" – 8" thick CTB saw cut only.....$2.15 / lf.....$37,238.00

**BID ITEM # 40 / Remove Concrete Pavement [portion]**
9,820 cy / Saw cut only
84,550 lf + - x 8"- 9" thick PCC saw cut only.....$3.45 / lf.....$291,697.50

**BID ITEM # 95 / Individual Slab Replacement (RSC) [portion]**
4,700 cy Saw cut only
80,000 lf + - x 8"-9" thick PCC saw cut only.....$3.45 / lf.....$276,000.00
80,000 lf + - x 14" thick PCC/CTB saw cut only.....$5.75 / lf.....$460,000.00

**BID ITEM # 103 / Structural Concrete Approach Slab Type R [portion]:**
835 cy / Saw cut only
15,030 lf + - up to 14" depth.....$6.15 / lf.....$92,434.50

**Conditions for above items:**

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source on site, approved slurry disposal site within 10 mile of jobsite and pay all fees
4. Excludes capping of edge drains.
5. One move in included. Additional moves at $3,500.00 each.
6. Prior arrangements in writing are required for overtime work other than dictated by closure schedules.
7. Contractor to provide lighting and sufficient safety apparatus for protection of our workmen.

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

# AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001
Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

GCC

## BID PROPOSAL

**Contract: CDOT # 04-3G59U4**
Rt 580 in Alameda & San Joaquin Counties

**Bid Date**: August 24, 2016

Add # 3 noted

**BID ITEM # 108 / Clean Expansion Joint (portion):**
737 lf Clean expansion joint..... ...$29.00 / lf.....$21,373.00

**BID ITEM # 109 / Joint Seal (MR 1/2") (portion):**
1,053 lf Prep, furnish and install joint seal.....68.00 / lf .....$71,604.00

**BID ITEM # 110 / Joint Seal (MR 1") (portion):**
287 lf Widen, prep, furnish and install joint seal.....$87.00 / lf.....$24,969.00

**NOTE: DO NOT SPLIT ITEMS** **Total.....$117,946.00**

add 5 shifts @ 2400 / 12,000

**Conditions:**

1. Contractor to provide traffic control as needed. **24 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at $1,800.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

*FARWEST SAFETY, INC.*
*226 N. MAIN STREET*
*LODI, CA 95240*

*PHONE (209) 339-8085*
*FAX (209) 339-9876*

FAX TRANSMITTAL

BID DATE: 9/14/16

## *****BID QUOTATION*****

*THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #:* **04-3G59U4**

*04-Ala-205-0.0/1.0 04-Ala-580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4*

| ITEM# | DESCRIPTION | UNIT | QTY | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 4 | Construction Area Signs | LS | 1 | $ 29,500.00 | $ 29,500.00 |
| 5 | Traffic Control System (See Below) | LS | | | $ - |
| 7 | Channelizer (Surface Mounted) | EA | 640 | $ 35.00 | $ 22,400.00 |
| 8 | PCMS - $150/Day, $500/Week, $1,300/ Month | LS | | | $ - |
| 10 | Temporary Crash Cushion Module | EA | 940 | $ 175.00 | $ 164,500.00 |
| 11 | Temporary Alternative Crash Cushion | EA | 4 | $ 4,500.00 | $ 18,000.00 |
| 33 | Remove Roadside Sign | EA | 14 | $ 100.00 | $ 1,400.00 |
| 56 | Remove Crash Cushion | EA | 1 | $ 400.00 | $ 400.00 |
| 114 | Furnish Laminated Panel Sign (1" Type A) | SQFT | 430 | $ 26.55 | $ 11,416.50 |
| 115 | Furnish Single Sheet Aluminum (0.063" - Unframed) | SQFT | 490 | $ 8.90 | $ 4,361.00 |
| 116 | Furnish Single Sheet Aluminum (0.080" - Unframed) | SQFT | 200 | $ 9.90 | $ 1,980.00 |
| 117 | Roadside Sign - One Post | EA | 33 | $ 200.00 | $ 6,600.00 |
| 118 | Roadside Sign - Two Post | EA | 2 | $ 400.00 | $ 800.00 |
| 119 | Install Sign (Strap and Saddle Bracket Method) | EA | 16 | $ 100.00 | $ 1,600.00 |
| 120 | Install Sign (Mast-Arm Hanger Method) | EA | 6 | $ 200.00 | $ 1,200.00 |
| 121 | Retroreflective Sheeting (Type XI) | SQFT | 1120 | $ 5.35 | $ 5,992.00 |
| 142 | Concrete Barrier Marker | EA | 180 | $ 25.00 | $ 4,500.00 |
| 143 | Delineator (Class 1) | EA | 210 | $ 40.00 | $ 8,400.00 |
| 144 | Guard Railing Delineator | EA | 300 | $ 40.00 | $ 12,000.00 |
| 145 | Object Marker (Type P) | EA | 54 | $ 70.00 | $ - |
| 146 | Object Marker (Type L-1) | EA | 47 | $ [illegible] | $ - |
| 157 | Crash Cushion, Sand Filled | EA | 1 | | $ - |

**TOTAL BID PRICE**

TRAFFIC CONTRO

*1 Man Lane Closures
*2 Man Lane Closures
*3 Man Lane Closures (Atten
Additional Person (If Request
Additional Mile
Additional Lane
Additional Direction (Same Crew
Ramp Closure (Add)
Overtime
Attennator Truck (Operated)
2 Flagmen (T-13) Excludes Transvers
2 Flagmen (T-13) Includes Transverse
Pilot Car

Low Bid

*Includes up to 2 Arrow Boards & 300 C
Contractor to provide relief for flaggers hu
Attenuator Truck Rental Only Bare $350.0

1 THIS QUOTATION TO BECOME A BINDIN
2 After receiving contract and sign locations marke
3 Bid price includes 2 move in and or 1 move in per
4 Any additional move in will be billed at $ 900 per o
5 Temporary items include FURNISH, INSTALLATIO
(Exclude Maintenance & Temporary Relocation Of R
6 Contractor to pay force account for any costs incurred
7 Delivery & Pick up charge for PCMS & other Rental eq
8 Signs to be covered with black visqueen prior to installati
9 Exclude all permits,staking request, record drawings, & as
10 Exclude any asphalt or concrete removal/patching.
11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
15 Exclude any grading or paving of pad for Crash Cushions.
16 Exclude any treated wood waste plans
17 We require 60 days notice prior to the installation of permanent items.
18 Attenuator truck & traffic control crews are subject to availability.
19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

...enance).
...rk Unless Shown On Plans)
... work
...00 each.
... on information signs when installed only.
...uess otherwise noted.

**FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER**
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371
**ATTN: CALL BEFORE SPLITTING BID**
**PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)**

843 Reed St
Santa Clara, Ca. 95050

Caltrans

Ph: 408-436-1127
Fax: 408-436-1675
www.dmtraffic.com

Quote # 16.0169
Revision # -

Contractors License #806715
Small Business #0034305

Contact Name: Estimator
Contractor / Project #: 04-3G59U4
Date: 8/24/2016
Expiration Date: 10/23/2016

Location: Alameda And San Joaquin Counties On Route 580 From Patterson Pass Road Overcrossing To Greenville Overhead And From Eden Canyon Road

| Item / Part # | Descriptions | Unit | Qty | Amount | Extended |
|---|---|---|---|---|---|
| 4 | Construction Area Signs Provide, Install and Remove (Property of D&M Traffic Services) | LS | 1 | $ 71,560.00 | $ 71,560.00 |
| 5 | TWO PERSON TRAFFIC / FLAGGING CONTROLLERS PER 8 HOUR SHIFT (MON-FRI) | EA | | $ 1,375.00 | $ - |
| 7 | Channelizers Provide & Install ( Includes 3" x 12" Reflective Tape & Butyl Pad ) ( Minimum installed per day 70ea ) | EA | 640 | $ 39.45 | $ 25,250.40 |
| 8 | MESSAGE BOARD (each) Correction | MNTH | | $ 4,000.00 | $ - |
| 11 | Sentry Longitudinal Energy Dissipater (SLED) TL-3-With Transition to K-Rail-Provide only | EA | 4 | $ 6,500.00 | $ 26,000.00 |
| 33 | Remove & Salvage Existing Sign | EA | 14 | $ 70.00 | $ 980.00 |
| 115 | Furnish Single Sheet Aluminum Sign (0.063 Unframed) | EA | 490 | $ 195.00 | $ 95,550.00 |
| 116 | Furnish Single Sheet Aluminum Sign (0.080 Unframed) | EA | 200 | $ 16.00 | $ 3,200.00 |
| 117 | Roadside Sign Install on 4 x 4 Pressure Treated Post (Single Post) Permanent Install | EA | 33 | $ 16.50 | $ 544.50 |
| 118 | Roadside Sign Install on 4 x 4 Pressure Treated Post (Double Post) Permanent Install | EA | 2 | $ 350.00 | $ 700.00 |
| 119 | Roadside Sign Install Strap & Saddle Method | EA | 16 | $ 85.00 | $ 1,360.00 |

Quoted By: Allen Keen
Estimator / Projects Mgr
Cell: 408.966.0013
E-Mail: allen@dmtraffic.com



Sub Total this Page: $ 225,144.90
Tax $ -
$ -

Total Quote: $ 225,144.90

4952 S. Barney Rd.
Anderson, CA 96007
(530)864-8105
Fax(530)466-2613

License Number. 983087 A C31
DVBE Supplier #1753009
DBE Firm #38721
DIR REG #1000007088
Union Contractor



ATTENTION ESTIMATOR:

PROJECT: HMA Paving, replace approach and PCC slabs, precast concrete paving BID DATE: September 14, 2016
CONTRACT: 04-3G59U4

| ITEM NUMBER | | UNIT OF MEASURE | ESTIMATED QUANTITY | UNIT PRICE | TOTAL PRICE |
|---|---|---|---|---|---|
| 4 | CONSTRUCTION AREA SIGNS* | LS | 1 | $38,900.00 | $38,900.00 |
| 114 | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | SQFT | 430 | $24.43 | $10,503.35 |
| 115 | FURNISH SINGLE SHEET ALUMINUM SIGN (.063"-UNFRAMED) | SQFT | 490 | $8.24 | $4,038.42 |
| 116 | FURNISH SINGLE SHEET ALUMINUM SIGN (.080"-UNFRAMED) | SQFT | 200 | $9.14 | $1,827.50 |
| 117 | ROADSIDE SIGN - ONE POST | EA | 33 | $250.00 | $8,250.00 |
| 118 | ROADSIDE SIGN - TWO POST | EA | 2 | $500.00 | $1,000.00 |
| 119 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 16 | $150.00 | $2,400.00 |
| 120 | INSTALL SIGN (MAST-ARM HANGER METHOD) | EA | 6 | $250.00 | $1,500.00 |
| 121 | RETROREFLECTIVE SHEETING (TYPE XI) | SQFT | 690 | $4.96 | $3,420.29 |
| 143 | DELINEATOR (CLASS 1) | EA | 210 | $60.00 | $12,600.00 |
| 145 | OBJECT MARKER (TYPE P) | EA | 54 | $60.00 | $3,240.00 |
| 146 | OBJECT MARKER (TYPE L) | EA | 47 | $60.00 | $2,820.00 |

| | TRAFFIC CONTROL SYSTEM | | |
|---|---|---|---|
| 5 | LANE CLOSURE: 1 TRUCK, 1 ARROW BOARD, 1 PERSON 8 HR MINIMUM | WEEK NIGHT | $900.00 |
| | EACH ADDITIONAL L/C PERSON 8 HR MINIMUM | WEEK NIGHT | $600.00 |
| | ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE) | EA | $150.00 |
| | OVERTIME FOR LANE CLOSURE: PER PERSON | HOUR | $105.00 |
| | TRUCK MOUNTED ATTENUATOR** | MONTH | $3,000.00 |
| | | WEEK | $1,500.00 |
| | | DAY | $500.00 |
| 8 | PORTABLE CHANGEABLE MESSAGE BOARD SIGN** | MONTH | $800.00 |
| | | WEEK | $400.00 |
| | | DAY | $200.00 |
| 10.11 | TEMPORARY ALTERNATIVE CRASH CUSHION** (TRAFFIX, SLED TL-3, AVAILABLE FOR SALE TOO) | MONTH | $900.00 |
| | | WEEK | $500.00 |
| | | DAY | $300.00 |
| | DELIVERY OF EQUIPMENT CHARGE ($100.00 PER HOUR) | | INCLUDED W/TC |
| | SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY | | BOOK RATE |

ONE MOBILIZATION FOR PERMANENT INSTALLATIONS (SIGNS, DELINEATORS, ETC.) ADDITIONAL MOBILIZATIONS ARE $1500.00 EACH.

*PRICE INCLUDES ONE MOBILIZATION FOR INSTALLATION. DETOUR SIGNS WILL BE COVERED. UNCOVERING AND COVERING OF SIGNS FOR USE DURING DETOURS BY OTHERS UNLESS T AND S IS DOING THE TRAFFIC CONTROL. ADDITIONAL MOBILIZATIONS ARE $1500.00 EACH

**DELIVERY AND SET UP $150 PER HOUR. UNIMPEADED INSTALLATION TAKES 1 HOUR.

***F.O.B. ANDERSON, CA .First 100 miles per week is free, beyond 100 miles is $0.55 per mile...Driver optional - $650.00 per 8 hour shift $95.00 per hour overtime

| | |
|---|---|
| ADDITIONAL SERVICES | ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED WATER TRUCKS, ROADSIDE SIGNS, CONSTRUCTION AREA SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLAT-BEDS, TRAFFIC CONTROL |

# T AND S DVBE, Inc.

License Number: 983057 A, C31
4952 S. Barney Rd. Anderson, CA 96007 Phone: (530)864-8105 Fax: (530)466-2613
DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor



## Traffic Control and Sign Quote Provisions

CONTRACT# 04-3G59U4 BID DATE: 9/14/2016

Acknowledgement & Agreement: By appointing or listing T AND S DVBE, INC. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.

Radios: Our pilot car(s) and flaggers will be equipped with VHF and UHF 2-way radios. Our pilot cars and flaggers will be equipped with CB radios for communication with your truckers and other CB-equipped equipment.

Rental Equipment: For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff, this includes batteries. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
Prime contractor is responsible for all lost stolen or damaged equipment on job site. (Includes all non-powered equipment) A daily record of items used will be provided by T and S DVBE Inc. for the prime contractor to sign off on.

Insurance: T AND S DVBE, INC. maintains insurance coverage's as required by USDOT-FHWA, Caltrans (Commercial General Liability, Commercial Auto, and Workers Comp); any additional coverage's required by the Prime Contractor can be acquired by us at the Prime Contractor's sole expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).

Mobilization: For this project our initial advance notice requirements are 10 calendar days for mobilization.

Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work Orders or appendixes to and referenced within the Subcontract/Work Order. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Working Time:
All pricing is based on consistent working weeks/days. Prices are subject to change if prime contractor contracts T AND S DVBE Inc. less than full 40 hr. Week and/or 8 hr. days. Additional Mob and or increased hourly rates will be applied.

All Payments (There will be no payment retention on traffic control)
T AND S DVBE INC. will bill every two weeks. Invoice due and payable 30 days from date of invoice. Customer agrees to pay a finance charge of 1.5% per month on all past due balances. Customer further agrees to pay reasonable attorney's fees and cost if collection is required. Venue for the purpose of this obligation shall be Lassen County, CA. T AND S DVBE Inc. will be paid within 30 days of invoicing or work shall stop until payment is made.
Should you have any questions regarding these quotations, please call our office @ 530-639-9987. Call for additional prices such as cones, barricades, barricaded follow pilot car signs, or signs/stands as needed

Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other contract documents. This quote must become a binding part of any contract written in reference to it.

Price for construction area signs excludes any and all electrical work.

No retention is to be held on Traffic Control and Equipment Rental.

John Bailey
Estimator
530-949-0270

# Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL
PO BOX 141 PALO CEDRO, CA 96073
LICENSE # 1003147, A UNION CONTRACTOR
PHONE 530-949-5685 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
# 1559500
DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

September 14, 2016
QUOTE VALID FOR 30 DAYS

PROJECT: HMA PAVING, REPLACE APPROACH AND PCC SLABS, PRECAST CONCRETE PAVEMENT
CONTRACT #: 04-3G59U4
BID DATE: September 14, 2016
FED AID #:
FROM: MATT MARRIOTT

| ITEM NUMBER | DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | UNIT PRICE | TOTAL PRICE |
|---|---|---|---|---|---|
| 4 | CONSTRUCTION AREA SIGNS | LS | 1 | $ 55,995.00 | $ 55,995.00 |
| 5 | TRAFFIC CONTOL | LS | 1 | | SEE ATTACHED |
| 6 | PORTABLE CHANGEABLE MESSAGE SIGN | LS | 1 | | SEE ATTACHED |
| 26 | TREATED WOOD WASTE (ROADSIDE SIGN ONLY) | LB | 740 | $ 2.00 | $ 1,480.00 |
| 38 | REMOVE ROADSIDE SIGNS | EA | 14 | $ 75.00 | $ 1,050.00 |
| 115 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.08x3" UNFRAMED) | SQFT | 490 | $ 8.95 | $ 4,385.50 |
| 116 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" UNFRAMED) | SQFT | 200 | $ 9.95 | $ 1,990.00 |
| 117 | ROADSIDE SIGN - ONE POST | EA | 33 | $ 350.00 | $ 11,550.00 |
| 118 | ROADSIDE SIGN - TWO POST | EA | 2 | $ 750.00 | $ 1,500.00 |
| 119 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 16 | $ 175.00 | $ 2,800.00 |
| 120 | INSTALL SIGN (MAST-ARM HANGER METHOD) | EA | 6 | $ 750.00 | $ 4,500.00 |
| 121 | RETROFLECTIVE SHEETING (TYPE XI) (ONLY FOR ROADSIDE SIGNS) | SQFT | 698 | $ 5.50 | $ 3,839.00 |
| 143 | DELINEATOR (CLASS 1) | EA | 210 | $ 40.00 | $ 8,400.00 |
| 144 | GUARDRAIL DELINEATOR | EA | 300 | $ 20.00 | $ 6,000.00 |
| 145 | OBJECT MARKER (TYPE P) | EA | 54 | $ 95.00 | $ 5,130.00 |
| 146 | OBJECT MARKER (TYPE L-1) | EA | 47 | $ 55.00 | $ 2,585.00 |

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY AND ON TEMPORARY SIGNAL POLES BY OTHERS

RAMP NOTIFICATIONS SIGNS (SP-1) CAN BE PROVIDED FOR AN ADDITIONAL $185.00 EA

CONTRACTOR TO PROVIDE ALL RAMP NOTIFICATION INFORMATION

NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: $850

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

**ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.**

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.**
**PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**

Highway Specialty

# FAX

| | |
|---|---|
| Date: | 09/14/2016 |
| Pages including cover sheet: | 3 |

| | |
|---|---|
| To: | +14083277090 |
| | |
| | |
| | |
| | |
| | |
| Phone | |
| Fax Number | +14083277090 |

| | |
|---|---|
| From: | Matt Marriott |
| | |
| | |
| | |
| | AL |
| | |
| Phone | (530) 338-3218 * 103 |
| Fax Number | (855) 846-5806 |

**NOTE:**

BIDDING TODAY 04-3G59U4

# Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

C31, C61-D42 License Number: 1003147 Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5631 Fax: 855-846-5806

SANTA ROSA , CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com


PROJECT: HMA PAVING, REPLACE APPROACH AND PCC SLABS, PRECAST CONCRETE PAVEMENT
CONTRACT: 04-3G59U4
BID DATE: September 14, 2016
FROM: Matt Marriott

| ITEM NUMBER | ITEM DESCRIPTION | UNIT OF MEASURE | UNIT PRICE |
|---|---|---|---|
| | 2 FLAGGERS | 8HR DAY/NIGHT | $1,250.00 |
| | EACH ADDITIONAL FLAGGER / PRE FLAGGER | 8HR DAY/NIGHT | $600.00 |
| | FLAG OVERTIME FOR EACH PERSON | HOUR | $110.00 |
| | PILOT CAR: 8 HR | DAY/NIGHT | $895.00 |
| | PORTABLE RUMBLE STRIPS | DAY/NIGHT | $175.00 |
| | LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS) | DAY/NIGHT | $950.00 |
| | LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS) | DAY/NIGHT | $1,375.00 |
| | OVERTIME FOR LANE CLOSURE: PER PERSON | HOUR | $110.00 |
| | ADDITIONAL LANE AND RAMP CLOSURE | EACH | $100.00 |
| | PORTABLE CHANGEABLE MESSAGE BOARD SIGN | DAY | $200.00 |
| | | WEEK | $575.00 |
| | | 4 WEEK | $1,000.00 |
| | TEMPORARY CRASH CUSHION (RENTAL) | 1 MONTH (28 DAY) | $800.00 |
| | TRUCK MOUNTED ATTENUATOR RENTAL (operated)(IF AVAILABLE) | 8HR DAY/NIGHT | $925.00 |
| | | OVERTIME | $110.00 |
| | TRUCK MOUNTED ATTENUATOR RENTAL (bare rental)(IF AVAILABLE) | WEEKLY | $1,600.00 |
| | | MONTHLY | $3,800.00 |
| | ARROW BOARD RENTAL | WEEKLY | $185.00 |
| | | MONTHLY | $585.00 |
| | LIGHT TOWER RENTAL | DAILY | $95.00 |
| | DELIVERY OF EQUIPMENT CHARGE | PER HOUR | $85.00 |
| | SUBSISTENCE PER PERSON, PER DAY | | |

GC TO PROVIDE BREAK AND LUNCH RELIEF FOR FLAGGERS OR PAY APPLICABLE OVERTIME

SHIFTS CONSISTING OF LESS THAN 3 CONSECUTIVE DAYS WILL INCUR $300 MOBILIZATION CHARGE

***SATURDAY RATES BILLED @ 1.4 X RATE, SUNDAY BILLED @1.8X RATE***

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

BC Quote: TRE-0292A

REVISED

# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. (714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

# Bid Proposal

Contractor's Lic. # 877686
*UNION CONTRACTOR - Laborers Local # 1184*
Class B, C 31, C 32, D 6, D 38, D 42, D 64
SBE Certified Firm - # 44966
DIR Number: 1000005503

Agency: Caltrans
Project: 04-3G59U4 - HMA Paving, Replace Approach, PPC Slab Alameda and San Joaquin County, CA
REVISED BID ITEM #99 - DISREGARD PREVIOUS PRICE
Bid Date: 9/14/2016

Addenda Noted 1,2,3,4,5,6
Estimato Trevor Couch
Cell Phon 714-366-0383
Email: trevor@bctraffic.com

| Item | Item Description | Quantity | Unit | Unit Price | Extended Price |
|---|---|---|---|---|---|
| 33 | Remove Roadside Sign | 14 | EA | $ 145.00 | $ 2,030.00 |
| 99 | 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) | 53 | LF | $ 1,900.00 | $ 100,700.00 |
| | *Excludes Removal of Spoils* | | | | |
| | *Includes Rebar and Concrete* | | | | |
| 112* | Furnish Sign Structure (Truss) | 29,975 | LB | $ 4.45 | $ 133,388.75 |
| 113 | Install Sign Structure (Truss) | 29,975 | LB | $ 0.18 | $ 5,395.50 |
| 114* | Furnish Laminated Sign Panel (1"- Type A) | 430 | SQFT | $ 31.43 | $ 13,514.90 |
| 115* | Furnish Single Sheet Aluminum Sign (0.063" - Unframed) | 490 | LB | $ 10.55 | $ 5,169.50 |
| 116* | Furnish Single Sheet Aluminum Sign (0.080" - Unframed) | 200 | SQFT | $ 10.75 | $ 2,150.00 |
| 117 | Roadside Sign - One Post | 33 | SQFT | $ 280.00 | $ 9,240.00 |
| 118 | Roadside Sign - Two Post | 2 | EA | $ 730.00 | $ 1,460.00 |
| 119 | Install Sign (Strap and Saddle Bracket Method) | 16 | EA | $ 130.00 | $ 2,080.00 |
| 120 | Install Sign (Mast Arm Hanger Method) | 6 | EA | $ 530.00 | $ 3,180.00 |
| 121* | Retroreflective Sheeting (Type XI) | 1,120 | SQFT | $ 6.34 | $ 7,100.80 |
| 145 | Object Maker (Type P) | 54 | EA | $ 165.00 | $ 8,910.00 |
| 146 | Object Maker (Type L-1) | 47 | EA | $ 145.00 | $ 6,815.00 |
| 180 | Mobilization | 1 | LS | $ 10,000.00 | $ 10,000.00 |
| | *For All BC Traffic Operations and Mobilizations* | | | | |
| | *All Bid Items Exclude Any and All Electrical Work | | | | |
| | *All Bid Items Exclude Traffic Control | | | | |
| | *Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic | | | | |
| | | | | BID PACKAGE TOTAL: | $ 311,134.45 |

*BID ITEMS INCLUDE DBE PARTICIPATION. CAN BE USED TO HELP MEET DBE GOAL

| | | |
|---|---|---|
| Total Move Ins For Sign Structure Installation Operations: | 1 EA | |
| Total Move Ins For Cast-In-Drilled Holes Operations: | 1 EA | |
| Total Move Ins For Roadside Signs Operations: | 1 EA | |
| Additional Move In Charge: | EA | $ 1,950.00 |

## *Inclusions and Exclusions:*

A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be Impacted by Liqiudated Damages assessed by the Contractor / Agency due to an inaquated amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

**If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.**

For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.

Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.

MOVE INS MUST AMOUNT TO A MINIMUM OF $1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM $1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

## Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

## General Terms & Conditions

***NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."***

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Trevor Couch, Estimator
P:(714) 974-1190 F:(714) 974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

INBOUND NOTIFICATION : FAX RECEIVED SUCCESSFULLY

| TIME RECEIVED | REMOTE CSID | DURATION | PAGES | STATUS |
|---|---|---|---|---|
| September 14, 2016 at 10:07:57 AM PDT | | 122 | 2 | Received |


BC Quote: TRE-0292

# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. (714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

# Bid Proposal

Contractor's Lic. # 877686
*UNION CONTRACTOR - Laborers Local # 1184*
Class B, C 31, C 32, D 6, D 38, D 42, D 64
SBE Certified Firm - # 44966
DIR Number: 1000005503
Addenda Noted 1,2,3,4,5,6
Estimato Trevor Couch
Cell Phon 714-366-0383
Email: trevor@bctraffic.com

Agency: Caltrans
Project: 04-3G59U4 - HMA Paving, Replace Approach, PPC Slab
Alameda and San Joaquin County, CA

Bid Date: 9/14/2016

| Item | Item Description | Quantity | Unit | Unit Price | Extended Price |
|---|---|---|---|---|---|
| 33 | Remove Roadside Sign | 14 | EA | $ 145.00 | $ 2,030.00 |
| 99 | 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) | 53 | LF | $ 1,170.00 | $ 62,010.00 |
| | *Excludes Removal of Spoils* | | | | |
| | *Includes Rebar and Concrete* | | | | |
| 112* | Furnish Sign Structure (Truss) | 29,975 | LB | $ 4.45 | $ 133,388.75 |
| 113 | Install Sign Structure (Truss) | 29,975 | LB | $ 0.18 | $ 5,395.50 |
| 114* | Furnish Laminated Sign Panel (1"- Type A) | 430 | SQFT | $ 31.43 | $ 13,514.90 |
| 115* | Furnish Single Sheet Aluminum Sign (0.063" - Unframed) | 490 | LB | $ 10.55 | $ 5,169.50 |
| 116* | Furnish Single Sheet Aluminum Sign (0.080" - Unframed) | 200 | SQFT | $ 10.75 | $ 2,150.00 |
| 117 | Roadside Sign - One Post | 33 | SQFT | $ 280.00 | $ 9,240.00 |
| 118 | Roadside Sign - Two Post | 2 | EA | $ 730.00 | $ 1,460.00 |
| 119 | Install Sign (Strap and Saddle Bracket Method) | 16 | EA | $ 130.00 | $ 2,080.00 |
| 120 | Install Sign (Mast Arm Hanger Method) | 6 | EA | $ 530.00 | $ 3,180.00 |
| 121* | Retroreflective Sheeting (Type XI) | 1,120 | SQFT | $ 6.34 | $ 7,100.80 |
| 145 | Object Maker (Type P) | 54 | EA | $ 165.00 | $ 8,910.00 |
| 146 | Object Maker (Type L-1) | 47 | EA | $ 145.00 | $ 6,815.00 |
| 180 | Mobilization | 1 | LS | $ 10,000.00 | $ 10,000.00 |
| | *For All BC Traffic Operations and Mobilizations* | | | | |
| | *All Bid Items Exclude Any and All Electrical Work | | | | |
| | *All Bid Items Exclude Traffic Control | | | | |
| | *Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic | | | | |
| | | | | BID PACKAGE TOTAL: | $ 272,444.45 |

*BID ITEMS INCLUDE DBE PARTICIPATION. CAN BE USED TO HELP MEET DBE GOAL

| | | |
|---|---|---|
| Total Move Ins For Sign Structure Installation Operations: | 1 EA | |
| Total Move Ins For Cast-In-Drilled Holes Operations: | 1 EA | |
| Total Move Ins For Roadside Signs Operations: | 1 EA | |
| Additional Move In Charge: | EA | $ 1,950.00 |

*Inclusions and Exclusions:*

A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liqiudated Damages assessed by the Contractor / Agency due to an inequated amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

For BC Traffic insurance requirements please read General Term & Conditions for insurance limitations.

Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.

MOVE INS MUST AMOUNT TO A MINIMUM OF $1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM $1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

KEEPING YOU IN LINE
CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Idaho LIC #018034-AA-4
Small Business Enterprise #0020572
DIR # 1000006499

# Bid Proposal

**TO:** Contractor
**LOCATION:** Rte 205,580 in Alameda and San Joaquin County
**PROJECT:** Caltrans 04-3G59U4

**QUOTED BY:** Kenneth Ickes
**BID DATE:** Wednesday, August 24, 2016
**BID TIME:** 2:00 PM

| ITEM NO. | ITEM DESCRIPTION | UNITS | UOM | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|
| 1 | LEAD COMPLIANCE | 1 | LS | 1,500.00 | 1,500.00 |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | 806,000 | LF | 0.15 | 120,900.00 |
| 25 | REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE) | 91,900 | LF | 0.40 | 36,760.00 |
| 31 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 173,000 | LF | 0.25 | 43,250.00 |
| 32 | REMOVE PAVEMENT MARKER | 96,400 | EA | 1.00 | 96,400.00 |
| 88 | SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATION | 835 | STA | 20.00 | 16,700.00 |
| 165 | 4" TRAFFIC CONTRAST STRIPE BLACK PAINT | 19,200 | LF | 0.20 | 3,840.00 |
| 166 | 4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BRKN 18-12) | 22,700 | LF | 0.20 | 4,540.00 |
| 167 | 4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | 193,000 | LF | 0.50 | 96,500.00 |
| 168 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)(EWNV) | 760 | LF | 0.35 | 266.00 |
| 169 | 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | 1,330 | LF | 0.75 | 997.50 |
| 170 | 8" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | 11,100 | LF | 0.90 | 9,990.00 |
| 171 | THERMOPLASTIC PAVEMENT MARKING (EWNV) | 4,810 | SF | 7.00 | 33,670.00 |
| 172 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14)(EWNV) | 228,000 | LF | 0.25 | 57,000.00 |
| 173 | PAVEMENT MARKER (NON-REFLECTIVE) | 62,200 | EA | 2.00 | 124,400.00 |
| 174 | PAVEMENT MARKER (RETROREFLECTIVE) | 28,400 | EA | 3.00 | 85,200.00 |
| 181 | TEMPORARY PAVEMENT MARKER | 10,400 | EA | 4.00 | 41,600.00 |
| 185 | MOBILIZATION | 1 | LS | 100,000.00 | 100,000.00 |
| | | | | TOTAL | $ 873,513.50 |

**ACCEPTED BY:** _____
**TITLE:** _____
**P.O # OR CCO #:** _____

EXCLUDES SWPPP + FOGSEAL

PRE WORK @ 12pm
- BOND RATE = 1.25%
~ 50 SHEETS OF TC
- ok TO REMOVE RUMBLE STRIP

* ~ SHEET OF TC @ $ 2,400/SH EN BID

KEEPING YOU IN LINE
CENTRAL STRIPING SERVICE INC.
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Idaho LIC #018034-AA-4
Small Business Enterprise #0020572

# *Bid Proposal*

**TO:** Contractor **COMPANY:** _____

**LOCATION:** Rte 205,580 in Alameda and San Joaquin County **ACCEPTED BY:** _____

**CONTRACT #:** Caltrans 04-3G5914 **DATED:** _____

## TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. **Central Striping Service, Inc. is a union signatory contractor.**
3. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
5. **Backcharges**: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement between Central Striping Service, Inc.'s President and the contractors authorized representative.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
8. The parties acknowledge and agree the provisions of these Terms and Conditions overrides any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset to allow installation of permanent delineation without interference.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor to provide thirty (30) working days notice prior to scheduling CSS, Inc. work.
13. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
14. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
15. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
16. All work associated with the SWPP and/or WPCP is excluded.
17. Notification and/or signing to residents or businesses is excluded.
18. Items not specifically identified in this quote are excluded.
19. Contractor agrees to provide a source of clean water should any of our items require it.
20. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
21. Payment Terms:
    - Retention is not to be taken and held on our items of work.
    - Net 30 or per California Prompt Payment Statutes.
22. Traffic Control is NOT included for our items of work, unless otherwise noted.
23. Traffic Control plan is not included.
24. 5 Ea. Mobilizations are included. $5,000.00 Ea. Additional Mobilization
25. Contactor to provide secure location for storage of hazardous removal
26. Disposal of spoils from removal by others.
27. Items installed in stage work exclude maintenance.
28. **Item 88 includes layout, only if Central Striping Service performs the striping on the project.**
29. **Item 88 excludes sweeping, disposal, and fog seal.**
30. Overlays ending near rumble strip locations will create inconsistent rumble strips. Central Striping not liable for this condition.
31. Some superelevations on roadways or radius will cause rumble machine drum to slide off-line. Central Striping is not liable for any maintenance or remidiation required to repair pavement.
32. **Retro-reflectivity testing of EWNV TS & PM is included at intervals and locations determined at the discretion of Central Stripings Project Manager. Traffic Control for testing is not included if requested after completion of work.**
33. Addendums recognized - 1, 2, 3, 4, 5, & 6



3489 Luyung Drive | Rancho Cordova, CA 95742 | (916) 635-5175 | (916) 631-9427 fax | www.centralstripingservice.com

# FACSIMILE TRANSMISSION

**To:**

**From:** Central Striping
Central Striping
3489 Luyung dr
rancho cordova
CA 95742

**Phone:**
**Fax Phone:** +1 (408) 3277090

**Phone:** (916) 999-1272 * 101
**Fax Phone:** (916) 999-1272

**Note:**
Central Striping Service, Inc. - Proposal
Caltrans 04-3G59U4

**Date:** 09/14/2016

**Pages:** 3

KEEPING YOU IN LINE
CENTRAL STRIPING SERVICE INC
916-635-5175

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Idaho LIC #018034-AA-4
Small Business Enterprise #0020572
DIR # 1000006499

# Bid Proposal

TO: Contractor

LOCATION : Rte 205,580 in Alameda and San Joaquin County

PROJECT : Caltrans 04-3G59U4

QUOTED BY: Kenneth Ickes

BID DATE: Wednesday, August 24, 2016

BID TIME: 2:00 PM

| ITEM NO. | ITEM DESCRIPTION | UNITS | UOM | UNIT PRICE | TOTAL AMOUNT |
|---|---|---|---|---|---|
| 1 | LEAD COMPLIANCE | 1 | LS | 1,500.00 | 1,500.00 |
| 6 | TEMPORARY TRAFFIC STRIPE (PAINT) | 806,000 | LF | 0.15 | 120,900.00 |
| 25 | REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE) | 91,900 | LF | 0.40 | 36,760.00 |
| 31 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | 173,000 | LF | 0.25 | 43,250.00 |
| 32 | REMOVE PAVEMENT MARKER | 96,400 | EA | 1.00 | 96,400.00 |
| 88 | SHOULDER RUMBLE STRIP (HMA, GROUND-IN INDENTATION | 835 | STA | 20.00 | 16,700.00 |
| 165 | 4" TRAFFIC CONTRAST STRIPE BLACK PAINT | 19,200 | LF | 0.20 | 3,840.00 |
| 166 | 4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BRKN 18-12) | 22,700 | LF | 0.20 | 4,540.00 |
| 167 | 4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | 193,000 | LF | 0.50 | 96,500.00 |
| 168 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)(EWNV) | 760 | LF | 0.35 | 266.00 |
| 169 | 6" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | 1,330 | LF | 0.75 | 997.50 |
| 170 | 8" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | 11,100 | LF | 0.90 | 9,990.00 |
| 171 | THERMOPLASTIC PAVEMENT MARKING (EWNV) | 4,810 | SF | 7.00 | 33,670.00 |
| 172 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14)(EWNV) | 228,000 | LF | 0.25 | 57,000.00 |
| 173 | PAVEMENT MARKER (NON-REFLECTIVE) | 62,200 | EA | 2.00 | 124,400.00 |
| 174 | PAVEMENT MARKER (RETROREFLECTIVE) | 28,400 | EA | 3.00 | 85,200.00 |
| 181 | TEMPORARY PAVEMENT MARKER | 10,400 | EA | 4.00 | 41,600.00 |
| 185 | MOBILIZATION | 1 | LS | 100,000.00 | 100,000.00 |
| | | | | | |
| | | | | TOTAL | $ 873,513.50 |

ACCEPTED BY : _____

TITLE : _____

P.O # OR CCO # : _____

California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Idaho LIC #018034-AA 4
Small Business Enterprise #0020572

# Bid Proposal

**TO:** Contractor
**COMPANY:**
**LOCATION:** Rte 205,580 in Alameda and San Joaquin County
**ACCEPTED BY:**
**CONTRACT #:** Caltrans 04-361590U
**DATED:**

## TERMS AND CONDITIONS

THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.

1. Bond premium not included.
2. **Central Striping Service, Inc. is a union signatory contractor.**
3. It is agreed, the terms and provisions of any subcontract agreement between the parties shall never waive any of subcontractors rights as prescribed in the applicable Federal and State Prompt Payment Statutes.
4. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order.
5. **Backcharges:** Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement between Central Striping Service, Inc.'s President and the contractors authorized representative.
6. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing.
7. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work.
8. The parties acknowledge and agree the provisions of these Terms and Conditions overrides any language in the subcontract agreement.
9. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred.
10. Contractor installed temporary delineation or pavement markers shall be offset to allow installation of permanent delineation without interference.
11. Changeable message boards are not included, unless otherwise noted.
12. Contractor to provide thirty (30) working days notice prior to scheduling CSS, Inc. work.
13. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work.
14. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite.
15. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite.
16. All work associated with the SWPP and/or WPCP is excluded.
17. Notification and/or signing to residents or businesses is excluded.
18. Items not specifically identified in this quote are excluded.
19. Contractor agrees to provide a source of clean water should any of our items require it
20. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel.
21. Payment Terms:
    - Retention is not to be taken and held on our items of work.
    - Net 30 or per California Prompt Payment Statutes.
22. Traffic Control is NOT included for our items of work, unless otherwise noted.
23. Traffic Control plan is not included.
24. 5 Ea. Mobilizations are included. $5,000.00 Ea. Additional Mobilization
25. Contactor to provide secure location for storage of hazardous removal
26. Disposal of spoils from removal by others.
27. Items installed in stage work exclude maintenance.
28. **Item 88 includes layout, only if Central Striping Service performs the striping on the project.**
29. **Item 88 excludes sweeping, disposal, and fog seal.**
30. Overlays ending near rumble strip locations will create inconsistent rumble strips. Central Striping not liable for this condition. Some superelevations on roadways or radius will cause rumble machine drum to slide off-line. Central Striping is not liable for any
31. maintenance or remidiation required to repair pavement.
    **Retro-reflectivity testing of EWNV TS & PM is included at intervals and locations determined at the discretion of Central**
32. **Stripings Project Manager. Traffic Control for testing is not included if requested after completion of work.**
33. Addendums recognized - 1, 2, 3, 4, 5, & 6.



3489 Luyung Drive | Rancho Cordova, CA 95742 | (916) 635-5175 | (916) 631-9427 fax | www.centralstripingservice.com

SPECIALTY CONCRETE CONTRACTORS

# CELL-CRETE CORPORATION
ENGINEERED FILL

NIGHT

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909


**NORTHERN CALIFORNIA OFFICE**
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


DATE: Sept. 14th, 2016
ATTN: Estimating De~

PROJECT: **CA – 0**
**Route 5** Low B&D

Re: Lightwei Abandonment

**Scope:** Provide labor, e f (40+ psi) Lightweight
Cellular Concrete as descr cement and material only.
General Contractor to prov ' or 12'X120').

**Lightweight** t Work

| | Item No. | Item Code | | | | Unit Price | Total |
|---|---|---|---|---|---|---|---|
| ✓ | 27 | 150203 | Abandon ( CMP - 1 Mc ...g Day | 310.00 | LF | $ ✓17.20 | $ 5,332.00 |
| ✓ | 55 | 155231 | Culvert Slurry Cement Backfill - 1 Mob. & 6 Pumping Days (620CY/day Production Rate) | 3,720.00 | CY | $ ✓ 44.67 | $ 166,172.40 |
| ✓ | 61 (F) | 193006 | Structure Backfill (Slurry Cement) - 1 Mob. & 3 Pumping Days (575CY/day Production Rate) | 1,726.00 | CY | $ 45.38 | $ 78,325.88 |
| | TOTAL | | | | | | **$ 249,830.28** |

**General Conditions:**

1) Add $4,500 for additional mobilizations or work days when delays outside Cell-Crete's control occur. Schedule is to be acceptable to Cell-Crete. Deductions for less yardage will be credited on a prorated basis.
2) Additional material will be billed at unit price shown.
3) The unit price shown above does not include Formwork (if needed).
4) Cellular Concrete Lifts should be limited to no more than 4' deep per day.




SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

5) Delays caused by the lack of continuous water or other delays will be charged at a rate of $400 per hour and $660 per hour for overtime. Contractor is expected to provide appropriate 1.5" water connection with a minimum pressure of 50 psi and a minimum pumping rate of 200 gallons/minute.
6) Bid subject to approval by the Project Engineer.
7) It is important to note that Cell-Crete Cellular Concrete is a highly viscous material during placement and is essentially self-leveling. The material does not lend itself to the construction of slopes such as embankment side slopes, roadway profiles, crowns, super elevations or other slopes with a free edge. Grade changes are typically accommodated by surface stepping using formwork then building up the slope with soil or aggregate, or over pouring and trimming to grade. It is possible to construct slopes by placing thickened material over the surface steps once the bulk of the pour is complete but this can be time consuming and add cost to the project. If your project requires a sloping finished surface, discuss your options with your Cell-Crete representative to come up with the most efficient, cost effective method to achieve this.
8) Quantity is to be determined by readings from Cell-Crete's mixing equipment and amount of cement use. If an alternative method of measurement is requested, it is to be agreed upon during the first days of placement and to be verified accurate and acceptable to Cell-Crete Corporation. Cell-Crete requires the opportunity to be present for procedures that determine our material quantity, including surveying/shooting grade, before placement of initial lift of material.
9) Cell-Crete accepts no responsibility for placing of concrete products into lines, vessels or any areas not properly isolated. Our materials, when used for pipe fills, must be contained during the placement process. Creation of containment structure will be the responsibility of others. Cell-Crete is not responsible for the integrity of the void to be filled, nor its ability to contain grout. This includes pipes, structures or formed-off areas.
10) All excavations for placement of cellular concrete must be free of standing water.
11) Excludes traffic control, third party testing, de watering, bulkhead, feed and vent pipes, cleaning, shoring, formwork, excavation, backfill and access.
12) Contractor is expected to provide safe access and a minimum setup area of 24'x80' adjacent to fill with good access for up to 6 trucks at a time.
13) Cell-Crete works a typical 7-3:30, 40 hours work week unless specifically contracted otherwise. Prices are based upon night work.

14) Contractor is expected to provide at least 2 weeks' notice for each mobilization and schedule to be agreeable to Cell-Crete.
15) Contractor is expected to provide washouts.
16) Contractor is expected to provide OSHA requirements, e.g. safety rails, protection of openings and access ladders. Cell-Crete is expected to provide standard safety equipment for our crews and equipment.
17) Cement prices good through 09/31/2017. Annual increases equal to the increase in Cement price from the supplier to be expected if the job runs longer than that.
18) Contractor is expected to provide all lanes closure permits and flagmen for such closures.
19) There shall be no clauses requiring Cell-Crete Corporation to assume liability for any act by others
20) Contracts must be executed before the start of associated work.
21) This quotation shall be attached and be part of the final contract. Contract is to be acceptable to Cell-Crete.

**Estimated by Northern California EF Division, Office: (510) 471-7257**
**Pete Palmerson, P.E.**
**C: (510) 362-6144, Email: ppalmerson@cell-crete.com**
**Kaushal Das, E.I.T.**
**C: (510) 340-8876 Email: kdas@cell-crete.com**
**David Hudson**
**Cell: (510) 876-6347, Email: dhudson@cell-crete.com**

**Company Name** **Address** **License #**

**Name** **Signature** **Phone Number**

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

**Cellular Concrete - Typical Uses**

CLSM, CDF, Structural Backfill
Lightweight engineered fills
Pipe fills, annulus, abandonment
Trench backfill
Pier and Lag wall removable cement in piers
Plaza fills
Void fills, sink holes
Foundation voids
Underground tank fills
Arched culvert backfill
Landslide repairs
Lightweight levee structures
Road base, MSE wall backfill
Swimming pool shaping or abandoning
Fiber optic colored trench backfill



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE CORPORATION
ENGINEERED FILL

DMJ

N/A

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


DATE: Sept. 14th, 2016
ATTN: Estimating Department

PROJECT: **CA – 04-3G59U4 – HMA Paving**
**Route 580 (Alameda) & Route 205 (San Joaquin)**

Re: Lightweight Cellular Concrete (LWCC) – Backfill & Pipe Abandonment

**Scope:** Provide labor, equipment and materials for backfill with 27 pcf (40+ psi) Lightweight Cellular Concrete as described below. Price good for cellular concrete placement and material only. General Contractor to provide traffic control, water, and setup area (24'X80' or 12'X120').

**Lightweight Cellular Concrete – Culvert Abandon Normal Working Hour**

| Item No. | Item Code | Description | Quantity | Units | Unit Price | Total |
|---|---|---|---|---|---|---|
| 27 | 150203 | Abandon Culvert - 310LF, 12" CMP - 1 Mob. & 1 Pumping Day | 310.00 | LF | $ 15.25 | $ 4,727.50 |
| 55 | 155231 | Culvert Slurry-Cement Backfill - 1 Mob. & 6 Pumping Days (620CY/day Production Rate) | 3,720.00 | CY | $ 43.45 | $ 161,634.00 |
| 61 (F) | 193006 | Structure Backfill (Slurry Cement) - 1 Mob. & 3 Pumping Days (575CY/day Production Rate) | 1,726.00 | CY | $ 44.07 | $ 76,064.82 |
| TOTAL | | | | | | **$ 242,426.32** |

**General Conditions:**

1) Add $4,000 for additional mobilizations or work days when delays outside Cell-Crete's control occur. Schedule is to be acceptable to Cell-Crete. Deductions for less yardage will be credited on a prorated basis.
2) Additional material will be billed at unit price shown.
3) The unit price shown above does not include Formwork (if needed).
4) Cellular Concrete Lifts should be limited to no more than 4' deep per day.



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

5) Delays caused by the lack of continuous water or other delays will be charged at a rate of $400 per hour and $660 per hour for overtime. Contractor is expected to provide appropriate 1.5" water connection with a minimum pressure of 50 psi and a minimum pumping rate of 200 gallons/minute.
6) Bid subject to approval by the Project Engineer.
7) It is important to note that Cell-Crete Cellular Concrete is a highly viscous material during placement and is essentially self-leveling. The material does not lend itself to the construction of slopes such as embankment side slopes, roadway profiles, crowns, super elevations or other slopes with a free edge. Grade changes are typically accommodated by surface stepping using formwork then building up the slope with soil or aggregate, or over pouring and trimming to grade. It is possible to construct slopes by placing thickened material over the surface steps once the bulk of the pour is complete but this can be time consuming and add cost to the project. If your project requires a sloping finished surface, discuss your options with your Cell-Crete representative to come up with the most efficient, cost effective method to achieve this.
8) Quantity is to be determined by readings from Cell-Crete's mixing equipment and amount of cement use. If an alternative method of measurement is requested, it is to be agreed upon during the first days of placement and to be verified accurate and acceptable to Cell-Crete Corporation. Cell-Crete requires the opportunity to be present for procedures that determine our material quantity, including surveying/shooting grade, before placement of initial lift of material.
9) Cell-Crete accepts no responsibility for placing of concrete products into lines, vessels or any areas not properly isolated. Our materials, when used for pipe fills, must be contained during the placement process. Creation of containment structure will be the responsibility of others. Cell-Crete is not responsible for the integrity of the void to be filled, nor its ability to contain grout. This includes pipes, structures or formed-off areas.
10) All excavations for placement of cellular concrete must be free of standing water.
11) Excludes traffic control, third party testing, de watering, bulkhead, feed and vent pipes, cleaning, shoring, formwork, excavation, backfill and access.
12) Contractor is expected to provide safe access and a minimum setup area of 24'x80' adjacent to fill with good access for up to 6 trucks at a time.
13) Cell-Crete works a typical 7-3:30, 40 hours work week unless specifically contracted otherwise. All prices are based upon normal working hours.

14) Contractor is expected to provide at least 2 weeks' notice for each mobilization and schedule to be agreeable to Cell-Crete.
15) Contractor is expected to provide washouts.
16) Contractor is expected to provide OSHA requirements, e.g. safety rails, protection of openings and access ladders. Cell-Crete is expected to provide standard safety equipment for our crews and equipment.
17) Cement prices good through 09/31/2017. Annual increases equal to the increase in Cement price from the supplier to be expected if the job runs longer than that.
18) Contractor is expected to provide all lanes closure permits and flagmen for such closures.
19) There shall be no clauses requiring Cell-Crete Corporation to assume liability for any act by others
20) Contracts must be executed before the start of associated work.
21) This quotation shall be attached and be part of the final contract. Contract is to be acceptable to Cell-Crete.

**Estimated by Northern California EF Division, Office: (510) 471-7257**
**Pete Palmerson, P.E.**
**C: (510) 362-6144, Email: ppalmerson@cell-crete.com**
**Kaushal Das, E.I.T.**
**C: (510) 340-8876 Email: kdas@cell-crete.com**
**David Hudson**
**Cell: (510) 876-6347, Email: dhudson@cell-crete.com**

**Company Name** **Address** **License #**

**Name** **Signature** **Phone Number**

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

**Cellular Concrete - Typical Uses**

CLSM, CDF, Structural Backfill
Lightweight engineered fills
Pipe fills, annulus, abandonment
Trench backfill
Pier and Lag wall removable cement in piers
Plaza fills
Void fills, sink holes
Foundation voids
Underground tank fills
Arched culvert backfill
Landslide repairs
Lightweight levee structures
Road base, MSE wall backfill
Swimming pool shaping or abandoning
Fiber optic colored trench backfill



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

SPECIALTY CONCRETE CONTRACTORS

CELL-CRETE CORPORATION

ENGINEERED FILL

BID DAY

DUPLICATE

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


DATE: Sept. 14th, 2016
ATTN: Estimating Department

PROJECT: **CA – 04-3G59U4 – HMA Paving**
**Route 580 (Alameda) & Route 205 (San Joaquin)**

Re: Lightweight Cellular Concrete (LWCC) – Backfill & Pipe Abandonment

**Scope:** Provide labor, equipment and materials for backfill with 27 pcf (40+ psi) Lightweight Cellular Concrete as described below. Price good for cellular concrete placement and material only. General Contractor to provide traffic control, water, and setup area (24'X80' or 12'X120').

**Lightweight Cellular Concrete – Culvert Abandon Normal Working Hour**

| Item No. | Item Code | Description | Quantity | Units | Unit Price | Total |
|---|---|---|---|---|---|---|
| 27 | 150203 | Abandon Culvert - 310LF, 12" CMP - 1 Mob. & 1 Pumping Day | 310.00 | LF | $ 15.25 | $ 4,727.50 |
| | | | | | | |
| 55 | 155231 | Culvert Slurry-Cement Backfill - 1 Mob. & 6 Pumping Days (620CY/day Production Rate) | 3,720.00 | CY | $ 43.45 | $ 161,634.00 |
| 61 (F) | 193006 | Structure Backfill (Slurry Cement) - 1 Mob. & 3 Pumping Days (575CY/day Production Rate) | 1,726.00 | CY | $ 44.07 | $ 76,064.82 |

**General Conditions:**

1) Add $4,000 for additional mobilizations or work days when delays outside Cell-Crete's control occur. Schedule is to be acceptable to Cell-Crete. Deductions for less yardage will be credited on a prorated basis.
2) Additional material will be billed at unit price shown.
3) The unit price shown above does not include Formwork (if needed).
4) Cellular Concrete Lifts should be limited to no more than 4' deep per day.

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE
CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

5) Delays caused by the lack of continuous water or other delays will be charged at a rate of $400 per hour and $660 per hour for overtime. Contractor is expected to provide appropriate 1.5" water connection with a minimum pressure of 50 psi and a minimum pumping rate of 200 gallons/minute.
6) Bid subject to approval by the Project Engineer.
7) It is important to note that Cell-Crete Cellular Concrete is a highly viscous material during placement and is essentially self-leveling. The material does not lend itself to the construction of slopes such as embankment side slopes, roadway profiles, crowns, super elevations or other slopes with a free edge. Grade changes are typically accommodated by surface stepping using formwork then building up the slope with soil or aggregate, or over pouring and trimming to grade. It is possible to construct slopes by placing thickened material over the surface steps once the bulk of the pour is complete but this can be time consuming and add cost to the project. If your project requires a sloping finished surface, discuss your options with your Cell-Crete representative to come up with the most efficient, cost effective method to achieve this.
8) Quantity is to be determined by readings from Cell-Crete's mixing equipment and amount of cement use. If an alternative method of measurement is requested, it is to be agreed upon during the first days of placement and to be verified accurate and acceptable to Cell-Crete Corporation. Cell-Crete requires the opportunity to be present for procedures that determine our material quantity, including surveying/shooting grade, before placement of initial lift of material.
9) Cell-Crete accepts no responsibility for placing of concrete products into lines, vessels or any areas not properly isolated. Our materials, when used for pipe fills, must be contained during the placement process. Creation of containment structure will be the responsibility of others. Cell-Crete is not responsible for the integrity of the void to be filled, nor its ability to contain grout. This includes pipes, structures or formed-off areas.
10) All excavations for placement of cellular concrete must be free of standing water.
11) Excludes traffic control, third party testing, de watering, bulkhead, feed and vent pipes, cleaning, shoring, formwork, excavation, backfill and access.
12) Contractor is expected to provide safe access and a minimum setup area of 24'x80' adjacent to fill with good access for up to 6 trucks at a time.
13) Cell-Crete works a typical 7-3:30, 40 hours work week unless specifically contracted otherwise. All prices are based upon normal working hours.



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 · FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue · Hayward, CA 94544 · (510) 471-7257 (800) 696-0433 · FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A · Escondido, CA 92029 · (760) 291-1240 (877) 291-1240 · FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road · Phoenix, AZ 85040 · (602) 438-4510 · FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue · North Las Vegas, NV 89032 · (702) 366-1954 · FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

14) Contractor is expected to provide at least 2 weeks' notice for each mobilization and schedule to be agreeable to Cell-Crete.
15) Contractor is expected to provide washouts.
16) Contractor is expected to provide OSHA requirements, e.g. safety rails, protection of openings and access ladders. Cell-Crete is expected to provide standard safety equipment for our crews and equipment.
17) Cement prices good through 09/31/2017. Annual increases equal to the increase in Cement price from the supplier to be expected if the job runs longer than that.
18) Contractor is expected to provide all lanes closure permits and flagmen for such closures.
19) There shall be no clauses requiring Cell-Crete Corporation to assume liability for any act by others
20) Contracts must be executed before the start of associated work.
21) This quotation shall be attached and be part of the final contract. Contract is to be acceptable to Cell-Crete.

**Estimated by Northern California EF Division, Office: (510) 471-7257**
**Pete Palmerson, P.E.**
**C: (510) 362-6144, Email: ppalmerson@cell-crete.com**
**Kaushal Das, E.I.T.**
**C: (510) 340-8876 Email: kdas@cell-crete.com**
**David Hudson**
**Cell: (510) 876-6347, Email: dhudson@cell-crete.com**

**Company Name** **Address** **License #**

**Name** **Signature** **Phone Number**

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

**Cellular Concrete - Typical Uses**

CLSM, CDF, Structural Backfill
Lightweight engineered fills
Pipe fills, annulus, abandonment
Trench backfill
Pier and Lag wall removable cement in piers
Plaza fills
Void fills, sink holes
Foundation voids
Underground tank fills
Arched culvert backfill
Landslide repairs
Lightweight levee structures
Road base, MSE wall backfill
Swimming pool shaping or abandoning
Fiber optic colored trench backfill



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 · FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue · Hayward, CA 94544 · (510) 471-7257 (800) 696-0433 · FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A · Escondido, CA 92029 · (760) 291-1240 (877) 291-1240 · FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road · Phoenix, AZ 85040 · (602) 438-4510 · FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue · North Las Vegas, NV 89032 · (702) 366-1954 · FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

FINAL/NIGHT

(021)

SPECIALTY CONCRETE CONTRACTORS

CELL-CRETE CORPORATION

ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909


**NORTHERN CALIFORNIA OFFICE**
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


DATE: Aug. 23rd, 2016
ATTN: Steve DeBlasio
Granite Construction Incorporated

PROJECT: **CA – 04-3G59U4 – HMA Paving**
**Route 580 (Alameda) & Route 205 (San Joaquin)**

Re: Lightweight Cellular Concrete (LWCC) – Fill & Abandonment

**Scope:** Provide labor, equipment and materials for backfill with 27 pcf (40+ psi) Lightweight Cellular Concrete as described below. Price good for cellular concrete placement and material only. General Contractor to provide traffic control, water, and setup area (24'X80' or 12'X120').

**Lightweight Cellular Concrete – Culvert Abandon – Night Work**

| Item No. | Item Code | Description | Quantity | Units | Unit Price | Total |
|---|---|---|---|---|---|---|
| 27 | 150203 | Abandon Culvert - 310LF, 12" CMP - 1 Mob. & 1 Pumping Day | 10.00 | CY | | $ 5,400.00 |
| | | | | | | |
| 55 | 155231 | Culvert Slurry-Cement Backfill - 1 Mob. & 6 Pumping Days (620CY/day Production Rate) | 3,720.00 | CY | $ 43.94 | $ 163,456.80 |
| 61 (F) | 193006 | Structure Backfill (Slurry Cement) - 1 Mob. & 3 Pumping Days (575CY/day Production Rate) | 1,726.00 | CY | $ 44.54 | $ 76,876.04 |

**General Conditions:**

1) Add $4,500 for additional mobilizations or work days when delays outside Cell-Crete's control occur. Schedule is to be acceptable to Cell-Crete. Deductions for less yardage will be credited on a prorated basis.
2) Additional material will be billed at unit price shown.
3) The unit price shown above does not include Formwork (if needed).




SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

4) Cellular Concrete Lifts should be limited to no more than 4' deep per day.
5) Delays caused by the lack of continuous water or other delays will be charged at a rate of $400 per hour and $660 per hour for overtime. Contractor is expected to provide appropriate 1.5" water connection with a minimum pressure of 50 psi and a minimum pumping rate of 200 gallons/minute.
6) Bid subject to approval by the Project Engineer.
7) It is important to note that Cell-Crete Cellular Concrete is a highly viscous material during placement and is essentially self-leveling. The material does not lend itself to the construction of slopes such as embankment side slopes, roadway profiles, crowns, super elevations or other slopes with a free edge. Grade changes are typically accommodated by surface stepping using formwork then building up the slope with soil or aggregate, or over pouring and trimming to grade. It is possible to construct slopes by placing thickened material over the surface steps once the bulk of the pour is complete but this can be time consuming and add cost to the project. If your project requires a sloping finished surface, discuss your options with your Cell-Crete representative to come up with the most efficient, cost effective method to achieve this.
8) Quantity is to be determined by readings from Cell-Crete's mixing equipment and amount of cement use. If an alternative method of measurement is requested, it is to be agreed upon during the first days of placement and to be verified accurate and acceptable to Cell-Crete Corporation. Cell-Crete requires the opportunity to be present for procedures that determine our material quantity, including surveying/shooting grade, before placement of initial lift of material.
9) Cell-Crete accepts no responsibility for placing of concrete products into lines, vessels or any areas not properly isolated. Our materials, when used for pipe fills, must be contained during the placement process. Creation of containment structure will be the responsibility of others. Cell-Crete is not responsible for the integrity of the void to be filled, nor its ability to contain grout. This includes pipes, structures or formed-off areas.
10) All excavations for placement of cellular concrete must be free of standing water.
11) Excludes traffic control, third party testing, de watering, bulkhead, feed and vent pipes, cleaning, shoring, formwork, excavation, backfill and access.
12) Contractor is expected to provide safe access and a minimum setup area of 24'x80' adjacent to fill with good access for up to 6 trucks at a time.


SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

**NORTHERN CALIFORNIA OFFICE**
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

13) Cell-Crete works a typical 7-3:30, 40 hours work week unless specifically contracted otherwise. Prices are based upon night working hours.
14) Contractor is expected to provide at least 2 weeks' notice for each mobilization and schedule to be agreeable to Cell-Crete.
15) Contractor is expected to provide washouts.
16) Contractor is expected to provide OSHA requirements, e.g. safety rails, protection of openings and access ladders. Cell-Crete is expected to provide standard safety equipment for our crews and equipment.
17) Cement prices good through 12/31/2017. Annual increases equal to the increase in Cement price from the supplier to be expected if the job runs longer than that.
18) Contractor is expected to provide all lanes closure permits and flagmen for such closures.
19) There shall be no clauses requiring Cell-Crete Corporation to assume liability for any act by others
20) Contracts must be executed before the start of associated work.
21) This quotation shall be attached and be part of the final contract. Contract is to be acceptable to Cell-Crete.

**Estimated by Northern California EF Division, Office: (510) 471-7257**
**Pete Palmerson, P.E.**
**C: (510) 362-6144, Email: ppalmerson@cell-crete.com**
**Kaushal Das, E.I.T.**
**C: (510) 340-8876 Email: kdas@cell-crete.com**
**David Hudson**
**Cell: (510) 876-6347, Email: dhudson@cell-crete.com**

**Company Name** **Address** **License #**

**Name** **Signature** **Phone Number**



SPECIALTY CONCRETE CONTRACTORS

CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE
CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

**Cellular Concrete - Typical Uses**

CLSM, CDF, Structural Backfill
Lightweight engineered fills
Pipe fills, annulus, abandonment
Trench backfill
Pier and Lag wall removable cement in piers
Plaza fills
Void fills, sink holes
Foundation voids
Underground tank fills
Arched culvert backfill
Landslide repairs
Lightweight levee structures
Road base, MSE wall backfill
Swimming pool shaping or abandoning
Fiber optic colored trench backfill



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

FINAL / DAY (OLD)

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909


**NORTHERN CALIFORNIA OFFICE**
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


DATE: Aug. 23rd, 2016
ATTN: Steve DeBlasio
Granite Construction Incorporated

PROJECT: **CA – 04-3G59U4 – HMA Paving**
**Route 580 (Alameda) & Route 205 (San Joaquin)**

Re: Lightweight Cellular Concrete (LWCC) – Fill & Abandonment

**Scope:** Provide labor, equipment and materials for backfill with 27 pcf (40+ psi) Lightweight Cellular Concrete as described below. Price good for cellular concrete placement and material only. General Contractor to provide traffic control, water, and setup area (24'X80' or 12'X120'). Prices shown below good through April 1, 2017.

**Lightweight Cellular Concrete – Culvert Abandon**

| Item No. | Item Code | Description | Quantity | Units | Unit Price | Total |
|---|---|---|---|---|---|---|
| 27 | 150203 | Abandon Culvert - 310LF, 12" CMP - 1 Mob. & 1 Pumping Day | 10.00 | CY | | $ 4,774.00 |
| | | | | | | |
| 55 | 155231 | Culvert Slurry-Cement Backfill - 1 Mob. & 6 Pumping Days (620CY/day Production Rate) | 3,720.00 | CY | $ 42.98 | $ 159,885.60 |
| 61 (F) | 193006 | Structure Backfill (Slurry Cement) - 1 Mob. & 3 Pumping Days (575CY/day Production Rate) | 1,726.00 | CY | $ 43.51 | $ 75,098.26 |

**General Conditions:**

1) Add $4,000 for additional mobilizations or work days when delays outside Cell-Crete's control occur. Schedule is to be acceptable to Cell-Crete. Deductions for less yardage will be credited on a prorated basis.
2) Additional material will be billed at unit price shown.
3) The unit price shown above does not include Formwork (if needed).




SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

4) Cellular Concrete Lifts should be limited to no more than 4' deep per day.
5) Delays caused by the lack of continuous water or other delays will be charged at a rate of $400 per hour and $660 per hour for overtime. Contractor is expected to provide appropriate 1.5" water connection with a minimum pressure of 50 psi and a minimum pumping rate of 200 gallons/minute.
6) Bid subject to approval by the Project Engineer.
7) It is important to note that Cell-Crete Cellular Concrete is a highly viscous material during placement and is essentially self-leveling. The material does not lend itself to the construction of slopes such as embankment side slopes, roadway profiles, crowns, super elevations or other slopes with a free edge. Grade changes are typically accommodated by surface stepping using formwork then building up the slope with soil or aggregate, or over pouring and trimming to grade. It is possible to construct slopes by placing thickened material over the surface steps once the bulk of the pour is complete but this can be time consuming and add cost to the project. If your project requires a sloping finished surface, discuss your options with your Cell-Crete representative to come up with the most efficient, cost effective method to achieve this.
8) Quantity is to be determined by readings from Cell-Crete's mixing equipment and amount of cement use. If an alternative method of measurement is requested, it is to be agreed upon during the first days of placement and to be verified accurate and acceptable to Cell-Crete Corporation. Cell-Crete requires the opportunity to be present for procedures that determine our material quantity, including surveying/shooting grade, before placement of initial lift of material.
9) Cell-Crete accepts no responsibility for placing of concrete products into lines, vessels or any areas not properly isolated. Our materials, when used for pipe fills, must be contained during the placement process. Creation of containment structure will be the responsibility of others. Cell-Crete is not responsible for the integrity of the void to be filled, nor its ability to contain grout. This includes pipes, structures or formed-off areas.
10) All excavations for placement of cellular concrete must be free of standing water.
11) Excludes traffic control, third party testing, de watering, bulkhead, feed and vent pipes, cleaning, shoring, formwork, excavation, backfill and access.
12) Contractor is expected to provide safe access and a minimum setup area of 24'x80' adjacent to fill with good access for up to 6 trucks at a time.

13) Cell-Crete works a typical 7-3:30, 40 hours work week unless specifically contracted otherwise. All prices are based upon normal working hours.
14) Contractor is expected to provide at least 2 weeks' notice for each mobilization and schedule to be agreeable to Cell-Crete.
15) Contractor is expected to provide washouts.
16) Contractor is expected to provide OSHA requirements, e.g. safety rails, protection of openings and access ladders. Cell-Crete is expected to provide standard safety equipment for our crews and equipment.
17) Cement prices good through 04/01/2017. Annual increases equal to the increase in Cement price from the supplier to be expected if the job runs longer than that.
18) Contractor is expected to provide all lanes closure permits and flagmen for such closures.
19) There shall be no clauses requiring Cell-Crete Corporation to assume liability for any act by others
20) Contracts must be executed before the start of associated work.
21) This quotation shall be attached and be part of the final contract. Contract is to be acceptable to Cell-Crete.

**Estimated by Northern California EF Division, Office: (510) 471-7257**
**Pete Palmerson, P.E.**
**C: (510) 362-6144, Email: ppalmerson@cell-crete.com**
**Kaushal Das, E.I.T.**
**C: (510) 340-8876 Email: kdas@cell-crete.com**
**David Hudson**
**Cell: (510) 876-6347, Email: dhudson@cell-crete.com**

**Company Name** **Address** **License #**

**Name** **Signature** **Phone Number**

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

**NORTHERN CALIFORNIA OFFICE**
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


## Cellular Concrete - Typical Uses

CLSM, CDF, Structural Backfill
Lightweight engineered fills
Pipe fills, annulus, abandonment
Trench backfill
Pier and Lag wall removable cement in piers
Plaza fills
Void fills, sink holes
Foundation voids
Underground tank fills
Arched culvert backfill
Landslide repairs
Lightweight levee structures
Road base, MSE wall backfill
Swimming pool shaping or abandoning
Fiber optic colored trench backfill



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

**NORTHERN CALIFORNIA OFFICE**
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |


DATE: Aug. 23rd, 2016
ATTN: Steve DeBlasio
Granite Construction Incorporated

PROJECT: **CA – 04-3G59U4 – HMA Paving**
**Route 580 (Alameda) & Route 205 (San Joaquin)**

Re: Lightweight Cellular Concrete (LWCC) – Fill & Abandonment

**Scope:** Provide labor, equipment and materials for backfill with 27 pcf (40+ psi) Lightweight Cellular Concrete as described below. Price good for cellular concrete placement and material only. General Contractor to provide traffic control, water, and setup area (24'X80' or 12'X120'). Prices shown below good through April 1, 2017.

**Lightweight Cellular Concrete – Culvert Abandon**

| Item No. | Item Code | Description | Quantity | Units | Unit Price | Total |
|---|---|---|---|---|---|---|
| 27 | 150203 | Abandon Culvert - 310LF, 12" CMP - 1 Mob. & 1 Pumping Day | 10.00 | CY | | $ 4,775.00 |
| | | | | | | |
| 55 | 155231 | Culvert Slurry-Cement Backfill - 1 Mob. & 6 Pumping Days (620CY/day Production Rate) | 3,720.00 | CY | $ 47.95 | $ 178,374.00 |
| 61 (F) | 193006 | Structure Backfill (Slurry Cement) - 1 Mob. & 3 Pumping Days (575CY/day Production Rate) | 1,726.00 | CY | $ 48.49 | $ 83,693.74 |

**General Conditions:**

1) Add $4,000 for additional mobilizations or work days when delays outside Cell-Crete's control occur. Schedule is to be acceptable to Cell-Crete. Deductions for less yardage will be credited on a prorated basis.
2) Additional material will be billed at unit price shown.
3) The unit price shown above does not include Formwork (if needed).



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

4) Cellular Concrete Lifts should be limited to no more than 4' deep per day.
5) Delays caused by the lack of continuous water or other delays will be charged at a rate of $400 per hour and $660 per hour for overtime. Contractor is expected to provide appropriate 1.5" water connection with a minimum pressure of 50 psi and a minimum pumping rate of 200 gallons/minute.
6) Bid subject to approval by the Project Engineer.
7) It is important to note that Cell-Crete Cellular Concrete is a highly viscous material during placement and is essentially self-leveling. The material does not lend itself to the construction of slopes such as embankment side slopes, roadway profiles, crowns, super elevations or other slopes with a free edge. Grade changes are typically accommodated by surface stepping using formwork then building up the slope with soil or aggregate, or over pouring and trimming to grade. It is possible to construct slopes by placing thickened material over the surface steps once the bulk of the pour is complete but this can be time consuming and add cost to the project. If your project requires a sloping finished surface, discuss your options with your Cell-Crete representative to come up with the most efficient, cost effective method to achieve this.
8) Quantity is to be determined by readings from Cell-Crete's mixing equipment and amount of cement use. If an alternative method of measurement is requested, it is to be agreed upon during the first days of placement and to be verified accurate and acceptable to Cell-Crete Corporation. Cell-Crete requires the opportunity to be present for procedures that determine our material quantity, including surveying/shooting grade, before placement of initial lift of material.
9) Cell-Crete accepts no responsibility for placing of concrete products into lines, vessels or any areas not properly isolated. Our materials, when used for pipe fills, must be contained during the placement process. Creation of containment structure will be the responsibility of others. Cell-Crete is not responsible for the integrity of the void to be filled, nor its ability to contain grout. This includes pipes, structures or formed-off areas.
10) All excavations for placement of cellular concrete must be free of standing water.
11) Excludes traffic control, third party testing, de watering, bulkhead, feed and vent pipes, cleaning, shoring, formwork, excavation, backfill and access.
12) Contractor is expected to provide safe access and a minimum setup area of 24'x80' adjacent to fill with good access for up to 6 trucks at a time.


SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

13) Cell-Crete works a typical 7-3:30, 40 hours work week unless specifically contracted otherwise. All prices are based upon normal working hours.
14) Contractor is expected to provide at least 2 weeks' notice for each mobilization and schedule to be agreeable to Cell-Crete.
15) Contractor is expected to provide washouts.
16) Contractor is expected to provide OSHA requirements, e.g. safety rails, protection of openings and access ladders. Cell-Crete is expected to provide standard safety equipment for our crews and equipment.
17) Cement prices good through 04/01/2017. Annual increases equal to the increase in Cement price from the supplier to be expected if the job runs longer than that.
18) Contractor is expected to provide all lanes closure permits and flagmen for such closures.
19) There shall be no clauses requiring Cell-Crete Corporation to assume liability for any act by others
20) Contracts must be executed before the start of associated work.
21) This quotation shall be attached and be part of the final contract. Contract is to be acceptable to Cell-Crete.

**Estimated by Northern California EF Division, Office: (510) 471-7257**
**Pete Palmerson, P.E.**
**C: (510) 362-6144, Email: ppalmerson@cell-crete.com**
**Kaushal Das, E.I.T.**
**C: (510) 340-8876 Email: kdas@cell-crete.com**
**David Hudson**
**Cell: (510) 876-6347, Email: dhudson@cell-crete.com**

**Company Name** **Address** **License #**

**Name** **Signature** **Phone Number**



SPECIALTY CONCRETE CONTRACTORS

CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

SPECIALTY CONCRETE CONTRACTORS
CELL-CRETE CORPORATION
ENGINEERED FILL

Fed Tax ID: 95-2410366
DIR: 1000000262
CA LIC. # 243404
SF LIC. # 0129909

NORTHERN CALIFORNIA OFFICE
995 Zephyr Avenue · Hayward, CA 94544
(510) 471-7257, (800) 696-0433, F (510) 471-6426

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

**Cellular Concrete - Typical Uses**

CLSM, CDF, Structural Backfill
Lightweight engineered fills
Pipe fills, annulus, abandonment
Trench backfill
Pier and Lag wall removable cement in piers
Plaza fills
Void fills, sink holes
Foundation voids
Underground tank fills
Arched culvert backfill
Landslide repairs
Lightweight levee structures
Road base, MSE wall backfill
Swimming pool shaping or abandoning
Fiber optic colored trench backfill



SPECIALTY CONCRETE CONTRACTORS
CORPORATE OFFICE 135 E. Railroad Avenue · Monrovia, CA 91016-4652 (626) 357-3500 (800) 660-8062 FAX (626)357-2537
NORTHERN CALIFORNIA 995 Zephyr Avenue Hayward, CA 94544 (510) 471-7257 (800) 696-0433 FAX (510) 471-6426
SAN DIEGO 530 Opper Street, Suite A Escondido, CA 92029 (760) 291-1240 (877) 291-1240 FAX (760) 291-1242
ARIZONA 4331 E. Broadway Road Phoenix, AZ 85040 (602) 438-4510 FAX (602) 438-9726
NEVADA 3475 John Peter Lee Avenue North Las Vegas, NV 89032 (702) 366-1954 FAX (702) 366-9474

| CALIFORNIA | ARIZONA | NEVADA | UTAH | OREGON | WASHINGTON |
|---|---|---|---|---|---|
| #243404 | #104888 | #10689 | #4835096-5501 | #162815 | #CELLCC955CM |

**PRECISION**
CONCRETE MATERIALS LLC
*Quality You Can Measure!*

3501 1st Street
West Sacramento, CA 95691
Phone (916) 449-2300 Fax (916) 371-3000

DATE 9/14/2016
**Quotation #** 3642
**Customer ID**

**Quotation For:**
Granite Construction
916-870-9830
ATT: Steve DeBlasio
Steven.DeBlasio@gcinc.com

**Project:**
Caltrans 04-3G59U4
Hwy 580

*Quotation valid until:* 10/29/2016
*Prepared by: Matt Murphy*

**Comments or Special Instructions:**

✓ **Contractor to supply and operate 2 high reach forklifts**
**PCM not responsible for set times with ambient temperatures below 60 degrees**
✓ **Contractor to supply staging area and water to mobile mixers**
✓ **PCM to supply two MCD 10-150 Volumetric Mixers**
✓ **Contractor to have auger rinse area for clean out at pouring location and staging area**
**All prices are plus tax** ✗
**Cal Trans 109 testing @ $2500.00 per truck using 2 trucks (if required)** ✓ OK
**Fuel Charge per truck $150.00** $300/NIGHT FOR 6 NIGHTS

| SALESPERSON | P.O. NUMBER | SHIP DATE | SHIP VIA | F.O.B. POINT | TERMS |
|---|---|---|---|---|---|
| Matt | | | Volumetric Truck | Job site | Net 30 days |

**www.precisionconcretematerials.com**
Email: mmurphy@precisionconcretematerials.com

| QUANTITY | DESCRIPTION | UNIT PRICE | TAXABLE? | AMOUNT |
|---|---|---|---|---|
| 175 | 7.25 sack 1" Agg. Rapid Set Concrete | $495.00 | ✓ | |
| 2 | Daily/Night per Truck Charge | $3,850.00 | ✓ | $7700/NIGHT FOR 2 TRUCKS |
| | (2 Trucks per night) | | | |
| | CT 109 Calibration Testing (2 Trucks) | $5,000.00 | ✓ | |

**Contractor must schedule pour 3 weeks in advance**
**Saturday, Sunday and Holidays add $500.00 per truck**
**CT 109 Calibrations are only good for 90 days**

| | |
|---|---|
| SUBTOTAL | |
| TAX RATE | |
| SALES TAX | |
| OTHER | |
| TOTAL | |

If you have any questions concerning this quotation, contact Matt Murphy @ 916-449-2300.

THANK YOU FOR YOUR BUSINESS!

READYMIX TRANSIT
Phone (925) 449-7785

ROCK & SAND DELIVERY
FAX (925) 449-1691

**Date Submitted: August 24th 2016**

## PRICE QUOTATION

**Company:** **Granite Construction**
**Attn:** **Steve**
**Phone:** **916-870-9830**
**Email:** Steven.DeBlasio@gcinc.com

**Job Description/Location:**
Slurry, Minor Concrete /
CalTrans 04-3G59U4

**Approximate Yards:**
6,250 - 1900

| Product Requested | Description Of Product | Price Per Yard |
|---|---|---|
| RCCT20SA | 2sk. Sand Slurry | $102.00 |
| RCCTCM | 5.85sk. x 1" Con. 3000psi | $122.00 |

NIGHT FEES?

ADDS?

IF MAINED?

219?

**STANDARD RC READYMIX CO. TERMS AND CONDITIONS, APPLY:**

- **Prices** are good Monday through Friday. No holidays or weekends. Business hours are Monday through Friday 6:30am to 5:00pm. Saturday business hours are 7:00am to 12:00pm.
**Plant Hourly Charges** may be charged before 6:00am and after 5:00pm, at a flat rate of $185.00 per hour.
**Standby Charges:** 5 minutes free per yard per load will be allowed **$ 1.50** per each additional minute thereafter, Monday through Friday. Saturday charges are **$2.00** per each additional minute.
- **Quoted Price(s)** do not reflect any additional charges such as, **Surcharges, Delivery Charges, Tax, etc.**
**Short Load** Charges are subject to trucks with less than 6 yards.
No EXCEPTIONS. *Prices do not include tax and are subject to all applicable laws and regulations.*
- ***Contractors shall be responsible for furnishing and maintaining a Wash-Out area for all mixer trucks.***

This quotation shall not be binding on RC READYMIX CO. unless:

1. Quote provided has been accepted & signed by an authorized company representative & returned within 10 business days from 'Date Submitted' above.
2. Quoted prices are subject to change if project has not commenced within 90 days of 'date of acceptance signature'.
3. Buyer demonstrates financial responsibility to our reasonable satisfaction.

Contractors Acceptance

Signature:_____ Date_____

Thank you for your consideration,
Bob Koopmann- Concrete Sales

1227 GREENVILLE ROAD
LIVERMORE, CA 94550-9299

READYMIX TRANSIT
Phone (925) 449-7785




ROCK & SAND DELIVERY
FAX (925) 449-1691

**Date Submitted: August 24th 2016**

**PRICE QUOTATION**

**Company:** **Granite Construction**
**Attn:** **Steve**
**Phone:** **916-870-9830**
**Email:** Steven.DeBlasio@gcinc.com

**Job Description/Location:**
Night work /
CalTrans 04-3G59U4

**Approximate Yards:**

**Night Pour** **Per Man Portal to Portal per Hour---------- $150.00*****

***** *If more than 4 truckloads add additional Man @ $120.00 for Loader Operator.***

**STANDARD RC READYMIX CO. TERMS AND CONDITIONS, APPLY:**

**Prices** are good Monday through Friday. No holidays or weekends. Business hours are Monday through Friday 6:30am to 5:00pm. Saturday business hours are 7:00am to 12:00pm.
**Plant Hourly Charges** may be charged before 6:00am and after 5:00pm.
**Standby Charges:** 5 minutes free per yard per load will be allowed **$ 1.50** per each additional minute thereafter, Monday through Friday. Saturday charges are **$2.00** per each additional minute.
**Quoted Price(s)** do not reflect any additional charges such as, **Surcharges, Delivery Charges, Tax, etc.**
**Short Load** Charges are subject to trucks with less than 6 yards.
No EXCEPTIONS. *Prices do not include tax and are subject to all applicable laws and regulations.*
***Contractors shall be responsible for furnishing and maintaining a Wash-Out area for all mixer trucks.***

This quotation shall not be binding on RC READYMIX CO. unless:

1. Quote provided has been accepted & signed by an authorized company representative & returned within 10 business days from 'Date Submitted' above.
2. Quoted prices are subject to change if project has not commenced within 90 days of 'date of acceptance signature'.
3. Buyer demonstrates financial responsibility to our reasonable satisfaction.

Contractors Acceptance

Signature:_____ Date_____

Thank you for your consideration,
Bob Koopmann- Concrete Sales

1227 GREENVILLE ROAD
LIVERMORE, CA 94550-9299

GERDAU

General Contractor

Date: September 14, 2016
License: C50, #974202
DIR#: 1000000435
Est. No.: E16B-189 R2
Project: 04-3G59U4
Location: Alameda
State: California

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 deformed reinforcing bars and ASTM A706 deformed reinforcing bars, in accordance with the CRSI Manual of Standard Practice and based on the following documents:

Drawings: Bid Set
Dates: 03/28/16
Specs: Standard
Addenda: 6

*Job Scope:* **Lump Sum Proposal for Reinforcing Steel, Furnished & Installed**

| Bid Item | Description | Quantity | UOM | Unit P- | Extended Total |
|---|---|---|---|---|---|
| 99 | Cast-In-Drilled Hole Cnc. Pile (Sign Fdn.) | 53.00 | LF | | 8,162.00 |
| 101 | Structural Concrete, Approach Slab | 879.00 | | | 167,889.00 |
| 103 | Structural Concrete, Approach Slab (Type R) | | | | 69,505.00 |
| 105 | Minor Concrete (Minor Structure)(F.O.B.) | | | | 7,152.00 |
| 106 | Paving Notch Extension | | | | .888.00 |
| 111 | Bar Reinforcing Steel (Re | | | | 56.00 |
| 158 | Concrete Barrier (Type 60) | | | | 4.00 |
| 159 | Concrete Barrier (Type 60A | | | | .00 |
| 160 | Concrete Barrier (Type 60C) | | | | 0 |
| 161 | Concrete Barrier (Type 60D-M | | | | |
| 162 | Concrete Barrier (Type 60R)(F.( | | | | |
| 163 | Concrete Barrier (Anchor Block) | | | | |
| 164 | Concrete Barrier (Transition) | | | | |
| | T | | | | |

Low Bid

C.I.D.H. Piles-Caged and St(

*Price includes all accessories an(*

**TERMS (**

A) Materials (including tied and stockpiled items) net by the 10th ng Subcontractor acquisition of the same.
B) Installed work - 95% of the contract value of work performed b) of each month to be paid by the 30th day of the following month. Any Owner reduction of retention percentage shall be applied concurrently to payments to the Subcontractor. Final payment to be made within 30 days after substantial completion of the work under this agreement.

GERDAU

## STANDARD CONDITIONS:

1) Performance shall be based on conventional construction; timely receipt of construction documents and information; and a written schedule, based on a normal 5-day, 40 hour straight-time work week, to which Subcontractor is a party.
2) Re-detailing and/or estimating resulting from design changes shall be billed at the rate of $80.00 per hour.
3) Subcontractor shall not be required to continue the performance of work considered by the Subcontractor to be outside the scope of the work hereunder unless resolution of Subcontractor's submitted notices and valuation of such previous work is timely (i.e. within 30 days of Contractor's receipt of such notice).
4) Buyer to provide the following at no cost:
   a) Lines, grades, supporting rebar templates, layout, ramps, and scaffolding.
   b) Safe access to points of work, including tractor-trailer access to installation locations or to within 25 feet of where materials are to be used or hoisted.
   c) Protection of vertical reinforcing steel where required by safety regulations.
   d) Operated crane* service during straight time working hours for unloading of trucks, hoisting and/or lowering of materials to the working levels adjacent to points of installation, and for the setting pre-assembled elements (* the use of excavating equipment or other equipment not specifically designed for these purposes shall be strictly prohibited).
   e) Verification of existing conditions and all field measurements of same for the purpose of shop drawing preparation prior to fabrication of reinforcing steel.
   f) Adequate areas for staging, storage, and pre-assembly of materials.
   g) Removal of spoils from footings and small wire clippings from suspended formwork caused by normal reinforcing installation.
   h) Traffic & pedestrian control, barricades, lane closures and all related permits.
   i) Two complete sets of construction drawings and one set of electronic drawings in AutoCAD or Microstation format.
   j) Engineering, cables, cable hardware, deadmen and labor for CIDH pier and/or column erection.
5) Options/alernates not taken at the time of LOI or NTP are subject to price escalation at time of acceptance.
6) In the event either Contractor or Subcontractor institutes a suit against the other in connection with any matter arising from this agreement, the prevailing party shall be entitled to recover from the other its reasonable attorney's fees and costs.
7) Owner or Contractor furnishes liability insurance for the construction of any single family dwelling, townhouse, condominium or multi-tract housing development.
8) In the event the Contractor considers the performance of the Subcontractor to be delaying the progress of the work, Contractor shall provide timely written notification to the Subcontractor.
9) If Subcontractor is directed to proceed with any work in conjunction with this proposal, said direction shall constitute an acceptance of the terms, conditions and exclusions set forth herein and this document shall constitute a formal contract between the Subcontractor and Contractor for the performance of such work. Any contract created hereunder may only be superseded or supplemented by an acceptable written agreement executed by both the Subcontractor and Contractor.
10) Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.
11) Subcontractor is not obligated to commence work until the work area has been prepared by the contractor so as to be safe and acceptable for the subcontractor to perform his work under the subcontract. Under all circumstances, subcontractor shall not be authorized nor obligated to commence work until there is a large enough area for the subcontractor to complete his work in an orderly and continuous manner.
12) Prices are based on commencement of Subcontractor's scope by **10/1/16** and completion of the same by **12/31/17.**

GERDAU

## STANDARD EXCLUSIONS:

1) Testing or inspection other than the furnishing of certified mill test reports.
2) Cost of bonds.
3) Hoisting. See condition 4.D on page 2.
4) Smooth, galvanized and epoxy coated bars.
5) Threaded bars, all threaded rods, form savers, couplers, anchors, bolts, studs, stud rails, sheathing, sleeves, embeds, or inserts.
6) Wrapping, coating, painting, or greasing of dowels.
7) Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8) Welding and/or dowels and welding of same to structural or miscellaneous iron.
9) Reinforcing for: masonry walls, pre-cast concrete, metal stair pans and landings, and all work outside of building lines.
10) MEP concrete or penetration trim steel not shown on structural drawings.
11) Pulling, blocking, or chairing of any mesh.
12) Guying and/or bracing requirements for column cages.
13) Cutting, cleaning, straightening and bending existing steel.
14) Providing holes in structural steel for bars to pass.
15) End preparation of bars for future welding or splicing.
16) Protection of exposed steel for future construction.
17) Cost of pour watchman.
18) Splices in reinforcing bars, form savers, field bending and/or construction joint dowels for Contractor's convenience.
19) Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.
20) Special insurance provisions including "Broad Form", "Type 1" indemnification and Primary & Non-contributory wording.
21) Costs, impacts or liquidated damages as a result of material shortages caused by factors or market conditions beyond Subcontractor's reasonable control.

GERDAU

## PROJECT SPECIFIC CONDITIONS & EXCLUSIONS:

Exclude:

1) All work outside of quated bid items
2) Any requirements for "mech. Splice coupler, tee hread/terminator, formsaver" not specifically shown on bid set plans.
3) Concrete pavement transition panel, ref. sheet 596, by others.
4) Placing/installing of bid items #105 (F), #158-#162. These are Supplied FOB site ONLY

Assume:

1) On approach slab "Longitudinal construction joint alternatives", ref sheet 152, 660 & 661 of 679, estimate used lap splices.

**This proposal shall remain open for acceptance for 30 days.**

**Gerdau Reinforcing Steel**
License C50, #974202

BY: _____

Richard Martini - Vice President
Gerdau - Bay Area
707-759-1404 richard.martini@gerdau.com

DATE: 09/13/16

ACCEPTED FOR:

BY: _____

DATE: _____

# Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

## JOB PROPOSAL

TO: _____ DATE: 9/14/2016

JOB & LOCATION: APPROACH SLABS ALAMEDA & SAN JOAQUIN COUNTIES

ADDENDUMS: PLANS: 04-3G59U4

| ITEM | INCLUDE | EXCLUDE | FURNISH | INSTALL | PRICE (tax inc.) U.N.O. |
|---|---|---|---|---|---|
| REBAR | X | | X | X | |
| MASONRY REBAR | | X | | | |
| MASONRY REBAR LAYOUT | | X | | | |
| POST TENSION MATERIAL, LABOR | | X | | | |
| CONSTRUCTION JOINT DOWELS | | X | | | |
| GROUT DOWELS | X | | X | FOB | |
| WELDED WIRE FABRIC | | X | | | |
| LIFTING OR CHAIRING W.W.F. | | X | | | |
| TIED & STOCKPILED ITEMS/ CAISSONS | | X | | | |
| WELDING & REBAR WELDED TO MISC. | | X | | | |
| ANCHOR BOLT TIES & ADDED REINF | | X | | | |
| INSPECTION/TESTING/ENGINEERING | | X | | | |
| HOISTING | | X | | | |
| REBAR PROTECTION CAPS | | X | | | |
| SITE REINFORCING | | X | | | |
| LINES, GRADES & TEMPLATES | | X | | | |

**TOTAL PRICE:** $252,369.00

| BID BREAKDOWN | ADD ALTERNATES | ADDS | DEDUCT |
|---|---|---|---|
| ITEM 103 - 835 CY @ $270.00 | | | |
| ITEM 106 - 361 CF @ $6.00 | | | |
| ITEM 111 - 8969 @ $1.00 | | | |
| ITEM 163 - 120' @ $55.00 | | | |
| ITEM 164 - 82' @ $112.00 | | | |

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

California License No. 778010
CA Public Works Contractor License Registration 1000000298
120 W. Lareh Road, Tracy, CA 95304
209 836 9000 Phone 209 836 1457 Fax
www.cmc.com

CMC Commercial Metals

CMC REBAR

ESTIMATE # ENO04834
BOND RATE $4.50/$1,000

BID PROPOSAL

BID DATE: 9/14/2016
BID TIME: 2:00 PM

TO: Bidding Contractor

PROJECT NAME: 04-3G59U4
PROJECT LOCATION: Alameda and San Joaquin County

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below. Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be placed with CMC Steel Fabricators, Inc. dba CMC Rebar.

SCOPE OF WORK / PRICE (see section V for price conditions)

| BID ITEM | DESCRIPTION | QTY | UNIT OF MEASURE | UNIT PRICE | TOTALS |
|---|---|---|---|---|---|
| 101 | Structural Concrete, Approach Slab FINAL PAY | 879 | CY | $214 | $188,106 |
| 103 | Structural Concrete, Approach Slab (Type R) | 835 | CY | $215 | $179,525 |
| 106 | Paving Notch Extension FOB | 361 | CF | $4.47 | $1,614 |
| 111 | Bar Reinforcing Steel (Retaining Wall) FINAL PAY | 0,909 | LB | $1.10 | 59,000 |
| 158 | Concrete Barrier (Type 60) FOB | 520 | LF | $4.46 | $2,319 |
| 160 | Concrete Barrier (Type 60C) FOB FINAL PAY | 1,00 | LF | 47.00 | 47,000 |
| 160 | Concrete Barrier (Type 60C) – Caged and Stock piled -30' Sections | 25,900 | LF | $7.29 | $188,811 |
| 161 | Concrete Barrier (Type 60D Modified) Caged and Stock piled - 30' Sections | 1,537 | LF | $5.54 | $8,513 |
| 162 | Concrete Barrier (Type 60R) FOB | 84 | LF | $6.32 | $531 |
| 163 | Concrete Barrier (Anchor Block) Caged and Stock piled -30' Sections | 120 | LF | $27.31 | $3,327 |
| 164 | Concrete Barrier (Transition) | 82 | LF | $66.03 | $5,415 |
| 184 | Concrete Barrier (Type 60F) – Caged and Stock piled -30' Sections | 160 | LF | $15.91 | $2,545 |
| | NOTE: All Type 60 Rail –Unload by others | | | TOTAL | $591,591 |



COMMITMENT
YOU CAN COUNT ON

I. **BID DOCUMENTS:**

Seller will not be responsible for any scope not included in the bid documents listed below.
Architect/Engineer: State of California – Department of Transportation
Plans/Drawings: State of California – Department of Transportation
Specifications: State of California – Department of Transportation
Addenda: No. 1, 2, 3, 4, 5, and 6 Noted

II. **INCLUSIONS:**

A. **FURNISHED & INSTALLED**

1) Deformed reinforcing bars for C.I.P. concrete

B. **FURNISHED F.O.B. TRUCKS JOBSITE**

1) Drill & grouted dowels

C. **REBAR ASSEMBLED INTO CAGES & JOB STOCKPILED IN ONE LOCATION OR DELIVERED F.O.B. TRUCKS JOBSITE**

1) **Approach mats tied and stockpiled at locations designated by contractor. Contractor to set mats at no additional cost to CMC**

D. **MISCELLANEOUS ITEMS**

1) **Strobridge Ave ramp walls tied in sections – Contractor to set at no additional cost to CMC.**

III. **EXCLUSIONS:**

A. **STANDARD EXCLUSIONS**

1) Addenda not noted above.
2) Cost of payment and performance bonds.
3) Permits, fees and licenses, other than city and county business licenses and state contractor's license.
4) Cleaning or brushing of rebar mill scale, dirt, rust, ice, etc. after rebar is in place.
5) Cleaning or removal of dirt from footing excavations.
6) Accessories for or unloading of F.O.B. items.
7) Costs for movement of stored materials once initial delivery is made.
8) As-Built Drawings (Placing Drawing submittals will be provided).
9) Threaded bars, rods, sleeves, anchors, studs, bolts (anchors & misc.), and inserts.
10) Cost of full time standby pour watchman.
11) Metal tags (Standard tags will be used to identify steel).
12) Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.

B. **PROJECT SPECIFIC EXCLUSIONS:**

1) Reinforcing for site utility items, including but not limited to: catch basins, clean-outs, inlets, manholes, outlets, headwalls, collars etc.
2) Light pole cages.
3) All welding.
4) Smooth round bars.
5) Galvanized deformed and/or plain bars and/or wire mesh.
6) Threaded bars.
7) Reinforcing bars in precast elements.
8) Coating, wrapping, painting and/or greasing of reinforcing steel, dowels and/or wire mesh.
9) Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience or those not shown on Structural drawings.
10) Splices required due to low overhead, power lines and / or deficiencies in hoisting equipment unless specifically



COMMITMENT
YOU CAN COUNT ON

shown on contract drawings.

11) Drilling, coring, grouting, and dry packing/placing bars in drilled holes. Installation of grout dowels by others will be coordinated with the seller's work.
12) Rework, cutting, burning, cleaning, straightening and/or bending of existing bars, bars from previous pours, and/or pile bars.
13) Providing holes in structural steel, misc. iron, and/or concrete for reinforcing bars to pass.
14) Railroad Protective Public Liability and Property Damage Liability Insurance.
15) Tying reinforcing steel to water stops.
16) Cleanup of items that can be "blown" from the pour area.
17) Participation in any form of composite cleanup crew.
18) Any labor time allowance for special safety orientation meetings and/or training.
19) Any mechanical coupling of rebar.
20) Any engineering of guying and/or bracing requirements for vertical rebar assemblies.

C. **HIGHWAY/BRIDGE EXCLUSIONS:**

1) Quality control manager, inspector and quality control plan if required
2) Diaphragm dowels or bolts required for pre-cast members.
3) Field bending of girder stirrups or other partially embedded steel.
4) **All longitudinal construction joint alternatives at approach slabs.**
5) Pile dowels and/or tie assemblies and welding of the same to H piles.

## IV. CONTRACTOR TO PROVIDE

The following items, as required and determined by CMC Rebar, are to be provided by Contractor without charge to CMC Rebar:

1) Lines, grades, elevations, and templates. Contractor shall furnish templates / starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates / Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
2) Horizontal wooden templates for verticals, one above top of footing and another approximately 4 ft. above top of wall footings.
3) Any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards).
4) All testing, inspections, re-inspections and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers, spiral lap welding and/or welded hoop test bar samples to be provided at point of assembly for testing by others).
5) All safety equipment other than a hard hat, a harness for fall protection and a body belt with a locking snap hook. All specialized clothing and equipment required due to hazardous material, fire safety or unusual job conditions that may require protection of personnel on the jobsite (e.g. Nomex suits).
6) Racks, Ramps, Ladders, OSHA approved heavy-duty scaffolding, working platforms, and man lifts.
7) Open footings / trenches with unobstructed vertical access for placing of reinforcing steel.
8) Full access to all working areas for material, equipment and manpower.
9) Adequate lighting as required.
10) Trash bins for general rubbish other than excess steel.
11) Traffic control devices and street use permits.
12) Sanitary facilities and a source for drinking water.
13) Safety railings and floor opening coverings.
14) Adequate parking for all Subcontractor employees.
15) Any field measurements required for detailing purposes are to be provided prior to fabrication.
16) Caging area to prefabricate cages and/or wall assemblies at the jobsite.
17) Two (2) complete sets of full size printed (or electronic if agreed upon by CMC Rebar) plans furnished prior to any detailing/fabrication activities, CADD files (if available), specifications, and adequate written schedules to which CMC Rebar has agreed.



COMMITMENT
YOU CAN COUNT ON

18) **Contractor shall furnish suitable equipment fully operated for hoisting/lowering reinforcing steel, including unloading trucks, staging of reinforcing to points of installation (into foundations and etc.) setting of wall cages and/or any other pre-tied slab assemblies and including any power placing of individual bars that Subcontractor may require. Unloading will be required at all Approach Slab locations by others – No night work except for unloading of trucks**

## V. SPECIAL NOTES:

1) Price may be increased for shipments and/or work after 11/30/2018 Seller reserves the right to renegotiate the price for any shipments and/or work thereafter.
2) Prices include applicable State and Local Sales Tax.
3) This proposal is firm for ninety (90) days from the above date and shall be considered null and void thereafter. This 90 day time frame is inflexible due to the volatility in the base price of steel products. No extensions in time will be granted without applicable adjustments in the Bid Price. Please contact the undersigned if you require any clarifications or extension of the proposal acceptance period.
4) Prices / Bid items quoted are not for separate acceptance without prior approval.
5) Price is based on detailing, fabricating, shipping and placing on a normal five (5) day, forty (40) hour work day shift work week (all Union contract and nationally recognized holidays are observed).
6) Contractor shall furnish design information, location of pour joints, and construction schedules in sufficient time to allow 21 working days for preparation of submittals (if required), exclusive of any approval time required.
7) Five (5) working days' notice for fabrication prior to material shipment, two (2) working days' notice for scheduling of ironworkers, four (4) hour minimum work day and notification of any back charges within fifteen (15) days of occurrence will be required.
8) Additional lead time will be required for special mill rolling (including but not limited to #14, #18, and grades 75 or 80 reinforcing steel bars), spirals, threaded bars, welded hoops, epoxy coating, special mesh, mechanical connections, T-Headed anchors, etc.
9) Construction and/or contract delays caused by others may result in additional cost of materials.
10) Prices quoted are based upon CMC performing work on the project listed above and completion of CMC's scope of work by 11/30/2018.
11) Subcontractor is not responsible should Contractor elect to encase any splices prior to receiving notification from the engineer regarding test results.
12) CMC Rebar carries the following insurance:

| | |
|---|---|
| Comprehensive General Liability (General Aggregate) | $2,000,000.00 |
| Vehicular Liability | $1,000,000.00 |

## VI. GENERAL TERMS AND CONDITIONS:

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing Subcontractor, Contractor permitting/directing performance by Subcontractor, Contractor signing and returning this offer or if this offer is attached to and made a part of the subcontract agreement.
2. CMC Steel Fabricators, Inc. d/b/a CMC Rebar ("Subcontractor") may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Subcontractor's offer be altered or modified, Subcontractor reserves the right to immediately stop performance. Subcontractor shall be paid for such work and/or materials according to the terms and conditions of this proposal.
3. Contractor shall provide Subcontractor with copies of all contract documents that define and/or describe Subcontractor's work. Subcontractor shall only be bound by contract information received, as applicable to Subcontractor's work. Subcontractor shall have the benefit of all rights, remedies and redress with regard to Contractor as Contractor has with regard to the Owner. Subcontractor shall be paid monthly progress payments within ten (10) days of Contractor receiving payment from project owner or within 60 days of receipt of Subcontractor's invoice, whichever occurs first for the value of work completed, plus Owner approved amount of materials and equipment (if any) suitably stored on or off site. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. Final retention payment shall be made not later than 35 days from completion of Subcontractor's Work. No retention shall be withheld on FOB and/or tied and stock piled material, if approved by Owner. Subcontractor shall not be required to continue performance if, as stated payments are not made to Subcontractor.
4. Notwithstanding anything to the contrary, no provision shall serve to void Subcontractor's entitlement to payment for properly performed contract, change order/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice and/or claim on its behalf.
5. Any waivers and releases of lien of Subcontractor will be on Subcontractor approved forms.



COMMITMENT
YOU CAN COUNT ON

6. Subcontractor shall be provided a mutually agreed to and approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
7. Subcontractor will be liable to Contractor only for direct damages (including direct delay damages) to the extent caused by Subcontractor's actionable negligence or intentional misconduct. Subcontractor will not be liable for any costs, expenses, liabilities, or damages (including delay damages), and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to circumstances beyond Subcontractor's control or without Subcontractor's fault. Subcontractor will not be liable for consequential damages, however caused.
8. **SUBCONTRACTOR SHALL NOT BE LIABLE FOR SPECIAL, INDIRECT, INCIDENTAL, LIQUIDATED, AND/OR CONSEQUENTIAL DAMAGES, HOWEVER THEY MAY BE CAUSED.**
9. Nothing will preclude Subcontractor's right to an equitable adjustment of the subcontract amount if Subcontractor's completion of its work is delayed, hindered, disrupted, or otherwise interfered with or made less efficient for any reason beyond the control and without the fault of Subcontractor. Cost of iron worker show-up and/or stand-by time, scheduled by Contractor when work is not ready shall be for Contractor's account.
10. In the event Owner terminates Contractor and Contractor in turn terminates Subcontractor, Subcontractor shall be compensated for the cost of all work performed and all materials purchased prior to the termination. In the event of material breach by Subcontractor, Contractor may, terminate for cause after providing , three day written notice of any alleged default and an opportunity to commence cure. Contractor will be liable to Subcontractor for damages (including lost profits) if Contractor wrongfully terminates Subcontractor.
11. Subcontractor agrees to indemnify, and save harmless Contractor and the Owner from Subcontractor's proportionate share of liability, as determined by the facts at the time of injury or damage, against, debts, , judgments, awards, losses, liabilities, interest, attorney fees, costs and expenses, for third party claims for bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself) to the extent caused by the negligent acts or omissions of Subcontractor or anyone directly or indirectly employed by Subcontractor.
12. Subcontractor will name Contractor and Owner as additional insured's, to the extent of contractual indemnification contained herein, only if required to do so by the contract documents and only by means of Subcontractor's standard additional insured endorsement.
13. Indemnification, insurance coverage and any waivers of subrogation provided by Subcontractor shall not extend to Architects, Engineers, or other design professionals.
14. Notwithstanding anything to the contrary stated in any contract document, the insurance evidenced by the Certificate of Insurance provided to Contractor by Subcontractor fully satisfies all of the insurance requirements applicable to Subcontractor for the project.
15. Subcontractor does not offer Builder's Risk insurance for any reason, but will furnish property insurance if so requested. Such property insurance will cover only the Contractor's equipment and tools at the jobsite on an actual cash value basis. Subcontractor will maintain "Products" and/or "Completed Operations" coverage only if required by the Contract Documents and then for no more than two (2) years after completion of Subcontractor's work. Subcontractor will continue to provide evidence of such coverage to Contractor during the aforementioned period only if we receive Contractor's written request for such evidence at least thirty (30) days prior to the expiration date of the then current Certificate of Insurance we have furnished to Contractor. Subcontractor will furnish Contractor with a Certificate of Insurance that evidences our insurance coverage and amounts that we will provide, but will not furnish amounts of our deductibles or self-insured retentions, or copies of our insurance policies to the contractor.
16. The parties agree that each contract between them is an individual, separate contract. Consequently, Contractor shall not withhold or set-off any funds otherwise due to Subcontractor for properly performed work under one contract to cover costs, liabilities or damages Contractor has incurred or may incur for which Subcontractor or any affiliate of Subcontractor may be responsible under any other contract.
17. Subcontractor shall not be liable for repair/remedial work of any damage caused by others outside the control of Subcontractor. Approval by inspection for pouring and/or embedment in concrete shall terminate Subcontractor's responsibility for damages caused by others to that portion of the work.
18. No back charge or claim of the Contractor for services provided for or on behalf of Subcontractor shall be valid except by an agreement in writing, submitted to and approved by Subcontractor at time of occurrence and before work is initiated.
19. If Contractor requests Subcontractor to perform change order/extra work, Subcontractor will submit a written proposal, describing the change in the scope of work, its value, and any applicable schedule impact. Contractor shall promptly approve or reject the proposal in writing. Subcontractor's entitlement to adjustments in the time or price for changes/extras to Subcontractor's work shall not be contingent upon or limited to the amount Contractor receives from Owner or anyone else. Subcontractor shall not waive its right to payment for properly performed change order work.
20. Subject to standard manufacturing variations, Subcontractor warrants, for a period of one (1) year from substantial completion of such work, that the goods furnished and work performed shall meet the specifications set forth in the proposal. **THIS WARRANTY EXCLUDES ANY OTHER WARRANTIES, EXPRESS OR IMPLIED, INCLUDING ANY WARRANTIES OF FITNESS FOR A PARTICULAR PURPOSE.** Subcontractor's warranty does not extend to any work that has been misused, abused, modified, improperly or insufficiently maintained; to defects caused by normal wear and tear under normal usage; or to any materials supplied but not manufactured by Subcontractor. Contractor's sole and exclusive remedy in case of non-conforming Goods or work is replacement or repair of such work, at Subcontractor's option.
21. Any dispute between the Subcontractor and the Contractor shall be settled first by a meeting of the parties attempting to confer and resolve the dispute in a good faith manner. If the parties cannot resolve their dispute after conferring, any party may require the other to submit the matter to non-binding mediation, utilizing the services of an impartial professional mediator approved by both parties. If the parties cannot come to an agreement following mediation, either party may require a stay of a minimum of 90 days pending the investigation by both



COMMITMENT
YOU CAN COUNT ON

parties of the use of the Collaborative Law process under the Uniform Collaborative Law Act. Finally, for matters under $100,000, the parties may submit the matter to binding arbitration. The arbitration shall be conducted on a confidential basis under the Commercial Arbitration Rules of the American Arbitration Association. Any decision as a result of any such arbitration proceeding shall include a written record of the proceedings and a written determination of the arbitrators. An award of arbitration shall be final and binding on the parties and may be confirmed in a court of competent jurisdiction. There shall be no continuation of work during arbitration or litigation unless mutually agreed between Subcontractor and Contractor. All claims and disputes between the parties shall be interpreted and governed by the law of the state where the project is located. In case of arbitration or litigation, the arbitrator or court shall award reasonable consultant, expert witness and attorneys' fees, costs and other expenses to the prevailing party.

22. Neither party may assign the agreement, or any part thereof, without the prior written consent of the other party, which consent will not be unreasonably withheld however, CMC reserves the right to assign all or part of the work to another division of CMC.
23. If any provision of this Agreement is held to be invalid or unenforceable by a court of competent jurisdiction, then the remaining provisions will nevertheless remain in full force and effect, and the parties will negotiate in good-faith a substitute, valid and enforceable provision which most nearly effects the parties' intent in entering into this Agreement.
24. The failure to exercise any right provided herein shall not be a waiver of prior or subsequent rights. All rights and remedies are cumulative, not alternative, and are in addition to rights and remedies available at law or in equity.

PROJECT: **04-3G59U4**
LOCATION: **Alameda and San Joaquin County**

BID DATE: **9/14/2016**

Accepted this _____ day of _____, 20____

Subcontractor:

**CMC Steel Fabricators, Inc. dba CMC Rebar**

By: _____
**Ron Paget**

Title: Sales Representative

(209) 834-9314 Direct | Ronald.Paget@cmc.com

Contractor:

_____

By: _____

Title: _____

NORCAL/NEV BID PROPOSAL REV. 011/15



COMMITMENT
YOU CAN COUNT ON

HarrisRebar
National Strength. Local Service.
Lic. #695035-C50
D.I.R.# 1000002339

Harris Rebar Northern California Inc.
355 S. Vasco Rd.
Livermore, CA 94550
Ph (925) 373-0733
Fax (925) 373-0136

Proposal No: 62778
Proposal Date: 9/14/2016

# BID PROPOSAL

*This proposal is valid for 30 days from date shown above.*

## SECTION I - GENERAL INFORMATION

Proposal to: **General Contractor**
Attn:

Project Name: **04-3G59U4**
Ref. No.:
Address: **Alameda & San Joaquin Counties**

Drwgs Quoted: **Sheets 1 Through 676 - Plans Approval Date: 03/28/2016**

Specs: Yes
Addendums: 1, 2, 3, 4, 5, & 6

## SECTION II - SCOPE OF WORK

- Bl#101 Paving Notch Extension: Furnished, FOB Jobsite
- Bl# 158 Type 60, Bl 159 Type 60A: Furnished, FOB Jobsite
- Bl 160 Type 60C: All reinforcing w/road offset less than 12" is FOB. With road offset 12" or greater, the stirrups with #4 & #5 longitudinal bars within the stirrups are furnished and installed, the #5 longitudinal above the stirrups are FOB.
- Drill & Bond Dowels, Furnished, FOB Jobsite
- Remainder of Reinforcing Steel, Furnished and Installed

## SECTION III - PRICES

*NOTE: Taxes are INCLUDED in prices shown.*

| Bid Item | Description | Qty | Unit | Unit Price | Total |
|---|---|---|---|---|---|
| 101 (F) | Structural Concrete Approach Slab FPQ | 879.000 | CYD | 214.0000 | $188,106.00 |
| 103 | Structural Concrete Approach Slab (Type R) | 835.000 | CYD | 253.0000 | $211,255.00 |
| 106 | Paving Notch Extension | 361.000 | CBFT | 5.0000 | $1,805.00 |
| 111 (F) | Bar Reinforcing Steel (Retaining Wall) FPQ | 8,869.000 | LU | 1.3200 | $11,699.08 |
| 158 | Concrete Barrier (Type 60) | 520.000 | FT | 5.7500 | $2,990.00 |
| 159 (F) | Concrete Barrier (Type 60A) FPQ | 135.00 | FT | 9.5000 | $1,282.50 |
| 160 | Concrete Barrier (Type 60C) | 25,900.00 | FT | 11.0000 | $284,900.00 |
| 161 | Concrete Barrier (Type 60D Modified) | 1,537.00 | FT | 6.0000 | $9,222.00 |
| 162 | Concrete Barrier (Type 60R) | 84.00 | FT | 17.2500 | $1,449.00 |
| 163 | Concrete Barrier (Anchor Block) | 120.00 | FT | 59.5000 | $7,140.00 |
| 164 | Concrete Barrier (Transition) | 82.00 | FT | 83.5000 | $6,847.00 |
| 184 | Concrete Barrier (Type 60F) | 180.00 | FT | 19.6000 | $3,528.00 |
| | | | | Total Reinforcing Items= | $729,955.58 |

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is 0.6%

## SECTION IV - SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLARIFICATIONS FOR THIS BID ITEM

1 Prices firm through 06/30/2017. ADD $0.04/per pound for deliveries and/or installation scheduled starting 07/01/2017.
ADD $0.04/per pound each six (6) months thereafter.
2 Qualifications:
3 - Structure Approach Lap Splice Option Furnished At Longitudinal Construction Joint Alternatives
4 Exclusions:
5 - 1. Precast Prestension Panel (C-80)
6 - 2. Precast Jointed Concrete Pavement Panel (C-70)
7 - 3. Concrete Slab (C-74)
8
9
10
11
12
13
14

**Harris Rebar Northern California Inc.** 355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733

## SECTION V - STANDARD EXCLUSIONS BY SELLER & FURNISHED BY BUYER

1 Approved properly manned equipment for hoisting or lowering of reinforcing materials or men as required by Harris Rebar Northern California Inc., including hoisting for unloading trucks, power placing of steel and assemblies, pre-tied walls and charging of vertical reinforcing.
2 Clear access roads & ramps for unloading of trailer/truck deliveries to within 50 feet of point of installation, and reasonable storage and lay-down areas.
3 Double handling costs, including costs to transport material from an unreasonably located area.
4 Sitework, Masonry, Mock Ups, Shotcrete Test Panels, MSE Walls, Electrical Duct Bank, Equipment Pads, Pipe Supports & Encasement and similar.
5 Supply & Installation of reinforcing for stair landings and treads.
6 Reinforcing for Anchor Points (and the Anchor Points) for Shotcrete
7 Reinforcing for precast and precast connections, prestressed and prestressing items
8 Trim reinforcing for openings, penetrations, and inserts not specifically located on Structural Drawings.
9 All welding and reinforcing steel to be welded
10 Burning, cutting, or drilling of structural steel/miscellaneous iron to pass reinforcing steel
11 Inserts, sleeves, rubatex, water stops, smooth dowels and for dowel baskets, galvanized or epoxy coated dowels, threaded rebar, stud rails and placing of stud rails.
12 Covering, painting, galvanizing, epoxy coating, greasing or wrapping of reinforcing steel or smooth dowels.
13 Cleaning, cutting, straightening, locating or rework of existing reinforcing steel, reinforcing extending from piles, or precast
14 Cutting, drilling of holes, grouting, field bending or dry-packing of reinforcing steel.
15 Blocking, chairing, wrapping and/or pulling of welded wire fabric.
16 Metal rebar identification tags (Water & tear resistant plastic coated paper tags supplied)
17 Blocks, inspection tubes, wheels or spacers for clearances in drilled shafts or caissons.
18 Tie wire, accessories and field placing aids for F.O.B. materials.
19 Cost of inspection, testing, bonds, permits, penalties or Liquidated Damages.
20 Test bars and test couplers (except those specifically called out in specs)
21 Rebar Safety Caps or devices for covering rebar ends.
22 Cleaning of tie wire clippings, tags and other spoils from work areas, cost of debris boxes and composite crew cleanup, except as mutually agreed
23 Cleaning of reinforcing of grease, oil, dirt, and other bond weakening materials prior to concrete pour
24 Removal of staples and/or any other device used to hold placing aids to forms
25 Protection and/or cleaning of others work
26 Firm, level, subgrade at elevation shown on drawings.
27 Lines, grades, steel racks, templates, scaffolding, safety rails, work platforms & ramps, stray current protection
28 Layout of TOW, TOF, EOW, expansion/construction joints, corners, doorways, blockouts and/or openings of any kind and Masonry Dowels.
29 Adequate power and lighting when necessary
30 Cost of reworking or replacing reinforcing steel damaged or lost due to flood, actions of buyer, other subcontractors or other acts of God
31 All dead men, cables, labor and engineering of system for guying of rebar, if required.
32 BIM (Building Information Modeling) - Available Upon Request
33 Design Engineering, Engineer stamping of drawings, Field Measurements and As-Built drawings.
34 Separate Pour Watchman, Fire Watchman, Safety Manager, QC Mgr, Traffic Control, Onsite Security
35 Dust control, street sweeping, erosion control, cleaning of equipment prior to exiting jobsite
36 Parking area and/or cost of parking for field crews, area for jobsite office including utility hookup, sanitary facilities, and jobsite access to drinking water
37 Third party invoice processing fees or enrollment in third party invoicing services

## SECTION VI - TERMS AND CONDITIONS

1 **Terms of Sale:** Payment Terms – Subject to on-going credit approval: Net 30 days from date of invoice. Interest will be charged on all past due balances per the maximum rate allowed by law. Legal fees and costs will be paid as awarded to the prevailing party in the event of a legal dispute. Seller reserves the right to stop Work or demand security as required. Buyer agrees to pay Seller in accordance with the escalation policy as specifically identified in this proposal. "Work" is hereby defined as the performance of all work as listed above and included in any accepted Agreement, plus any changes, acceleration/out of sequence work, damages, escalation and costs incurred for the cause or benefit of Buyer or others.

2 **Acceptance:** Prices of individual bid items are subject to renegotiation if Buyer elects not to accept this complete proposal as presented. If Seller is requested to proceed with the work prior to the execution of a mutually agreed Contract, or if the work is completed prior thereto, the Terms and Conditions herein shall govern pending said Agreement. No assignment of this proposal shall be made without our prior written consent. We reserve the right to sublet portions of our Work.

3 **Schedule.** Seller's price is based upon detailing, fabrication, and placing on a normal 5-day, Monday to Friday, 40 hour work week, daylight hours unless explicitly noted on the face hereof. Performance will be based on bid documents as provided for tender and industry standards/CRSI. Schedule and schedule changes to be mutually agreed. Buyer to provide Seller (48) hours' notice of cancellation or modifications to schedule deliveries. Buyer agrees to provide adequate notice for workmen required at the jobsite and sufficient work for at least one full shift. Detailing submittals will be sequenced in a manner appropriate to the construction schedule. Working schedules to be made by mutual agreement of the Contractor and Subcontractor to conform to Contractor's master schedule. In event duration times are provided by Subcontractor, it is agreed that time starts only when work areas are provided ready to receive installation in all respects, in accordance with OSHA and State safety regulations.

4 **Back Charges/Shipping Discrepancies:** No charges for labor or materials furnished by the Buyer shall be allowed as a credit unless authorized in writing by Seller within ten (10) days of said occurrence. After a twenty four (24) hour period, all loads will be assumed to be verified

5 **Safety:** Buyer will provide at no cost to Seller: general jobsite conditions conforming to OSHA standards and local governing authorities, including, but not limited to, adequate protection to ensure the safety of those working above reinforced steel as required, furnishing and installation of rebar safety caps or other OSHA compliant; implement hazard protection as required, Detection of protection from underground and other utilities; Safe access, signage and other required warnings; flagging, barriers/barricades, general site and task lighting as required. Shoring, fall-protection anchorage points, walkways, approved scaffolding and staging in place as required, trenches, rails, snow and ice removal, all weather truck access, safe access to points of storage and work, etc. all as required

6 **Insurance.** General Liability insurance will be provided solely for work performed by Seller and/or its engaged parties. Seller is not providing insurance for any liabilities that exceed Seller's responsibilities and/or liabilities. Additional Insured Endorsements may find liabilities to those assumed under the Agreement and exclude Professional Liabilities, XCU, subsidence, Professional Liability, Aircraft, Pollution Liability and mold coverage are excluded as not applicable to this trade. A broad coverage manuscript policy is provided in lieu of ISO descriptions and forms. Additional coverage or alternate requirements not set forth herein and mutually agreed are subject to availability and any additional costs. Self-insured limits must be accepted as provided and any related security substitution requirements waived. Seller excludes Builders Risk Insurance and return receipt requested notices for all certificates of insurance. Compliance requirements for any hired sub-subcontractors are subject to availability

7 **Project/Owner Information:** Contractor agrees to provide Subcontractor with any pertinent Project/Owner information, as reasonably requested.

*Harris Rebar Northern California Inc.* *355 S. Vasco Rd., Livermore, CA 94550 (925) 373-0733*

## *SECTION VII - CONDITIONS OF SALE EXCLUDED:*

1 Pay if paid or "Pay when paid" conditions precedent for all properly completed work, including base scope of work, changes, acceleration/out of sequence work, damages, escalation and costs incurred at the cause or benefit of Buyer or others("Work"); Retention exceeding the rate withheld by Owner; Retention on F.O.B. items,
2 Indemnification, claim, and defense liabilities, responsibilities or damages exceeding any proportionate extent of cause by Seller's active negligence or willful misconduct.
3 Minority DBE, DVBE, SBE, WBE and other special hiring status content, affiliation, or contribution to such requirements
4 Risk, liabilities and responsibilities arising from existing conditions and preceding work exceeding visual inspection, including, but not limited to, field measurements, surveying, layout, forming and materials supplied by others; Costs arising from differing conditions and/or requirements from plans or drawings or bar lists provided for performance
5 Design engineering and related Professional Liabilities and responsibilities; Costs and damages due to varying conditions and requirements
6 Waiving any rights of dispute or redress; Costs/risks of claims against Owner for undisputed portions of our Work.
7 Forms and information requirements not mutually agreed, Unconditional forms of release in advance of receipt of funds; Releases that fail to exclude pending changes, unpaid balances, and retention as applicable; Releases for claims unrelated to payment for work performed; Non-conforming forms of waivers and releases within States that provide Statutory release language.
8 Reports, waivers, and other forms and contractual obligations related to bulk suppliers to our inventory stock who do not have lien rights.
9 Warranties exceeding Seller's scope of responsibilities to one (1) year; Guaranties of work performed by others; any forms of warranties, express or implied, of merchantability or fitness for purposes intended.
10 Risks and responsibilities for equipment and/or employees of Buyer or others providing services, or manning equipment used in connection with, but not within, Seller's scope of Work.
11 Liquidated and delay damages exceeding actual damages incurred, our scope of responsibility and/or our proportionate extent of cause, and for Force Majeure. Property damage, remedial work and/or replacement of Work and the work of others to the extent made necessary by others or Force Majeure.
12 Increased labor and material costs and/or damage in the event of project suspension or delay.
13 General Liability credits for any wrap-up insurance programs
14 Prime contract terms, conditions, and scope in addition to, and/or in conflict with, a mutually agreed contract and Seller's scope of work and responsibilities as described herein
15 Reports, submittals and data requirements not applicable to our trade, reasonably required or mutually agreed, Release of proprietary or other confidential information and records as governed by the U.S. Security and Exchange Commission rules for a publically traded company
16 Any portion of fines or penalties exceeding the extent of cause by Seller. Any increased, surcharged or escalated portion of fines incurred by Buyer.
17 Enrollment/contributions to unions to which Subcontractor is not signatory; compliance with any additional or conflicting term, condition, or rate of pay, etc. between Seller's labor agreement and others affiliated with the Project
18 Guarantors.
19 Site security.

## *SECTION VIII - ACCEPTANCE*

The above proposal including all attached and referenced documents shall constitute a contract or shall be part of a contract is subject to on-going credit approval. Prices shown are for the complete project and NO single item price or group of prices are valid alone without the consent of the Seller. We reserve the right to modify/negotiate amendments to any Contractor issued forms of Agreement, as required to properly describe scope of work, pricing and mutually agreed terms and conditions.

Buyer: _____

By: _____

Title: _____

Date: _____

Seller: Harris Rebar Northern California Inc.

By: _____
Richard Bright

Title: Estimating Manager

Date: September 14, 2016

CEMEX

READY MIX CONCRETE
MODESTO DISPATCH 209-529-4115

PRICES VALID FOR 30 DAYS FROM DATE

| | |
|---|---|
| CUSTOMER: | Granite Construction |
| ATTN: | |
| PHONE: | |
| FAX/EMAIL | |
| PROJECT: | 04-3G59U4 |
| ADDRESS: | Altamont Pass, East of Flynn Rd. only |
| CITY: | Altamont Pass CA |

| | |
|---|---|
| DATE: | 8/16/2016 |
| Cubic Yards: | 9500 |
| Start | 10/1/2016 |
| Duration | 7/1/2017 |
| PLANT: | Tracy 1 |
| BACKUP PLANT: | Tracy 2 |

| Class / Use | DESCRIPTION - SACK : | TYPE | W.C.R. | NET PRICE | Comments |
|---|---|---|---|---|---|
| 2 | 590 cement. Barrier Hand | | | $90.00 | |
| minor | 505 con. Barrier hand | | | $82.00 | |
| minor | 505 con. Barrier slip form | | | $82.00 | |
| | 45yd3/hr 9yd3 loads | | | | |
| minor | 400 cement. Veg control | | | $108.00 | |
| | fibers 5-6# per yd3 | | | | |
| CLSM | 2 sk sand slurry | | | $66.00 | |
| RSC | Rapid Set 4x4 | | | $234.43 | |
| LCBRS | Lean concrete Base | | | $183.00 | |
| Plant Opening Week day, | | | | | $1,500 |
| Plant Opening Saturday | | | | | $2,000 |
| Plant Opening Sunday | | | | | $2,500 |
| Not available on Holidays. | | | | | |
| | | | | | |
| | Hot Water | | | $5.00 | per yd3 |
| | Ice | | | $1.00 | per lb |
| | Accelerator | | | $4.00 | per percent |
| | Retarder | | | $4.00 | per percent |
| | | | | | |
| | | | | | |
| AB219 Certified Payroll available for $200 per load DIR # 1000039623 | | | | | |
| | | | | | |
| | California Envronmental Fee | | | $20.00 | PER LOAD |
| | FUEL SURCHARGE | | | $0.00 | PER LOAD |

| PRICE ESCALATORS | ADD: | $10 RSC mixes | ON: | 4/1/17 | ADD: | $6.00 | ON: | 4-1-17 all other mixes |
|---|---|---|---|---|---|---|---|---|
| | ADD: | | ON: | | EXPIRES | 12/31/17 | | |

NOTES:

***ALL MIXES, UNLESS OTHERWISE STATED, CONFORM TO NO SPECIFIC WATER CEMENT RATIOS, ASR REQUIREMENT, MINIMUM SACK CONTENT,SHRINKAGE, TEMPERATURE REQUIREMENTS, OR THE SPECIFICATIONS FOR THIS PROJECT AND UTILIZE LOCALLY AVAILABLE ASTM C33 #57 CONCRETE AGGREGATES******

CONCRETE TEMPERATURES: CEMEX IS NOT RESPONSIBLE FOR ICE, RETARDERS, HOT WATER OR ACCELERATORS TO CONTROL SET TIMES.

DELIVERIES AND DELIVERY RATES: ALL DELIVERIES AND DELIVERY RATES WILL BE BASED ON A MUTUALLY AGREED TO TIME AND SPACING. CEMEX IS NOT RESPONSIBLE FOR DELAYED OR SUSPENDED CONCRETE DELIVERIES DUE TO BREAKDOWNS, LABOR DISPUTES, "ACTS OF GOD" OR ANY OTHER SITUATION BEYOND ITS CONTROL.

CONCRETE DISPOSAL FEE: DELIVERIES THAT RESULT IN EXCESS CONCRETE RETURNED TO CEMEX'S PLANT FOR DISPOSAL WILL BE ASSESSED A FEE OF $125 FOR ANY PARTIAL LOAD AND $300 FOR ANY FULL LOAD RETURNED.

PUMPS: BY CUSTOMER REQUEST, pumpers may pump back in to CEMEX trucks for a $125.00 disposal fee and $1.75 min Standby Time

STANDBY TIME: ALLOWABLE TIME IS 5 MINUTES PER CUBIC YARD. EXCESS TIME WILL BE CHARGED AT THE RATE OF $1.75 PER MINUTE.

OVERTIME: AFTER 4:00 P.M. ON WEEKDAYS THERE IS AN ADDITIONAL CHARGE OF $100 PER HOUR PER TRUCK AND $250 PER HOUR PER PLANT. PLANTS OPENED OR KEPT OPEN ON HOLIDAYS OR BETWEEN NOON SATURDAY AND 6:00 AM MONDAY WILL BE SUBJECT TO ADDITIONAL FEES.

SATURDAY: ALL DELIVERYS ON SATURDAY WILL HAVE A $6.00 PER YARD PREMIUM

CANCELLATIONS: Orders not cancelled 12 hours prior to delivery time will be subject to cancellation fees. Orders placed "On Hold" will be subject to Standby charges. Orders with CUSTOMER SPECIFIED START TIMES may be subject to Opening Fees and/or Standby Charges.

SHORT LOADS: FOLLOWING DELIVERY OF A FULL LOAD OF 9.5 YARDS OR MORE PER MIX DESIGN PER DAY, ONE PARTIAL OR CLEAN UP LOAD MAY BE ORDERED WITH NO MINIMUM LOAD CHARGE. OTHERWISE MINIMUM LOAD CHARGES APPLY = 1-2cyd=$150 2.25-3cyd=$130 3.25-4cyd=$110 4.25-5cyd=$90 5.25-6cyd=$70 6.25-7cyd=$50

INGRESS - EGRESS: BUYER IS RESPONSIBLE FOR PROVIDING SAFE AND UNRESTRICTED ACCESS IN AND OUT OF JOBSITE.

TESTING REQUIREMENTS: ALL TESTING TO BE PAID BY BUYER.

SALES TAXES: SALES TAXES ARE NOT INCLUDED IN ABOVE LISTED PRICES.

FINANCE CHARGE - PAYMENT IS DUE AND PAYABLE ON OR BEFORE THE LAST DAY OF THE MONTH FOLLOWING THE MONTH OF THE INVOICE DATE. FINANCE CHARGES OF 18% PER ANUM, NOT TO EXCEED THE MAXIMUM ALLOWED BY LAW, APPLY TO UNPAID INVOICE AMOUNTS BEGINNING THE FIRST DAY OF THE MONTH FOLLOWING THE DUE DATE UNTIL PAID IN FULL.

209-765-8984

CEMEX RESERVES THE RIGHT TO ADD SURCHARGES TO COVER UNFORESEEN CIRCUMSTANCES SUCH AS ENERGY CRISIS, OR SPIKES FOR COST OF FUEL.
STANDARD TERMS: ALL CEMEX CONSTRUCTION MATERIALS PACIFIC LLC STANDARD TERMS AND CONDITIONS APPLY UNLESS NOTED.

SIGNATURES REQUIRED ON PAGE 2

## *CEMEX SAFETY JOBSITE RECCOMMENDATIONS*

**CEMEX MAINTAINS SAFETY AS ITS MOST IMPORTANT CORE VALUE. PLEASE HELP KEEP ALL EMPLOYEES SAFE. CEMEX EMPLOYEES ARE EMPOWERED TO REFUSE TO PERFORM ANY TASK THAT ENDANGERS THEMSELVES OR OTHERS.**

1) ENSURE "CHUTE MAN" KNOWS PROPER PROCEDURES AND SIGNALS FOR DIRECTING MIXER TRUCKS. ASK FOR "JOB SAFE" CARDS.
2) ENSURE THAT ALL CHUTE SCRAPING AND WASH DOWN IS PERFORMED ONLY IN CUSTOMER DESIGNATED SAFE AND WELL LIT AREA.
3) MAINTAIN A 1 TO 1 RULE FROM TRENCHES, BACKFILLED TRENCHES, INCLINES OR SLOPES. (1 FT AWAY FROM EVERY 1 FT OF DEPTH)
4) MAKE SURE CEMEX DRIVERS PERFORM "G.O.A.L." GET OUT AND LOOK, AND THAT THEY MARK ALL HAZARDS WITH FLAGS OR CONES, ESPECIALLY WHERE SOIL CONDITIONS MAY BE TOO SOFT TO SUPPORT A MIXER TRUCK (Approx. 70,000 lbs)
5) PUMPS; MAKE SURE PUMPS HAVE CLEARLY MARKED EMERGENCY STOP BUTTONS AND HORN ON REAR OF PUMP, THAT PIPING AND ELBOWS ARE IN GOOD REPAIR AND COVERED WITH SAFETY BLANKETS, THAT PUMP IS ON FIRM LEVEL GROUND WITH HOPPER LESS THAN 60" FROM THE GROUND. PUMP WASHOUT IN TO CEMEX TRUCKS WILL BE BILLED TO CUSTOMER. ASK FOR "PUMP SAFE" CARDS.
6) MAINTAIN A SAFE AND EFFICIENT JOB ENTRANCE AND EXIT. PROVIDE TRAFFIC CONTROL WHEN NECESSARY.
7) CEMEX MAINTAINS A NON-HOSTILE, NON-THREATENING WORKPLACE.
8) NON-CEMEX EMPLOYEES ARE NOT ALLOWED IN OR ON READY MIX TRUCKS.
9) EMPLOYEES MUST WEAR PERSONAL PROTECTION EQUIPMENT AT ALL TIMES.
10) EMPLOYEES MUST NOT USE HAND HELD DEVICES WHILE DRIVING OR OPERATING EQUIPMENT ON SURFACE STREETS OR JOBSITE.

**PLEASE REPORT ANY UNSAFE BEHAVIOR OR CONCERNS TO CEMEX CUSTOMER SERVICE IMMEDIATELY**
**CUSTOMER SERVICE 209-529-4115**
**SAFETY MANAGER MIKE COURTRIGHT 209-324-2702**
**FOR MORE INFORMATION = WWW.CEMEXUSA.COM**

NAME: Steven Perry PHONE: 209-765-8984 EMAIL: stevenw.perry@cemex.com

THIS FOREGOING PROPOSAL, SUBJECT TO ALL TERMS AND CONDITIONS HEREIN, IS HEREBY ACCEPTED AND THE UNDERSIGNED AGREES TO PURCHASE ALL MATERIALS REFERRED TO HEREIN AT THE PRICES AND TERMS STATED. QUOTE EXPIRES IN 30 DAYS. APPLICABLE SALES TAX NOT INCLUDED.

Authorized Buyer: Date

* UG - 2 SK SLURRY BUY (CEMEX)

$66.00/cy = MIX PRICE

$21.06/cy = AB 219 ($200/LD)

$2.11/cy = ENVIRO ($20/LD)

Ø = FUEL (Ø)

$6.00/cy = ESCALATION AFTER 4/1/17 (NEARLY 100% OF SLURRY)

$95.17/cy = SLURRY PRICE (NIGHT OPENINGS SEPARATE)

* UG - BSC BUY (CEMEX)

$234.43/cy = MIX PRICE

$21.06/cy = AB 219 ($200/LD)

$2.11/cy = ENVIRO ($20/LD)

Ø = FUEL (Ø)

$10.00/cy = ESCALATION AFTER 4/1/17

$267.60/cy

UG - MINOR PIL BUY (CEMEX)

$82.00/cy

$21.06/cy

$2.11/cy

Ø

$6.00/cy

111.17/cy

READYMIX TRANSIT
Phone (925) 449-7785

ROCK & SAND DELIVERY
FAX (925) 449-1691

**Date Submitted: August 24th 2016**

## PRICE QUOTATION

**Company:** **Granite Construction**
**Attn:** **Steve**
**Phone:** **916-870-9830**
**Email:** Steven.DeBlasio@gcinc.com

**Job Description/Location:**
Slurry, Minor Concrete /
CalTrans 04-3G59U4

**Approximate Yards:**
6,250 - 1900

| Product Requested | Description Of Product | Price Per Yard |
|---|---|---|
| RCCT20SA | 2sk. Sand Slurry | $102.00 |
| RCCTCM | 5.85sk. x 1" Con. 3000psi | $122.00 |

**STANDARD RC READYMIX CO. TERMS AND CONDITIONS, APPLY:**

**Prices** are good Monday through Friday. No holidays or weekends. Business hours are Monday through Friday 6:30am to 5:00pm. Saturday business hours are 7:00am to 12:00pm.
**Plant Hourly Charges** may be charged before 6:00am and after 5:00pm, at a flat rate of $185.00 per hour.
**Standby Charges:** 5 minutes free per yard per load will be allowed **$ 1.50** per each additional minute thereafter, Monday through Friday. Saturday charges are **$2.00** per each additional minute.
**Quoted Price(s)** do not reflect any additional charges such as, **Surcharges, Delivery Charges, Tax, etc.**
**Short Load** Charges are subject to trucks with less than 6 yards.
No EXCEPTIONS. *Prices do not include tax and are subject to all applicable laws and regulations.*
***Contractors shall be responsible for furnishing and maintaining a Wash-Out area for all mixer trucks.***

This quotation shall not be binding on RC READYMIX CO. unless:

1. Quote provided has been accepted & signed by an authorized company representative & returned within 10 business days from 'Date Submitted' above.
2. Quoted prices are subject to change if project has not commenced within 90 days of 'date of acceptance signature'.
3. Buyer demonstrates financial responsibility to our reasonable satisfaction.

Contractors Acceptance

Signature:_____ Date_____

Thank you for your consideration,
Bob Koopmann- Concrete Sales

1227 GREENVILLE ROAD
LIVERMORE, CA 94550-9299

CONTRACT INFO
04-3G59U4

**Proposal/Quote**
107912



| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|---|---|---|---|---|
| | NO RETENTION HELD FOR TRAFFIC CONTROL. | | | |
| 007 | CHANNELIZER (SURFACE MOUNTED) | 640 EA | 42.250/EA | 27,040.00 |
| 008 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | 1 LS | 0.000/LS | |
| | SPECIFICATIONS:<br>DAILY RENTAL RATE<br>WEEKLY RENTAL RATE<br>4 WEEK RENTAL RATE<br>$75.00 delivery & $75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control. DAY rate is applied if STSSI maintains PCMS during traffic control operations. | | $160.00/DAY<br>$480.00/1 WEEK<br>$1,200.00/4 WEEKS | |
| 010 | TEMPORARY CRASH CUSHION MODULE | 940 EA | 170.000/EA | 159,800.00 |
| 011 | ALTERNATIVE TEMPORARY CRASH CUSHION ABSORB-350 | 1 LS | 0.000/LS | |
| | SPECIFICATIONS:<br>PLEASE SEE ATTACHMENT FOR SALE PRICE<br><br>ABSORB-350/TL-3/9 ELEMENT<br>DAILY RENTAL RATE<br>WEEKLY RENTAL RATE<br>4 WEEK RENTAL RATE<br><br>ABSORB-350/TL-2/5 ELEMENT<br>DAILY RENTAL RATE<br>WEEKLY RENTAL RATE<br>4 WEEK RENTAL RATE<br><br>$75.00 delivery and $75.00 pick up each from yard (no installation)<br>Delivery / removal with installation (EMPTY) - $300.00 each; (FULL) - $500.00 each; Relocation - $500.00 each | | <br><br><br>$85.00/DAY<br>$320.00/1 WEEK<br>$800.00/4 WEEKS<br><br><br>$70.00/DAY<br>$240.00/1 WEEK<br>$800.00/4 WEEKS | |
| 033 | REMOVE ROADSIDE SIGN | 14 EA | 110.000/EA | 1,540.00 |
| | EXCLUSIONS:<br>EXCLUDES TREATED WOOD WASTE (TO BE DONE BY OTHERS) | | | |
| 099 | 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) | 53 LF | 1600.000/LF | 84,800.00 |
| 112 | FURNISH SIGN STRUCTURE (TRUSS) | 29975 LB | 3.960/LB | 118,700.00 |
| 113 | INSTALL SIGN STRUCTURE (TRUSS) | 29975 LB | 0.211/LB | 6,310.00 |
| 113-A | ADDITIONAL MOBILIZATIONS FOR OVERHEAD SIGNS | 2 EA | 4500.000/EA | 9,000.00 |
| 114 | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | 430 SQF | 27.198/SQF | 11,695.00 |
| 115 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) | 490 SQF | 10.204/SQF | 5,000.00 |

CONTRACT INFO
04-3G59U4

# Proposal/Quote
107912



| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|---|---|---|---|---|
| 115 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) | 490 SQF | 10.204/SQF | 5,000.00 |
| 116 | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) | 200 SQF | 10.700/SQF | 2,140.00 |
| 117 | ROADSIDE SIGN - ONE POST | 33 EA | 385.000/EA | 12,705.00 |
| 118 | ROADSIDE SIGN - TWO POST | 2 EA | 650.000/EA | 1,300.00 |
| 119 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | 16 EA | 250.000/EA | 4,000.00 |
| 120 | INSTALL SIGN (MAST-ARM HANGER METHOD) | 6 EA | 670.000/EA | 4,020.00 |
| 121 | RETROREFLECTIVE SHEETING (TYPE X1) | 1120 SQF | 4.600/SQF | 5,152.00 |
| 143 | DELINEATOR (CLASS 1) | 210 EA | 39.000/EA | 8,190.00 |
| 145 | OBJECT MARKER (TYPE P) | 54 EA | 90.000/EA | 4,860.00 |
| 146 | OBJECT MARKER (TYPE L-1) | 47 EA | 75.000/EA | 3,525.00 |
| 154 | END ANCHOR ASSEMBLY(TYPE SFT) | 23 EA | 0.000/EA | |
| | SPECIFICATIONS:<br>SALE ITEM ONLY - PLEASE SEE ATTACHMENT<br>EXCLUSIONS:<br>EXCLUDES INSTALLATION | | | |
| 155 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | 20 EA | 0.000/EA | |
| | SPECIFICATIONS:<br>SALE ITEM ONLY - PLEASE SEE ATTACHMENT<br>EXCLUSIONS:<br>EXCLUDES INSTALLATION | | | |
| 156 | ALTERNATIVE FLARED TERMINAL SYSTEM | 25 EA | 0.000/EA | |
| | SPECIFICATIONS:<br>SALE ITEM ONLY - PLEASE SEE ATTACHMENT<br>EXCLUSIONS:<br>EXCLUDES INSTALLATION | | | |
| 157 | CRASH CUSHION, SAND FILLED | 1 EA | 0.000/EA | |
| | SPECIFICATIONS:<br>SALE ITEM ONLY - PLEASE SEE ATTACHMENT<br>EXCLUSIONS:<br>EXCLUDES INSTALLATION | | | |

## PROPOSAL PROVISIONS

**SPECIFICATIONS:**

- A signed contract and 25 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the

CONTRACT INFO
04-3G59U4

# Proposal/Quote

107912



08/19/16

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|---|---|---|---|---|

project.

- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of $3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations $900.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $175.00/hr.
-Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins $1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins $1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

## PROPOSAL PROVISIONS - OH

**SPECIFICATIONS:**

- A contract and 10 working days written notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening unless otherwise agreed upon.
- Prices exclude traffic control for the above listed bid items.
- No items will be deleted from the above list unless Statewide agrees before bid time.
- Onsite delay by others to our operations will be charged $1500 per hour to the prime.
- Lane closure requests done by others.
- All grouting excluded.
- Spoils removal excluded, spoils will be left in a pile at each location.
- All electrical is excluded. Installation of conduit in foundation can be done if provided by others.
- Final grading around removed and installed foundations by others.
- Each foundation site must be leveled and accessible to a track or truck mounted drill.

CONTRACT INFO
04-3G59U4

**Proposal/Quote**
107812



| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|---|---|---|---|---|
| | - Price per extra move-in $5,500.00<br>- Additional insurance requirements will be billed at cost.<br>- Foundation removal excluded.<br>- All SWPPP and water pollution control measures provided by others.<br>- If encountered all hazardous material removal by others. | | | |
| | | | **TOTAL BID:** | $509,437.00 |

**Signed:** _____

**Print:** _____

**Dated:** _____

**Title:** _____

STATEWIDE TRAFFIC SAFETY & SIGNS

STATEWIDE SAN JOSE
1105 N 5TH ST
SAN JOSE, CA 95112-4404

# Sales Quotation

| | |
|---|---|
| QUOTE # | 05003538 |
| LOCATION | 05 |
| DATE | 09/14/16 |
| PAGE | 1 of 2 |

BILL TO

CALTRANS 04-3G59U4
STATEWIDE TRAFFIC SAFETY
130 GROBRIC COURT
FAIRFIELD, CA 94534

SHIP TO

NON-TAXABLE CASH SALES
,

| QUOTE DATE | EXPIRE DATE | REQUIRED DATE | REFERENCE NUMBER | PAYMENT TERMS |
|---|---|---|---|---|
| 09/14/16 | 10/14/16 | | 707-864-9952 | CASH DUE UPON RECEIPT |
| WRITTEN BY | | | CONTACT | SHIP VIA |
| Corey Beavers | | | 04-3G59U4 | CUSTOMER PICKUP |
| FREIGHT TERMS | | | JOB NUMBER | SALES REP |
| PREPAID | | | 002 | FAIRFIELD HOUSE |

| PRODUCT/DESCRIPTION | QUANTITY | PRICE | U/M | EXTENSION |
|---|---|---|---|---|
| T07521<br>ABSORB 350 9 EL TL-3 STD<br>BARRIER<br>BID ITEM #11<br>ABSORB 350 9-ELEMENT COMPLETE SYSTEM<br>EXCLUDES INSTALLATION<br>DOES -NOT- INCLUDE TAX; TBD | 4 | 6688.000 | KT | 26,752.00 |
| *SO<br>END ANCHOR ASSEMBLY (TYPE SFT)<br>BID ITEM #154<br>EXCLUDES INSTALLATION<br>DOES -NOT- INCLUDE TAX; TBD | 23 | 295.000 | EA | 6,785.00 |
| T07992<br>XLITE TANG COMP SYS MGS 53.125<br>BID ITEM #155<br>X-LITE TANGENT COMPLETE SYSTEM FOR MGS 53.125'<br>EXCLUDES INSTALLATION<br>DOES -NOT- INCLUDE TAX; TBD | 20 | 1540.000 | KT | 30,800.00 |
| T07993<br>XLITE FLAR COMP SYS MGS 40'7.5<br>40' 7 1/2" | 25 | 1304.000 | KT | 32,600.00 |

Continued

STATEWIDE
TRAFFIC SAFETY & SIGNS

STATEWIDE SAN JOSE
1105 N 5TH ST
SAN JOSE, CA 95112-4404

# Sales Quotation

| | |
|---|---|
| QUOTE # | 05003538 |
| LOCATION | 05 |
| DATE | 09/14/16 |
| PAGE | 2 of 2 |

BILL TO

CALTRANS 04-3G59U4
STATEWIDE TRAFFIC SAFETY
130 GROBRIC COURT
FAIRFIELD, CA 94534

SHIP TO

NON-TAXABLE CASH SALES

| QUOTE DATE | EXPIRE DATE | REQUIRED DATE | REFERENCE NUMBER | PAYMENT TERMS |
|---|---|---|---|---|
| 09/14/16 | 10/14/16 | | 707-864-9952 | CASH DUE UPON RECEIPT |
| WRITTEN BY | | | CONTACT | SHIP VIA |
| Corey Beavers | | | 04-3G59U4 | CUSTOMER PICKUP |
| FREIGHT TERMS | | | JOB NUMBER | SALES REP |
| PREPAID | | | 002 | FAIRFIELD HOUSE |

| PRODUCT/DESCRIPTION | QUANTITY | PRICE | U/M | EXTENSION |
|---|---|---|---|---|
| BID ITEM #156<br>X-LITE FLARE COMPLETE SYSTEM<br>FOR MGS 40'7.5"<br>BID AS AN "EQUAL"<br>EXCLUDES INSTALLATION<br>DOES -NOT- INCLUDE TAX; TBD | | | | |
| *SO<br>CRASH CUSHION, SAND FILLED<br>BID ITEM #157<br>14 BARREL ARRAY PERMANENT<br>STRUCTURE<br>DOES -NOT- INCLUDE TAX; TBD<br>EXCLUDES INSTALLATION<br>**********<br>-SALE ITEMS ONLY<br>-TAX TO BE DETERMINED<br>-SHIPPING TO BE DETERMINED<br>-PLEASE SEE ATTACHMENT FOR<br>INSTALLATION PRICE OF ITEM #11 | 1 | 3385.000 | EA | 3,385.00 |

| MERCHANDISE TOTAL | HANDLING | MISC CHARGE | TAX | FREIGHT | QUOTE TOTAL |
|---|---|---|---|---|---|
| 100,322.00 | 0.00 | 0.00 | 0.00 | 0.00 | 100,322.00 |

Accepted:

By: _____

Date: _____

SYSS-POS-RNTL Rev. 09/2014

# FAX

| Date: | 09/14/2016 |
|---|---|

| Pages including cover sheet: | 9 |
|---|---|

| To: | 9163690429@rcfax.com |
|---|---|
| | |
| | |
| | |
| | |
| | |
| Phone | |
| Fax Number | +19163690429 |

| From: | San Jose General Fax |
|---|---|
| | |
| | |
| | |
| | AL |
| | |
| Phone | (888) 511-0680 * 14 |
| Fax Number | (888) 358-2364 |

| NOTE: | |
|---|---|

Attn Estimators: Attached is Statewide's bid for Caltrans 04-3G59U4biding today. If you have any questions please contact Corey Beavers atCBeavers@stssi.com or 408-993-9770. Thank you.

TRAFFIC SAFETY & SIGNS

B
9:42

skylinesteelI
a NUCOR company

# Quotation

**Reference**

| | | |
|---|---|---|
| Our Quote | 090 - 9048 | Of 9/14/2016 (USD) |
| Cust ID/Ship-To | CAABC1/0 | |

**Issued from**
Skyline Steel - California
2020 Hurley Way
Suite 150
Sacramento, CA 95825

(916) 463-0105

All Bidding Contractors - CA
2020 Hurley Way
Suite 150
Sacramento, CA 95825

**Ship-To**
Bidding Contractors
Caltrans 04-3G59U4
FOB Bay Area Coater, CA

| | | | |
|---|---|---|---|
| To | | | |
| Outside | Matt McLaughlin | (916) 463-0105 | (916) 923-0446 |
| Taken-by Slp | Matt McLaughlin | (916) 463-0105 | (916) 923-0446 |

(All prices exclude taxes.)

| | |
|---|---|
| Terms | Net 30, Check |
| Delivery | Prepaid & Add - FOB Destination, USD 9.05/CWT<br>Common Carrier |

**General Remarks**

*Material is quoted from next available mill rolling. No tax included. Prices are only valid if everything quoted is purchased at once. Price is valid for 30 days from date of quote unless otherwise indicated. Price thereafter in effect at time of order placement. Material must ship within 14 days following production. Material will invoice upon shipment from the mill. Invoice due within 30 days of date of invoice regardless of arrival date.*

*Freight: $9.05/cwt (Rail/Truck Delivery, FOB Bay Area Coater, CA - approx. 4 weeks after rolling)*

**Your PO**

| Item | Product | Price | Pcs | Qty |
|---|---|---|---|---|
| | Wide Flange Beam ASTM A992 Gr 50 Bare<br>W24x146 x 30' 4" | 44.40/CWT | 24 | 106,288 LBS |
| | | Item Total | | 47,191.87 |
| | *New, Domestic, A992 gr. 50 Wide Flange from next available mill rolling.* | | | |
| | | Order Charges | Freight | 9,619.06 |
| | Order Totals | 1 Items | | 106,288 LBS |
| | | | Net Value | 56,810.93 |

Low Bid

skylinesteel I
a NUCOR company

# Quotation

| Reference | | |
|---|---|---|
| Our Quote | 090 - 9048 | Of 9/14/2016 (USD) |
| Cust ID/Ship-To | CAABC1/0 | |

Payment terms are 30 days net from date of invoice subject to credit approval. Orders produced at Skyline facilities will be invoiced upon manufacture and must be paid within 30 days of invoice date, regardless of delivery. Shipment must be taken within 90 days of manufacture. Material will not be shipped to customers with account balances of any kind over 90 days without approval of Credit Department or Regional Manager. New orders will not be accepted for customers with account balances of any kind over 60 days. Orders for Skyline inventory must ship complete within 30 days of order placement or be subject to cancellation and cancellation charges. Customers must sign and return a copy of our quote prior to order acceptance. Prices contained in this proposal may be influenced by changes in fuel and steel surcharges. Therefore invoicing will be based upon the sum of the mill price and surcharges in effect at time of shipment. Skyline Steel is not responsible for delays in delivery due to mill delays, availability of trucks and railcars, or inclement weather. Your decision to purchase materials from Skyline Steel LLC shall be conclusive evidence of your acceptance of our charges, terms, and conditions exclusively, including those terms and conditions contained in our credit application and customer agreement and order acknowledgement, which you hereby acknowledge and agree. If exempt from sales tax, an exemption certificate must be provided before shipment of material. If proof of exemption is not provided before invoice generation, Skyline Steel LLC (seller) is under state / federal obligation to issue sales tax on taxable merchandise/material to all buyers. Once an invoice is generated by the seller, full payment of the invoice is the sole responsibility of the buyer regardless of exemption status. Sales tax deductions/short pay from any invoice generated by Skyline Steel LLC (seller) is not permitted and may result in the loss of a credit line granted by Skyline Steel LLC (seller) corporate credit department. If due, it is the responsibility of the buyer to file for a tax refund from the state/federal government. No goods purchased pursuant to this Agreement may be returned for credit without the express written agreement and authorization of Seller, at Seller's sole election and discretion, as evidenced by Seller's written return authorization. Returned goods must be delivered to Sellers manufacturing facility freight prepaid and in undamaged, saleable condition, subject to inspection by Seller. Upon acceptance of returned goods for which Seller has paid or payment is due, Seller shall issue credit on account to Purchaser equal to the applicable unit purchase price of the returned goods, less a handling and restocking fee equal to twenty per cent (20%) of the purchase price of the returned goods. If there is insufficient balance due to Seller on account to satisfy the handling and restocking fee, Purchaser shall pay Seller the amount of the handling and restocking fee within ten (10) days of acceptance by Seller of the returned goods.

## Customer Acceptance of Quotation

Customer to sign and return showing acceptance of terms and conditions herein expressed:

By: _____ PO # _____

VERSA-STEEL INC.
1618 NE 1ST AVE.
PORTLAND, OR 97232-1136
PHONE: 503-287-9822
FAX: 503-287-7483
www.versasteel.com

# VERSA-STEEL INC.®

***HELPING TO BUILD FIRM FOUNDATIONS SINCE 1976***

September 14, 2016

Scott Edwards
Granite Construction
4001 Bradshaw Road
Sacramento, CA 95827

**Subject: 04-3G59u4**

Dear Scott,

Versa-Steel, Inc. offers you the following new steel beams for your project:

| Qty. | Shape | Dimension | | | Grade | Weight | Price/CWT | Extension |
|---|---|---|---|---|---|---|---|---|
| 1 pcs. | W | 24" X | 146# X | 25' | A992 | 3,650 | $46.44 | $1,695.06 |
| 1 pcs. | W | 24" X | 146# X | 26' | A992 | 3,796 | $46.44 | $1,762.86 |
| 1 pcs. | W | 24" X | 146# X | 27' | A992 | 3,942 | $46.44 | $1,830.66 |
| 2 pcs. | W | 24" X | 146# X | 28' | A992 | 8,176 | $46.44 | $3,796.93 |
| 2 pcs. | W | 24" X | 146# X | 29' | A992 | 8,468 | $46.44 | $3,932.54 |
| 5 pcs. | W | 24" X | 146# X | 30' | A992 | 21,900 | $45.36 | $9,933.84 |
| 4 pcs. | W | 24" X | 146# X | 31' | A992 | 18,104 | $45.63 | $8,260.86 |
| 4 pcs. | W | 24" X | 146# X | 32' | A992 | 18,688 | $45.63 | $8,527.33 |
| 4 pcs. | W | 24" X | 146# X | 33' | A992 | 19,272 | $45.63 | $8,793.81 |
| 24 pcs. | 53 tons | | 1,060 C.W.T. | | | | | |

| | | |
|---|---|---|
| ***Sub Total*** | | $48,533.89 |
| ***Tax*** | 9.50% | $4,610.72 |
| ***Freight*** | | $15,647.94 |
| **Total Amount** | | **$68,792.55** |

Delivered Price/C.W.T. $64.90

This material is available from the next available mill rolling at time of order. The total delivered price is F.O.B. Castro Valley, CA.

***Pricing is subject to price increases or decreases and will be adjusted to the price in effect at the time of shipment.***

Freight is figured on the current rail and truck fuel surcharges. **Freight will be billed on the actual charges at the time of delivery. Due to escalating fuel prices, freight rates are an estimate only and are not guaranteed by Versa Steel.**

**All material is subject to prior sale.** Please call me with any questions. I look forward to your purchase order.

Thank You!

Sincerely,

**Payment terms are net 30 days upon credit approval. *Versa-Steel Inc. Terms and Conditions* apply. No guarantees are made or implied on deliveries. All prices are in USD unless otherwise noted. Quote is valid for 10 days.**

# VERSA-STEEL INC.
## Terms of Sale

1. **COMPLETE AGREEMENT:** These terms and conditions of the sale of goods to Buyer by VERSA-STEEL INC. ("Seller") as evidenced by t' Invoice constitute the entire understanding between Seller and Buyer, notwithstanding any conflicting or additional terms in any order submitted Buyer. There are no other representations, promises, warranties or statements governing the sale of goods to Buyer. Acceptance of any product Buyer shall be deemed acceptance of these terms and conditions.
2. **MODIFICATION:** No modification of these terms shall be binding on Seller unless agreed to in writing and signed by an authorized officer of Seller.
3. **MILL PRICE INCREASES:** The purchase price of the goods shall be stated on the face of the applicable quote provided by Seller, however, that if the producing mill announces a general price increase, the purchase price shall be revised to include such price increase. The producing mill may add a surcharge to the price of goods predicated on increases on the price of raw materials or energy. Such surcharge may be adjusted periodically to reflect a change in such costs. Such surcharge shall be passed on to Buyer.
4. **FREIGHT:** If transportation charges are included in the prices, any changes in transportation charges shall be to Buyer's account. Unless otherwise stated herein, Seller shall not be responsible for switching, handling, storage, demurrage, or any other transportation or peripheral charges.
5. **TAXES:** Prices do not include sales, excise, use or other taxes or fees now in effect or hereafter levied which Seller may be required to pay or collect in connection with the sale of goods to Buyer; all such taxes and fees shall be the responsibility of Buyer who shall promptly pay Seller upon demand.
6. **REPRESENTATION OF SOLVENCY:** Buyer represents and warrants that it is solvent.
7. **PAYMENT:** Terms of payment shall be net 30 days from date of this Invoice unless otherwise specified on the Invoice. Seller reserves the right to change the terms of payment or to require payment prior to receipt of goods if, in Seller's opinion, Buyer's financial condition or other circumstances so warrant. Overdue payments shall be charged interest at the rate of 18 percent per annum or the highest interest rate permitted by law. If Seller retains a collection agency or attorney to collect overdue payments, all collection costs, including reasonable attorneys' fees, for consultation, trial and appellate levels shall be payable by Buyer. Buyer consents to jurisdiction and venue in any court of competent jurisdiction in Multnomah County, Oregon for any and all suits or actions brought for any and every breach of this contract. Seller reserves a purchase money security interest in all goods sold until all amounts due Seller have been paid.
8. **TITLE TO GOODS:** Title to all products sold by the Seller to the Buyer does not pass to Buyer until Buyer pays for the product in its entirety. Title to all merchandise sold absolutely stays with Seller until all merchandise sold to Buyer is paid in full.
9. **RUST:** Goods may have freshwater rust.
10. **INSPECTION:** Buyer shall promptly inspect the goods upon receipt and either accepts or reject them. Buyer will be deemed to have accepted the goods if Buyer fails to give written notice of rejection within 10 days of receipt of goods.
11. **DELAY**: Seller shall be excused from any delay or failure in performance due to acts of God, perils of the sea, war, civil disorder, government acts or restrictions, accidents, plant conditions, strikes, labor difficulties, failure or delay in transportation, shortages of fuel, energy, labor or materials, failure of Seller's supplier(s) to perform its contract with Seller or any other causes beyond the reasonable control of Seller affecting production, transportation or delivery of the goods.
12. **EXCLUSION OF WARRANTIES EXCEPT AS PROVIDED IN SECTION 12, BELOW**: Seller warrants that the goods, at the time of tender to Buyer, shall be as described on the face hereof. This warranty is effective only if Buyer gives Seller written notice of any defect within 10 days of delivery of goods or, in the case of defects not discoverable through inspection, within 30 days of discovery or 60 days of the date of Invoice, whichever is sooner. EXCEPT AS EXPRESSLY STATED HEREIN, THERE ARE NO WARRANTIES WHICH EXTEND BEYOND THE DESCRIPTION ON THE FACE HEREOF. SELLER MAKES NO OTHER WARRANTIES, EXPRESS OR IMPLIED, AND EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES INCLUDING WARRANTIES OF MERCHANTIBILITY OR FITNESS FOR A PARTICULAR PURPOSE AND WARRANTIES ARISING FROM COURSE OF PERFORMANCE, COURSE OF DEALING, USAGE OF TRADE OR SAMPLES PREVIOUSLY SUPPLIED. Seller's obligation and liability under the warranty expressly stated herein, is limited solely, at Seller's option, to: (a) repair or replacement of defective goods; or (b) repayment of or reduction in a reasonable portion of the defective goods' purchase price. Buyer's exclusive remedies are those expressly stated herein. No goods shall be returned without Seller's consent.
13. **LIMITATION OF LIABILITY: IN NO EVENT SHALL SELLER HAVE ANY LIABILITY TO BUYER OR ANY OTHER PARTY FOR CONSEQUENTIAL, INCIDENTAL, PUNITIVE, INDIRECT OR SPECIAL DAMAGES OF ANY NATURE WHATSOEVER (INCLUDING WITHOUT LIMITATION, LOST REVENUES, LOST PROFITS, DELAY OR LOSS OF USE) ARISING OUT OF, RESULTING FROM, OR IN ANY WAY RELATING TO ANY PRODUCT SOLD BY SELLER OR SELLER'S PERFORMANCE HEREUNDER. SELLER'S LIABILITY ARISING OUT OF OR IN CONNECTION WITH THE GOODS PROVIDED OR SELLER'S PERFORMANCE HEREUNDER SHALL BE LIMITED TO ACTUAL DIRECT DAMAGES, NOT TO EXCEED THE AMOUNTS RECEIVED BY SELLER FOR THE GOODS PURCHASED. THESE LIMITATIONS WILL APPLY FOR ALL CLAIMS, INCLUDING WITHOUT LIMITATION, CONTRACT, WARRANTY, CONTRIBUTION, INDEMNITY, TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY OR OTHERWISE, EVEN IF SELLER HAS BEEN ADVISED OF THE POSSIBILITY OF SUCH DAMAGES**.
14. **USED GOODS:** If the face of this Invoice indicates that the goods sold are used goods, Seller and Buyer have agreed that Buyer will purchase used goods. Notwithstanding any other provision herein, all used goods are sold "AS IS" and "WITH ALL FAULTS."
15. **ASSIGNMENT:** No assignment of rights or delegation of duties by Buyer shall be binding upon Seller without its written consent.
16. **APPLICABLE LAW:** The sale of goods shall be governed by the law of the State of Oregon, exclusive of choice of law rules.

B
11:14

**Edwards, Scott**

**rom:** Brian Schuldt <brian.schuldt@dominionpipe.ca>
**Sent:** Tuesday, September 13, 2016 1:04 PM
**To:** Brian Schuldt
**Subject:** 04-3G59U4 HMA Paving, Approach and PCC slabs -Bid Tender

DOMINION

PIPE & PILING

Re: HMA paving, Approach and PCC slabs

ttention Estimating:

We are pleased to offer the following pricing for the subject job for your consideration and review:

Approx. 726' of W24x146# A992/A572 Domestic USA bare steel beam @ $56.89 cwt ($83.06 per foot
Mill lengths

FOB Jobsite
Subject to mill re-confirmation ARO
Stock Materials are Subject to Prior Sale
Fabrication Subject to Fabrication Schedule
Coatings Subject to Coaters Schedule

Thank you for your consideration and best of success with your bid. Feedback would be appreciated.
Please call with any questions.

egards,

Brian Schuldt
Mid-West Territory Manager
brian.schuldt@dominionpipe.ca
Cell: 425-583-4590
14505 Military Road E.
Puyallup, WA 98374
Web: www.dominionpipe.ca A NORTH AMERICAN OWNED AND OPERATED COMPANY

This email and any attachments are confidential and may contain legally privileged information. If you are not the intended recipient, any use, disclosure or copying of this e-mail is unauthorized. If you have received this e-mail in error, please advise the sender

**Dominion Pipe and Piling** is a Major stocking distributor of Pipe, piling, shoring and boring materials. The inventories are hundreds thousands of tons on the ground. We stock H-pile 8" to 14", pipe sizes 1/2" through 72" diameter. We are experts in large diameter pipe and supply caissons to specification. Our computer controlled equipment can cut and bend and tie misc shapes including rebar cages. We stock both import and domestic materials and can quote mill direct, both on and off shore. We have New Prime certified, overrun, structural and surplus materials, suitable for permanent and temporary applications. We are a stocking distributor of Domestic and Import sheet piling. Plate Flattening line- .500" thick x 8' x 60'.

All Quotes are valid for 20 days from the original quote date. All prices quotes are the prices in effect at time of shipment unless otherwise noted and confirmed by Dominion Pipe and Piling. Prices include material surcharges unless otherwise noted and confirmed by Dominion Pipe and Piling. All quotes submitted for internal review with a Purchase Order will not be considered firm or binding on Dominion Pipe and Piling until acknowledged (ARO) with a Sales Order number/approved credit. Available inventory is subject to prior sale. Mill promise dates are subject to available capacity and raw material constraints. Terms of payment are net 30 days from date of invoice subject to credit approval. There are no provisions for any prevailing wages, taxes, inspection or testing included in the price quotes and no retention is permitted. **Pile lengths and total quantity of piling are per inquires received from Contractors; variation over 10% of total quantity may result in re-pricing due to mill/freight charges. Please call if your quantities vary more than 10%. Non-Binding Notice of Intent to Purchase is sufficient to soft-reserve materials. Sales taxes not included. LTL subject to full freight.**

B
12:59



**Quote #:** MWAL0BQ41R-1

**LBFoster**
Construction Products

**To:** **Granite Construction, Inc.**
4001 Bradshaw Road
Sacramento, CA 95827

**Attention:** Scott Edwards
**Phone:** (916) 855-4400
**Fax:** (916) 369-0429

**Mailing Address:**
L. B. Foster Company
32970 Alvarado-Niles Rd, Suite 736
Union City, CA 94587

**Phone:** (510) 240-4400
**Mobile:** (510) 871-0753
**Fax:** (510) 240-4410
**Date:** 09/14/2016

**Re:** 04-3G59U4 Alameda and San Joaquin Counties 580 & 205

**Shipping Location:** Linden or Mare Island, C

**We are pleased to quote as follows:**

| Qty. | | Description | Price / UOM | Extended Price |
|---|---|---|---|---|
| 105,996.00 | LB | WF 24 x 146, Structural Steel<br>Type - Hot Rolled<br>Grade - ASTM A992 Gr 50<br>Domestic - Yes<br>Weight - 146#/ LF<br>Delivery - Rail/Truck to Jobsite<br>Included - Bare Steel<br>Excluded - Misc Fabrication, coating, all Inspections or NDT<br><br>Material Required - 726'<br><br>Available - Supplied in 30' - 80' lengths in 1' increments, from future mill rolling,subject to prior sale | $0.4500/ LB | $47,698.20 |
| 105,996.00 | LB | Freight, Shipping Point, Delivery Prepaid and added to the above. Destination indicated above. | $0.1150/ LB | $12,189.54 |

**Quote #:** MWAL0BQ41R-1

**LBFoster**
Construction Products

**To:** **Granite Construction, Inc.**
4001 Bradshaw Road
Sacramento, CA 95827

**Attention:** Scott Edwards
**Phone:** (916) 855-4400
**Fax:** (916) 369-0429

**Mailing Address:**
L. B. Foster Company
32970 Alvarado-Niles Rd, Suite 736
Union City, CA 94587

**Phone:** (510) 240-4400
**Mobile:** (510) 871-0753
**Fax:** (510) 240-4410
**Date:** 09/14/2016

**Re:** 04-3G59U4 Alameda and San Joaquin Counties 580 & 205

**Shipping Location:** Linden or Mare Island, C

| | |
|---|---|
| **FOB:** | Shipping point, freight allowed to job site, full rail and full truckload basis only. Delivery Prepaid and added. Destination indicated above. |
| **Terms:** | Net 30 with Credit Approval. |
| **Shipment:** | Material is offered from the next available rolling ARO, with steel stock as well as rolling capacity subject to prior sale. Material will be invoiced at time of shipment from shipping point, please allow time for rail and or truck transit and start of first deliveries to the jobsite. Material will be trans loaded and readied for delivery to jobsite immediately, a storage charge of $5.00 per ton per month will be assessed at the beginning of every month for materials pending at the trans loader or in stock. |
| **Notes:** | Sales Tax is not included.<br>THIS QUOTE EXPIRES IN 30 DAYS. THE PRICE IN EFFECT AT TIME OF ORDER MAY APPLY. |

This quotation is subject to the conditions on the attached sheet and the terms hereof shall constitute the exclusive agreement of the parties and all conflicting or additional terms in Buyer's purchase order or any other such documents of Buyer shall have no force or effect.

Accepted this _____ day of _____ 20_____

By:_____(Customer Name)

_____(Signed)

**L.B. FOSTER COMPANY**

By _____
Maria Wallace
Sales Representative
MWallace@lbfoster.com

Quote #: MWAL0BQ41R-1



## TERMS AND CONDITIONS

1. Prior Sale, Mill Rollings --- All material is offered subject to prior sale and /or availability of current mill rollings and Seller shall have no liability whatsoever from a failure to provide goods because of prior sale or unavailability of current mill rollings.

2. Prices --- Unless otherwise specified herein, prices noted on the face of this document are firm for thirty (30) days; subject, however, to the provision that, if, before shipment of this order, Seller should receive increases from its manufacturers or suppliers, the right is reserved to adjust the above price to those in effect at time of shipment without notice .

3. Delays --- Seller shall not be responsible for any failure or delay in delivery due to fires; floods, labor troubles, whether or not due to fault of the Seller, breakdowns, delay of carriers, mill delay, total or partial failure for any reason of the usual sources of supply or transportation, requirements or request of any government or subdivision thereof, or any similar or dissimilar cause beyond he Seller's direct control. In the event of inability of the Seller, for any cause beyond Seller's control, to supply the total demands for any materials specified in this order, Seller may allocate its available supply among any or all Buyers on such basis as Seller at its sole discretion may decide without liability for any failure to perform the contract which may be of consequence thereof. SELLER SHALL IN NO EVENT BE LIABLE FOR ANY CONSEQUENTIAL OR INCIDENTAL DAMAGES WHATSOEVER RESULTING FROM ANY FAILURE OR DELAY IN DELIVERY WHETHER FROM CAUSES BEYOND SELLER'S CONTROL OR NOT.

4. Payments and Credit --- Shipments, deliveries and performance of work shall at all times be subject to the approval of the Seller's credit department. Invoices submitted by Seller under this order are payable at par in legal tender of the United States of America in the city designated in the remittance address , upon the payment terms and in the amounts set forth hereon. Discount is applicable only to the amount shown on the face of the invoice as "Discount Amount". Whenever reasonable grounds for insecurity should arise with respect to due performance by the Buyer, Seller may demand different terms of payment from those specified on the face of this order and may demand satisfactory security for the performance of Buyer obligation . Any such demand shall be in writing and Seller may, upon making such demand, suspend shipments hereunder. If, within the period stated in such demand, Buyer fails or refuses to agree to such different terms of payment, or fails or refuses to give adequate security for due performance, Seller may at its option treat such failure or refusal as a repudiation of a portion of order which has not been fully performed or may resume shipments under reservation of possession or of a security interest and may demand payment against tender of documents of title. AS LIQUIDATED DAMAGES AND NOT AS A PENALTY BUYER SHALL BE OBLIGATED TO PAY on ALL ACCOUNTS NOT PAID ON THE DUE DATE THEREOF, THE LOWER OF (I) 11/2% PER MONTH ON THE OUTSTANDING ACCOUNT BALANCE OR (II) THE HIGHEST RATE PERMITTED BY LAW TOGETHER WITH ALL ATTORNEYS FEES INCURRED BY SELLER TO COLLECT ANY DELINQUENT ACCOUNTS. Buyer agrees that notwithstanding any endorsements or legend appearing on Buyer's checks, drafts or other orders for payment of money they do not, solely because of such endorsement of legend or otherwise, constitute payment in full or settlement of the account. No failure of the Seller to exercise any right accruing from any default of the Buyer shall impair Seller's right in case of any subsequent default of the Buyer.

5. Standard Tolerances --- Except in particulars specified by the Buyer expressly agreed to in writing by Seller, the materials furnished hereunder are produced in accordance with standard manufacturing practices at the country of origin. All materials are subject to mill tolerances and variations consistent with normal manufacturing practice with respect to dimension, weight, straightness, section, composition and mechanical properties, normal variations in surface and internal conditions and in quality, to deviations in tolerances and variations consistent with practical testing and inspection methods and to regular mill practices of Seller's suppliers of over and under shipments. The Seller is not responsible for any deterioration in quality which may result from processing operations or improper use by the Buyer.

6. Changes --- Order or specifications may not be cancelled or changed except upon terms that will indemnify the Seller against all loss. Postponement of delivery at Buyer's request, if for a period of more than thirty days, will not be made without Seller's approval first being obtained. Seller assumes no responsibility for any changes in specifications unless such changes are confirmed in writing by Buyer and accepted in writing by Seller. Any price variation resulting from such changes shall become effective immediately upon the acceptance of such changes .

7. Delivery and Transportation --- Delivery terms are as stated on the face of this document. Terms are subject to change without notice to those in effect at time of shipment .

   A. Shipments F.O.B. Destination --- Unless indicated otherwise on the face of this document, all shipments made F.O.B. destination at Buyer's plant or such other place served by common carrier at which Buyer or his representative takes custody of the product, when custody is taken at a point within the United States, are based upon prevailing freight rates. Freight will be allowed on delivered prices only to the extent set forth on the face of the invoice. Cash discounts provided for in this order shall apply only to the discount value as indicated on the face of the invoice. In the case of pickup by the Buyer, Buyer's truck is destination and Seller will not deliver or bear any cost of shipment or transportation or make any allowance with respect thereto. Seller will in no event be responsible for spotting, switching, drayage, or other local charges at destination.

   B. Deliveries F.O.B. Shipping Point --- Unless indicated otherwise on the face of this document, when the order is sold F.O.B. shipping point, whether the same be premises of Seller or its supplier, the cost of transportation thereof shall be borne by the Buyer.

8. Inspection --- Where Buyer is to inspect, inspection and acceptance must be made before shipment.

9. Warranty and Limitation of Remedies --- Seller undertakes that the products sold hereunder shall conform to specifications on the face hereof. Upon receipt of definite shipping instructions from Seller, Buyer shall return all defective material or material not conforming to such specifications to Seller after inspection by Seller, or at Seller's election subject to inspection by Seller's representative. The material returned must be returned in the same condition as when received by the Buyer. Defective material or material not conforming to specification so returned shall be replaced or repaired by the Seller without an additional charge or, in lieu of such replacement or repair, Seller may at its option, refund the purchase price applicable to such material. Seller agrees to pay return transportation charges not exceeding those which would apply from original destination on all defective material or material not meeting specification. However, Seller shall not be obligated for such charges when material returned proves to be free from defect and to meet specifications. Material which proves to be free from defect and to meet specifications shall be held by Seller for shipping instructions. Buyer shall furnish such instructions promptly upon request. SELLER' S LIABILITY SHALL BE LIMITED SOLELY TO REPLACEMENT OR REPAIR, OR, AT SELLER'S OPTION TO REFUNDING THE PURCHASE PRICE APPLICABLE TO DEFECTIVE MATERIAL OR MATERIAL NOT MEETING SPECIFICATIONS. SELLER SHALL IN NO EVENT BE LIABLE FOR ANY CONSEQUENTIAL OR INCIDENTAL DAMAGES OR FOR LOSS, DAMAGES OR EXPENSES DIRECTLY OR INDIRECTLY ARISING FROM THE USE OF THE MATERIAL INCLUDING, WITHOUT LIMITATION, WAREHOUSING, LABOR HANDLING AND SERVICE CHARGES NOT EXPRESSLY AUTHORIZED BY SELLER. THIS WARRANTY IS IN LIEU AND EXCLUDES ALL OTHER WARRANTIES (except for any warranty furnished by any supplier which runs directly in favor of the Buyer) GUARANTEES OR REPRESENTATIONS, EXPRESS OR IMPLIED, BY OPERATION OF LAW OR OTHERWISE, INCLUDING ANY WARRANTY OF MERCHANTABILITY OR FITNESS FOR PURPOSE.

10. Claims --- Any course of dealings between the parties to the contrary notwithstanding, at Seller's election any claim for breach of warranty, failure or delay in delivery or otherwise, shall be deemed waived by the Buyer unless presented in writing to the Seller within ten days after receipt of material. No inspection or investigation of claims by the Seller even though occurring after the period above specified, shall be deemed a waiver of this provision. Carriers are responsible for goods lost or damaged in transit and Buyer must immediately notify the carrier in writing of such loss or damage.

11. Taxes --- All taxes of any sort now or hereafter imposed by any federal, state, municipal or other governmental agency that may be levied against this transaction at any time now or in the future are for the Buyer's account.

12. Source of Materials --- Unless otherwise expressly agreed upon, Seller has the right to obtain the material ordered from any source at its discretion.

13. Patents --- If any material shall be sold by Seller to meet Buyer's specifications or requirements and is not a part of Seller' s standard line offered by it to the trade generally in the usual course of Seller's business, Buyer agrees to defend, protect and save harmless Seller against all suits at law or in equity and from all damage, claims and demands for actual or alleged infringement of any United States or foreign patent and to defend any suits or action which may be brought against Seller for any alleged infringement because of the sale of any such material

14. Waivers --- No waivers by the Seller of any breach of any provisions hereof shall constitute a waiver of any other breach of such provision. Seller's failure to object to provisions contained in any communication from the Buyer shall not be deemed an acceptance of such provisions or as a waiver of the provisions of this contract.

15. Compliance With Laws, Rules and Regulations --- In the performance of its obligations hereunder, Seller shall comply with all applicable laws, ordinances, rules and regulations including, without limitation: Executive Order 11246 (Equal Employment Opportunity); Executive Order 11625 (Minority Business Enterprises), Vocational Rehabilitation Act of 1973 and Executive Order 11758 (Employment of Handicapped Persons); Veterans Employment and Readjustment Act of 1972 and Executive Order 11701 (Disabled Veterans and Vietnam Veterans); Executive Order 11141 (Age Discrimination in Employment); and Fair Labor Standards Act of 1938.

16. Timing of Billing to Buyer - Seller will invoice Buyer upon shipment from its supplier or facility, unless otherwise indicated on the face of this document.

17. Storage of Material For Buyer - If, at Buyer's request, goods covered by this document are held at Seller's facility or service provider for more than 21 days after they are available for shipment, Buyer shall accept Seller's invoice and pay said invoice based on payment terms set forth herein.

18. Material Reservation - Seller will only reserve material for 30 days with receipt of an excecuted purchase order, quote or order acknowledgement acceptable to Seller. After that time, material availability, price and shipment date may be adjusted, at Seller's option.

R&B PROTECTIVE COATINGS, INC.
Lic. No. 444762
P.O. BOX 652 • Linden, Ca 95236
(209) 887-2030 • Fax: 887-2029

# FAX COVER

19968 E. Hwy 26
P.O. Box 652
Linden, CA. 95236

209-887-2030 - phone
209-887-2029 - fax
WWW.RB-PROTECTIVECOATINGS.COM
NICK@RB-PROTECTIVECOATINGS.COM

**To: Granite Construction Company**
**Attn: Scott Edwards**
**Fax: 916-369-0429**

**From: Nick Joaquin**
**Date: 9/13/2016**
**Number of Pages: 3**

# RE: CT 04-3G59U4

Attached i- ›e of work:

1. **Bl** Low Bid **Soldier Pile.**
2. **FA** **ds,**
   prio **will allow.**
3. **FAI** **ner Pile Plates,**
4. **FRI** **facility.**
   note: **as identified on the proposal.**

Also atta ite as required by the coating specifica

If you hav , questions or need any further information, please feel free to give me a call.

Thanks,

Nick

R&B PROTECTIVE COATINGS, INC.
P.O. BOX 652 • Linden, Ca 95236
Lic. No. 444762
(209) 887-2030 • Fax: 887-2029
www.rb-protectivecoatings.com

**PROPOSAL**

DATE: September 13, 2016
TO: Granite Construction Company
ATTN: Scott Edwards
FROM: Nick Joaquin
**PHONE NUMBER: (209) 887-2030**
FAX NUMBER: (209) 887-2029
E-MAIL: nick@rb-protectivecoatings.com
**WEB SITE: www.rb-protectivecoatings.com**

PROJECT: **CT 04-3G59U4**

SURFACE PREPARATION: SSPC-SP10 Near White Blast Clean

COATING SYSTEM: Apply one coat Solvent Based Inorganic Zinc @ 4 to 8 mils total D.F.T.
(when measured in accordance with SSPC-PA2, Level 5)

QUANTITY: 24 – W24x146# Steel Soldier Pile, per Structure Plan

PRICE:

| | |
|---|---|
| **1. BID ITEM 123 - Clean and Undercoat Soldier Pile to bottom of lagging +5'** | **$12,180.00** |
| **2. FABRICATION – Provide and Install 5/8"Ø x 4" Headed Studs (approx. 900 studs)** | **$14,877.00** |
| **3. FABRICATION – Provide and Install Corner Pile Angle Plates (Pile #5 & #21)** | **$ 5,640.00** |
| **4. FREIGHT – Provide Freight to Jobsite from R&B's Facility (3 loads)** | **$ 2,775.00** |

**Note: The pricing above includes all applicable material sales tax and R&B's services are not taxable. Therefore, there is no need to add any additional taxes to this project proposal**

With payment to be made as follows: Net Thirty (30) Days
****R&B reserves the right to modify the payment terms for any reasons associated with the project****

COMMENTS: **The proposal does not include any field work. All testing to be performed at R&B's Facility. Fabrication pricing does not include 3rd Party Inspection and is based on being performed at R&B's facility prior to coating if allowed by project construction. The freight price includes one hour for unloading at the jobsite. Should additional standby time be required, it will be billed accordingly at $95.00 per hour. The jobsite is to be accessible with a standard CA legal tractor semi-trailer. Contractor is to provide sufficient turn around space or offer an alternative drop zone.** R&B is not responsible for any inaccessible areas or rust leaching caused by inaccessible areas. The price does not include any allowance for third party inspection. Any testing beyond R&B's Standard Quality Control of PA-2 will be done at R&B's Facility on a change order basis. Pricing is based on processing straight run knockdown structural steel, unless otherwise notified prior to quoting. The quoted pricing is based on processing full loads or all project steel in a process run. Piecemeal processing is subject to additional costs. The pricing noted above is based on either a detailed project takeoff received prior to quoting or based on per square foot basis. Square foot pricings provided are based on steel being processed having a minimum 1sf per lineal foot. All rack marks are to be touched up in accordance with R&B's standard packaging. The price does not include conditioning of thermal cut edges (TCEs) or knife edges produced by others. Any work performed beyond that directly stated above will be done so on a change order basis. The price does not include any surface preparation of R&B's shop applied primer prior to additional coats applied in the field. The surface preparation of the shop applied coatings required for field applied coats is the responsibility of the field painter. Primer only systems should be protected or top coated within Manufacturer's Recommendations. R&B welcomes and encourages owner's acceptance and / or 3rd party inspection provided by others at our facility. Any coating defects identified by the contractor after leaving R&B's facility that are deemed to be the responsibility of R&B will be shipped back to R&B's Facility by the contractor at the contractor's expense for the necessary repairs. R&B will only warranty the application of the coating to be applied in accordance with the manufacturer's recommendations and the project specifications provided and does not apply any warranty to the coating material or it's intended use. Any warranties applied to this proposal are for a duration of One (1) Year from the date of R&B's Final QC. Any warranties beyond One (1) Year will need to be discussed, priced and issued prior to work performed. Price does not include a dunnage surcharge for any dunnage provided by R&B for shipping painted steel. R&B will make all efforts to meet our customer's delivery requirements. However, R&B is not a party to onsite requirements and assumes no responsibility for jobsite delays, back-charges, adverse weather conditions and all inconveniences for final erection and installation. Schedules will be binding only if R&B receives a written delivery schedule in a timely fashion prior to coating, and concurs to meet the submitted schedule in writing. Contractor will pay interest at the rate of 1.5% monthly on all overdue balances. R&B is a supplier, not a subcontractor, and should be treated as such on this project. All work is to be performed on a simple Purchase Order only. Delivery of steel to R&B or notice to proceed for said work acts as full acceptance of this proposal. Acceptance of this proposal makes this document legally binding. This document shall supersede any additional documents and purchase orders that are not agreed upon in writing. This proposal may be withdrawn by R&B if not accepted within 30 days. Contractor will pay all attorney fees & costs needed to collect overdue balances.

**ACCEPTANCE OF PROPOSAL**

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be as outlined above.

**Accepted by:**_____ **Date:**_____

**Signature:**_____

*** R&B will package all painted steel in order to minimize shipping damage, and whether or not R&B is providing freight to the jobsite, R&B will not be held responsible for any shipping or handling damage, such as dunnage or strapping marks, erection damage or damage caused by shipping uncured paint due to constricted schedules, and will follow the guidelines set forth in SSPC PA-1, Section 8.3.

**Shop Applied Coatings will require Touch-Up after Installation, provided by others.**

I have read and fully understand the above regarding possible damage to coated steel. **Initial**_____

PAGE 03/03
R&B
09/14/2014 19:59 2098872029

SSPC
The Society For Protective Coatings

# R&B Protective Coatings, Inc.

*of* Linden, CA

*has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for*

## SHOP APPLICATION OF PROTECTIVE COATINGS
## SSPC-QP 3

**Enclosed Shop**

ANAB ACCREDITED INSPECTION BODY

*President, SSPC*

March 31, 2016 – March 31, 2017

*Validation Period*

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

Rupert
Construction Supply
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

# Estimate

| Date | Bid Date | Estimate # |
|---|---|---|
| 9/13/2016 | 9/13/2016 | 16134 |

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 04-3G59U4 Location: Alameda & San Joaquin Co.

| Description | Qty | Unit | Unit Price | Total |
|---|---|---|---|---|
| BI 57: Steel Solder Piles (W24 x 146), Grade 50, Domestic<br>Various Lengths<br>Freight included to Coaters in Linden, CA | 726 | LF | 89.59 | 65,042.34T |
| BI 122: Treated Timber Lagging, DF #1 BTR, full sawn, ACQ .60, UC4B<br>6 x 12 - 6' mults | 8 | mbf | 1,350.00 | 10,800.00T |
| *Optional: Cut timber lagging to size | 8 | mbf | 25.00 | 200.00 |
| Lumber Product Assessment | 1 | lot | 108.00 | 108.00 |
| Estimated Freight Charge to Jobsite | 1 | truck | 1,200.00 | 1,200.00 |
| 40d galv nails for lagging<br>*Freight not included* | 1 | box | 100.00 | 100.00T |
| BI 123: Clean and paint steel soldier piling | 1 | lot | 13,398.00 | 13,398.00 |
| Fabrication: Provide and install 5/8 diam x 4" headed stud (Approx. 900 studs) | 1 | lot | 15,620.00 | 15,620.00 |
| Fabrication: Provide and install corner pile angle plates (pile #5 & #21) | 1 | lot | 5,922.00 | 5,922.00 |
| Estimated Freight Charge to Jobsite | 3 | loads | 1,000.00 | 3,000.00 |
| Terms and Conditions of Quote:<br>Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor.<br>*Lead times are based on the date purchase order is received*<br>**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.<br>Piles, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site<br>Payment terms: Net 30<br>SALES TAX NOT INCLUDED | | | 0.00 | 0.00 |

Samantha Ellsworth
Sam@Rupertsupply.com
(925) 229-5577

| | |
|---|---|
| Subtotal | $115,390.34 |
| Sales Tax (0.0%) | $0.00 |
| **Total** | $115,390.34 |

Back To Query Form

## Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

### Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

| | |
|---|---|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| EMail | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | ( 925 ) |
| Phone Number | 229-5577 |
| Fax Area Code | ( 916 ) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |
| ACDBE NAICS | |
| Work Codes | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP; |
| Licenses | |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

Back To Query Form

B
11:14

**Edwards, Scott**

**rom:** Brian Schuldt <brian.schuldt@dominionpipe.ca>
**Sent:** Tuesday, September 13, 2016 1:04 PM
**To:** Brian Schuldt
**Subject:** 04-3G59U4 HMA Paving, Approach and PCC slabs -Bid Tender

DOMINION

PIPE & PILING

Re: HMA paving, Approach and PCC slabs

ttention Estimating:

We are pleased to offer the following pricing for the subject job for your consideration and review:

Approx. 726' of W24x146# A992/A572 Domestic USA bare steel beam @ $56.89 cwt ($83.06 per foot
Mill lengths

FOB Jobsite
Subject to mill re-confirmation ARO
Stock Materials are Subject to Prior Sale
Fabrication Subject to Fabrication Schedule
Coatings Subject to Coaters Schedule

Thank you for your consideration and best of success with your bid. Feedback would be appreciated.
Please call with any questions.

egards,

Brian Schuldt
Mid-West Territory Manager
brian.schuldt@dominionpipe.ca
Cell: 425-583-4590
14505 Military Road E.
Puyallup, WA 98374
Web: www.dominionpipe.ca A NORTH AMERICAN OWNED AND OPERATED COMPANY

This email and any attachments are confidential and may contain legally privileged information. If you are not the intended recipient, any use, disclosure or copying of this e-mail is unauthorized. If you have received this e-mail in error, please advise the sender

**Dominion Pipe and Piling** is a Major stocking distributor of Pipe, piling, shoring and boring materials. The inventories are hundreds thousands of tons on the ground. We stock H-pile 8" to 14", pipe sizes 1/2" through 72" diameter. We are experts in large diameter pipe and supply caissons to specification. Our computer controlled equipment can cut and bend and tie misc shapes including rebar cages. We stock both import and domestic materials and can quote mill direct, both on and off shore. We have New Prime certified, overrun, structural and surplus materials, suitable for permanent and temporary applications. We are a stocking distributor of Domestic and Import sheet piling. Plate Flattening line- .500" thick x 8' x 60'.

All Quotes are valid for 20 days from the original quote date. All prices quotes are the prices in effect at time of shipment unless otherwise noted and confirmed by Dominion Pipe and Piling. Prices include material surcharges unless otherwise noted and confirmed by Dominion Pipe and Piling. All quotes submitted for internal review with a Purchase Order will not be considered firm or binding on Dominion Pipe and Piling until acknowledged (ARO) with a Sales Order number/approved credit. Available inventory is subject to prior sale. Mill promise dates are subject to available capacity and raw material constraints. Terms of payment are net 30 days from date of invoice subject to credit approval. There are no provisions for any prevailing wages, taxes, inspection or testing included in the price quotes and no retention is permitted. **Pile lengths and total quantity of piling are per inquires received from Contractors; variation over 10% of total quantity may result in re-pricing due to mill/freight charges. Please call if your quantities vary more than 10%. Non-Binding Notice of Intent to Purchase is sufficient to soft-reserve materials. Sales taxes not included. LTL subject to full freight.**

13
12:59



**Quote #:** MWAL0BQ41R-1

**LBFoster**
Construction Products

**To:** **Granite Construction, Inc.**
4001 Bradshaw Road
Sacramento, CA 95827

**Attention:** Scott Edwards
**Phone:** (916) 855-4400
**Fax:** (916) 369-0429

**Mailing Address:**
L. B. Foster Company
32970 Alvarado-Niles Rd, Suite 736
Union City, CA 94587

**Phone:** (510) 240-4400
**Mobile:** (510) 871-0753
**Fax:** (510) 240-4410
**Date:** 09/14/2016

**Re:** 04-3G59U4 Alameda and San Joaquin Counties 580 & 205

**Shipping Location:** Linden or Mare Island, C

**We are pleased to quote as follows:**

| Qty. | | Description | Price / UOM | Extended Price |
|---|---|---|---|---|
| 105,996.00 | LB | WF 24 x 146, Structural Steel<br>Type - Hot Rolled<br>Grade - ASTM A992 Gr 50<br>Domestic - Yes<br>Weight - 146#/ LF<br>Delivery - Rail/Truck to Jobsite<br>Included - Bare Steel<br>Excluded - Misc Fabrication, coating, all Inspections or NDT<br><br>Material Required - 726'<br><br>Available - Supplied in 30' - 80' lengths in 1' increments, from future mill rolling,subject to prior sale | $0.4500/ LB | $47,698.20 |
| 105,996.00 | LB | Freight, Shipping Point, Delivery Prepaid and added to the above. Destination indicated above. | $0.1150/ LB | $12,189.54 |

**Quote #:** MWAL0BQ41R-1

**LBFoster**
Construction Products

**To:** **Granite Construction, Inc.**
4001 Bradshaw Road
Sacramento, CA 95827

**Attention:** Scott Edwards
**Phone:** (916) 855-4400
**Fax:** (916) 369-0429

**Mailing Address:**
L. B. Foster Company
32970 Alvarado-Niles Rd, Suite 736
Union City, CA 94587

**Phone:** (510) 240-4400
**Mobile:** (510) 871-0753
**Fax:** (510) 240-4410
**Date:** 09/14/2016

**Re:** 04-3G59U4 Alameda and San Joaquin Counties 580 & 205

**Shipping Location:** Linden or Mare Island, C

| | |
|---|---|
| **FOB:** | Shipping point, freight allowed to job site, full rail and full truckload basis only. Delivery Prepaid and added. Destination indicated above. |
| **Terms:** | Net 30 with Credit Approval. |
| **Shipment:** | Material is offered from the next available rolling ARO, with steel stock as well as rolling capacity subject to prior sale. Material will be invoiced at time of shipment from shipping point, please allow time for rail and or truck transit and start of first deliveries to the jobsite. Material will be trans loaded and readied for delivery to jobsite immediately, a storage charge of $5.00 per ton per month will be assessed at the beginning of every month for materials pending at the trans loader or in stock. |
| **Notes:** | Sales Tax is not included.<br>THIS QUOTE EXPIRES IN 30 DAYS. THE PRICE IN EFFECT AT TIME OF ORDER MAY APPLY. |

This quotation is subject to the conditions on the attached sheet and the terms hereof shall constitute the exclusive agreement of the parties and all conflicting or additional terms in Buyer's purchase order or any other such documents of Buyer shall have no force or effect.

Accepted this _____ day of _____ 20_____

By:_____(Customer Name)

_____(Signed)

**L.B. FOSTER COMPANY**

By _____
Maria Wallace
Sales Representative
MWallace@lbfoster.com

Quote #: MWAL0BQ41R-1



## TERMS AND CONDITIONS

1. Prior Sale, Mill Rollings --- All material is offered subject to prior sale and /or availability of current mill rollings and Seller shall have no liability whatsoever from a failure to provide goods because of prior sale or unavailability of current mill rollings.

2. Prices --- Unless otherwise specified herein, prices noted on the face of this document are firm for thirty (30) days; subject, however, to the provision that, if, before shipment of this order, Seller should receive increases from its manufacturers or suppliers, the right is reserved to adjust the above price to those in effect at time of shipment without notice .

3. Delays --- Seller shall not be responsible for any failure or delay in delivery due to fires, floods, labor troubles, whether or not due to fault of the Seller, breakdowns, delay of carriers, mill delay, total or partial failure for any reason of the usual sources of supply or transportation, requirements or request of any government or subdivision thereof, or any similar or dissimilar cause beyond he Seller's direct control. In the event of inability of the Seller, for any cause beyond Seller's control, to supply the total demands for any materials specified in this order, Seller may allocate its available supply among any or all Buyers on such basis as Seller at its sole discretion may decide without liability for any failure to perform the contract which may be of consequence thereof. SELLER SHALL IN NO EVENT BE LIABLE FOR ANY CONSEQUENTIAL OR INCIDENTAL DAMAGES WHATSOEVER RESULTING FROM ANY FAILURE OR DELAY IN DELIVERY WHETHER FROM CAUSES BEYOND SELLER'S CONTROL OR NOT.

4. Payments and Credit --- Shipments, deliveries and performance of work shall at all times be subject to the approval of the Seller's credit department. Invoices submitted by Seller under this order are payable at par in legal tender of the United States of America in the city designated in the remittance address , upon the payment terms and in the amounts set forth hereon. Discount is applicable only to the amount shown on the face of the invoice as "Discount Amount". Whenever reasonable grounds for insecurity should arise with respect to due performance by the Buyer, Seller may demand different terms of payment from those specified on the face of this order and may demand satisfactory security for the performance of Buyer obligation . Any such demand shall be in writing and Seller may, upon making such demand, suspend shipments hereunder. If, within the period stated in such demand, Buyer fails or refuses to agree to such different terms of payment, or fails or refuses to give adequate security for due performance, Seller may at its option treat such failure or refusal as a repudiation of a portion of order which has not been fully performed or may resume shipments under reservation of possession or of a security interest and may demand payment against tender of documents of title. AS LIQUIDATED DAMAGES AND NOT AS A PENALTY BUYER SHALL BE OBLIGATED TO PAY on ALL ACCOUNTS NOT PAID ON THE DUE DATE THEREOF, THE LOWER OF (I) 11/2% PER MONTH ON THE OUTSTANDING ACCOUNT BALANCE OR (II) THE HIGHEST RATE PERMITTED BY LAW TOGETHER WITH ALL ATTORNEY'S FEES INCURRED BY SELLER TO COLLECT ANY DELINQUENT ACCOUNTS. Buyer agrees that notwithstanding any endorsements or legend appearing on Buyer's checks, drafts or other orders for payment of money they do not, solely because of such endorsement of legend or otherwise, constitute payment in full or settlement of the account. No failure of the Seller to exercise any right accruing from any default of the Buyer shall impair Seller's right in case of any subsequent default of the Buyer.

5. Standard Tolerances --- Except in particulars specified by the Buyer expressly agreed to in writing by Seller, the materials furnished hereunder are produced in accordance with standard manufacturing practices at the country of origin. All materials are subject to mill tolerances and variations consistent with normal manufacturing practice with respect to dimension, weight, straightness, section, composition and mechanical properties, normal variations in surface and internal conditions and in quality, to deviations in tolerances and variations consistent with practical testing and inspection methods and to regular mill practices of Seller's suppliers of over and under shipments. The Seller is not responsible for any deterioration in quality which may result from processing operations or improper use by the Buyer.

6. Changes --- Order or specifications may not be cancelled or changed except upon terms that will indemnify the Seller against all loss. Postponement of delivery at Buyer's request, if for a period of more than thirty days, will not be made without Seller's approval first being obtained. Seller assumes no responsibility for any changes in specifications unless such changes are confirmed in writing by Buyer and accepted in writing by Seller. Any price variation resulting from such changes shall become effective immediately upon the acceptance of such changes .

7. Delivery and Transportation --- Delivery terms are as stated on the face of this document. Terms are subject to change without notice to those in effect at time of shipment .

   A. Shipments F.O.B. Destination --- Unless indicated otherwise on the face of this document, all shipments made F.O.B. destination at Buyer's plant or such other place served by common carrier at which Buyer or his representative takes custody of the product, when custody is taken at a point within the United States, are based upon prevailing freight rates. Freight will be allowed on delivered prices only to the extent set forth on the face of the invoice. Cash discounts provided for in this order shall apply only to the discount value as indicated on the face of the invoice. In the case of pickup by the Buyer, Buyer's truck is destination and Seller will not deliver or bear any cost of shipment or transportation or make any allowance with respect thereto. Seller will in no event be responsible for spotting, switching, drayage, or other local charges at destination.

   B. Deliveries F.O.B. Shipping Point --- Unless indicated otherwise on the face of this document, when the order is sold F.O.B. shipping point, whether the same be premises of Seller or its supplier, the cost of transportation thereof shall be borne by the Buyer.

8. Inspection --- Where Buyer is to inspect, inspection and acceptance must be made before shipment.

9. Warranty and Limitation of Remedies --- Seller undertakes that the products sold hereunder shall conform to specifications on the face hereof. Upon receipt of definite shipping instructions from Seller, Buyer shall return all defective material or material not conforming to such specifications to Seller after inspection by Seller, or at Seller's election subject to inspection by Seller's representative. The material returned must be returned in the same condition as when received by the Buyer. Defective material or material not conforming to specification so returned shall be replaced or repaired by the Seller without an additional charge or, in lieu of such replacement or repair, Seller may at its option, refund the purchase price applicable to such material. Seller agrees to pay return transportation charges not exceeding those which would apply from original destination on all defective material or material not meeting specification. However, Seller shall not be obligated for such charges when material returned proves to be free from defect and to meet specifications. Material which proves to be free from defect and to meet specifications shall be held by Seller for shipping instructions. Buyer shall furnish such instructions promptly upon request. SELLER' S LIABILITY SHALL BE LIMITED SOLELY TO REPLACEMENT OR REPAIR, OR, AT SELLER'S OPTION TO REFUNDING THE PURCHASE PRICE APPLICABLE TO DEFECTIVE MATERIAL OR MATERIAL NOT MEETING SPECIFICATIONS. SELLER SHALL IN NO EVENT BE LIABLE FOR ANY CONSEQUENTIAL OR INCIDENTAL DAMAGES OR FOR LOSS, DAMAGES OR EXPENSES DIRECTLY OR INDIRECTLY ARISING FROM THE USE OF THE MATERIAL INCLUDING, WITHOUT LIMITATION, WAREHOUSING, LABOR HANDLING AND SERVICE CHARGES NOT EXPRESSLY AUTHORIZED BY SELLER. THIS WARRANTY IS IN LIEU AND EXCLUDES ALL OTHER WARRANTIES (except for any warranty furnished by any supplier which runs directly in favor of the Buyer) GUARANTEES OR REPRESENTATIONS, EXPRESS OR IMPLIED, BY OPERATION OF LAW OR OTHERWISE, INCLUDING ANY WARRANTY OF MERCHANTABILITY OR FITNESS FOR PURPOSE.

10. Claims --- Any course of dealings between the parties to the contrary notwithstanding, at Seller's election any claim for breach of warranty, failure or delay in delivery or otherwise, shall be deemed waived by the Buyer unless presented in writing to the Seller within ten days after receipt of material. No inspection or investigation of claims by the Seller even though occurring after the period above specified, shall be deemed a waiver of this provision. Carriers are responsible for goods lost or damaged in transit and Buyer must immediately notify the carrier in writing of such loss or damage.

11. Taxes --- All taxes of any sort now or hereafter imposed by any federal, state, municipal or other governmental agency that may be levied against this transaction at any time now or in the future are for the Buyer's account.

12. Source of Materials --- Unless otherwise expressly agreed upon, Seller has the right to obtain the material ordered from any source at its discretion.

13. Patents --- If any material shall be sold by Seller to meet Buyer's specifications or requirements and is not a part of Seller' s standard line offered by it to the trade generally in the usual course of Seller's business, Buyer agrees to defend, protect and save harmless Seller against all suits at law or in equity and from all damage, claims and demands for actual or alleged infringement of any United States or foreign patent and to defend any suits or action which may be brought against Seller for any alleged infringement because of the sale of any such material

14. Waivers --- No waivers by the Seller of any breach of any provisions hereof shall constitute a waiver of any other breach of such provision. Seller's failure to object to provisions contained in any communication from the Buyer shall not be deemed an acceptance of such provisions or as a waiver of the provisions of this contract.

15. Compliance With Laws, Rules and Regulations --- In the performance of its obligations hereunder, Seller shall comply with all applicable laws, ordinances, rules and regulations including, without limitation: Executive Order 11246 (Equal Employment Opportunity); Executive Order 11625 (Minority Business Enterprises), Vocational Rehabilitation Act of 1973 and Executive Order 11758 (Employment of Handicapped Persons); Veterans Employment and Readjustment Act of 1972 and Executive Order 11701 (Disabled Veterans and Vietnam Veterans); Executive Order 11141 (Age Discrimination in Employment); and Fair Labor Standards Act of 1938.

16. Timing of Billing to Buyer - Seller will invoice Buyer upon shipment from its supplier or facility, unless otherwise indicated on the face of this document.

17. Storage of Material For Buyer - If, at Buyer's request, goods covered by this document are held at Seller's facility or service provider for more than 21 days after they are available for shipment, Buyer shall accept Seller's invoice and pay said invoice based on payment terms set forth herein.

18. Material Reservation - Seller will only reserve material for 30 days with receipt of an executed purchase order, quote or order acknowledgement acceptable to Seller. After that time, material availability, price and shipment date may be adjusted, at Seller's option.

R&B PROTECTIVE COATINGS, INC.
P.O. BOX 652 • Linden, Ca 95236
Lic. No. 444762
(209) 887-2030 • Fax: 887-2029

# FAX COVER

19968 E. Hwy 26
P.O. Box 652
Linden, CA. 95236

209-887-2030 - phone
209-887-2029 - fax
WWW.RB-PROTECTIVECOATINGS.COM
NICK@RB-PROTECTIVECOATINGS.COM

**To: Granite Construction Company**
**Attn: Scott Edwards**
**Fax: 916-369-0429**

**From: Nick Joaquin**
**Date: 9/13/2016**
**Number of Pages: 3**

# RE: CT 04-3G59U4

Attached i- ...e of work:

1. **Bl.** Low Bid **Soldier Pile.**
2. **FA** **ds,**
   prio **will allow.**
3. **FAI** **ner Pile Plates,**
4. **FRI** **facility.**
   note: **as identified on the proposal.**

Also atta ...ite as required by the coating specifica

If you hav ... questions or need any further information, please feel free to give me a call.

Thanks,

Nick

R&B PROTECTIVE COATINGS, INC.
P.O. BOX 652 • Linden, Ca 95236
Lic. No. 444762
(209) 887-2030 • Fax: 887-2029
www.rb-protectivecoatings.com

**PROPOSAL**

DATE: September 13, 2016
TO: Granite Construction Company
ATTN: Scott Edwards
FROM: Nick Joaquin
**PHONE NUMBER: (209) 887-2030**
FAX NUMBER: (209) 887-2029
E-MAIL: nick@rb-protectivecoatings.com
**WEB SITE: www.rb-protectivecoatings.com**

PROJECT: **CT 04-3G59U4**

SURFACE PREPARATION: SSPC-SP10 Near White Blast Clean

COATING SYSTEM: Apply one coat Solvent Based Inorganic Zinc @ 4 to 8 mils total D.F.T.
(when measured in accordance with SSPC-PA2, Level 5)

QUANTITY: 24 – W24x146# Steel Soldier Pile, per Structure Plan

PRICE:

| | |
|---|---|
| **1. BID ITEM 123 - Clean and Undercoat Soldier Pile to bottom of lagging +5'** | **$12,180.00** |
| **2. FABRICATION – Provide and Install 5/8"Ø x 4" Headed Studs (approx. 900 studs)** | **$14,877.00** |
| **3. FABRICATION – Provide and Install Corner Pile Angle Plates (Pile #5 & #21)** | **$ 5,640.00** |
| **4. FREIGHT – Provide Freight to Jobsite from R&B's Facility (3 loads)** | **$ 2,775.00** |

**Note: The pricing above includes all applicable material sales tax and R&B's services are not taxable. Therefore, there is no need to add any additional taxes to this project proposal**

With payment to be made as follows: Net Thirty (30) Days
****R&B reserves the right to modify the payment terms for any reasons associated with the project****

COMMENTS: **The proposal does not include any field work. All testing to be performed at R&B's Facility. Fabrication pricing does not include 3rd Party Inspection and is based on being performed at R&B's facility prior to coating if allowed by project construction. The freight price includes one hour for unloading at the jobsite. Should additional standby time be required, it will be billed accordingly at $95.00 per hour. The jobsite is to be accessible with a standard CA legal tractor semi-trailer. Contractor is to provide sufficient turn around space or offer an alternative drop zone.** R&B is not responsible for any inaccessible areas or rust leaching caused by inaccessible areas. The price does not include any allowance for third party inspection. Any testing beyond R&B's Standard Quality Control of PA-2 will be done at R&B's Facility on a change order basis. Pricing is based on processing straight run knockdown structural steel, unless otherwise notified prior to quoting. The quoted pricing is based on processing full loads or all project steel in a process run. Piecemeal processing is subject to additional costs. The pricing noted above is based on either a detailed project takeoff received prior to quoting or based on per square foot basis. Square foot pricings provided are based on steel being processed having a minimum 1sf per lineal foot. All rack marks are to be touched up in accordance with R&B's standard packaging. The price does not include conditioning of thermal cut edges (TCEs) or knife edges produced by others. Any work performed beyond that directly stated above will be done so on a change order basis. The price does not include any surface preparation of R&B's shop applied primer prior to additional coats applied in the field. The surface preparation of the shop applied coatings required for field applied coats is the responsibility of the field painter. Primer only systems should be protected or top coated within Manufacturer's Recommendations. R&B welcomes and encourages owner's acceptance and / or 3rd party inspection provided by others at our facility. Any coating defects identified by the contractor after leaving R&B's facility that are deemed to be the responsibility of R&B will be shipped back to R&B's Facility by the contractor at the contractor's expense for the necessary repairs. R&B will only warranty the application of the coating to be applied in accordance with the manufacturer's recommendations and the project specifications provided and does not apply any warranty to the coating material or it's intended use. Any warranties applied to this proposal are for a duration of One (1) Year from the date of R&B's Final QC. Any warranties beyond One (1) Year will need to be discussed, priced and issued prior to work performed. Price does not include a dunnage surcharge for any dunnage provided by R&B for shipping painted steel. R&B will make all efforts to meet our customer's delivery requirements. However, R&B is not a party to onsite requirements and assumes no responsibility for jobsite delays, back-charges, adverse weather conditions and all inconveniences for final erection and installation. Schedules will be binding only if R&B receives a written delivery schedule in a timely fashion prior to coating, and concurs to meet the submitted schedule in writing. Contractor will pay interest at the rate of 1.5% monthly on all overdue balances. R&B is a supplier, not a subcontractor, and should be treated as such on this project. All work is to be performed on a simple Purchase Order only. Delivery of steel to R&B or notice to proceed for said work acts as full acceptance of this proposal. Acceptance of this proposal makes this document legally binding. This document shall supersede any additional documents and purchase orders that are not agreed upon in writing. This proposal may be withdrawn by R&B if not accepted within 30 days. Contractor will pay all attorney fees & costs needed to collect overdue balances.

**ACCEPTANCE OF PROPOSAL**

The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be as outlined above.

**Accepted by:**_____ **Date:**_____

**Signature:**_____

*** R&B will package all painted steel in order to minimize shipping damage, and whether or not R&B is providing freight to the jobsite, R&B will not be held responsible for any shipping or handling damage, such as dunnage or strapping marks, erection damage or damage caused by shipping uncured paint due to constricted schedules, and will follow the guidelines set forth in SSPC PA-1, Section 8.3.

**Shop Applied Coatings will require Touch-Up after installation, provided by others.**

I have read and fully understand the above regarding possible damage to coated steel. **Initial**_____

PAGE 03/03
R&B
09/14/2014 19:59 2098872029

SSPC
The Society For Protective Coatings

# R&B Protective Coatings, Inc.

*of* Linden, CA

*has met or exceeded the requirements set forth in the SSPC Painting Contractor Certification Program for*

## SHOP APPLICATION OF PROTECTIVE COATINGS
## SSPC-QP 3

**Enclosed Shop**

ANAB ACCREDITED INSPECTION BODY

*President, SSPC*

March 31, 2016 – March 31, 2017

*Validation Period*

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.

Rupert
Construction Supply
3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

# Estimate

| Date | Bid Date | Estimate # |
|---|---|---|
| 9/13/2016 | 9/13/2016 | 16134 |

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 04-3G59U4 Location: Alameda & San Joaquin Co.

| Description | Qty | Unit | Unit Price | Total |
|---|---|---|---|---|
| BI 57: Steel Solder Piles (W24 x 146), Grade 50, Domestic<br>Various Lengths<br>Freight included to Coaters in Linden, CA | 726 | LF | 89.59 | 65,042.34T |
| BI 122: Treated Timber Lagging, DF #1 BTR, full sawn, ACQ .60, UC4B<br>6 x 12 - 6' mults | 8 | mbf | 1,350.00 | 10,800.00T |
| *Optional: Cut timber lagging to size | 8 | mbf | 25.00 | 200.00 |
| Lumber Product Assessment | 1 | lot | 108.00 | 108.00 |
| Estimated Freight Charge to Jobsite | 1 | truck | 1,200.00 | 1,200.00 |
| 40d galv nails for lagging<br>*Freight not included* | 1 | box | 100.00 | 100.00T |
| BI 123: Clean and paint steel soldier piling | 1 | lot | 13,398.00 | 13,398.00 |
| Fabrication: Provide and install 5/8 diam x 4" headed stud (Approx. 900 studs) | 1 | lot | 15,620.00 | 15,620.00 |
| Fabrication: Provide and install corner pile angle plates (pile #5 & #21) | 1 | lot | 5,922.00 | 5,922.00 |
| Estimated Freight Charge to Jobsite | 3 | loads | 1,000.00 | 3,000.00 |
| Terms and Conditions of Quote:<br>Material price is subject to market conditions. Price good for 30 days. Items included in quote price are limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor must verify field dimensions. Actual quantities are the responsibility of the contractor.<br>*Lead times are based on the date purchase order is received*<br>**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.<br>Piles, and all other materials that require paint, will be billed at the time they are shipped to the coaters. Cost for Coating will be billed upon completion and shipment to the job site<br>Payment terms: Net 30<br>SALES TAX NOT INCLUDED | | | 0.00 | 0.00 |

Samantha Ellsworth
Sam@Rupertsupply.com
(925) 229-5577

| | |
|---|---|
| Subtotal | $115,390.34 |
| Sales Tax (0.0%) | $0.00 |
| Total | $115,390.34 |

Back To Query Form

## Search Returned 1 Records

Fri Jan 17 11:31:20 PST 2014

### Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

| | |
|---|---|
| Firm ID | 32785 |
| Firm/DBA Name | RUPERT CONSTRUCTION SUPPLY, LP |
| Address Line1 | 12405 GOLD FLAKE CT. |
| Address Line2 | |
| City | RANCHO CORDOVA |
| State | CA |
| Zip Code1 | 95741 |
| Zip Code2 | |
| Mailing Address Line1 | 3941 PARK DR., STE. 20-487 |
| Mailing Address Line2 | |
| Mailing City | EL DORADO HILLS |
| Mailing State | CA |
| Mailing Zip Code1 | 95762 |
| Mailing Zip Code2 | 4549 |
| Certification Type | DBE |
| EMail | karen@rupertsupply.com |
| Contact Name | KAREN WONNENBERG |
| Area Code | ( 925 ) |
| Phone Number | 229-5577 |
| Fax Area Code | ( 916 ) |
| Fax Phone Number | 673-9737 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 00; |
| Districts | 00; |
| DBE NAICS | 423990; 444190; |
| ACDBE NAICS | |
| Work Codes | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP; |
| Licenses | |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

Back To Query Form

Granite Construction Company-Santa Cla Page 4 of 4 2016-09-14 16:39:12 (GMT) 19252692861 From: Karen Wonnent

**Rupert**
**Construction Supply**

DIR Registration number - 1000008293

The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014. Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was assigned the number above.

p (925) 229-5577 · f (916) 673-9737
3941 Park Drive Suite 20-437 · El Dorado Hills, CA 95762

# FAX COVER SHEET

| | |
|---|---|
| TO | GraniteConstructionCompany-Santa Clara |
| COMPANY | GraniteConstructionCompany-Santa Clara |
| FAXNUMBER | 14083277090 |
| FROM | KarenWonnenberg |
| DATE | 2016-09-14 16:36:11 GMT |
| RE | Caltrans 04-3G59U4 Bid |

## COVER MESSAGE

Pleasesee attached our quote for todays Caltrans bid 04-3G59U4.

Also please see attached our DBE Query and DIR flyer

Thank you

Rupert Construction Supply

Samantha Ellsworth

(925) 229-5577 ext 4

Sam@rupertsupply.com

**Antigo CONSTRUCTION INC.**

Pavement rubblizing,
cracking & seating,
and breaking for removal

SINCE 1982

Antigo Construction Family of Companies

Western Division

# Quotation

PROJECT: Route 580 Near Livermore
Alemeda & San Joaquin County, CA
Contract No. 04-3G59U4
Bid Date: 9/14/16

TO: Granite Construction Company
715 Comstock St.
Santa Clara, CA 95054

Phone: 408-327-701[illegible] 8-327-7090

| Des | Unit | Unit Price |
|---|---|---|
| Crack Existing Pcc Paver | SY | $ 0.50 |
| Mobilization | Each | $3,800 |

Low Bid

**CLARIFICATIONS:**

- Antigo Construction
- Antigo Construction w
- Mobilizations are $3,80[illegible] testing equipment to the jo
- *There will be a minimum quantity in some phases. T[illegible]

[illegible]tions.
drilling/water

[illegible]ed cracking
. cracking charge.

**EXCLUSIONS:**

- All layout - General contractor sha
of pavement that are to be cracked.
- [illegible]
- [illegible]
- All saw cutting, sweeping, dust control, p[illegible]r panel repair.

[illegible]cilities and clearly marking all areas

**GENERAL:**

- If bond is required, the cost of bond [illegible] shall be added to this quotation.
- Any sales tax, gross receipts tax, local tax, etc. shall be paid by others.
- Any additional costs due to owner controlled insurance programs shall be paid by others.
- Any retention withheld shall be paid within ninety days of Antigo's completion of work.
- This quotation shall become an exhibit of any subcontract resulting from it.
- This quotation is valid for 60 days from date of letting.

CA Lic.# 637303
CA DIR# 1000006930

9/13/2016

BOND RATE = 3%
4 MOS TOTAL

# APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 Office • (559) 651-7905 Fax

*CA LIC #283095 • DIR# 1000004858 • SMALL BUSINESS # 20321*

**PROJECT NAME:** CALTRANS ROUTE 580 SAN JOAQUIN & ALAMEDA COUNTIES **PROPOSAL #:** 16-415
**LOCATION:** LIVERMORE
**PROJECT #** 04-3G59U4

| ITEM # | TYPE OF WORK | SCOPE OF WORK TYPE | QUOTE FOR NIGHTIME HOURS | | TOTAL |
|---|---|---|---|---|---|
| 89 | PLACE ASPHALT CONCRETE DIKE TYPE | C | 2410 | LF | $2,289.50 |
| 90 | PLACE ASPHALT CONCRETE DIKE TYPE | E | 49700 | | $47,215.00 |
| 91 | PLACE ASPHALT CONCRETE DIKE TYPE | F | 15[illegible] | | $15,010.00 |

Low Bid

4,514.50

to our

license

ed

DAYS ON JOB 10 to 13 MO

We propose to furnish labor and equipment in strict accorda
proposal number with all inquiries and correspondence.

1. Proposal excludes traffic control, grading & cleaning, layout o
asphalt under dike (pre-pave), asphalt and trucking.
2. Dike machines require 12' width, discharge from left side only. C
surface only.
3. Purchase order must be received within thirty (30) days from date of qu
4. Proposal is for Monday through Friday ( Non-Holiday) Work performed d
5. We require 15 days notice prior to start of work.
6. Unit prices quoted are for machine extruded asphalt only. Handwork extra.
7. Asphalt Dike Construction, Inc shall not be responsible for the protection of t
...s that may be required due to damage by others.
8. If a job is cancelled by customer after APCO's equipment and crew has been d
mobilization charges incurred. If a job is cancelled by customer after APCO has be
time incurred. *(minimum 2 hr show-up)*
...ess of conditions, customer will assume responsibility for all
...site, regardless of conditions, customer will assume responsibility for
9. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects.
10. Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of $10,000 or less.
11. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate.
12. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

SUBMITTED BY:
Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

ACCEPTED

CONTRACTOR DATE

Larry Grimes 9/13/2016
LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

* PER RICH @ APCO 9/14/16 @ 10:42 AM
$75/SY FOR OSD'S.

# FAX COVER SHEET

| | |
|---|---|
| TO | Santa Clara |
| COMPANY | GraniteConstruction |
| FAXNUMBER | 14083277090 |
| FROM | APCOOFFICE |
| DATE | 2016-09-13 21:41:45 GMT |
| RE | Caltrans No.: 04-3G59U4, Livermore |

## COVER MESSAGE

Please call or e-mail Rich or myself if you have questions or concerns.

Jim Coughlin 559-651-7900, jim@apcodike.com

IN bid

# A. C. DIKE CO.

*Specialty Paving Inc.*

**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT 04-3G59U4 ALAMEDA CO. RT 205, 580 / SAN JOAQUIN CO. RT 580**

Bond Rate: 2.25%

**BIDS: 08/24/16**

10 Shifts

**PLACE ONLY *67,860 LF ASPHALT DIKE TYPES (C,E,F)@ $1.35 LF**
**& HMA MISC AREAS 160 SQYDS OVERSIDE DRAINS @ $75.00 SQYD**

**PRICE INCLUDES TACK AND TWO MOBILIZATIONS.** $2450/EA additional Mobilizations AND 2 EA for 4 total
**ASPHALT AND TRUCKING BY PRIME CONTRACTOR**
**TRAFFIC CONTROL BY PRIME CONTRACTOR**

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL**

CAL. LIC. # 407417 NEV. LIC. #24188
**2788 VENTURE DR. LINCOLN, CA. 95648**
**(916) 652-0159 FAX (916) 645-9618**
**WWW.ACDIKE.COM**
**DIR# 1000005929**

# A. C. DIKE CO.

*Specialty Paving Inc.*

**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT 04-3G59U4 ALAMEDA CO. RT 205, 580 / SAN JOAQUIN CO. RT 580**

**BIDS: 09/14/16**

**PLACE ONLY *67,860 LF ASPHALT DIKE TYPES (C,E,F)@ $1.35 LF**
**& HMA MISC AREAS 160 SQYDS OVERSIDE DRAINS @ $75.00 SQYD**
**DIKE AND OVERSIDE DRAINS WILL REQUIRE TEN SHIFTS**

**PRICE INCLUDES TACK AND [redacted]**
**ASPHALT AND TRUCKING BY PRIME CONTRACTOR**
**TRAFFIC CONTROL BY PRIME CONTRACTOR**

* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

CAL. LIC. # 407417 NEV. LIC. #24188
**2788 VENTURE DR. LINCOLN, CA. 95648**
**(916) 652-0159 FAX (916) 645-9618**
**WWW.ACDIKE.COM**
**DIR# 1000005929**

# FAX Quote

MOB → INCLUDES
T C → DO NOT INCLUDE

1.5%
1.54%

Date: 9/14/2016

To: GRANITE CONSTRUCTION
Attention: SCOTT EDWARDS
scott.edwards@gcinc.com
From: DAVE PIMLEY, 209-275-7031
Pages: 1

Phone: 916-855-4400
Fax: 916-369-0429

Bid Date: 09/14/16
Bid Time: 2:00 PM

Subject: **CALTRANS 04-3G59U4 - ROUTE 580**

AMERICAN PAVEMENT SYSTEMS, INC

*Union Contractor*
*CA Certified Small Business*
*CA SBE# 1766307*

| ITEM # | DESCRIPTION | UNIT | QUANTITY | UNIT $ | TOTAL $ |
|---|---|---|---|---|---|
| 80 | ASPHALT RUBBER BINDER | TON | 180 | $2,000.00 | $ 360,000.00 |
| 81 | PRECOATED SCREENINGS | TON | 2,100 | $162.00 | $ 340,200.00 |
| 185 | MOBILIZATION | LS | 1 | $77,000.00 | $ 77,000.00 |
| | | | | | |
| | | | | TOTAL | $ 777,200.00 |

*Quote is based on Net 30 Payment Terms.*
*This quote must become part of subcontract.*
*Work must be scheduled 8 weeks in advance to assure crew availability*

***INCLUSIONS:***

1 Move-in (s), additional moves at $35,000.
**Quote based on 14 Consecutive (M-F) Shifts per Prime Contractor.**
Additional Shifts are **$45,000 each.**
Deducts for less shifts is **$10,000 each, with a maximum of**
For Saturday Work, add **$3,500/Shift**, Sunday Work
This quote assumes to **"Opt-In"** on the Ind
No credit for saved days as the
Asphalt Rubber and Precoated
Includes Asphalt Rubber Sprea

Low Bid

***EXCLUSIONS:***

Acceptance of bid/proposal accep
Any work not described above is spe
Stockpile Area to be provided by Prim
Posting / Notification.
Pre Sweeping of Asphalt/Grindings, Po
Traffic Control, Traffic Control Plan, Perm
Flush Coat, Fog Seal, Tack Coat.
Testing, QA-QC Plan & Inspection
SWPPP (Storm Water Pollution Program)
Bond, Bondable @ 1.5%.
Pavement Repairs, Herbicide, Crack Weeding
Stripe / Marker - Removal, Replacement, Prote
Temporary Tabs /Temporary Striping / Marking
Construction area signs, Portable Message Boar

...ng.

Accepted: _____
Contractor/Firm

By: _____
Authorized Representative, Owner

Date: _____

*American Pavement Systems is signatory to Operating Engineers and Laborers.*

*1012 11th STREET #1000 • MODESTO, CA 95354, USA • PHONE (209)522-2277*
*FAX NO. (209) 408-0427 • CA LICENSE NO. 943792A • DIR #1000000207*

TELFER PAVEMENT TECHNOLOGIES, LLC

General Engineering Contractors – Paving, Chip Seal, Micro Surfacing, Slurry Seal
4522 Parker Ave Building 700, Suite 350 □ McClellan, CA 95652 □ Main Office (916) 383-1756
FAX (916) 383-4084 STATE CONTRACTORS LICENSE #1005314 DIR#1000027901

**To:** Estimator
**Attn:**
**PHONE:**
**FAX:**

**PROJECT:** Caltrans 04-3G59U4 Project ID 0415000066
**BIDS:** 9/14/2016 @ 2PM

TPT is pleased to submit a formal proposal on the above referenced project. The following shall serve as a breakdown of our estimate. Addendums Received and Acknowledged

| Item # No Item | | Unit | Quantity | | Unit Price | | Total Price |
|---|---|---|---|---|---|---|---|
| 80 | Mobilization | LS | 1 | $ | 150,000.00 | $ | 150,000.00 |
| 81 | Asphalt Rubber- Binder | Ton | 180 | $ | 775.00 | $ | 139,500.00 |
| | Pre Coated Screenings | Ton | 2,060 | $ | 275.00 | $ | 566,500.00 |
| | | | | | | $ | 856,000.00 |

INCLUSIONS:
TPT will provide Labor, Equipment, and Materials for the asphalt rubber binder and pre coated screenings.
Verification of Spray Apply Equipment and Asphalt Rubber Plant Calibrations.
Bid is based on (3) consecutive work weeks along with (14) shifts in this (3) week window.
Post Sweeping only.
Additional Shifts @ $20,000.00 Each.
Telfer's bid is based on opting in to the oil index.
Additional Mobilizations @ $45,000.00 Each.

EXCLUSIONS: Traffic Control of any kind, Pre Sweeping, Skin Patching of any kind, Tack Coat if Required, Permits, Fees, Bonds, Inspection or Testing of Any Kind, Asphalt Repairs, Heavy Cleaning/Pressure Washing, Weed Spraying and Weed Removal of any Kind, Crack Routing and or Crack Sealing, Prime to Supply Water Hydrant and Staging Area within 2 miles of Project, Clearing/Grubbing, Vegetation / Tree Trimming, Tack/Prime Coat, Railroad Traffic Control, Security Classes/Badging, Stripe/Marker Removal and Replacement, Stripe/Marker Protection, Temporary Delineation of any type, Curb Painting, Bollard Painting, Wheel Stops, Sandblast or Grinding of any type, Repair of power steering marks, reflective cracking and or scuffing (inherent to materials being used), Any and all Union agreements/Letters of Assent/Fees/Contributions/PLAs, SWPPP/WPCP, QA/QC/Testing, CAS/CMS/ Airport signs and or Boards.

(Bondable @ .75%) Please allow up to 6-8 weeks advanced notice for scheduling.

All accounts are due after completion of work. A late payment penalty of 2% will be added to past due accounts of over 20 days. If you have any questions regarding this proposal , please give us a call at 916-383-1756

Thank you for your consideration.
Very Truly Yours

Steve Olsen
Vice-President Slurry Division

Gerco
Contractors, Inc
*Sign Structures* *Sign Foundations*
2280 GRASS VALLEY HWY #306 - AUBURN, CA. 95603 - PHONE (530) 268-1188 - FAX (530) 268-3958
*Signing California Highways since 1991*

# QUOTATION

**Date:** 9/14/16
**License # 734353**
**Contract #** 04-3G59U4
DIR #1000006118
*We are pleased to submit the following bid:*
***Job Description:*** Alameda County Route 580 Patterson Pass Road
District 4 & 10, Routes 205, 580

| ITEM # | DESCRIPTION | UNIT | QNTY. | UNIT | TOTAL |
|---|---|---|---|---|---|
| 99.00 | 60" CIDH Concrete Pile Sign Foundation | LF | 53 | | $68,635.00 |
| 112.00 | Furnish Sign Structure Truss | LB | | | $109,408.75 |
| 113.00 | Install Sign Structure Truss | | | | $13,488.75 |
| 114.00 | Furnish Laminated Sign Panel (1" T | | | | $11,502.50 |
| 121.00 | Retroreflective Sheeting Type XI | | | | $2,472.50 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | $205,507.50 |

Low Bid

Exclusions:
No Traffic Control
No Survey, No Electrical
No Concrete Demolition, No Spoil Removal
No Bond
No concrete, soil or material testing
All access for rubber tire mounted drill rigs & c power to all hole locations.
No removal of rock that interferes with normal e of CIDH.
Quality control per section 8-3.02 is included .
Sign anchor bolts that are to be precast in walls or bridges are included, and installed by others
Covering of signs and sign covers are excluded
Based on 2 move-ins additional at $ 2,500.00 each
Taxes included
Night time / after hour concrete plant opening charges to be paid by others.
Concrete washout for sign foundation pours provided by others.

BC Quote: TRE-0292A

REVISED

# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. (714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

# Bid Proposal

Contractor's Lic. # 877686
*UNION CONTRACTOR - Laborers Local # 1184*
Class B, C 31, C 32, D 6, D 38, D 42, D 64
SBE Certified Firm - # 44966
DIR Number: 1000005503

Agency: Caltrans
Project: 04-3G59U4 - HMA Paving, Replace Approach, PPC Slab
Alameda and San Joaquin County, CA
REVISED BID ITEM #99 - DISREGARD PREVIOUS PRICE
Bid Date: 9/14/2016

Addenda Noted 1,2,3,4,5,6
Estimate Trevor Couch
Cell Phon 714-366-0383
Email: trevor@bctraffic.com

| Item | Item Description | Quantity | Unit | Unit Price | Extended Price |
|---|---|---|---|---|---|
| 33 | Remove Roadside Sign | 14 | EA | $ 145.00 | $ 2,030.00 |
| 99 | 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation)<br>*Excludes Removal of Spoils*<br>*Includes Rebar and Concrete* | 53 | LF | $ 1,900.00 | $ 100,700.00 |
| 112* | Furnish Sign Structure (Truss) | 29,975 | LB | $ 4.45 | $ 133,388.75 |
| 113 | Install Sign Structure (Truss) | 29,975 | LB | $ 0.18 | $ 5,395.50 |
| 114* | Furnish Laminated Sign Panel (1"- Type A) | 430 | SQFT | $ 31.43 | $ 13,514.90 |
| 115* | Furnish Single Sheet Aluminum Sign (0.063" - Unframed) | 490 | LB | $ 10.55 | $ 5,169.50 |
| 116* | Furnish Single Sheet Aluminum Sign (0.080" - Unframed) | 200 | SQFT | $ 10.75 | $ 2,150.00 |
| 117 | Roadside Sign - One Post | 33 | SQFT | $ 280.00 | $ 9,240.00 |
| 118 | Roadside Sign - Two Post | 2 | EA | $ 730.00 | $ 1,460.00 |
| 119 | Install Sign (Strap and Saddle Bracket Method) | 16 | EA | $ 130.00 | $ 2,080.00 |
| 120 | Install Sign (Mast Arm Hanger Method) | 6 | EA | $ 530.00 | $ 3,180.00 |
| 121* | Retroreflective Sheeting (Type XI) | 1,120 | SQFT | $ 6.34 | $ 7,100.80 |
| 145 | Object Maker (Type P) | 54 | EA | $ 165.00 | $ 8,910.00 |
| 146 | Object Maker (Type L-1) | 47 | EA | $ 145.00 | $ 6,815.00 |
| 180 | Mobilization<br>*For All BC Traffic Operations and Mobilizations* | 1 | LS | $ 10,000.00 | $ 10,000.00 |
| | *All Bid Items Exclude Any and All Electrical Work<br>*All Bid Items Exclude Traffic Control<br>*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic | | | | |
| | | | | BID PACKAGE TOTAL: | $ 311,134.45 |

*BID ITEMS INCLUDE DBE PARTICIPATION, CAN BE USED TO HELP MEET DBE GOAL

| | | | |
|---|---|---|---|
| Total Move Ins For Sign Structure Installation Operations: | 1 | EA | |
| Total Move Ins For Cast-In-Drilled Holes Operations: | 1 | EA | |
| Total Move Ins For Roadside Signs Operations: | 1 | EA | |
| Additional Move In Charge: | | EA | $ 1,950.00 |

***Inclusions and Exclusions:***

A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inaquated amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

For BC Traffic Insurance requirements please read General Term & Conditions for Insurance limitations.

Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.

MOVE INS MUST AMOUNT TO A MINIMUM OF $1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM $1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

## *Payment Terms:*

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

## *General Terms & Conditions*

### *NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."*

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Trevor Couch, Estimator
P:(714) 974-1190 F:(714) 974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

SENDING NOTIFICATION ... FAX RECEIVED SUCCESSFULLY ...

| TIME RECEIVED | REMOTE CSID | DURATION | PAGES | STATUS |
|---|---|---|---|---|
| September 14, 2016 at 10:07:57 AM PDT | | 122 | 2 | Received |


BC Quote: TRE-0292

# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865
(714) 974-1190 Tel. (714) 974-1753 Fax
Direct Line - (714) 974-1190 Ext. 125

# Bid Proposal

Contractor's Lic. # 877686
*UNION CONTRACTOR - Laborers Local # 1184*
Class B, C 31, C 32, D 6, D 38, D 42, D 64
SBE Certified Firm - # 44965
DIR Number: 1000005503

**Agency:** Caltrans
**Project:** 04-3G59U4 - HMA Paving, Replace Approach, PPC Slab Alameda and San Joaquin County, CA

**Bid Date:** 9/14/2016

Addenda Noted 1,2,3,4,5,6
Estimate Trevor Couch
Cell Phon 714-366-0383
Email: trevor@bctraffic.com

| Item | Item Description | Quantity | Unit | Unit Price | Extended Price |
|---|---|---|---|---|---|
| 33 | Remove Roadside Sign | 14 | EA | $ 145.00 | $ 2,030.00 |
| 99 | 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation) | 53 | LF | $ 1,170.00 | $ 62,010.00 |
| | *Excludes Removal of Spoils* | | | | |
| | *Includes Rebar and Concrete* | | | | |
| 112* | Furnish Sign Structure (Truss) | 29,975 | LB | $ 4.45 | $ 133,388.75 |
| 113 | Install Sign Structure (Truss) | 29,975 | LB | $ 0.18 | $ 5,395.50 |
| 114* | Furnish Laminated Sign Panel (1"- Type A) | 430 | SQFT | $ 31.43 | $ 13,514.90 |
| 115* | Furnish Single Sheet Aluminum Sign (0.063" - Unframed) | 490 | LB | $ 10.55 | $ 5,169.50 |
| 116* | Furnish Single Sheet Aluminum Sign (0.080" - Unframed) | 200 | SQFT | $ 10.75 | $ 2,150.00 |
| 117 | Roadside Sign - One Post | 33 | SQFT | $ 280.00 | $ 9,240.00 |
| 118 | Roadside Sign - Two Post | 2 | EA | $ 730.00 | $ 1,460.00 |
| 119 | Install Sign (Strap and Saddle Bracket Method) | 16 | EA | $ 130.00 | $ 2,080.00 |
| 120 | Install Sign (Mast Arm Hanger Method) | 6 | EA | $ 530.00 | $ 3,180.00 |
| 121* | Retroreflective Sheeting (Type XI) | 1,120 | SQFT | $ 6.34 | $ 7,100.80 |
| 145 | Object Maker (Type P) | 54 | EA | $ 165.00 | $ 8,910.00 |
| 146 | Object Maker (Type L-1) | 47 | EA | $ 145.00 | $ 6,815.00 |
| 180 | Mobilization | 1 | LS | $ 10,000.00 | $ 10,000.00 |
| | *For All BC Traffic Operations and Mobilizations* | | | | |
| | *All Bid Items Exclude Any and All Electrical Work | | | | |
| | *All Bid Items Exclude Traffic Control | | | | |
| | *Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic | | | | |
| | | | | BID PACKAGE TOTAL: | $ 272,444.45 |

*BID ITEMS INCLUDE DBE PARTICIPATION. CAN BE USED TO HELP MEET DBE GOAL

| | | | |
|---|---|---|---|
| Total Move Ins For Sign Structure Installation Operations: | 1 | EA | |
| Total Move Ins For Cast-In-Drilled Holes Operations: | 1 | EA | |
| Total Move Ins For Roadside Signs Operations: | 1 | EA | |
| Additional Move In Charge: | | EA | $ 1,950.00 |

***Inclusions and Exclusions:***

A minimum of 15 working days prior notification is required for each move- in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inequated amount of time to completed BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

If Bonding is required Please add 3% to the total bid price. A minimum price of $ 400.00 will be required for all bonds.

For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.

Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.

Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove USA Markings.

MOVE INS MUST AMOUNT TO A MINIMUM OF $1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET MINIMUM $1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT

*Payment Terms:*

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

*General Terms & Conditions*

*NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."*

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Trevor Couch, Estimator
P:(714) 974-1190 F:(714) 974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

CORAL
CONSTRUCTION COMPANY

## SUBCONTRACT PROPOSAL

| | | | |
|---|---|---|---|
| PROJECT: | RT 580 PATTERSON<br>ALAMEDA & SAN JOAQUIN CO., CADOT<br>04-3G59U4 | BID DATE:<br>ESTIMATE NO: | 9/14/16<br>160803C |
| PREPARED BY: | MARC ROBERTS | | |
| TERMS: | | REFER INQUIRIES TO: | MARC ROBERTS |

| ITEM | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 99 | 60" CIDH CONCRETE PILE (SIGN FOUNDATION) | 53.00 | LF | $ 3,275.00 | $ 173,575.00 |
| 112 | FURNISH SIGN STRUCTURE (TRUSS) | 29,975.00 | LB | $ 3.40 | $ 101,915.00 |
| 113 | INSTALL SIGN STRUCTURE (TRUSS) | 29,975.00 | LB | $ 0.60 | $ 17,985.00 |
| 114 | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | 430.00 | SF | $ 25.00 | $ 10,750.00 |
| →121 | RETROREFLECTIVE SHEETING (TYPE XI) | 430.00 | SF | $ 5.00 | $ 2,150.00 |
| 185 | MOBILIZATION | 1.00 | LS | $ 23,000.00 | $ 23,000.00 |
| | | | | TOTAL | $ 329,375.00 |

**TERMS AND CONDITIONS:**

1 BOND EXCLUDED.
2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
5 AERIALLY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM.
7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
8 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
9 PROPOSAL INCLUDES ONE MOBILIZATION. ADDITIONAL MOBS ARE $5,000 EACH.
10 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
11 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
12 BID ITEM 99 CAN BE REMOVED FROM PROPOSAL. IF THIS OPTION IS SELECTED ANCHOR BOLTS WILL BE SUPPLIED FOR OTHERS TO INSTALL.
13 NEED 6 SHIFTS OF TRAFFIC CONTROL.

C.6

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts
TITLE: ESTIMATOR
DATE: 9/14/16

# APPLY-A-LINE, INC.

19652 N. Hinch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762
DIR: 1000003300 C-32 LIC. # 562762

ATSSA MEMBER
SAFER ROADS SAVE LIVES

To: **General Contractors**

Project: 04-ALA-205-0.0/1.0, 580-0.0/8.0, 26.1/30.3 10-SJ-580-13.5/15.4
**04-3G59U4**

County: **ALAMEDA ,SAN JOAQUIN**
City: **CASTRO VALLEY, DUBLIN, LIVERMORE**

Bid Date: ~~9/9/2016~~ 9/14

The Following is our proposal for the above referenced project:

| Item #: | Description | Quantity: | Unit | Price: | Total: |
|---|---|---|---|---|---|
| 88 | SHDR RUMBLE GROUND-IN HMA | 835 | STA | 19.50 | 16282.50 |
| | | | | | |
| | | | | | **$16,282.50** |

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

**CONDITIONS OF PROPOSAL:**

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted [redacted]
3 If a formal subcontract is required a complete copy of this quote must be included.
4 [redacted]
5 12 Working days required for scheduling.
6 [redacted]
7 General contractor to provide water source and or refill rotomill for rumbles.
8 Stripe , temp stripe or solid dribble line must be in place to steer milling machine off of.
9 [redacted] 3-3,5 days sweeping needed.
10 [redacted] 3-3.5 days T.C. needed.
11 Gen. to provide dump site on job or dump truck for millings. Gen. to dispose of the millings.

*PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.*

**Thank you for the opportunity to quote this project with your company.**

**Sincerely,** Steve Puderbaugh

Low Bid

Steve Puderbaugh
Project Manager
steve@applyaline.com

# CALIFORNIA LAND SURVEYING

CERTIFIED SMALL BUSINESS # 1770957

D.I.R. # 1000015636

**Professional Land Surveyor License # 6408**

**Owner Operator**

September 14, 2016

To Bidder on **CALTRANS** Contract No. **04-3G59U4**

Project: ID **0416000066**

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN COUNTIES ON ROUTE 580 FROM PATTERSON PASS ROAD OVERCROSSING TO GREENVILLE OVERHEAD AND FROM EDEN CANYON ROAD UNDERCROSSING TO STROBRIDGE AVENUE UNDERCROSSING AND ON ROUTE 205 FROM SAN JOAQUIN COUNTY LINE TO MIDWAY ROAD UNDERCROSSING IN DISTRICTS 04 AND 10 ON ROUTES 205, 580.

** California Land Surveying has completed more Pre and Post construction surveys for CALTRANS than any other firm, and have developed the methods and processes that will become the standard in this vaguely written spec. Our experience saves valuable time, prevents confusion and gives us the confidence to deal with any issues that may arise from day one. **

With close to sixty years of combined land surveying experience and a near parallel level of construction experience enables California Land Surveying a level knowledge and competence that few can match. Our firm has extensive experience with ADA improvement projects and have worked with Private Contractors, Cities, State, and The Federal Government to complete projects within regulations and time constraints. With the new Caltrans specs for Pre and Post Construction Surveys now in affect California Land Surveying is in the forefront of the certification process and will work directly with you to ensure compliance is met. California Land Surveying is an employee owned and operated certified Small Business. Below is our itemized bid.

California Land Surveying is excited to be bidding on the project and look forward to building a working relationship that extends to future projects.

Thank You,


## CALIFORNIA LAND SURVEYING PLS 6408

P.O. Box 1175 Three Rivers, CA 93271 (559)786-5510

**Contact: Charles Gilbert**

**Ph. (559) 740-6009**

**Fax. (559) 561-4834**

Mail to: californialandsurveying@gmail.com
Web: californialandsurveying.net


# Survey Proposal
# For
# PRE/POST CONSTRUCTION SURVEYS

**Solicitation Number 04-3G59U4**

**Federal-Aid Project: ACIM-000C(438)E**

**Description of Project**
**Construct Curb Ramps and Sidewalks**

The following Tasks/Subtasks are included in this proposal. *The Surveyor is responsible for all work meeting the requirements of the Surveyor's proposal.*

**TASK – SURVEY CONCRETE CURBS AND SIDEWALKS 1 TOTAL**
**Item No. 139 Item Code # 733000**

- **Subtask 1 PRECONSTRUCTION SURVEY 1 TOTAL**
  **Item No. 139 Item Code # 733000**

As per section 73-3.01D:
Perform a preconstruction survey to verify that forms and site constraints will allow the design dimensioning and slope requirements to be achieved.

- **Subtask 2 POSTCONSTRUCTION SURVEY 1 TOTAL**
  **Item No. 139 Item Code # 733000**

  As per section 73-3.01D:
  Upon completing construction of these facilities, perform a post construction survey and verify that design dimensioning and slope requirements contract were achieved. The post construction survey must include a minimum of 3 measurements for each dimension and slope requirement shown. Individual measurements must be equally distributed across the specified slope or dimensional surface.

- **Subtask 3 SUBMITAL OF SURVEY**

  As per section 73-3.01C:
  Within 2 business days of performing the surveys, submit preconstruction and post construction surveys signed and sealed by one of the following:
  Land surveyor registered in the State

**TOTAL for Subtasks 1, 2 & 3 @ $5,500.00 per ramp** **$5,500.00***

*Any work performed outside the scope of subtask 1, 2 and 3 including re-staking or encompassing any change orders shall be performed at a rate of $280.00 per hour.
*Traffic Control shall be provided by the Contractor.

* California Land Surveying carries the following insurance
  - General Liability Coverage of $2,000,000.
  - Professional liability Coverage of $1,000,000.
  - Workers Compensation of 1,000,000
  - Automobile Liability of $1,000,000
  - Umbrella liability of $1,000,000

Any additional insurance requirements will be at cost of the requirement and added to the above proposal.

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

# Proposal

Phone: (626) 228-3670
Fax: (626) 228-3521
CA License # 1012305 DIR # 1000036375 SBE CERT ID: 2001615

**Proposal:** 160914E
**Date:** 9/14/2016

| To: | Project: |
|---|---|
| Granite Construction<br>Attn: ESTIMATOR<br>4001 Bradshaw Rd.<br>Sacramento, CA 95826 | 04-3G59U4 Rt 580 Barrier |

| Estimator | Email | Phone |
|---|---|---|
| Todd Wingo | todd@dbeconstructors.com | (916) 838-3692 |

| Bid Item | Description | UOM | Unit Price | Extended Price |
|---|---|---|---|---|
| 158 | Concrete Barrier (Type 60) | LF | 100.00 | 52,000.00 |
| 159 | Concrete Barrier (Type 60A)(F) | | 120.00 | 16,200.00 |
| 160 | Concrete Barrier (Type 60C) | | 68.50 | 1,911,150.00 |
| 161 | Concrete Barrier (Type 6[illegible] | | 90.00 | 138,330.00 |
| 162 | Concrete Barrier (Type 60F | | 500.00 | 42,000.00 |
| 163 | Concrete Barrier (Anchor Blc | | 450.00 | 54,000.[illegible] |
| 164 | Concrete Barrier (Transition) | | 600.00 | 49,200.00 |
| 184 | Concrete Barrier (Type 60F) | | 500.00 | 80,000.00 |
| 185 | Mobilization | | ,000.00 | 200,000.00 |
| | | | Proposal Total: | $ 2,542,880.00 |

Low Bid

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

# Proposal

## Scope of Work

Addendums noted: 1, 2, 3, 4, 5, 6

Price includes concrete and rebar.

Price is based on 6 (six) mobilizations. Additional mobilizations will be $10,000 each.

Our pricing is based on completion of DBE's work by July 1, 2018. Please add $5/LF for any type barrier remaining on July 1, 2018 and an additional $5/LF at 6 month intervals thereafter.

DBE Excludes:
1) Temporary Handrail, Platforms, Scaffolding, etc.
2) Traffic Control **(DBE will require 60 shifts of freeway lane closures to perform T-60 work.)**
3) Preparing for architectural painting & staining treatment and/or colored concrete.
4) Type "B" footings.
5) Concrete Washouts.
6) Excavation & Backfill.
7) QA/QC Testing.
8) Construction water. Contractor to provide water source within project limits.
9) Installation and maintenance of SWPPP BMP's.
10) Slip form work will be performed with one machine crew and work will have to be scheduled to accommodate.

**DBE Qualifications:**
1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

60 x 2400 =
144,000

Dees Burke Engineering Constructors, LLC
1703 E. Calaveras Street
Altadena, CA 91001

# Proposal

**General Terms and Conditions**

DEES BURKE ENGINEERING CONSTRUCTORS, LLC
GENERAL TERMS & CONDITIONS FOR SLIP FORM BARRIER RAIL WORK

DBE INCLUDES:
1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, cover plates, pipe for metal beam guard rail. All embedded items to be furnished and removed by Contractor.
3. Water cure: DBE will place (not secure) Prime Contractor's rugs. Cure Compound: DBE will spray Prime Contractor's curing compound.
4. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2010, Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:
1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Electrical furnished, installed & adjusted to line and grade.
3. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
4. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to –0.1 feet from bottom of "HE" Section;
5. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
6. Curing compound & maintenance of the cure;
7. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
8. Adequate lights furnished, installed & maintained at all work locations when night work is required;
9. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of deck for all types of concrete barrier rails.
10. On-site construction water.
11. All weather access to all work areas.

DBE EXCLUDES:
1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, anchor bolts, and pipe for metal beam guard rail;
7. Traffic control, notifications and traffic control signage.
8. Spoil disposal (DBE will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums. **Bond Rate is 2%.**
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.

19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. All other work/items not specifically included.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:
1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Lack thereof, or inadequate access;
3. Structure not ready.
4. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:
Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:
DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:
1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:
DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:
DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

**MBI** Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

**Date:** **September 14, 2016** **Bid Number:** **5744**

# FACSIMILE BID TRANSMITTAL

**To:** **ESTIMATOR**

**Bid Date:** September 14, 2016

**Contract No:** CDOT #04-3G59U4

**Location:** Ala-580-Altamont Pass

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

9-14-16
Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

**Bid Date:** September 14, 2016
**Contract No:** CDOT# 04-3G59U4
**Location:** Ala-580-Altamont Pass

2/4

# GENERAL CONDITIONS
## BID # 5744

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION**- MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of **1%** of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-6 - (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 350 < 450 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/4

**SPECIAL CONDITIONS #5744**
**CDOT #04-3G59U4/ALA,SJ-205.580-ALTAMONT & CASTRO VALLEY**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers. Barriers & Railings are to be placed on finish grades from finish grade.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC). All shifts require TC. Much work may be concurrent with other operations.

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.09, "Treated Wood Waste," excludes training, handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.

9. **Items #26-183, Midwest Guardrail & Thrie Beam Barrier:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others, if not MBI's Item. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR & MGS. Two (2) move-ins Each for removals and installations. Removals are bid for completion during Stages 1 & 2 from existing finish grade. Installations are bid for completion during Stages 1 & 2 after finish shoulder grade is established by the Contractor. Concurrently, adjacent grade must be within one (1) foot of finish grade for a sufficient width to safely support MBI post driver and support equipment. Installation at any given location will occur one (1) time only, and additional adjustment of Guardrail grade or alignment is not included. Thirty (30) shifts for removals. Sixty (60) shifts for installations.

10. **Items#158-184, Concrete Barrier, Type 60 Series, Anchor Blocks & Transitions:** INCLUDES PCC and Rebar. Includes pour Barrier Anchors excavated neatline by others. Barriers are to be placed on finish grade from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excavation, grading, aggregate, PCC or AC pad under Barriers by others. Contractor is to coordinate temporary K-railing removal and Traffic Control with placement of Concrete Barriers. Type 60D Modified includes grouting of Inspection Wires. Anchor Blocks & Transitions include footing excavation. Footing spoil is to be wasted in-place. Two (2) move-ins. One-hundred fifty (150) shifts for installation. VE 100,000 360,000

11. **Item #148, Vegetation Control, Minor Concrete:** **INCLUDES** Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Two (2) move-ins. One-hundred five (105) shifts. This Item may be "split" from MBI's Bid.

12. If Bonding is required, **ADD 1% of MBI's 1% Bond Premium per month** for every month longer than (24) months.

150

4/4

**Proposal**
**MIDSTATE BARRIER, INC.**
**Job Code: 5744**
**Description: CDOT #04-3G59U4/ALA,SJ-580,205-ALTAMONT & CASTRO VALLEY #5744**

| Pay Item No. | Description / Subtotal Description | Proposal Quantity | Unit of Measure | Unit Price | Total Price |
|---|---|---|---|---|---|
| 26 | TREATED WOOD WASTE | 388,000.00 | LB | 0.25 | 97,000.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | 6.35 | 192,405.00 |
| 144 | GR DELINEATOR | 300.00 | EA | 15.00 | 4,500.00 |
| 147 | MIDWEST GR-wood post | 30,900.00 | LF | 21.95 | 678,255.00 |
| 149 | SINGLE TBB,wood post | 3,660.00 | LF | 25.00 | 91,500.00 |
| 150 | DOUBLE TBB,wood post | 480.00 | LF | 51.00 | 24,480.00 |
| 153 | TRANS.RAIL-(TYPE WB-31) | 28.00 | EA | 3,800.00 | 106,400.00 |
| 154 | EAA-SFT | 23.00 | EA | 725.00 | 16,675.00 |
| 155 | ALT.IN-LINE TS | 20.00 | EA | 2,800.00 | 56,000.00 |
| 156 | ALT.FLARED TS | 25.00 | EA | 2,400.00 | 60,000.00 |
| 182 | DOUBLE MIDWEST GR-wood post | 94.00 | LF | 41.00 | 3,854.00 |
| 183 | TRANS.RAIL-TYP STB | 1.00 | EA | 3,700.00 | 3,700.00 |
| 185P | MOBILIZATION-GUARDRAIL | 1.00 | LS | 53,000.00 | 53,000.00 |
| | MIDWEST GUARDRAIL & THRIE BEAM BARRIER | | | Subtotal: | 1,387,769.00 |
| 158 | CONC.BARR.-TYPE 60 | 520.00 | LF | 90.00 | 46,800.00 |
| 159F | CONC.BARR.-TYPE 60A | 135.00 | LF | 90.00 | 12,150.00 |
| 160 | CONC.BARR.-TYPE 60C | 25,900.00 | LF | 95.00 | 2,460,500.00 |
| 161 | CONC.BARR.-TYP 60D MODIFIED | 1,537.00 | LF | 91.00 | 139,867.00 |
| 162 | CONC.BARR.-TYP 60R | 84.00 | LF | 540.00 | 45,360.00 |
| 163 | CONCRETE BARRIER-ANCHOR BLOCK | 120.00 | LF | 890.00 | 106,800.00 |
| 164 | CONCRETE BARRIER-TRANSITION | 82.00 | LF | 800.00 | 65,600.00 |
| 184 | CONC.BARR.-TYP 60F | 160.00 | LF | 360.00 | 57,600.00 |
| 185P | MOBILIZATION-CONCRETE | 1.00 | LS | 70,000.00 | 70,000.00 |
| | CONCRETE BARRIER-COMPLETE | | | Subtotal: | 3,004,677.00 |
| 148 | VEG.CONTROL-MINOR CONCRETE | 11,400.00 | SY | 70.00 | 798,000.00 |
| 185P | MOBILIZATION-VCMC | 1.00 | LS | 65,000.00 | 65,000.00 |
| | VEGETATION CONTROL, MINOR CONCRETE | | | Subtotal: | 863,000.00 |
| | | | | GRAND TOTAL: | 5,255,446.00 |

**Proposal Certification**

**Submitted By:** MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018
STEPHEN V. GIFFORD DIR #1000000538
ESTMATOR, x210
09.14.2016

09.14.2016

9/14/2016 11:36 AM

Copyright©1989-2015 InEight Inc. All Rights Reserved.

**MBI**

Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

**Date:** **September 14, 2016** **Bid Number:** **5744**

# FACSIMILE BID TRANSMITTAL

**To:** **ESTIMATOR**

**Bid Date:** September 14, 2016

**Contract No:** CDOT #04-3G59U4

**Location:** Ala-580-Altamont Pass

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

9-14-16
Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

2/4

**Bid Date:** September 14, 2016
**Contract No:** CDOT# 04-3G59U4
**Location:** Ala-580-Altamont Pass

# GENERAL CONDITIONS
## BID # 5744

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE-** Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of **1%** of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-6 - (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 350 < 450 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

3/4

**SPECIAL CONDITIONS #5744**
**CDOT #04-3G59U4/ALA,SJ-205.580-ALTAMONT & CASTRO VALLEY**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers. Barriers & Railings are to be placed on finish grades from finish grade.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC). All shifts require TC. Much work may be concurrent with other operations.

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.09, "Treated Wood Waste," excludes training, handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.

9. **Items #26-183, Midwest Guardrail & Thrie Beam Barrier:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others, if not MBI's Item. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR & MGS. Two (2) move-ins Each for removals and installations. Removals are bid for completion during Stages 1 & 2 from existing finish grade. Installations are bid for completion during Stages 1 & 2 after finish shoulder grade is established by the Contractor. Concurrently, adjacent grade must be within one (1) foot of finish grade for a sufficient width to safely support MBI post driver and support equipment. Installation at any given location will occur one (1) time only, and additional adjustment of Guardrail grade or alignment is not included. Thirty (30) shifts for removals. Sixty (60) shifts for installations.

10. **Items#158-184, Concrete Barrier, Type 60 Series, Anchor Blocks & Transitions:** <u>INCLUDES PCC and Rebar</u>. Includes pour Barrier Anchors excavated neatline by others. Barriers are to be placed on finish grade from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excavation, grading, aggregate, PCC or AC pad under Barriers by others. Contractor is to coordinate temporary K-railing removal and Traffic Control with placement of Concrete Barriers. Type 60D Modified includes grouting of Inspection Wires. Anchor Blocks & Transitions include footing excavation. Footing spoil is to be wasted in-place. Two (2) move-ins. One-hundred fifty (150) shifts for installation.

11. **Item #148, Vegetation Control, Minor Concrete:** <u>INCLUDES</u> Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Two (2) move-ins. One-hundred five (105) shifts. This Item may be "split" from MBI's Bid.

12. If Bonding is required, <u>ADD 1% of MBI's 1% Bond Premium per month</u> for every month longer than (24) months.

4/4

Proposal
MIDSTATE BARRIER, INC.
Job Code: 5744
Description: CDOT #04-3G59U4/ALA,SJ-580,205-ALTAMONT & CASTRO VALLEY #5744

| Pay Item No. | Description | Proposal Quantity | Unit of Measure | Unit Price | Total Price |
|---|---|---|---|---|---|
| | Subtotal Description | | | | |
| 26 | TREATED WOOD WASTE | 388,000.00 | LB | 0.25 | 97,000.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | 0.00 | 0.00 |
| 144 | GR DELINEATOR | 300.00 | EA | 15.00 | 4,500.00 |
| 147 | MIDWEST GR-wood post | 30,900.00 | LF | 0.00 | 0.00 |
| 149 | SINGLE TBB,wood post | 3,660.00 | LF | 25.00 | 91,500.00 |
| 150 | DOUBLE TBB,wood post | 480.00 | LF | 51.00 | 24,480.00 |
| 153 | TRANS.RAIL-(TYPE WB-31) | 28.00 | EA | 3,800.00 | 106,400.00 |
| 154 | EAA-SFT | 23.00 | EA | 725.00 | 16,675.00 |
| 155 | ALT.IN-LINE TS | 20.00 | EA | 2,800.00 | 56,000.00 |
| 156 | ALT.FLARED TS | 25.00 | EA | 2,400.00 | 60,000.00 |
| 182 | DOUBLE MIDWEST GR-wood post | 94.00 | LF | 41.00 | 3,854.00 |
| 183 | TRANS.RAIL-TYP STB | 1.00 | EA | 3,700.00 | 3,700.00 |
| 185P | MOBILIZATION-GUARDRAIL | 1.00 | LS | 53,000.00 | 53,000.00 |
| | MIDWEST GUARDRAIL & THRIE BEAM BARRIER | | | Subtotal: | 517,109.00 |
| 158 | CONC.BARR.-TYPE 60 | 520.00 | LF | 0.00 | 0.00 |
| 159F | CONC.BARR.-TYPE 60A | 135.00 | LF | 0.00 | 0.00 |
| 160 | CONC.BARR.-TYPE 60C | 25,900.00 | LF | 0.00 | 0.00 |
| 161 | CONC.BARR.-TYP 60D MODIFIED | 1,537.00 | LF | 91.00 | 139,867.00 |
| 162 | CONC.BARR.-TYP 60R | 84.00 | LF | 540.00 | 45,360.00 |
| 163 | CONCRETE BARRIER-ANCHOR BLOCK | 120.00 | LF | 890.00 | 106,800.00 |
| 164 | CONCRETE BARRIER-TRANSITION | 82.00 | LF | 800.00 | 65,600.00 |
| 184 | CONC.BARR.-TYP 60F | 160.00 | LF | 360.00 | 57,600.00 |
| 185P | MOBILIZATION-CONCRETE | 1.00 | LS | 70,000.00 | 70,000.00 |
| | CONCRETE BARRIER-COMPLETE | | | Subtotal: | 485,227.00 |
| 148 | VEG.CONTROL-MINOR CONCRETE | 11,400.00 | SY | 70.00 | 798,000.00 |
| 185P | MOBILIZATION-VCMC | 1.00 | LS | 65,000.00 | 65,000.00 |
| | VEGETATION CONTROL, MINOR CONCRETE | | | Subtotal: | 863,000.00 |
| | | | | GRAND TOTAL: | 1,865,336.00 |

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018
STEPHEN V. GIFFORD DIR #1000000538
ESTMATOR, x210
09.14.2016

09.14.2016

9/14/2016 12:00 PM

Copyright©1989-2015 InEight Inc. All Rights Reserved.

MBI
Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Bond = 10%

**Date:** September 13, 2016 **Bid Number:** 5744

# ** SCOPE **

**To:** **ESTIMATOR**

**Bid Date:** September 14, 2016

**Contract No:** CDOT #04-3G59U4

**Location:** Ala-580-Altamont Pass

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

**Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.**

Thank you for considering our quotation.

Dan Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

2/4

**Bid Date:** September 14, 2016
**Contract No:** CDOT# 04-3G59U4
**Location:** Ala-580-Altamont Pass

# GENERAL CONDITIONS
## BID # 5744

1. Unless specifically excluded in our SPECIAL CONDITIONS, subcontractor will provide traffic control for his items of work at no cost to Contractor and includes **ONE MOVE-IN** for his work

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION**- MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1-6 - (is) are acknowledged.

11. Project is bid A+B for completion within 55 plus 350 < 450 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

Scope

**SPECIAL CONDITIONS #5744**
**CDOT #04-3G59U4/ALA,SJ-205,580-ALTAMONT & CASTRO VALLEY**

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers. Barriers & Railings are to be placed on finish grades from finish grade.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC). All shifts require TC. Much work may be concurrent with other operations.

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.09, "Treated Wood Waste," excludes training, handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.

9. **Items #26-183, Midwest Guardrail & Thrie Beam Barrier:** Post hole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike. Anchor Bolt holes in concrete barrier, retaining walls or any walls for MBGR/TBB connections by others, if not MBI's Item. MGS is to be installed before Vegetation Control. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MBGR & MGS. Two (2) move-ins Each for removals and installations. Removals are bid for completion during Stages 1 & 2 from existing finish grade. Installations are bid for completion during Stages 1 & 2 after finish shoulder grade is established by the Contractor. Concurrently, adjacent grade must be within one (1) foot of finish grade for a sufficient width to safely support MBI post driver and support equipment. Installation at any given location will occur one (1) time only, and additional adjustment of Guardrail grade or alignment is not included. (XX) shifts for removals. (XX) shifts for installations.

10. **Items#158-184, Concrete Barrier, Type 60 Series, Anchor Blocks & Transitions:** <u>INCLUDES PCC and Rebar</u>. Includes pour Barrier Anchors excavated neatline by others. Barriers are to be placed on finish grade from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excavation, grading, aggregate, PCC or AC pad under Barriers by others. Contractor is to coordinate temporary K-railing removal and Traffic Control with placement of Concrete Barriers. Type 60D Modified includes grouting of Inspection Wires. Anchor Blocks & Transitions include footing excavation. Footing spoil is to be wasted in-place. Two (2) move-ins. (XX) shifts for installation.

11. **Item #148, Vegetation Control, Minor Concrete:** <u>INCLUDES</u> Form & Pour. Shoulder grade is to be constructed to VCMC 2-inch thick bottom grade by others. Two (2) move-ins. (XX) shifts. This Item may be "split" from MBI's Bid.

12. If Bonding is required, <u>**ADD 1% of MBI's 1% Bond Premium per month**</u> for every month longer than (24) months.

4/4

**Proposal**
**MIDSTATE BARRIER, INC.**
**Job Code: 5744**
**Description: CDOT #04-3G59U4/ALA,SJ-580,205-ALTAMONT & CASTRO VALLEY #5744**

Proposal

| Pay Item No. | Description<br>Subtotal Description | Quantity | Unit of Measure | Unit Price | Total Price |
|---|---|---|---|---|---|
| 26 | TREATED WOOD WASTE | 368,000.00 | LB | 0.00 | 0.00 |
| 30 | REMOVE GUARDRAIL | 30,300.00 | LF | 0.00 | 0.00 |
| 144 | GR DELINEATOR | 300.00 | EA | 0.00 | 0.00 |
| 147 | MIDWEST GR-wood post | 30,900.00 | LF | 0.00 | 0.00 |
| 149 | SINGLE TBB,wood post | 3,660.00 | LF | 0.00 | 0.00 |
| 150 | DOUBLE TBB,wood post | 480.00 | LF | 0.00 | 0.00 |
| 153 | TRANS.RAIL-(TYPE WB-31) | 28.00 | EA | 0.00 | 0.00 |
| 154 | EAA-SFT | 23.00 | EA | 0.00 | 0.00 |
| 155 | ALT.IN-LINE TS | 20.00 | EA | 0.00 | 0.00 |
| 156 | ALT.FLARED TS | 25.00 | EA | 0.00 | 0.00 |
| 182 | DOUBLE MIDWEST GR-wood post | 94.00 | LF | 0.00 | 0.00 |
| 183 | TRANS.RAIL-TYP STB | 1.00 | EA | 0.00 | 0.00 |
| | MIDWEST GUARDRAIL & THRIE BEAM BARRIER | | | Subtotal: | 0.00 |
| 158 | CONC.BARR.-TYPE 60 | 520.00 | LF | 0.00 | 0.00 |
| 159F | CONC.BARR.-TYPE 60A | 135.00 | LF | 0.00 | 0.00 |
| 160 | CONC.BARR.-TYPE 60C | 25,900.00 | LF | 0.00 | 0.00 |
| 161 | CONC.BARR.-TYP 60D MODIFIED | 1,537.00 | LF | 0.00 | 0.00 |
| 162 | CONC.BARR.-TYP 60R | 84.00 | LF | 0.00 | 0.00 |
| 163 | CONCRETE BARRIER-ANCHOR BLOCK | 120.00 | LF | 0.00 | 0.00 |
| 164 | CONCRETE BARRIER-TRANSITION | 82.00 | LF | 0.00 | 0.00 |
| 184 | CONC.BARR.-TYP 60F | 160.00 | LF | 0.00 | 0.00 |
| | CONCRETE BARRIER-COMPLETE | | | Subtotal: | 0.00 |
| 148 | VEG.CONTROL-MINOR CONCRETE | 11,400.00 | SY | 0.00 | 0.00 |
| | VEGETATION CONTROL, MINOR CONCRETE | | | Subtotal: | 0.00 |
| | | | | GRAND TOTAL: | 0.00 |

Proposal Certification

**Submitted By:** MIDSTATE BARRIER, Inc.- CL-A- #529261, exp.5.31.2018
STEPHEN V. GIFFORD DIR #1000000538
ESTMATOR, x210
09.13.2016

**Signed:** Scope Only 9.13.2016



Copyright©1989-2015 inEight Inc. All Rights Reserved.

& REVISED

# Quote for Rte 580/205 Roadway Reconstruction

09/14/2016 2:36PM Page 1

Myers & Sons Construction, Inc
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
mlewis@myers-sons.com

Contact: Michael Lewis
Phone: (916) 283-9950
Fax: (916) 614-9520
Cell: (916) 261-2508

Bond: Not Included
Sales Tax: Included
Bid Date: 09/14/2016 0200

Quote To: Scott Edwards
Granite Construction Company
4001 Bradshaw Road
Sacramento CA 95827

Phone: (916) 855-4400
Fax: (916) 369-0429
Email:

**Quote is valid for 30 days.**

| Item | Description | Quantity | Unit | Unit Price | Extension |
|---|---|---|---|---|---|
| 5 | TRAFFIC CONTROL SYSTEM (MSC WORK ONLY) | 1.000 | LS | 400,000.000 | 400,000.00 |
| 24 ← 83% | TEMPORARY CONCRETE WASHOUT (MSC WORK ONLY) | 1.000 | LS | 20,000.000 | 20,000.00 |
| 34 | REMOVE CONCRETE PAVEMENT (SQFT) | 168,000.000 | SQFT | 0.250 | 42,000.00 |
| 40 | REMOVE CONCRETE [illegible] | 0 | CY | 110.000 | 1,080,200.00 |
| 59 | ROADWAY EXC (M: | 0 | CY | 90.000 | 126,090.00 |
| 76 | LEAN CONCRETE B. | 0 | CY | 165.000 | 57,750.00 |
| 77 | LEAN CONCRETE B. | 0 | CY | 300.000 | 1,665,000.00 |
| 78 | REPLACE BASE | 0 | CY | 350.000 | 84,000.00 |
| 79 | BASE BOND BREAK: | 0 | SQYD | 3.000 | 7,500.00 |
| 94 | PRECAST JOINTED C | 1 | CY | 800.000 | 5,232,000.00 |
| 95 | INDIVIDUAL SLAB R | 1 | CY | 470.000 | 2,209,000.00 |
| 101 | (F) STRUCTURAL CO | | CY | 790.000 | 694,410.00 |
| 102 | AGGREGATE BASE (/ | | CY | 300.000 | 25,200.00 |
| 103 | STRUCTURAL CONCI | | CY | 1,215.000 | 1,014,525.00 |
| 106 | PAVING NOTCH EXP. | | CF | 180.000 | 64,980.00 |
| 108 | CLEAN EXPANSION J | | LF | 25.000 | 18,425.00 |
| 109 | JOINT SEAL (MR 1/2") | | LF | 15.000 | 15,795.00 |
| 110 | JOINT SEAL (MR 1") | | LF | 25.000 | 7,175.00 |
| 180 | MOBILIZATION (MSC | | LS | 550,000.000 | 550,000.00 |
| | | | **tal Quote: $** | | **13,314,050.00** |

Low Bid

# Quote for Rte 580/205 Roadway Reconstruction

09/14/2016 1:34PM Page 1

Myers & Sons Construction, Inc
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
mlewis@myers-sons.com

Contact: Michael Lewis
Phone: (916) 283-9950
Fax: (916) 614-9520
Cell: (916) 261-2508

Bond: Not Included
Sales Tax: Included
Bid Date: 09/14/2016 0200

Quote To: Scott Edwards
Granite Construction Company
4001 Bradshaw Road
Sacramento CA 95827

Phone: (916) 855-4400
Fax: (916) 369-0429
Email:

**Quote is valid for 30 days.**

| Item | Description | Quantity Unit | Unit Price | Extension |
|---|---|---|---|---|
| 5 | TRAFFIC CONTROL SYSTEM (MSC WORK ONLY) | 1.000 LS | 300,000.000 | 300,000.00 |
| 24 | TEMPORARY CONCRETE WASHOUT (MSC WORK ONLY) | 1.000 LS | 20,000.000 | 20,000.00 |
| 40 | REMOVE CONCRETE PAVEMENT | 7,900.000 CY | 110.000 | 869,000.00 |
| 59 | ROADWAY EXC (MSC WORK ONLY) | 1,102.000 CY | 90.000 | 99,180.00 |
| 77 | LEAN CONCRETE BASE RAPID SETTING | 5,550.000 CY | 300.000 | 1,665,000.00 |
| 78 | REPLACE BASE | 240.000 CY | 350.000 | 84,000.00 |
| 79 | BASE BOND BREAKER | 2,500.000 SQYD | 3.000 | 7,500.00 |
| 94 | PRECAST JOINTED CONCRETE PAVEMENT | 5,160.000 CY | 875.000 | 4,515,000.00 |
| 95 | INDIVIDUAL SLAB REPLACEMENT (RSC) | 4,700.000 CY | 470.000 | 2,209,000.00 |
| 101 | (F) STRUCTURAL CONCRETE, APPROACH SLAB | 879.000 CY | 790.000 | 694,410.00 |
| 102 | AGGREGATE BASE (APPROACH SLAB) | 84.000 CY | 300.000 | 25,200.00 |
| 103 | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) | 835.000 CY | 1,215.000 | 1,014,525.00 |
| 106 | PAVING NOTCH EXPANSION | 361.000 CF | 180.000 | 64,980.00 |
| 108 | CLEAN EXPANSION JOINT | 737.000 LF | 25.000 | 18,425.00 |
| 109 | JOINT SEAL (MR 1/2") | 1,053.000 LF | 15.000 | 15,795.00 |
| 110 | JOINT SEAL (MR 1") | 287.000 LF | 25.000 | 7,175.00 |
| 180 | MOBILIZATION (MSC WORK ONLY) | 1.000 LS | 550,000.000 | 550,000.00 |
| | | **Total Quote: $** | | **12,159,190.00** |

- quantities do not match ours used ours

MYERS & SONS CONSTRUCTION

MYERS

Date: September 13, 2016

RE: Route 580/205 Roadway Improvements
Caltrans Contract #04-3G59U4
Bid Date: September 13, 2016

Myers and Sons Construction, LP (M&S) is pleased to submit a bid proposal regarding the above referenced project, subject to the following terms and conditions:

1. This quote to be valid for thirty (30) days from Bid Date.
2. All items bid as a package, unless otherwise noted. **You may deduct $25,000 if you use our polyester overlay quote.**
3. M&S will require 160 working days. M&S plans on working weekends in conjunction with working weekdays.
4. Reference "Prepare Storm Water Pollution Prevention Plan." The STORM WATER POLLUTION PREVENTION PLAN is to be prepared by Contractor using mutually agreeable measures at M&S's work sites. SWPPP development, implementation, maintenance and removal to be performed by others.
5. Reference "Traffic Control System." M&S includes traffic control for our work only. All other Traffic Control is excluded. Contractor to provide PCMS boards at no cost to M&S.
6. Reference "Temporary Concrete Washouts." M&S includes washouts for our work only. All other washouts are excluded.
7. Reference "Sweeping". M&S excludes all sweeping.
8. **Reference "Roadway Excavation." M&S includes roadway excavation for our work only. All other roadway excavation is exclude.**
9. Reference "Mobilization". Price includes Three (3) Mobilizations. Additional mobs to be billed at fifteen thousand dollars ($15,000). M&S to be paid per section 11-1.02 "Payment" of the Standard Specifications.
10. Reference "Access." Contractor shall provide clear driveable access suitable for pile driving equipment, 40' highbed trucks, and ready mix trucks to all M&S work sites.
11. Reference "Construction Water." Contractor shall supply water to M&S at a jobsite source at no charge to M&S.

12. Reference "Construction Yard." M&S is to be provided sufficient space for a yard at no charge to M&S. Onsite trash receptacles for all M&S refuse as needed to be provided by Contractor at the onsite yard area.

13. Reference "Permits."
a) M&S includes furnishing the following permits for M&S's work:

1) T1-Annual Trench/Excavation
2) S4-Annual Scaffold/Falsework/Vertical Shoring

b) M&S excludes all other required contractual permits and fees.

15. Reference Specification Section 5-1.15"Dispute Review Board." M&S excludes all costs for the scheduled DRB Construction Site visits.

17. Reference "Railroad Protective Insurance" and "Builders Risk Insurance". M&S excludes all railroad and builders risk insurance, if required.

18. Contractor to provide seating toilets, wash stations and shade structures as required by OSHA.

19. Temporary and/or permanent striping and markers including maintenance is excluded.

20. Contractor to provide layout, grades and staking as required.

21. M&S shall be paid progress, final, change order/extra work, and retainage payments within seven (7) calendar days of Contractor's receipt of payment from the Owner for value of work completed, plus the Owner's approved amount of materials and equipment (if any) suitably stored on or off site.

22. M&S will not be liable for any costs, expenses, liabilities, or damages (including delay damages) and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to circumstances beyond M&S's control or without M&S's fault. M&S will not be liable for consequential damages, however caused.

23. Monthly progress payments to be paid on a percent performed basis.

24. Right to stop work with three days written notice if payments are past due by more than 10 days.

25. Indemnification provided to your firm by M&S for personal injury or property damages claims will be comparative negligence. We exclude providing type I indemnity to others and indemnity to your firm for your firm's own negligence.

26. For payment and performance bonds add .475%

MYERS AND SONS CONSTRUCTION, LP

Michael Lewis

# Quote for Rte 580/205 Roadway Reconstruction



Myers & Sons Construction, Inc
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
mlewis@myers-sons.com

**Contact:** Michael Lewis
**Phone:** (916) 283-9950
**Fax:** (916) 614-9520
**Cell:** (916) 261-2508

**Bond:** Not Included
**Sales Tax:** Included
**Bid Date:** 09/14/2016 0200

**Quote To:** Scott Edwards
Granite Construction Company
4001 Bradshaw Road
Sacramento CA 95827

**Phone:** (916) 855-4400
**Fax:** (916) 369-0429
**Email:**

**Quote is valid for 30 days.**

| Item | Description | Quantity Unit | Unit Price | Extension |
|---|---|---|---|---|
| 5 | TRAFFIC CONTROL SYSTEM (MSC WORK ONLY) | 1.000 LS | 0.000 | 0.00 |
| 24 | TEMPORARY CONCRETE WASHOUT (MSC WORK ONLY) | 1.000 LS | 0.000 | 0.00 |
| 40 | REMOVE CONCRETE PAVEMENT | 7,900.000 CY | 0.000 | 0.00 |
| 59 | ROADWAY EXC (MSC WORK ONLY) | 1,102.000 CY | 0.000 | 0.00 |
| 77 | LEAN CONCRETE BASE RAPID SETTING | 5,550.000 CY | 0.000 | 0.00 |
| 78 | REPLACE BASE | 240.000 CY | 0.000 | 0.00 |
| 79 | BASE BOND BREAKER | 2,500.000 SQYD | 0.000 | 0.00 |
| 94 | PRECAST JOINTED CONCRETE PAVEMENT | 5,160.000 CY | 0.000 | 0.00 |
| 95 | INDIVIDUAL SLAB REPLACEMENT (RSC) | 4,700.000 CY | 0.000 | 0.00 |
| 101 | (F) STRUCTURAL CONCRETE, APPROACH SLAB | 879.000 CY | 0.000 | 0.00 |
| 102 | AGGREGATE BASE (APPROACH SLAB) | 84.000 CY | 0.000 | 0.00 |
| 103 | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) | 835.000 CY | 0.000 | 0.00 |
| 106 | PAVING NOTCH EXPANSION | 361.000 CF | 0.000 | 0.00 |
| 108 | CLEAN EXPANSION JOINT | 737.000 LF | 0.000 | 0.00 |
| 109 | JOINT SEAL (MR 1/2") | 1,053.000 LF | 0.000 | 0.00 |
| 110 | JOINT SEAL (MR 1") | 287.000 LF | 0.000 | 0.00 |
| 180 | MOBILIZATION (MSC WORK ONLY) | 1.000 LS | 0.000 | 0.00 |
| | | **Total Quote: $** | | **0.00** |

Date: September 13, 2016

RE: Route 580/205 Roadway Improvements

Caltrans Contract #04-3G59U4

Bid Date: September 13, 2016

Myers and Sons Construction, LP (M&S) is pleased to submit a bid proposal regarding the above referenced project, subject to the following terms and conditions:

1. This quote to be valid for thirty (30) days from Bid Date.
2. All items bid as a package, unless otherwise noted.
3. M&S will require XXX working days. M&S plans on working weekends in conjunction with working weekdays.
4. Reference "Prepare Storm Water Pollution Prevention Plan." The STORM WATER POLLUTION PREVENTION PLAN is to be prepared by Contractor using mutually agreeable measures at M&S's work sites. SWPPP development, implementation, maintenance and removal to be performed by others.
5. Reference "Traffic Control System." M&S includes traffic control for our work only. All other Traffic Control is excluded. Contractor to provide PCMS boards at no cost to M&S.
6. Reference "Temporary Concrete Washouts." M&S includes washouts for our work only. All other washouts are excluded.
7. Reference "Sweeping". M&S excludes all sweeping.
8. Reference "Mobilization". Price includes Three (3) Mobilizations. Additional mobs to be billed at fifteen thousand dollars ($15,000). M&S to be paid per section 11-1.02 "Payment" of the Standard Specifications.
9. Reference "Access." Contractor shall provide clear driveable access suitable for pile driving equipment, 40' highbed trucks, and ready mix trucks to all M&S work sites.
10. Reference "Construction Water." Contractor shall supply water to M&S at a jobsite source at no charge to M&S.
11. Reference "Construction Yard." M&S is to be provided sufficient space for a yard at no charge to M&S. Onsite trash receptacles for all M&S refuse as needed to be provided by Contractor at the onsite yard area.
12. Reference "Permits."

a) M&S includes furnishing the following permits for M&S's work:

1) T1-Annual Trench/Excavation
2) S4-Annual Scaffold/Falsework/Vertical Shoring

b) M&S excludes all other required contractual permits and fees.

15. Reference Specification Section 5-1.15"Dispute Review Board." M&S excludes all costs for the scheduled DRB Construction Site visits.

17. Reference "Railroad Protective Insurance" and "Builders Risk Insurance". M&S excludes all railroad and builders risk insurance, if required.

18. Contractor to provide seating toilets, wash stations and shade structures as required by OSHA.

19. Temporary and/or permanent striping and markers including maintenance is excluded.

20. Contractor to provide layout, grades and staking as required.

21. M&S shall be paid progress, final, change order/extra work, and retainage payments within seven (7) calendar days of Contractor's receipt of payment from the Owner for value of work completed, plus the Owner's approved amount of materials and equipment (if any) suitably stored on or off site.

22. M&S will not be liable for any costs, expenses, liabilities, or damages (including delay damages) and will not work overtime without additional payment if such delays, costs, expenses, liabilities or damages are due to circumstances beyond M&S's control or without M&S's fault. M&S will not be liable for consequential damages, however caused.

23. Monthly progress payments to be paid on a percent performed basis.

24. Right to stop work with three days written notice if payments are past due by more than 10 days.

25. Indemnification provided to your firm by M&S for personal injury or property damages claims will be comparative negligence. We exclude providing type I indemnity to others and indemnity to your firm for your firm's own negligence.

26. For payment and performance bonds add .475%

MYERS AND SONS CONSTRUCTION, LP

Michael Lewis

# Proposal

From: FBD Vanguard Construction
Lic. No. 833032 / DIR No. 1000008493
651 Enterprise Court
Livermore, CA 94550 USA
Phone: 925-245-1300
Fax: 925-245-1007

Project: 160914-2S
Description: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 10-SJ-580
Bid Location: Alameda County, CA
Bid Date: 09/14/2016
Contract #: 04-3G59U4
Additional Info: Addendum: 1,2,3,4,5,6

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 24 | TEMP. CONCRETE WASHOUT | 1.000 | LS | $12,200.00 | $12,200.00 |
| 34 | REMOVE AC PAVEMENT | 168,000.000 | SF | $3.00 | $504,000.00 |
| 40 | REMOVE CONC. PAVEMENT | 9,820.000 | CY | $80.00 | $785,600.00 |
| 59 | ROADWAY EXCAVATION (PARTIAL) | 1,401.000 | CY | $80.00 | $112,080.00 |
| 76 | LCB | 350.000 | CY | $242.00 | $84,700.00 |
| 77 | LCB (RS) | 5,550.000 | CY | $450.00 | $2,497,500.00 |
| 78 | REPLACE BASE | 240.000 | CY | $500.00 | $120,000.00 |
| 79 | BASE BOND BREAKER | 2,500.000 | SY | $1.40 | $3,500.00 |
| 94 | PRECAST JPCP | 6,540.000 | CY | $650.00 | $4,251,000.00 |
| 95 | INDIV. SLAB REPLACE (RSC) | 4,700.000 | CY | $683.00 | $3,210,100.00 |
| 101 | APPROACH SLAB | 879.000 | CY (F) | $500.00 | $439,500.00 |
| 102 | AB (APPROACH SLAB) | 84.000 | CY | $500.00 | $42,000.00 |
| 103 | APPROACH SLAB (TYPE R) | 835.000 | CY | $500.00 | $417,500.00 |
| 106 | PAVING NOTCH EXTENSION | 361.000 | CF | $578.00 | $208,658.00 |
| 158 | TYPE 60 BARRIER | 520.000 | LF | $85.00 | $44,200.00 |
| 159 | TYPE 60A BARRIER | 135.000 | LF (F) | $85.00 | $11,475.00 |
| 160 | TYPE 60C BARRIER | 25,900.000 | LF | $69.00 | $1,787,100.00 |
| 161 | MOD. TYPE 60D BARRIER | 1,537.000 | LF | $52.00 | $79,924.00 |
| 162 | TYPE 60R BARRIER | 84.000 | LF | $273.00 | $22,932.00 |
| 163 | BARRIER ANCHOR BLOCK | 120.000 | LF | $465.00 | $55,800.00 |
| 164 | BARRIER TRANSITION | 82.000 | LF | $1,570.00 | $128,740.00 |
| 184 | TYPE 60F BARRIER | 160.000 | LF | $268.00 | $42,880.00 |
| 185 | MOBILIZATION | 1.000 | LS | $400,000.00 | $400,000.00 |
| | | | | TOTAL BID: | $15,261,389.00 |

# Project Comments

***PACKAGE IS ALL OR NONE***
PLEASE CALL TO SPLIT PACKAGE

CONDITIONS: BARRIER & PAVING
Paving Work is based on _ Mobilizatio0ns - EACH additional Mob to be charged at $10,000.
Barrier Work is based on 2 Mobilizations - EACH additional Mob to be charged at $10,000.
Based on normal working hours Monday - Friday. Price subject to change if not accepted within 30 days.
Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.
long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.
act to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.

# Proposal

**From:** FBD Vanguard Construction for Project 160914-2S

Vanguard requires 15 Days written notification to be given prior to starting any phase of work.
Vanguard to be allowed to post securities in lieu of retention if allowed by the contract with the owner.
Vanguard shall be entitled to the full markups allowed by the Owner's contract for Extra Work.
Payment to be made within 5 days of receipt of payment from owner.

TRAFFIC CONTROL SHIFTS 195
Item # price includes demo sawcutting, demolition, rebar, concrete, forming, pouring, green sawing and concrete grinding.
Items 158-164 and Item 184 prices include concrete and non-epoxy coated rebar.
**Item 160 is based on the elevation of the bottom of the barrier as being the existing shoulder finish grade except for the barrier on the MY and MZ Lines shown on C-75, C-76, and C-77..**
Price is based on standard mix designs per plans/specifications.
Prices are based on our proposal in its entirety becoming part of the subcontract agreement.
General to provide washout facilitess within 1,000' of the pour.
General to provide access and suitable grade for concrete trucks and slip form machine.
General to provide top of barrier survey 3' left of barrier centerline, 50' O.C in tangent areas, 25' O.C in radius areas.
Survey needs to be ready 48 hours prior ti commencement of our work.
Vanguard Construction requires_days of traffic control for our work only.

**EXCLUDES:**

Engineering, survey and layout
Sawing, demo, excavation, grading, rocking
Furnishing or Handling of Temp. K-Rail
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades
Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routes
Access for concrete trucks
Barrier markers/post mile marking/DI markers
MBGR/Crash cusions
Sign/fence post pockets
Backfill/fill between barrier wall or under cap
Stamps or form liners

Testing, permits, and bond fees
Crash Cushions or barricades
Traffic control, flagging, arrow boards and PCMS boards
Dewatering or underground work
Joint seal/caulking/sealant if required
Irrigation or planting (Including fence work)
Relocation of posts, signs
Tree removal/pruning/arborist fees
Police officer fees
Sandblasting, whip blasting, abrasive blasting
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/trench plates
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
As built drawings of any kind
Washout location and Restoration of area to original conditions
Rebar cages at post pockets
Holes in barrier ends for MBGR
Extending weep holes
Excavation for end aanchors

Removal and/or relocation of underground and overhead utilities or obstructions
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
Any handling of "Hazardous Materials" or "Contaminated Materials"

**INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:**
**WORKER'S COMP AND EMPLOYER'S LIABILITY:**
State Worker's Compensations - Statutory in California
Employer's Liability - $1,000,000
**GENERAL LIABILITY:**

# Proposal

**From:** FBD Vanguard Construction for Project 160914-2S

$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
$2,000,000 General Aggregate Limit
**COMPREHENSIVE AUTOMOBILE:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence and Aggregate

# Proposal

From: FBD Vanguard Construction
Lic. No. 833032 / DIR No. 1000008493
651 Enterprise Court
Livermore, CA 94550 USA
Phone: 925-245-1300
Fax: 925-245-1007

Project: 160914-2S
Description: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 10-SJ-580
Bid Location: Alameda County, CA
Bid Date: 09/14/2016
Contract #: 04-3G59U4
Additional Info: Addendum: 1,2,3,4,5,6

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 24 | TEMP. CONCRETE WASHOUT | 1.000 | LS | $12,200.00 | $12,200.00 |
| 34 | REMOVE AC PAVEMENT | 168,000.000 | SF | $3.00 | $504,000.00 |
| 40 | REMOVE CONC. PAVEMENT | 9,820.000 | CY | $80.00 | $785,600.00 |
| 59 | ROADWAY EXCAVATION (PARTIAL) | 1,401.000 | CY | $80.00 | $112,080.00 |
| 76 | LCB | 350.000 | CY | $242.00 | $84,700.00 |
| 77 | LCB (RS) | 5,550.000 | CY | $450.00 | $2,497,500.00 |
| 78 | REPLACE BASE | 240.000 | CY | $500.00 | $120,000.00 |
| 79 | BASE BOND BREAKER | 2,500.000 | SY | $1.40 | $3,500.00 |
| 94 | PRECAST JPCP | 6,540.000 | CY | $650.00 | $4,251,000.00 |
| 95 | INDIV. SLAB REPLACE (RSC) | 4,700.000 | CY | $683.00 | $3,210,100.00 |
| 101 | APPROACH SLAB | 879.000 | CY (F) | $500.00 | $439,500.00 |
| 102 | AB (APPROACH SLAB) | 84.000 | CY | $500.00 | $42,000.00 |
| 103 | APPROACH SLAB (TYPE R) | 835.000 | CY | $500.00 | $417,500.00 |
| 106 | PAVING NOTCH EXTENSION | 361.000 | CF | $578.00 | $208,658.00 |
| 158 | TYPE 60 BARRIER | 520.000 | LF | $85.00 | $44,200.00 |
| 159 | TYPE 60A BARRIER | 135.000 | LF (F) | $85.00 | $11,475.00 |
| 160 | TYPE 60C BARRIER | 25,900.000 | LF | $69.00 | $1,787,100.00 |
| 161 | MOD. TYPE 60D BARRIER | 1,537.000 | LF | $52.00 | $79,924.00 |
| 162 | TYPE 60R BARRIER | 84.000 | LF | $273.00 | $22,932.00 |
| 163 | BARRIER ANCHOR BLOCK | 120.000 | LF | $465.00 | $55,800.00 |
| 164 | BARRIER TRANSITION | 82.000 | LF | $1,570.00 | $128,740.00 |
| 184 | TYPE 60F BARRIER | 160.000 | LF | $268.00 | $42,880.00 |
| 185 | MOBILIZATION | 1.000 | LS | $400,000.00 | $400,000.00 |
| | | | | TOTAL BID: | **$15,261,389.00** |

# Project Comments

*****PACKAGE IS ALL OR NONE*****
**PLEASE CALL TO SPLIT PACKAGE**

**CONDITIONS: BARRIER & PAVING**

Paving Work is based on _ Mobilizatio0ns - EACH additional Mob to be charged at **$10,000.**
Barrier Work is based on 2 Mobilizations - EACH additional Mob to be charged at **$10,000.**
Based on normal working hours Monday - Friday. Price subject to change if not accepted within 30 days.
Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.
As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.
Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.

# Proposal

**From:** FBD Vanguard Construction for Project 160914-2S

Vanguard requires 15 Days written notification to be given prior to starting any phase of work.
Vanguard to be allowed to post securities in lieu of retention if allowed by the contract with the owner.
Vanguard shall be entitled to the full markups allowed by the Owner's contract for Extra Work.
Payment to be made within 5 days of receipt of payment from owner.

TRAFFIC CONTROL SHIFTS 195
Item # price includes demo sawcutting, demolition, rebar, concrete, forming, pouring, green sawing and concrete grinding.
Items 158-164 and Item 184 prices include concrete and non-epoxy coated rebar.
**Item 160 is based on the elevation of the bottom of the barrier as being the existing shoulder finish grade except for the barrier on the MY and MZ Lines shown on C-75, C-76, and C-77..**
Price is based on standard mix designs per plans/specifications.
Prices are based on our proposal in its entirety becoming part of the subcontract agreement.
General to provide washout facilitess within 1,000' of the pour.
General to provide access and suitable grade for concrete trucks and slip form machine.
General to provide top of barrier survey 3' left of barrier centerline, 50' O.C in tangent areas, 25' O.C in radius areas.
Survey needs to be ready 48 hours prior ti commencement of our work.
Vanguard Construction requires_days of traffic control for our work only.

**EXCLUDES:**

Engineering, survey and layout
Sawing, demo, excavation, grading, rocking
Furnishing or Handling of Temp. K-Rail
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades
Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routes
Access for concrete trucks
Barrier markers/post mile marking/DI markers
MBGR/Crash cusions
Sign/fence post pockets
Backfill/fill between barrier wall or under cap
Stamps or form liners

Testing, permits, and bond fees
Crash Cushions or barricades
Traffic control, flagging, arrow boards and PCMS boards
Dewatering or underground work
Joint seal/caulking/sealant if required
Irrigation or planting (Including fence work)
Relocation of posts signs
Tree removal/pruning/arborist fees
Police officer fees
Sandblasting, whip blasting, abrasive blasting
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/trench plates
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
As built drawings of any kind
Washout location and Restoration of area to original conditions
Rebar cages at post pockets
Holes in barrier ends for MBGR
Extending weep holes
Excavation for end aanchors

Removal and/or relocation of underground and overhead utilities or obstructions
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
Any handling of "Hazardous Materials" or "Contaminated Materials"

**INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:**
**WORKER'S COMP AND EMPLOYER'S LIABILITY:**
State Worker's Compensations - Statutory in California
Employer's Liability - $1,000,000
**GENERAL LIABILITY:**

# Proposal

**From:** FBD Vanguard Construction for Project 160914-2S

$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
$2,000,000 General Aggregate Limit
**COMPREHENSIVE AUTOMOBILE:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence and Aggregate

# Proposal

From: FBD Vanguard Construction
Lic. No. 833032 / DIR No. 1000008493
651 Enterprise Court
Livermore, CA 94550 USA
Phone: 925-245-1300
Fax: 925-245-1007

Project: 160914-2S1
Description: 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 10-SJ-580
Bid Location: Alameda County, CA
Bid Date: 09/14/2016
Contract #: 04-3G59U4
Additional Info: Addendum: 1,2,3,4,5,6

Malko

| ITEM | DESCRIPTION | BID QTY | U/M | UNIT BID | AMOUNT |
|---|---|---|---|---|---|
| 24 | TEMP. CONCRETE WASHOUT | 1.000 | LS | $12,200.00 | $12,200.00 |
| 34 | REMOVE AC PAVEMENT | 168,000.000 | SF | $3.00 | $504,000.00 |
| 40 | REMOVE CONC. PAVEMENT | 9,820.000 | CY | $80.00 | $785,600.00 |
| 59 | ROADWAY EXCAVATION (PARTIAL) | 1,401.000 | CY | $80.00 | $112,080.00 |
| 76 | LCB | 350.000 | CY | $242.00 | $84,700.00 |
| 77 | LCB (RS) | 5,550.000 | CY | $450.00 | $2,497,500.00 |
| 78 | REPLACE BASE | 240.000 | CY | $500.00 | $120,000.00 |
| 79 | BASE BOND BREAKER | 2,500.000 | SY | $1.40 | $3,500.00 |
| 94 | PRECAST JPCP | 6,540.000 | CY | $750.00 | $4,905,000.00 |
| 95 | INDIV. SLAB REPLACE (RSC) | 4,700.000 | CY | $683.00 | $3,210,100.00 |
| 101 | APPROACH SLAB | 879.000 | CY (F) | $750.00 | $659,250.00 |
| 102 | AB (APPROACH SLAB) | 84.000 | CY | $500.00 | $42,000.00 |
| 103 | APPROACH SLAB (TYPE R) | 835.000 | CY | $750.00 | $626,250.00 |
| 106 | PAVING NOTCH EXTENSION | 361.000 | CF | $650.00 | $234,650.00 |
| 158 | TYPE 60 BARRIER | 520.000 | LF | $85.00 | $44,200.00 |
| 159 | TYPE 60A BARRIER | 135.000 | LF (F) | $85.00 | $11,475.00 |
| 160 | TYPE 60C BARRIER | 25,900.000 | LF | $77.00 | $1,994,300.00 |
| 161 | MOD. TYPE 60D BARRIER | 1,537.000 | LF | $52.00 | $79,924.00 |
| 162 | TYPE 60R BARRIER | 84.000 | LF | $273.00 | $22,932.00 |
| 163 | BARRIER ANCHOR BLOCK | 120.000 | LF | $465.00 | $55,800.00 |
| 164 | BARRIER TRANSITION | 82.000 | LF | $1,570.00 | $128,740.00 |
| 184 | TYPE 60F BARRIER | 160.000 | LF | $268.00 | $42,880.00 |
| 185 | MOBILIZATION | 1.000 | LS | $1,700,000.00 | $1,700,000.00 |
| | | | | TOTAL BID: | $17,877,081.00 |

195 TC.
50

Bond = 1%
TC. days =

Greg

# Project Comments

***PACKAGE IS ALL OR NONE***
PLEASE CALL TO SPLIT PACKAGE

**CONDITIONS: BARRIER & PAVING**
Precast panels and ISR Work is based on 1 Mobilization - EACH additional Mob to be charged at **$10,000.**
Barrier Work is based on 2 Mobilizations - EACH additional Mob to be charged at **$10,000.**
Based on normal working hours Monday - Friday. Price subject to change if not accepted within 30 days.
Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.
As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.
[illegible]ract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.

# Proposal

**From:** FBD Vanguard Construction for Project 160914-2S1

Vanguard requires 15 Days written notification to be given prior to starting any phase of work.
Vanguard to be allowed to post securities in lieu of retention if allowed by the contract with the owner.
Vanguard shall be entitled to the full markups allowed by the Owner's contract for Extra Work.
Payment to be made within 5 days of receipt of payment from owner.

Item #95, 101, 103 price includes demo sawcutting, demolition, rebar, concrete, forming, pouring, green sawing and concrete grinding.
Item # price includes epoxy coated rebar for our items only.
Items 158-164 and Item 184 prices include concrete and non-epoxy coated rebar.
**Item 160 is based on the elevation of the bottom of the barrier as being the existing shoulder finish grade except for the barrier on the MY and MZ Lines shown on C-75, C-76, and C-77..**
Price is based on standard mix designs per plans/specifications.
Prices are based on our proposal in its entirety becoming part of the subcontract agreement.
General to provide washout facilitess within 1,000' of the pour.
General to provide access and suitable grade for concrete trucks and slip form machine.
General to provide top of barrier survey 3' left of barrier centerline, 50' O.C in tangent areas, 25' O.C in radius areas.
Survey needs to be ready 48 hours prior ti commencement of our work.
Vanguard Construction requires_days of traffic control for our work only.

**EXCLUDES:**

Engineering, survey and layout
Sawing, demo, excavation, grading, rocking
Furnishing or Handling of Temp. K-Rail
Special Insurance i.e. (railroad insurance)
Asphalt patching/paving of any kind
Drainage or underground work
Removal or Installation of signage or striping
Relocation of utility boxes or other structures
SWPPP - implementation/maintenance
Pedestrian crossings/ barricades
Colored concrete/staining/painting
Graffiti coating/removal
Miscellaneous metals and embeds
Galvanized/stainless/epoxy coated rebar
Sanitation facilities (restroom/wash stations)
Concrete/Asphalt grinding
Sweeping/vacuum brooming
Dust Control/Maintenance of haul routes
Access for concrete trucks
Barrier markers/post mile marking/DI markers
MBGR/Crash cusions
Sign/fence post pockets
Backfill/fill between barrier wall or under cap
Stamps or form liners
Testing, permits, and bond fees
Crash Cushions or barricades
Traffic control, flagging, arrow boards and PCMS boards
Dewatering or underground work
Joint seal/caulking/sealant if required
Irrigation or planting (Including fence work)
Relocation of posts, signs
Tree removal/pruning/arborist fees
Police officer fees
Sandblasting, whip blasting, abrasive blasting
Site furnishing/skate deterrents
USA Marking removal
Working platforms/scaffolding/trench plates
Electrical/conduit work
Concrete pumping
Mock-ups / test panels
Fog/Slurry seal
As built drawings of any kind
Washout location and Restoration of area to original conditions
Rebar cages at post pockets
Holes in barrier ends for MBGR
Extending weep holes
Excavation for end aanchors
Removal and/or relocation of underground and overhead utilities or obstructions
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule
Any handling of "Hazardous Materials" or "Contaminated Materials"

**INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:**
**WORKER'S COMP AND EMPLOYER'S LIABILITY:**
State Worker's Compensations - Statutory in California
Employer's Liability - $1,000,000
**GENERAL LIABILITY:**

# Proposal

**From:** FBD Vanguard Construction for Project 160914-2S1

$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence
$2,000,000 General Aggregate Limit
**COMPREHENSIVE AUTOMOBILE:**
$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.
EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE
EXCESS UMBRELLA LIABILITY - $25,000,000 per Occurrence and Aggregate

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

# Quote

| | |
|---|---|
| **Project :** | **04-3G59U4** |
| **Location of Work :** | **Rt 580 Eden Canyon Rd. to Strobridge Ave. & Greenville to Patterson Pass & Rt 205 San Joaquin County Line to Midway Rd.** |
| **Date of Quotation :** | **09-14-16** |
| **Quote Prepared By:** | **Mark Serrano 925-570-7284**<br>**Matt Sorrow 925-548-8065** |

M1 Corps, Inc. is pleased to quote the following items of work

| Package | Item # | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | Total |
|---|---|---|---|---|---|---|
| Precast | 34 | Remove Asphalt Concrete Pavement | SQFT | 168000 | $ 1.50 | $ 252,000.00 |
| Precast | 40 | Remove Concrete Pavement | CY | 9820 | $ 121.00 | $ 1,188,220.00 |
| Precast | 59 | Roadway Excavation (Partial) | CY | 1400.59 | $ 60.00 | $ 84,035.40 |
| ISR | 76 | Lean Concrete Base | CY | 350 | $ 230.00 | $ 80,500.00 |
| Precast | 77 | Lean Concrete Base Rapid Setting | CY | 5550 | $ 438.00 | $ 2,430,900.00 |
| ISR | 78 | Replace Base | CY | 240 | $ 625.00 | $ 150,000.00 |
| Precast | 79 | Base Bond Breaker | SY | 2500 | $ 2.00 | $ 5,000.00 |
| Precast | 94 | Precast Jointed Concrete Pavement | CY | 6540 | $ 700.00 | $ 4,578,000.00 |
| ISR | 95 | Individual Slab Replacement RSC | CY | 4700 | $ 610.00 | $ 2,867,000.00 |
| Precast | 101 | Structural Concrete Approach Slab | CY | 879 | $ 950.00 | $ 835,050.00 |
| ISR | 102 | Aggregate Base Approach Slab | CY | 84 | $ 400.00 | $ 33,600.00 |
| ISR | 103 | Structural Concrete Approach Slab Type R | CY | 835 | $ 1,100.00 | $ 918,500.00 |
| ISR | 106 | Paving Notch Extension | CF | 361 | $ 245.00 | $ 88,445.00 |
| Barrier | 142 | Concrete Barrier Marker | EA | 180 | $ 15.00 | $ 2,700.00 |
| Barrier | 158 | Concrete Barrier Type 60 | LF | 520 | $ 95.00 | $ 49,400.00 |
| Barrier | 159 | Concrete Barrier Type 60A | LF | 135 | $ 96.00 | $ 12,960.00 |
| Barrier | 160 | Concrete Barrier Type 60C | LF | 25900 | $ 101.00 | $ 2,615,900.00 |
| Barrier | 161 | Concrete Barrier Type 60D Mod | LF | 1537 | $ 104.00 | $ 159,848.00 |
| Barrier | 162 | Concrete Barrier Type 60R | LF | 84 | $ 581.00 | $ 48,804.00 |
| Barrier | 163 | Concrete Barrier Anchor Block | LF | 120 | $ 945.00 | $ 113,400.00 |
| Barrier | 164 | Concrete Barrier Transition | LF | 82 | $ 838.00 | $ 68,716.00 |
| Barrier | 184 | Concrete Barrier Type 60F | LF | 160 | $ 420.00 | $ 67,200.00 |
| All | 185 | Mobilization (Partial) | LS | 1 | $ 400,000.00 | $ 400,000.00 |
| | | | | | Total | $ 17,050,178.40 |

**Mobilization Splits As Follows:**
**ISR - $200,000, Precast $200,000, Barrier - $100,000**

**Traffic Control Shifts Required:**
**ISR – 65, Precast – 76, Barrier - 15**

**Schedule Days Required:**
**ISR – 65, Precast – 76, Barrier - 120**

**Exclusions:**

1. Traffic Control.
2. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
3. Excavation, demolition, grading, backfill, compaction, shoring – in relation to barrier work.
4. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
5. Survey, layout and/or staking.
6. Dust control and haul road maintenance.
7. Sweeping and/or vacuum broom, other than directly related to our work.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**Quote**

8. Bonds, permits, fees and cost thereof.
9. Pavement markings (Temporary or Permanent).
10. Dewatering and control of surface water.
11. Removal or disposal of hazardous or contaminated materials and any related costs.
12. Utility Relocations.
13. Architectural finishes, stains, or color.
14. Notification of property owners and/or tenants.
15. Maintaining existing traffic management system elements during construction and all related work.
16. Clearing and grubbing.
17. Standard Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
18. Protection of Railroad Facilities.
19. Railroad Insurance and flaggers.
20. Retention.
21. Remedies for concrete stains on asphalt.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Installation or protection of weep pipes, fencing, drainage inlets, deck dowels, barrier mounted signs, and/or and related items.
24. Furnishing or installing tie-ins to existing or new guardrail or similar.
25. Furnishing or installing any materials under concrete barrier or related work.
26. Coring barrier.
27. Concrete Washouts. To include; add $30,000 for barrier work, $50,000 for precast, and ISR together, or separately $60,000 for precast, $50,000 for ISR.
28. Joint seals.
29. Inertial profiling.
30. Item #59 is bid partial for only the portion of the item that is directly involved in precast and approach slab work.
31. Item #185 is bid partial for our work only.

**Special Conditions:**

1. M1 will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on M1, should the owner pay the markup, may be withheld.
4. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
5. Price based on mutually agreed upon schedule, in writing, with 60 days' written notice for all move-ins. Subject to supplier availability.
6. Prices subject to change if not accepted in writing within thirty (30) days.
7. M1 will require prime contractor to coordinate construction activities at each location.
8. Prime to provide and maintain all-weather track grade, clear of obstacles.
9. Prime to provide and maintain clear, safe concrete mixer truck and concrete pump access to the work.
10. Prime contractor to provide barrier survey staking for line and grade. Survey points to be 4' offset from left/right of centerline of barrier with a fill to top of barrier marked on stakes. The left or right of centerline will be determined by M1 on site prior to starting the work. Staking to be 50' centers in tangents and 25' centers in radius.
11. Our insurance for this project will <u>not</u> include a "Waiver of Subrogation" on any insurance coverage in favor of others, or coverage beyond the standard limits carried by M1, or an excess umbrella liability policy.
12. M1 shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve M1 of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of M1 and the unapproved information becomes part of a claim or contract change

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**Quote**

order any monetary consequences will become the Contractor's responsibility. Referring M1 to review the project schedule at the contractor's office is not acceptable.

13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. Prices bid as a packages defined above, no splitting of predefined packages, please call for special packages.
15. Jobsite water at work areas and sanitary facilities to be provided by others at no cost to M1.
16. M1 will require use of the entire project limits, both directions, during our work, all other work that conflicts with M1's use of the right of way shall stop and clear the way as needed, and as determined by M1.
17. M1 has included the following number of mobilizations in item #185; Barrier work 3 mobs, LCB work 1 mob, all other work 1 mob.
18. For item #185 Mobilization and without regard to the payment for the same between Caltrans and the general contractor. M1's payments will be as follows; 20% when the prime is paid any mob for this project, next 30% in month of pay period when M1 is scheduled or January 2017 whichever is first, 50% with first pay estimate to M1.
19. Price Escalator of 5% for all items beginning 4/1/18; and an additional 10% every 6 months thereafter until the completion of this project.

If you have any questions, please call
**Mark Serrano 925-570-7284**
**Matt Sorrow 925-548-8065**

Mark Serrano and Matt Sorrow were both involved in the successful construction of the two previous precast projects completed on Route 580 in Dublin and Livermore. These two projects had a combined total of more than 6,600 cubic yards of precast pavement.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

PJCD
Com Barr

# Quote

| | |
|---|---|
| **Project :** | **04-3G59U4** |
| **Location of Work :** | **Rt 580 Eden Canyon Rd. to Strobridge Ave. & Greenville to Patterson Pass & Rt 205 San Joaquin County Line to Midway Rd.** |
| **Date of Quotation :** | **09-14-16** |
| **Quote Prepared By:** | **Mark Serrano 925-570-7284**<br>**Matt Sorrow 925-548-8065** |

M1 Corps, Inc. is pleased to quote the following items of work

| Package | Item # | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | Total |
|---|---|---|---|---|---|---|
| Precast | 34 | Remove Asphalt Concrete Pavement | SQFT | 168000 | $ 1.50 | $ 252,000.00 |
| Precast | 40 | Remove Concrete Pavement | CY | 9820 | $ 125.00 | $ 1,227,500.00 |
| Precast | 59 | Roadway Excavation (Partial) | CY | 1400.59 | $ 65.00 | $ 91,038.35 |
| ISR | 76 | Lean Concrete Base | CY | 350 | $ 250.00 | $ 87,500.00 |
| Precast | 77 | Lean Concrete Base Rapid Setting | CY | 5550 | $ 438.00 | $ 2,430,900.00 |
| ISR | 78 | Replace Base | CY | 240 | $ 650.00 | $ 156,000.00 |
| Precast | 79 | Base Bond Breaker | SY | 2500 | $ 2.00 | $ 5,000.00 |
| Precast | 94 | Precast Jointed Concrete Pavement | CY | 6540 | $ 745.00 | $ 4,872,300.00 |
| ISR | 95 | Individual Slab Replacement RSC | CY | 4700 | $ 695.00 | $ 3,266,500.00 |
| Precast | 101 | Structural Concrete Approach Slab | CY | 879 | $ 950.00 | $ 835,050.00 |
| ISR | 102 | Aggregate Base Approach Slab | CY | 84 | $ 400.00 | $ 33,600.00 |
| ISR | 103 | Structural Concrete Approach Slab Type R | CY | 835 | $ 1,100.00 | $ 918,500.00 |
| ISR | 106 | Paving Notch Extension | CF | 361 | $ 245.00 | $ 88,445.00 |
| Barrier | 142 | Concrete Barrier Marker | EA | 180 | $ 15.00 | $ 2,700.00 |
| Barrier | 158 | Concrete Barrier Type 60 | LF | 520 | $ 95.00 | $ 49,400.00 |
| Barrier | 159 | Concrete Barrier Type 60A | LF | 135 | $ 96.00 | $ 12,960.00 |
| Barrier | 160 | Concrete Barrier Type 60C | LF | 25900 | $ 101.00 | $ 2,615,900.00 |
| Barrier | 161 | Concrete Barrier Type 60D Mod | LF | 1537 | $ 104.00 | $ 159,848.00 |
| Barrier | 162 | Concrete Barrier Type 60R | LF | 84 | $ 581.00 | $ 48,804.00 |
| Barrier | 163 | Concrete Barrier Anchor Block | LF | 120 | $ 945.00 | $ 113,400.00 |
| Barrier | 164 | Concrete Barrier Transition | LF | 82 | $ 838.00 | $ 68,716.00 |
| Barrier | 184 | Concrete Barrier Type 60F | LF | 160 | $ 420.00 | $ 67,200.00 |
| All | 185 | Mobilization (Partial) | LS | 1 | $ 750,000.00 | $ 750,000.00 |
| | | | | | Total | $ 18,153,261.35 |

**Mobilization Splits As Follows:**
**ISR - $450,000, Precast $450,000, Barrier - $100,000**

**Traffic Control Shifts Required:**
**ISR – 65, Precast – 76, Barrier - 15**
46 54

**Schedule Days Required:**
**ISR – 65, Precast – 76, Barrier - 120**

$\frac{65}{141} = \frac{100}{100,} \times 2400$

240,000

**Exclusions:**

1. Traffic Control.
2. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
3. Excavation, demolition, grading, backfill, compaction, shoring – in relation to barrier work.
4. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
5. Survey, layout and/or staking.
6. Dust control and haul road maintenance.
7. Sweeping and/or vacuum broom, other than directly related to our work.

TC Rail = 15 x 2400 = 36,000

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**Quote**

8. Bonds, permits, fees and cost thereof.
9. Pavement markings (Temporary or Permanent).
10. Dewatering and control of surface water.
11. Removal or disposal of hazardous or contaminated materials and any related costs.
12. Utility Relocations.
13. Architectural finishes, stains, or color.
14. Notification of property owners and/or tenants.
15. Maintaining existing traffic management system elements during construction and all related work.
16. Clearing and grubbing.
17. Standard Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
18. Protection of Railroad Facilities.
19. Railroad Insurance and flaggers.
20. Retention.
21. Remedies for concrete stains on asphalt.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Installation or protection of weep pipes, fencing, drainage inlets, deck dowels, barrier mounted signs, and/or and related items.
24. Furnishing or installing tie-ins to existing or new guardrail or similar.
25. Furnishing or installing any materials under concrete barrier or related work.
26. Coring barrier.
27. Concrete Washouts. To include; add $30,000 for barrier work, $50,000 for precast, and ISR together, or separately $60,000 for precast, $50,000 for ISR.
28. Joint seals.
29. Inertial profiling.
30. Item #59 is bid partial for only the portion of the item that is directly involved in precast and approach slab work.
31. Item #185 is bid partial for our work only.

**Special Conditions:**

1. M1 will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on M1, should the owner pay the markup, may be withheld.
4. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
5. Price based on mutually agreed upon schedule, in writing, with 60 days' written notice for all move-ins. Subject to supplier availability.
6. Prices subject to change if not accepted in writing within thirty (30) days.
7. M1 will require prime contractor to coordinate construction activities at each location.
8. Prime to provide and maintain all-weather track grade, clear of obstacles.
9. Prime to provide and maintain clear, safe concrete mixer truck and concrete pump access to the work.
10. Prime contractor to provide barrier survey staking for line and grade. Survey points to be 4' offset from left/right of centerline of barrier with a fill to top of barrier marked on stakes. The left or right of centerline will be determined by M1 on site prior to starting the work. Staking to be 50' centers in tangents and 25' centers in radius.
11. Our insurance for this project will not include a "Waiver of Subrogation" on any insurance coverage in favor of others, or coverage beyond the standard limits carried by M1, or an excess umbrella liability policy.
12. M1 shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve M1 of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of M1 and the unapproved information becomes part of a claim or contract change

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**Quote**

order any monetary consequences will become the Contractor's responsibility. Referring M1 to review the project schedule at the contractor's office is not acceptable.

13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. Prices bid as a packages defined above, no splitting of predefined packages, please call for special packages.
15. Jobsite water at work areas and sanitary facilities to be provided by others at no cost to M1.
16. M1 will require use of the entire project limits, both directions, during our work, all other work that conflicts with M1's use of the right of way shall stop and clear the way as needed, and as determined by M1.
17. M1 has included the following number of mobilizations in item #185; Barrier work 3 mobs, LCB work 1 mob, all other work 1 mob.
18. For item #185 Mobilization and without regard to the payment for the same between Caltrans and the general contractor. M1's payments will be as follows; 20% when the prime is paid any mob for this project, next 30% in month of pay period when M1 is scheduled or January 2017 whichever is first, 50% with first pay estimate to M1.
19. Price Escalator of 5% for all items beginning 4/1/18; and an additional 10% every 6 months thereafter until the completion of this project.

If you have any questions, please call
**Mark Serrano 925-570-7284**
**Matt Sorrow 925-548-8065**

Mark Serrano and Matt Sorrow were both involved in the successful construction of the two previous precast projects completed on Route 580 in Dublin and Livermore. These two projects had a combined total of more than 6,600 cubic yards of precast pavement.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

# Revised SCOPE

| | |
|---|---|
| **Project :** | **04-3G59U4** |
| **Location of Work :** | **Rt 580 Eden Canyon Rd. to Strobridge Ave. & Greenville to Patterson Pass & Rt 205 San Joaquin County Line to Midway Rd.** |
| **Date of Quotation :** | **09-14-16** |
| **Quote Prepared By:** | **Mark Serrano 925-570-7284**<br>**Matt Sorrow 925-548-8065** |

M1 Corps, Inc. is pleased to quote the following items of work

| Package | Item # | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | Total |
|---|---|---|---|---|---|---|
| Precast | 34 | Remove Asphalt Concrete Pavement | SQFT | 168000 | $ - | $ - |
| Precast | 40 | Remove Concrete Pavement | CY | 9820 | $ - | $ - |
| Precast | 59 | Roadway Excavation (Partial) | CY | 1400.59 | $ - | $ - |
| ISR | 76 | Lean Concrete Base | CY | 350 | $ - | $ - |
| Precast | 77 | Lean Concrete Base Rapid Setting | CY | 5550 | $ - | $ - |
| ISR | 78 | Replace Base | CY | 240 | $ - | $ - |
| Precast | 79 | Base Bond Breaker | SY | 2500 | $ - | $ - |
| Precast | 94 | Precast Jointed Concrete Pavement | CY | 6540 | $ - | $ - |
| ISR | 95 | Individual Slab Replacement RSC | CY | 4700 | $ - | $ - |
| Precast | 101 | Structural Concrete Approach Slab | CY | 879 | $ - | $ - |
| ISR | 102 | Aggregate Base Approach Slab | CY | 84 | $ - | $ - |
| ISR | 103 | Structural Concrete Approach Slab Type R | CY | 835 | $ - | $ - |
| ISR | 106 | Paving Notch Extension | CF | 361 | $ - | $ - |
| Barrier | 142 | Concrete Barrier Marker | EA | 180 | $ - | $ - |
| Barrier | 158 | Concrete Barrier Type 60 | LF | 520 | $ - | $ - |
| Barrier | 159 | Concrete Barrier Type 60A | LF | 135 | $ - | $ - |
| Barrier | 160 | Concrete Barrier Type 60C | LF | 25900 | $ - | $ - |
| Barrier | 161 | Concrete Barrier Type 60D Mod | LF | 1537 | $ - | $ - |
| Barrier | 162 | Concrete Barrier Type 60R | LF | 84 | $ - | $ - |
| Barrier | 163 | Concrete Barrier Anchor Block | LF | 120 | $ - | $ - |
| Barrier | 164 | Concrete Barrier Transition | LF | 82 | $ - | $ - |
| Barrier | 184 | Concrete Barrier Type 60F | LF | 160 | $ - | $ - |
| All | 185 | Mobilization (Partial) | LS | 1 | $ - | $ - |
| | | | | | Total | $ - |

OTHER CONTRACTORS.

**Mobilization Splits As Follows:**

**Traffic Control Shifts Required:**

**Schedule Days Required:**

**Exclusions:**

1. Traffic Control.
2. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
3. Excavation, demolition, grading, backfill, compaction, shoring – in relation to barrier work.
4. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**Revised SCOPE**

5. Survey, layout and/or staking.
6. Dust control and haul road maintenance.
7. Sweeping and/or vacuum broom, other than directly related to our work.
8. Bonds, permits, fees and cost thereof.
9. Pavement markings (Temporary or Permanent).
10. Dewatering and control of surface water.
11. Removal or disposal of hazardous or contaminated materials and any related costs.
12. Utility Relocations.
13. Architectural finishes, stains, or color.
14. Notification of property owners and/or tenants.
15. Maintaining existing traffic management system elements during construction and all related work.
16. Clearing and grubbing.
17. Standard Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
18. Protection of Railroad Facilities.
19. Railroad Insurance and flaggers.
20. Retention.
21. Remedies for concrete stains on asphalt.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Installation or protection of weep pipes, fencing, drainage inlets, deck dowels, barrier mounted signs, and/or and related items.
24. Furnishing or installing tie-ins to existing or new guardrail or similar.
25. Furnishing or installing any materials under concrete barrier or related work.
26. Coring barrier.
27. Concrete Washouts. To include; add $30,000 for barrier work, $50,000 for precast, and ISR together, or separately $60,000 for precast, $50,000 for ISR.
28. Joint seals.
29. Inertial profiling.
30. Item #59 is bid partial for only the portion of the item that is directly involved in precast and approach slab work.
31. Item #185 is bid partial for our work only.

**Special Conditions:**

1. M1 will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on M1, should the owner pay the markup, may be withheld.
4. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
5. Price based on mutually agreed upon schedule, in writing, with 60 days' written notice for all move-ins. Subject to supplier availability.
6. Prices subject to change if not accepted in writing within thirty (30) days.
7. M1 will require prime contractor to coordinate construction activities at each location.
8. Prime to provide and maintain all-weather track grade, clear of obstacles.
9. Prime to provide and maintain clear, safe concrete mixer truck and concrete pump access to the work.
10. Prime contractor to provide barrier survey staking for line and grade. Survey points to be 4' offset from left/right of centerline of barrier with a fill to top of barrier marked on stakes. The left or right of centerline will be determined by M1 on site prior to starting the work. Staking to be 50' centers in tangents and 25' centers in radius.
11. Our insurance for this project will <u>not</u> include a "Waiver of Subrogation" on any insurance coverage in favor of others, or coverage beyond the standard limits carried by M1, or an excess umbrella liability policy.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**Revised SCOPE**

12. M1 shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve M1 of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of M1 and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring M1 to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.
14. Prices bid as a packages defined above, no splitting of predefined packages, please call for special packages.
15. Jobsite water at work areas and sanitary facilities to be provided by others at no cost to M1.
16. M1 will require use of the entire project limits, both directions, during our work, all other work that conflicts with M1's use of the right of way shall stop and clear the way as needed, and as determined by M1.
17. M1 has included the following number of mobilizations in item #185; Barrier work 3 mobs, LCB work 1 mob, all other work 1 mob.
18. For item #185 Mobilization and without regard to the payment for the same between Caltrans and the general contractor. M1's payments will be as follows; 20% when the prime is paid any mob for this project, next 30% in month of pay period when M1 is scheduled or January 2017 whichever is first, 50% with first pay estimate to M1.
19. Price Escalator of 5% for all items beginning 4/1/18; and an additional 10% every 6 months thereafter until the completion of this project.

If you have any questions, please call
**Mark Serrano 925-570-7284**
**Matt Sorrow 925-548-8065**

Mark Serrano and Matt Sorrow were both involved in the successful construction of the two previous precast projects completed on Route 580 in Dublin and Livermore. These two projects had a combined total of more than 6,600 cubic yards of precast pavement.

**M1 Corps, Inc.**
License # 922431
DIR # 1000041786
Phone: 925-626-5316
Fax: 925-626-5324
Email: Estimating@m1corps.com

**SCOPE**

| | |
|---|---|
| **Project :** | **04-3G59U4** |
| **Location of Work :** | **Rt 580 Eden Canyon Rd. to Strobridge Ave. & Greenville to Patterson Pass & Rt 205 San Joaquin County Line to Midway Rd.** |
| **Date of Quotation :** | **09-14-16** |
| **Quote Prepared By:** | **Mark Serrano**<br>**For questions call Matt Sorrow 925-548-8065** |

M1 Corps, Inc. is pleased to quote the following items of work

| Item # | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | Total |
|---|---|---|---|---|---|
| 40 | Remove Concrete Pavement | CY | 9820 | $ - | $ - |
| 59 | Roadway Excavation (Partial) | CY | 1400.59 | $ - | $ - |
| 76 | Lean Concrete Base | CY | 350 | $ - | $ - |
| 77 | Lean Concrete Base Rapid Setting | CY | 5550 | $ - | $ - |
| 78 | Replace Base | CY | 240 | $ - | $ - |
| 79 | Base Bond Breaker | SY | 2500 | $ - | $ - |
| 94 | Precast Jointed Concrete Pavement | CY | 6540 | $ - | $ - |
| 95 | Individual Slab Replacement RSC | CY | 4700 | $ - | $ - |
| 101 | Structural Concrete Approach Slab | CY | 879 | $ - | $ - |
| 102 | Aggregate Base Approach Slab | CY | 84 | $ - | $ - |
| 103 | Structural Concrete Approach Slab Type R | CY | 835 | $ - | $ - |
| 106 | Paving Notch Extension | CF | 361 | $ - | $ - |
| 142 | Concrete Barrier Marker | EA | 180 | $ - | $ - |
| 158 | Concrete Barrier Type 60 | LF | 520 | $ - | $ - |
| 159 | Concrete Barrier Type 60A | LF | 135 | $ - | $ - |
| 160 | Concrete Barrier Type 60C | LF | 25900 | $ - | $ - |
| 161 | Concrete Barrier Type 60D Mod | LF | 1537 | $ - | $ - |
| 162 | Concrete Barrier Type 60R | LF | 84 | $ - | $ - |
| 163 | Concrete Barrier Anchor Block | LF | 120 | $ - | $ - |
| 164 | Concrete Barrier Transition | LF | 82 | $ - | $ - |
| 184 | Concrete Barrier Type 60F | LF | 160 | $ - | $ - |
| 185 | Mobilization (Partial) | LS | 1 | $ - | $ - |
| | | | | Total | $ - |

**Exclusions:**

1. [redacted] How much / Need Schedule ? 100 Days ?
2. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
3. Excavation, demolition, grading, backfill, compaction, shoring – in relation to barrier work.
4. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
5. [redacted] Layout for PJCP by who
6. Dust control and haul road maintenance.
7. Sweeping and/or vacuum broom, other than directly related to our work.
8. [redacted] permits, fees and cost thereof. What is your Bond Rate 1½%
9. Pavement markings (Temporary or Permanent).
10. Dewatering and control of surface water.
11. Removal or disposal of hazardous or contaminated materials and any related costs.
12. Utility Relocations.
13. Architectural finishes, stains, or color.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**SCOPE**

14. Notification of property owners and/or tenants.
15. Maintaining existing traffic management system elements during construction and all related work.
16. Clearing and grubbing.
17. Standard Subcontract Agreements, [redacted] any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
18. Protection of Railroad Facilities.
19. Railroad Insurance and flaggers.
20. [redacted] Standard per Caltrans Escrow Account?
21. Remedies for concrete stains on asphalt.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Installation or protection of weep pipes, fencing, drainage inlets, deck dowels, barrier mounted signs, and/or and related items.
24. Furnishing or installing tie-ins to existing or new guardrail or similar.
25. Furnishing or installing any materials under concrete barrier or related work.
26. Coring barrier.
27. Concrete Washouts. To include; add $30,000 for barrier work, $50,000 for precast, ISR, and approach slab work.
28. [redacted] what about Joint Seal Details for PJCP on C-73 Not Item work
29. Inertial profiling.
30. Item #59 is bid partial for only the portion of the item that is directly involved in precast and approach slab work.
31. Item #185 is bid partial for our work only.

NO Joints Sec. 11

**Special Conditions:**

1. M1 will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work. How have you done this?
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on M1, should the owner pay the markup, may be withheld.
4. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
5. Price based on mutually agreed upon schedule, in writing, with 60 days' written notice for all move-ins. Subject to supplier availability.
6. Prices subject to change if not accepted in writing within thirty (30) days.
7. M1 will require prime contractor to coordinate construction activities at each location. what Do you Need here
8. Prime to provide and maintain all-weather track grade, clear of obstacles.
9. Prime to provide and maintain clear, safe concrete mixer truck and concrete pump access to the work.
10. Prime contractor to provide barrier survey staking for line and grade. Survey points to be 4' offset from left/right of centerline of barrier with a fill to top of barrier marked on stakes. The left or right of centerline will be determined by M1 on site prior to starting the work. Staking to be 50' centers in tangents and 25' centers in radius.
11. Our insurance for this project will [redacted] on any insurance coverage in favor of others, or coverage beyond the standard limits carried by M1, or an excess umbrella liability policy.
12. M1 shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve M1 of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of M1 and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring M1 to review the project schedule at the contractor's office is not acceptable.
13. [redacted] as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**SCOPE**

what Do you need

14. Prices bid as a package, please call before splitting.
15. [redacted] work areas and sanitary facilities to be provided by others at no cost to M1.
16. [redacted] during our work, all other work that conflicts with M1's use of the right of way shall stop and clear the way as needed and as determined by M1.
17. M1 has included the following number of mobilizations in item #185; Barrier work 3 mobs, LCB work 1 mob, all other work 1 mob.
18. For item #185 Mobilization and without regard to the payment for the same between Caltrans and the general contractor. M1's payments will be as follows; 20% when the prime is paid any mob for this project, next 30% in month of pay period when M1 is scheduled or January 2017 whichever is first, 50% with first pay estimate to M1.
19. [redacted] completion of this project.

↑ 350 working Days could B 450 ?

If you have any questions, please call
**Matt Sorrow 925-548-8065**

Mark Serrano and Matt Sorrow were both involved in the successful precast projects completed on Route 580 in Dublin and Livermore. These two projects had a combined total of more than 6,600 cubic yards of precast pavement.

Traffic Control - How much Do you need?
Schedule - Need # of Days per Stage Per Direction

**M1 Corps, Inc.**
License # 922431
DIR # 1000041786
Phone: 925-626-5316
Fax: 925-626-5324
Email: Estimating@m1corps.com

# SCOPE

| | |
|---|---|
| **Project :** | **04-3G59U4** |
| **Location of Work :** | **Rt 580 Eden Canyon Rd. to Strobridge Ave. & Greenville to Patterson Pass & Rt 205 San Joaquin County Line to Midway Rd.** |
| **Date of Quotation :** | **09-14-16** |
| **Quote Prepared By:** | **Mark Serrano**<br>**For questions call Matt Sorrow 925-548-8065** |

M1 Corps, Inc. is pleased to quote the following items of work

| Item # | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | Total |
|---|---|---|---|---|---|
| 40 | Remove Concrete Pavement | CY | 9820 | $ - | $ - |
| 59 | Roadway Excavation (Partial) | CY | 1400.59 | $ - | $ - |
| 76 | Lean Concrete Base | CY | 350 | $ - | $ - |
| 77 | Lean Concrete Base Rapid Setting | CY | 5550 | $ - | $ - |
| 78 | Replace Base | CY | 240 | $ - | $ - |
| 79 | Base Bond Breaker | SY | 2500 | $ - | $ - |
| 94 | Precast Jointed Concrete Pavement | CY | 6540 | $ - | $ - |
| 95 | Individual Slab Replacement RSC | CY | 4700 | $ - | $ - |
| 101 | Structural Concrete Approach Slab | CY | 879 | $ - | $ - |
| 102 | Aggregate Base Approach Slab | CY | 84 | $ - | $ - |
| 103 | Structural Concrete Approach Slab Type R | CY | 835 | $ - | $ - |
| 106 | Paving Notch Extension | CF | 361 | $ - | $ - |
| 142 | Concrete Barrier Marker | EA | 180 | $ - | $ - |
| 158 | Concrete Barrier Type 60 | LF | 520 | $ - | $ - |
| 159 | Concrete Barrier Type 60A | LF | 135 | $ - | $ - |
| 160 | Concrete Barrier Type 60C | LF | 25900 | $ - | $ - |
| 161 | Concrete Barrier Type 60D Mod | LF | 1537 | $ - | $ - |
| 162 | Concrete Barrier Type 60R | LF | 84 | $ - | $ - |
| 163 | Concrete Barrier Anchor Block | LF | 120 | $ - | $ - |
| 164 | Concrete Barrier Transition | LF | 82 | $ - | $ - |
| 184 | Concrete Barrier Type 60F | LF | 160 | $ - | $ - |
| 185 | Mobilization (Partial) | LS | 1 | $ - | $ - |
| | | | | Total | $ - |

**Exclusions:**

1. Traffic Control.
2. Furnishing or placing and/or maintaining asphalt concrete temporary transitions.
3. Excavation, demolition, grading, backfill, compaction, shoring – in relation to barrier work.
4. Storm Water Pollution Control, Water Pollution Control Plans and implementation or cost thereof.
5. Survey, layout and/or staking.
6. Dust control and haul road maintenance.
7. Sweeping and/or vacuum broom, other than directly related to our work.
8. Bonds, permits, fees and cost thereof.
9. Pavement markings (Temporary or Permanent).
10. Dewatering and control of surface water.
11. Removal or disposal of hazardous or contaminated materials and any related costs.
12. Utility Relocations.
13. Architectural finishes, stains, or color.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

## SCOPE

14. Notification of property owners and/or tenants.
15. Maintaining existing traffic management system elements during construction and all related work.
16. Clearing and grubbing.
17. Standard Subcontract Agreements, our subcontract terms to be negotiated, any and all terms listed in any advertisement by prime contractor are specifically excluded, and the terms of our quote shall prevail in all cases.
18. Protection of Railroad Facilities.
19. Railroad Insurance and flaggers.
20. Retention.
21. Remedies for concrete stains on asphalt.
22. Fencing or electrical imbeds, block outs, accessories or installation thereof, and any related reinforcing details.
23. Installation or protection of weep pipes, fencing, drainage inlets, deck dowels, barrier mounted signs, and/or and related items.
24. Furnishing or installing tie-ins to existing or new guardrail or similar.
25. Furnishing or installing any materials under concrete barrier or related work.
26. Coring barrier.
27. Concrete Washouts. To include; add $30,000 for barrier work, $50,000 for precast, ISR, and approach slab work.
28. Joint seals.
29. Inertial profiling.
30. Item #59 is bid partial for only the portion of the item that is directly involved in precast and approach slab work.
31. Item #185 is bid partial for our work only.

**Special Conditions:**

1. M1 will not perform extra work at force account until a CCO for said extra work is fully executed or another method for paying for extra work is established so that extra work will be paid on the next progress estimate following the start of the extra work.
2. All work not paid at a quoted item rate will be charged to the prime at a rate no less than the Caltrans extra work rate for subcontractors with standard markups, regardless of the payment or reimbursement to prime from owner.
3. No amounts shall be withheld from our extra work payments. Only the prime's markup on M1, should the owner pay the markup, may be withheld.
4. Release of progress and final payments within five (5) calendar days of warrant date or EFT date whichever is sooner.
5. Price based on mutually agreed upon schedule, in writing, with 60 days' written notice for all move-ins. Subject to supplier availability.
6. Prices subject to change if not accepted in writing within thirty (30) days.
7. M1 will require prime contractor to coordinate construction activities at each location.
8. Prime to provide and maintain all-weather track grade, clear of obstacles.
9. Prime to provide and maintain clear, safe concrete mixer truck and concrete pump access to the work.
10. Prime contractor to provide barrier survey staking for line and grade. Survey points to be 4' offset from left/right of centerline of barrier with a fill to top of barrier marked on stakes. The left or right of centerline will be determined by M1 on site prior to starting the work. Staking to be 50' centers in tangents and 25' centers in radius.
11. Our insurance for this project will <u>not</u> include a "Waiver of Subrogation" on any insurance coverage in favor of others, or coverage beyond the standard limits carried by M1, or an excess umbrella liability policy.
12. M1 shall receive copy of all CPM's and schedules and their revisions with time to comment and dispute prior to submittal to owner failure to comply shall relieve M1 of any obligations related to the contents of the schedule or impacts to the schedule and any related penalties. In the event that durations or information is forwarded to Caltrans without the consent of M1 and the unapproved information becomes part of a claim or contract change order any monetary consequences will become the Contractor's responsibility. Referring M1 to review the project schedule at the contractor's office is not acceptable.
13. This quotation shall be made an integral part of our subcontract agreement as a scanned copy of this exact document, in its entirety, and as such shall supersede any conflicting language in the subcontract agreement. Rewording or paraphrasing of our terms for inclusion in subcontract is unacceptable.

**M1 Corps, Inc.**
**License # 922431**
**DIR # 1000041786**
**Phone: 925-626-5316**
**Fax: 925-626-5324**
**Email: Estimating@m1corps.com**

**SCOPE**

14. Prices bid as a package, please call before splitting.
15. Jobsite water at work areas and sanitary facilities to be provided by others at no cost to M1.
16. M1 will require use of the entire project limits, both directions, during our work, all other work that conflicts with M1's use of the right of way shall stop and clear the way as needed, and as determined by M1.
17. M1 has included the following number of mobilizations in item #185; Barrier work 3 mobs, LCB work 1 mob, all other work 1 mob.
18. For item #185 Mobilization and without regard to the payment for the same between Caltrans and the general contractor. M1's payments will be as follows; 20% when the prime is paid any mob for this project, next 30% in month of pay period when M1 is scheduled or January 2017 whichever is first, 50% with first pay estimate to M1.
19. Price Escalator of 10% for all items beginning 4/1/18; and an additional 10% every 6 months thereafter until the completion of this project.

If you have any questions, please call
**Matt Sorrow 925-548-8065**

Mark Serrano and Matt Sorrow were both involved in the successful precast projects completed on Route 580 in Dublin and Livermore. These two projects had a combined total of more than 6,600 cubic yards of precast pavement.

Wes Rose
7694 Sikes Road
Dixon, Calif. 95620
(707) 678-5344
FAX (707) 678-7260
Lic. No. 599176

# TRIANGLE EXCAVATION, INC.

SEPTEMBER 13, 2016

GRANITE CONSTRUCTION
P.O. BOX
SACRAMENTO, CA

RE: 04-3G59U4

ATTN: SCOTT EDWARDS

Low Bid

**ITEM 46. Remove Concrete Bar**
**Poured on top of AC. n** **125,500.00**

**ITEM 62. Remove Concrete Barri**
**Poured on top of AC** **33,500.00**

**SCOPE OF WORK:** **9,000.00**

Type 50, shear into 2'-4' pieces, load in
charges. lump

Type 60 modified, hammer into 2'-4', load
dump Charges. ...alls) plant, NO

- Excavators work inside K Rail on b
- Trucks loaded on closed traffic lane -y prime.
- Granite furnish Traffic Control & Ligh . ...ants.
- Need Approx. 8 hts shifts per night.
- If equipment has to be removed from freeway ea. Shift, ADD $2,000.00 per shift (approx. 10 shifts).

Includes:
1. One Mobilization

Excludes:
1. No Import of dirt or compaction
2. Traffic/Dust Control
3. Permits
4. SWPPP - Erosion control
5. Hazardous/Contaminated Materials, Asbestos, Lead, or related materials.
6. Relocating, capping of underground utilities, gas, water & electric
7. Tulles, Weeds & Stripping
8. Fences for tree protection
9.. Unforeseen site conditions
10. Change in scope of work
11. Any item not listed above are considered to be excluded.

If you have any questions regarding this proposal, please call (916/417-00000)

Sincerely,
Weston H. Rose
Weston H. Rose
President

DE KAY DEMOLITION AND CLEARING, INC.
7700 EDGEWATER DRIVE, SUITE 626 OAKLAND, CA. 94621
PHONE 510-430-2668 FAX 510-430-2682
Email; dekaydemo@yahoo.com License#902267 *Union Contractor*
~DIR#1000004429~

**Date: 9/14/16**
**Job Name: 04-3G59U4**
**Job Location: 580 Alameda County**

**PROPOSAL:**

Should be 388K

26. Treated wood waste, partial (4 mobs) ~~385,000~~ LF $0.24/LF.....$92,400.00
29. Remove Farmer Fence (1mob) 540 LF.....$6/LF.....$3,240.00
30. Remove Guard Rail (4 mobs) 30,300 LF.....$2.90/LF.....$87,870.00
46. Remove CB (1mob) 7460 LF.....$18 LF.....$134,280.00
52. Remove CB Type 60D (1 Mob) 1396 LF .....$36/LF.....$50,256.00

**Note: Items 26 and 30 must go together. ( ) Included mobilization (s)**

-If retention is withheld, add 1%.
-Retention must be paid within 30 days of completion on DD&CL work.
-Additional mobilizations billed at **$ 3,840.00 each.**
-Price based on plan sheets;

**EXCLUSIONS**

-DD&CI may over excavate & is not responsible for backfill and compaction
-Owner controlled Insurance Program (OCIP)
-Potholing underground lines
-Insurance over 1 Million Per Occur.
-Cost of Bond
-Waiver of subrogation
-Toilet/washing facility
-Survey to insure no nesting migratory birds in accordance with the MBTA (Migratory Bird Treaty Act)
-Toxic, contaminated, hazardous material removal and plans
-Temporary fencing, barricades, warning signs
-Salvage or relocating anything
-Subsurface removals deeper than 20 inches below existing grade
-Erosion, sediment control
-Provide access to locations of DD&CI work for our trucks & equipment
-Permits/fees
-Testing/Inspecting of any kind
-Utility removal/relocation capping
-Surveying, layout, marking of any kind
-Protective fencing, covers of any kind
-Saw cut layout
-Shoring, bracing
-Traffic control, Dust control
-Demo and: engineering, drawing

*Submitted By: Rick De Kay*
Cell: 510-750-7679
*DGS Certified #1738648*
SLBE# 6985
VTA #09-047

***License Classification***
***C-21-Building Moving***
***A-General Engineering***
***D49-Tree Service***

Chrisp Company
Fremont Office
43650 Osgood Rd
Fremont CA 94539
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

**DIR Registration No. 1000000306**
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

# Quotation

TO:

For the intended use of the General Contractor

Phone: ( ) - Fax: ( ) -

Contact:

email:

Current Date: 9/14/2016
BidDate: 9/14/2016
JobName: 04-Ala-205-0.0/1.0
Location: ALAMEDA CO Bid#: 32482 0
Contract#: 04-3G59U4 Job#:
Working Days:

Liquidated Damages

| ITEM NO. | DESCRIPTION | QUANTITY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 001 | LEAD COMPLIANCE PLAN | 1 | LS | 1500.000 | $1,500.00 |
| 005 | PARTIAL ITEM: TRAFFIC CONTROL FOR CHRISP COMPANY WORK | 1 | LS | 120000.000 | $120,000.00 |
| 006 | TEMPORARY TRAFFIC STRIPE (PAINT) | 806000 | LF | | $145,080.00 |
| 025 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | 91900 | LF | | $45,950.00 |
| 031 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | | | | $51,900.00 |
| 032 | REMOVE PAVEMENT MARKER | | | | $67,480.00 |
| 165 | 4" TRAFFIC CONTRAST STRIPE BLACK PA'' | | | | $7,680.00 |
| 166 | 4" TRAFFIC CONTRAST STRIPE BLACK F (BROKEN 18-12) | | | | $6,810.00 |
| 167 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | | | | $86,850.00 |
| 168 | 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKE | | | | $342.00 |
| 69 | 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | | | | $997.50 |
| 170 | 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) | | | | $9,990.00 |
| 171 | THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) | | | | 1,050.00 |
| 172 | 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14) (ENHANCED WET NIGHT VISIBILITY) | | | | )80.00 |
| 173 | PAVEMENT MARKER (NON-REFLECTIVE) | | | | $74,640.00 |
| 174 | PAVEMENT MARKER (RETROREFLECTIVE) | | | | $56,800.00 |
| 181 | TEMPORARY PAVEMENT MARKER | | | .000 | $26,000.00 |
| 185 | PARTIAL ITEM: MOBILIZATION FOR CHRISP COMPANY WORK | | | .00000.000 | $150,000.00 |
| | Subtotal | | | | $958,149.50 |

Low Bid

IM-BFD BL

Chrisp Company
Fremont Office
43650 Osgood Rd
Fremont CA 94539
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

**DIR Registration No. 1000000306**
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

# Quotation

*TOTAL* $958,149.50

**Notes**

**PAINT BEHIND PAVING OPERATION FINAL LIFT IS $3500.00 PER 8 HOUR SHIFT INCLUDING MATERIALS. OVERTIME IS $360.00 PER HOUR**

**Written Authorization is Required Prior to Proceeding With Work**

**ACCEPTED BY:** **P.O. Number**

**TITLE:** **Job Number**

**Bond Rate** Addendu 1-6
**1.2%**

**This quote includes all stipulations found on page 4**

**QUOTE PREPARED BY David Morris**
**(510) 719-6453**
**dmorris@chrispco.com**
**CHRISP COMPANY**

Chrisp Company
Fremont Office
43650 Osgood Rd
Fremont CA 94539
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

**DIR Registration No. 1000000306**
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

**Quotation**

# COMMENTS, EXCLUSIONS, AND STIPULATIONS

**The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated September 14, 2016 for the following project**

## 04-Ala-205-0.0/1.0

- NO RETENTION TO BE TAKEN ON CONTRACTS LESS THAN $5,000.00
- 
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Seal Coat
- Contractor is to Provide Stockpile Location for Striping Removal Debris.
- EXCLUDE: Red-Lined As-Built Drawings
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- All night lights required are to be supplied by general contractor
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of temporary markers.
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging, Drug Testing and Orientation (To be paid at time and material Cal-Trans
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal debris on the jobsite.
- EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty, (30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

Chrisp Company
Fremont Office
43650 Osgood Rd
Fremont CA 94539
Phone: (510) 656-2840 Fax: (510) 656-2397

Contractors License No. 374600

**DIR Registration No. 1000000306**
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

## Quotation

- **Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.**
- **Chrisp Company shall be reimbursed the full amount for bonds upon submission to General Contractor. Retention shall not be held from bond reimbursement.**
- **THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL OCCUR FOR WORK PERFORMED ON WEEKENDS**
- **CHRISP COMPANY WILL USE EXISTING EMPLOYEE POOL TO PERFORM ALL WORK ON THIS PROJECT. IF THERE ARE ANY HIRING GOALS FOR THIS PROJECT THIS WILL BE EXCLUDED**

**Vulcan**
**Materials Company**

Date: 9-14-2016

To: Jim Radich
Granite Construction

California Statewide Crude Oil Price Index
September 2016 – **229.7**

RE: HMA Paving – Replace Approach & PCC Slabs
Hwy 580 & Hwy 205 | Alameda Co – San Joaquin Co
**04-3G59U4**

Jim,

Vulcan Materials is pleased to offer the following prices for the above referenced project:

| **West of Grantline Road:** | **Material** | **Bottoms** | **Supers** |
|---|---|---|---|
| • HMA: | $ 52.00 | $8.98 | $10.85 |
| • Type "G" RHMA: | $ 71.00 | $8.98 | $10.85 |
| • Type "O" RHMA: | $ 75.00 | $8.98 | $10.85 |
| • Leveling Course: | $ 52.00 | $8.98 | $10.85 |
| • 3/8" Max for Berm | $ 62.00 | $8.98 | $10.85 |

| **East of Grantline Road:** | **Material** | **Bottoms** | **Supers** |
|---|---|---|---|
| • HMA: | $ 55.00 | $9.98 | $12.85 |
| • Type "G" RHMA: | $ 74.00 | $9.98 | $12.85 |
| • Type "O" RHMA: | $ 79.00 | $9.98 | $12.85 |
| • Leveling Course: | $ 55.00 | $9.98 | $12.85 |
| • 3/8" Max for Berm | $ 65.00 | $9.98 | $12.85 |

| **Aggregates** | | | |
|---|---|---|---|
| • Class II Aggregate Base (recycled): | $8.00 | $7.98 | $9.85 |
| • 3/8" Pea Gravel (pervious): | $14.00 | $7.98 | $9.85 |
| • Crushed #57 aggregate: | $19.50 | $7.98 | $9.85 |
| • Washed Con Sand: | $22.00 | $7.95 | $9.85 |

Dump inbound broken AC/Concrete charged at $35.00 per load. No bottoms please.
Dump inbound clean grindings charged at $5.00 per load. No bottoms please.

*Note* Environmental fee of $5.00 per truck load of material charged at point of sale.

UDBE: Dragon Material Transport Oil – Please add $1.50 per ton for all HMA if needed.

## Conditions of QC/QA Portion

- Vulcan Materials will perform all oil content, aggregate/mix moisture content, sieve analysis, and sand equivalent for all production work, (Test Strip included).
- Vulcan Materials will provide timely test results.
- Vulcan Materials will provide plant inspection only, all other inspection to be provided by the contractor. No technician will be provided on the mat. It is the contractor's responsibility to deliver all "wet" samples to the VMC lab if they can't be obtained at the plant (per specification).
- Mix Designs for this project included in this bid.

## Conditions of R-HMA Type "G" Quotation

- Quote is based on E/B 27 & W/B 35 consecutive days of production. Additional days charged to the contractor at $5,000 per day. No credit given for unused days.
- Quote is based on one (1) mobilization. Additional mobs charged at $11,000 each.
- Delay in scheduling for reasons other than weather, or force majeure charged at $3,000 per day.
- Contractor is responsible for accurate cutoff at the end of each shift. Vulcan Materials Pleasanton Plant will not be responsible for blended rubber left over at the end of the shift.
- Plant availability only guaranteed with timely scheduling. Please provide a printed schedule thirty (30) days in advance.

## HMA Plant Night Work Minimum

- > 800 tons per night, M-F, per eight (8) hour shift: N/C
- < 800 tons per night, M-F per eight (8) hour shift: $ 1,500

Material prices firm (except liquid asphalt) through **12.31.2017**. Beginning 1.1.2018, please add **$1.25** for **HMA & RHMA**, and **$.75** for all **aggregates**. This pricing good through **10.31.2018**. No prices offered for this project after **10.31.2018.** All HMA manufactured to meet section 39 State Standard Specifications with PG-64-10 or PG-64-16 paving grade asphalt unless otherwise specified. **All HMA prices subject to terms and conditions of section (Compensation Adjustments for Price Index Fluctuations) per spec.** All materials sold in US tons (2000 lbs.). All prices and specifications FOB Vulcan Materials, Pleasanton Plant. All prices net 30 days, plus tax. All sales subject to credit approval.

**Please Note**: If you plan to use Vulcan Materials Company for the above referenced project, please provide us with a written purchase agreement within 14 days to secure the prices offered.

If Vulcan Materials Company does not receive a written purchase agreement within 14 days of this quote, this quote is no longer valid.

Thank you,

Dom DiDio
District Sales Manager
Vulcan Materials Co.
Office Phone: 925-373-1802
didiod@vmcmail.com

Note: All agreements are subject to contingencies beyond the reasonable control of Vulcan Materials Company. In addition to and without limiting the foregoing, in the event of an interruption of power to a Vulcan production facility, or other occurrence which makes it impracticable or unresonable for Vulcan to provide the materials quoted herein or otherwise perform its obligations, Vulcan's performance shall be excused, and Vulcan shall not be liable for any loss or damage resulting therefrom.

*CMC Traffic Control Specialists dba CMC Construction*

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

# Fax

**To:** Estimators **From:** Derek Doan, (415) 206-1700, Derek@cmctraffic.com

**Phone:** **Pages:** 3

**Fax:** **Date:** 9/14/2016 9:53 AM

**Re:** 04-3G59U4 Hwy 205, 580 HMA Paving & PCC Slab **CC:**

☐ **Urgent** ☑ **For Review** ☐ **Please Comment** ☐ **Please Reply** ☐ **Please Recycle**

## Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059
SBE/LBE/WBE/UDBE/Micro Business Certified
**(415) 206-1700 – Fax (415) 206-1711**
**www.cmctraffic.cominfo@cmctraffic.com**

**ALL YOUR TRAFFIC CONTROL NEEDS**
**RENTAL–SALES–ENGINEERING–CONTRACTING**

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES
SUPPLIES/SALES
TEMPORARY SIGNALS
LIGHT TOWERS
CHANGEABLE MESSAGE BOARDS

**Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)** $865 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $130 per crew-hour ($137.50 for night work)
- Add $50 per 8 hour shift for night work labor premium and $20 per portable flashing beacon
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

**Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)** $1485 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $225per crew-hour ($240 for night work).
- Add $1300/shift to include an operated attenuator truck. Mobilization and idle time charges may apply.
- Add $100 per 8 hour shift for night work labor premium and $20 per portable flashing beacon
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

**Lane Closure with Reversible Lane (per Caltrans drawing T13)** $1465 / DAY

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $225 per crew-hour ($240 for night work).
- Add $760/shift for an operated pilot car.
- Add $100 per 8 hour shift for night worklabor premium, $20/addt'lbeacon, and $225/shift/light tower.
- Rumble strips are not included. Add $300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add $600/shift for a 3rd flagger.

**Traffic Flagman/Technician (Hourly rate)** $75 / HR ST, $100 / HR OT, $120 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5 per ST HR / $7.50 per OT HR / $10 per DT HR for night labor premium and $225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

**Traffic Supervisor (Hourly rate)** $95 / HR ST, $120 / HR OT, $140 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5 per ST HR / $7.50 per OT HR / $10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

**Traffic Control Drawings**

24"x36" Sheet, 1"=50' scale (CCSF requirement) $350 / SHEET
11"x17" Sheet, 1"=50' scale $250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $225 for principal, $150/HR for licensed engineer and $100/HR hour for junior engineer

**Traffic Counts**

48-Hour ADT Mechanical Tube Count $400 / COUNT
48-Hour Directional & Hourly - Volume $500 / COUNT
48-Hour Directional & Hourly – Volume + Speed + Classification $600 / COUNT

| TC Equipment Rental (Delivery & pickup charges apply) | Daily | Weekly | 28 Days |
|---|---|---|---|
| CMS Board | $225.00 | $700.00 | $1400.00 |
| Arrow board | $85.00 | $255.00 | $650.00 |
| Radar Speed Trailer | $200.00 | $400.00 | $800.00 |
| Roll-up sign with sign stand | $7.00 | $50.00 | $150.00 |
| Type I barricade | $1.00 | $7.00 | $28.00 |
| Type III barricade | $4.00 | $12.00 | $40.00 |
| Traffic cone | $0.75 | $3.50 | $14.00 |
| Portable tubular delineator with base | $0.75 | $5.25 | $21.00 |
| Water-filled plastic barricades | $7.00 | $28.00 | $80.00 |
| Delineator drum | $2.00 | $10.00 | $40.00 |
| Type K concrete barriers (20 LF) | $15.00 | $45.00 | $125.00 |
| SLED inline crash cushion TL3 | $90.00 | $270.00 | $800.00 |
| SLED inline crash cushion TL2 | $80.00 | $240.00 | $750.00 |
| Crash barrel array (price per barrel, unfilled) | $10.00 | $30.00 | $80.00 |
| Portable flashing beacon | $20.00 | $60.00 | $180.00 |
| Light Tower (dry rate – fuel not included) | $150.00 | $450.00 | $900.00 |
| Temporary traffic signals (set of 2) | $1000.00 | $2000.00 | $5500.00 |
| Aluminum signs (Per square foot) | $0.50 | $3.50 | $14.00 |

**Traffic Control Equipment & Supply Sales** — **Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - K-rail and crash cushions
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers (floppies)
  - Water filled barricades

**Pavement Striping – Installation and Removal** — **Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape, pressure washing

**Project Signs**

| Fabrication (delivery & tax not included) | |
|---|---|
| Delivery & installation on existing fence | $375 / EA |
| Delivery & installation on wood stand | $200 / EA |
| Removal and disposal | $400 / EA |
| | $200 / EA |

- 4' x 6' or 4' x 8', 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at $100/HR
- Add $150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing and safety training to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. CMC willnot indemnify or defend others.This quote must become a binding part of any contract and items cannot be split without prior permission,please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2017.

**Western**
**Traffic Supply, Inc.**
*"Your Road To Safety"*
*Lic. #974188, C-31, C-32*
3942 Valley Ave., Suite M
Pleasanton, CA 94566
Phone: (925) 249-1854
Fax: (925) 249-1863
www.westerntraffic.com
**UNION CONTRACTOR**

# DBE Quote

**Certified DBE/SBE**
**CUCP Firm ID No. (DBE): 40681**
**CA DGS ID No. (SBE): 35779**
**Contractor's License No.: 974188; C-31, C-32**
**DIR Registration No.: 1000003313**
FEIN: 45-5320385
SF Vendor No.: 77629

**To: Estimating Dept.**
From: Ed Ibanez; eibanez@westerntraffic.com

**Re: Caltrans 04-3G59U4;**
**Alameda & San Joaquin Counties on Rte 580**
Pages: 4

**Bid Date: 8/24/16; 2:00 p.m.**
**Bid Submitted: 8/22/16**

**Bid Item(s): 5, 7, 8, 10, 11**
**5% DBE; 450 WD**
**EE: $56 million**

☐ Urgent | ☒ For Review | ☐ Please Comment | ☐ Please Reply | ☐ Please Recycle

## A Certified Small Business (SBE #35779)

## & Disadvantaged Business Enterprise (DBE #40681)



## Traffic Control Service, Sales & Rental

**Traffic Control Service**
- Road Lane Closures
- Highway Closures
- Flaggers

**Sales**
- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

**Rental**
- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones

Western
Traffic Supply, Inc.
"Your Road To Safety"
Lic. #974108, C-32, C-52

**Bid Item 3: Traffic Control System**

**2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10)** **$ 1395/Day**

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at $240/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add $110 to Rate
- *Non-Operated Attenuator Truck; $425 per day (delivery charge may apply) ***subject to availability***

**3-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11)** **$ 2450/Day**

- Includes: 2 Technicians plus 1 Operated Attenuator Truck, (Mon-Fri); 8 hour shift; 1/2 day minimum charge; Full shift charge after 4 hours *(Labor assistance may be required for set-up and removal)*
- Overtime (beyond 8 hours ST) to be billed at $385/crew per hour
- All necessary equipment to close 2 lane in 1 direction: 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Excluded: Ramp Closures (additional cost)

**Traffic Control & Flagging Terms & Conditions**

- **If less than 3 consecutive shifts are performed please add 10% to quoted traffic control rates.**
- **Please allow 30-60 minutes on each side of shift for placing and removing equipment.**
- **No retention shall be held for our traffic control services.**
- **Contractor shall provide sufficient notice on all work (48 hours).**
- **Any job related required drug testing shall be marked up and billed to customer.**
- **Payment on work performed shall be made within 30 days, or WTS may cease all operations until paid in full.**
- **WTS shall be paid 2% penalty for late payments as required by the public contract code.**
- **Prices are based on time of bid Union Labor rates. Any Union Labor escalation to occur within the duration of the project will be applied accordingly.**
- **Work performed on Labor Union Holidays shall be billed at double the straight time rate and Saturdays shall be billed at time and one half.**
- **WTS insurance types and limits meets Caltrans requirements.**

**Western Traffic Supply, Inc.**
*"Your Road To Safety"*
*Lic. #878188, C-31, C-32*

| Bid Item | Description | Unit | Est Qty | Unit Cost | Amount |
|---|---|---|---|---|---|
| 7 | Channelizer (Surface Mounted)<br>-Includes: Installation (minimum 100 per mobilization) | EA | 640 | $31.00 | $19,840 |
| 8 | **MONTHLY RENTAL**<br>**Portable Changeable Message Sign (PCMS)**<br>- $75/ea Delivery; $75/ea Pickup<br>-Unit Cost is for monthly rental per each PCMS | EA | 1 | $900 *Includes Tax* | $900 *Includes Tax* |
| | **PURCHASE**<br>**Portable Changeable Message Sign (PCMS)**<br>-SMC 4000 Mini Full-Matrix (Precision Solar Controls<br>- Includes Sales Tax & Freight | EA | 1 | $14,950 | $14,950 |
| 10 | **Temporary Crash Cushion Module**<br>-Excludes: Labor and Installation<br>-Material purchase only | EA | 940 | $195 | $183,300 |
| 11 | **Temporary Alternative Crash Cushion**<br>-Excludes: Labor and Installation<br>-Material purchase only | EA | 4 | $7800 | $31,200 |

***Additional Traffic Control Equipment Rental - **ALL RENTALS INCLUDE TAX** (Delivery charge may apply)***

| Description | Daily | Weekly | Monthly |
|---|---|---|---|
| Arrow Board | $70 | $200 | $400 |
| Crash Attenuator Truck (non-operated)<br>*Operator add $500 per 8 hour shift* | $425 | $1400 | $3500 |
| Traffic Control Truck (does not include TC equipment) | $350 | $1200 | $3000 |
| Radar Trailer | $70 | $300 | $650 |
| Light Towers | $90 | $325 | $700 |
| Roll-up sign with stand | $15 | $45 | $85 |
| Portable Flashing Beacon w/stand | $40 | $120 | $300 |

# **We are a certified DBE and SBE**

Unified Certification Program

http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

## Search Returned 1 Records

Mon Aug 22 15:04:31 PDT 2016

### Query Criteria

Firm ID: 40681
Firm Type: DBE

| | |
|---|---|
| Firm ID | 40681 |
| Firm/DBA Name | WESTERN TRAFFIC SUPPLY, INC. |
| Address Line1 | 3942 VALLEY AVENUE, UNIT M |
| Address Line2 | |
| City | PLEASANTON |
| State | CA |
| Zip Code1 | 94566 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | elbanez@westerntraffic.com |
| Contact Name | EDWARD IBANEZ |
| Area Code | ( 925 ) |
| Phone Number | 249-1854 |
| Alt Area Code | ( ) |
| Alt Phone Number | |
| Fax Area Code | ( 925 ) |
| Fax Phone Number | 249-1863 |
| Agency Name | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| Counties | 01; 07; 38; 41; 43; |
| Districts | 04; |
| DBE NAICS | 532412; 532490; 541611; 541618; 561110; 561990; |
| ACDBE NAICS | |
| Work Codes | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C8608 TRAFFIC COUNT STATION; C8650 Traffic Management / Operations; |
| Licenses | C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor; |
| Trucks | |
| Gender | M |
| Ethnicity | HISPANIC |
| Firm Type | DBE |

Back To Query Form

TIME RECEIVED
August 22, 2016 at 3:02:21 PM PDT

REMOTE CSID
510 521 3972

DURATION
77

PAGES
1

STATUS
Received

Aug. 22. 2016 3:02PM

No. 8375 P. 1/1

# Quotation for Temporary Drain Inlet Protection: Furnish only

Attention: LEAD ESTIMATOR

**ERTEC Top Guard™ items are included in Caltrans 2010 Standard Specifications as "Rigid Plastic Barriers" When you bid ERTEC Top Guard™ you're bidding to spec.**

| | |
|---|---|
| Project/Contract: | 04-365944 |
| Bid Item No. | 18 |
| Estimated Quantity: | 110 |
| Bid Date: | 8/24/16 |
| Latest Addendum: | — |




**Key Benefits:**
* No grate removal
* Labor costs 80% lower
* Safer - fewer worker's comp claims

| Caltrans Type | ITEM DESCRIPTION | QTY | UNIT | PRICE PER UNIT | EXT. PRICE |
|---|---|---|---|---|---|
| **ERTEC Curb Inlet Guard™ PROTECTION FOR CURB INLETS (NO GRATE)** | | | | | |
| 6B | CIG - 6.25 foot section for each 5 feet of curb inlet - interconnects for long inlets | | ea | $40.95 | |
| **ERTEC Combo Guard™ PROTECTION FOR COMBO CURB AND GRATE INLETS** | | | | | |
| 3A, 6A | CG 28x22 (Fits up to 23" X 18" Grate) | | ea | $37.95 | |
| | CG 48x22 (Fits 36" x 18" or 36" x 20" or 40" x 17" Grates) | | ea | $48.95 | |
| | CG 48x27 (Fits up to 40" x 24" Grate) | | ea | $51.95 | |
| | CG 48x30 (Fits 42" x 28" Grate) | | ea | $58.95 | |
| **ERTEC GRate Guard™ PROTECTION FOR AREA DRAINS, GRATES ON PAVEMENT** | | | | | |
| 3B, 4A, 6 | GG 20x20 Fits grates up to 20"x20" | | ea | $39.95 | |
| | GG 28x28 Fits grates up to 28"x28" | | ea | $47.95 | |
| | GG 36x24 Fits grates up to 36"x24" | | ea | $47.95 | |
| | GG 36x36 Fits grates up to 36"x36" | | ea | $56.95 | |
| | GG 42x28 Fits grates up to 42"x28" | | ea | $56.95 | |
| | GG 48x36 Fits grates up to 48"x36" | | ea | $67.95 | |
| | GG 48x48 Fits grates up to 48"x48" | | ea | $83.95 | |
| **ERTEC Slot Guard™ PROTECTION FOR SLOT OR TRENCH DRAINS** | | | | | |
| N/A | SG 84x6 Fits slot or trench drains up to 6" wide. 7' lengths can be overlapped for long drains | | ea | $42.70 | |
| **ERTEC Drop Guard™ PROTECTION FOR FIELD DROP INLETS (NOT PAVED)** | | | | | |
| 1, 2, 3B | DrG12 One size fits all (panels: 12" width x 7' long). Calculate quantity of panels req'd per inlet (example: 4'x4' requires 3 panels (21 feet), 2'x2' requires 2 panels (14 feet)). | | ft | $2.71 | |
| | | | | TOTAL | |

**Top Guard™**
by ERTEC

This quotation is for materials only
* FOB Point Sacramento. Usually 1 day service to all points in CA
* For assistance please call ERTEC Sales Order Office 510-521-0724

Authorized Contractor Representative

Signature Date

Signature Date

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005024 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

Quote #1

| Project | | | | | |
|---|---|---|---|---|---|
| Item | Description | Qty | Rate | Item # | Total |
| TEMP SILT F... | TEMPORARY SILT FENCE<br>ROLL SIZE: 3' X 330' (LF) | 4,000 | 0.126 | 21 | 504.00T |
| STAKES FOR ... | STAKES FOR SILT FENCE<br>2"X2"X48 (EA) | 667 | 0.97651 | 21 | 651.33T |
| BONDED FIB... | BONDED FIBER MATRIX<br>50LB/BAG (EA) | 405 | 24.15 | 17 | 9,780.75T |
| TEMP. REINF... | TERRATEX SF-D<br>w/14GA 2" X 4" WELD WIRE (LF) | 23,300 | 0.504 | 20 | 11,743.20T |
| Geotextiles | GEOTEXTILE FOR CONSTRUCTION ENTRANCE<br>TERRATEX N08 (15' X 300') (SY) | 500 | 0.819 | 22 | 409.50T |
| SUBGRADE E... | SUBGRADE ENHANCEMENT GEOTEXTILE,B3<br>TERRATEX N08 15' X 300' (500 SY) | 2,000 | 0.819 | 69 | 1,638.00T |
| TEMP FIBER ... | TEMPORARY FIBER ROLL<br>ROLL SIZE: 9" X 25' BIO FIBER ROLL | 53,000 | 0.798 | 19 | 42,294.00T |
| STAKES FOR ... | STAKES FOR FIBER ROLLS (EA)<br>1" X 1" X 24" STAKES | 13,250 | 0.252 | 19 | 3,339.00T |
| FIBER ROLLS... | FIBER ROLLS 9" X 25 (LF) | 138,000 | 0.798 | 72 | 110,124.00T |
| STAKES FOR ... | STAKES FOR FIBER ROLLS (EA)<br>1" X 1" X 24" STAKES | 34,500 | 0.252 | 72 | 8,694.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| Subtotal | |
| Sales Tax (0.0%) | |
| **Total** | |

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005024 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

| Item | Description | Qty | Rate | Project<br>Item # | Total |
|---|---|---|---|---|---|
| ROCK SLOPE ... | ROCK SLOPE PROTECTION FABRIC (CLASS 8) (SY)<br>TERRA TEX NO8 (15' X 300) | 500 | 0.819 | 135 | 409.50T |
| GEOCOMPOS... | GEOCOMPOSITE DRAIN<br>TERRADAIN 101 (4X50) 200 SF (EA) | 1 | 92.40 | | 92.40T |
| | Above Pricing is Based on Delivery of Full Truckload Quantities to Jobsite. | | | | |
| | FRIEGHT INCLUDED | | | | |
| TERMS | TERMS 10TH PROX<br>CONDITIONS: THIS IS NOT A CONTRACT.PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX,PRIOR SALES , AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES,ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. | | 0.00 | | 0.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| **Subtotal** | |
| **Sales Tax (0.0%)** | |
| **Total** | |

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005024 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| STIPULATIO... | PRICE QUOTE ARE FIRM 30 DAYS<br>SHIPPED IN FULL TRUCK LOAD QUANTITIES.<br>UNLOADING IS BY OTHERS<br>QUOTATION IS FOR SUPPLY ONLY.<br>THE ABOVE QUANTITY IS ESTIMATED ONLY.<br>INSTALLATION IS BY OTHERS.<br>ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.<br>IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.<br><br>TAX NOT INCLUDED ( DEPENDS ON COUNTY BEING DELIVERED TO) | | 0.00 | | 0.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| **Subtotal** | $189,679.68 |
| **Sales Tax (0.0%)** | $0.00 |
| **Total** | $189,679.68 |

Signature _____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005026 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

Quote #2

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| 12" HDPE BE... | 12" HDPE BELL & SPIGOT (20' LGHTS ONLY) (LF) | 60 | 5.42083 | 124 | 325.25T |
| 18" HDPE BE... | 18" HDPE BELL&sPIGOT STRM TITE (LF) | 7,940 | 8.91405 | 125 | 70,777.56T |
| 18" HDPE BE... | 18" HDPE BELL&sPIGOT STRM TITE (LF) | 340 | 8.91406 | 126 | 3,030.78T |
| 12" GAL CSP ... | 12" galv csp 16 ga (LF) | 96 | 8.40281 | 128 | 806.67T |
| 12" GALV DI... | 12; GALV ANNULAR BAND (EA) | 6 | 17.39167 | 128A | 104.35T |
| 12" NEOPRE... | 12" NEOPREME GASKET 40" LONG (EA) | 6 | 4.70667 | 128B | 28.24T |
| 18" galv csp 16... | 18 " galv csp 16ga (LF) | 220 | 12.4605 | 129 | 2,741.31T |
| 18" BANDS | 18"GALV ANNULAR BANDS (EA) | 10 | 20.363 | 129A | 203.63T |
| 18" NEOPREN... | 18" NEOPRENE GASKET, 59" LONG | 10 | 7.072 | 129B | 70.72T |
| 18" SLOTTED ... | 18" SLOTTED CSP 16GA 6" GALV TRPZ. GRATE (LF) | 460 | 45.62461 | 130 | 20,987.32T |
| 18" SLOTTED ... | 18" SLOTTED BAND (EA) | 22 | 20.36273 | 130A | 447.98T |
| 1" BUTYL GA... | 1" BUTYL GASKET ROLL (LF) | 112 | 0.58571 | 130B | 65.60T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| **Subtotal** | |
| **Sales Tax (0.0%)** | |
| **Total** | |

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005026 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| 12" ENTRANC... | 12" ENTRANCE TAPER | 1 | 417.38 | 130C | 417.38T |
| FRIEGHT CH... | FRIEGHT CHARGE<br>TAX NOT INCLUDED | 2 | 385.00 | | 770.00T |
| TERMS | TERMS 10TH PROX<br>CONDITIONS: THIS IS NOT A CONTRACT.PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX,PRIOR SALES , AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES,ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. | | 0.00 | | 0.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| Subtotal | |
| Sales Tax (0.0%) | |
| **Total** | |

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005026 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| STIPULATIO... | PRICE QUOTE ARE FIRM 30 DAYS<br>SHIPPED IN FULL TRUCK LOAD QUANTITIES.<br>UNLOADING IS BY OTHERS<br>QUOTATION IS FOR SUPPLY ONLY.<br>THE ABOVE QUANTITY IS ESTIMATED ONLY.<br>INSTALLATION IS BY OTHERS.<br>ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.<br>IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. | | 0.00 | | 0.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| **Subtotal** | $100,776.79 |
| **Sales Tax (0.0%)** | $0.00 |
| **Total** | $100,776.79 |

Signature _____

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005027 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

Quote #3

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| | EQUIPMENT RENTALS TO HELP YOU MEET YOUR GOAL | | | | |
| Message Board... | Message Board Equipment Rental (MONTHLY) | 1 | 1,400.00 | | 1,400.00 |
| ARROW BOA... | ARROW BOARD SOLAR PWRD MONTHLY | 1 | 500.00 | | 500.00 |
| WATER WAG... | 500 GALLON WATER WAGON TRAILER MOVE IN / MOVE OUT 150 EACH UNIT / EACH WAY | 1 | 1,000.00 | | 1,000.00 |
| | EQUIPMENT SALES | | | | |
| MESSAGE BO... | MESSAGE BOARD, MODEL 96L3, TRAILER,96IN X48IN WANCO 2016 | 1 | 15,000.00 | | 15,000.00T |
| ARROW BOA... | ARROW BOARD SOLAR PWRD WANCO2016 25 BULB | 1 | 4,500.00 | | 4,500.00T |
| WYLIE EXP 5... | WYLIE EXP 500S WATER WAGON(500 GALLON) DELIVERY 400 PER UNIT | 1 | 6,000.00 | | 6,000.00T |
| KRAIL | KRAIL 20FT JOINTS CAL TRANS APPROVED (LF) TRUCKING ESTIMATED AT $ 550 PER LOAD | 188,000 | 36.00 | | 6,768,000.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| Subtotal | |
| Sales Tax (0.0%) | |
| **Total** | |

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005027 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| | SALES TAX NOT INCLUDED | | | | |
| TERMS | TERMS 10TH PROX/COD ON KRAIL AND NEW EQUIPMENT<br>CONDITIONS: THIS IS NOT A CONTRACT.PRICES QUOTED ARE CURRENT. PRICES SUBJECT TO APPLICABLE SALES TAX,PRIOR SALES , AND / OR CHANGE WITHOUT NOTICE. PRICES QUOTED EXPIRE IN 30 DAYS AFTER BID OPENING FOR ACCEPTANCE. BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY. AGREEMENTS ARE CONTINGENT UPON STRIKES,ACCIDENTS AND OTHER CONDITIONS BEYOND OUR CONTROL. | | 0.00 | | 0.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| **Subtotal** | |
| **Sales Tax (0.0%)** | |
| **Total** | |

Signature

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



# Estimate

| Date | Estimate # |
|---|---|
| 9/14/2016 | 2005027 |

| Name / Address |
|---|
| 04-3G59U4<br>CAL TRANS PROJECT<br>BID DATE 9-14-2016<br>Alameda and San Joaquin Counties |

| Project |
|---|
| |

| Item | Description | Qty | Rate | Item # | Total |
|---|---|---|---|---|---|
| STIPULATIO... | PRICE QUOTE ARE FIRM 30 DAYS<br>SHIPPED IN FULL TRUCK LOAD QUANTITIES.<br>UNLOADING IS BY OTHERS<br>QUOTATION IS FOR SUPPLY ONLY.<br>THE ABOVE QUANTITY IS ESTIMATED ONLY.<br>INSTALLATION IS BY OTHERS.<br>ADDITIONAL FREIGHT CHARGES MAY APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.<br>IT IS THE CUSTOMER'S RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS. | | 0.00 | | 0.00T |

GABE CALLISON 559-252-0354

| | |
|---|---|
| **Subtotal** | $6,796,400.00 |
| **Sales Tax (0.0%)** | $0.00 |
| **Total** | $6,796,400.00 |

Signature _____

# Sam's Equipment & Supplies

559.252.0354

FAX: 559.251.1119

***Providing Quality Construction Equipment & Supplies While Meeting S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. & S.D.V.O.S.B.C. Requirements - View Certifications***

Home » Certifications

## CERTIFICATIONS & CLASSIFICATIONS

Sam's Equipment & Supplies meets S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements. Click the certifications below to view classification lists and other information.

Disabled Veteran Owned Small Business
SDVOSB
Service
CVE

DISABLED VETERAN
DVBE
BUSINESS ENTERPRISE

S.B./D.V.B.E.

S.M.B.E

D.B.E.

**D.B.E. Certification # 34479**

Please contact us for more information about our D.B.E. Certification.

COLUMBIA ELECTRIC, INC
1980 DAVIS STREET
SAN LEANDRO, CA 94577
510 430-9505
510 430-1860 (FAX)

# BID

BID DATE 9/14/16

JOB NAME CALTRANS 04-3G59U4 HMA PAVING HIGHWAY 205/580, ALAMEDA & SAN JOAQUIN COUNTIES, CA

ADDENDUMS 6

| ITEM | DESCRIPTION | UNIT | QTY | PRICE | TOTAL |
|---|---|---|---|---|---|
| 176 | FLASHING BEACON SYSTEM | LS | 1 | 123,800.00 | 123,800.00 |
| 177 | RAMP METERING SYSTEM | LS | 1 | 1,680,700.00 | 1,680,700.00 |
| 178 | LIGHTING SYSTEM | LS | 1 | 841,600.00 | 841,600.00 |
| 179 | MODIFYING EXISTING ELECTRICAL SYSTEM | LS | 1 | 90,200.00 | 90,200.00 |
| | | | | | |
| | | | | TOTAL | 2,736,300.00 |

WE EXCLUDE:

TRAFFIC CONTROL ON MAINLINE (13 SHIFTS NEEDED)
CONCRETE BARRIER REMOVAL AND REPLACEMENT
AC/CONCRETE REMOVAL/RESTORATION
PAINTING
CONTAMINATED MATERIAL HANDLING
PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)
UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)
STAKING
BONDS OR BOND COST
OVERTIME
OCIP/CCIP COST
ENGINEERING
OFFHAUL OF SPOILS

1[redacted]% Bond

CL # 765902 C-10, A

***STATE OF CALIFORNIA DBE CERTIFICATION # 38529***

***STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003***

*DIR CONTRACTOR REGISTRATION # 1000001478*

JEFF MORSE - 510-485-2961 CELL
GERROD SCRUGGS - 510-913-2050 CELL

09/14/2016 WED 11:31 FAX 15104301960 Columbia Electric ... Granite Construction Received September 14, 2016 at 11:32:39 AM PDT 15104301960 60 1 Received 0001/001

# M&M HANSEN COMMUNICATIONS CONTRACTING

PO BOX 626 PALO CEDRO CA 96073 PHONE (530)276-4679

Date: September 14, 2016
QUOTE# 214
Customer ID: CALTRAN
Expiration Date: TBD

ARE BOND RATE IS 1.5%

**FOR QUESTIONS CALL BERNIE HANSEN 530-604-6011**

TO: BIDDING CONTRACTOR
BID DATE 09/14/16
BID TIME: 2:00PM
PROJECT: 04-3G59U4

LICENSE# 454034 CLASS A
LICENSE EXP. 5/31/17
**DIR REGISTRATION# 1000025114**

CALTRANS- ALAMEADA AND SAN JOAQUIN COUNTIES ON 580 FROM PATTERSON TO GREENVILLE

| ESTIMATOR | Job | Payment Terms | Due Date |
|---|---|---|---|
| BERNIE HANSEN | 04-3G59U4 | NET 30 | TBD |

IF REQUESTED WE WILL MAKE A 1 TIME AGREEMENT WITH THE LABORERS AND OPERATORS UNION.

| Qty | Description | Unit Price | Line Total |
|---|---|---|---|
| 1.00 | ITEM 175 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMNTS DURING CONSTRUCTION | $ 25,000.00 | $ 25,000.00 |
| 1.00 | ITEM 176 FLASHING BEACON SYSTEM | 156,000.00 | 156,000.00 |
| 1.00 | ITEM 177 RAMP METERING SYSTEM | 1,600,000.00 | 1,600,000.00 |
| 1.00 | ITEM 178 LIGHTING SYSTEM | 525,000.00 | 525,000.00 |
| 1.00 | ITEM 179 MODIFY EXISTING ELECTRICAL SYSTEM | 115,000.00 | 115,000.00 |
| 1.00 | ITEM 185 MOBILIZATION | 200,000.00 | 200,000.00 |

OR
← Delete ... Bid Item gone in Addm.

PLEASE PROVIDE TRAFFIC CONTROL

WE WILL PROVIDE ALL INSURANCES ASKED FOR.

**COMPLETION TIME 180 DAYS**

(E 100 - WB 80)
In 75%
Out 25%

DBE PARTICIPATION: GDS INDUSTRIES, INC
DBE ITEM 176 **$10,450**
DBE ITEM 177 **$264,073**
DBE ITEM 178 **$25,026**
DBE ITEM 179 **$7,850**
**DBE CERT ATTACHED (MATERIAL ONLY)**

Quotation prepared by: BERNIE HANSEN

| | |
|---|---|
| Subtotal $ | 2,621,000.00 |
| Sales Tax | |
| Total $ | 2,621,000.00 |

Thank you for your business!

mm hansen
Page 1

1.5% Bond

DBE Participation = $307,399

Back To Query Form

## Search Returned 1 Records

**Query Criteria**

Wed Sep 14 10:22:35 PDT 2016

Firm/DBA Name: gds

Firm Type: DBE

| | |
|---|---|
| Firm ID | 39375 |
| Firm/DBA Name | GDS INDUSTRIES, INC. |
| Address Line1 | 1244 KEYSTONE WAY |
| Address Line2 | |
| City | VISTA |
| State | CA |
| Zip Code1 | 92081 |
| Zip Code2 | |
| Mailing Address Line1 | |
| Mailing Address Line2 | |
| Mailing City | |
| Mailing State | |
| Mailing Zip Code1 | |
| Mailing Zip Code2 | |
| Certification Type | DBE |
| EMail | gia@gds-industries.com |
| Contact Name | GIA SENIGAGLIA |
| Area Code | ( 858 ) |
| Phone Number | 431-4567 |
| Alt Area Code | ( 760 ) |
| Alt Phone Number | 295-9677 |
| Fax Area Code | ( 760 ) |
| Fax Phone Number | 295-9693 |
| Agency Name | DEPARTMENT OF TRANSPORTATION |
| Counties | 01; 19; 30; 33; 34; 38; 37; |
| Districts | 03; 04; 07; 08; 11; 12; |
| DBE NAICS | 423610; |
| ACDBE NAICS | |
| Work Codes | |
| Licenses | G1000 NON-STORE WHOLESALE MERCHANT; G1003 WHOLESALE TRADE AGENTS AND BROKERS; |
| Trucks | |
| Gender | F |
| Ethnicity | CAUCASIAN |
| Firm Type | DBE |

Back To Query Form

PACIFIC EXCAVATION INC.
LIC. #694400 C-10 & A

9796 Kent Street
Elk Grove, CA 95624
(916) 686-2800 * Fax (916) 686-2598
California License #694400 - C-10 & A
DIR #1000000188

| BID PROPOSAL | |
|---|---|
| DATE | ESTIMATE NO. |
| 09/15/16 | 5425 |

**PROJECT**

**#04-3G59U4**

| ITEM # | ITEM DESCRIPTION | ESTIMATED QUANTITY | UNIT OF MEASURE | UNIT PRICE | ITEM TOTAL |
|---|---|---|---|---|---|
| 176 | FLASHING BEACON SYSTEM | 1 | LS | $130,176.00 | $130,176.00 |
| 177 | RAMP METERING SYSTEM | 1 | LS | $1,919,960.00 | $1,919,960.00 |
| 178 | LIGHTING SYSTEM | 1 | LS | $871,731.00 | $871,731.00 |
| 179 | MODIFYING EXISTING ELECTRICAL SYSTEM | 1 | LS | $73,038.00 | $73,038.00 |

| TOTAL | $2,994,905.00 |
|---|---|

**PROPOSAL INCLUDES $105,557.00 DBE PARTICIPATION**

Proposal Expires in 30 Days

Acceptance of Estimate:

The above prices, specifications and conditions are satisfactory and hereby accepted.

You are authorized to do the work as specified.

See attached cover letter for Inclusions and Exclusions.

Printed Name, Signature & Date: _____

PACIFIC EXCAVATION INC.
LIC. #694400 C-10 & A

9796 Kent Street
Elk Grove, Ca 95624
(916) 686-2800 Est. Fax (916) 686-2598
DIR #1000000188

# BID

| | | | |
|---|---|---|---|
| **To:** | PRIME CONTRACTORS | **From:** | TODD HANSON |
| **Attn:** | ESTIMATOR | **Cell:** | (916) 870-7171 |
| **Subject:** | BID PROPOSAL | **Pages:** | 2 |
| **Project:** | #04-3G59U4 | | |
| **Est. No.** | 5425 | | |
| **Date:** | 9/18/2016 | | |

## PROPOSED SCOPE FOR THE ABOVE PROJECT

PER PLANS AND SPECIFICATIONS
ADDENDUMS NOTED: #1, thru #6
UNION
BOND RATE 1%
TRAFFIC CONTROL FOR OUR PORTION OF WORK
TRENCHING THROUGH CEMENT TREATED BASE
TRENCH SPOILS TO REMAIN ON-SITE

**** EXCLUSIONS****

ANY & ALL PERMITS, UTILITY FEES, RAILROAD / FLAGGING FEES
ANY & ALL AGENCY INSPECTION OR TESTING REPORT FEES OF ANY KIND - INCLUDING: QA / QC FEES FOR REBAR, ANCHOR BOLTS OR POLE INSPECTIONS
IMPACT ATTENUATOR VEHICLE AND CMS BOARD FOR TRAFFIC CONTROL
CIVIL IMPROVEMENTS
SURVEY AND STAKING

**** PROPOSAL INCLUDES $105,557.00 DBE PARTICIPATION ****

TENNYSON ELECTRIC INC.

SB Certified #33555

DIR Registration# 1000013487

REVISED

# BID PROPOSAL

**Bid Date:** September 14, 2016

**Bid Time:** 2pm

**Attn:** Estimating

**RE:** Caltrans 04-3G59U4 Electrical Only

We are pleased to submit our proposal for the electrical work on the above project as follows:

| Item No. | Description | Unit | Qty | Unit Price | Total |
|---|---|---|---|---|---|
| 176 | FLASHING BEACON SYSTEM | LS | 1 | 120,000.00 | 120,000.00 |
| 177 | RAMP METERING SYSTEM | LS | 1 | 1,395,000.00 | 1,395,000.00 |
| 178 | LIGHTING SYSTEM | LS | 1 | 1,000,000.00 | 1,000,000.00 |
| 179 | MODIFYING EXISTING ELECTRICAL SYSTEM | LS | 1 | 75,000.00 | 75,000.00 |
| 185 | MOBILIZATION | LS | 1 | 185,000.00 | 185,000.00 |
| | Addendums one, two, three and four noted | | | Total Bid | 2,775,000.00 |

**We exclude the following items:**

Bond- Our bonding rate is .75% and available upon request
Fees, permits, inspection fees, encroachment permits, traffic control(we need 75 shifts)
staking, surveying or layout, off haul of spoils or handling of contaminated materials
Asphalt or concrete removal or restoration, false work
WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me

Thank you,

Mike Tennyson
Estimator

TENNYSON ELECTRIC INC.

SB Certified #33555

DIR Registration# 1000013487

# BID PROPOSAL

**Bid Date:** September 14, 2016

**Bid Time:** 2pm

**Attn:** Estimating

**RE:** Caltrans 04-3G59U4 Electrical Only

We are pleased to submit our proposal for the electrical work on the above project as follows:

| Item No. | Description | Unit | Qty | Unit Price | Total |
|---|---|---|---|---|---|
| 176 | FLASHING BEACON SYSTEM | LS | 1 | 125,000.00 | 125,000.00 |
| 177 | RAMP METERING SYSTEM | LS | 1 | 1,495,000.00 | 1,495,000.00 |
| 178 | LIGHTING SYSTEM | LS | 1 | 1,100,000.00 | 1,100,000.00 |
| 179 | MODIFYING EXISTING ELECTRICAL SYSTEM | LS | 1 | 80,000.00 | 80,000.00 |
| 185 | MOBILIZATION | LS | 1 | 195,000.00 | 195,000.00 |
| | **Addendums one, two, three and four noted** | | | **Total Bid** | **2,995,000.00** |

**We exclude the following items:**

Bond- Our bonding rate is .75% and available upon request
Fees, permits, inspection fees, encroachment permits, traffic control(we need 75 shifts)
staking, surveying or layout, off haul of spoils or handling of contaminated materials
Asphalt or concrete removal or restoration, false work
WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me

Thank you,

Mike Tennyson
Estimator

St. Francis Electric

"SINCE 1948"

14-Sep-16

## 04-3G59U4 Alameda and San Joaquin County
## Caltrans

| ITEM | DESCRIPTION | UNIT | QTY | PRICE | TOTAL |
|---|---|---|---|---|---|
| 176 | Flashing Beacon System | LS | 1 | $ 150,000.00 | $ 150,000.00 |
| 177 | Ramp Metering System | LS | 1 | $ 1,829,000.00 | $ 1,829,000.00 |
| 178 | Lighting System | LS | 1 | $ 690,000.00 | $ 690,000.00 |
| 179 | Modify Existing Electrical System | LS | 1 | $ 149,000.00 | $ 149,000.00 |
| 185 | Mobilization SFE scope | LS | 1 | $ 100,000.00 | $ 100,000.00 |
| | | | | | |
| | Includes Traffic Control SFE scope | | | | |
| | Total | | | | $ 2,918,000.00 |

**SCOPE OF WORK / Addendums 1,2,3,4,5,6**

| YES | NO | Yes ( Included ) No ( NOT Included ) |
|---|---|---|
| | X | Staking and layout, Testing and inspection fees, Striping |
| | X | Weigh in Motion Station concrete approach Pad |
| | X | Permit and bonds, Handling of any hazardous materials |
| | X | Off haul of spoils, Sign structure and Foundation |
| | X | Fog Seal and Stripping , Stripping |
| | X | CMS & EMS foundation, installation of CMS. electrical connection only |
| | X | Temporary lighting/ TEMP Traffic Signal |
| X | | Trenching and backfill |
| X | | Pull box, |
| X | | Furnish and Install EMS |
| X | | splice existing DLC to new loops |
| | X | Concrete and Asphalt removal and replacement, Concrete Barrier Removal or replacement |
| X | | Traffic Control |

**Estimator: Andy Amador 510-639-0639 EXT 230 Cell 510-566-8094**
**975 Carden Street San Leandro Ca 94577 LIC 1003811 exp 05-31-17**
**DIR 1000022208 EXP 6-30-2016**

**Mike Brown Electric Co.**
561-A Mercantile Dr.
Cotati, CA 94931-3040
(707) 792-8100 · FAX: (707) 792-8110
Cont. Lic. #306767
D.I.R. #1000000469

PROJECT: 04-Ala-205-0.0/1.0
04-Ala-580-0.0/8.0, 26.1/30.3
10-SJ-580-13.5/15.4
LOCATION: Alameda, San Joaquin Counties Various
BID DATE: 9/14/2016
CONTRACT: 04-3G59U4

Date: September 14, 2016

To: General Contractors

From: Dave Dennis

**THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT**

| Bid Item | Description | Quantity | Unit Price | Total |
|---|---|---|---|---|
| (176) | Flashing Beacon System | Lump Sum | Lump Sum | $ 120,000.00 |
| (177) | Ramp Metering System | Lump Sum | Lump Sum | 1,620,000.00 |
| (178) | Lighting System | Lump Sum | Lump Sum | 753,000.00 |
| (179) | Modifying Existing Electrical System | Lump Sum | Lump Sum | 80,000.00 |
| (185) | Mobilization | Lump Sum | Lump Sum | 127,000.00 |
| | | | Total Base Bid: | $ 2,700,000.00 |

Note: 1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
2. We include Traffic Control for our Work

**Addenda's Noted:** 1,2,3,4,5,6

**Excludes:**
1) Layout/Staking
2) Permits/Fees including Caltrans
3) Bond
4) Traffic Control Plans
5) Off Haul of Spoils
6) P.G. & E. Fees (if any)
7) Hazardous Material Removal
8) Sign Structures – We will install EMS Signs and Flashing Beacons

# Long Electric Co.

630 Airpark Rd Suite A
Napa, CA 94558
Tel: (707)252-3512 Fax: (707)252-8340
CSL No. 580809
SBE No. 21875
DIR No. 1000011090

To: Estimating Department, Prime Contractor
From: Walt Johansen
Subject: **Caltrans 04-3G59U4**

Bid Date: September 14, 2016
Bid Time: 2:00pm

Long Electric Co. is pleased to provide a quotation for the following item(s) of work, per the plan sheets and addenda noted:

Plan Sheets: E-1 through E-66
Addenda: 1,2,3,4,5, and 6

| ITEM | DESCRIPTION | UNIT | UNIT $ | TOTAL |
|---|---|---|---|---|
| 176 | Flashing Beacon | 1.00 | 203,784.00 | $203,784.00 |
| 177 | Ramp Metering | 1.00 | 2,507,890.00 | $2,507,890.00 |
| 178 | Lighting System | 1.00 | 933,400.00 | $933,400.00 |
| 179 | Modifying Existing Electrical System | 1.00 | 46,227.00 | $46,227.00 |
| 185 | Mobilization | 1.00 | 178,540.00 | $178,540.00 |
| | | | | $3,869,841.00 |
| | **Traffic Control Adder, if provided by Long Electric Co.** | | | |
| | **2 Lane, 1 Direction, 2 Mile, 1 T.C. Truck, 2 Men, Nights, 1Hr OT** | | | |
| 176 | Flashing Beacon | 15.00 | 1,764.00 | $26,460.00 |
| 177 | Ramp Metering | 88.00 | 1,764.00 | $155,232.00 |
| 178 | Lighting System | 9.00 | 1,764.00 | $15,876.00 |
| | | | | $197,568.00 |

**Exclusions:**

1 Permits and Fees
2 Bond Premium
3 Hazardous materials (testing, training, monitoring, handling, and disposal)
4 Surveying and Layout
5 Off haul of spoils.
6 Sidewalk and Concrete Pad replacement and improvements
7 Traffic Control Plan
8 Ramp Closures, PC to provide 30 ramp closures for Long Electric Co.
9 Paleontogical Mitigation Plan and Monitoring cost

**Clarifications:**

1 Long Electric Co. reserves the right to review and accept conditions of your contract.
2 Inspection Costs required under the State Standard Specification (welding spec 8.3) for inspection of fabrication of poles and structural steel are NOT included in this quotation.
3 Bid items may not be separated without notification prior to bid.
4 Quote good for 30 days due to fluctuating prices of materials.
5 GC to provide a 100' by 100' lay down yard.
6 Temp K Rail to remain in place during Long Electric's operations.
7 Addendum 3 Requirements, Long Electric will attend informational classes and follow guide lines.

######## Estimate # 0

Long Electric Co.

870 D Napa Valley Corporate Way
Napa, CA 94558
Tel: (707)252-3512 Fax: (707)252-8340
www.longelectric.com
CSL #580809

## TRANSMITTAL SHEET

TO: **Granite Construction Co.**

ATTN: **Estimating Department**

PHONE:

FAX NO.

DATE: **9-13-16**

FROM: **Walt Johansen**

PAGE **1** OF **2**

REF: **Caltrans Contract 04-3G59U4**

MESSAGE: ☐ Urgent ☐ For your review ☒ Reply ASAP ☐ Please Comment

**Please see the attached preliminary Scope and Proposal for Caltrans Contract 04-3G59U4 bidding tomorrow. Let me know if you have any questions or concerns regarding the scope or proposal we have provided.**

**Thank you**

**Walt Johansen**

# Long Electric Co.

Scope

630 Airpark Rd Suite A
Napa, CA 94558
Tel: (707)252-3512 Fax: (707)252-8340
CSL No. 580809
SBE No. 21875
DIR No. 1000011090

To: Estimating Department, Prime Contractor
From: Walt Johansen
Subject: **Caltrans 04-3G59U4**

Bid Date: September 14, 2016
Bid Time: 2:00pm

Long Electric Co. is pleased to provide a quotation for the following item(s) of work, per the plan sheets and addenda noted:

Plan Sheets: E-1 through E-66
Addenda: 1,2,3,4,5, and 6

| ITEM | DESCRIPTION | UNIT | UNIT $ | TOTAL |
|---|---|---|---|---|
| 176 | Flashing Beacon | 1.00 | 0.00 | $0.00 |
| 177 | Ramp Metering | 1.00 | 0.00 | $0.00 |
| 178 | Lighting System | 1.00 | 0.00 | $0.00 |
| 179 | Modifying Existing Electrical System | 1.00 | 0.00 | $0.00 |
| 185 | Mobilization | 1.00 | 0.00 | $0.00 |
| | | | | $0.00 |
| | **Traffic Control Adder, if provided by Long Electric Co.** | | | |
| | **2 Lane, 1 Direction, 2 Mile, 1 T.C. Truck, 2 Men, Nights, 1Hr OT** | | | |
| 176 | Flashing Beacon | 15.00 | 1,764.00 | $26,460.00 |
| 177 | Ramp Metering | 88.00 | 1,764.00 | $155,232.00 |
| 178 | Lighting System | 9.00 | 1,764.00 | $15,876.00 |
| | | | | $197,568.00 |

Plug Back Up Above

**Exclusions:**

1 Permits and Fees
2 Bond Premium
3 Hazardous materials (testing, training, monitoring, handling, and disposal)
4 Surveying and Layout
5 Off haul of spoils.
6 Sidewalk and Concrete Pad replacement and improvements
7 Traffic Control Plan
8 Ramp Closures, PC to provide 30 ramp closures for Long Electric Co.

**Clarifications:**

1 Long Electric Co. reserves the right to review and accept conditions of your contract.
2 Inspection Costs required under the State Standard Specification (welding spec 8.3) for inspection of fabrication of poles and structural steel are NOT included in this quotation.
3 Bid items may not be separated without notification prior to bid.
4 Quote good for 30 days due to fluctuating prices of materials.
5 GC to provide a 100' by 100' lay down yard.
6 Temp K Rail to remain in place during Long Electric's operations.
7 Addendum 3 Requirements, Long Electric will attend informational classes and follow guide lines.

######## Estimate # 0

Too Late

Can't Do Cut

& Sub Listing

# Brown & Fesler, Inc.

September 14, 2016

Project: Caltrans 04-3G59U4
Highway 580/205 From San Leandro to Tracy

Dear Gentlemen:

Brown & Fesler, Inc. is bidding the complete electrical system for the project named above. Our price is complete per the drawings and specifications with the following exclusions and clarifications.

**Clarification's**

1. We exclude all permit fee's and utility fee's.
2. Public Works Contractor Registration #1000002016
3. Addendum's 1, 2, 3, 4, 5 & 6 are noted and included in our price.
4. We include all traffic control for our portion of work except portable message signs if needed.
5. Coordination and scheduling of all street and ramp closures to be done by general contractor.
6. We exclude removal of existing concrete foundations if necessary.
7. We exclude all HAZMAT work if necessary.
8. All spoils from trenching and foundations to be left on site.
9. We exclude replacing all existing landscaping, sidewalks, concrete and asphalt.
10. We include power conduit and wire to irrigation controllers only. All irrigation controllers, cabinets, foundations, and control wiring by others.
11. We exclude removal and replacement of existing barriers or walls at locations where pull boxes, conduits and pole are to be added.
12. All sign structures and foundations to be furnished and installed by others. We are supplying and installing EMS signs.
13. Brown & Fesler, Inc. carries $1,000,000.00 insurance coverage. We exclude waiver of subrogation and any additional cost of additional coverage or special certificates if required.
14. Brown & Fesler, Inc. is signatory to the Electrical and Laborers Unions.
15. We are bidding the electrical work only on the following items.

| Bid Item # | Description | Quan. | Unit | Unit Price | Total |
|---|---|---|---|---|---|
| | | | | | |
| 176 | Flashing Beacon System | 1 | LS | LS | 223,815.00 |
| 177 | Ramp Metering System | 1 | LS | LS | 1,244,340.00 |
| 178 | Lighting System | 1 | LS | LS | 452,422.00 |
| 179 | Modify Existing Elecrical System | 1 | LS | LS | 64,093.00 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | TOTAL QUOTE | | | | 1,984,670.00 |

Thank you,
Brown & Fesler, Inc.

John.

1.5%

2070 Research Dr. * Livermore, CA 94550 * Lic. #702575
Tel: (925)960-9150 * Fax: (925)960-9158

# Brown & Fesler, Inc.

September 14, 2016

Project: Caltrans 04-3G59U4
Highway 580/205 From San Leandro to Tracy

Dear Gentlemen:

Brown & Fesler, Inc. is bidding the complete electrical system for the project named above. Our price is complete per the drawings and specifications with the following exclusions and clarifications.

**Clarification's**

1. We exclude all permit fee's and utility fee's.
2. Public Works Contractor Registration #1000002016
3. Addendum's 1, 2, 3, 4, 5 & 6 are noted and included in our price.
4. We include all traffic control for our portion of work except portable message signs if needed.
5. Coordination and scheduling of all street and ramp closures to be done by general contractor.
6. We exclude removal of existing concrete foundations if necessary.
7. We exclude all HAZMAT work if necessary.
8. All spoils from trenching and foundations to be left on site.
9. We exclude replacing all existing landscaping, sidewalks, concrete and asphalt.
10. We include power conduit and wire to irrigation controllers only. All irrigation controllers, cabinets, foundations, and control wiring by others.
11. We exclude removal and replacement of existing barriers or walls at locations where pull boxes, conduits and pole are to be added.
12. All sign structures and foundations to be furnished and installed by others. We are supplying and installing EMS signs.
13. Brown & Fesler, Inc. carries $1,000,000.00 insurance coverage. We exclude waiver of subrogation and any additional cost of additional coverage or special certificates if required.
14. Brown & Fesler, Inc. is signatory to the Electrical and Laborers Unions.
15. We are bidding the electrical work only on the following items.

| Bid Item # | Description | Quan. | Unit | Unit Price | Total |
|---|---|---|---|---|---|
| 176 | Flashing Beacon System | 1 | LS | LS | |
| 177 | Ramp Metering System | 1 | LS | LS | |
| 178 | Lighting System | 1 | LS | LS | |
| 179 | Modify Existing Elecrical System | 1 | LS | LS | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | TOTAL QUOTE | | | | |

Thank you,
Brown & Fesler, Inc.

2070 Research Dr. * Livermore, CA 94550 * Lic. #702575
*Tel: (925)960-9150 * Fax: (925)960-9158*

**BENTANCOURT BROS. CONSTRUCTION INC.**
**8015 West 11th Street Tracy, CA 95304-9303**
**Telephone (209) 832-7631 / Facsimile (209) 832-7685**
**Contractors License # 854851 DIR # 1000006504**

Date: 9-14-16 Sheet 1 of 2

From: David Bentancourt To: Scott Edwards
Granite Construction

Special Instructions/Message: Facsimile 916-369-0429

**QUOTE**
**CONTRACT 04-3G59U4**

# QUOTE
## Bentancourt Bros. Construction Inc.

**8015 West 11 Street. Tracy, CA 95304**
**209.832.7631 209.832.7685 fax**

Bid Date 9/14/2016
Contract #04-3G59U4
CSLB# 854851

2-1.

| Item # | Description | Unit | Unit Qty | Unit Price | Total |
|---|---|---|---|---|---|
| 176 | FLASHING BEACON SYSTEM | LS | 1 | $ 135,000.00 | $ 135,000.00 |
| 177 | RAMP METERING SYSTEM | LS | 1 | $ 1,450,000.00 | $ 1,450,000.00 |
| 178 | LIGHTING SYSTEM | LS | 1 | $ 495,000.00 | $ 495,000.00 |
| 179 | MODIFYING EXISTING ELECTRICAL SYSTEM | LS | 1 | $ 60,000.00 | $ 60,000.00 |
| 185 | MOBILIZATION | LS | 1 | $ 175,000.00 | $ 175,000.00 |
| | | | | TOTAL | $ 2,315,000.00 |

1) As per plans and specifications, operation

2) Bonds to be supplied as needed

3) Insurance: No "waiver of subrogation" supplied on workmen compensation or liability.
Limits of liability $2,000,000.00, general aggregate. Limits of workmen compensation $1,000,000.00.

4) Addendum received: 1, 2, 3, 4, 5, 6

5) Exclusions:

A) All removal and or disposal, excavation and or backfill of hazardous or contaminated materials
B) Staking, each foundation location requires one offset stake with finish grade marked.
C) Removal of old light foundations if needed
D) Traffic Control (14 Shifts Total)
E) Removal / Demo of exsiting Type 60 Barrier as needed for Type 18-4-100 Pole installation is excluded See sheet C-80, C-81
F) Pour back of type 60 barrier after electrical is complete by prime contractor
G) Temporary HMA if needed
H) Installation of Sign foundation and Truss at Sta. 1576+10 by sign contractor

6) Retention equal to percentage withheld by owner. No retention to be taken for materials on hand.

7) Bentancourt's work to be coordinated to use contractors traffic control if needed.

8) All utilities fees and meter cost excluded.

**CALIFORNIA SMALL BUSINESS CERTIFIED REF#0041681**
**DIR REGISTRATION #1000006504**

APPIAN
UDBE
SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

**Certified DBE, WBE, MBE & SBE:**
BART - No. 38334
DIR # 1000005242

*Business License Number 024765*

5780 Olinda Road
El Sobrante, CA 94803

**Phone: (510) 854-9402**
**Fax: (510) 256-0103**

**Tuesday, August 23, 2016**

**ATTN: Estimator**

RE: Contract : **Caltrans – 04-3G5904**

***HMA paving, replace approach and PCC slabs, precast concrete pavement.***

Bid Date: **August 24, 2016**

Please find below the APPIAN SWPPP quote for the referenced project.

| Item # | Item Code | Items bid individually | Bid Price |
|---|---|---|---|
| 1 | 070030 | Lead Compliance Plan* | $2,500.00 |

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek
Estimator
**(510) 854-9402**

CAL-SIERRA PIPE, LLC.

Serving the Western United States Since 1962

Corporate/Northern California
3033 S. HWY 99, Stockton, CA 952[illegible]
Ph: 209-466-0988 Fx: 209-466-4571
E-mail: dhobbs@calsierrapipe.com
Website: www.calsierrapipe.com

| | | | |
|---|---|---|---|
| NAME | Calrans Project: 04-3G59U4 | SHIP TO | Job sites in San Joaquin and Alameda County |
| ATTN | Estimating | NAME | |
| FAX | | ADDRESS | |
| JOB # | | CITY, ST, ZIP | |
| INVOICE # | | CONTACT | |
| DELIVERY | | PHONE | |
| FOB | Job Site | DATE | 08/22/16 |

# QUOTATION

| QUANTITY | UNIT | BID ITEM # | DESCRIPTION | UNIT PRICE | EXT. PRICE |
|---|---|---|---|---|---|
| 50 | ft | 124 ✓ | 12" HDPE corrugated plastic pipe with smooth interior | $ ✓ 4.45 | $ 222.50 |
| 7,930 | ft | 125 ✓ | 18" HDPE corrugated plastic pipe with smooth interior | $ ✓ 9.07 | $ 71,925.10 |
| 340 | ft | 126 ✓ | 18" HDPE corrugated plastic pipe with smooth interior | $ ✓ 9.07 | $ 3,083.80 |
| 96 | ft | 128 ✓ | 12" Corrugated steel pipe (.064" thick) | $ 6.76 | $ 648.96 |
| 4 | ea | 128 | 12" band coupler kits with orings | $ 38.36 | $ 153.44 |
| 2 | ea | 128 | 12" corrugated steel elbow | $ 106.08 | $ 212.16 |
| 2 | ea | 128 ✓ | 12" corrugated steel tee | $ ✓ 137.28 | $ 274.56 |
| 220 | ft | 129 | 18" Corrugated steel pipe (.064" thick) | $ 10.15 | $ 2,233.00 |
| 9 | ea | 129 | 18" Band coupler kits with orings | $ 53.19 | $ 478.71 |
| 3 | ea | 129 | 18" Corrugated steel elbow | $ 149.76 | $ 449.28 |
| 3 | ea | 129 ✓ | 18" steel tee | $ ✓ 224.65 | $ 673.95 |
| 460 | ft | 130 ✓ | 18" Slotted corrugated steel pipe (.079" thick) | $ ✓ 14.36 | $ 6,605.60 |
| 18 | ea | 130 ✓ | 18" band coupler kits | $ ✓ 17.62 | $ 317.16 |
| 1 | ea | 132 ✓ | 12" Entrance taper | $ ✓ 250.87 | $ 250.87 |
| | | | | | $ - |
| | | | | | $ - |
| | | | | | $ - |
| | | | | | $ - |
| | | | | | $ - |
| | | | | TOTAL | $ 87,529.09 |

DELIVERY APPROX. 3 WEEKS / QUOTE NOT FROM PLANS OR SPECS
MATERIAL IS NON-RETURNABLE
BUYER IS RESPONSIBLE FOR MATERIAL VERIFICATION AND FINAL TAKEOFF

PRICE VALIDITY 30 DAYS
STOCK QUOTED SUBJECT TO PRIOR SALE
ANY APPLICABLE SALES TAX IS NOT INCLUDED

THANK YOU,
Dan Hobbs
CAL-SIERRA PIPE, LLC

PACIFIC CORRUGATED PIPE CO.®

*CSP HDPE SRP Trishield + Accessories*

# SALES QUOTE Q16-36522

Date: 08/16/16
Expires: 11/15/16

Sales Person: Sacramento

**Project:** 205/580 VARIOUS LOCATIONS
**Contract #:** 04-3G59U4
**Bid Date:** 09/14/16

CONTRACTOR QUOTE

Ph: Fax:

Ship To: FOB JOBSITE NEAR

LIVERMORE

Ship Via Flatbed

****DBE Supplier Available****

| | Description | Qty. | Unit | Price | Ext Qty | Total Price | |
|---|---|---|---|---|---|---|---|
| 124 ✓ | 12" HDPE Bell&Spigot StormTite | 3 | 20 LF | ✓ 5.09 | 60.00 | 305.40 | |
| 125 ✓ | 18" HDPE Bell&Spigot StormTite | 397 | 20 LF | ✓ 9.23 | 7,940.00 | 73,286.20 | |
| 126 ✓ | 18" HDPE Bell&Spigot StormTite | 17 | 20 LF | ✓ 9.23 | 340.00 | 3,138.20 | |
| 128 | 12" Galv CSP 16ga | 96 | LF | 7.89 | 96.00 | 757.44 | 9 12 lb/LF |
| 128A | 12" Galv Annular Band | 6 | Each | 16.33 | 6.00 | 97.98 | |
| 128B | 12" Neoprene Gasket 40" long | 6 | Each | 4.42 | 6.00 | 26.52 | |
| 129 | 18" Galv CSP 16ga | 220 | LF | 11.70 | 220.00 | 2,574.00 | 12 18 lb/LF |
| 129A | 18" Galv Annular Band | 10 | Each | 19.12 | 10.00 | 191.20 | |
| 129B | 18" Neoprene Gasket 59" long | 10 | Each | 6.64 | 10.00 | 66.40 | |
| 130 ✓ | 18" Slotted CSP 16ga 6" GALV Trpz. Grate | 23 | 20 LF | ✓ 42.84 | 460.00 | 19,706.40 | 42 98 lb/LF |
| 130A ✓ | 18" Slotted Band | 22 | Each | ✓ 19.12 | 22.00 | 420.64 | |
| 130B ✓ | 1" Butyl Gasket Roll | 112 | LF | ✓ 0.55 | 112.00 | 61.60 | |
| 130C ✓ | 12" Entrance Taper | 1 | Each | ✓ 391.91 | 1.00 | 391.91 | |
| | Freight Charge ✓ | 2 | Each | 385.00 | 2.00 | 770.00 ✓ | |

FREIGHT CHARGE FOR CSP ONLY ✓
HDPE FREIGHT INCLUDED IN PRICING ✓

PACIFIC CORRUGATED PIPE CO.®

# SALES QUOTE Q16-36522

Date: 08/16/16
Expires: 11/15/16

Sales Person: Sacramento

*CSP HDPE SRP Trishield + Accessories*

**Project:** 205/580 VARIOUS LOCATIONS
**Contract #:** 04-3G59U4
**Bid Date:** 09/14/16

CONTRACTOR QUOTE

Ph: Fax:

Ship To: FOB JOBSITE NEAR

LIVERMORE

Ship Via Flatbed

****DBE Supplier Available****

| Description | Qty. | Unit | Price | Ext Qty | Total Price |
|---|---|---|---|---|---|

| | |
|---|---|
| Subtotal: | 101,793.89 |
| Total Sales Tax: | 9,597.27 |
| Total: | 111,391.16 |

Proposal Accepted By:

Signature (Prepared by)

Signature Date

Subject to Terms and Conditions - See Reverse



**PCP NorCal**
5999 Power Inn Rd Sacramento, CA 95824 Ph: (800) 852-7272 Fax:(916) 383-5420
norcal@pcpipe.com (916) 383-4891

W.E. Hall Company, Inc. (Pacific Corrugated Pipe Co.) is a government contractor and is subject to the requirements of Executive Order 11246, Section 503 of the Rehabilitation Assistance Act and VEVRAA. Pursuant to these requirements, the Equal Opportunity Clauses found at 41 Code of Federal Regulations is a follows: W.E. Hall Company (Pacific Corrugated Pipe Co.) shall abide by the requirements of: sections 60-1.4(a) (1-8), sections 60-300.5 (1-11) and sections 60-741.5 (a) (1-6) These regulations prohibit discrimination against qualified individuals based on their status as protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based on their race, color, religion, sex, gender identification, or national origin. Moreover, these regulations require that covered prime contractors and subcontractors take affirmative action to employ and advance in employment individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national origin, protected veteran or disability status.

CONTECH
ENGINEERED SOLUTIONS

# Quotation



Quote # QUO-256566-N6Z3N1

| | | | | | |
|---|---|---|---|---|---|
| Date | 9/13/2016 | Account Name | Granite Construction - Sacramento, CA | Reply-To | |
| Quote # | QUO-256566-N6Z3N1 | Contact Name | Granite Construction - Sacramento, CA | Contech Rep. | Mark Cesar |
| | | Phone | (916) 855-4400 | Address | 5 Sierra Gate Plaza, Roseville, CA, 95678 |
| Project Name | Caltrans 04-3G59U4 | Fax | (916) 369-0429 | Phone | 916-847-5100 |
| Project # | 546075 | Email | | Fax | 916-435-5041 |
| Project City/State | San Joaquin, CA | | | Email | MCesar@conteches.com |

Contech's offer to sell the products described in this quotation is expressly conditioned upon Buyer's assent to the Contech Conditions of Sale ("Contech COS") included herewith and/or viewable at www.conteches.com/cos. A valid tax exemption certificate must be issued to Contech or sales tax will be added.

| Item # | Description | Pieces | Quantity | Extended Unit Price | Unit | Unit Total |
|---|---|---|---|---|---|---|
| Bid #124 | -H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 12" - Length : 0 | | 50.00 | $8.60 | FT | $430.00 |
| Bid #125 | -H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 18" - Length : 0 | | 7930.00 | $12.90 | FT | $102,297.00 |
| Bid #126 | -Polyethylene Pipe Bell/Spig D-Wall 18" - Grade : Bell/Spigot, Wall : Double, Diameter : 18", Length : 20 | 17.00 | 340.00 | $11.42 | FT | $3,882.80 |
| Bid #128 | -H/C PIPE 2 2/3x1/2 GALV LS 16GA 12" - Length : 0 | | 96.00 | $6.50 | FT | $624.00 |
| Bid #129 | -H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 0 | | 220.00 | $9.75 | FT | $2,145.00 |
| Bid #130 | -SLOTTED DRAIN 2-2/3 GV LS 14GA 18" - Length : 0, Grate Height : 6", Side : Straight, Grate Grade : Galvanized | | 460.00 | $46.35 | FT | $21,321.00 |
| Bid #132 | -H/C ACC ENTRANCE TAPERS 14GA 12" 6' | 1.00 | 1.00 | $130.27 | EA | $130.27 |
| Bid #124 | -CSP BD 12"HUGGER PLYGV 16GA 12" 1PC - Notes for Quote : Includes Gaskets | 2.00 | 2.00 | $17.50 | EA | $35.00 |
| Bid #125 | -CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Estimated Quantity Inlcudes Gaskets | 395.00 | 395.00 | $25.80 | EA | $10,191.00 |
| Bid #125 | -CSP BD 12"SD HUG GALV 16GA 18" 1PC - Notes for Quote : Bands for Slotted Drain Pipe - estimated quantity | 22.00 | 22.00 | $92.70 | EA | $2,039.40 |
| Bid #125 | -CSP BD 12"HUGGER GALV 16GA 18" 1PC - Notes for Quote : Includes Gaskets | 10.00 | 10.00 | $19.50 | EA | $195.00 |
| | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbows, angle to be determined. | 3.00 | 3.00 | $119.00 | EA | $357.00 |
| | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 12", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbow, angle to be determined. | 1.00 | 1.00 | $79.00 | EA | $79.00 |
| | Hel-Cor Fittings (Tee)- Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter (18", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tees. | 3.00 | 3.00 | $138.00 | EA | $414.00 |
| 120 | -Hel-Cor Fittings -(Tee) Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter (12") Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tee. | 1.00 | 1.00 | $95.00 | EA | $95.00 |
| | | | | | Total | $144,235.47 |
| | | | | | Freight | $7,677.50 |
| | | | | (Tax not included) | Net Total | $151,912.97 |

Standard Notes

Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of $75.00 per hour thereafter will be added.

CONTECH
ENGINEERED SOLUTIONS

# Quotation



Quote # QUO-256566-N6Z3N1

**Standard Notes**

2. Construction loadings typically exceed the intended post-construction live load used for design. Contact your Contech representative for specific guidelines and limitations based on the construction live loads anticipated.

3. Flexible structures of the type on this project are reliant on the type of structural backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your Contech representative for specific information.

4. Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added.

5. Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work by Contech. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.

6. This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and are subject to a maximum escalation of 8% for each 30 days thereafter.

**Scope Of Work**

**HDPE**

HDPE pipe pricing includes standard pipe lengths, bell and spigot gasketed joints and sufficient quantity of lubricant. Pipe is per AASHTO M294 and has a corrugated exterior with smooth interior lining.
Prices quoted are based on shipping nested diameters whenever possible. If un-nested loads are required additional freight charges will be added.
Non standard fittings are not returnable.

**Hel-Cor Pipe**

Corrugated Metal Pipe (Hel-Cor Pipe) will be provided in standard lengths. Special lengths may be provided at an additional charge and are subject to manufacturing tolerances and shipping limitations.
Prices quoted are based on nesting diameters whenever possible. If un-nested loads are required additional freight charges will be added.

**Slotted Drain**

Slotted Drain will be provided in standard 20' lengths and is subject to manufacturing tolerances. Special lengths are available for an additional charge. Leveling devices or other installation tools are not included and are by others.

PAYMENT TERMS ARE 1/2%-10, NET 30 DAYS FROM DATE OF INVOICE UNLESS MATERIAL IS OTHERWISE NOTED AS NON-STANDARD ABOVE. IF NON-STANDARD, PAYMENT TERMS ARE 1/3 AT ORDER ACCEPTANCE AND PRIOR TO START OF PRODUCTION, 2/3 NET 30 DAYS FROM DATE OF INVOICE. THIS OFFER IS SUBJECT TO CREDIT APPROVAL. PRICES QUOTED APPLY ONLY TO THE REFERENCED PROJECT AND ARE IN EFFECT FOR 30 DAYS FROM THE DATE OF QUOTATION. SELLER RESERVES THE RIGHT TO ADJUST PRICES AFTER 30 DAYS FROM THE DATE OF QUOTATION BUT THE CONTECH COS REMAIN APPLICABLE. PRICES ARE BASED ON ESTIMATED QUANTITIES SHOWN. IF A DIFFERENT QUANTITY IS PURCHASED, CONTECH RESERVES THE RIGHT TO ADJUST THE PRICES. THIS QUOTATION CONTAINS THE ENTIRE AGREEMENT WITH RESPECT TO PURCHASE AND SALE OF PRODUCTS DESCRIBED AND SUPERSEDES ALL PREVIOUS COMMUNICATIONS. BUYER'S SIGNATURE BELOW, DIRECTION TO MANUFACTURE, OR ACCEPTANCE OF DELIVERY OF GOODS DESCRIBED ABOVE, SHALL BE DEEMED AN ACCEPTANCE OF THE CONTECH COS. SELLER EXPRESSLY REJECTS ANY OTHER TERMS AND CONDITIONS. PRICES ARE F.O.B. ORIGIN WITH FREIGHT ALLOWED TO THE JOBSITE WITH UNLOADING BY OTHERS AT A TRUCK ACCESSIBLE LOCATION. THIS QUOTATION IS ISSUED BY CONTECH ENGINEERED SOLUTIONS LLC FOR ITSELF AND/OR ON BEHALF OF ONE OR MORE OF ITS SUBSIDIARIES, INCLUDING BUT NOT LIMITED TO KEYSTONE RETAINING WALL SYSTEMS LLC.

| Acceptance | | Contech Engineered Solutions LLC. | |
|---|---|---|---|
| WE HEREBY ORDER THE DESCRIBED MATERIAL SUBJECT TO ALL TERMS AND CONDITIONS OF THIS QUOTATION AND IN THE Contech COS INCLUDED HEREWITH AND VIEWABLE AT www.conteches.com/cos | | By | Mark Cesar |
| Company | | (O) | 916-847-5100 |
| By | | (F) | 916-435-5041 |
| Title | | (Cell) | |
| Date | | Title | |

CONTECH
ENGINEERED SOLUTIONS

# Quotation

Quote # QUO-256566-N6Z3N1

## Contech - CONDITIONS OF SALE

1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s). BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE ATTACHED OR ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO UNDERSTANDINGS, TERMS, CONDITIONS OR WARRANTIES NOT FULLY EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good title to the products sold under this contract and that they are free of liens and encumbrances. Seller also warrants that the products sold under this contract are substantially free from defects in material and workmanship for a period of one year after the date of delivery. There are no express or implied warranties with respect to products sold hereunder which are misused, abused or used in conjunction with mechanical equipment improperly designed, used or maintained, or which are used, supplied for use or made available for use in any nuclear application of which Seller has not been notified in writing by Buyer at the time of order for the products sold hereunder. SELLER MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY. Seller's liability hereunder shall be limited to the obligation to repair or replace only those products proven to have been defective in material or workmanship at the time of delivery, or allow credit, at its option. Seller's total cumulative liability in any way arising from or pertaining to any product or service sold or required to be sold under this contract shall NOT in any case exceed the purchase price paid by Buyer for such products or services. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR CONSEQUENTIAL, SPECIAL, PUNITIVE OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE AND EXCLUSIVE EMEDIES.

4. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5. FORCE MAJEURE. In any event and in addition to all other limitations stated herein, Seller shall not be liable for any act, omission, result or consequence, including but not limited to any delay in delivery or performance, which is (i) due to any act of God, the performance of any government order, any order bearing priority rating or order placed under any allocation program (mandatory or voluntary) established pursuant to law, local labor shortage, fire, flood or other casualty, governmental regulation or requirement, shortage or failure or raw material, supply, fuel, power or transportation, breakdown of equipment, or any cause beyond Seller's reasonable control whether of similar or dissimilar nature to those above enumerated, or (ii) due to any strike, labor dispute, or difference with workers, regardless of whether or not Seller is capable of settling any such labor problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer resells any of the products purchased under this agreement, Buyer shall include the language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's limitations of warranties and remedies, in an enforceable agreement with Buyer's buyer, or otherwise include language in an enforceable agreement with its buyer that makes Seller's limitation of warranties and remedies binding on its buyer. Buyer shall also include a provision in its agreement with its buyer applying Ohio law to any claims its buyer might assert against Seller with respect to products manufactured by Seller, and requiring its buyer to bring any such action against Seller either in federal district court in Cincinnati, Ohio or the common pleas court for Butler County, Ohio. Buyer shall defend, indemnify and hold Seller harmless from any and all claims, causes of action, damages, losses or expenses (including reasonable attorneys' fees) that Seller incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon delivery to the carrier at the point of shipment. Neither Buyer nor the consignee shall have the right to divert or reconsign such shipment to any destination other than specified in the bill of lading without permission of the Seller. Unless otherwise agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer represents that Buyer is solvent and can and will pay for the products sold to Buyer in accordance with the terms hereof. If Buyer shall fail to comply with any provision or to make payments in accordance with the terms of this contract or any other contract between Buyer and Seller, Seller may at its option defer shipments or, without waiving any other rights it may have, terminate this contract. All deliveries shall be subject to the approval of Seller's Credit Department. Seller reserves the right, before making any delivery, to require payment in cash or security for payment, and if Buyer fails to comply with such requirement, Seller may terminate this contract. A late charge of 1-½% monthly (18% annual rate) or the maximum allowed by state law, if less, will be imposed on all past due accounts, and Buyer is responsible for all costs of collection including without limitation reasonable attorneys' fees and court costs.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving competitive transportation adjustments shall be subject to appropriate adjustment to reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this contract immediately upon receipt to verify conformance with the specifications of the contract. Buyer must notify Seller of claims for failure or delay in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller of any claims for nonconforming or defective products within 30 days after the nonconformity or defect was or should have been discovered. In addition, Seller must be given an opportunity to investigate the claim before Buyer disposes of the material, or else Buyer's claim will be barred. Seller shall incur no liability for damage, shortages, or other cause alleged to have occurred or existed at or prior to delivery to the carrier unless the Buyer shall have entered full details thereof on its receipt to the carrier.

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to mechanical properties or chemical analysis are the result of tests performed on specimens obtained from specific locations of the product(s) in accordance with prescribed sampling procedures; any warranty thereof is limited to the values obtained at such locations and by such procedures. There is no warranty with respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attorneys' fees and any damages or costs awarded against Buyer in the event any legal proceeding is brought against Buyer by a third person claiming the material delivered hereunder in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller prompt notice of any such suit being brought, gives Seller the opportunity to defend any such suit, and cooperates with Seller with respect to any such defense; unless the material is made in accordance with material designs, or specifications required by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent determination that the products it is purchasing under this contract meet the design requirements of Buyer's project and are suitable for Buyer's intended application. Buyer further represents that it has not relied in any respect on any written or oral statements or advice from Seller, other than the standard product specifications set forth in the most recent edition of Seller's published product brochures, in making that determination.

15. TAXES. No taxes imposed with respect of the sale of the products or services sold hereunder are included in any quotation by Seller. All applicable taxes shall be added and paid by Buyer in addition to the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall thereupon cease work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following:
(1) the contract price for all products which have been completed prior to termination;
(2) the cost to Seller of the material or work in process as shown on the books of Seller in accordance with the accounting practice consistently maintained by Seller plus a reasonable profit thereon, but in no event more than the contract price;
(3) the cost f.o.b. Seller's plant of materials and supplies acquired especially for the purpose of performing this contract; and
(4) reasonable cancellation charges, if any, paid by Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of termination provided for in this contract, and if this contract is made pursuant to any governmental rule or regulation, plan, order or other directive, upon the directive, effected or impaired termination thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the wanted date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:
(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings; or
(b) cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer against Seller relating to this contract or the products sold hereunder, including, without limitation, any action for breach of contract or warranty, or otherwise in connection with the products sold under this contract, must be commenced by Buyer against Seller within one year after the cause of action therefore accrues or one year of delivery of the products sold hereunder, if less.

21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and conditions of any purchase order or other instrument issued by the Buyer, in connection with the subject matter of this document, which are in addition to or inconsistent with the terms and conditions expressed herein, will not be binding on Seller in any matter whatsoever unless accepted by Seller in writing.

22. SEVERABILITY. In case any provision of this contract shall be declared invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This contract shall be governed by, and construed and enforced in accordance with, the laws of Ohio. Buyer and Seller specifically agree that any legal action brought relating to this contract shall be brought and tried exclusively in the federal district court in Cincinnati, Ohio, or, in the absence of jurisdiction, the Butler County Court of Common Pleas in Hamilton, Ohio.

REV. 03/15

CONTECH
ENGINEERED SOLUTIONS

# Quotation

020



Quote # QUO-256566-N6Z3N1

| | | | | Reply-To | |
|---|---|---|---|---|---|
| Date | 8/22/2016 | Account Name | All Bidders - John Lewis | | |
| Quote # | QUO-256566-N6Z3N1 | Contact Name | All Bidders - John Lewis | Contech Rep. | John Lewis |
| | | Phone | (925) 270-6187 | Address | 1864 Genoa Court, Livermore, CA, 94550 |
| Project Name | Caltrans 04-3G59U4 | Fax | (925) 292-1454 | Phone | 925-292-0666 |
| Project # | 546075 | Email | jlewis@conteches.com | Fax | 925-292-1454 |
| Project City/State | San Joaquin, CA | | | Email | JLewis@conteches.com |

**Contech's offer to sell the products described in this quotation is expressly conditioned upon Buyer's assent to the Contech Conditions of Sale ("Contech COS") included herewith and/or viewable at www.conteches.com/cos. A valid tax exemption certificate must be issued to Contech or sales tax will be added.**

| Item # | Description | Pieces | Quantity | Extended Unit Price | Unit | Unit Total |
|---|---|---|---|---|---|---|
| Bid #124 | -H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 12" - Length : 0 | | 50.00 | $8.60 | FT | $430.00 |
| Bid #125 | -H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 18" - Length : 0 | | 7930.00 | $12.90 | FT | $102,297.00 |
| Bid #126 | -Polyethylene Pipe Bell/Spig D-Wall 18" - Grade : Bell/Spigot, Wall : Double, Diameter : 18", Length : 20 | 17.00 | 340.00 | $11.42 | FT | $3,882.80 |
| Bid #128 | -H/C PIPE 2 2/3x1/2 GALV LS 16GA 12" - Length : 0 | | 96.00 | $6.50 | FT | $624.00 |
| Bid #129 | -H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 0 | | 220.00 | $9.75 | FT | $2,145.00 |
| Bid #130 | -SLOTTED DRAIN 2-2/3 GV LS 14GA 18" - Length : 0, Grate Height : 6", Side : Straight, Grate Grade : Galvanized | | 460.00 | $46.35 | FT | $21,321.00 |
| Bid #132 | -H/C ACC ENTRANCE TAPERS 14GA 12" 6' | 1.00 | 1.00 | $130.27 | EA | $130.2 |
| Bid #124 | -CSP BD 12"HUGGER PLYGV 16GA 12" 1PC - Notes for Quote : Includes Gaskets | 2.00 | 2.00 | $17.50 | EA | $35.00 |
| Bid #125 | -CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Estimated Quantity Inlcudes Gaskets | 395.00 | 395.00 | $25.80 | EA | $10,191.00 |
| Bid #125 | -CSP BD 12"SD HUG GALV 16GA 18" 1PC - Notes for Quote : Bands for Slotted Drain Pipe - estimated quantity | 22.00 | 22.00 | $92.70 | EA | $2,039.40 |
| Bid #125 | -CSP BD 12"HUGGER GALV 16GA 18" 1PC - Notes for Quote : Includes Gaskets | 10.00 | 10.00 | $19.50 | EA | $195.00 |
| | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbows, angle to be determined. | 3.00 | 3.00 | $119.00 | EA | $357.00 |
| | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 12", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbow, angle to be determined. | 1.00 | 1.00 | $79.00 | EA | $79.00 |
| | Hel-Cor Fittings - Tee - Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tees. | 3.00 | 3.00 | $138.00 | EA | $414.00 |
| 120 | -Hel-Cor Fittings - Tee - Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 12", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tee. | 1.00 | 1.00 | $95.00 | EA | $95.00 |

| | | |
|---|---|---|
| | Total | $144,235.47 |
| | Freight | $7,677.50 |
| (Tax not included) | Net Total | $151,912.97 |

**Standard Notes**

.Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of $75.00 per hour thereafter will be added.

CONTECH ENGINEERED SOLUTIONS

# Quotation



Quote # QUO-256566-N6Z3N1

## Standard Notes

2.Construction loadings typically exceed the intended post-construction live load used for design. Contact your Contech representative for specific guidelines and limitations based on the construction live loads anticipated.

3.Flexible structures of the type on this project are reliant on the type of structural backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your Contech representative for specific information.

4.Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added.

5.Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work by Contech. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.

6.This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and are subject to a maximum escalation of 8% for each 30 days thereafter.

## Scope Of Work

**HDPE**

HDPE pipe pricing includes standard pipe lengths, bell and spigot gasketed joints and sufficient quantity of lubricant. Pipe is per AASHTO M294 and has a corrugated exterior with smooth interior lining.
Prices quoted are based on shipping nested diameters whenever possible. If un-nested loads are required additional freight charges will be added.
Non standard fittings are not returnable.

**Hel-Cor Pipe**

Corrugated Metal Pipe (Hel-Cor Pipe) will be provided in standard lengths. Special lengths may be provided at an additional charge and are subject to manufacturing tolerances and shipping limitations.
Prices quoted are based on nesting diameters whenever possible. If un-nested loads are required additional freight charges will be added.

**Slotted Drain**

Slotted Drain will be provided in standard 20' lengths and is subject to manufacturing tolerances. Special lengths are available for an additional charge. Leveling devices or other installation tools are not included and are by others.

**PAYMENT TERMS ARE 1/2%-10, NET 30 DAYS FROM DATE OF INVOICE UNLESS MATERIAL IS OTHERWISE NOTED AS NON-STANDARD ABOVE. IF NON-STANDARD, PAYMENT TERMS ARE 1/3 AT ORDER ACCEPTANCE AND PRIOR TO START OF PRODUCTION, 2/3 NET 30 DAYS FROM DATE OF INVOICE. THIS OFFER IS SUBJECT TO CREDIT APPROVAL. PRICES QUOTED APPLY ONLY TO THE REFERENCED PROJECT AND ARE IN EFFECT FOR 30 DAYS FROM THE DATE OF QUOTATION. SELLER RESERVES THE RIGHT TO ADJUST PRICES AFTER 30 DAYS FROM THE DATE OF QUOTATION BUT THE CONTECH COS REMAIN APPLICABLE. PRICES ARE BASED ON ESTIMATED QUANTITIES SHOWN. IF A DIFFERENT QUANTITY IS PURCHASED, CONTECH RESERVES THE RIGHT TO ADJUST THE PRICES. THIS QUOTATION CONTAINS THE ENTIRE AGREEMENT WITH RESPECT TO PURCHASE AND SALE OF PRODUCTS DESCRIBED AND SUPERSEDES ALL PREVIOUS COMMUNICATIONS, BUYER'S SIGNATURE BELOW, DIRECTION TO MANUFACTURE, OR ACCEPTANCE OF DELIVERY OF GOODS DESCRIBED ABOVE, SHALL BE DEEMED AN ACCEPTANCE OF THE CONTECH COS. SELLER EXPRESSLY REJECTS ANY OTHER TERMS AND CONDITIONS. PRICES ARE F.O.B. ORIGIN WITH FREIGHT ALLOWED TO THE JOBSITE WITH UNLOADING BY OTHERS AT A TRUCK ACCESSIBLE LOCATION.THIS QUOTATION IS ISSUED BY CONTECH ENGINEERED SOLUTIONS LLC FOR ITSELF AND/OR ON BEHALF OF ONE OR MORE OF ITS SUBSIDIARIES, INCLUDING BUT NOT LIMITED TO KEYSTONE RETAINING WALL SYSTEMS LLC.**

| Acceptance | | Contech Engineered Solutions LLC. | |
|---|---|---|---|
| WE HEREBY ORDER THE DESCRIBED MATERIAL SUBJECT TO ALL TERMS AND CONDITIONS OF THIS QUOTATION AND IN THE Contech COS INCLUDED HEREWITH AND VIEWABLE AT www.conteches.com/cos | | By | John Lewis |
| Company | | (O) | 925-292-0666 |
| By | | (F) | 925-292-1454 |
| Title | | (Cell) | |
| Date | | Title | |

Quote # QUO-256566-N6Z3N1

## Contech - CONDITIONS OF SALE

1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s). BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE ATTACHED OR ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO UNDERSTANDINGS, TERMS, CONDITIONS OR WARRANTIES NOT FULLY EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good title to the products sold under this contract and that they are free of liens and encumbrances. Seller also warrants that the products sold under this contract are substantially free from defects in material and workmanship for a period of one year after the date of delivery. There are no express or implied warranties with respect to products sold hereunder which are misused, abused or used in conjunction with mechanical equipment improperly designed, used or maintained, or which are used, supplied for use or made available for use in any nuclear application of which Seller has not been notified in writing by Buyer at the time of order for the products sold hereunder. SELLER MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY. Seller's liability hereunder shall be limited to the obligation to repair or replace only those products proven to have been defective in material or workmanship at the time of delivery, or allow credit, at its option. Seller's total cumulative liability in any way arising from or pertaining to any product or service sold or required to be sold under this contract shall NOT in any case exceed the purchase price paid by Buyer for such products or services. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR CONSEQUENTIAL, SPECIAL, PUNITIVE OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE AND EXCLUSIVE REMEDIES.

4. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5. FORCE MAJEURE. In any event and in addition to all other limitations stated herein, Seller shall not be liable for any act, omission, result or consequence, including but not limited to any delay in delivery or performance, which is (i) due to any act of God, the performance of any government order, any order bearing priority rating or order placed under any allocation program (mandatory or voluntary) established pursuant to law, local labor shortage, fire, flood or other casualty, governmental regulation or requirement, shortage or failure or raw material, supply, fuel, power or transportation, breakdown of equipment, or any cause beyond Seller's reasonable control whether of similar or dissimilar nature to those above enumerated, or (ii) due to any strike, labor dispute, or difference with workers, regardless of whether or not Seller is capable of settling any such labor problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer resells any of the products purchased under this agreement, Buyer shall include the language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's limitations of warranties and remedies, in an enforceable agreement with Buyer's buyer, or otherwise include language in an enforceable agreement with its buyer that makes Seller's limitation of warranties and remedies binding on its buyer. Buyer shall also include a provision in its agreement with its buyer applying Ohio law to any claims its buyer might assert against Seller with respect to products manufactured by Seller, and requiring its buyer to bring any such action against Seller either in federal district court in Cincinnati, Ohio or the common pleas court for Butler County, Ohio. Buyer shall defend, indemnify and hold Seller harmless from any and all claims, causes of action, damages, losses or expenses (including reasonable attorneys' fees) that Seller incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon delivery to the carrier at the point of shipment. Neither Buyer nor the consignee shall have the right to divert or reconsign such shipment to any destination other than specified in the bill of lading without permission of the Seller. Unless otherwise agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer represents that Buyer is solvent and can and will pay for the products sold to Buyer in accordance with the terms hereof. If Buyer shall fail to comply with any provision or to make payments in accordance with the terms of this contract or any other contract between Buyer and Seller, Seller may at its option defer shipments or, without waiving any other rights it may have, terminate this contract. All deliveries shall be subject to the approval of Seller's Credit Department. Seller reserves the right, before making any delivery, to require payment in cash or security for payment, and if Buyer fails to comply with such requirement, Seller may terminate this contract. A late charge of 1-½% monthly (18% annual rate) or the maximum allowed by state law, if less, will be imposed on all past due accounts, and Buyer is responsible for all costs of collection including without limitation reasonable attorneys' fees and court costs.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving competitive transportation adjustments shall be subject to appropriate adjustment to reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this contract immediately upon receipt to verify conformance with the specifications of the contract. Buyer must notify Seller of claims for failure or delay in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller of any claims for nonconforming or defective products within 30 days after the nonconformity or defect was or should have been discovered. In addition, Seller must be given an opportunity to investigate the claim before Buyer disposes of the material, or else Buyer's claim will be barred. Seller shall incur no liability for damage, shortages, or other cause alleged to have occurred or existed at or prior to delivery to the carrier unless the Buyer shall have entered full details thereof on its receipt to the carrier.

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to mechanical properties or chemical analysis are the result of tests performed on specimens obtained from specific locations of the product(s) in accordance with prescribed sampling procedures; any warranty thereof is limited to the values obtained at such locations and by such procedures. There is no warranty with respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attorneys' fees and any damages or costs awarded against Buyer in the event any legal proceeding is brought against Buyer by a third person claiming the material delivered hereunder in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller prompt notice of any such suit being brought, gives Seller the opportunity to defend any such suit, and cooperates with Seller with respect to any such defense; unless the material is made in accordance with material designs, or specifications required by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent determination that the products it is purchasing under this contract meet the design requirements of Buyer's project and are suitable for Buyer's intended application. Buyer further represents that it has not relied in any respect on any written or oral statements or advice from Seller, other than the standard product specifications set forth in the most recent addition of Seller's published product brochures, in making that determination.

15. TAXES. No taxes imposed with respect of the sale of the products or services sold hereunder are included in any quotation by Seller. All applicable taxes shall be added and paid by Buyer in addition to the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall thereupon cease work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following:
(1) the contract price for all products which have been completed prior to termination;
(2) the cost to Seller of the material or work in process as shown on the books of Seller in accordance with the accounting practice consistently maintained by Seller plus a reasonable profit thereon, but in no event more than the contract price;
(3) the cost f.o.b. Seller's plant of materials and supplies acquired especially for the purpose of performing this contract; and
(4) reasonable cancellation charges, if any, paid by Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of termination provided for in this contract, and if this contract is made pursuant to any governmental rule or regulation, plan, order or other directive, upon the directive, effected or impaired.termination thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the wanted date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:
(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings; or
(b) cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer against Seller relating to this contract or the products sold hereunder, including, without limitation, any action for breach of contract or warranty, or otherwise in connection with the products sold under this contract, must be commenced by Buyer against Seller within one year after the cause of action therefore accrues or one year of delivery of the products sold hereunder, if less.

21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and conditions of any purchase order or other instrument issued by the Buyer, in connection with the subject matter of this document, which are in addition to or inconsistent with the terms and conditions expressed herein, will not be binding on Seller in any matter whatsoever unless accepted by Seller in writing.

22. SEVERABILITY. In case any provision of this contract shall be declared invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This contract shall be governed by, and construed and enforced in accordance with, the laws of Ohio. Buyer and Seller specifically agree that any legal action brought relating to this contract shall be brought and tried exclusively in the federal district court in Cincinnati, Ohio, or, in the absence of jurisdiction, the Butler County Court of Common Pleas in Hamilton, Ohio.

REV. 03/15

CONTECH
ENGINEERED SOLUTIONS

# Quotation

020



Quote # QUO-256566-N6Z3N1

| | | | | | |
|---|---|---|---|---|---|
| Date | 8/23/2016 | Account Name | Granite Construction - Sacramento, CA | Reply To | |
| Quote # | QUO-256566-N6Z3N1 | Contact Name | Granite Construction - Sacramento, CA | Contech Rep. | Mark Cesar |
| | | Phone | (916) 855-4400 | Address | 5 Sierra Gate Plaza, Roseville, CA, 95678 |
| Project Name | Caltrans 04-3G59U4 | Fax | (916) 369-0429 | Phone | 916-847-5100 |
| Project # | 546075 | Email | | Fax | 916-435-5041 |
| Project City/State | San Joaquin, CA | | | Email | MCesar@conteches.com |

Contech's offer to sell the products described in this quotation is expressly conditioned upon Buyer's assent to the Contech Conditions of Sale ("Contech COS") included herewith and/or viewable at www.conteches.com/cos. A valid tax exemption certificate must be issued to Contech or sales tax will be added.

| Item # | Description | Pieces | Quantity | Extended Unit Price | Unit | Unit Total |
|---|---|---|---|---|---|---|
| Bid #124 | -H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 12" - Length : 0 | | 50.00 | $8.60 | FT | $430.00 |
| Bid #125 | -H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 18" - Length : 0 | | 7930.00 | $12.90 | FT | $102,297.00 |
| Bid #126 | -Polyethylene Pipe Bell/Spig D-Wall 18" - Grade : Bell/Spigot, Wall : Double, Diameter : 18", Length : 20 | 17.00 | 340.00 | $11.42 | FT | $3,882.80 |
| Bid #128 | -H/C PIPE 2 2/3x1/2 GALV LS 16GA 12" - Length : 0 | | 96.00 | $6.50 | FT | $624.00 |
| Bid #129 | -H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 0 | | 220.00 | $9.75 | FT | $2,145.00 |
| Bid #130 | -SLOTTED DRAIN 2-2/3 GV LS 14GA 18" - Length : 0, Grate Height : 6", Side : Straight, Grate Grade : Galvanized | | 460.00 | $46.35 | FT | $21,321.00 |
| Bid #132 | -H/C ACC ENTRANCE TAPERS 14GA 12" 6' | 1.00 | 1.00 | $130.27 | EA | $130.27 |
| Bid #124 | -CSP BD 12"HUGGER PLYGV 16GA 12" 1PC - Notes for Quote : Includes Gaskets | 2.00 | 2.00 | $17.50 | EA | $35.00 |
| Bid #125 | -CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Estimated Quantity Inlcudes Gaskets | 395.00 | 395.00 | $25.80 | EA | $10,191.00 |
| Bid #125 | -CSP BD 12"SD HUG GALV 16GA 18" 1PC - Notes for Quote : Bands for Slotted Drain Pipe - estimated quantity | 22.00 | 22.00 | $92.70 | EA | $2,039.40 |
| Bid #125 | -CSP BD 12"HUGGER GALV 16GA 18" 1PC - Notes for Quote : Includes Gaskets | 10.00 | 10.00 | $19.50 | EA | $195.00 |
| | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbows, angle to be determined. | 3.00 | 3.00 | $119.00 | EA | $357.00 |
| | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 12", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbow, angle to be determined. | 1.00 | 1.00 | $79.00 | EA | $79.00 |
| | Hel-Cor Fittings - Tee - Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tees. | 3.00 | 3.00 | $138.00 | EA | $414.00 |
| 120 | -Hel-Cor Fittings - Tee - Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 12", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tee. | 1.00 | 1.00 | $95.00 | EA | $95.00 |
| | | | | | Total | $144,235.47 |
| | | | | | Freight | $7,677.50 |
| | | | | (Tax not included) | Net Total | $151,912.97 |

Standard Notes

- Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of $75.00 per hour thereafter will be added.

CONTECH
ENGINEERED SOLUTIONS

# Quotation



Quote # QUO-256566-N6Z3N1

**Standard Notes**

2. Construction loadings typically exceed the intended post-construction live load used for design. Contact your Contech representative for specific guidelines and limitations based on the construction live loads anticipated.

3. Flexible structures of the type on this project are reliant on the type of structural backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your Contech representative for specific information.

4. Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added.

5. Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work by Contech. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.

6. This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and are subject to a maximum escalation of 8% for each 30 days thereafter.

**Scope Of Work**

**HDPE**

HDPE pipe pricing includes standard pipe lengths, bell and spigot gasketed joints and sufficient quantity of lubricant. Pipe is per AASHTO M294 and has a corrugated exterior with smooth interior lining.
Prices quoted are based on shipping nested diameters whenever possible. If un-nested loads are required additional freight charges will be added.
Non standard fittings are not returnable.

**Hel-Cor Pipe**

Corrugated Metal Pipe (Hel-Cor Pipe) will be provided in standard lengths. Special lengths may be provided at an additional charge and are subject to manufacturing tolerances and shipping limitations.
Prices quoted are based on nesting diameters whenever possible. If un-nested loads are required additional freight charges will be added.

**Slotted Drain**

Slotted Drain will be provided in standard 20' lengths and is subject to manufacturing tolerances. Special lengths are available for an additional charge. Leveling devices or other installation tools are not included and are by others.

PAYMENT TERMS ARE 1/2%-10, NET 30 DAYS FROM DATE OF INVOICE UNLESS MATERIAL IS OTHERWISE NOTED AS NON-STANDARD ABOVE. IF NON-STANDARD, PAYMENT TERMS ARE 1/3 AT ORDER ACCEPTANCE AND PRIOR TO START OF PRODUCTION, 2/3 NET 30 DAYS FROM DATE OF INVOICE. THIS OFFER IS SUBJECT TO CREDIT APPROVAL. PRICES QUOTED APPLY ONLY TO THE REFERENCED PROJECT AND ARE IN EFFECT FOR 30 DAYS FROM THE DATE OF QUOTATION. SELLER RESERVES THE RIGHT TO ADJUST PRICES AFTER 30 DAYS FROM THE DATE OF QUOTATION BUT THE CONTECH COS REMAIN APPLICABLE. PRICES ARE BASED ON ESTIMATED QUANTITIES SHOWN. IF A DIFFERENT QUANTITY IS PURCHASED, CONTECH RESERVES THE RIGHT TO ADJUST THE PRICES. THIS QUOTATION CONTAINS THE ENTIRE AGREEMENT WITH RESPECT TO PURCHASE AND SALE OF PRODUCTS DESCRIBED AND SUPERSEDES ALL PREVIOUS COMMUNICATIONS, BUYER'S SIGNATURE BELOW, DIRECTION TO MANUFACTURE, OR ACCEPTANCE OF DELIVERY OF GOODS DESCRIBED ABOVE, SHALL BE DEEMED AN ACCEPTANCE OF THE CONTECH COS. SELLER EXPRESSLY REJECTS ANY OTHER TERMS AND CONDITIONS. PRICES ARE F.O.B. ORIGIN WITH FREIGHT ALLOWED TO THE JOBSITE WITH UNLOADING BY OTHERS AT A TRUCK ACCESSIBLE LOCATION. THIS QUOTATION IS ISSUED BY CONTECH ENGINEERED SOLUTIONS LLC FOR ITSELF AND/OR ON BEHALF OF ONE OR MORE OF ITS SUBSIDIARIES, INCLUDING BUT NOT LIMITED TO KEYSTONE RETAINING WALL SYSTEMS LLC.

| Acceptance | | Contech Engineered Solutions LLC. | |
|---|---|---|---|
| WE HEREBY ORDER THE DESCRIBED MATERIAL SUBJECT TO ALL TERMS AND CONDITIONS OF THIS QUOTATION AND IN THE Contech COS INCLUDED HEREWITH AND VIEWABLE AT www.conteches.com/cos | | By | Mark Cesar |
| Company | | (O) | 916-847-5100 |
| By | | (F) | 916-435-5041 |
| Title | | (Cell) | |
| Date | | Title | |

Quote # QUO-256566-N6Z3N1

## Contech - CONDITIONS OF SALE

1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s). BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE ATTACHED OR ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO UNDERSTANDINGS, TERMS, CONDITIONS OR WARRANTIES NOT FULLY EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good title to the products sold under this contract and that they are free of liens and encumbrances. Seller also warrants that the products sold under this contract are substantially free from defects in material and workmanship for a period of one year after the date of delivery. There are no express or implied warranties with respect to products sold hereunder which are misused, abused or used in conjunction with mechanical equipment improperly designed, used or maintained, or which are used, supplied for use or made available for use in any nuclear application of which Seller has not been notified in writing by Buyer at the time of order for the products sold hereunder. SELLER MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY. Seller's liability hereunder shall be limited to the obligation to repair or replace only those products proven to have been defective in material or workmanship at the time of delivery, or allow credit, at its option. Seller's total cumulative liability in any way arising from or pertaining to any product or service sold or required to be sold under this contract shall NOT in any case exceed the purchase price paid by Buyer for such products or services. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR CONSEQUENTIAL, SPECIAL, PUNITIVE OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE AND EXCLUSIVE REMEDIES.

4. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5. FORCE MAJEURE. In any event and in addition to all other limitations stated herein, Seller shall not be liable for any act, omission, result or consequence, including but not limited to any delay in delivery or performance, which is (i) due to any act of God, the performance of any government order, any order bearing priority rating or order placed under any allocation program (mandatory or voluntary) established pursuant to law, local labor shortage, fire, flood or other casualty, governmental regulation or requirement, shortage or failure of raw material, supply, fuel, power or transportation, breakdown of equipment, or any cause beyond Seller's reasonable control whether of similar or dissimilar nature to those above enumerated, or (ii) due to any strike, labor dispute, or difference with workers, regardless of whether or not Seller is capable of settling any such labor problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer resells any of the products purchased under this agreement, Buyer shall include the language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's limitations of warranties and remedies, in an enforceable agreement with Buyer's buyer, or otherwise include language in an enforceable agreement with its buyer that makes Seller's limitation of warranties and remedies binding on its buyer. Buyer shall also include a provision in its agreement with its buyer applying Ohio law to any claims its buyer might assert against Seller with respect to products manufactured by Seller, and requiring its buyer to bring any such action against Seller either in federal district court in Cincinnati, Ohio or the common pleas court for Butler County, Ohio. Buyer shall defend, indemnify and hold Seller harmless from any and all claims, causes of action, damages, losses or expenses (including reasonable attorneys' fees) that Seller incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon delivery to the carrier at the point of shipment. Neither Buyer nor the consignee shall have the right to divert or reconsign such shipment to any destination other than specified in the bill of lading without permission of the Seller. Unless otherwise agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer represents that Buyer is solvent and can and will pay for the products sold to Buyer in accordance with the terms hereof. If Buyer shall fail to comply with any provision or to make payments in accordance with the terms of this contract or any other contract between Buyer and Seller, Seller may at its option defer shipments or, without waiving any other rights it may have, terminate this contract. All deliveries shall be subject to the approval of Seller's Credit Department. Seller reserves the right, before making any delivery, to require payment in cash or security for payment, and if Buyer fails to comply with such requirement, Seller may terminate this contract. A late charge of 1-½% monthly (18% annual rate) or the maximum allowed by state law, if less, will be imposed on all past due accounts, and Buyer is responsible for all costs of collection including without limitation reasonable attorneys' fees and court costs.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving competitive transportation adjustments shall be subject to appropriate adjustment to reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this contract immediately upon receipt to verify conformance with the specifications of the contract. Buyer must notify Seller of claims for failure or delay in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller of any claims for nonconforming or defective products within 30 days after the nonconformity or defect was or should have been discovered. In addition, Seller must be given an opportunity to investigate the claim before Buyer disposes of the material, or else Buyer's claim will be barred. Seller shall incur no liability for damage, shortages, or other cause alleged to have occurred or existed at or prior to delivery to the carrier unless the Buyer shall have entered full details thereof on its receipt to the carrier.

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to mechanical properties or chemical analysis are the result of tests performed on specimens obtained from specific locations of the product(s) in accordance with prescribed sampling procedures; any warranty thereof is limited to the values obtained at such locations and by such procedures. There is no warranty with respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attorneys' fees and any damages or costs awarded against Buyer in the event any legal proceeding is brought against Buyer by a third person claiming the material delivered hereunder in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller prompt notice of any such suit being brought, gives Seller the opportunity to defend any such suit, and cooperates with Seller with respect to any such defense; unless the material is made in accordance with material designs, or specifications required by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent determination that the products it is purchasing under this contract meet the design requirements of Buyer's project and are suitable for Buyer's intended application. Buyer further represents that it has not relied in any respect on any written or oral statements or advice from Seller, other than the standard product specifications set forth in the most recent addition of Seller's published product brochures, in making that determination.

15. TAXES. No taxes imposed with respect of the sale of the products or services sold hereunder are included in any quotation by Seller. All applicable taxes shall be added and paid by Buyer in addition to the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall thereupon cease work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following:
(1) the contract price for all products which have been completed prior to termination;
(2) the cost to Seller of the material or work in process as shown on the books of Seller in accordance with the accounting practice consistently maintained by Seller plus a reasonable profit thereon, but in no event more than the contract price;
(3) the cost f.o.b. Seller's plant of materials and supplies acquired especially for the purpose of performing this contract; and
(4) reasonable cancellation charges, if any, paid by Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of termination provided for in this contract, and if this contract is made pursuant to any governmental rule or regulation, plan, order or other directive, upon the directive, effected or impaired,termination thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the wanted date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:
(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings; or
(b) cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer against Seller relating to this contract or the products sold hereunder, including, without limitation, any action for breach of contract or warranty, or otherwise in connection with the products sold under this contract, must be commenced by Buyer against Seller within one year after the cause of action therefore accrues or one year of delivery of the products sold hereunder, if less.

21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and conditions of any purchase order or other instrument issued by the Buyer, in connection with the subject matter of this document, which are in addition to or inconsistent with the terms and conditions expressed herein, will not be binding on Seller in any matter whatsoever unless accepted by Seller in writing.

22. SEVERABILITY. In case any provision of this contract shall be declared invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This contract shall be governed by, and construed and enforced in accordance with, the laws of Ohio. Buyer and Seller specifically agree that any legal action brought relating to this contract shall be brought and tried exclusively in the federal district court in Cincinnati, Ohio, or, in the absence of jurisdiction, the Butler County Court of Common Pleas in Hamilton, Ohio.

REV. 03/15

**GSJ Utility Supply & Service**
A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

# Proposal

**Proposal Date:** 9/13/2016
**Proposal #:** 2193526
**Project:**

**Bill To:**
Granite Construction Company
Scott Edwards
4001 Bradshaw Road
Sacramento, CA 95827

| Item | Description | Qty | U/M | Rate | Total |
|---|---|---|---|---|---|
| | CALTRANS 04-3G59U4 | | | | |
| #124 04-3G59U4 | H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 12" - Length : 0 | 50.00 | LF | 8.5902 | 429.51T |
| #124-2 | CSP BD 12"HUGGER PLYGV 16GA 12" 1PC - Notes for Quote : Includes Gaskets | 2.00 | ea | 17.49 | 34.98T |
| #125 04-3G59U4 | H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 18" - Length : 0 | 7,930.00 | LF | 13.0104 | 103,172.47T |
| #125-2 | -CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Estimated Quantity Inlcudes Gaskets | 395.00 | ea | 25.90605 | 10,232.89T |
| #126 04-3G59U4 | Polyethylene Pipe Bell/Spig D-Wall 18" - Grade : Bell/Spigot, Wall : Double, Diameter : 18", Length : 20 | 340.00 | LF | 11.46779 | 3,899.05T |
| #128 04-3G59U4 | H/C PIPE 2 2/3x1/2 GALV LS 16GA 12" - Length : 0 | 96.00 | LF | 6.52052 | 625.97T |
| #128-2 | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 12", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbow, angle to be determined | 1.00 | ea | 79.31 | 79.31T |

| Phone: | Fax: | Web Site |
|---|---|---|
| 562-404-1435 | 888-356-1250 | www.gsj-utility.com |

SIGNATU... _____...

**Total** _____

**GSJ Utility Supply & Service**
A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

# Proposal

**Proposal Date:** 9/13/2016
**Proposal #:** 2193526
**Project:**

**Bill To:**
Granite Construction Company
Scott Edwards
4001 Bradshaw Road
Sacramento, CA 95827

| Item | Description | Qty | U/M | Rate | Total |
|---|---|---|---|---|---|
| #128-3 | Hel-Cor Fittings - Tee - Corrugation : 2-2/3" x 1/2", Grade :Galvanized, Gage : 16, Diameter : 12", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tee | 1.00 | ea | 95.38 | 95.38T |
| #129 04-3G59U4 | H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 0 | 220.00 | LF | 9.79109 | 2,154.04T |
| #129-2 | -CSP BD 12"HUGGER GALV 16GA 18" 1PC - Notes for Quote : Includes Gaskets | 10.00 | ea | 19.582 | 195.82T |
| #129-3 | Hel-Cor Fittings - Elbow - Fitting Type : Elbow, Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Angle : 0, Leg 1 Length : 1, Leg 2 Length : 1, Notes for Quote : Dissipator elbows, angle to be determined | 3.00 | ea | 119.47 | 358.41T |
| #129-4 | Hel-Cor Fittings - Tee - Corrugation : 2-2/3" x 1/2", Grade : Galvanized, Gage : 16, Diameter : 18", Main Line Leg 1 Length : 2, Main Line Leg 2 Length : 2, Branch Line Length : 2, Notes for Quote : Dissipator Tees. | 3.00 | ea | 138.54667 | 415.64T |
| #130 04-3G59U4 | SLOTTED DRAIN 2-2/3 GV LS 14GA 18" - Length : 0, Grate Height : 6", Side : Straight, Grate Grade : Galvanized | 460.00 | LF | 46.53361 | 21,405.46T |

| Phone: | Fax: | Web Site |
|---|---|---|
| 562-404-1435 | 888-356-1250 | www.gsj-utility.com |

SIGNATU... _____...

**Total**

**GSJ Utility Supply & Service**
A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

# Proposal

**Proposal Date:** 9/13/2016
**Proposal #:** 2193526
**Project:**

**Bill To:**
Granite Construction Company
Scott Edwards
4001 Bradshaw Road
Sacramento, CA 95827

| Item | Description | Qty | U/M | Rate | Total |
|---|---|---|---|---|---|
| #130-2 | -CSP BD 12"SD HUG GALV 16GA 18" 1PC - Notes for Quote : Bands for Slotted Drain Pipe - estimated quantity | 22.00 | ea | 93.06727 | 2,047.48T |
| #132 04-3G59U4 | H/C ACC ENTRANCE TAPERS 14GA 12" 6' | 1.00 | ea | 130.78 | 130.78T |
| | CONDITIONS OF SALE (COS) ATTACHED<br><br>Standard Notes<br>1.All orders must be shipped within 30 days of manufacture or a storage charge applies equal to a maximum of 5% per month of the selling price of the stored material.<br><br>2.Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of $75.00 per hour thereafter will be added.<br>3.Construction loadings typically exceed the intended post-construction live load used for design. Contact your representative for specific guidelines and limitations based on the construction live loads anticipated.<br>4.Flexible structures of the type on this project are reliant on the type of structural | | | | |

| Phone: | Fax: | Web Site |
|---|---|---|
| 562-404-1435 | 888-356-1250 | www.gsj-utility.com |

SIGNATU... _____...

**Total** _____

**GSJ Utility Supply & Service**
A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

# Proposal

**Proposal Date:** 9/13/2016
**Proposal #:** 2193526
**Project:**

**Bill To:**
Granite Construction Company
Scott Edwards
4001 Bradshaw Road
Sacramento, CA 95827

| Item | Description | Qty | U/M | Rate | Total |
|---|---|---|---|---|---|
| | backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your Contech representative for specific information.<br>5.Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added.<br>6.Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work by GSJ. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.<br>7.This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and are subject to a maximum escalation of 8% for each 30 days thereafter. | | | | |

| Phone: | Fax: | Web Site |
|---|---|---|
| 562-404-1435 | 888-356-1250 | www.gsj-utility.com |

**Total**

SIGNATU... _____...

**GSJ Utility Supply & Service**
A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

# Proposal

**Proposal Date:** 9/13/2016
**Proposal #:** 2193526
**Project:**

**Bill To:**
Granite Construction Company
Scott Edwards
4001 Bradshaw Road
Sacramento, CA 95827

| Item | Description | Qty | U/M | Rate | Total |
|---|---|---|---|---|---|
| | Sales Tax | | | 8.225% | 11,949.05 |

| Phone: | Fax: | Web Site |
|---|---|---|
| 562-404-1435 | 888-356-1250 | www.gsj-utility.com |

**Total** $157,226.24

SIGNATU... _____...

USC Supply
A Certified SB/DVBE
SBV0SB

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

**Name / Address**

Department of Transportation
1120 N Street
Sacramento, CA 95814

**Ship To:**

ALAMEDA & SAN JOAQUIN COUNTIES

# Estimate

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| 129b | 18" NEOPRENE GASKET 59" LONG | 10 | ea | 7.308 | 73.08T |
| 130 | 18" SLOTTED CSP 16 ga 6" GALV TRPZ GRATE | 460 | LF | 47.16 | 21,693.60T |
| 130a | 18" SLOTTED BAND | 22 | ea | 21.04818 | 463.06T |
| 130b | 1" BUTYL GASKET ROLL | 112 | LF | 0.61198 | 68.54T |
| 130c | 12" ENTRANCE TAPER (GALV ONLY) | 1 | ea | 431.41 | 431.41T |
| * | INBOUND FREIGHT CHARGES For Items 124 - 130c only | 2 | ea | 385.00 | 770.00 |
| | ****CONTRACTOR RESPONSIBLE FOR JOB SITE UNLOADING CAPABILITIES**** | | | 0.00 | 0.00 |

Subtotal
Sales Tax
Total

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

**Name / Address**

Department of Transportation
1120 N Street
Sacramento, CA 95814

**Ship To**

ALAMEDA & SAN JOAQUIN
COUNTIES

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| | *****CONDITIONS***** | | | 0.00 | 0.00T |
| | 1) Price quotes firm 30 days from bid date, Prices subject to escalation thereafter. | | | | |
| | 2) Orders for less than bid quantities subject to unit price increase. | | | | |
| | 3) Quotes for products in rolls are for standard roll sizes unless otherwise noted. | | | | |
| | 4) Quantities based upon customer data or bid list quantities. | | | | |
| | 5) Verification of all material and quantities required for completion of project is the sole responsibility of the contractor. | | | | |
| | 6) Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. | | | | |
| | 7) All returns must be in clean resaleable condition with no damage or customer caused defects. | | | | |
| | 8) All returns must have a USC issued RMA number | | | | |
| | 9) No returns will be accepted on chemicals or special order items. | | | | |

| | |
|---|---|
| Subtotal | $355,300.46 |
| Sales Tax | $33,653.26 |
| Total | $388,953.72 |

STATE OF CALIFORNIA – DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

# DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD 843 (Rev. 5/2006)

**Instructions:** The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

## SECTION 1

Name of certified DVBE: United Synergy Corporation DVBE Ref. Number: 1568820

Description (materials/supplies/services/equipment proposed): joint seal, drainage, lumber

Solicitation/Contract Number: 04-3G59U4 SCPRS Ref. Number: (FOR STATE USE ONLY)

## SECTION 2

**APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). *(Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)*

All DV owners and managers of the DVBE (attach additional pages with sufficient signature blocks for each person to sign):

| (Printed Name of DV Owner/Manager) | (Signature of DV Owner/ Manager) | (Date Signed) |
|---|---|---|
| Edmond L Rossovich | | 14SEPT2016 |
| Daniel E Rossovich | | 14SEPT2016 |

Firm/Principal for whom the DVBE is acting as a broker or agent: (If more than one firm, list on extra sheets.) (Print or Type Name)

Firm/Principal Phone: Address:

## SECTION 3

**APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

☐ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

☐ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in *Military and Veterans Code 999.2*, subsections (c) and (g). *Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.*

Disabled Veteran Owner(s) of the DVBE (attach additional pages with signature blocks for each person to sign):

| (Printed Name) | (Signature) | (Date Signed) |
|---|---|---|

| (Address of Owner) | (Telephone) | (Tax Identification Number of Owner) |
|---|---|---|

Disabled Veteran Manager(s) of the DVBE (attach additional pages with sufficient signature blocks for each person to sign).

| (Printed Name of DV Manager) | (Signature of DV Manager) | (Date Signed) |
|---|---|---|



PRINT | CLEAR

# California Certification Report

## 1566820 - USC SUPPLY / USC CSR - MB | DVBE

| | | | |
|---|---|---|---|
| Legal Business Name | UNITED SYNERGY CORPORATION | | |
| Doing Business As | USC SUPPLY / USC CSR | | |
| Address | 12305 Locksley Lane<br>AUBURN, CA 95602 | Phone<br>FAX | (530) 273-1639<br>(530) 273-1740 |
| Email | projects@uscsupply.net | | |
| Web Page | http://www.uscsupply.net | | |
| Active Certifications | SB (micro) Feb 20, 2013 - Mar 31, 2017<br>DVBE Feb 22, 2013 - Mar 31, 2017 | | |
| Business Types | Service; Non-Manufacturer; | | |
| Classifications | [101615] Trees and shrubs<br>[251739] Electrical components<br>[271122] Masonry and concrete tools<br>[271127] Power tools<br>[301036] Structural products<br>[301115] Concrete and mortars<br>[301515] Roofing materials<br>[301518] Siding and exterior wall materials<br>[301617] Flooring<br>[301721] Garage doors and operators<br>[391213] Electrical boxes and enclosures and fittings and accessories<br>[401416] Valves<br>[401423] Pipe fittings<br>[401515] Pumps<br>[401700] Pipe piping and pipe fittings<br>[461815] Safety apparel<br>[461823] Fall protection and rescue equipment<br>[701116] Flowering plants<br>[701815] Land and soil protection<br>[721519] Masonry and stonework services<br>[721532] Coating and caulking and weather water and fireproofing services<br>[821019] Rescue services<br>[951218] Utility buildings and structures | | |
| Keywords | construction supplies building supplies building materials roofing supplies roofing materials concrete electrical materials and supplies pipe fittings valves erosion control materials confined space monitoring & rescue services | | |

A Division of United Synergy Corporation
Certified SB/DVBE
Construction Materials Supplier

# DVBE/SBE #1568820

# DIR # 1000029205

**USC SUPPLY IS A CALIFORNIA SMALL BUSINESS ENTERPRISE**

Pricing provided for Caltrans **Bid#04-3G59U4** Any questions regarding this quote, please contact Kail @ **1-844-823-DVBE**

**1-844-823-3823**

**Attention: Bidding Contractor**

United Synergy Corporation
12305 Locksley Lane, Auburn, CA 95602
(530) 273-1639 / Fax (530) 273-1740
www.uscsupply.net

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ALAMEDA & SAN JOAQUIN COUNTIES

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| 18 | 3'x4' HORNET'S NEST FILTER DI BAG One Size Fits All | 110 | ea | 34.80 | 3,828.00T |
| 19 | 6'x25' FIBER ROLL STRAW WATTLE w/PLASTIC NETTING (TEMPORARY WATTLE) | 2,120 | ea | 17.225 | 36,517.00T |
| 19a | 1"x1"x18" WOOD STAKES 50/bundle | 424 | Bundle | 12.00 | 5,088.00T |
| 19b | LUMBER ASSESS TAX | | | 1.00% | 50.88 |
| 20 | 3'x100' REINFORCED SILT FENCE | 233 | ea | 89.05 | 20,746.65T |
| 21 | 3'x100' SILT FENCE CA DOT | 10 | Roll | 35.10 | 351.00T |
| 69 | 15'x300' GEOTEX 801 BLK 500sq yd 8oz NON WOVEN | 4 | Roll | 485.00 | 1,940.00T |
| 72 | 9'x25' BIO WATTLE RICE STRAW IN BURLAP (PERMANENT WATTLE) | 5,520 | ea | 24.30 | 134,136.00T |
| 72A | 1"x1"x18" WOOD STAKES 50/bundle | 884 | Bundle | 12.00 | 10,608.00T |
| 72b | LUMBER ASSESS TAX | | | 1.00% | 106.08 |
| 109 | WABO@SILICONESEAL 50.72 oz. CARTRIDGE KIT (CALTRANS) (MR-1/2") 1053 lf | 116 | Kit | 53.35 | 6,188.60T |
| 109a | VAS #750.720 DL MIXING NOZZLE 3/4"x20" | 38 | ea | 18.21868 | 692.31T |
| 110 | WABO@SILICONESEAL 50.72 oz. CARTRIDGE KIT (CALTRANS) | 42 | Kit | 53.35 | 2,240.70T |

| | |
|---|---|
| Subtotal | |
| Sales Tax | |
| Total | |

USC Supply
A Certified SB/DVBE SDV058

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ALAMEDA & SAN JOAQUIN COUNTIES

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| 110a | VAS #750.720 DL MIXING NOZZLE 3/4"x20" | 14 | ea | 18.21857 | 255.06T |
| 122 | 6" x 12' x 12' #1 BTR ROUGH SAWN .40 ACQ<br>Delivery 2-3 weeks ARO for .40 ACQ<br>3-4 weeks ARO for .60 ACQ<br>Must be able to accommodate semi-trailer on jobsite<br>Must have forklift on job site available all day no exceptions | 8,064 | BF | 1.595 | 12,862.08T |
| | LUMBER ASSESS TAX | | | 1.00% | 128.62 |
| 124 | 12" HDPE BELL & SPIGOT STORMTITE<br>(sold in 20' lengths only) | 60 | LF | 5.604 | 336.24T |
| 125 | 18" HDPE BELL & SPIGOT STORMTITE<br>(sold in 20' lengths only) | 7,940 | LF | 11.076 | 87,943.44T |
| 126 | 18" HDPE BELL & SPIGOT STORMTITE | 340 | LF | 11.076 | 3,765.84T |
| 128 | 12" GALV CSP 16ga | 96 | LF | 8.68802 | 834.05T |
| 128a | 12" GALV ANNULAR BAND | 6 | ea | 17.97667 | 107.86T |
| 128b | 12" NEOPRENE GASKET 40" LONG | 6 | ea | 4.86 | 29.16T |
| 129 | 18" GALV CSP 16ga | 220 | LF | 12.876 | 2,832.72T |
| 129a | 18" GALV ANNULAR BAND | 10 | ea | 21.048 | 210.48T |

| | |
|---|---|
| Subtotal | |
| Sales Tax | |
| Total | |

DUPLICATE

USC Supply
A Certified SB/DVBE SDVOSB

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

**Name / Address**

Department of Transportation
1120 N Street
Sacramento, CA 95814

**Ship To**

ALAMEDA & SAN JOAQUIN COUNTIES

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| 18 | 3'x4' HORNET'S NEST FILTER DI BAG One Size Fits All | 110 | ea | 34.80 | 3,828.00T |
| 19 | 8"x25' FIBER ROLL STRAW WATTLE w/PLASTIC NETTING (TEMPORARY WATTLE) | 2,120 | ea | 17.225 | 36,517.00T |
| 19a | 1"x1"x18" WOOD STAKES 50/bundle | 424 | Bundle | 12.00 | 5,088.00T |
| 19b | LUMBER ASSESS TAX | | | 1.00% | 50.88 |
| 20 | 3'x100' REINFORCED SILT FENCE | 233 | ea | 89.05 | 20,748.65T |
| 21 | 3'x100' SILT FENCE CA DOT | 10 | Roll | 35.10 | 351.00T |
| 69 | 15'x300' GEOTEX 801 BLK 500sq yd 8oz NON WOVEN | 4 | Roll | 485.00 | 1,940.00T |
| 72 | 9"x25' BIO WATTLE RICE STRAW IN BURLAP (PERMANENT WATTLE) | 5,520 | ea | 24.30 | 134,136.00T |
| 72A | 1"x1"x18" WOOD STAKES 50/bundle | 884 | Bundle | 12.00 | 10,608.00T |
| 72b | LUMBER ASSESS TAX | | | 1.00% | 106.08 |
| 109 | WABO®SILICONESEAL 50.72 oz. CARTRIDGE KIT (CALTRANS) (MR-1/2") 1053 lf | 116 | Kit | 53.35 | 6,188.60T |
| 109a | VAS #750.720 DL MIXING NOZZLE 3/4"x20" | 38 | ea | 18.21868 | 692.31T |
| 110 | WABO®SILICONESEAL 50.72 oz. CARTRIDGE KIT (CALTRANS) | 42 | Kit | 53.35 | 2,240.70T |

| | |
|---|---|
| Subtotal | |
| Sales Tax | |
| **Total** | |

USC Supply
A Certified SB/DVBE SDVOSB

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ALAMEDA & SAN JOAQUIN COUNTIES

| Date | Terms | Estimate # | Project # |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| 110a | VAS #750.720 DL MIXING NOZZLE 3/4"x20" | 14 | ea | 18.21857 | 255.06T |
| 122 | 6" x 12' x 12' #1 BTR ROUGH SAWN .40 ACQ<br>Delivery 2-3 weeks ARO for .40 ACQ<br>3-4 weeks ARO for .60 ACQ<br>Must be able to accommodate semi-trailer on jobsite<br>Must have forklift on job site available all day no exceptions | 8,064 | BF | 1.595 | 12,862.08T |
| | LUMBER ASSESS TAX | | | 1.00% | 128.62 |
| 124 | 12" HDPE BELL & SPIGOT STORMTITE<br>(sold in 20' lengths only) | 60 | LF | 5.604 | 336.24T |
| 125 | 18" HDPE BELL & SPIGOT STORMTITE<br>(sold in 20' lengths only) | 7,940 | LF | 11.076 | 87,943.44T |
| 126 | 18" HDPE BELL & SPIGOT STORMTITE | 340 | LF | 11.076 | 3,765.84T |
| 128 | 12" GALV CSP 16ga | 96 | LF | 8.68802 | 834.05T |
| 128a | 12" GALV ANNULAR BAND | 6 | ea | 17.97667 | 107.86T |
| 128b | 12" NEOPRENE GASKET 40" LONG | 6 | ea | 4.86 | 29.16T |
| 129 | 18" GALV CSP 16ga | 220 | LF | 12.876 | 2,832.72T |
| 129a | 18" GALV ANNULAR BAND | 10 | ea | 21.048 | 210.48T |

| | |
|---|---|
| Subtotal | |
| Sales Tax | |
| Total | |

USC Supply
A Certified SB/DVBE SDVOSB

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ALAMEDA & SAN JOAQUIN COUNTIES

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| 129b | 18" NEOPRENE GASKET 59" LONG | 10 | ea | 7.308 | 73.08T |
| 130 | 18" SLOTTED CSP 16 ga 6" GALV TRPZ GRATE | 460 | LF | 47.16 | 21,693.60T |
| 130a | 18" SLOTTED BAND | 22 | ea | 21.04818 | 463.06T |
| 130b | 1" BUTYL GASKET ROLL | 112 | LF | 0.61196 | 68.54T |
| 130c | 12" ENTRANCE TAPER (GALV ONLY) | 1 | ea | 431.41 | 431.41T |
| | INBOUND FREIGHT CHARGES For items 124 - 130c only | 2 | ea | 385.00 | 770.00 |
| | ****CONTRACTOR RESPONSIBLE FOR JOB SITE UNLOADING CAPABILITIES**** | | | 0.00 | 0.00 |

| | |
|---|---|
| Subtotal | |
| Sales Tax | |
| Total | |

12305 Locksley Lane
Auburn, CA 95602

Toll Free 1.844.823.3823
Office 530.273.1639
Fax 530.273.1740

DIR# 1000029205
www.uscsupply.net
projects@uscsupply.net

# Estimate

Name / Address

Department of Transportation
1120 N Street
Sacramento, CA 95814

Ship To

ALAMEDA & SAN JOAQUIN COUNTIES

| Date | Terms | Estimate # | Project |
|---|---|---|---|
| 9/14/2016 | Net 30 | 2016-854 | 04-3G59U4 |

| ITEM # | DESCRIPTION | QTY | U/M | RATE | TOTAL |
|---|---|---|---|---|---|
| | *****CONDITIONS***** | | | 0.00 | 0.00T |
| | 1) Price quotes firm 30 days from bid date. Prices subject to escalation thereafter. | | | | |
| | 2) Orders for less than bid quantities subject to unit price increase. | | | | |
| | 3) Quotes for products in rolls are for standard roll sizes unless otherwise noted. | | | | |
| | 4) Quantities based upon customer data or bid list quantities. | | | | |
| | 5) Verification of all material and quantities required for completion of project is the sole responsibility of the contractor. | | | | |
| | 6) Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. | | | | |
| | 7) All returns must be in clean resalable condition with no damage or customer caused defects. | | | | |
| | 8) All returns must have a USC issued RMA number | | | | |
| | 9) No returns will be accepted on chemicals or special order items. | | | | |

| | |
|---|---|
| Subtotal | $355,300.46 |
| Sales Tax | $33,653.26 |
| Total | $388,953.72 |

A Division of United Synergy Corporation
Certified SB/DVBE
Construction Materials Supplier

# DVBE/SBE #1568820

# DIR # 1000029205

**USC SUPPLY IS A CALIFORNIA SMALL BUSINESS ENTERPRISE**

Pricing provided for Caltrans **Bid#04-3G59U4** Any questions regarding this quote, please contact Kail @ **1-844-823-DVBE**

**1-844-823-3823**

**Attention: Bidding Contractor**

United Synergy Corporation
12305 Locksley Lane, Auburn, CA 95602
(530) 273-1639 / Fax (530) 273-1740
www.uscsupply.net

STATE OF CALIFORNIA – DEPARTMENT OF GENERAL SERVICES PROCUREMENT DIVISION

# DISABLED VETERAN BUSINESS ENTERPRISE DECLARATIONS

STD. 843 (Rev. 5/2008)

**Instructions:** The disabled veteran (DV) owner(s) and DV manager(s) of the Disabled Veteran Business Enterprise (DVBE) must complete this declaration when a DVBE contractor or subcontractor will provide materials, supplies, services or equipment [Military and Veterans Code Section 999.2]. Violations are misdemeanors and punishable by imprisonment or fine and violators are liable for civil penalties. All signatures are made under penalty of perjury.

## SECTION 1

Name of certified DVBE: United Synergy Corporation DVBE Ref. Number: 1568820

Description (materials/supplies/services/equipment proposed): joint seal, drainage, lumber

Solicitation/Contract Number: 04-3G59U4 SCPRS Ref. Number: (FOR STATE USE ONLY)

## SECTION 2

**APPLIES TO ALL DVBEs. Check only one box in Section 2 and provide original signatures.**

☒ I (we) declare that the DVBE is not a broker or agent, as defined in Military and Veterans Code Section 999.2 (b), of materials, supplies, services or equipment listed above. Also, complete Section 3 below if renting equipment.

☐ Pursuant to Military and Veterans Code Section 999.2 (f), I (we) declare that the DVBE is a broker or agent for the principal(s) listed below or on an attached sheet(s). *(Pursuant to Military and Veterans Code 999.2 (e), State funds expended for equipment rented from equipment brokers pursuant to contracts awarded under this section shall not be credited toward the 3-percent DVBE participation goal.)*

All DV owners and managers of the DVBE **(attach additional pages with sufficient signature blocks for each person to sign):**

| (Printed Name of DV Owner/Manager) | (Signature of DV Owner/Manager) | (Date Signed) |
|---|---|---|
| Edmond L Rossovich | | 14SEPT2016 |
| Daniel E Rossovich | | 14SEPT2016 |

Firm/Principal for whom the DVBE is acting as a broker or agent: (Print or Type Name)
(If more than one firm, list on extra sheets.)

Firm/Principal Phone: Address:

## SECTION 3

**APPLIES TO ALL DVBEs THAT RENT EQUIPMENT AND DECLARE THE DVBE IS NOT A BROKER.**

☐ Pursuant to Military and Veterans Code Section 999.2 (c), (d) and (g), I am (we are) the DV(s) with at least 51% ownership of the DVBE, or a DV manager(s) of the DVBE. The DVBE maintains certification requirements in accordance with Military and Veterans Code Section 999 et. seq.

☐ The undersigned owner(s) own(s) at least 51% of the quantity and value of each piece of equipment that will be rented for use in the contract identified above. I (we), the DV owners of the equipment, have submitted to the administering agency my (our) personal federal tax return(s) at time of certification and annually thereafter as defined in *Military and Veterans Code 999.2*, subsections (c) and (g). *Failure by the disabled veteran equipment owner(s) to submit their personal federal tax return(s) to the administering agency as defined in Military and Veterans Code 999.2, subsections (c) and (g), will result in the DVBE being deemed an equipment broker.*

Disabled Veteran Owner(s) of the DVBE **(attach additional pages with signature blocks for each person to sign):**

| (Printed Name) | (Signature) | (Date Signed) |
|---|---|---|
| | | |

| (Address of Owner) | (Telephone) | (Tax Identification Number of Owner) |
|---|---|---|
| | | |

Disabled Veteran Manager(s) of the DVBE **(attach additional pages with sufficient signature blocks for each person to sign):**

| (Printed Name of DV Manager) | (Signature of DV Manager) | (Date Signed) |
|---|---|---|
| | | |



PRINT | CLEAR

# California Certification Report

## 1568820 - USC SUPPLY / USC CSR - MB | DVBE

| | | | |
|---|---|---|---|
| Legal Business Name | UNITED SYNERGY CORPORATION | | |
| Doing Business As | USC SUPPLY / USC CSR | | |
| Address | 12305 Locksley Lane | Phone | (530) 273-1639 |
| | AUBURN, CA 95602 | FAX | (530) 273-1740 |
| Email | projects@uscsupply.net | | |
| Web Page | http://www.uscsupply.net | | |
| Active Certifications | SB (micro) Feb 20, 2013 - Mar 31, 2017 | | |
| | DVBE Feb 22, 2013 - Mar 31, 2017 | | |
| Business Types | Service; Non-Manufacturer; | | |
| Classifications | [101615] Trees and shrubs | | |
| | [251739] Electrical components | | |
| | [271122] Masonry and concrete tools | | |
| | [271127] Power tools | | |
| | [301036] Structural products | | |
| | [301115] Concrete and mortars | | |
| | [301515] Roofing materials | | |
| | [301518] Siding and exterior wall materials | | |
| | [301617] Flooring | | |
| | [301721] Garage doors and operators | | |
| | [391213] Electrical boxes and enclosures and fittings and accessories | | |
| | [401416] Valves | | |
| | [401423] Pipe fittings | | |
| | [401515] Pumps | | |
| | [401700] Pipe piping and pipe fittings | | |
| | [461815] Safety apparel | | |
| | [461823] Fall protection and rescue equipment | | |
| | [701116] Flowering plants | | |
| | [701315] Land and soil protection | | |
| | [721519] Masonry and stonework services | | |
| | [721532] Coating and caulking and weather water and fireproofing services | | |
| | [921019] Rescue services | | |
| | [951218] Utility buildings and structures | | |
| Keywords | construction supplies building supplies building materials roofing supplies roofing materials concrete electrical materials and supplies pipe fittings valves erosion control materials confined space monitoring & rescue services | | |

**WATER COMPONENTS & BUILDING SUPPLY, INC.**
**44 SIMMS ST., SAN RAFAEL, CA 94901**
**P: 415.524-8290 F: 415.524.8293**
**CALTRANS DBE # 27363 (EXP 4/27/19)**
**CALIFORNIA SBE # 14184 (EXP 4/30/18)**
**CPUC WBE # 9FN00045 (EXP 6/19/18)**

# MATERIAL QUOTE

**PROJECT: CALTRANS - 04-3G59U4**

| BID # | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 69 | SEG FABRIC | | | | |
| | CLASS B3 FABRIC (15' x 300') | 2,000 | SY | $ 0.90 | $ 1,800.00 |
| | | | | | $ 1,800.00 |
| | | | | | |
| 72 | FIBER ROLLS | | | | |
| | 8" x 25' BIODEGRADABLE STRAW WATTLE | 138,000 | LF | $ 0.88 | $ 121,440.00 |
| | | | | | $ 121,440.00 |
| | TYPE 1 INSTALLATION | | | | |
| | 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) | 1,380 | BUNDLE | $ 12.00 | $ 16,560.00 |
| | | | | | $ 16,560.00 |
| | | | | | |
| | APC | | | | |
| 124 | 12" WT B x S HDPE PIPE (20' LENGTHS) | 60 | LF | $ 4.88 | $ 292.80 |
| 125 | 18" WT B x S HDPE PIPE (20' LENGTHS) | 7,940 | LF | $ 8.36 | $ 66,378.40 |
| 126 | 18" WT B x S HDPE PIPE (20' LENGTHS) | 340 | LF | $ 8.36 | $ 2,842.40 |
| | | | | | $ 69,513.60 |
| | | | | | |
| | CSP | | | | |
| 128 | 12" GALV CSP (16 GA) | 96 | LF | $ 8.05 | $ 772.80 |
| 128A | 12" GALV ANNULAR BAND | 6 | EA | $ 16.65 | $ 99.90 |
| 128B | 12" NEOPRENE GASKET | 6 | EA | $ 4.50 | $ 27.00 |
| 129 | 18" GALV CSP (16 GA) | 220 | LF | $ 11.93 | $ 2,624.60 |
| 129A | 18" GALV ANNULAR BANDS | 10 | EA | $ 19.49 | $ 194.90 |
| 129B | 18" NEOPRENE GASKET | 10 | EA | $ 6.77 | $ 67.70 |
| 130 | 18" SLOTTED CSP (16 GA) W / 6" GALV TRPZ GRATE | 460 | LF | $ 43.67 | $ 20,088.20 |
| 130A | 18" SLOTTED BAND | 22 | EA | $ 19.49 | $ 428.78 |
| 130B | 1" BUTYL GASKET | 112 | LF | $ 0.57 | $ 63.84 |
| 132 | 12" ENTRANCE TAPER | 1 | EA | $ 400.00 | $ 400.00 |
| | CSP FREIGHT TO JOBSITE | 2 | EA | $ 385.00 | $ 770.00 |
| | | | | | $ 25,537.72 |
| | | | | | |
| 134 | RSP FABRIC | | | | |
| | CLASS 8 RSP FABRIC (15' x 300') | 500 | SY | $ 0.90 | $ 450.00 |
| | | | | | $ 450.00 |
| | | | | | |
| | WCBS DELIVERY TO JOBSITE | 6 | EA | $ 50.00 | $ 300.00 |
| | | | | | |
| | CUSTOMER TO UNLOAD | | | SUB TOTAL | $ 335,768.67 |
| | | | | | |

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.



September 14, 2016

Prepared by: Kiley Olson

**WATER COMPONENTS & BUILDING SUPPLY, INC.**
**44 SIMMS ST., SAN RAFAEL, CA 94901**
**P: 415.524-8290 F: 415.524.8293**
**CALTRANS DBE # 27363 (EXP 4/27/19)**
**CALIFORNIA SBE # 14184 (EXP 4/30/18)**
**CPUC WBE # 9FN00045 (EXP 6/19/18)**

# MATERIAL QUOTE

**PROJECT: CALTRANS - 04-3G59U4**

| BID # | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 18 | TEMPORARY DRAINAGE INLET PROTECTION - EACH | | | | |
| | NAG SC150 BN BLANKET (8' x 112.5') | 1 | ROLL | $ 125.00 | $ 125.00 |
| | 4' x 225' JUTE MESH ROLL | 1 | ROLL | $ 58.00 | $ 58.00 |
| | CLASS 8 RSP FABRIC (15' x 300') | 1 | ROLL | $ 450.00 | $ 450.00 |
| | 8" x 2" x 8" - 8 GA. STAPLES (500 / BOX) | 1 | BOX | $ 70.00 | $ 70.00 |
| | 6" x 25' BIODEGRADABLE STRAW WATTLE | 1 | LF | $ 1.05 | $ 1.05 |
| | 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) | 1 | BUNDLE | $ 12.00 | $ 12.00 |
| | ** 3' x 100' SILT FENCE W / POLES 6' OC | 1 | ROLL | $ 35.00 | $ 35.00 |
| | ** EXCEPTION TAKEN TO SEWN POCKETS | | | | |
| | 16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS | 1 | EA. | $ 4.25 | $ 4.25 |
| | DI BAG - UP TO : L = 48" x W = 36" x H = 18" | 1 | EA. | $ 50.00 | $ 50.00 |
| | | | | | NO SUB TOTAL |
| 19 | TEMPORARY FIBER ROLLS | | | | |
| | 6" x 25' BIODEGRADABLE STRAW WATTLE | 53,000 | | $ 0.88 | $ 46,640.00 |
| | | | | | **$ 46,640.00** |
| | TYPE 1 INSTALLATION | | | | |
| | 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) | 265 | BUNDLE | $ 12.00 | $ 3,180.00 |
| OR | | | | | **$ 3,180.00** |
| | TYPE 2 INSTALLATION | | | | |
| | 1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) | 848 | BUNDLE | $ 20.00 | $ 16,960.00 |
| | 1/4" SISAL ROPE (1200' / COIL) | 51 | COIL | $ 60.00 | $ 3,060.00 |
| | | | | | **$ 20,020.00** |
| 20 | TEMPORARY REINFORCED SILT FENCE - TYPE 1 | | | | |
| | * 3' x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36" | 23,300 | LF | $ 0.80 | $ 18,640.00 |
| | * EXCEPTION TAKEN TO 50' ROLLS | | | | |
| | 4' x 100' DOT ESA FENCE (CONTRACTOR TO CUT IN HALF) | 11,700 | LF | $ 0.33 | $ 3,861.00 |
| | 6' LIGHT WEIGHT T-POST | 3,885 | EA | $ 4.00 | $ 15,540.00 |
| | T-POST SAFETY CAPS - NON-OSHA | 3,885 | EA | $ 0.26 | $ 1,010.10 |
| | 11" ZIP TIES (1000 / BAG) | 39 | BAG | $ 60.00 | $ 2,340.00 |
| | *2 STRAND BARBLESS WIRE - 12.5 GA (1320' / COIL) | 24 | COIL | $ 80.00 | $ 1,920.00 |
| | * EXCEPTION TAKEN TO 3 STRAND & 16 GA. | | | | |
| | #4 x 18" REBAR HOOKS | 3,885 | EA | $ 1.25 | $ 4,856.25 |
| | | | | | **$ 48,167.35** |
| 21 | TEMPORARY SILT FENCE | | | | |
| | *3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC | 4,000 | LF | $ 0.32 | $ 1,280.00 |
| | * EXCEPTION TAKEN TO SEWN POCKETS | | | | **$ 1,280.00** |
| 22 | TEMPORARY CONSTRUCTION ENTRANCE FABRIC | | | | |
| | CLASS 8 RSP FABRIC (15' x 300') | 2 | ROLLS | $ 450.00 | $ 900.00 |
| | | | | | **$ 900.00** |

**Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.**



September 14, 2016

**Prepared by: Kiley Olson**

2016-09-14 14:31:15 (GMT) Received
14152966470 From: WCBS ESTIMATING

**WATER COMPONENTS & BUILDING SUPPLY, INC.**
**44 SIMMS ST., SAN RAFAEL, CA 94901**
**P: 415.524-8290 F: 415.524.8293**
**CALTRANS DBE # 27363 (EXP 4/27/19)**
**CALIFORNIA SBE # 14184 (EXP 4/30/18)**
**CPUC WBE # 9FN00045 (EXP 6/19/18)**

OK

# MATERIAL QUOTE

**PROJECT: CALTRANS - 04-3G59U4**

| BID # | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 18 | TEMPORARY DRAINAGE INLET PROTECTION - EACH | | | | |
| | NAG SC150 BN BLANKET (8' x 112.5') | 1 | ROLL | $ 125.00 | $ 125.00 |
| | 4' x 225' JUTE MESH ROLL | 1 | ROLL | $ 58.00 | $ 58.00 |
| | CLASS 8 RSP FABRIC (15' x 300') | 1 | ROLL | $ 450.00 | $ 450.00 |
| | 8" x 2" x 8" - 8 GA. STAPLES (500 / BOX) | 1 | BOX | $ 70.00 | $ 70.00 |
| | 8" x 25' BIODEGRADABLE STRAW WATTLE | 1 | LF | $ 1.05 | $ 1.05 |
| | 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) | 1 | BUNDLE | $ 12.00 | $ 12.00 |
| | ** 3' x 100' SILT FENCE W / POLES 6' OC | 1 | ROLL | $ 35.00 | $ 35.00 |
| | ** EXCEPTION TAKEN TO SEWN POCKETS | | | | |
| | 16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS | 1 | EA. | $ 4.25 | $ 4.25 |
| | DI BAG - UP TO : L = 48" x W = 36" x H = 18" | 1 | EA. | $ 50.00 | $ 50.00 |
| | | | | | NO SUB TOTAL |
| 19 | TEMPORARY FIBER ROLLS | | | | |
| | 8" x 25' BIODEGRADABLE STRAW WATTLE | 53,000 | | $ 0.88 | $ 46,640.00 |
| | | | | | $ 46,640.00 |
| | TYPE 1 INSTALLATION | | | | |
| | 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) | 265 | BUNDLE | $ 12.00 | $ 3,180.00 |
| OR | | | | | $ 3,180.00 |
| | TYPE 2 INSTALLATION | | | | |
| | 1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) | 848 | BUNDLE | $ 20.00 | $ 16,960.00 |
| | 1/4" SISAL ROPE (1200' / COIL) | 51 | COIL | $ 60.00 | $ 3,060.00 |
| | | | | | $ 20,020.00 |
| 20 | TEMPORARY REINFORCED SILT FENCE - TYPE 1 | | | | |
| | * 3' x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36" | 23,300 | LF | $ 0.80 | $ 18,640.00 |
| | * EXCEPTION TAKEN TO 50' ROLLS | | | | |
| | 4' x 100' DOT ESA FENCE (CONTRACTOR TO CUT IN HALF) | 11,700 | LF | $ 0.33 | $ 3,861.00 |
| | 6' LIGHT WEIGHT T-POST | 3,885 | EA | $ 4.00 | $ 15,540.00 |
| | T-POST SAFETY CAPS - NON-OSHA | 3,885 | EA | $ 0.26 | $ 1,010.10 |
| | 11" ZIP TIES (1000 / BAG) | 39 | BAG | $ 60.00 | $ 2,340.00 |
| | *2 STRAND BARBLESS WIRE - 12.5 GA (1320' / COIL) | 24 | COIL | $ 80.00 | $ 1,920.00 |
| | * EXCEPTION TAKEN TO 3 STRAND & 16 GA. | | | | |
| | #4 x 18" REBAR HOOKS | 3,885 | EA | $ 1.25 | $ 4,856.25 |
| | | | | | $ 48,167.35 |
| 21 | TEMPORARY SILT FENCE | | | | |
| | *3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC | 4,000 | LF | $ 0.32 | $ 1,280.00 |
| | * EXCEPTION TAKEN TO SEWN POCKETS | | | | $ 1,280.00 |
| 22 | TEMPORARY CONSTRUCTION ENTRANCE FABRIC | | | | |
| | CLASS 8 RSP FABRIC (15' x 300') | 2 | ROLLS | $ 450.00 | $ 900.00 |
| | | | | | $ 900.00 |

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.



Prepared by: Kiley Olson

September 14, 2016

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

# MATERIAL QUOTE

PROJECT: CALTRANS - 04-3G59U4

| BID # | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 69 | SEG FABRIC | | | | |
| | CLASS B3 FABRIC (15' x 300') | 2,000 | SY | $ 0.90 | $ 1,800.00 |
| | | | | | $ 1,800.00 |
| 72 | FIBER ROLLS | | | | |
| | 8" x 25' BIODEGRADABLE STRAW WATTLE | 136,000 | LF | $ 0.88 | $ 121,440.00 |
| | TYPE 1 INSTALLATION | | | | $ 121,440.00 |
| | 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE) | 1,380 | BUNDLE | $ 12.00 | $ 16,560.00 |
| | | | | | $ 16,560.00 |
| 124 | APC | | | | |
| 125 | 12" WT B x S HDPE PIPE (20' LENGTHS) | 60 | LF | $ 4.88 | $ 292.80 |
| 126 | 18" WT B x S HDPE PIPE (20' LENGTHS) | 7,940 | LF | $ 8.36 | $ 66,378.40 |
| | 18" WT B x S HDPE PIPE (20' LENGTHS) | 340 | LF | $ 8.36 | $ 2,842.40 |
| | | | | | $ 69,513.60 |
| 128 | CSP | | | | |
| 128A | 12" GALV CSP (16 GA) | 96 | LF | $ 8.05 | $ 772.80 |
| 128B | 12" GALV ANNULAR BAND | 6 | EA | $ 16.65 | $ 99.90 |
| 129 | 12" NEOPRENE GASKET | 6 | EA | $ 4.50 | $ 27.00 |
| 129A | 18" GALV CSP (16 GA) | 220 | LF | $ 11.93 | $ 2,624.60 |
| 129B | 18" GALV ANNULAR BANDS | 10 | EA | $ 19.49 | $ 194.90 |
| 130 | 18" NEOPRENE GASKET | 10 | EA | $ 6.77 | $ 67.70 |
| 130A | 18" SLOTTED CSP (16 GA) W/ 6" GALV TRPZ GRATE | 460 | LF | $ 43.67 | $ 20,088.20 |
| 130B | 18" SLOTTED BAND | 22 | EA | $ 19.49 | $ 428.78 |
| 132 | 1" BUTYL GASKET | 112 | LF | $ 0.57 | $ 63.84 |
| | 12" ENTRANCE TAPER | 1 | EA | $ 400.00 | $ 400.00 |
| | CSP FREIGHT TO JOBSITE | 2 | EA | $ 385.00 | $ 770.00 |
| | | | | | $ 25,537.72 |
| 134 | RSP FABRIC | | | | |
| | CLASS 8 RSP FABRIC (15' x 300') | 500 | SY | $ 0.90 | $ 450.00 |
| | | | | | $ 450.00 |
| | WCBS DELIVERY TO JOBSITE | 6 | EA | $ 50.00 | $ 300.00 |
| | CUSTOMER TO UNLOAD | | | SUB TOTAL | $ 335,768.67 |

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30, Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

# JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

## QUOTE

bid date 9-14-16 | SUBMITTED: 08/19/16 | BY: BILL JERNIGAN

JOB: CDOT 04-3G59U4 ALAMEDA AND
OTHER INFO: SAN JOQUIN CO
1650

DELIVER TO: JOBSITE
FUEL SURCHARGE WILL BE ADDED

| ITEM | QTY | UNITS | SIZE | TYPE | DESPCRIPTION | UNIT PRICE | EXTENDED PRICE |
|---|---|---|---|---|---|---|---|
| 18 | 110 | EA | | 3A | DRAINAGE INLET PROTECTION UNFILLED 1650 BAGS | $ 37.50 | $ 4,125.00 |
| 19 | 53000 | LF | | 1 | FIBER ROLLS | $ 0.80 | $ 42,400.00 |
| | 27000 | EA | | | WOOD STAKES | $ 0.30 | $ 8,100.00 |
| 20 | 23300 | LF | | | REINFORCED SILT FENCE W/HARDWARE AND 233 ROLLS ESA FENCE | $ 4.00 | $ 93,200.00 |
| 21 | 4000 | LF | | | SILT FENCE WE R TAKING EXCEPTION TO THE PCOKETS AND THE WATER FLOW REQ | $ 0.45 | $ 1,800.00 |
| 22 | 2 | ROLLS | | | FABRIC FOR CONSTRUCTION ENTRANCE | $ 475.00 | $ 950.00 |
| 24 | | ASREQ | | | CONCRETE WASHOUT | $ 290.00 | $ - |
| | | ASREQ | | | EXTRA BAGS | $ 100.00 | $ - |
| 69 | 2000 | SY | | CLASE B3 | SUBGRADE ENHANCEMENT | $ 0.95 | $ 1,900.00 |
| 72 | 138000 | LF | | 1 | FIBER ROLL | $ 0.80 | $ 110,400.00 |
| | 55200 | | | W | WOOD STAKES | $ 0.30 | $ 16,560.00 |
| 124 | 60 | LF | 12" | HDPE | ALTERNATIVE PIPE | $ 4.90 | $ 294.00 |
| 125 | 7940 | LF | 18" | HDPE | ALTERNATIVE PIPE | $ 9.70 | $ 77,018.00 |
| 126 | 340 | LF | 18" | HDPE | ALTERNATIVE PIPE | $ 9.70 | $ 3,298.00 |
| 128 | 96 | LF | 12" | CSP | 16GA GALV | $ 7.60 | $ 729.60 |
| | 6 | EA | 12" | CSP | BANDS W/GASKETS | $ 20.00 | $ 120.00 |
| 129 | 220 | LF | 18" | CSP | 16GA GALV | $ 11.30 | $ 2,486.00 |
| | 10 | EA | 18" | CSP | BANDS W/GASKETS | $ 25.00 | $ 250.00 |
| 130 | 460 | LF | 18" | CSP | SLOTTED 16GA GRATE H=6" TRPZ GRATE | $ 41.35 | $ 19,021.00 |
| | 22 | EA | 18" | CSP | SLOTTEED BAND | $ 18.50 | $ 407.00 |
| | 112 | LF | 1" | | BUTUL GASKET ROLL | $ 0.55 | $ 61.60 |
| 131 | 200 | SF | | | GEOCOMPOSIT DRAIN | $ 1.40 | $ 280.00 |
| 132 | 1 | EA | 12" | STEEL | ENTRANCE TAPER | $ 379.00 | $ 379.00 |
| | 2 | EA | | | FREIGHT | $ 400.00 | $ 800.00 |
| 134 | 29 | SY | | CLASS 8 | ROCKSLOPE FABRIC 15X20' | $ 3.15 | $ 91.35 |
| | | | | | | | $ 384,670.55 |

ALL ITEMS TO BE SUPPLIED , INSTALLED BY OTHERS

SALES TAX MUST BE ADDED

ASK FOR: BILL JERNIGAN

ACCEPTED BY: SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS

FOR DELIVERY BY: AGREEMENT

*** Prices may increase if not shipped in 60 days of Purchase Order***

Terms are 30 Days Net

(OLD)

# JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

## QUOTE

bid date 08/24/16

JOB: CDOT 04-3G59U4 ALAMEDA AND
OTHER INFO: SAN JOQUIN CO 1650

SUBMITTED: 08/19/16 BY: BILL JERNIGAN
DELIVER TO: JOBSITE
FUEL SURCHARGE WILL BE ADDED

| ITEM | QTY | UNITS | SIZE | TYPE | DESPCRIPTION | UNIT PRICE | EXTENDED PRICE |
|---|---|---|---|---|---|---|---|
| 18 | 110 | EA | | 3A | DRAINAGE INLET PROTECTION UNFILLED 1650 BAGS | $ 37.50 | $ 4,125.00 |
| 19 | 53000 | LF | | 1 | FIBER ROLLS | $ 0.80 | $ 42,400.00 |
| | 27000 | EA | | | WOOD STAKES | $ 0.30 | $ 8,100.00 |
| 20 | 23300 | LF | | | REINFORCED SILT FENCE W/HARDWARE AND 233 ROLLS ESA FENCE | $ 4.00 | $ 93,200.00 |
| 21 | 4000 | LF | | | SILT FENCE WE R TAKING EXCEPTION TO THE PCOKETS AND THE WATER FLOW REQ | $ 0.45 | $ 1,800.00 |
| 22 | 2 | ROLLS | | | FABRIC FOR CONSTRUCTION ENTRANCE | $ 475.00 | $ 950.00 |
| 24 | | ASREQ | | | CONCRETE WASHOUT | $ 290.00 | $ - |
| | | ASREQ | | | EXTRA BAGS | $ 100.00 | $ - |
| 69 | 2000 | SY | | CLASE B3 | SUBGRADE ENHANCEMENT | $ 0.95 | $ 1,900.00 |
| 72 | 138000 | LF | | 1 | FIBER ROLL | $ 0.80 | $ 110,400.00 |
| | 55200 | | | W | WOOD STAKES | $ 0.30 | $ 16,560.00 |
| 124 | 60 | LF | 12" | HDPE | ALTERNATIVE PIPE | $ 4.90 | $ 294.00 |
| 125 | 7940 | LF | 18" | HDPE | ALTERNATIVE PIPE | $ 9.70 | $ 77,018.00 |
| 126 | 340 | LF | 18" | HDPE | ALTERNATIVE PIPE | $ 9.70 | $ 3,298.00 |
| 128 | 96 | LF | 12" | CSP | 16GA GALV | $ 7.60 | $ 729.60 |
| | 6 | EA | 12" | CSP | BANDS W/GASKETS | $ 20.00 | $ 120.00 |
| 129 | 220 | LF | 18" | CSP | 16GA GALV | $ 11.30 | $ 2,486.00 |
| | 10 | EA | 18" | CSP | BANDS W/GASKETS | $ 25.00 | $ 250.00 |
| 130 | 460 | LF | 18" | CSP | SLOTTED 16GA GRATE H=6" TRPZ GRATE | $ 41.35 | $ 19,021.00 |
| | 22 | EA | 18" | CSP | SLOTTEED BAND | $ 18.50 | $ 407.00 |
| | 112 | LF | 1" | | BUTUL GASKET ROLL | $ 0.55 | $ 61.60 |
| 131 | 200 | SF | | | GEOCOMPOSIT DRAIN | $ 1.40 | $ 280.00 |
| 132 | 1 | EA | 12" | STEEL | ENTRANCE TAPER | $ 379.00 | $ 379.00 |
| | 2 | EA | | | FREIGHT | $ 400.00 | $ 800.00 |
| 134 | 29 | SY | | CLASS 8 | ROCKSLOPE FABRIC 15X20' | $ 3.15 | $ 91.35 |
| | | | | | | | $ 384,670.55 |

ALL ITEMS TO BE SUPPLIED . INSTALLED BY OTHERS
PRICES QUOTED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION WITHIN TRUCK & TRAILER LOAD RESTRICTIONS.
SALES TAX MUST BE ADDED

ASK FOR: BILL JERNIGAN
ACCEPTED BY: SIGNED QUOTE
PRICES ARE FIRM FOR 30 DAYS
FOR DELIVERY BY: AGREEMENT
Terms are 30 Days Net
*** Prices may increase if not shipped in 60 days of Purchase Order ***

# JERNIGAN PIPELINE SUPPLY

3621 RHONDA RD. COTTONWOOD CA. 96022
OFFICE # (530)377-5090 * FAX # (530)377-5092
J.P.S. IS A CERTIFIED SMALL BUSINESS # 53794
E-MAIL jpipe07@yahoo.com

OLD

## QUOTE

bid date 9-14-16 | SUBMITTED: 08/19/16 | BY: BILL JERNIGAN

JOB: CDOT 04-3G59U4 ALAMEDA AND
OTHER INFO: SAN JOQUIN CO 1650

DELIVER TO: JOBSITE
FUEL SURCHARGE WILL BE ADDED

| ITEM | QTY | UNITS | SIZE | TYPE | DESPCRIPTION | UNIT PRICE | EXTENDED PRICE |
|---|---|---|---|---|---|---|---|
| 18 | 110 | EA | | 3A | DRAINAGE INLET PROTECTION UNFILLED 1650 BAGS | $ 37.50 | $ 4,125.00 |
| 19 | 53000 | LF | | 1 | FIBER ROLLS | $ 0.80 | $ 42,400.00 |
| | 27000 | EA | | | WOOD STAKES | $ 0.30 | $ 8,100.00 |
| 20 | 23300 | LF | | | REINFORCED SILT FENCE W/HARDWARE AND 233 ROLLS ESA FENCE | $ 4.00 | $ 93,200.00 |
| 21 | 4000 | LF | | | SILT FENCE WE R TAKING EXCEPTION TO THE PCOKETS AND THE WATER FLOW REQ | $ 0.45 | $ 1,800.00 |
| 22 | 2 | ROLLS | | | FABRIC FOR CONSTRUCTION ENTRANCE | $ 475.00 | $ 950.00 |
| 24 | | ASREQ | | | CONCRETE WASHOUT | $ 290.00 | $ - |
| | | ASREQ | | | EXTRA BAGS | $ 100.00 | $ - |
| 69 | 2000 | SY | | CLASE B3 | SUBGRADE ENHANCEMENT | $ 0.95 | $ 1,900.00 |
| 72 | 138000 | LF | | 1 | FIBER ROLL | $ 0.80 | $ 110,400.00 |
| | 55200 | | | W | WOOD STAKES | $ 0.30 | $ 16,560.00 |
| 124 | 60 | LF | 12" | HDPE | ALTERNATIVE PIPE | $ 4.90 | $ 294.00 |
| 125 | 7940 | LF | 18" | HDPE | ALTERNATIVE PIPE | $ 9.70 | $ 77,018.00 |
| 126 | 340 | LF | 18" | HDPE | ALTERNATIVE PIPE | $ 9.70 | $ 3,298.00 |
| 128 | 96 | LF | 12" | CSP | 16GA GALV | $ 7.60 | $ 729.60 |
| | 6 | EA | 12" | CSP | BANDS W/GASKETS | $ 20.00 | $ 120.00 |
| 129 | 220 | LF | 18" | CSP | 16GA GALV | $ 11.30 | $ 2,486.00 |
| | 10 | EA | 18" | CSP | BANDS W/GASKETS | $ 25.00 | $ 250.00 |
| 130 | 460 | LF | 18" | CSP | SLOTTED 16GA GRATE H=6" TRPZ GRATE | $ 41.35 | $ 19,021.00 |
| | 22 | EA | 18" | CSP | SLOTTEED BAND | $ 18.50 | $ 407.00 |
| | 112 | LF | 1" | | BUTUL GASKET ROLL | $ 0.55 | $ 61.60 |
| 131 | 200 | SF | | | GEOCOMPOSIT DRAIN | $ 1.40 | $ 280.00 |
| 132 | 1 | EA | 12" | STEEL | ENTRANCE TAPER | $ 379.00 | $ 379.00 |
| | 2 | EA | | | FREIGHT | $ 400.00 | $ 800.00 |
| 134 | 29 | SY | | CLASS 8 | ROCKSLOPE FABRIC 15X20' | $ 3.15 | $ 91.35 |
| | | | | | | | $ 384,670.55 |

ALL ITEMS TO BE SUPPLIED , INSTALLED BY OTHERS SALES TAX MUST BE ADDED

PRICES MARKED DO NOT INCLUDE APPLICABLE SALES TAXES. THE ABOVE IS NOT A GUARENTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIALS RECEIVED. PRICES ARE F.O.B. DESTINATION WITH FULL TRUCK & TRENCH CURBS TO STOCK PILE

ASK FOR: BILL JERNIGAN ACCEPTED BY: SIGNED QUOTE

PRICES ARE FIRM FOR 30 DAYS FOR DELIVERY BY: AGREEMENT Terms are 30 Days Net

*** Prices may increase if not shipped in 60 days of Purchase Order ***

**Edwards, Scott**

**From:** Julie D. Berry <Julie.Berry@calconpumping.com>
**Sent:** Tuesday, September 13, 2016 1:48 PM
**To:** Edwards, Scott
**Subject:** Bid Quote - Cal-Con Pumping Certified Small Business - CALTRANS Rte 580 Contract No. 043G59U4 ALAMEDA AND SAN JOAQUIN
**Attachments:** E:\New Production\Estimating\Cal-Con Information Doc②\Cal-Con Pumping Line-Card Apr 2015.pdf

**DOT UDBE, DBE #36919 / CMD (City and County of San Francisco), LBE #011715240**
**BART, WBE #3014 /State of California Micro SB#51072 DIR#1000013903**
**Federal Gov't CAGE#52ZA0**

September 13, 2016

Scott Edwards
Granite Construction Company - Sacramento
4001 Bradshaw Road
Sacramento, CA 95827

**Project: CALTRANS Rte 580 Contract No. 043G59U4 ALAMEDA AND SAN JOAQUIN**

Dear Scott:

Cal-Con Pumping, Inc. is a woman owned company with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete pumping needs for the Federal Government, public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. References can be provided upon request.

To furnish, pump and place concrete for a project, Cal-Con does not provide a standard rate as cubic yard rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon request based on cost plus fixed fee. Additionally Cal-Con will provide labor at cost plus fixed fee.

Cal-Con Pumping, Inc. is a CUF compliant company.

Listed below is our pricing schedule for this project:

| Equipment | Rates Per Hour | Yardage Rates |
|---|---|---|
| Truck Mounted Line Pump | $135.00 per hour with a (5) hour minimum | $4.00 per cubic yard |
| 32 Meter Boom Pump (105') | $170.00 per hour with a (5) hour minimum | $2.75 per cubic yard |
| 39 Meter Boom Pump (126') | $195.00 per hour with a (5) hour minimum | $3.00 per cubic yard |
| 47 Meter Boom Pump (151') | $235.00 per hour with a (5) hour minimum | $3.15 per cubic yard |

**Terms and Conditions:**

- Time starts when we leave our yard until we are washed out and return to our yard.
- Overtime after 8 hours or past 2:00PM and prior to 4:00AM @ $36.00 per hour. After 12 hours double time will apply @ $72.00 per hour. Saturday pours overtime @ $36.00 per hour for the first 8 hours and double time @ $72.00 per hour after that. Sundays and Holidays double time @ $72.00 per hour will apply
- System will be charged @ $1.00 per foot after the first 100 feet.
- Slurry and permit fees of $55.00 will be charged on every pour.
- A 5% Fuel Surcharge will apply

- Wash out pools $35.00 small $60.00 large
- All pump cancellations must be called in 24 hours in advance of the scheduled pour or pump minimum rates will apply.
- Cal-Con Pumping, Inc. is not responsible for any costs incurred due to delays or stoppages resulting from the first hour of any mechanical breakdown or failure of equipment.
- Cal-Con Pumping, Inc. can provide other size pumps at fair market value +10% management fee.
- Safety training will be the responsibility of the contractor and should be performed day of first pour.
- Contractor will provide a safe location for the pump, a minimum of 20 feet away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- All afternoon pours are subject to delays from morning pours.

Cal-Con Pumping, Inc. does not accept back charges or responsibility for any costs due to the inability to pump based on the concrete or objects in the concrete. Cal-Con Pumping, Inc. assumes no responsibility for delays caused by improper scheduling of mix trucks, changes in gradation of aggregate or incorrect batching of concrete. Concrete pumps may be subject to occasional mechanical failures and if assured performance is required, standby pumps may be made available at above rates. Net invoice amount is due 30 days after date of service. Past due accounts are subject to a 1.5% monthly finance charge.

This quote is valid through June 30, 2017

If you have any questions, please contact me.

Best Regards,
Nathan Berry, VP/Operations
Cal-Con Pumping, Inc.
415-601-5700
nathan.berry@calconpumping.com



CONCRETE INC.

1079 Sunrise Ave Ste B 353

ROSEVILLE, CA 95661

1300 Clay, Suite 600

OAKLAND, CA 94612

OFFICE PHONE: (916) 539.6652
FAX: (866) 878. 2769

Keaven@KandGconcrete.com

Gguillory@KandGconcrete.com

**Today's Date:** September 6, 2016
**Bid Date:** September 14, 2016

**PROJECT:** CalTrans 04-3G59U4 replace approach and PCC slabs Alameda Co.

# DBE QUOTE CONCRETE PUMPING

**We propose to furnish all labor, equipment to complete the scope of work. We are a ISN SAFTY CERTIFIED COMPANY # 400-232452

***CONCRETE PUMPING RATES TERMS AND CONDITIONS ARE BASED ON PUMPING ALL CONCRETE ON THIS PROJECT***

| | | |
|---|---|---|
| LP | | |
| 28M. 90' Boom | $160.00 per hour | $5.00 per yard |
| 36M 118' Boom | $150.00 per hour | $3.00 per yard |
| 42M 135' Boom | $190.00 per hour | $3.00 per yard |
| 46M 140' Boom | $225.00 per hour | $3.00 per yard |
| 52M 170' Boom | $270.00 per hour | $3.50 per yard |
| 130 FT Belt truck & loader | $315.00 per hour | $3.50 per yard |
| | $365.00 per hour | $3.65 per ton |

* All machines have a 6-hour minimum. Pump time starts at leave yard thru return to yard. **(Flat travel rate can be quoted on job by job basis)**
* Cancelations must be 3 hours before scheduled arrival time or a three-hour cancelation charge will apply.
* Contractor is responsible for any cost that accrue because of un-pumpable concrete or costs that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
* K & G Concrete Inc. will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
* If assured performance is required, Stand-By Pumps are available at market rates.

* When a K&G Pump is unavailable, a rental pump can be acquired at market rate.
* Additional Charges: $100.00 road permit; 3 % fuel charge. Operator overtime $ 45.00 per hour and double time $ 90.00 per hour will be charged when applicable per Union agreement. $200.00 for offsite wash outs; Washout Pool $100.00 ea. (upon request) Hose Charge of $ 1.00 per foot
* Hose Jobs over 300 feet require a K&G Laborer to assist with hose.
* Contractor to provide SWPPPS approved prime off and washout area.
* K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
* A 6% monthly finance charge will be applied to account BALANCES over 30 days.
* Concrete Pumping rates will increase 5 % Jan 1st 2017, and another 5% every Jan 1st.
* Quote is valid 30 days from above price quote sent date..

**NAICS Code 238110 Poured Concrete Foundation and Structural. Work Category Code C2800 Concrete**

## SHOTCRETE WETMIX OPTION CALL FOR PRICING

**Certification ID: 1263030**
**Dry Season Cert # 12288**
**Wet Season Cert # 131614**
**Taylor, Ernest K**
**ACI SHOTCRETE NOZZLEMAN DRY MIX PROCESS, VERTICAL & OVERHEAD POSITIONS**
**Expires: February 9, 2018 Newcastle, CA 95658-0749**
**Taylor, Ernest K**
**ACI SHOTCRETE NOZZLEMAN WET MIX PROCESS, VERTICAL & OVERHEAD POSITIONS**
**Expires: August 1, 2018**
**Newcastle, CA 95658-0749**

**THIS PROPOSAL IS VALID FOR A PERIOD OF 30 DAYS. IF NOT ACCEPTED IN WRITITING WITHINE 30 DAYS, THIS PROPOSAL SHALL LAPSE AND BE VOID. THIS QUOTATION IS SPECIFIC TO THE CONTRACTOR AND PROJECT REERENCED ABOVE AND SHALL NOT BE BINDING ON K&G CONCRETE UNLESS IT IS ACCEPTED IN WRITING AND BUYER DEMONSTRATES FINANCIAL RESPONSIBILITY REASONABLY SATIFACTORY TO K&G CONCRETE. SHOULD K&G COMMENCE LITIGATION TO ENFORCE PAYMNENT, THE PREVALING PARTY SHALL BE ENTITLED TO REASONABLE ATTORNEYS FEES AND COURT COST. CONTRACTOR WILL IDEMNIFY, HOLD HARMLESS AND DEFEND K&G CONCRETE AGAINST ANY AND ALL LOSSES, DAMAGES, LIABILTTIES AND CLAIMS OF ANY KIND WHATSOEVER, INCLUDING REASONABLE ATTORNEYS FEES AND COURT COST, WHICH ARISE DIRECTLY FOR INDIRECTLY OUT OF CONTRACTORS PURCHASE PURSUANT TO THIS PURSUANT TO THIS PURCHASE AGREEMENT, INCLUDING UT NOT LIMITED TO INJURIES TO PROPERTY AND PERSONS, INCLUDING DEATH. THIS INDEMNITY APPLIES REGUARDLESS OF ANY NEGLIGENT ACT OR OMMISSION OF K&G CONCRETE OR ITS AGENTS OR EMPLOYEES.**

Your time and efforts are very much appreciated.

# PACIFIC NORTHWEST OIL

3310 E. MINER AVENUE
STOCKTON, CA 95205
CALIFORNIA CONTRACTORS LICENSE # 705296
DIR # 1000004865

OFFICE
209 463-4762

FAX
209 463-2566

BOND RATE = 0.5

FABRIC QUOTATION # ( 24625 ) BID DATE: 9/14/2016

COMPANY QUOTED: GRANITE CONSTRUCTION

CONTACT: BILL CONTRACT #: 04-3C59U4

JOB NAME: HMA PAVING

LOCATION: LIVERMORE

QUANTITY QUOTED ( 301000 ) SY — COM

PRICE QUOTED $1.39/SY

TOTAL PRICE ($418390) UNLESS S.
FABRIC, OIL, AND LABOR IS INCLU

Low Bid

THIS QUOTE IS BASED ON ( 16 ) DAY(S.
OVERTIME AFTER ( 8 ) HOURS @ ($250 ,
ADD OR DEDUCT DAY ($3000 ) EACH DAY

Comments: PRICE QUOTED IS A PAVING MAT P
THE PRICE

-LUDED IN

## ITEMS NOT INCLUDED IN THIS Q. .ION:

- EXCESS TACK OIL
- TRAFFIC CONTROL
- SURFACE PREPARATION
- DELIVERY CHARGE FOR OVER 25,000 SY OF FABRIC PER DAY
- WEEKEND WORK
- RETENTION

FABRIC QUOTED IS 4.1 oz PER S.Y. POLYPROPYLENE UNLESS OTHERWISE STATED. IT IS THE CONTRACTORS RESPONSIBILITY TO ENSURE THE MATERIAL QUOTED MEETS THE JOBS SPECIFICATIONS. EXCESS BINDER WILL BE CHARGED AT $3.50 PER GALLON. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT OVERTIME RATE PORT TO PORT

PACIFIC NORTHWEST OIL RESERVES THE RIGHT TO ADJUST THE QUOTED PRICE IF THE QUANTITY INSTALLED VARIES +/-15% FROM QUANTITY QUOTED REGARDLESS OF OWNER/AGENCY REQUIREMENT

QUOTES ARE GOOD FOR 60 DAYS UNLESS OTHERWISE NOTED

QUOTED BY: ERIC HICKS - eric.hicks@pacificnorthwestoil.com

# PACIFIC NORTHWEST OIL

3310 E. MINER AVENUE
STOCKTON, CA 95206
CALIFORNIA CONTRACTORS LICENSE # 705296
DIR# 1000004865

OFFICE
209 463-4762

FAX
209 463-2566

Todays Date: 14-Sep-16

OIL QUOTE # 8462

CUSTOMER:

CONTACT: ESTIMATOR

PROJECT NAME: HMA PAVING

LOCATION: LIVERMORE

CONTRACT#: 04-3G59U4

BID DATE: 9/14/2016

• QUOTE IS FOR THE FOLLOWING:

1080 TONS OF SS-1H

PRICE QUOTED: $400 PER TON

TAX INCLUDED

DELIVERY CHARGE: $300 EACH

SPREAD CHARGE: $175.00 PER HOUR 4 HOUR MINIMUM

- IF SPREADING IS AT NIGHT HOURLY RATE IS: $185.00 PER HOUR
- SAME MINIMUM APPLIES

Comments:

MINIMUM 2 TON OIL PURCHASE PER DELIVERY

QUOTED BY: ERIC HICKS - eric.hicks@pacificnorthwestoil.com

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT

TELFER
PAVEMENT TECHNOLOGIES LLC
GEOSYNTHETICS DIVISION

PO BOX 709
Martinez CA 94553
Ph: 925-432-1596
Fax: 925-432-1531
CA State License #1005314
DIR #1000027901

* Revised *

| | |
|---|---|
| Quote To: | Estimator |
| Contract # | CDOT: 04-3G59U4 |
| Job Name | HWY 580 / 205 |
| Bid Date: | 9/14/2016 Time: |

| Item No | Quantity | Unit | Product Description | Unit Price | Total Price |
|---|---|---|---|---|---|
| 87 | 301,000 | SY | Paving Mat | $1.500 | $ 451,500.00 |
| 86 | 320 | tn | Mat Binder | $1.000 | $ 320.00 |
| | | | | | $ - |
| | | | | | $ - |

*Quote is based on Bay Area Refinery Rack AC pricing not exceeding N/A per ton.
If price exceeds N/A per ton, escalation will apply.

**Price is complete, in place, tax included.**

**Based on 18 days, +/- $2,650.00 per day**
**Overtime rates after 6 hours per days is $350.00 per hour**
**Comments: Night Work**

**Exclusions**

1. Traffic Control
2. Surface Preparation
3. Excess Tack
4. Retention
5. Delivery Charge for more than 22,000 SY of fabric per day
6. Charges for weekend and night jobs, unless noted

**It is the responsibility of the contractor to ensure material quoted complies with the job specifications.**

***Telfer Pavement Technologies drivers are union.***
***Telfer Pavement Technologies laborers are non-union and will not become signatory to any union agreement.***

Telfer Pavement Technologies reserves the right to adjust the quoted price of the quantity installed if it varies 1/- 15% from the quantity quoted, regardless of owner/agency requirement.

*Quotes are good for 45 days unless otherwise noted. Contractor has 15 days from quoted date to fax this bid back as accepted.*

Accepted by: _____ Date: _____

Quoted by: Rick Morey

TELFER
PAVEMENT TECHNOLOGIES LLC
GEOSYNTHETICS DIVISION

PO BOX 709
Martinez CA 94553
Ph: 925-432-1596
Fax: 925-432-1531
CA State License #1005314
DIR #1000027901

| | |
|---|---|
| Quote To: | Estimator |
| Contract # | CDOT: 04-3G59U4 |
| Job Name | HWY 580 / 205 |
| Bid Date: | 9/14/2016 Time: |

| Item No | Quantity | Unit | Product Description | Unit Price | Total Price |
|---|---|---|---|---|---|
| 87 | 301,000 | SY | Paving Mat | $1.550 | $ 466,550.00 |
| | | | | | $ - |
| 86 | 320 | TN | Binder | 1.00 | $ 320.00 |
| | | | | | $ - |
| | | | | | $ - |

*Quote is based on Bay Area Refinery Rack AC pricing not exceeding N/A per ton. If price exceeds N/A per ton, escalation will apply.

OR AGG = 16 DAYS

Price is complete, in place, tax included.

Based on 18 days, +/- $2,650.00 per day

Overtime rates after 6 hours per days is $350.00 per hour

Comments:

Night Work

PER TELFER @ 12:11 pm

- BOND RATE = < 0.75%

BOND FOR FABRIC only, NOT TACK

Exclusions

1. Traffic Control
2. Surface Preparation
3. Excess Tack
4. Retention
5. Delivery Charge for more than 22,000 SY of fabric per day
6. Charges for weekend and night jobs, unless noted

**It is the responsibility of the contractor to ensure material quoted complies with the job specifications.**

***Telfer Pavement Technologies drivers are union.***
***Telfer Pavement Technologies laborers are non-union and will not become signatory to any union agreement.***

Telfer Pavement Technologies reserves the right to adjust the quoted price of the quantity installed if it varies 1/- 15% from the quantity quoted, regardless of owner/agency requirement.

*Quotes are good for 45 days unless otherwise noted. Contractor has 15 days from quoted date to fax this bid back as accepted.*

Accepted by: _____ Date: _____

Quoted by: Rick Morey

TELFER
PAVEMENT TECHNOLOGIES LLC
GEOSYNTHETICS DIVISION

PO BOX 709
Martinez CA 94553
Ph: 925-432-1596
Fax: 925-432-1531
CA State Licensee #1005314
DIR #1000027901

| | | | |
|---|---|---|---|
| Date | September 14, 2016 | Job Name | Hwy 580 and Hwy 205 |
| To | Planholders | Agency | Cal trans |
| Attn: | Estimator | Contract# | 04-3G59U4 |
| Phone # | | Bid Date | 096/14/16 |
| Fax# | | | |

**WE ARE PLEASED TO SUBMIT THE FOLLOWING QUOTATION:**

| Item # | Estimated Quantity | Unit | Description | Unit Price | Item Total |
|---|---|---|---|---|---|
| 93 | 2 | ton | Tack Coat | $ 425.00 | $ 850.00 |
| | | | Price based on 2 ton minimum | | |
| | | | for straight or diluted product. | | |
| | | | tax not included | | |
| | | | | | |
| | | | Freight per night to job | $ 415.00 | |
| | | | Spread rate per hour $190.00 6/hr minimum | | |
| | | | Terms are n/30 days | | |
| | | | NO RENTENTION | | |
| | | | | | |
| | | | | | |

The following sales person may be reached for questions regarding this quotation:

*Rick Morey*
rick.morey@telferpavements.com
*866-283-5337 fax 925-439-1531*

***Prices quoted do not include applicable taxes.***
*Quotes are 30 days for acceptance, 90 days to take delivery.*
*If extended delivery time is required, please contact your sales representatives.*
*Quantities shown are not a guaranteed bill of material. Prices are based on quantities quoted.*
*If Buyer elects to purchase only a portion of the material quoted, Seller shall have the right to adjust prices.*

TIME RECEIVED
September 13, 2016 at 3:47:44 PM PDT
REMOTE CSID 4087272690
DURATION 71
PAGES 1
STATUS Received
09/13/2016 3:57 PM FAX 4087272690
OLIVEIRA FENCE
0001/0001

# OLIVEIRA FENCE, INC.

**38 Years in Business** **Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email julie@oliveirafenceinc.com

Women Owned Business Enterprise
Bond Ra[redacted]ost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SWBE
Oliveira Fence is part of the Laborers Union
DUNS No. 088832910

State of California Certification No.REF-0023017 SBE
DIR No. 1000003214
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

## BID PROPOSAL

**Company:**
**Attn: Estimating Department**
**Project: Caltrans No. 04-3G59U4 Rte 205 & 580 Patterson Pass Road**
**Location: Alameda and San Joaquin Counties, CA**
**Estimator: Debbie Garcia**

**Bid Date: 9/14/2016**
**Addenda Noted: 6**
**Move-Ins Included:** [redacted]
**Additional Move-ins: $500.00 each**
**Manufactures' Lead Time: 4 weeks notice**

| Bid Item | Description | Number of Units | Type | Unit Price | Total Price |
|---|---|---|---|---|---|
| 29 | To Remove Fence (Type BW) | 340 | LF | $ 5.00 | $ 1,700.00 |
| 141 | To Furnish and Install Fence (Type BW-5 Strand, Metal Post) Galvanized T-Posts | 340 | LF | $ 10.55 | $ 3,587.00 |
| 151 | To Furnish and Install Cable Railing. | 141 | LF | $ 32.41 | $ 4,569.81 |
| | **Note Additional Exclusions:** No post pockets, set, supplied, laid out, cleaned out or removed. Work Done by others. | | | | |
| | **When job is awarded we will** Note: Our liquidated damages r over that the general contractor costs per day over $5,000.00 We have never had a liquidatec **PLEASE SEE BELOW FOR** | | | | $ 9,856.81 |

Low Bid

**IMPORTANT NOTES** - Due to the volatilit ... from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms ca ... proposal. Once we receive approved submittals we will be ordering materials due t ... owner will be responsible for payment for all purchased materials. Damaged Temporary Fe

**EXCLUSIONS:** [redacted], building ... urance premiums, penalties for delays beyond Oliveira Fence control, clearing/gr ... ectrical and grounding, landscape restoration[redacted]ing, flang ... ted in the above quote, engineering or testing, embeds/post pockets or sleeves or ... dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, re ... ow strip and flat work, liability for locating underground utilities, liability fo ... emporary fences, no night work, surveys ad layout, staking, signs on fences and g ... t.

**Golden Bay Fence plus Iron Works, Inc.**
**4104 B Street Stockton CA 95207**
Contractor License #:664905
Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise
**Phone:(209)944-9754**
**FAX: (209)944-5812**

**FACSIMILE TRANSMISSION OF PROPOSAL**

**Attention:** Estimating
**Company:** Contractors
**ROJECT:** Cal-Trans #04-3G59U4
**From:** RITA VELASQUEZ
Customer Fax #:
Total # Pages: 1
City: Alameda/SJ Counties
Date: 09/13/16

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.

| Bid Item | Section # | Description | Quantity | Unit Price | Total |
|---|---|---|---|---|---|
| 29 | 150606 | Remove Fence (Type BW) | 340 | $ 5.84 | $1,985.60 |
| 141 | 800007 | Fence (Type BW, 5-Strand, Metal Posts) | 340 | $ 27.26 | $9,268.40 |
| 151 (F) | 839521 | Cable Railing - sleeves/post pockets by others. | 141 | $ 45.42 | $6,404.22 |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | *Total: | $17,658.22 |

*Total: Includes Labor, Materials, & Applicable Sales Taxes.

QUALIFY: The following qualifications apply to our bid.

CLEARING, GRUBBING AND TRAFFIC CONTROL BY OTHERS, MOW STRIP BY OTHERS, ALL POSTS TO BE COMPLETED WITH BOBCAT, MUST HAVE ACCESS FOR A CEMENT TRUCK. STAKING BY OTHERS SLEEVES POST POCKETS BY OTHERS IF NEEDED. JOB FIGURED FOR 2 MOBILIZATION, PLEASE ADD $1,700.00 FOR EACH REMOB. ON SITE UNDERGROUND NOT COVERED BY USA TO BE LOCATED BY GC OR OWNER. ALL EXCAVATED DIRT TO BE HEDGED ROWED ALONG FENCE LINE, REMOVAL AND DISPOSAL BY OTHERS. Demo BY OTHERS IF NEEDED

Price quoted is for new chain link fencing professionally erected in place. Terms of payment: NET CASH DUE ON COMPLETION. 2% per month finance charge shall be charged if not paid when due. All property lines and gradestakes shall be established by purchaser and shall be the sole responsibility of purchaser. Purchaser shall provide any necessary building permits and is responsible for conforming the fence to all local building code requirements. Fence is to follow existing ground line unless otherwise provided in this contract. Obstructions of every nature which in any manner interfere with the erection of the fence shall be removed by purchaser prior to commencing of fence installation. Purchaser assumes responsibility for damage to any underground water, electrical, telephone, television, gas, sewer or other utility lines. In the event legal action is necessary to enforce any provisions of this contract the prevailing party shall be entitled to reimbursement for reasonable attorney's fees and costs.

NOTICE OF CANCELLATION

You may cancel this transaction, without any penalty or obligation, within three business days from the above date.
I hereby cancel this transaction {Purchaser's Signature}: Date:

**Golden Bay Fence plus Iron Works, Inc. - By:**

**Accepted By:** **Date:**

{Please Print Name, then Sign and Date} Signature constitutes binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION WHICHEVER IS GREATER.

**Certified: DBE, Cal Trans Certification #ct-009140. SBE # 0019415, & MBE -BART Certification #4065**
**Union: Laborers Local 304**

FILE:CL WORKSHEET - CT #04-3G59U4, PROPOSAL

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325



*Submitted by: All Steel Fence, Inc. (209) 983-8409 Date: September 14, 2016

## BID PROPOSAL

**Project: Cal-Trans #04-3G59U4 (HMA Paving - Tracy, CA.)**
**Bid date: 9/14/2016 @ 2:00 p.m.**

**The following addendums are acknowledged: Addendum #1, #2, #3, #4, #5 & #6**

***All Steel Fence, Inc. is registered as a public works contractor with the Dept. of Industrial Relations – Reg. # 1000000047**

*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325
*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC LBE/Micro LBE -- Cert. #CMD071915033

## SCOPE OF WORK:

| Item | | Item Description | Unit | Est. Qty. | Unit Price | Total |
|---|---|---|---|---|---|---|
| 29 | | Remove Fence (Type BW) | LF | 340 | $6.12 | $2,080.80 |
| 141 | | Fence (Type BW, 5-strand, metal posts) | LF | 340 | $15.31 | $5,205.40 |
| 151 | | Cable Railing | LF | 141 | $36.53 | $5,150.73 |
| | | | | | | |
| **SEE EXCLUSIONS & MOBILIZATIONS BELOW** | | | | | TOTAL BID: | $12,436.93 |

**Mobilizations (Move-ins):**
The price on this proposal includes the following mobilizations/move-ins: **Item #29: ONE (1) mobilization/move-in total; Item #141: ONE (1) Mobilization/Move-in total; Item #151 ONE (1) mobilization/move-in total;** If additional mobilizations (move-ins) are performed for this project there will be additional charges as follows: (**These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly): **$1,000.00 per additional mobilization.**

**Bonds:**
**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 2.5% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

**EXCLUSIONS:**

- **NOTE: Core drilling for post holes (if needed) to be provided and installed by others.**
- **NOTE: All cans and post pockets and installation, clean-out, and removal of all cans/post pockets for all fences, railings or other barriers tol be provided, installed, removed, and cleaned out by others prior.**
- **NOTE: All u-bolt materials and setting/embedment of u-bolts for the any fences, railings or other barriers installed on concrete barriers (if required) shall be provided and installed by others.**
- **NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.**
- NOTE: This price does not include any costs for night work, overtime, premium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- Please see all exclusions listed below and/or on subsequent pages of this proposal.

**ADDITIONAL EXCLUSIONS (AS INDICATED):**
☐ **Buy America/Buy American Material Requirements** ☒ Surveying, ☒ staking, ☒ clearing/grubbing, ☒ back filling, ☒ grading, ☒ compacting, ☒ core drilling, ☒ off-haul of dirt/spoils and related materials, ☒ dust control ☒ any and all dewatering of site ☒ Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal ☒ special training of

*Continued on Page 2:*

*Re: Cal-Trans 04-3G59U4 (HMA Paving - Tracy, CA)*
*September 14, 2016*

**EXCLUSIONS (Continued):**
employees (unless specifically listed in scope of work section of this proposal) ☒ monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) ☒ removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site ☒ painting ☐ removal, off-haul and disposal of fences and gates; ☒ exclude furnishing of cans and post pocket materials – exclude installation, removal, and clean-out of cans and post pockets ☒ rebar or other materials required to be set in concrete wall, concrete barriers or other barriers (if required) ☒ grounding and/or bonding of fence and/or gates (if required) ☒ all traffic control, ☒ for items to be flanged, we exclude x-raying and locating of in-slab or in-wall items (all x-raying or other locating by others) ☒ any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management plans, debris containment plans, and animal, mammal or migratory bird plans ☒ pot holing for underground lines/pipes; ☒ engineering, design calculations, stamped/certified designs, and any other engineering and engineering costs and fees (if needed) ☒ Any required As-Built Drawings and details or any required project close-out drawings; ☒ Drawings in CADD format or formats that require special software ☒ Temporary Fences and/or Gates ☒ silt fencing, ESA fence, or other environmental or erosion control fences ☒ Gate automation equipment and accessories ☒ Electricity, conduit, and/or communication lines to all gate operator equipment and accessories ☒ other: Private locating, including any associated costs, of underground pipes, lines, fiber optic cables, and other appurtenances [All Steel Fence, Inc. will contact Underground Service Alert ONLY]; Repair and/or replacement of any existing or new underground pipes, lines, fiber optic cables, or other appurtenances, including associated costs, that are not properly marked by Owner, Owner's agent, or other private locating companies (Prime Contractor is responsible to ensure that all private underground items are properly marked prior to All Steel Fence, Inc. starting their work); Determination of property boundaries and/or easements; procurement of any required fence/gate permits & any and all permit costs and fees (permits and fees by others); concrete mow strips, grade beams or mow bands; concrete flatwork; signage; lock boxes & locks/locksets; panic hardware, ADA gate equipment (unless specifically listed in the scope of work section of this proposal); saw cutting/coring of concrete; Knox Fire Department Access Boxes and Knox Access Key switches; multiple move-ins (see mobilization section of this proposal); bid, payment, performance or maintenance bond costs and fees (if required); specialty insurance endorsement requirements (NOTE: We can provide additional insured endorsement CG 20 10 11/85 except as follows: General Liability endorsement CG 20 10 11/85 is excluded on all residential and multi-housing unit projects); course of construction insurance policy costs and fees (if required); exclude all work on projects involving new construction of multi-housing units, town homes, and/or condominiums (unless a wrap-up or OCIP policy is in place); exclude all insurance liability limits over $5,000,000.00; In addition, the following insurance policies/endorsements/coverage and associated costs are not included with this bid price: pollution liability insurance, mold liability insurance, U.S. Harborworker's & Longshoreman's coverage for workers' compensation; fidelity (crime) insurance; professional liability (design-build and errors & omissions) insurance; exclude any Railroad Protective Liability Policy if required (This will clarify that All Steel Fence, Inc. will provide a standard Railroad Endorsement with our General Liability policy with limits of $1 Million (**If our work is within 50 LF of the railroad right of way**) but we have not included costs for any separate Railroad Protective Liability policy).

**NOTE: The scope of work listed above and all exclusions contained in this proposal must be included in any contract/subcontract agreement issued to All Steel Fence or a copy of this proposal must be attached as an exhibit to the contract/subcontract.**

****Payments made by Credit Card (or other EFT process that incurs processing fees)**:
We have been receiving notices from several Prime Contractors who are automating their payment systems for their convenience and with these automated payment processes they are planning to use credit cards or other electronic means for payment. Typically credit card payments and other EFT transactions incur processing fees charged by the credit card companies. Since not all Prime Contractors are using credit cards as a method of payment, we are not going to automatically add this type of cost to our bid proposals so that we may keep our bids as competitive as possible. ****This will clarify that any Prime Contractors who intend to use an electronic method of payment (credit card, EFT, or other method that will cause All Steel Fence, Inc. to incur payment processing fees) must add 3.5% to the above bid pricing to cover any processing fees that may be incurred.**

**ADD 3.5% TO BID PRICE (IF APPLICABLE)**

**TRADE ASSOCIATIONS, CERTIFICATIONS & LABOR AFFILIATIONS: All Steel Fence is signatory to the Northern California Laborers Union Local 1130.** All Steel Fence, Inc. holds the following certifications: State of California Certified Small Business (certification # 20325 – exp. 9/30/2017); San Francisco Public Utilities Commission (PUC) Regional Local Business Enterprise and PUC Micro Local Business Enterprise (Certification # CMD071915033 – exp. 7/31/2019). In addition, All Steel Fence is a member of the Mid-Cal Better Business Bureau, California Fence Contractor's Association, American Fence Association, Sacramento Builders Exchange, Valley Builders Exchange and Builder's Exchange of Stockton.

**GENERAL CONDITIONS: Acceptance of this bid proposal means acceptance of all exclusions and scope of work notes contained on this bid proposal. All Steel Fence, Inc. reserves the right to request changes to any contract, subcontract, or purchase order issued for our scope of work and any such contract, subcontract, or purchase order shall be negotiated and mutually agreed to between the parties.** All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. All Steel Fence is not responsible for determining legal property lines, boundaries, and/or easements of customer's property. If a permit is required, all permits are to be obtained by customer and all permit fees are to be paid by customer (unless otherwise noted above). Jobs cannot be ordered and material prices locked in until customer has completed and signed the acceptance of proposal and returned to our office. In addition, if customer fails to make payment in full to All Steel Fence, Inc., for all completed work and materials provided to customer, and customer has not given written notice to All Steel Fence regarding the reason for non-payment, customer agrees that All Steel Fence shall retain ownership of all materials installed and/or provided to customer until they have been paid for in their entirety by customer. All Steel Fence, Inc. shall have the right to remove any materials not paid for within 20 days of written request for payment and customer has no legal entitlement or ownership of any materials provided or installed on customer's property until said materials have been paid for in full by customer.

**BID EXPIRATION**: We have been advised by our suppliers that at the present time there is extreme volatility in the steel market and prices are fluctuating on a weekly and sometimes daily basis. The price on this proposal is good through 10/14/2016 and pricing is subject to change after this date. NOTE: If the expiration date has passed, please call our office to confirm if the price of your proposal has changed. Thank you for your understanding and if you have any questions, please give us a call.

**ORDER CANCELLATION POLICY**: By signing any page of this acceptance of proposal, customer is authorizing All Steel Fence to proceed with ordering of materials for this project. If this order is cancelled by customer after materials have been ordered by All Steel Fence, customer agrees to pay all charges for materials that cannot be returned to the supplier or manufacturer. Customer also agrees to pay All Steel Fence a material handling fee in addition to all restocking charges incurred by All Steel Fence.

*Continued on Page 3.*

ALL STEEL FENCE, INC. - License No. 710512
P. O. Box 1309, Lathrop, CA 95330
(800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Re: Cal-Trans 04-3G59U4 (HMA Paving - Tracy, CA)*
*September 14, 2016*

**PAYMENT TERMS**: All amounts are due and payable within 5 days of completion of project (or as listed in a mutually agreeable contract/subcontract agreement). Payments should be mailed to: **All Steel Fence, Inc., P. O. Box 1309, Lathrop, CA 95330.**

**NOTE REGARDING INSURANCE CLAIMS:** It is customer's responsibility to notify All Steel Fence, inc. in advance of work being performed if customer intends to have an insurance company or another third party pay for the work to be performed by All Steel Fence, Inc. All Steel Fence, inc. does not bill insurance companies or third parties for work performed unless arrangements are made with customer in advance of work being performed by All Steel Fence, Inc. **Customer is responsible for payment to All Steel Fence, Inc., for all work completed (and customer is responsible for seeking reimbursement from the insurance company or other third party).**

**SERVICE CHARGES:** There will be a 1.5% per month (18% per annum) service charge on all outstanding balances that are 30 days or more past due (unless otherwise agreed to in a mutually agreeable contract/subcontract agreement).

**UNDERGROUND UTILITIES:** All Steel Fence is not responsible for costs or labor to repair or replace any underground utilities, sprinklers, or other pipes that are not properly marked by Underground Service Alert, Owner, Prime Contractor, or Owner or Prime Contractor's Agents.

**INSURANCE:** All Steel Fence carries commercial general liability insurance written by CNA Insurance Company. All Steel Fence will provide a certificate of insurance showing proof of coverage upon request. All Steel Fence, Inc. carries workers' compensation insurance for all employees with Oak River Insurance Company e subsidiary of Berkshire Hathaway Homestate Companies. All Steel Fence, Inc. will provide a certificate of insurance showing proof of coverage upon request.

**EXTRA WORK:** Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. If job site conditions, accessibility, or job Layout changes or deviates from the attached drawing, there may be additional charges over and above this estimate.

**PROPOSAL PRICE: $12,436.93 (Twelve Thousand Four Hundred Thirty Six and 93/100). **For payment/performance/maintenance or other bonds add 2.5% to bid amount. See also mobilization information.**

**ACCEPTANCE OF PROPOSAL**: The prices, specifications and conditions on all pages of this proposal are satisfactory and are hereby accepted. By signing below, I understand that All Steel Fence, Inc. is not responsible for costs, repair or replacement of any existing underground utilities, sprinklers, or other utilities. All Steel Fence, Inc. is authorized to do the work as specified on all pages of this proposal. I have read the proposal conditions in their entirety and have reviewed the attached project layout and agree to all conditions set forth on all pages of this proposal.

*Date:*_____

*Company Name (if applicable)*

*Authorized Signature*

*Print Name:*_____ *Title:*_____

*Purchase Order # (If required):*_____

*Customer billing address:*_____

*Date:* 9/14/2016

*for ALL STEEL FENCE, INC.*

Donna Daniels for Tom Cornell III
TOM CORNELL, III

ALL STEEL FENCE, INC.
146 Klo Road – P. O. Box 1309, Lathrop, CA 95330
*CA Contractor's License #: 710512 Class: C-13*

# PISOR FENCE DIVISION, INC.

**BID SUBMISSION FORM**

**PO Box 7213**
**Citrus Heights, CA 95621**
**Lic. # 316128, State Cert. Small Business # 26577 DIR # 1000003166**

Attention: Estimating

Date: 9/14/2016

Re: CADOT San Joaquin/Alameda 04-3G59U4

We are pleased to submit our quotation to furnish and install (F&I) fencing per section 80 & 83 of the State Standard Specifications, plans and **addenda 1-6 noted** for the sum of: **see below**

**Scope:**

| ITEM # | ITEM DESCRIPTION | EST QTY | UNIT | TOTAL |
|---|---|---|---|---|
| 29 | REMOVE FENCE (TYPE BW) | 340 LF | $8.35 LF | $2,839.00 |
| 141 | FENCE (TYPE BE, 5-STRAND, METAL POST) | 340 LF | 18.95 LF | 6,444.00 |
| 151 (F) | CABLE RAILING | 141 LF | 74.00 LF | 10,434.00 |
| | | | TOTAL BID | $19,717.00 |

Note – Post pockets by others

**Standard Qualifications:**

**(A)** No bond expense. Bid bond has a one year renewal/duration. Additional time beyond one year origination = Additional Cost

**(B)** No clearing, grubbing, grading of the fence line. No patching of the AC. No grounding of the fence. **All excavated dirt will be hedge rowed at the fence line. Removal and disposal by others.**

**(C)** No traffic control. No signage. No high voltage electrical, including final hook-up. Low voltage conduit and pull string by others as laid out by Pisor Fence. Concrete wash-out provided by GC.

**(D)** Basic Ins. Cov. In Bid: G.L. – 1M(2M AG), Auto Lia. – 1M, Excess Lia. 2M & Wrkmn's Comp 1M

**(E)** All post hole digging operations to be done with motorized equipment, i.e. Bobcat / Dandy Digger.

**(F)** Staking to be done by GC/Owner. Staking = all end posts, corner posts and gate posts.

**(G)** Other than noted above, there is no removal of existing fence, or tree fencing. **Temp Fence Panels offered at $8.00 lf, one year rental, in & out, no maintenance or repair included.**

**(H)** Sleeves/Post-pockets supplied and installed by others, if applicable. One time layout provided, additional layout per CCO.

**(I) No concrete work, except fence post footings. No concrete gate track pads, re-bar or retaining walls. No saw-cutting, no core-drilling. No embeds. No mow strips.**

**(J)** All posts in concrete slabs/walls/bridges to be set prior to pour or to be blocked out by GC.

**(K)** Job figured for 2 move ins. Additional move in(s) at $ 1,800.00 each.
Remobes = a) Job jointly scheduled for install, PFDI shows up, job not ready = Remobe.
b) Crew on job, pulled off by GC or owner at no fault of PFDI = Remobe.

**(L)** On site underground not covered by USA to be located by GC, or owner.

**(M)** Engineering Calcs, if required, are not included . Any changes resulting from reengineering differing from contract plans & specs will be considered a CCO.

**(N)** Knox procurements provided by others. No permits, no permit fees.

**(O)** Contractor to provide clear access all along side of and adjacent to proposed fence line for access with ready mix concrete truck.

**(P) This proposal is valid for 30 days after the above date. In addition, due to a volatile steel-market, the material price component of this proposal is valid for only 30 days after the above date and thereafter is subject to increase at any time (said increase to be passed on by PFDI to contractor), including after acceptance of the proposal and/or execution of a contract. Upon expiration of the 30 day period, the material price component can be locked in by issuance of written direction authorizing PFDI to purchase the material required for the project and receipt of advance payment for said purchase.**

**(Q)** Buy American? YES

**(R)** Prior to commencement of construction, a contract containing terms mutually agreeable to both parties shall be prepared and executed. ****This proposal letter shall be attached to and become a part of the contract. In the event of any inconsistency between such contract and this proposal, the terms of this proposal shall prevail.**

Sincerely,

Drew Vincent
Estimator
**(O) 916.726.1173, (F) 916.726.1198 avincent@pisorfence.net**

Proposal is accepted

x.....
(sign and date)

*Your signature above will serve as a letter of intent; however, no work will be performed until a contract has been executed.*

Green Vista Landscape
Lic. #878017

4050 Alvis Court
Rocklin, CA 95677

September 14, 2016

**Bid Proposal -** DOT 04-3G59U4 Route 580 and Route 205 in Alameda and San Joaquin Counties

**Green Vista Landscape** is pleased to submit a ***revised*** proposal for the above mentioned project. Please refer to our price breakout provided below. Our proposal incorporates bid addendums No. 1-6.

| Item | Description | Quantity | Unit | Unit Price | Total |
|---|---|---|---|---|---|
| 17 | Temporary Hydraulic Mulch (Bonded Fiber Matrix) | 28,000 | SQYD | $1.05 | $29,400.00 |
| 18 | Temporary Drainage Inlet Protection | 110 | EA | $95.00 | $10,450.00 |
| 19 | Temporary Fiber Roll | 53,000 | LF | $2.60 | $137,800.00 |
| 20 | Temporary Reinforced Silt Fence | 23,300 | LF | $5.80 | $135,140.00 |
| 21 | Temporary Silt Fence | 4,000 | LF | $2.85 | $11,400.00 |
| 70 | Move-In/Move-Out (Erosion Control) | 12 | EA | $750.00 | $9,000.00 |
| 71 | Hyromulch | 94,900 | SQFT | $0.055 | $5,219.50 |
| 72 | Fiber Rolls | 138,000 | LF | $2.15 | $296,700.00 |
| 73 | Hydroseed | 94,900 | SQFT | $0.09 | $8,541.00 |
| | | | | **Total Bid Amount** | **$643,650.50** |

*Signatory to the Northern California Laborers Union.*

DIR Registration: #1000007433
Active through June 30, 2017

**General Conditions:**

1.) Price is based on unit cost.
2.) Any additional move-in/move-outs at $750.00 each.
3.) Includes tax and prevailing wage. 2.5%.
4.) Includes all equipment and safety necessary to complete work in a timely manner.
5.) Excludes any items not listed above, permits or fees.
6.) Excludes any traffic control. General Contractor shall provide traffic safety measures.
7.) Excludes any soil or seedbed preparation. Excludes any roughening soil, scarifying or track-walking.
8.) Excludes any surveying, grading and earthwork.
9.) Excludes any dust control, clearing or grubbing.
10.) Excludes any stockpiling, importing or exporting or placement of topsoil. Grade to be received at +/- 1/10th of a foot.
11.) Excludes any removal, boring or saw cutting of concrete or blacktop or any cutting & patching to match existing.
12.) Excludes any pruning, protection, removal, relocation, replacement or maintenance of any existing trees or shrubs.
13.) Excludes any hardscape and site furnishings (i.e. benches, bike rakes, tree gates, trash receptacles - ash trays, etc.).
14.) Excludes water meter or cost of water. Water source to be within five minutes of work -
15.) Mechanical trenching only. Excludes any hand trenching.
16.) Excludes any repairs due to damage caused by vandalism, theft - actors.
17.) Standby time at $200.00 per hour.

If you have any questions regarding this proposal or r
our Estimating Department at (916) 780-0863. Thank y

Low Bid

76-1707 or

Respectfully,
Tim Jones
**Green Vista Landscape**

# Green Vista Landscape

Lic # 878017

## FACSIMILE TRANSMITTAL SHEET

| | |
|---|---|
| TO: Estimating Department | FROM: Tim Jones |
| COMPANY: | DATE: 09/14/2016 |
| FAX NUMBER: | TOTAL NO. OF PAGES, INCLUDING COVER: 2 |
| PHONE NUMBER: | SENDER'S FAX NUMBER: 916-780-0864 |
| RE: Bid Proposal – DOT 04-3G59U4 Routes 580 and 205 in Alameda and San Joaquin Counties, CA | |

☐URGENT X FOR REVIEW ☐PLEASE COMMENT X PLEASE REPLY X PLEASE RECYCLE

NOTES/COMMENTS:

Please find enclosed our erosion control bid proposal for the above mentioned project. If you should not receive the above noted total pages, please contact our estimating department.

Should you have any questions or wish to review our bid, please contact me at the numbers provided.

We appreciate you giving our company an opportunity to bid. Thank you.

4050 ALVIS COURT ROCKLIN, CA 95677
ESTIMATING TEL 916.780.0863 FAX 916.780.0864

**MARINA LANDSCAPE, INC.**
5779 Preston Avenue, Livermore, CA 94551
**From: Craig Fish**
(949) 254-4039 Mobile
(714) 704-0415 Direct

Project: **CT 04-3G59U4**
Location: **CASTRO VALLEY**
Bid Date: **9/14/2016**
Bid Time: **2:00 PM**

| Item | Description | Quantity | U/M | Unit Cost | Total |
|---|---|---|---|---|---|
| | **HYDROSEEDING/EROSION CONTROL** | | | | |
| | ***(excluding all safety, security, environmental training, background checks, badging, maintenance, & removal of erosion control items listed below.)*** | | | | |
| 17 | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | 28,000 | SQYD | $ 0.734 | $ 20,552.00 |
| 18 | TEMPORARY DRAINAGE INLET PROTECTION (TYPE 3A) | 110 | EA | $ 205.00 | $ 22,550.00 |
| 19 | TEMPORARY FIBER ROLL | 53,000 | LF | $ 2.47 | $ 130,910.00 |
| 20 | TEMPORARY REINFORCED SILT FENCE | 23,300 | LF | $ 5.50 | $ 128,150.00 |
| 21 | TEMPORARY SILT FENCE | 4,000 | LF | $ 1.85 | $ 7,400.00 |
| 22 | TEMPORARY CONSTRUCTION ENTRANCE (TYPE 1) | 8 | EA | $ 3,385.00 | $ 27,080.00 ← |
| | Note: Price does not include steel plates. | | | | |
| 70 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | 12 | EA | $ 500.00 | $ 6,000.00 |
| 71 | HYDROMULCH | 94,900 | SQFT | $ 0.048 | $ 4,555.20 |
| 72 | FIBER ROLLS | 138,000 | LF | $ 2.53 | $ 349,140.00 |
| 73 | HYDROSEED | 94,900 | SQFT | $ 0.096 | $ 9,110.40 |
| | **TOTAL HYDROSEEDING/EROSION CONTROL** | | | | **$ 705,447.60** |

MARINA SHI Growing

| Item | Description | Quantity | U/M | Unit Cost | Total |
|---|---|---|---|---|---|
| | **ADD OPTION - SWPPP AND QSP SERVICES** | | | | |
| | Construction Work Duration is 450 work days. SWPPP Risk Level = 2<br>QSP Inspections Required for 90 weeks<br>Specifications: California Stormwater General Permit and Caltrans Standards Specifications | | | | |
| | Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 2 Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week. 101 Rain Event Action Plans and74 Stormwater Sampling and Analysis Days are included. The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 3 Stormwater Annual Reports are included.<br>Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications: | | | | |
| 12 | JOB SITE MANAGEMENT<br>(Includes 90 weeks inspection by the QSD/Water Pollution Control Manager including monitoring and reporting. Includes rain event inspections, Quarterly non-stormwater visual inspections and reports, 1 training session , rain gauge and NOAA Monitoring) | 1 | LS | $ 22,800.00 | $ 22,800.00 |
| 13 | PREPARE STORM WATER POLLUTION PREVENTION PLAN<br>(3 tabbed copies in binders and 1 .pdffile) | 1 | LS | $ 1,950.00 | $ 1,950.00 |
| 14 | RAIN EVENT ACTION PLAN | 101 | EA | $ 250.00 | $ 25,250.00 |
| 15 | STORM WATER SAMPLING AND ANALYSIS DAY | 74 | EA | $ 400.00 | $ 29,600.00 |
| 16 | STORM WATER ANNUAL REPORT | 3 | EA | $ 1,200.00 | $ 3,600.00 |
| | **Additional Clarifications and Exclusions:**<br>Unit prices in effect if quoted quantity for any item is exceeded.<br>Additional cost if schedule exceeds 90 weeks.<br>Risk Level is 2 per Specifications.<br>Additional QSD/QSP Services at $150.00/Hour.<br>All Dewatering Activities Are Excluded.<br>BMP Chemical Treatments Are Excluded.<br>Storm Water Permit Fees Are Excluded.<br>Approval required to split bid items. | | | | |
| | **TOTAL ADD OPTION - SWPPP AND QSP SERVICES** | | | | **$ 83,200.00** |

MARINA SBI Growing

**To:** GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT
**Phone:**
**Fax:** **Email:**
**Project:** CT 04-3G59U4, CASTRO VALLEY
**Bid Date:** 9/14/2016 **Bid Time:** 2:00 PM **Wage:** Federal

## SEE ATTACHED BID BREAKDOWN

Bid per request
Plan Sheets: WPC-1 thru WPC-41, C-1 thru C-48
Specs Pages: Specs Section 13-10.03F; 13-5.03D, 13-5.03E; 21-1.03P / Caltrans Std 2010
Addenda: 1 thru 6
Existing SWPPP: None at time of bid
Project Labor Agreement or Project Stabilization Agreement: None at time of bid

## Qualifications / Exclusions:

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- No night work or task lighting.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at $500/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is $75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- No overseeding, watering, drainage, irrigation, plant warranty, inspection. protection, testing, weekly meeting. training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
- Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
- No interim maintenance.
- No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Due to the California drought, all seeds within seed mixes are subject to availability.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- This proposal excludes removal or disposal of all erosion control methods.
- This proposal is void unless written acceptance is received within 30 DAYS.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost
- Silt fence to be installed minimum 12 inches from any buried objects.
- This proposal does not include railroad insurance.

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

Craig Fish (949) 254-4039 Mobile (714) 704-0415 Direct

DIR Registration No.: 1000000079

# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59
3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376
nittaec@gmail.com • www.nittainc.net

## Revised Bid – Proposal

September 9, 2016

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Ala-205-0.0/1.0, 04-Ala-580-0.0/8.0,26.1/30.3 and 10-SJ-580-13.5/15.4, Caltrans Contract No. 04-3G59U4, Addendum Nos. 1-6, HMA paving, replace approach and PCC slabs, precast concrete pavement in Alameda and San Joaquin Counties on Route 580 from Patterson Pass Road Overcrossing to Greenville Overhead and from Eden Canyon Road Undercrossing to Strobridge Avenue Undercrossing and on Route 205 from San Joaquin County line to Midway Road Undercrossing. Bid Date: September 14, 2016 (2:00 p.m.).

**Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Revised quotation supersedes one dated August 23, 2016 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).** Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

| Item No. | Item | Unit of Measure | Estimated Quantity | Item Price | Total | |
|---|---|---|---|---|---|---|
| 17 | Temporary Hydraulic Mulch (Bonded Fiber Matrix) | SQYD | 28,000 | $ 1.33 | $ 37,240.00 | ✓ |
| 70 | Move-In/Move-Out (Erosion Control) | EA | 12 | $1,950.00 | $ 23,400.00 | ✓ |
| 71 | Hydromulch | SQFT | 94,900 | $ 0.05 | $ 4,745.00 | ✓ |
| 72 | Fiber Rolls | LF | 138,000 | $ 5.00 | $690,000.00 | ✓ |
| 73 | Hydroseed | SQFT | 94,900 | $ 0.12 | $ 11,388.00 | ✓ |
| | Totals | | | | $766,773.00 | |

## ONLY BID ITEM #72 MAY BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-and DOORS-compliant)), night work (only for Item #17, #71 & #73), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Hydraulic Mulch (Bonded Fiber Mulch) includes installation only, not maintenance, re-installation or removal. Application rate for Temporary Hydraulic Mulch (Bonded Fiber Matrix) is 3,500 pounds per acre. In addition, if Item #72 is separated from total bid, revised price for Item #70 shall be $850.00. Fiber Rolls shall be installed during regular daytime working hours.

2) Total price excludes re-installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), maintenance and removal of Temporary Hydraulic Mulch (Bonded Fiber Matrix), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Fiber Rolls, maintenance of Fiber Rolls, Type 2 installation of Fiber Rolls, re-installation of Fiber Rolls, rolled erosion control products (RECPs), site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Hydromulch, coloring agent (already included in the wood fiber and cellulose fiber), re-installation of Hydroseed, compost, straw mulching, straw incorporation, supplemental lighting necessary for night work at each work location, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) Up to ten (10) move-ins (mobilizations) is included in the total bid price for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional move-ins caused by weather related issues, other delays in work and other conditions out of our control is at $750.00 each for Temporary Hydraulic Mulch (Bonded Fiber Matrix). Additional mobilizations for Hydromulch, for Fiber Rolls and for Hydroseed are covered under Move-In/Move-Out (Erosion Control). Approximately (10) working nights (weekends and holidays excluded) is required to complete an estimated 28,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix). Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 94,900 SQFT of Hydromulch and an estimated 94,900 SQFT of Hydroseed. Approximately (94) working days (weekends and holidays excluded) is required to complete an estimated 138,000 LF of Fiber Rolls. Stand-by time will be billed at $320.00 per hour for Temporary Hydraulic Mulch (Bonded Fiber Matrix), at $850.00 per hour for Hydromulch and for Hydroseed, and at $610.00 per hour for Fiber Rolls.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) General Contractor to provide and pay for water source on jobsite (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 60,000 gallons of water for an estimated 28,000 SQYD of Temporary Hydraulic Mulch (Bonded Fiber Matrix) and approximately 20,000 gallons of water for an estimated 94,900 SQFT of Hydromulch and an estimated 94,900 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Temporary Hydraulic Mulch (Bonded Fiber Matrix), with Hydromulch, with Fiber Rolls and with Hydroseed.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Temporary Hydraulic Mulch (Bonded Fiber Matrix), of Hydromulch, of Fiber Rolls and of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

EXHIBIT 15-G+A1;E48 LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 04-Ala-205-0.0/1.C, 04-Ala-580-C.0/8.0,26.1/30.3 and 10-SJ-580-13.5/15.4

PROJECT DESCRIPTION: Caltrans Contract No. 04-3G59U4

TOTAL CONTRACT AMOUNT: $766,773.00

BID DATE: September 14, 2016

BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control

CONTRACT DBE GOAL: 6%

| CONTRACT ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (if not listed if the bidder is a DBE) | CERT. NO. OF DBE AND EXPIRATION DATE | NAME OF DBEs (Must be certified at the time bids are opened - Include DBE address and phone number) | DOLLAR AMOUNT DBE |
|---|---|---|---|---|
| | | 000217 | Nitta, Inc. dba | |
| | | 11/1/2017 | Nitta Erosion Control | |
| | | | 3778 Del Mar Avenue | |
| | | | Loomis, CA 95650 | |
| | | | (916) 652-7459 | |
| 17 | Temporary Hydraulic Mulch (Bonded Fiber Matrix) | | | $ 37,240.00 |
| 70 | Move-In/Move-Out (Erosion Control) | | | $ 23,400.00 |
| 71 | Hydromulch | | | $ 4,745.00 |
| 72 | Fiber Rolls | | | $ 690,000.00 |
| 73 | Hydroseed | | | $ 11,388.00 |

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____

Federal Aid Project Number: _____

Federal Share: _____

Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative

(Area Code) Telephone Number:

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE $ 766,773.00

1.369%

Scott K. Nitta

Signature of Bidder

9/12/16 (916) 652-7459

Date (Area Code) Tel. No.

Laura J Bills

Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev. 6/30/09)

Distribution: (1) Copy - Post or send a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to provide copy to the DLAE within 30 days of contract execution may result in ineligibility of funds for this project.

(2) Copy - Include in award package to Caltrans District Local Assistance

(3) Original - Local agency file

FAX No. 2. 005/007

# BUSINESS ENTERPRISE CERTIFICATE

## NITTA EROSION CONTROL

3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : November 1, 2017

Janice Salais

October 26, 2015

Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

SEP/12/2016/MON 11:45 AM

Unified Certification Program



Back To Query Form

## Search Returned 1 Records

Fri Jun 20 15:55:38 PDT 2014

**Query Criteria**

Firm ID: 217

Firm/DBA Name: Nitta Erosion Control

City: Loomis

Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 217 |
| **Firm/DBA Name** | NITTA EROSION CONTROL |
| **Address Line1** | 3776 DEL MAR AVENUE |
| **Address Line2** | |
| **City** | LOOMIS |
| **State** | CA |
| **Zip Code1** | 95650 |
| **Zip Code2** | 9051 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | nittaec@gmail.com |
| **Contact Name** | LAURA BILLS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 652-7459 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 652-4373 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 561730; |
| **ACDBE NAICS** | |
| **Work Codes** | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING; |
| **Licenses** | C27 Landscaping Contractor; D59 Hydroseed Spraying; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

# Public Works Contractor (PWC) Registration Search

This is a listing of current and active PWC registrations pursuant to Division 2, Part 7, Chapter 1 (commencing with section 1720 of the California Labor Code.)

*Enter at least one search criteria to display active registered public works contractor(s) matching your selections.*

**Registration Year:** Next Fiscal Year: 2016/17

**PWC Registration Number:** 1000000478

**Contractor Legal Name:** Nitta, Inc.

**License Number:** 401640 Contractor License Lookup

**County:** PLACER

Search Reset

**Search Results**

One registered contractor found. 1

Export as: Excel | PDF

| Details | Legal Name | Registration Number | County | City | Registration Date | Expiration Date |
|---|---|---|---|---|---|---|
| View | NITTA, INC. | 1000000478 | PLACER | LOOMIS | 06/06/2016 | 06/30/2017 |

v2.20160101



Copyright © 2015 State of California

**Selby's Soil**
**Erosion Control Co. Inc.**

September 14, 2016

To: All Planholders Requesting Sub-Bids
Attn: Estimating Department
Re: 04-3G59U4 Routed 205,580

Bids: September 14, 2016

**Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2017**

**Members of Laborers Local #185 Union**

| Item No. | Item | Unit of Measure | Estimated Quantity | Price | Total |
|---|---|---|---|---|---|
| 17 | Temporary Hydraulic Mulch (BFM) | SQYD | 28,000.00 | 0.65 | $18,200.00 ✓ |
| 19 | Temporary Fiber Roll | LF | 53,000.00 | 2.25 | $119,250.00 ✓ |
| 20 | Temporary Reinforced Silt Fence (Type 1) | LF | 23,300.00 | 6.75 | $157,275.00 ✓ |
| 21 | Temporary Silt Fence | LF | 4,000.00 | 2.04 | $8,160.00 ✓ |
| 70 | Move-in/Move-out (Erosion Control) | EA | 12.00 | 750.00 | $9,000.00 ✓ |
| 71 | Hydromulch | SQFT | 94,900.00 | 0.025 | $2,372.50 ✓ |
| 72 | Fiber Rolls | LF | 138,000.00 | 2.25 | $310,500.00 ✓ |
| 73 | Hydroseed | SQFT | 94,900.00 | 0.095 | $9,015.50 ✓ |
| | Temporary Items Supply & Install Only | | | Total | $633,773.00 |

**Proposal Conditions**

1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
2) Prime Contractor to supply Water Meter, 2 1/2" Water supply (Minimum 200 GPM) within 2 miles of job site, and Traffic Control.
3) Move-Ons will be $750.00 each
4) Stand-By time will be billed at $350.00 per hour.
5) Price does not include any clear and grub, night work, soil preparation, temp. irrigation, maintenance, weed removal, or reseeding.
6) Bond Rate is 2% California Contractors License 797658 expirations: 7/31/2017 DIR # 1000001336
7) Nevada Contractors License 0070352 expirations: 2/28/2018 Exp 6/30/17
8) Quotation is valid for (60) calendar days.
9) Project Area/Quantity to be verified by customer upon order to start work.
10) Although extreme caution will be to minimize dust, subject fines will be the owners responsibility.

ACCEPTED and AGREED:

Buyer/Company:_____

By:_____/Date:_____
Signature

Selby's Soil Erosion Control Co. Inc.

By: Eric van der Welle
Eric van der Welle

## Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, CA 93111
Office: (805) 964-2585 • Fax: (805) 964-6169
Estimator: James Colbert
Cell: (805) 680-4431 • Email: james@acaciaec.com
Union Contractor • SBE Certification #32372
CA License #813236 • DIR #1000002540


## Proposal

**Project: 04-3G59U4**

**Route: 580, 205**

**Bid Date: 09/14/16**

# 04-3G59U4 – Route 580, 205

**BID PACKAGE PROPOSAL**

| ITEM | ITEM DESCRIPTION | U/M | QTY | UNIT | TOTAL | |
|---|---|---|---|---|---|---|
| 17 | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | SQYD | 28,000.00 | $0.87 | $24,360.00 | ✓ |
| 19 | TEMPORARY FIBER ROLL | LF | 53,000.00 | $2.80 | $148,400.00 | ✓ |
| 70 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | EA | 12.00 | $600.00 | $7,200.00 | ✓ |
| 71 | HYDROMULCH | SQFT | 94,900.00 | $0.15 | $14,235.00 | ✓ |
| 72 | FIBER ROLLS | LF | 138,000.00 | $3.15 | $434,700.00 | ✓ |
| 73 | HYDROSEED | SQFT | 94,900.00 | $0.20 | $18,980.00 | ✓ |

**Inclusions, Exclusions & Requirements**

- Addendum 1, 2, 3, 4, 5 & 6 acknowledged
- Excludes maintenance, repairs and removals
- Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for temporary bonded fiber matrix (#17), hydromulch (#71), and hydroseed (#73)
- Requires water source within 2 miles of scheduled work area. Water source to be a high pressure fire hydrant, or an operated and maintained 3,000-gallon minimum water truck, or a water tower with 12' clearance
- Requires areas of implementation for all items to be cleared and grubbed and to be clearly marked by the contractor or owner's representative prior to each scheduled mobilization
- Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days
- Please call before separating any items from our bid package

# CMG Hydroseeding, Inc.

**BID**

4460 W. Shaw Ave. #146 Fresno, CA 93722
Phone: 559-217-4703
Fax: 559-276-5020
BUSINESS LIC # 148657
CONTRACTOR LIC # 975046
*Local 220 Union*
*DIR Registration # 1000002312*
*SBE Registration: 1751346*

**DATE:** 9/13/2016

**Project:** Caltrans 04-3G59U4

## *Hydroseeding/Erosion Control*

| Bid Item # | Description | Measurement | Rate | Total |
|---|---|---|---|---|
| 17 | Temp. Hydromulch - Bonded Fiber Matrix | 28,000.00 SQYD | 0.9600 | $26,880.00 |
| 19 | Temp. Fiber Roll | 53,000.00 LF | 4.1500 | $219,950.00 |
| 20 | Temp. Reinforced Silt Fance | 23,300.00 LF | 7.1500 | $166,595.00 |
| 21 | Temporary Silt Fence | 4,000.00 LF | 5.1300 | $20,520.00 |
| 70 | Move-In/Move-Out (Erosion Control) | 12.00 EA | 2,500.0000 | $30,000.00 |
| 71 | Hydromulch | 94,900.00 SF | 0.0950 | $9,015.50 |
| 72 | Fiber Rolls | 138,000.00 LF | 3.9500 | $545,100.00 |
| 73 | Hydroseed | 94,900.00 SQFT | 0.1000 | $9,490.00 |
| | | | | $0.00 |
| | | | | $0.00 |
| | | | | $0.00 |
| | | | | $0.00 |
| | | | | $0.00 |
| | | | | $0.00 |
| | | | *TOTAL* | **$1,027,550.50** |

***For Bidding Purpose Only Price Good For 60 Days***

***Notes:***

** Pricing in bid is per unit. Final square/linear footage is to be determined prior to commencement of work.*

*** All Seed is subject to availability and pricing may vary.*

**** Bid prices only good for 60 days without signed contract.*

***** CMG Hydroseeding's Bids must be used in their entirety. Bid items may not be separated or used individually without prior authorization from CMG Hydroseeding, Inc. Please contact our office for pricing of individual bid items.*

****** CMG Insurance covers: General Liability, Auto Liability, Workers Comp up to $2,000,000.00, and General Aggregate up to $4,000,000.00. Any additional insurance required by contractor or owner will be added to bid price.*

***Special Note: If you are a landscaper or bidding as a subcontractor, we no longer provide bids to Lewis C. Nelson & Sons, Inc. If Lewis C. Nelson & Sons, Inc. is listed as the General Contractor or is awarded the contract for this bid, our bid for this project will be void and our pricing may not be used.***

**Thank You,**

***Brett Reinke***
President

**Superior Hydroseeding, Inc.**

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
Watsonville, CA 95076

Phone (831) 763-1811
Fax (831) 763-2023
josh@superiorhydroseeding.net

**QUOTATION TO:**

Attn.: Estimator

(page 1 of 2)

**CDOT SWBE & UDBE Firm No. 7183** **DIR Registration No. 1000009317**

**Job Name:** 04-3G59U4 Rt. 205 & 580
[Various Locations - Alameda & San Joaquin Counties]

**Date:** 9/13/2016
**Bid Date:** 9/14/2016

| Item No. / Code | Description | Unit | Qntty | Unit Price | Total |
|---|---|---|---|---|---|
| 17/ 130530 | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | SQYD | 28,000 | $ 1.790 | $ 50,120.00 ✓ |
| 70 / 210010 | MOVE-IN/OUT (EROSION CONTROL) | EA | 12 | $ 1,050.00 | $ 12,600.00 ✓ |
| 71 / 210300 | HYDROMULCH | SQFT | 94,900 | $ 0.247 | $ 23,440.30 ✓ |
| 73 / 210430 | HYDROSEED | SQFT | 94,900 | $ 0.321 | $ 30,462.90 ✓ |
| | | | | **Total $ for Items Bid:** | $ 116,623.20 |

## Terms and Conditions (To be included in subcontract):

**1) Mobilization, Stand-by Traffic:**

| | | |
|---|---|---|
| Move in(s) included | Seventeen | (Five for item 17 & Twelve per bid item 70) |
| Additional moves | $1,050 | Each |
| Stand-by time/hr. | $500 | See Terms & Conditions page 2 |
| Traffic control by prime contractor | x | |

**2) On-Site Water Requirements:**

| | | |
|---|---|---|
| Dedicated Water Truck Service | 93,000 | Total Gallons (As needed at each location of work) |
| | x | 3,000 capacity, 200 GPM discharge |
| | 120 | approximate hours of use |

**3) Payment:**

| | | |
|---|---|---|
| C.O.D. | | |
| Net 15 without Pre-lien | | Note: |
| Net 45 | | *Superior Hydroseeding, Inc. must be in possession* |
| Pre-lien information required | x | *of a fully executed subcontract before the* |
| Purchase Order | | *work quoted herein can be scheduled,* |
| Subcontract | x | *or materials ordered.* |

# Superior Hydroseeding, Inc.

Calif. Lic. 683292

**QUOTATION PAGE 2**

## Terms and Conditions continued (To be included in subcontract):

**Job Name:** 04-3G59U4 Rt. 205 & 580
[Various Locations - Alameda & San Joaquin Counties]

**Date:** 9/13/2016
**Bid Date:** 9/14/2016

X 4) Quote excludes night work, site-prep, re-application, maintenance, removal and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.

X 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.

X 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.

X 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.

X 8) A representative of the prime contractor or owner must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.

X 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.

X 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:
Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory Title Date

Josh Freeman
Josh Freeman
9/13/2016

Our schedule has availability in . Please sign & return this 3 page quote immediately to contract a date.

## NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existance as an owner. A preliminary notice is not a lien against your property if you are not paid. It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

MARINA LANDSCAPE, INC.
5779 Preston Avenue, Livermore, CA 94551
**From: Craig Fish**
(949) 254-4039 Mobile
(714) 704-0415 Direct

Project: **CT 04-3G59U4**
Location: **CASTRO VALLEY**
Bid Date: **9/14/2016**
Bid Time: **2:00 PM**
Note: **SCOPE LETTER ONLY**

| Item | Description | Quantity | U/M | Unit Cost | Total |
|---|---|---|---|---|---|
| | **HYDROSEEDING/EROSION CONTROL** | | | | |
| | ***(excluding all safety, security, environmental training, background checks, badging, maintenance, & removal of erosion control items listed below.)*** | | | | |
| 17 | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | 28,000 | SQYD | $ 0.00 | $ 0.00 |
| 18 | TEMPORARY DRAINAGE INLET PROTECTION (TYPE 3A) | 110 | EA | $ 0.00 | $ 0.00 |
| 19 | TEMPORARY FIBER ROLL | 53,000 | LF | $ 0.00 | $ 0.00 |
| 20 | TEMPORARY REINFORCED SILT FENCE | 23,300 | LF | $ 0.00 | $ 0.00 |
| 21 | TEMPORARY SILT FENCE | 4,000 | LF | $ 0.00 | $ 0.00 |
| 22 | TEMPORARY CONSTRUCTION ENTRANCE (TYPE 1) | 8 | EA | $ 0.00 | $ 0.00 |
| | Note: Price does not include steel plates. | | | | |
| 70 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | 12 | EA | $ 0.00 | $ 0.00 |
| 71 | HYDROMULCH | 94,900 | SQFT | $ 0.00 | $ 0.00 |
| 72 | FIBER ROLLS | 138,000 | LF | $ 0.00 | $ 0.00 |
| 73 | HYDROSEED | 94,900 | SQFT | $ 0.00 | $ 0.00 |
| | **TOTAL HYDROSEEDING/EROSION CONTROL** | | | | **$ 0.00** |

**ADD OPTION - SWPPP AND QSP SERVICES**

Construction Work Duration is 450 work days. SWPPP Risk Level = 2
QSP Inspections Required for 80 weeks
Specifications: California Stormwater General Permit and Caltrans Standards Specifications

Marina will provide a Qualified SWPPP Developer to prepare the Risk Level 2 Storm Water Pollution Prevention Plan; the QSD will also be the project Water Pollution Control Manager. In addition, a Qualified SWPPP Practitioner (QSP) will perform weekly and pre-, during- and post-rain event inspections of all BMPs as well as Quarterly non-stormwater visual site inspections. Caltrans CEM or other required inspection forms will be completed each week. 101 Rain Event Action Plans and74 Stormwater Sampling and Analysis Days are included. The QSP will also provide SWPPP training of the General Contractor's personnel as required by the State Permit. The QSP will monitor the weather and Inform the Superintendent of forecasted rain events, and will organize and update the SWPPP Binder. 3 Stormwater Annual Reports are included.
Requires the following per California General Stormwater Permit for New Construction and Caltrans Standard Specifications:

| | | | | | |
|---|---|---|---|---|---|
| 12 | JOB SITE MANAGEMENT<br>(Includes 80 weeks inspection by the QSD/Water Pollution Control Manager including monitoring and reporting. Includes rain event inspections, Quarterly non-stormwater visual inspections and reports, 1 training session , rain gauge and NOAA Monitoring) | 1 | LS | $ 0.00 | $ 0.00 |

| Item | Description | Quantity | U/M | Unit Cost | Total |
|---|---|---|---|---|---|
| 13 | PREPARE STORM WATER POLLUTION PREVENTION PLAN (3 tabbed copies in binders and 1 .pdffile) | 1 | LS | $ 0.00 | $ 0.00 |
| 14 | RAIN EVENT ACTION PLAN | 101 | EA | $ 0.00 | $ 0.00 |
| 15 | STORM WATER SAMPLING AND ANALYSIS DAY | 74 | EA | $ 0.00 | $ 0.00 |
| 16 | STORM WATER ANNUAL REPORT | 3 | EA | $ 0.00 | $ 0.00 |

**Additional Clarifications and Exclusions:**
Unit prices in effect if quoted quantity for any item is exceeded.
Additional cost if schedule exceeds 80 weeks.
Risk Level is 2 per Specifications.
Additional QSD/QSP Services at $150.00/Hour.
All Dewatering Activities Are Excluded.
BMP Chemical Treatments Are Excluded.
Storm Water Permit Fees Are Excluded.
Approval required to split bid items.

**TOTAL ADD OPTION - SWPPP AND QSP SERVICES** **$ 0.00**

MARINA
Still Growing

landscape construction
landscape maintenance
for the residential
erosion control
design build

**To:** GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT
**Phone:**
**Fax:** **Email:**
**Project:** CT 04-3G59U4, CASTRO VALLEY
**Bid Date:** 9/14/2016 **Bid Time:** 2:00 PM **Wage:** Federal

**SCOPE LETTER ONLY**

**SEE ATTACHED BID BREAKDOWN**

Bid per request
Plan Sheets: WPC-1 thru WPC-41, C-1 thru C-48
Specs Pages: Specs Section 13-10.03F; 13-5.03D, 13-5.03E; 21-1.03P / Caltrans Std 2010
Addenda: 1 thru 6
Existing SWPPP: None at time of bid
Project Labor Agreement or Project Stabilization Agreement: None at time of bid

## Qualifications / Exclusions:

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- No night work or task lighting.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at $500/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is $75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
- Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
- No interim maintenance.
- No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Due to the California drought, all seeds within seed mixes are subject to availability.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- This proposal excludes removal or disposal of all erosion control methods.
- This proposal is void unless written acceptance is received within 30 DAYS.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost
- Silt fence to be installed minimum 12 inches from any buried objects.

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

Craig Fish (949) 254-4039 Mobile (714) 704-0415 Direct

DIR Registration No.: 1000000079

*Estimating Office:*
6060 Sunrise Vista Dr. Ste.1240
Citrus Heights, CA 95610
916.722.8830
FAX: 916.722.8840

***Corporate Office:**
57 California Ave. Suite J
Pleasanton, CA 94566
925.484.0830
Fax: 925.484.0937

**SEE DBE/DVBE/SBE CREDIT PG. 2**

**Re: EROSION CONTROL BMP & HYDROSEED PROPOSAL**
**CT #04-3G59U4 – Tracy/Livermore**
**September 14th, 2016**

**GGI Proposal Number: 0816160E**
**DIR Registration No. 1000004803**
**State Lic: #662718 – C27 C61/D49 C61/D59**
**SBE Certification No. 42744**

Attn: Estimator,
Green Growth Industries is pleased to present the following proposal for your consideration. The Scope of work is based on Bid Item quantities. As per Caltrans 2010 Specifications. **Addendums Noted: 6**

Green Growth Industries will supply all material, labor, supervision and transportation necessary to provide Erosion Control at the above location. All work shall be done in a timely and professional manner. All work will comply with all CASQA State Standards as per specifications and plans as follows: (The following proposal is valid for 30 days from the bid date). **Green Growth Industries is SBE certified.**

**Bid Inclusions:**

- Bid Line items: 17 - 21 & 70 - 73.
- 2 Move-in/Mobilizations Bid Item's 17 - 21 & as per Bid Item 70, additional Move-in/Mobilizations will be charged @ $750/Ea.
- Wait/Stand-by time charged @ $575.00/hr.
- 100% Cannon work & drive on access for Hydroseed & BMP equipment.
- Standard Work Schedule: 8 hr. day, 40 Hr./week, Monday – Friday, day schedule.
- Removal of Bid Items 18 - 21 available @ 35% of install unit prices plus mobilization.
- Warranty/Maintenance work is excluded, additional work/repairs will be charged at install unit prices plus mobilization.
- Laborers Local 270, Federal prevailing wage.

**Base Bid Exclusions:**

- General Conditions: Any item of work not directly related to the inclusions listed above. SWPPP, dust control, street sweeping, trench plating, permits, fee's, bonds, all other materials, BMP's & Bid Items.
- Clear & Grub, Soil preparation. Soil, rock, trash, debris, weeds, Invasive/Noxious plant species, removal and or chemical spray applications.
- Removal of Bid Items.
- ESA signs.
- Sidewalk, buildings wall, retaining wall clean up/protection.
- Night work excluded & requires 2 week lead time, additional labor cost will apply for night work.
- Traffic Control, Lane & Shoulder Closures.
- Light Towers and any additional cost associated with Night work excluded and to be supplied by Contractor.
- Railroad Permits & any Required Inspectors are excluded and will be supplied and paid for by Contractor.
- On site water & or dedicated 3,000 gal. water truck/trucks to be supplied within 300' of application site, water hydrant/=, all permits, fee's/costs, & meter(w/2.5"male Fire Hydrant thread), to be supplied by Contractor/Owner. Consistent work no Standby/wait time.
- Standby/Wait time to be charged as per inclusions.
- Modifications to the SWPPP in response to requirements of the National Pollutant Discharge Elimination System(NPDES) General Permit pursuant to Order No. 2009-0009-DWQ, additional SWPPP measures, including additional best management practices (BMPs) and monitoring. Changes or upgrades to the specified/included material types and rates.
- **Warranty, Reseeding, *Watering*, Maintenance, Establishment & Protection of work.** The success of Bid Items is based on environmental conditions, care & maintenance. Green Growth Industries is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.

*Estimating Office:*
6060 Sunrise Vista Dr. Ste.1240
Citrus Heights, CA 95610
916.722.8830
FAX: 916.722.8840

*Corporate Office:
57 California Ave. Suite J
Pleasanton, CA 94566
925.484.0830
Fax: 925.484.0937



**Re: EROSION CONTROL BMP & HYDROSEED PROPOSAL**
**CT #04-3G59U4 – San Joaquin**

**GGI Proposal Number: 0816160E**
**DIR Registration No. 1000004803**

Green Growth Industries will provide insurance our standard coverage that includes: General Liability 1 million per occurrence plus 3 million umbrella for a total of 4 million per occurrence and annual aggregate, Auto Liability 1 million, Umbrella Liability 3 million and Workers Comp 1 million. Special right of way insurance excluded.

| Item # | | Description | Unit | Est. Quantity | Unit Price | Extension |
|---|---|---|---|---|---|---|
| 17 | 130530 | Temp Hydro Mulch (BFM) | SY | 28,000 | $ 0.47 | $ 13,160.00 |
| 18 | 130620 | Temp Drainage Inlet Protection | EA | 110 | $ 165.00 | $ 18,150.00 |
| 19 | 130640 | Temp Fiber Roll | LF | 53,000 | $ 2.73 | $ 144,690.00 |
| 20 | 130670 | Temporary **Reinforced** Silt Fence w/ESA netting | LF | 23,300 | $ 7.00 | $ 163,100.00 |
| 21 | 130680 | Temp Silt Fence | LF | 4,000 | $ 2.75 | $ 11,000.00 |
| 70 | 210010 | Move in/Move out ( Erosion Control) | EA | 12 | $ 750.00 | $ 9,000.00 |
| 71 | 210300 | Hydromulch | SF | 94,900 | $ 0.076 | $ 7,212.40 |
| 72 | 210350 | Fiber Roll | LF | 138,000 | $ 2.70 | $ 372,600.00 |
| 73 | 210430 | Hydroseed | SF | 94,900 | $ 0.125 | $ 11,862.50 |

**Bid Total: $750,774.90 % OF SBE.**

**Please apply project % to:**

**SBE Credit available: (Certification # at top of page 1).**

**&**

**DVBE/DBE Material Credit available: $ 215,750.00 (Sam's Equipment & Supply, see attached certification #'s).**

Thank you,

Dave Fitts
Chief Estimator/PM
E-mail: dave@greengrowthindustries.com
Phone: (916) 722-8830
M: (916) 919-0236

STATEWIDE TRAFFIC SAFETY & SIGNS™

DIR PW REG#1000001109
EXP. 6/30/2017

# Proposal/Quote

Statewide - Fairfield
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

BID DATE: 08/24/16

CONTRACT INFO
04-3G59U4

PROPOSAL: 107912

ESTIMATOR
Corey Beavers

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
04-3G59U4
04-ALA-580-0.0_8.026.1
LIVERMORE, CA

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|---|---|---|---|---|
| | ITEMS #004, #007, & #010, ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC | | | |
| | ITEM #114 MUST BE DONE IN CONJUNCTION WITH ITEMS #112 AND #113; NO SPLITTING OF BID ITEMS ITEM #115 & #116 AND #121 MUST BE DONE IN CONJUNCTION WITH ITEMS #117, #118, #119, AND #120; NO SPLITTING OF BID ITEMS | | | |
| | THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT | | | |
| 1 | **CONSTRUCTION AREA SIGNS** | | | |
| 005 | **TRAFFIC CONTROL SYSTEM** | 1 LS | 39660.00/LS | 39,660.00 |
| | **SPECIFICATIONS:** | 1 LS | 0.000/LS | |
| | 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN | | *$1,450.00/8 HRS. | |
| | 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN** | | *$900.00/8 HRS. | |
| | Connector/Ramp closure with Detour during lane closure | | *$100.00/EACH | |
| | Additional Lanes, Ramps, and/or Miles | | *$50.00/EACH | |
| | Additional T.C. Truck (no equipment) | | *$225.00/SHIFT | |
| | Additional T.C. Tech | | *$625.00/8 HRS. | |
| | Impact Attenuator Vehicle with Driver | | *$900.00/8 HRS. | |
| | FLAGGING - 2 MEN / DAY (T-13)/NO Rumble Strips | | *$1,400.00/8 HRS. | |
| | FLAGGING - 2 MEN / NIGHT (T-13)/NO Rumble Strips / 2 Light Sources | | *$1,450.00/8 HRS. | |
| | FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips | | *$1,700.00/8 HRS. | |
| | FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources | | *$1,750.00/8 HRS. | |

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
$350.00/day; $1,200.00/1 week; $3,000.00/4 weeks; $150.00 delivery & $150.00 pick up each
Surcharge $0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
** Contractor to supply "qualified" help if needed for set up and pick up.
- Overtime $95.00/8-12 hrs/man; Doubletime $115.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at $30.00 per 1/2 hour/man, each direction.
- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664
C-8 License #962387 DIR# 1000013903

**DOT UDBE, DBE #36919 / CMD (City and County of San Francisco), LBE #011715240**
**BART, WBE #3014 /State of California Micro SB#51072 DIR#1000013903**
**Federal Gov't CAGE#52ZA0**

September 13, 2016

Scott Edwards
Granite Construction Company - Sacramento
4001 Bradshaw Road
Sacramento, CA 95827

**Project: CALTRANS Rte 580 Contract No. 04-3G59U4 ALAMEDA AND SAN JOAQUIN**

Dear Scott:

Cal-Con Pumping, Inc. is a woman owned company with over 40 years experience in the concrete construction industry. Cal-Con is able to provide you with concrete pumping needs for the Federal Government, public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. References can be provided upon request.

To furnish, pump and place concrete for a project, Cal-Con does not provide a standard rate as cubic yard rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon request based on cost plus fixed fee. Additionally Cal-Con will provide labor at cost plus fixed fee.

Cal-Con Pumping, Inc. is a CUF compliant company.

Listed below is our pricing schedule for this project:

| Equipment | Rates Per Hour | Yardage Rates |
|---|---|---|
| Truck Mounted Line Pump | $135.00 per hour with a (5) hour minimum | $4.00 per cubic yard |
| 32 Meter Boom Pump (105') | $170.00 per hour with a (5) hour minimum | $2.75 per cubic yard |
| 39 Meter Boom Pump (126') | $195.00 per hour with a (5) hour minimum | $3.00 per cubic yard |
| 47 Meter Boom Pump (151') | $235.00 per hour with a (5) hour minimum | $3.15 per cubic yard |

Terms and Conditions:

- Time starts when we leave our yard until we are washed out and return to our yard.
- Overtime after 8 hours or past 2:00PM and prior to 4:00AM @ $36.00 per hour After 12 hours double time will apply @ $72.00 per hour. Saturday pours overtime @ $36.00 per hour for the first 8 hours and double time @ $72.00 per hour after that. Sundays and Holidays double time @ $72.00 per hour will apply
- System will be charged @ $1.00 per foot after the first 100 feet.
- Slurry and permit fees of $55.00 will be charged on every pour.

10.5 HR X $195 = $2,047.50
41 CY X $3 = $123
$2,170.50

1 Avenue of The Palms Avenue, Suite 212 San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664
C-8 License #962387 DIR# 1000013903

- A 5% Fuel Surcharge will apply
- Wash out pools $35.00 small $60.00 large
- All pump cancellations must be called in 24 hours in advance of the scheduled pour or pump minimum rates will apply
- Cal-Con Pumping, Inc. is not responsible for any costs incurred due to delays or stoppages resulting from the first hour of any mechanical breakdown or failure of equipment.
- Cal-Con Pumping, Inc. can provide other size pumps at fair market value +10% management fee.
- Safety training will be the responsibility of the contractor and should be performed day of first pour.
- Contractor will provide a safe location for the pump, a minimum of 20 feet away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- All afternoon pours are subject to delays from morning pours.

Cal-Con Pumping, Inc. does not accept back charges or responsibility for any costs due to the inability to pump based on the concrete or objects in the concrete. Cal-Con Pumping, Inc. assumes no responsibility for delays caused by improper scheduling of mix trucks, changes in gradation of aggregate or incorrect batching of concrete. Concrete pumps may be subject to occasional mechanical failures and if assured performance is required, standby pumps may be made available at above rates. Net invoice amount is due 30 days after date of service. Past due accounts are subject to a 1.5% monthly finance charge.

This quote is valid through June 30, 2017

If you have any questions, please contact me.

Best Regards,
Nathan Berry, VP/Operations
Cal-Con Pumping, Inc.
415-601-5700
nathan.berry@calconpumping.com

**Maskell Pipe & Supply**

1660 W. Linne Rd., Unit K-yard
Tracy, CA 95377
P: 209-833-6700 F: 209-833-6704

**DATE:** 9/14/2016

**ATTN:** Estimating

**FROM:** *Janet Gonzales*
*janet@maskellpipe.com*

**RE:** Caltrans #04-3G59U4
Alameda, CA

Cover Page + 3

Maskell Pipe has prepared the following proposal to supply the HDPE pipe for the above referenced project. Thank you for your time and consideration in reviewing our quote. We hope you will find this quote not only priced competitively but accurate in regards to the plans and specifications. Thank you and good luck on the bid.

## MASKELL PIPE & SUPPLY IS A:

WBE "Women Owned Business Entity"
DBE "Disadvantaged Business Enterprise"
SMBE "State Minority Business Enterprise"
SWBE "State Women Business Enterprise"
State of CA Licensed Contractor #937869

Stocking Pipe and Fittings 3/4" – 24" DR 11/17
Sizes 1/2" – 65" in any DR available for order
Used HDPE Pipe
HDPE Pipe Rental
Custom Fabrication Equipment
Fusion Machine Rental, Repair, and Sales
Experienced Union and MFG Certified Fusion Technicians

**Maskell Pipe & Supply, Inc.**
**DBA Maskell Fusion Tech Services**
Northern California Branch
1660 W. Linne Rd. K-Yard, Tracy, CA 95377
P: 209-833-6700 F: 209-833-6704
Email: janet@maskellpipe.com

Date 9/14/2016

Estimate # 20161359-TD

CALTRANS 04-3G59U4
ALAMEDA & SAN
JOAQUIN COUNTY

California CSLB No. 937869 (Class A General Engineering)
WBE Supplier Clearinghouse - CPUC - Cert # VON 12070063
SMBE/SWBE CUCP (Caltrans) - Certificate # 40662 BE CUCP (DOT/Caltrans) – Certificate # 40662

Quoted By Janet Gonzales

Quote Expires 10/14/2016

| Description | Branch | Qty | U/M | Price | Total |
|---|---|---|---|---|---|
| BID ITEM NO. 124<br>12" WT CORRUGATED HDPE PIPE | | 60 | | 4.40 | 264.00T |
| BID ITEM NO. 125<br>18" WT CORRUGATED HDPE PIPE | | 8340 ~~7,940~~ | | 8.34 | ~~66,219.60T~~<br>69,555.60 |
| BID ITEM NO. 126<br>18" WT CORRUGATED HDPE PIPE | | 360 ~~340~~ | | 8.34 | ~~2,835.60T~~<br>3002.40 |
| DELIVERED PRICING | | | | | |

Quotations are offered contingent upon the Buyer's acceptance of the Sellers terms and conditions. Seller objects to all other terms and conditions. Future shipments subject to price changes. Seller not responsible for delays by causes beyond our control. Purchaser's sole warranties, if any, are those provided by the manufacturer. SELLER DISCLAIMS ALL EXPRESS OR IMPLIED WARRANTIES, INCLUDING ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS OR FITNESS FOR A PARTICULART PURPOSE. IN NO EVENT WILL SELLER BE LIABLE FOR ANY INCIDENTAL, PUNITIVE, SPECIAL OR CONSEQUENTIAL DAMAGES ARISING DIRECTLY OR INDIRECTLY FROM THE OPERATION OR USE OF THIS PRODUCT, SELLERS LIABILITY, IF ANY, SHALL BE LIMITED TO THE NET SALES PRICE RECEIVED BY THE SELLER.

| | |
|---|---|
| **Subtotal** | $69,319.20 |
| **Sales Tax (9.5%)** | $6,585.32 |
| **Total** | $75,904.52 |

72,822

*Adanta, Inc.*
828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

Adanta

September 13, 2016

Attn: Estimator

Subject: **Caltrans Contract 04-3G59U4**

| *Description* | *Qty* | *Unit Cost* | *Total Cost* |
|---|---|---|---|
| LEAD COMPLIANCE PLAN | 1 | LS | $1,300 |

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz

Kimberly Patz, President

*COLUMBIA ELECTRIC, INC*
1980 DAVIS STREET
SAN LEANDRO, CA 94577
510 430-9505
510 430-1860 (FAX)

# BID

BID DATE 9/14/16
JOB NAME CALTRANS 04-3G59U4 HMA PAVING HIGHWAY 205/580, ALAMEDA & SAN JOAQUIN COUNTIES, CA
ADDENDUMS 6

| ITEM | DESCRIPTION | UNIT | QTY | PRICE | TOTAL |
|---|---|---|---|---|---|
| 176 | FLASHING BEACON SYSTEM | LS | 1 | 123,800.00 | 123,800.00 |
| 177 | RAMP METERING SYSTEM | LS | 1 | 1,630,700.00 | 1,630,700.00 |
| 178 | LIGHTING SYSTEM | LS | 1 | 841,600.00 | 841,600.00 |
| 179 | MODIFYING EXISTING ELECTRICAL SYSTEM | LS | 1 | 90,110.00 | 90,110.00 |
| | | | | | |
| | | | | TOTAL | 2,686,210.00 |

Revised

WE EXCLUDE:

TRAFFIC CONTROL ON MAINLINE (13 SHIFTS NEEDED)
CONCRETE BARRIER REMOVAL AND REPLACEMENT
AC/CONCRETE REMOVAL/RESTORATION
PAINTING
CONTAMINATED MATERIAL HANDLING
PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)
UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)
STAKING
BONDS OR BOND COST
OVERTIME
OCIP/CCIP COST
ENGINEERING
OFFHAUL OF SPOILS

1% Bond

CL # 765902 C-10, A

***STATE OF CALIFORNIA DBE CERTIFICATION # 38529***

***STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003***

*DIR CONTRACTOR REGISTRATION # 1000001478*

JEFF MORSE - 510-485-2961 CELL
GERROD SCRUGGS - 510-913-2050 CELL

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
**DIR# 1000015697**

Bid

Attention: Estimating Department

09-12-16

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **04-3G59U4** . That bids on **09-14-16**. After looking at the plans and specials the following is a bid for item #8 PCMS:

Item# 8 PCMS boards:

Monthly PCMS price is **$850.00** per 30 days, per board
$150.00 delivery per board
$150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,

Rick Vasquez
Estimator
Flash Traffic, Inc.
661 733 2053

36 mo. x $850 = $30,600
Del 2 x 150 = $300
Pickup 2 x 150 = $300
$31,200

# DRAGON
## MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800
Office (559)351-8822 Fax (559) 276-0818
CA No. 0366649

**DBE/WBE/UDBE Firm No. 37444**
**SBE 52655**

**---Quote**
**Granite Construction Company**
**Attn. Zachary Ross**
**Date: 9/14/16**

**Project: Caltrans 04-3G59U4 - Rte. 580 Alameda County & San Joaquin Counties**

**Material: 8,000 Tons - PG 64-16**
**Delivered Price: $335.00 Per U.S. Ton + any applicable taxes**

**ORIGIN: Valero Refining - Benicia**
**DESTINATION: Granite Pleasanton, CA**

---

***5% Crude**
***Standby after 1 hour from scheduled delivery time at $100.00 per hour**
***Pricing based on full loads - 26.00 ton**
*Fuel surcharge - rate increase - add $1.00 for every $.10 increase if California On-Highway reaches $4.15 per gallon. www.eia.gov. $2.756 on bid day.
***add $3.00 on 1/2018**

# TAB "4"

Granite conducted an analysis before advertising for DBE participation to ensure we were making enough work available. The analysis was performed before the estimate was complete and was based on the engineer's estimate for the total cost of the project and historical unit cost for the various items of work.

| Item No. | Code | Item Description | Unit | Quantity | Unit Price | Extended Amount | Total DBE Vaule |
|---|---|---|---|---|---|---|---|
| 10 | 70030 | LEAD COMPLIANCE PLAN | LS | 1 | $2,000 | $2,000 | $2,000 |
| 20 | 80050 | PROGRESS SCHEDULE (CRITICAL PATH METHOD) | LS | 1 | | $0 | $0 |
| 30 | 90105 | TIME-RELATED OVERHEAD (LS) | LS | 1 | | $0 | $0 |
| 40 | 120090 | CONSTRUCTION AREA SIGNS | LS | 1 | | $0 | $0 |
| 50 | 120100 | TRAFFIC CONTROL SYSTEM | LS | 1 | | $0 | $0 |
| 60 | 120159 | TEMPORARY TRAFFIC STRIPE (PAINT) | LF | 809,000 | | $0 | $0 |
| 70 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 640 | | $0 | $0 |
| 80 | 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | LS | 1 | $25,000 | $25,000 | $15,000 |
| 90 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 188,000 | | $0 | $0 |
| 100 | 129100 | TEMPORARY CRASH CUSHION MODULE | EA | 940 | | $0 | $0 |
| 110 | 31337 | TEMPORARY ALTERNATIVE CRASH CUSHION | EA | 4 | | $0 | $0 |
| 120 | 130100 | JOB SITE MANAGEMENT | LS | 1 | | $0 | $0 |
| 130 | 130300 | PREPARE STORM WATER POLLUTION PREVENTION PLAN | LS | 1 | $2,000 | $2,000 | $2,000 |
| 140 | 130310 | RAIN EVENT ACTION PLAN | EA | 101 | | $0 | $0 |
| 150 | 130320 | STORM WATER SAMPLING AND ANALYSIS DAY | EA | 74 | | $0 | $0 |
| 160 | 130330 | STORM WATER ANNUAL REPORT | EA | 3 | | $0 | $0 |
| 170 | 130530 | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | SQYD | 28,000 | | $0 | $0 |
| 180 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 110 | | $0 | $0 |
| 190 | 130640 | TEMPORARY FIBER ROLL | LF | 53,000 | | $0 | $0 |
| 200 | 130670 | TEMPORARY REINFORCED SILT FENCE | LF | 23,300 | | $0 | $0 |
| 210 | 130680 | TEMPORARY SILT FENCE | LF | 4,000 | | $0 | $0 |
| 220 | 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA | 8 | | $0 | $0 |
| 230 | 130730 | STREET SWEEPING | LS | 1 | | $0 | $0 |
| 240 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | 1 | | $0 | $0 |
| 250 | 141103 | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZ WASTE) | LF | 91,900 | | $0 | $0 |
| 260 | 141120 | TREATED WOOD WASTE | LB | 385,000 | | $0 | $0 |
| 270 | 150203 | ABANDON CULVERT (EA) | EA | 3 | | $0 | $0 |
| 280 | 150310 | RAPID SETTING CONCRETE (PATCH) | CF | 170 | | $0 | $0 |
| 290 | 150606 | REMOVE FENCE (TYPE BW) | LF | 540 | | $0 | $0 |
| 300 | 150661 | REMOVE GUARDRAIL | LF | 30,300 | | $0 | $0 |
| 310 | 150714 | REMOVE THERMOPLASTIC TRAFFIC STRIPE | LF | 173,000 | | $0 | $0 |
| 320 | 150722 | REMOVE PAVEMENT MARKER | EA | 96,400 | | $0 | $0 |
| 330 | 150742 | REMOVE ROADSIDE SIGN | EA | 14 | | $0 | $0 |
| 340 | 150770 | REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) | SQFT | 127,000 | | $0 | $0 |

| Item No. | Code | Item Description | Unit | Quantity | Unit Price | Extended Amount | Total DBE Vaule |
|---|---|---|---|---|---|---|---|
| 350 | 150771 | REMOVE ASPHALT CONCRETE DIKE | LF | 62,200 | | $0 | $0 |
| 360 | 31338 | ABANDON EDGE DRAIN CLEANOUT AND VENT | EA | 47 | | $0 | $0 |
| 370 | 31339 | REMOVE EDGE DRAIN | LF | 35,900 | | $0 | $0 |
| 380 | 150809 | REMOVE CULVERT (LF) | LF | 250 | | $0 | $0 |
| 390 | 150820 | REMOVE INLET | EA | 9 | | $0 | $0 |
| 400 | 150854 | REMOVE CONCRETE PAVEMENT (CY) | CY | 7,900 | | $0 | $0 |
| 0.1 | 150857 | REMOVE ASPHALT CONCRETE SURFACING | SQFT | 49,831 | | $0 | $0 |
| 420 | 152430 | ADJUST INLET | EA | 130 | | $0 | $0 |
| 430 | 153103 | COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD | 692,000 | $2 | $1,557,000 | $1,557,000 |
| 440 | 153120 | REMOVE CONCRETE (LF) | LF | 16 | | $0 | $0 |
| 450 | 153215 | REMOVE CONCRETE (CURB AND GUTTER) | LF | 240 | | $0 | $0 |
| 460 | 153221 | REMOVE CONCRETE BARRIER | LF | 7,460 | | $0 | $0 |
| 470 | 153223 | REMOVE UNSOUND CONCRETE | CF | 170 | | $0 | $0 |
| 480 | 153225 | PREPARE CONCRETE BRIDGE DECK SURFACE | SQFT | 50,335 | | $0 | $0 |
| 490 | 153227 | FURNISH POLYESTER CONCRETE OVERLAY | CF | 3,857 | | $0 | $0 |
| 500 | 153228 | F-PLACE POLYESTER CONCRETE OVERLAY | SQFT | 54,645 | | $0 | $0 |
| 510 | 153229 | REMOVE CONCRETE BARRIER (TYPE K) | LF | 100 | | $0 | $0 |
| 520 | 45329 | REMOVE CONCRETE BARRIER (TYPE 60D MODIFIED) | LF | 1,396 | | $0 | $0 |
| 530 | 153240 | REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY) | CY | 3.3 | | $0 | $0 |
| 540 | 155003 | CAP INLET | EA | 1 | | $0 | $0 |
| 550 | 155231 | CULVERT SLURRY-CEMENT BACKFILL | CY | 3,720 | | $0 | $0 |
| 560 | 156585 | REMOVE CRASH CUSHION | EA | 1 | | $0 | $0 |
| 570 | 160102 | CLEARING AND GRUBBING (LS) | LS | 1 | | $0 | $0 |
| 580 | 170101 | DEVELOP WATER SUPPLY | LS | 1 | | $0 | $0 |
| 590 | 190101 | ROADWAY EXCAVATION | CY | 9,390 | | $0 | $0 |
| 600 | 192049 | F-STRUCTURE EXCAVATION (SOLDIER PILE WALL) | CY | 103 | | $0 | $0 |
| 610 | 193006 | F-STRUCTURE BACKFILL (SLURRY CEMENT) | CY | 1,726 | | $0 | $0 |
| 620 | 193029 | F-STRUCTURE BACKFILL (SOLDIER PILE WALL) | CY | 17 | | $0 | $0 |
| 630 | 193030 | F-PERVIOUS BACKFILL MATERIAL | CY | 481 | | $0 | $0 |
| 640 | 193116 | F-CONCRETE BACKFILL (SOLDIER PILE WALL) | CY | 131 | | $0 | $0 |
| 650 | 193119 | F-LEAN CONCRETE BACKFILL | CY | 57 | | $0 | $0 |
| 660 | 194001 | DITCH EXCAVATION | CY | 1,690 | | $0 | $0 |
| 670 | 31340 | LIGHTWEIGHT AGGREGATE IMPORTED BORROW | CY | 740 | | $0 | $0 |
| 680 | 198010 | IMPORTED BORROW (CY) | CY | 5,000 | | $0 | $0 |

| Item No. | Code | Item Description | Unit | Quantity | Unit Price | Extended Amount | Total DBE Vaule |
|---|---|---|---|---|---|---|---|
| 690 | 198210 | SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B3 | SQYD | 2,000 | | $0 | $0 |
| 700 | 210010 | MOVE-IN/MOVE-OUT (EROSION CONTROL) | EA | 12 | | $0 | $0 |
| 710 | 210300 | HYDROMULCH | SQFT | 94,900 | | $0 | $0 |
| 720 | 210350 | FIBER ROLLS | LF | 138,000 | | $0 | $0 |
| 730 | 210430 | HYDROSEED | SQFT | 94,900 | | $0 | $0 |
| 740 | 250401 | CLASS 4 AGGREGATE SUBBASE | CY | 180 | | $0 | $0 |
| 750 | 260203 | CLASS 2 AGGREGATE BASE (CY) | CY | 680 | | $0 | $0 |
| 760 | 280000 | LEAN CONCRETE BASE | CY | 350 | | $0 | $0 |
| 770 | 280015 | LEAN CONCRETE BASE RAPID SETTING | CY | 4,330 | | $0 | $0 |
| 780 | 280200 | REPLACE BASE | CY | 240 | | $0 | $0 |
| 790 | 360200 | BASE BOND BREAKER | SQYD | 2,500 | | $0 | $0 |
| 800 | 370120 | ASPHALT-RUBBER BINDER | TON | 180 | | $0 | $0 |
| 810 | 375035 | PRECOATED SCREENINGS | TON | 2,060 | | $0 | $0 |
| 820 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 200,000 | $8 | $1,600,000 | $960,000 |
| 830 | 390135 | HOT MIX ASPHALT (LEVELING) | TON | 20,300 | $8 | $162,400 | $97,440 |
| 840 | 390137 | RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | TON | 74,100 | $8 | $592,800 | $355,680 |
| 850 | 390403 | RUBBERIZED HOT MIX ASPHALT-OPEN GRADED HIGH BINDER(OGFC) | TON | 29,100 | $8 | $232,800 | $139,680 |
| 860 | 391006 | ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER) | TON | 320 | | $0 | $0 |
| 870 | 393005 | GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT) | SQYD | 301,000 | | $0 | $0 |
| 880 | 394053 | SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENT) | STA | 835 | | $0 | $0 |
| 890 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 2,360 | | $0 | $0 |
| 900 | 394076 | PLACE HOT MIX ASPHALT DIKE (TYPE E) | LF | 49,700 | | $0 | $0 |
| 910 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 15,800 | | $0 | $0 |
| 920 | 394090 | PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) | SQYD | 220 | | $0 | $0 |
| 930 | 397005 | TACK COAT | TON | 1,980 | | $0 | $0 |
| 940 | 31341 | PRECAST JOINTED CONCRETE PAVEMENT | CY | 5,160 | | $0 | $0 |
| 950 | 411105 | INDIVIDUAL SLAB REPLACEMENT (RSC) | CY | 4,700 | | $0 | $0 |
| 960 | 413000 | CRACK AND SEAT | SQYD | 801,000 | | $0 | $0 |
| 970 | 45330 | STEEL SOLDIER PILE (W 24 X 146) | LF | 726 | | $0 | $0 |
| 980 | 490406 | 36" DRILLED HOLE | LF | 718 | | $0 | $0 |
| 990 | 498052 | 60" CIDH CONCRETE PILE (SIGN FOUNDATION) | LF | 53 | | $0 | $0 |
| 1000 | 510060 | F-STRUCTURAL CONCRETE, RETAINING WALL | CY | 41 | | $0 | $0 |
| 1010 | 510080 | F-STRUCTURAL CONCRETE, APPROACH SLAB | CY | 879 | | $0 | $0 |
| 1020 | 510081 | AGGREGATE BASE (APPROACH SLAB) | CY | 84 | | $0 | $0 |

| Item No. | Code | Item Description | Unit | Quantity | Unit Price | Extended Amount | Total DBE Vaule |
|---|---|---|---|---|---|---|---|
| 1030 | 510087 | STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) | CY | 835 | | $0 | $0 |
| 1040 | 510501 | F-MINOR CONCRETE | CY | 1,395 | | $0 | $0 |
| 1050 | 510502 | F-MINOR CONCRETE (MINOR STRUCTURE) | CY | 149 | | $0 | $0 |
| 1060 | 510800 | PAVING NOTCH EXTENSION | CF | 361 | | $0 | $0 |
| 1070 | 511064 | F-FRACTURED RIB TEXTURE | SQFT | 1,025 | | $0 | $0 |
| 1080 | 511118 | CLEAN EXPANSION JOINT | LF | 737 | | $0 | $0 |
| 1090 | 519081 | JOINT SEAL (MR 1/2") | LF | 1,053 | | $0 | $0 |
| 1100 | 519088 | JOINT SEAL (MR 1") | LF | 287 | | $0 | $0 |
| 1110 | 520103 | F-BAR REINFORCING STEEL (RETAINING WALL) | LB | 8,969 | | $0 | $0 |
| 1120 | 560218 | F-FURNISH SIGN STRUCTURE (TRUSS) | LB | 29,975 | | $0 | $0 |
| 1130 | 560219 | F-INSTALL SIGN STRUCTURE (TRUSS) | LB | 29,975 | | $0 | $0 |
| 1140 | 560244 | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | SQFT | 430 | | $0 | $0 |
| 1150 | 560248 | FURNISH SINGLE SHEET ALUM SIGN (0.063"-UNFRAMED) | SQFT | 490 | | $0 | $0 |
| 1160 | 560249 | FURNISH SINGLE SHEET ALUM SIGN (0.080"-UNFRAMED) | SQFT | 200 | | $0 | $0 |
| 1170 | 566011 | ROADSIDE SIGN - ONE POST | EA | 33 | | $0 | $0 |
| 1180 | 566012 | ROADSIDE SIGN - TWO POST | EA | 2 | | $0 | $0 |
| 1190 | 568001 | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | EA | 16 | | $0 | $0 |
| 1200 | 568015 | INSTALL SIGN (MAST-ARM HANGER METHOD) | EA | 6 | | $0 | $0 |
| 1210 | 31342 | RETROREFLECTIVE SHEETING (TYPE X1) | SQFT | 1,120 | | $0 | $0 |
| 1220 | 575004 | F-TIMBER LAGGING | MFBM | 8 | | $0 | $0 |
| 1230 | 590120 | CLEAN AND PAINT STEEL SOLDIER PILING | LS | 1 | | $0 | $0 |
| 1240 | 620061 | 12" ALTERNATIVE PIPE CULVERT (TYPE A) | LF | 50 | | $0 | $0 |
| 1250 | 620101 | 18" ALTERNATIVE PIPE CULVERT (TYPE A) | LF | 7,930 | | $0 | $0 |
| 1260 | 620102 | 18" ALTERNATIVE PIPE CULVERT (TYPE B) | LF | 340 | | $0 | $0 |
| 1270 | 31343 | F-CONCRETE BACKFILL (PIPE TRENCH) (RAPID STRENGTH CONCRETE) | CY | 103 | | $0 | $0 |
| 1280 | 665011 | 12" CORRUGATED STEEL PIPE (.064" THICK) | LF | 96 | | $0 | $0 |
| 1290 | 665016 | 18" CORRUGATED STEEL PIPE (.064" THICK) | LF | 220 | | $0 | $0 |
| 1300 | 665717 | 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK) | LF | 460 | | $0 | $0 |
| 1310 | 681132 | GEOCOMPOSITE DRAIN | SQFT | 159 | | $0 | $0 |
| 1320 | 692005 | 12" ENTRANCE TAPER | EA | 1 | | $0 | $0 |
| 1330 | 721026 | F-ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY) | CY | 10 | | $0 | $0 |
| 1340 | 729011 | ROCK SLOPE PROTECTION FABRIC (CLASS 8) | SQYD | 29 | | $0 | $0 |
| 1350 | 730040 | MINOR CONCRETE (GUTTER) (LF) | LF | 141 | | $0 | $0 |
| 1360 | 730070 | DETECTABLE WARNING SURFACE | SQFT | 12 | | $0 | $0 |

| Item No. | Code | Item Description | Unit | Quantity | Unit Price | Extended Amount | Total DBE Vaule |
|---|---|---|---|---|---|---|---|
| 1370 | 731504 | MINOR CONCRETE (CURB AND GUTTER) | CY | 14 | | $0 | $0 |
| 1380 | 731623 | MINOR CONCRETE (CURB RAMP) | CY | 3.3 | | $0 | $0 |
| 1390 | 733000 | PRE/POST CONSTRUCTION SURVEYS | EA | 1 | | $0 | $0 |
| 1400 | 750001 | F-MISCELLANEOUS IRON AND STEEL | LB | 73,024 | | $0 | $0 |
| 1410 | 800007 | FENCE (TYPE BW, 5-STRAND, METAL POST) | LF | 540 | | $0 | $0 |
| 1420 | 31344 | CONCRETE BARRIER MARKER | EA | 180 | | $0 | $0 |
| 1430 | 820107 | DELINEATOR (CLASS 1) | EA | 210 | | $0 | $0 |
| 1440 | 820118 | GUARD RAILING DELINEATOR | EA | 300 | | $0 | $0 |
| 1450 | 820134 | OBJECT MARKER (TYPE P) | EA | 54 | | $0 | $0 |
| 1460 | 820151 | OBJECT MARKER (TYPE L-1) | EA | 47 | | $0 | $0 |
| 1470 | 832007 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 30,600 | | $0 | $0 |
| 1480 | 832070 | VEGETATION CONTROL (MINOR CONCRETE) | SQYD | 11,100 | | $0 | $0 |
| 1490 | 839302 | SINGLE THRIE BEAM BARRIER (WOOD POST) | LF | 3,660 | | $0 | $0 |
| 1500 | 839311 | DOUBLE THRIE BEAM BARRIER (WOOD POST) | LF | 480 | | $0 | $0 |
| 1510 | 839521 | F-CABLE RAILING | LF | 141 | | $0 | $0 |
| 1520 | 839542 | TRANSITION RAILING (TYPE DTB) | EA | 1 | | $0 | $0 |
| 1530 | 839543 | TRANSITION RAILING (TYPE WB-31) | EA | 29 | | $0 | $0 |
| 1540 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 22 | | $0 | $0 |
| 1550 | 839584 | ALTERNATIVE IN-LINE TERMINAL SYSTEM | EA | 20 | | $0 | $0 |
| 1560 | 839585 | ALTERNATIVE FLARED TERMINAL SYSTEM | EA | 24 | | $0 | $0 |
| 1570 | 839591 | CRASH CUSHION, SAND FILLED | EA | 1 | | $0 | $0 |
| 1580 | 839701 | CONCRETE BARRIER (TYPE 60) | LF | 700 | | $0 | $0 |
| 1590 | 839702 | F-CONCRETE BARRIER (TYPE 60A) | LF | 135 | | $0 | $0 |
| 1600 | 839703 | CONCRETE BARRIER (TYPE 60C) | LF | 27,800 | | $0 | $0 |
| 1610 | 45331 | CONCRETE BARRIER (TYPE 60D MODIFIED) | LF | 1,537 | | $0 | $0 |
| 1620 | 31345 | CONCRETE BARRIER (TYPE 60R) | LF | 84 | | $0 | $0 |
| 1630 | 31346 | CONCRETE BARRIER (ANCHOR BLOCK) | LF | 120 | | $0 | $0 |
| 1640 | 45332 | CONCRETE BARRIER (TRANSITION) | LF | 82 | | $0 | $0 |
| 1650 | 31347 | 4" TRAFFIC CONTRAST STRIPE BLACK PAINT | LF | 18,200 | | $0 | $0 |
| 1660 | 31348 | 4" TRAFFIC CONTRAST STRIPE BLACK PAINT (BROKEN 18-12) | LF | 20,000 | | $0 | $0 |
| 1670 | 846001 | 4" THERMOPLASTIC TRAFFIC STRIPE (NIGHT VISIBILITY) | LF | 194,000 | | $0 | $0 |
| 1680 | 846004 | 4" THERMO STRIPE (NIGHT VISIBILITY) (BROKEN 17-7) | LF | 760 | | $0 | $0 |
| 1690 | 846007 | 6" THERMOPLASTIC TRAFFIC STRIPE ( NIGHT VISIBILITY) | LF | 1,330 | | $0 | $0 |
| 1700 | 846009 | 8" THERMOPLASTIC TRAFFIC STRIPE (NIGHT VISIBILITY) | LF | 9,760 | | $0 | $0 |

| Item No. | Code | Item Description | Unit | Quantity | Unit Price | Extended Amount | Total DBE Vaule |
|---|---|---|---|---|---|---|---|
| 1710 | 846012 | THERMO CROSSWALK / PAVEMENT MARK ( NIGHT VISIBILITY) | SQFT | 4,810 | | $0 | $0 |
| 1720 | 31349 | 4" THERMO STRIPE (BROKEN 34-14) (NIGHT VISIBILITY) | LF | 207,000 | | $0 | $0 |
| 1730 | 850101 | PAVEMENT MARKER (NON-REFLECTIVE) | EA | 62,000 | | $0 | $0 |
| 1740 | 850111 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 49,000 | | $0 | $0 |
| 1750 | 860090 | MAINTAINING EXISTING TMS ELEMENTS | LS | 1 | $50,000 | $50,000 | $30,000 |
| 1760 | 860604 | FLASHING BEACON SYSTEM | LS | 1 | $50,000 | $50,000 | $30,000 |
| 1770 | 861100 | RAMP METERING SYSTEM | LS | 1 | $50,000 | $50,000 | $30,000 |
| 1780 | 870200 | LIGHTING SYSTEM | LS | 1 | $50,000 | $50,000 | $30,000 |
| 1790 | 872130 | MODIFYING EXISTING ELECTRICAL SYSTEM | LS | 1 | $50,000 | $50,000 | $30,000 |
| 1800 | 999990 | MOBILIZATION | LS | 1 | | $0 | $0 |
| | | | | | **TOTALS** | **$4,424,000** | **$3,278,800** |
| | | | | | **E.E. / %** | **$56,000,000.00** | **5.86%** |

# TAB "5"

*Granite regularly attends various outreach events where we meet many minority firms and potential sub and suppliers on project we pursue as a prime bidder*

## Granite Construction Company Additional Outreach Efforts

## Outreach Event Participation

| Date | Hosting Agency | Name of Event | GCC Attendees | Targeted Firms |
|---|---|---|---|---|
| 8/16/2016 | AGC - CA / Delta-Sierra District Construction Leadersip Council | Membership Mixer | Kelly Curtis, Steve Lynch, Bill Lauesen, Pete Cavallini | SBE/DBE/MBE/WBE/DVBE |
| 6/15/2016 | Port of Oakland | Breakfast of Champions | Sponsor | SBE/DBE/MBE/WBE/DVBE |
| 1/20/2016 | Caltrans | Prime Contractor Training | Brittnay Keshka | Prime/ DBE/DVBE/SB |
| 6/18/2015 | Caltrans District 11 | Imperial County Business Outreach & I-8 Update | Tami Speer<br>Carolyn Maness | SBE/DBE |
| 6/18/2015 | Caltrans | I-8 Rehab Project Contractors and Industry Outrea | Scott Tease | SB / WBE / DBE / MBE / DVBE |
| 5/21-5/22/2015 | Granite - Desert Cities Region | DBE Operational Implementation Training | All Desert Cities Estimators, PMs, PEs, Accounting, Materials, and Construction Support Staff | s employee handling DBE/SB/WBE |
| 5/4/2016 | Sacramento Regional The Connecting Point | Small Business Outreach | Deon Good | SB / WBE / DBE / MBE / DVBE |
| 4/15/2015 | NAWIC | Region 9 Forum Meetings | Cindy Johnsen | WBE |
| 3/18/2015 | Nevada DOT | Project Neon DBE Workshop | Representing Neon Mobility Constructors (NMC) Team:<br>Tami Speer, Granite<br>John Dudasch, Granite<br>John McClure, Granite<br>Frank Achuff, Granite<br>Stacey Jeffers, Skanska<br>Scott MacKenzie, AZTEC<br>Tom Lane, Louis Berger | DBE |
| 1/30/2015 | Alameda County Public Works Agency | 2015 Construction Contracting Opportunities | Teresa Rothney | SBE/WBE/DBE/MBE/DVBE |
| 1/14/2015 | Port of Oakland | Contracting 101 with the Port of Oakland | Teresa Rothney | SBE/WBE/DBE/MBE/DVBE |
| | | | | |