STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

2018 DEC 18 AM 11:36

CONTRACT NO: 04-3G6904

BID AMOUNT: $ 2,478,162.50

BID OPENING DATE: 12.13.18

Second Bidder

BIDDER'S NAME: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

DBE GOAL FROM CONTRACT %: 14

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	10	$637,236.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
*****SEE ATTACHED SUMMARY SHEET*****				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	
	$ 446,241.97
	18.01 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12.17.18

Date

707.455.7033

(Area Code) Tel. No.

GABE FARNCROFT

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

DBE COMMITMENT - DETAILED BREAKDOWN

Contract No. 04-3G6904
Bid Amount $2,478,162.50
Bid Opening Date 12.13.18
Bidder Name Bridgeway Civil Constructors, Inc.
DBE Goal 14%

Bid Item No.	Item of Work and Description of Services to be Subcontracted or Materials to	Work Catergory Codes	Name of DBE(s)	Amount
55 & 57 PARTIAL	GRIND AND GROOVE BRIDGE	C1901	ABSL CONSTRUCTION	$ 32,100.00
	DECKS AND APP. SLABS ONLY	C5501	29393 Pacific St.	
		C1522	Hayward, CA 94544	
		C1940	510.727.0900	
		C5135		
		C1920	Firm ID 5270	
		C1531		
		C1601		
		C4201		
		C5570		
		C1201		
		C1910		
		C1930		
		C5105		
		C5124		
57 & 61 PARTIAL	SAWCUT TYPE R APP SLABS	C1200, C1522	Austin Enterprise	$ 59,902.40
	FURNISH AND INSTALL JT SEAL	C1901, C3701	13421 Snow Road	
		C401, C4040,	Bakersfield, CA 93314	
		C4101, C4201	991-589-1001	
		C5100, C5111		
		C5150, C5190	Firm ID 13602	
43 THROUGH 49	MOVEIN/MOVE-OUT (EROSION CONTROL)	C2021	Nitta Erosion Control	$ 17,485.40
	DRY SEED, ROLLED EROSION CNTRL	C2030	3778 Del Mar Ave	
	PRODUCT, HYDROMULCH, FIBER	C2066	Loomis, CA 95650	
	ROLLS, HYDROSEED, COMPOST	C8001	916.652.7459	
	T	C27		
		C59	Firm ID 217	
4 PARTIAL	TRAFFIC CONTROL - LANE	C1531, C1211	ROLL 'N ROCK	$110,320.00
	AND RAMP CLOSURES ONLY	C1201,C1910	CONSTRUCTION, INC.	
		C3910,C31	5527 TRUCK VILLAGE DR.	
		C61,D49	MOUNT SHASTA, CA	

			530.925.1408	
			Firm ID 41928	
13, 20,	Prepare SWPPP, REAP's,	C8765	Tully Consulting Group	$ 52,240.00
	Sampling and Analysis Day,	C8852	1650 N. Lincoln St, St.A	
	Annual Report, Weekly	C8720	Dixon, CA 95620	
	Inspection, Storm Inspection	C8722	707.693.1926	
			Firm ID 38300	
14,15,16,23,26 & 65	Material Supply for	C0670, C0698	Water Components &	$ 29,654.17
ALL PARTIAL	TEMP DI PROTECTION, TEMP REIN.	C0685, C0621,	Building Supply, Inc.	
	SILT FENCE, TEMP CONST ENTRANCE	C0680,C 0612	44 Simms St.	
	TEMP CREEK DIVERSION,	C0699	San Rafael, CA 94901	
	TEMP ESA FENCE, APC			
			Firm ID 27363	
9,53,54,55 & 86	TRUCK FOR MATERIALS - 292 HRS	C0639	ALL CITY TRUCKING, INC.	$ 72,240.00
ALL PARTIAL FOR		C9602	1941 Jackson St.	
FLATBED TRUCKING	TRUCK FOR MATERIAL - 396 HRS	C0625	Oakland, CA 94612	
		C9774	510.438.8996	
16,17,23,52,56,				
57,63,64,65,66			Firm ID 36987	
ALL PARTIAL FOR				
END DUMP				
TRUCKING				
77 AND 78 PARTIAL	FORM/POUR/STRIP/FINISH	C5111, C8331	DEES BURKE ENGINEERING	$ 20,010.00
	BARRIER RAIL		CONSTRUCTORS, LLC	
			117 E. COLORADO BLVD	
			SUITE 600, PASADENA CA	
			FIRM ID 43430	
3,7,10	CONSTRUCTION AREA	C1901	Schotka Construction, Inc.	$ 14,510.00
	SIGNS, CHANNELIZER	C5501	5555 Napa-Vallejo Hwy	
	SURFACE MOUNTED,	C1940	American Canyon, CA	
	TEMP CRASH CUSHION	C5620		
		C1920	707.265.6977	
		C1601		
		C5570		
		C9980		
		C1200		
		C1930		
		C5601		

25,71,73,75,76,79	TREATED WOOD WASTE, GUARD	C8391,C0683	PC&N CONSTRUCTION, INC.	$ 37,780.00
	POST), MIDWEST	C8320	5301 BYRON HOT SPRINGS RD	
	GUARDRAIL SYSTEM, TRANSITION		BYRON, CA	
	RAILING, ALT IN-LINE TERM SYS.,		925.634.4567	
	REMOVE GUARDRAIL			
			Firm ID 39218	

Grand Total	$ 446,241.97
Total DBE Percentage	18.01%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: ROLL 'N ROCK

Name of DBE representative: BONNIE HEILE

DBE certification number: 41928

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
4 PARTIAL	LANE CLOSURES ONLY	$110,320.00
	Total	$110,320.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Bonnie Heile

Signature of DBE's authorized representative:

Bonnie Heile

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/14/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Roll 'N Rock Construction Inc.

5527 Truck Village Drive
Mount Shasta, CA 96067

Email: rollnrockinc@nctv.com
Phone: (530) 925-1408
Fax: (530) 926-0450

10.02

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
DBE # 41928 ~ MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 12-4-18 TO: General Contractors ATTN: Estimators

Contract Number: **04-3G6904**

Item # 3 Construction Area Signs (Furnish, Install, and Remove)

- Stationary CAS **Price: $5,200.00**
- Funding Signs **Price: N/A**
- Motorist/Traffic Handling/Speed Reduction/ETC. signs upon request **Price: N/A**
- $800 fee for USA locations of signs
- Traffic control excluded
- These prices are valid even if Roll'n Rock does not provide traffic control
- Number of Mobilizations Included: 2 (Price per additional Mobilization: $1,600.00)

Item #4 Traffic Control (T-13)

- 8Hr. shift with 2 flaggers **Price: $1,400.00**
- 8Hr. shift extra flagger (if needed) **Price: $650.00**
- Saturdays and Overtime rate per hr. **Price: $105.00**
- Sundays and holidays rate per hr. **Price: $120.00**
- **No additional charges for night work**

66 Day x 1400 = 92,400
8 Sat. x 2240 = 17920

Item #4 Traffic Control (T-13)

- Quoted rates include all cones and advanced warning signs as needed. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

$110,320

Item #4 Pilot Car (T-13)

- 8Hr. shift pilot car with driver **Price: $800.00**
- Saturdays and Overtime pilot car with driver, per hr. **Price: $110.00**
- Sundays and holidays rate per hr. **Price: $125.00**

Item #8 Portable Changeable Message Board

- **Message Board:**
  - Per Day $300.00 Per Week $600.00 Per Month $1,200.00
- **Message Board Delivery:**
  - Rate: $95.00 hr. port to port if Roll 'N Rock provides Traffic Control

Item #4 Rumble Strips

- Per Day $300.00 Per Week $700.00 Per Month $1,400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

DRAFT

Roll 'N Rock Construction Inc.

Item #4 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

- 8Hr. shift with 1 TC person, cone truck and 1 arrow board **Price: $1,000.00**
- 8Hr. shift with 2 TC persons, cone truck and 1 arrow board **Price: $1,500.00**
- 8Hr. shift extra TC person (if needed) **Price: $650.00**
- Saturdays and Overtime rate per TC person per hr. (truck included) **Price: $110.00**
- Sundays and holidays rate per hr. **Price: $125.00**
- **No additional charges for night work**

Item #4 Additional Closures – Same Crew (T-10, T-11 and T-14)

- Additional lane closure/opposite direction (includes arrow board) **Price: $150.00**
- Additional ramp closure **Price: $150.00**
- Additional detour (6 signs or less) **Price: $150.00**

Item #4 Traffic Control (T-10, T-11 and T-14)

- Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Attenuator Truck

- **Attenuator Truck:**
  - Per Day $600.00 Per Week $1,600.00 Per Month $4,000.00
  - Fuel not included in rental rate
- **Attenuator Truck Delivery:**
  - Rate: $100.00 hr. port to port if Roll 'N Rock provides Traffic Control

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Respectfully Submitted by,

Bonnie Heile

Bonnie Heile
President / CEO
Roll'n Rock Construction Inc.

DRAFT

Roll 'N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgement & Agreement: By appointing or listing Roll 'N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll 'N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional $500.00 will apply, per occurrence.

Roll 'N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll 'N Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add $27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll 'N Rock Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention requirements. If this condition cannot be met by the Prime Contractor, Roll 'N Rock Construction Inc. will hire an additional man at the Prime Contractor's expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.

Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor's staff, this includes batteries. Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily record of items used will be provided by Roll 'N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of $5.00 per gallon.

For safety of the public, contractors and employees of Roll 'N Rock Construction Inc., traffic control duties shall not be performed during hours of darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll 'N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial Auto, and Worker's Compensation).

Payments: Roll 'N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay reasonable attorney's fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work. Monthly payments must be received in full by Roll 'N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll 'N Rock Construction Inc. and its employees, products, or work performed, the Prime Contractor shall promptly notify and give Roll 'N Rock Construction Inc. first opportunity to correct such problems. We look forward to working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature:_____ **Printed Name:**_____ **Date:**_____

On Behalf of (Company Name):_____ **Position/Title:**_____

Back To Query Form

Search Returned 1 Records

Mon Mar 05 08:58:37 PST 2018

Query Criteria
Zip Code: 96067
Firm Type: DBE

Firm ID	41928
Firm/DBA Name	ROLL' N ROCK CONSTRUCTION INC
Address Line1	5527 TRUCK VILLAGE DRIVE
Address Line2	
City	MOUNT SHASTA
State	CA
Zip Code1	96067
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rocknrollcon@gmail.com
Contact Name	BONNIE HEILE
Area Code	(530)
Phone Number	925-1408
Extension	
Alt Area Code	(530)
Alt Phone Number	925-5365
Extension	
Fax Area Code	(530
Fax Phone Number	926-0450
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 08; 11; 12; 15; 18; 25; 34; 45; 47; 52; 53; 54; 57; 58;
Districts	01; 02; 03; 06;
DBE NAICS	237310; 237990; 561990;
ACDBE NAICS	
Work Codes	C1531 PLANE ASPHALT CONCRETE; C1211 TRAFFIC FLAGGERS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D49 Tree Service;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: AUSTIN ENTEPRISE

Name of DBE representative: PATTI AUSTIN/TY CONNER

DBE certification number: 13602

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
57 PARTIAL	STRUCTURAL CONC APP TYPE R-SAWCUT FOR DEMO	$59,902.40
61 PARTIAL	BONDED JOINT SEAL MR 1"-WIDEN, PREP, FURN. AND	
	INSTALL JOINT SEAL	
	Total	$59,902.40

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Patti Conner

Signature of DBE's authorized representative:

Patti Conner

Printed name of DBE's authorized representative:

PRESIDENT

Title of DBE's authorized representative:

12/12/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001
Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

P
8:33

BID PROPOSAL

Contract: **CDOT** # 04-3G6904
Rt 80, Fairfield

Add # 1 noted

Bid Date: December 13, 2018

BID ITEM # 57 / Structural Concrete Approach (Type R) (portion):

320 cy Saw cut for demo only

4,820 lf+- 12" deep reinforced PCC saw cut and vacuum.....$7.92 / lf..... $38,174.40

Conditions:

1. Contractor to provide traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and an approved slurry disposal site.
4. One mobilization included. Additional mobs @ $2,500.00 each.
5. Three weeks written notice required for scheduling of manpower and equipment.
6. A copy of this proposal to be used as an attachment in force in subcontract.

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001
Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

P
8.33

BID PROPOSAL

Contract: CDOT # 04-3G6904
Rt 80, Fairfield

Add # 1 noted

Bid Date: December 13, 2019

BID ITEM # 61 / Bonded Joint Seal (MR 1") (portion):

224 lf Widen, prep, furnish and install joint seals.....$97.00 / lf.....$21,728.00

Conditions:

1. Contractor to provide traffic control as needed. **3 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at $2,500.00 each.
5. Three weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory
Insurance: $5,000,000.00 Liability
No Bonding

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: SCHOTKA CONSTRUCTION, INC.

Name of DBE representative: DIANE SCHOTKA

DBE certification number: 33099

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
3,7,10	CONT. AREA SIGNS, CHANN. SURF. MOUNTED TEMP CRASH CUSHION	$14,510.00
	Total	$14,510.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka

Signature of DBE's authorized representative:

Diane Schotka

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/13/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

8
9:14

Schotka Construction, Inc.

Project: Dan Wilson Creek Bridge, Solano County 04-3G6904
Bid date: December 13, 2018

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
3	Construction Area Signs	1 LS	$4,350.00	$4,350.00
7	Channelizer surf mounted	10 EA	$50.00	$ 500.00
10	Temp Crash Cushion	28 EA	$345.00	$9,660.00
~~71~~	~~Guard Railing Delineator~~	12 EA	$50.00	~~$ 600.00~~

Exclusions/ Conditions:

1. Price does not include bond.
2. Max insurance limits GL and Auto $1mil + $1 mil excess.
3. Require 3 weeks notice prior to mobilization.
4. Items 7 & 10 must be taken together.
5. Item 3 includes:
   covering signs upon installation only
   signs indicated on CS & SC Plans
   No CMS boards, No daily traffic control
6. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement or reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. One addenda acknowledged.
9. This proposal is good for thirty (60) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2020, DIR #1000002520.
11. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: ALL CITY TRUCKING INC.

Name of DBE representative: ROGER RANDHAWA

DBE certification number: 36987

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
9,53,54,55, & 86	FLATBED TRUCKING	$30,660.00
ALL PARTIAL		
16,17,23,52,56	END DUMP TRUCKING	$41,580.00
57,63,64,65,66		
67,68 ALL		
PARTIAL		
	Total	$72,240.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

ROGER R

Printed name of DBE's authorized representative:

MANGER

Title of DBE's authorized representative:

12/13/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ALL CITY TRUCKING INC.

1941 Jackson St,Oakland,CA 94612
Mailing Address: P.O.Box 1275
Fremont, CA 94538
Tel: 510-438-8996, Fax: 510-657-1200
E-mail: allcitytrucking101@yahoo.com

Timely and courteous service is our goal
ACT
WBE / DBE / SBE / MBE CERTIFIED

Federal ID # 36-4638137

GOT DIRT??
GOT CONCRETE???

Customer Satisfaction Guaranteed

8:27

DIR#1000014934. **PRICE QUOTE** **DBE/SBE # 036987**

Attn: ***ESTIMATING DEPT.*** **Date:** 12/12/18

Project & location: 2018 HOOVER FIELD SYNTHETIC TURF REPLACEMENT PROJECT, REDWOOD CITY.

The detail number of loads, tons and/or hours determine the final dollar amount

WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.

Off Haul Clean Dirt @ $465.00 per Load - (ENDDUMP/SD TRUCKING & DUMPING FEE INCLUDED) (NO CONTAMIMANTS/NO HAZARDOUS)
Complete Analytical must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling; otherwise, extra cost will apply. No Mud,No Mix.(Dirt haul day time only)

IMPORT /EXPORT HOURLY PRICES GOOD TO DATE 12/31/18.

$ 95.00 per Hour (10 wheeler Trucking)	$ 110.00 per Hour (Transfer Trucking)
$ 105.00 per Hour (End Dump Trucking)	$ 105.00 per Hour (Flat Bed Trucking)
$ 107.00 per Hour (Semi Bottom Trucking)	$ 125.00 per Hour (High Side Trucking)
$ 107.00 per Hour (DBL. Bottom Trucking)	**$ 105.00 per Hour (Super Dump Trucking)**
$ 135.00 Per Hour (Sweeper Truck)	$ 125.00 per Hour (Water Truck)
$ 145.00 per Hour (Lowbed Heavy Equipment haul)	$ 125.00 per hour (Lowbed small equipment)

This is a quotation on the goods named, subject to the conditions noted below:

Terms & conditions: Tonnage or load price are valid with standby time, the both loading and unloading sites must be within ten minutes per truck, any time over ten minutes will be charged at $1.70/minute, paid in full; otherwise, hourly rates will charged for all trucks. six hour minimum for day &eight Hour minimum on night jobs work. Highsides Lowbeds,water trucks and Sweeper truck minimum eight hours charge on each job . All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Any trucks cancelation we need to know before four hours from the dispatch time otherwise customer will responsible to pay minimum four hours. Customer agree to pay four dollar extra Saturday or night work and five Dollar extra on Sunday work.Flatbeds six hours minimum charge day work and Saven hours on night work.Customer agree to pay gross travel running time on the last load from dumpsite to jobsite on hourly jobs. Customer agree to pay five percent extra for union dues initiation fees on all union jobs.Extra half hour cleaning time will be charged on an hourly basis for asphalt jobs, **For projects requiring Certified Payroll reporting add $10.00/hour (on-site trucking) and $8.00/hour (import/off haul) Rate apply to DIR covered projects, rates may not apply to projects covered by a PLA.**Customer agrees to pay the any bridge toll if applicable on job. **Trucking Supply Based On Availability At Time Of Dispatch.**

Now Company Dump Sites Accept Dirt, Grinding, Broken Asphalt and Other Materials.

LABOR AFFILIATION: UNION.(TEAMSTERS)

MWBE,DGS SBE, DBE,MBE,SLEB OAKLAND, SLBE ACTIA, EBMUB, SFPUC SLBE ...CERTIFIED

If any question, please feel free to call ROGER at 510-461-8287 or email at allcitytrucking101@yahoo.com OR estimating@allcitytrucking.com

CA MOTOR CARRIER # 0374055.

Flatbed Trucking

Item	Hrs
9	180
53	48
54	8
55	8
86	48

Total = 292 hrs X 105 = 30,660

End Dump

Item	Hrs	Item	Hrs
16	24	63	32
17	16	64	8
23	80	65	8
52	2	66	8
56	24	67	8
57	180	68	6

Total = 396 x 105 = 41580

Grand Total = $72,240.00

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: DEES BURKE ENGINEERING CONSTRUCTORS

Name of DBE representative: SHANE DEES/BRYN BURKE

DBE certification number: 43430

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
77 PARTIAL	FORM/POUR/STRIP FINISH CONCRETE BARRIER TYPE	$20,010.00
78 PARTIAL	736MOD AND TYPE 736B	
	Total	$20,010.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Bryn Burke

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/14/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DBE
DEES | BURKE
ENGINEERING CONSTRUCTORS

P
10:43

Phone: 626-228-3670
Fax: (626) 228-3521
CA License # 1012305
DIR # 1000036375

CA DBE CERT ID: 43430
CA DGS SB CERT ID: 2001615
LA METRO SB CERTIFIED: 7416

Proposal: 181213B
Date: 12/13/2018

To:	Project:
Bridgeway Civil Constructors Attn: ESTIMATOR 4950 Allison Parkway Suite A Vacaville, CA 95688	04-3G6904 Rt. 80 Dan Wilson Creek

Estimator	Email	Phone
Todd Wingo	todd@dbeconstructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
77	**Concrete Barrier (Type 736 MOD)(F)**	88.00	LF	220.00	**19,360.00**
78	**Concrete Barrier (Type 736B)(F)**	13.00	LF	50.00	**650.00**

Proposal Total: $ 20,010.00

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS

Scope of Work

Addendums noted: 1

Price is based on 1 (one) mobilization. Additional mobilizations will be $7,500 each.

Our pricing is based on completion of DBE's work by July 1, 2019. Please add $5/LF for any type barrier remaining on July 1, 2019 and an additional $5/LF at 6 month intervals thereafter.

DBE Excludes:
1) Temporary Concrete Washouts.
2) Traffic Control & Night Work.
3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
4) Type "B" footings.
5) Concrete.
6) Rebar, including inspection or verification of rebar placed by others.
7) Drill & Bond Dowel.
8) Excavation & Backfill.
9) Sandblasting of construction joints.
10) Furnish and installation of metal tube, grate and rail work.

DBE Qualifications:
1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS

General Terms and Conditions

DBE INCLUDES:
1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, and cover plates. All embedded items to be furnished and removed by Contractor.
3. Water cure: DBE will place (not secure) Prime Contractor's rugs. Cure Compound: DBE will spray Prime Contractor's curing compound.
4. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:
1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with DBE's schedule;
3. Concrete pump, if required;
4. Rebar and electrical furnished, installed & adjusted to line and grade. DBE takes no responsibility for rebar or electrical not installed correctly by others.
5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
8. Curing compound & maintenance of the cure;
9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
10. Adequate lights furnished, installed & maintained at all work locations when night work is required;
11. CAL-OSHA safety railing to include protective cover over environmentally sensitive areas, waterways, or traffic, 20" clear from edge of deck or face of wall for all types of concrete barrier rails.
12. On-site construction water.
13. All weather access to all work areas.

DBE EXCLUDES:
1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, and anchor bolts. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the expense of the contractor including the repair of the metal forms ;
7. Traffic control, notifications and traffic control signage;
8. Spoil disposal (DBE will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. Cold weather concrete protection, including placing, maintaining and removing thermal blankets, and cold weather protection plans.
25. All other work/items not specifically included.
26. Furnish and installation of pipe sleeves for metal guard rails. Pipe sleeves to be installed by others prior to DBE placing concrete or to be drilled by others after barrier is completed.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:
1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts

of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:
Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:
DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:
1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:
DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:
DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: WATER COMPONENT & BUILDING SUPPLY, INC.

Name of DBE representative: KILEY OLSON

DBE certification number: 27363

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
14,15,16,23,26 AND 65-ALL PARTIAL	SUPPLY MATERIAL FOR TEMP DI PROTECTION, TEMP REIN. SILT FENCE, TEMP COST ENT. FABRIC, TEMP CREEK DIVERSION PIPE, TEMP ESA FENCE, 18" HDPE PIPE	$49,423.61
	Total	$49,423.61

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson

Signature of DBE's authorized representative:

Kiley Olson

Printed name of DBE's authorized representative:

Estimating Manager

Title of DBE's authorized representative:

12/14/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 2/29/20)
CPUC WBE # 9FN00045 (EXP 5/03/21)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-3G6904

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
14	**TEMPORARY DRAINAGE INLET PROTECTION - EACH**				
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	$ 125.00	$ 125.00
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 58.00	$ 58.00
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	$ 550.00	$ 550.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	$ 1.10	$ 1.10
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 15.00	$ 15.00
	** 3' x 100' SILT FENCE W / POLES 6' OC	1	ROLL	$ 35.00	$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	1	EA.	$ 4.50	$ 4x 4x 4.50 : 72
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	$ 50.00	$ 4x 50.00 : 200
					NO SUB TOTAL
15	**TEMPORARY REINFORCED SILT FENCE**				
	* 42" x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36"	800	LF	$ 0.90	$ 720.00
	* EXCEPTION TAKEN TO 50' ROLLS				
	4' x 100' DOT ESA FENCE - CONTRACTOR TO CUT IN FIELD	400	LF	$ 0.35	$ 140.00
	6' LIGHT WEIGHT T-POST	135	EA	$ 5.00	$ 675.00
	T-POST SAFETY CAPS - OSHA (100 / BOX)	2	BOX	$ 150.00	$ 300.00
	11" ZIP TIES (1000 / BAG)	2	BAG	$ 60.00	$ 120.00
	*2 STRAND BARBLESS WIRE - 12.5 GA (1320' / COIL)	1	COIL	$ 85.00	$ 85.00
	* EXCEPTION TAKEN TO 3 STRAND & 16 GA.				
	#4 x 18" REBAR HOOKS	135	EA	$ 1.75	$ 236.25 ✓
					$ 2,276.25
16	**TEMPORARY CONSTRUCTION ENTRANCE FABRIC**				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	$ 550.00	$ 550.00
					$ 550.00 ✓
23	**TEMPORARY CREEK DIVERSION PIPE**				
	36" SNAPTITE HDPE PIPE (24' LENGTHS)	192	LF	$ 198.00	$ 38,016.00
	FREIGHT TO JOBSITE	1	EA	$ 3,000.00	$ 3,000.00
					$ 41,016.00 ✓
26	**TEMPORARY ESA FENCE**				
	4' x 100' DOT ESA FENCE	800	LF	$ 0.35	$ 280.00
	6' LIGHT WEIGHT T-POST	100	EA	$ 5.00	$ 500.00
	T-POST SAFETY CAPS - OSHA (100 / BOX)	1	BOX	$ 150.00	$ 150.00
	11" ZIP TIES (1000 / BAG)	1	BAG	$ 60.00	$ 60.00
					$ 990.00 ✓

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

December 13, 2018

Prepared by: Kiley Olson kiley@watercomponents.com

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 2/29/20)
CPUC WBE # 9FN00045 (EXP 5/03/21)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-3G6904

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
45	**EROSION CONTROL NETTING**				
	COIR 700 GRM NETTING (13.1' x 82')	1,074	SF	$ 0.25	$ 268.50
	6" x 1" x 6" - 11 GA STAPLES (1000 / BOX)	1	BOX	$ 48.00	$ 48.00
					$ 316.50
47	**FIBER ROLLS**				
	8" x 25' BIODEGRADABLE STRAW WATTLE	600	LF	$ 1.10	$ 660.00
					$ 660.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	3	BUNDLE	$ 15.00	$ 45.00
&					**$ 45.00**
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 27.50	$ 27.50
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 60.00	$ 60.00
					$ 87.50
65	**APC**				
	18" WT B x S HDPE PIPE (20' LENGTHS)	20	LF	$ 15.00	$ 300.00
					$ 300.00
	WCBS JOBSITE DELIVERY	4	EA	$ 50.00	**$ 200.00**
	CUSTOMER TO UNLOAD			**SUB TOTAL**	**$ 46,441.25**

Total = 45604.25
X 1.08375
49423.61

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson kiley@watercomponents.com

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
Caltrans 04-3G6904

Name of DBE business:
Tully Inc. DBA Tully Consulting Group

Name of DBE representative:
Robin Tully

DBE certification number:
38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
Part of Bid Item No. 13	Prepare WPCP	690
Bid Item No. 20	Water Quality Sampling &Analysis Days x 52	41,600
Bid Item No. 21	Water Quality Monitoring Report x 3	750
Bid Item No. 22	Water Quality Annual Report x 1	500
Part of Bid Item No. 13	Weekly Inspections	7,200
Part of Bid Item No. 13	Storm Inspections	1,500
	Total	$52,240

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

12/10/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TCG

Civil Engineering and Stormwater Solutions

December 10, 2018

RE: Proposal for WPCP Services for 04-3G6904, Bids 12/13/18

Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)
   - I. Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.
   - II. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Water Quality Sampling and Analysis Day (per Section 13-11)
   - I. Provide Water Quality Monitor, certified as a QSP with sampling experience.
   - II. Provide Water Quality Monitor onsite for monitoring in-water work and diversion installation or removal as per Section 13-11.
   - III. Visually observe receiving waters 24 hours before contractor's beginning of in-water work
   - IV. Visually observe receiving waters at least 4 times a day during in-water work for pH, turbidity and settleable material. Estimate water flow.
   - V. Collect water samples every 4 hours during in-water work of upstream and downstream locations.
   - VI. Analyze water samples in the field for turbidity and pH. We will use our own pH and turbidity meters.
   - VII. Collect grab samples of the receiving water and send to a lab to analyze for settleable material.
   - VIII. Establish locations for water quality sampling at least 24 hours before start of work.
   - IX. Price includes cost of pH and turbidity samples (test using field meters) and settleable material tests (lab test estimated at $25 x 8 EA = $200 per day).

C. Water Quality Monitoring Report.
   - I. Provide report for monitoring data as required per Section 13-11.

D. Water Quality Annual Report
   - I. Prepare Water Quality Annual Report as required per Section 13-11.

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection
   - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
   - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
   - III. Provide quarterly non-stormwater monitoring inspection.
   - IV. Check NOAA weather forecast daily.
   - V. Provide stormwater inspection reports once a week.
   - VI. Prepare WPCP Amendments as needed.
   - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
   - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item below for rain event inspection).

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
   - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).

III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.

IV. Inspections will be done or overseen by a QSP.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A.	Prepare WPCP (Part of Bid Item No. 13)	$ 690
B.	Water Quality Sampling and Analysis Day, $800 EA x 52 (Bid Item No. 20)	$41,600
C.	Water Quality Monitoring Report, $250 EA x 3 (Bid Item No. 21)	$ 750
D.	Water Quality Annual Report, $500 EA x 1 (Bid Item No. 22)	$ 500
E.	Provide Weekly Stormwater Inspection and Water Pollution Control Manager	$ 300 per week
	$300/week x 24 weeks = $7,200 (Part of Bid Item No. 13)	
F.	Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection	$ 300 EA
	$300 per visit x 5 visits = $1,500 (Part of Bid Item No. 13)	
	For quantity purposes, we estimate no more than 5 events	
	This is based on the project lasting 24 weeks.	

Additional QSP services will be billed at rate of $125 per hour.

Additional QSD services will be billed at rate of $135 per hour.

Contractors should take note that Items E and F above are required items for projects with over 1 acre of soil disturbance and subject to the California Stormwater Construction General Permit.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

TCG

Civil Engineering and Stormwater Solutions

Robin Tully

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name:

Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2020
Annual Revenue Under $1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: NITTA EROSION CONTROL

Name of DBE representative: LAURA BILLS

DBE certification number: 217

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
43 THROUGH 49	MOVE IN/OUT EROSION CNTRL, DRY SEED, ROLLED EROSION CNTRL PRODUCT, HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST	$17,785.40
	Total	$17,485.40

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Laura J. Bills

Printed name of DBE's authorized representative:

CEO/CFO

Title of DBE's authorized representative:

12-14-18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

P

Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

8:48

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

December 12, 2018 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Sol-80-13.9, Caltrans Contract No. 04-3G6904, Addendum No. 1 (12/06/18), Remove BR deck by jetting water, construct deck and approach slabs in Solano County in Fairfield at Dan Wilson Creek Bridge. Bid Date: December 13, 2018 (2:00 p.m.).

Gold Shovel-certified. Certified as DBE #217 (no expiration date), as WMBE VON #10120139 (exp. 01/10/20) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 03/31/20). CCL #401640 C-27, C-61/D-59 (exp. 03/31/19). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/19). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
43	Move-In/Move-Out (Erosion Control)	EA	2	$900.00	$ 1,800.00
44	Dry Seed (SQFT)	SQFT	1,960	$ 0.69	$ 1,352.40
45	Rolled Erosion Control Product (Netting)	SQFT	980	$ 3.01	$ 2,949.80
46	Hydromulch	SQFT	5,300	$ 0.12	$ 636.00
47	Fiber Rolls	LF	590	$ 7.74	$ 4,566.60
48	Hydroseed	SQFT	4,430	$ 0.62	$ 2,746.60
49	Compost (CY)	CY	17	$202.00	$ 3,434.00
	Totals				$ 17,485.40

BID ITEMS MAY NOT BE SEPARATED.

04-Sol-80-13.9, 04-3G6904, Addendum No. 1 (12/06/18), in Solano County in Fairfield at Dan Wilson Creek Bridge.
Nitta Erosion Control Bid-Proposal dated December 12, 2018.

Notes:

1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

2) Total price excludes site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Dry Seed (SQFT), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydromulch, re-installation of Fiber Rolls, straw mulching, straw incorporation, re-installation of Hydroseed, re-installation of Compost (CY), coloring agent (already included in the wood fiber and alternate fiber), **supplemental lighting necessary for night work**, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13)), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection, guarantee and/or warranty and traffic control.

3) Additional move-ins (mobilizations) if required are covered under Move-In/Move-Out (Erosion Control). Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 1,960 SQFT of Dry Seed (SQFT), an estimated 980 SQFT of Rolled Erosion Control Product (Netting), an estimated 5,300 SQFT of Hydromulch, an estimated 590 LF of Fiber Rolls, an estimated 4,430 SQFT of Hydroseed, and an estimated 17 CY of Compost (CY). Stand-by time will be billed at $590.00 per hour.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 2,000-gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 1,100 (2,000) gallons of water for an estimated 5,300 SQFT of Hydromulch and an estimated 4,430 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

04-Sol-80-13.9, 04-3G6904, Addendum No. 1 (12/06/18), in Solano County in Fairfield at Dan Wilson Creek Bridge.
Nitta Erosion Control Bid-Proposal dated December 12, 2018.
Page 3 of 3.

8) General Contractor to provide good, drivable truck access to each site to be treated with Dry Seed (SQFT), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed and with Compost (CY).

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Dry Seed (SQFT), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed and of Compost (CY). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: ABSL CONSTRUCTION

Name of DBE representative: DARYL VORNE

DBE certification number: 5270

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
55 PARTIAL	GRIND BRIDGE DECK AND APP SLABS	$32,100.00
57 PARTIAL	GROOVE BRIDGE DECK	
	Total	$32,100.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Daryl Vorne

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

12/13/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12:11

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
Diamond Grinding

Project Name:	**Remove BR Deck by Waterjetting, Construct Deck and App Slab**
Contract Number:	**04-3G6904**
Bid Date:	**12/13/2018**
Location:	**Fairfield, Solano County, CA**

BID – Grind and Groove Bridge Deck

Item: Grind Bridge Deck and Approach Slabs
Quantity: 4560 SF ***Lump Sum Price: $ 18,300***

Mobilization ***Included***

Item: Groove Bridge Deck
Quantity: 4560 SF ***Lump Sum Price: $ 13,800***

This price includes grinding, trucking and slurry disposal only.
Contractor to provide water, traffic control, temporary markings, sweeping, button removal and all other items not specifically included.
ABSL will grind ½" max depth on the new bridge deck surface.

Water to be supplied by contractor within 5 miles of job limits.

Exclusions: Bonding, Retention, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

This quote to be made part of any contract. This quote is valid for 30 days from bid date.

Sincerely,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

29334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1920	STRUCTURE EXCAVATION	C1930	STRUCTURE BACKFILL

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 5270

Janice Dalais
CUCP OFFICER

August 26, 2011

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904

Name of DBE business: P C & N CONSTRUCTION, INC.

Name of DBE representative: CHRISTI PLUM

DBE certification number: 39218

Name of bidder: BRIDGEWAY CIVIL CONSTRUCTORS, INC.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: GABE FARNCROFT

Date: 12.13.18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
25,71,73,75,76,79	TREATED WOOD WASTE, GUARD RAILING DELINEATOR	$37,780.00
	MIDWEST GUARDRAIL SYSTEM, TRANS. RAIL (TYPE .	
	WB-31) ALT. IN-LINE TERM. SYS., REMOVE GUARDRAIL	
	Total	$37,780.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Christi Plum

Printed name of DBE's authorized representative: President

Title of DBE's authorized representative: 12/13/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

P

9:20

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218
PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	Caltrans 04-3G6904
Project	04-sol-80-13.9
Federal Aid No.	ACBHIM-080-2(370)E
Bid Date	12/13/2018

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
25	Treated Wood Waste	10,000 LB	$ 0.08	$ 800.00
71	Guard Railing Delineators	12 EA	$ 15.00	$ 180.00
73	Midwest Guardrail System	490 LF	$ 40.00	$ 19,600.00
75	Transition Railing (Type WB-31)	1 EA	$ 4,500.00	$ 4,500.00
76	Alternative in-line Terminal System	1 EA	$ 5,000.00	$ 5,000.00
79	Remove Guardrail	550 LF	$ 14.00	$ 7,700.00
	Contractor to provide Base Line schedule and regular schedule updates throughout the project.			
	P C & N Construction, Inc. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement work. Additionally, an Executed subcontract or purchase order must be on file with this office prior to start of work.			
			TOTAL	$ 37,780.00

Inclusions:
1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move In, Additional Move Ins at $1,500.00 EA
4. Installation during day time hours behind K-rail
5. Addendum #1

Exclusions:
1. Bonds, Permits and Fees (If any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control & Flagging
5. Liability for All Un-Marked Underground Utilities
6. Furnish/Install/Place Pipe Sleeves or Core Drill walls for WB-31 Connections

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including $2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

Back To Query Form

Search Returned 1 Records

Fri Oct 12 09:45:37 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 39218

Firm ID	39218
DBA Name	PC&N CONSTRUCTION, INC
Firm Name	
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	925
Phone Number	634-4567
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	925
Fax Phone Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

Printed on: 10/12/2018 9:46:17 AM

To verify most current certification status go to: https://www.caleprocure.ca.gov

DGS
CALIFORNIA DEPARTMENT OF
GENERAL SERVICES

Office of Small Business & DVBE Services

Certification ID: 21507

Legal Business Name:
P C & N CONSTRUCTION INC

Doing Business As (DBA) Name 1:
P C & N CONSTRUCTION INC

Doing Business As (DBA) Name 2:

Address:
5301-F BYRON HOT SPRINGS RD
BYRON
CA 94514

Email Address:
cplum@pcnconstructioninc.com

Business Web Page:

Business Phone Number:
925/634-4567

Business Fax Number:
925/634-4339

Business Types:
Construction

Certification Type	Status	From	To
SB(Micro)	Approved	10/12/2018	10/31/2020

Stay informed! KEEP YOUR CERTIFICATION PROFILE UPDATED!
-LOG IN at CaleProcure.CA.GOV

Questions?
Email: OSDSHELP@DGS.CA.GOV
Call OSDS Main Number: 916-375-4940
707 3rd Street, 1-400, West Sacramento, CA 95605

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CONTRA COSTA	BYRON	CSLB:771652	Active	05/07/2018	06/30/2019

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____

Contract No.: _____

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
See Attached	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		
	☐ YES ☐ NO	☐ YES ☐ NO	☐ YES ☐ NO		

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

CALTRANS CONTRACT NUMBER: 04-3G6904

ITEM 1 FOR THE GOOD FAITH EFFORT - ITEMS OF WORK OFFERED, SERVICES OFFERED, OR MATERIAL SUPPLIED

	Bidder Normally Performs Item Yes/No	Items Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount ($)	Percentage of Total Bid
CONCRETE BARRIER RAIL	YES	YES	YES	$ 20,010.00	0.81%
CONSTRUCTION AREA SIGNS	NO	YES	YES	$ 14,510.00	0.59%
CUTTING AND CORING CONCRETE	YES	YES	YES	$ 38,160.00	1.54%
ELECTRICAL	NO	YES	YES	$ 12,750.00	0.51%
TEMP EROSION CONTROL	YES	YES	YES	$ 17,485.40	0.71%
GRINDING AND GROOVING	NO	YES	YES	$ 32,100.00	1.30%
GUARD RAIL	NO	YES	YES	$ 37,780.00	1.52%
JOINT SEALS	YES	YES	YES	$ 21,728.00	0.88%
LANDSCAPING	NO	YES	YES	$ 54,733.50	2.21%
PAVING	NO	YES	YES	$ 3,575.00	0.14%
REINFORCING STEEL	NO	YES	YES	$ 120,650.05	4.87%
STRIPING	NO	YES	YES	$ 110,942.50	4.48%
SURVEYOR	NO	YES	YES	$ 20,000.00	0.81%
SWEEPER	NO	YES	YES	$ 28,000.00	1.13%
SWPPP	NO	YES	YES	$ 52,240.00	2.11%
TRAFFIC CONTROL	YES	YES	YES	$ 110,320.00	4.45%
TRUCKING	NO	YES	YES	$ 72,240.00	2.92%
MATERIAL TESTING	NO	YES	YES	$ 32,000.00	1.29%
PRECAST CONCRETE	NO	YES	YES	$ 5,400.00	0.22%
CONCRETE SUPPLY	NO	YES	YES	$ 480,000.00	19.37%
HDPE PIPE	NO	YES	YES	$ 41,016.00	1.66%
HYDRODDEMOLITION	NO	YES	YES	$ 80,000.00	3.23%
				TOTAL	**55.91%**

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Bridgeway Civil Constructors, Inc.

Contract No.: 04-3G6904

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attached Contact Logs			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
See Attached Log	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					
	☐ YES ☐ NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

PHONE CALL LOG

PROJECT BIDDING 04-3G6904 DAN WILSON CREEK BRIDGE BID DATE 12/13/2018

DATE	TIME	COMPANY	PHONE NUMBER	CONTACT NAME	DBE #	BIDDING Y/N	DESCRIPTION OF WORK
11/30/2018	1:20PM	Summit Environmental	650 425-1803	Julie		No	Water Sampling
		Appian	510 854-9402		38334		SWPPP
11/30/2018	1:25PM	Cal-Con Pumping	415 401-9838	Nate	36919	Yes	Pumping
11/30/2018	1:30PM	CMC Traffic Control Spec.	415 206-1700	Left Message	33473	Received Quote	Traffic Control
12/11/2018	10:00AM	Flash Traffic	661 262-6003	Joe	39950	Yes	Portable CMS
11/30/2018	1:40PM	Nitta Erosion Control	916 652-7459	Valarie	00217	Maybe/Call back Next Week	Erosion Control
12/11/2018	10:07AM	Nitta Erosion Control	916 652-7559	Laura	217	Still Maybe	They are waiting on material Quotes
11/30/2018	2:30PM	Rupert Const Supply	925 229-5577	Karen	32785	Yes	Misc Const Supply
		Schotka Construction	707 265-6977		33099	Number Disconnected	Signs
12/11/2018	10:11AM	Team North	415 467-0300	Jane	34549	Not Bidding	Trucking
11/30/2018	2:35PM	Water Componets	415 524-8290	Kiley	27363	Left Message for Kiley	
		California Grinding Specialities dba Austn Enterprise	661 589-1001		13602	Confimed Via Fax	Roadway Ex Striping, Signs
11/30/2018	2:45PM	Tully Inc. dba Tully Consulting Group	707 693-1926	Frances	38300	Yes	WPCP, Water Monitoring
11/30/2018	3:30PM	All City Trucking, Inc.	510 461-8287	Roger	36987	Yes	Trucking
11/30/2018	3:00PM	Vintage Paving Company, Inc.	530 795-0132	Ed	27011	Maybe/Call Back Next Week	Paving
		ABSL Construction	510 727-0900		05270		Roadway Ex
11/30/2015	3:15PM	JJ Nguyen, Inc.	408 899-6841	Fouk	35310	Maybe/Call back Next Week	Irrigation
		WCW, Inc.	951 323-0446		34098		Column Casing
		Adanta, Inc.	707 709-8894		37357		Lead Compliance
		Municon Consultants	415 641-2570		12867		Vibration Monitoring
		Golden Bay Fence Plus Ironworks, Inc.	209 944-9754		09140		Fence
11/30/2018	1:40PM	Toure Associates Environmental Engineering, Inc.	559 682-1075	Candy	38267	Maybe/Call back Next Week	wants specs sent
12/3/18		Dees Burke	626 228-3670	Todd		Sent email & fax	
12/11/18		BA Retro, Inc.	916 564-9523		34068	Sent email	Rebar
		Willis Rebar	707 419-5949		42610		Rebar
		Frank Medina	530 743-0744		14717		
		KRC Safety, Inc.	559 732-0393		447		

FAX LOG

PROJECT BIDDING 04-3G6904 DAN WILSON CREEK BRIDGE BID DATE 12/13/18 @ 2:00PM

DATE	TIME	COMPANY	FAX NUMBER	CONTACT NAME	DBE #	SENT INVITATION TO BID BIDDING Y OR N	DESCRIPTION OF WORK
		Summit Environmental	415 381-5816			NOT BIDDING	Water Sampling
		Appian			38334	EMAILED	SWPPP
		Cal-Con Pumping	415 401-7664		36919	YES BIDDING	Pumping
12/3/2018	1:47PM	CMC Traffic Control Spec.	415 206-1711		33473	YES/RECEIVED QUOTE	Traffic Control
		Flash Traffic			39950	yes	Portable CMS
		Nitta Erosion Control	916 652-4376		00217	MAYBE CALL 12/5/18	Erosion Control
		Rupert Const Supply	925 269-2861		32785	YES BIDDING	Talked to Karen
		Schotka Construction	415 467-0400		33099		Signs
12/3/2018	1:52PM	Team North	415 467-0400		34549	WAITING FOR RESPONSE	Trucking
12/3/2018	2:05PM	Water Componets	415 524-8293		27363	WAITING FOR RESPONSE	
12/3/2018	1:53PM	California Grinding Specialities dba Austn Enterprise	661 589-9904		13602	WAITING FOR RESPONSE	Roadway Ex Striping, Signs
		Tully Inc. dba Tully Consulting Group	707 471-0318		38300	YES BIDDING	WPCP, Water Monitoring
12/3/2018	2:32PM	All City Trucking, Inc.	510 670-7182		36987	YES BIDDING	Trucking
		Vintage Paving Company, Inc.	530 795-5734		27011	SEND FAX 12/5/18	Paving
		ABSL Construction	510 727-0900		05270		Roadway Ex
12/3/2018	1:54PM	JJ Nguyen, Inc.	408 982-3977		35310	WAITING FOR RESPONSE	Irrigation
		WCW, Inc.	951 977-4706		34098		Column Casing
12/3/2018	1:08PM	Adanta, Inc.	707 736-8368		37357	NO ANSWER	Lead Compliance
		Municon Consultants	415 282-4097		12867		Vibration Monitoring
12/3/2018	1:11PM	Golden Bay Fence Plus Ironworks, Inc.	209 944-5812		09140	WAITING FOR RESPONSE	Fence
		Toure Associates Environmental Engineering, Inc.		Candy	38267	Maybe	
12/3/2018	2:17PM	Dees Burke	626 228-3521			WAITING FOR RESPONSE	
12/11/18		BA Retro, Inc.			34068	emailed	
		Willis Rebar	707 759-3483		42610		
		Frank Medina	530 743-9352		14717		
		KRC Safety, Inc.	559 732-2684		447		

EMAIL LOG

PROJECT BIDDING 04-3G6904 DAN WILSON CREEK BRIDGE BID DATE 12/13/18 @ 2:00PM

DATE	TIME	COMPANY	EMAIL ADDRESS	DBE #	SENT INVITATION TO BID BIDDING Y OR N	DESCRIPTION OF WORK
12/2/2018	3:43PM	Summit Environmental	info@summitenvcon.com		NOT BIDDING	Water Sampling
12/2/2018	3:43PM	Summit Environmental	kaeri@summitenvcon.com		NOT BIDDING	
12/3/2018	1:36PM	Appian	tomkoprek@appianswppp.com	38334	WAITING FOR RESPONSE	SWPPP
12/2/2018	3:52PM	Cal-Con Pumping	julie.berry@calconpumping.com	36919	YES BIDDING	Spoke with Nate (Pumping)
12/2/2018	3:57PM	CMC Traffic Control Spec.	info@cmctraffic.com	33473	YES/RECEIVED QUOTE	Traffic Control
		Flash Traffic		39950	Yes	Portable CMS
12/2/2018	4:05PM	Nitta Erosion Control	nittaec@gmail.com	00217	MAYBE TRY 12/5/18	Erosion Control
12/2/2018	4:09PM	Rupert Const Supply	estimating.rupert@gmail.com	32785	YES BIDDING	Spoke With Karen Const Supl
		Schotka Construction	dschotka@aol.com	33099		Signs
		Team North	info@teamnorth.com	34549	WAITING FOR RESPONSE	Trucking
12/3/2018	12:06PM	Water Componets	kiley@watercomponents.com	27363	WAITING FOR RESPONSE	
12/3/2018	12:11PM	California Grinding Specialities dba Austn Enterprise	paustin@austin-enterprise.com	13602	YES-WILL SEND QUOTE	Roadway Ex Striping, Signs
12/3/2018	12:59PM	Tully Inc. dba Tully Consulting Group	estimmating@tullygroup.com	38300	YES BIDDING	WPCP, Water Monitoring
12/3/2018	10:53AM	All City Trucking, Inc.	estimating@allcitytrucking.com	36987	YES BIDDING	Spoke With Roger Trucking
		Vintage Paving Company, Inc.	edc@vintagepavingco.com	27011	MAYBE TRY 12/5/18	Paving
		ABSL Construction	daryl@abslconstruction.com	05270		Roadway Ex
12/3/2018	12:14PM	JJ Nguyen, Inc.	vtran@jjnguyeninc.com	35310	NO ~~MAYBE TRY 12/5/18~~	Irrigation
		WCW, Inc.	info@wcwinc.biz	34098		Column Casing
12/3/2018	11:10AM	Adanta, Inc.	estimating@adanta-inc.com	37357	WAITING FOR RESPONSE	Lead Compliance
		Municon Consultants	lois@municon.net	12867		Vibration Monitoring
		Golden Bay Fence Plus Ironworks, Inc.	pchavez@goldenbayfence.com	09140	WAITING FOR RESPONSE	Fence
		Toure Associates Environmental Engineering, Inc.			MAYBE TRY 12/5/18	
12/3/2018	1:02PM	Dees Burke	todd@dbeconstructors.com		WAITING FOR RESPONSE	Barrier
12/11/2018	12:34PM	BA Retro, Inc.	baretro@yahoo.com	34068	WAITING FOR RESPONSE	Rebar
12/11/2018	12:27PM	Willis Rebar	willisrebar@gmail.com	42610	WAITING FOR RESPONSE	Rebar
12/11/2018	12:51PM	Frank Medina	toni.medina@att.net	14717	WAITING FOR RESPONSE	
12/11/2018	12:53PM	KRC Safety, Inc.	garyc@krcsafety.com	447	WAITING FOR RESPONSE	
12/7/18	4:49Pm	K&G Pumping	gguillory@k&gconcrete.com	38962	Yes-Sent Quote	
12/6/18	12:13	Alluvion bc	Jenerro.lockhart@alluvionbc.com		yes Sent Quote	

TX Result Report

P 1
12/03/2018 15:33
Serial No. A0ED011026093
TC: 317410

All City Trucking

Addressee	Start Time	Time	Prints	Result	Note
15106707182	12-03 15:32	00:00:35	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

All City Trucking

P 1
12/03/2018 15:32
Serial No. A0ED011026093
TC: 317409

Addressee	Start Time	Time	Prints	Result	Note
15106571200	12-03 15:31	00:00:56	000/002	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

Doos Burke

P 1
12/03/2018 15:19
Serial No. A0ED011026093
TC: 317408

Addressee	Start Time	Time	Prints	Result	Note
16262283521	12-03 15:17	00:01:10	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

P 1
12/03/2018 14:48
Serial No. A0ED011026093
TC: 317400

Addressee	Start Time	Time	Prints	Result	Note
CMC Traffic Control	12-03 14:47	00:00:44	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

P 1
12/03/2018 14:53
Serial No. A0ED011026093
TC: 317402

Addressee	Start Time	Time	Prints	Result	Note
Team North Construct	12-03 14:52	00:01:03	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

TX Result Report

Nguyen

P 1
12/03/2018 14:55
Serial No. A0ED011026093
TC: 317404

Addressee	Start Time	Time	Prints	Result	Note
14089823977	12-03 14:54	00:01:05	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

Austin Enterprise

P 1
12/03/2018 14:54
Serial No. A0ED011026093
TC: 317403

Addressee	Start Time	Time	Prints	Result	Note
16615899904	12-03 14:53	00:00:37	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

P 1
12/03/2018 15:07
Serial No. A0ED011026093
TC: 317405

Water Components

Addressee	Start Time	Time	Prints	Result	Note
14155248293	12-03 15:05	00:01:13	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-Code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

Adanta

TX Result Report

P 1
12/03/2018 15:09
Serial No. A0ED011026093
TC: 317406

Addressee	Start Time	Time	Prints	Result	Note
7368368	12-03 15:08	00:00:56	000/002	No Ans	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special Original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

TX Result Report

P 1
12/03/2018 15:11
Serial No. A0ED011026093
TC: 317407

Addressee	Start Time	Time	Prints	Result	Note
Golden Bay Fence	12-03 15:11	00:00:36	002/002	OK	

Note TMR: Timer TX, POL: Polling, ORG: Original Size Setting, FME: Frame Erase TX, MIX: Mixed Original TX, CALL: Manual TX, CSRC: CSRC, FWD: Forward, PC: PC-Fax, BND: Double-Sided Binding Direction, SP: Special original, FCODE: F-code, RTX: Re-TX, RLY: Relay, MBX: Confidential, BUL: Bulletin, SIP: SIP Fax, IPADR: IP Address Fax, I-FAX: Internet Fax

Result OK: Communication OK, S-OK: Stop Communication, PW-OFF: Power Switch OFF, TEL: RX from TEL, NG: Other Error, Cont: Continue, No Ans: No Answer, Refuse: Receipt Refused, Busy: Busy, M-Full:Memory Full, LOVR:Receiving length Over, POVR:Receiving page Over, FIL:File Error, DC:Decode Error, MDN:MDN Response Error, DSN:DSN Response Error.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 9:50 AM
To: 'Vivian Tran'
Subject: FW: Invitation to Bid 04-3G6904 Dan Wilson Creek
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Checking back to see if you will be bidding 04-3G6904 on Thursday.

Thank you

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 12:14 PM
To: 'Vivian Tran' <vtran@jjnguyeninc.com>
Subject: Invitation to Bid 04-3G6904 Dan Wilson Creek

Hello,

Please see attached invitation to bid Caltrans 04-3G6904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Vivian Tran <vtran@jjnguyeninc.com>
Sent: Wednesday, December 12, 2018 7:11 AM
To: Estimating Department for Bridgeway Civil Constructors, Inc.
Subject: Re: Invitation to Bid 04-3G6904 Dan Wilson Creek

Hi,
We are not bidding.

Thank you

Vivian Tran
JJ Nguyen, Inc
408-899-6841
408-982-3977 Fax

From: "Estimating Department for Bridgeway Civil Constructors, Inc." <estimating@bridgewaycci.com>
To: Vivian Tran <vtran@jjnguyeninc.com>
Sent: Tuesday, December 11, 2018 9:50 AM
Subject: FW: Invitation to Bid 04-3G6904 Dan Wilson Creek

Hello,

Checking back to see if you will be bidding 04-3G6904 on Thursday.

Thank you

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 12:14 PM
To: 'Vivian Tran' <vtran@jjnguyeninc.com>
Subject: Invitation to Bid 04-3G6904 Dan Wilson Creek

Hello,

Please see attached invitation to bid Caltrans 04-3G6904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A

Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

om: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Sunday, December 2, 2018 3:43 PM
To: kaeri@summitenvcon.com; info@summitenvcon.com
Subject: Invitation to Bid
Attachments: Invitation to Bid 04-3G6904.doc

Hello,

Please see attached Invitation to Bid Caltrans project 04-3G6904, bidding December 13th @ 2:00. Please return form via email or fax. Please let me know if you have any questions. Bids should be sent to Gabe Farncroft @ gfarncroft@bridgewaycci.com or fax to 707 455-7036.

Thank you.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME SUMMIT ENVIRONMENTAL
Please fax back to (707) 455-7036

Thank you for the opportunity. Happy Holidays!

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

Estimating Department for Bridgeway Civil Constructors, Inc.

om: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Sunday, December 2, 2018 3:52 PM
To: 'julie.berry@calconpumping.com'; 'Julie Berry'
Subject: Invitation to Bid Caltrans 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans Contract 04-3G6904 bidding December 13th @ 2:00pm. Please return attached form and let us know if you will be bidding. Please let me know if you have any questions.

Quotes should be sent to Gabe Farncroft @ gfarncroft@bridgewaycci.com or faxed to 707 455-7036.

Thank you.
Barbara Sasser
Contract Administrator

Estimating Department for Bridgeway Civil Constructors, Inc.

om: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Sunday, December 2, 2018 3:57 PM
To: 'info@cmctraffic.com'
Subject: Invitation to Bid Caltrans 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached Invitation to Bid Caltrans Contract 04-3G6904 Bidding on December 13th, @ 2:00PM. Please return the attached form with your Company name and please circle if you will or wont be bidding. Please let me know if you have any questions.

Please send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 455-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors., Inc.
707 455-7033 P
707 455-4036 F

Barbara Sasser

From: Gabe Farncroft
Sent: Monday, December 17, 2018 7:44 AM
To: Barbara Sasser
Subject: FW: FW: Invitation to Bid Caltrans 04-3G6904
Attachments: CMC Rates 08.22.18.docx

Gabe Farncroft

gfarncroft@bridgewaycci.com

Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688-9346
www.bridgewaycci.com
Phone | 707.455.7033 Fax | 707.455.7036

From: Daniel Sanchez <daniel@cmctraffic.com>
Sent: Monday, December 3, 2018 9:20 AM
To: Phil Mieszkowski <phil@cmctraffic.com>; Gabe Farncroft <gfarncroft@bridgewaycci.com>
Subject: Re: FW: Invitation to Bid Caltrans 04-3G6904

Gabe,

See attached CMC rates.

Sincerely,

Daniel Sanchez

CMC Traffic Control Specialists, Inc.

3450 3rd St. Unit 3G

San Francisco, CA 94124

415-206-1700 Ext. 210

On Mon, Dec 3, 2018 at 9:21 AM Phil Mieszkowski <phil@cmctraffic.com> wrote:

Daniel, Pls send our rate sheet for this one. Thanks.

Thanks,

Phil Mieszkowski, P.E.

CMC Traffic Control Specialists

dba CMC Construction

E-mail: phil@cmctraffic.com

Cell: (415) 760-1441

Direct: (415) 206-1700 x205

3450 3rd St, Unit 3G

San Francisco, CA 94124

Office: (415) 206-1700

Fax: (415) 206-1711

www.cmctraffic.com

From: Estimating Department for Bridgeway Civil Constructors, Inc. <estimating@bridgewaycci.com>
Sent: Sunday, December 02, 2018 3:57 PM
To: info@cmctraffic.com
Subject: Invitation to Bid Caltrans 04-3G6904

Hello,

Please see attached Invitation to Bid Caltrans Contract 04-3G6904 Bidding on December 13th, @ 2:00PM. Please return the attached form with your Company name and please circle if you will or wont be bidding. Please let me know if you have any questions.

Please send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 455-7036.

Thank you.

Barbara Sasser

Contract Administrator

Bridgeway Civil Constructors., Inc.

707 455-7033 P

707 455-4036 F

CMC Traffic Control Specialists, Inc.

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

CSLB License No. 792059 (A,C31,C32)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

To:	Estimators	**From:**	Daniel Sanchez/ Daniel@cmctraffic.com
Phone:		**Pages:**	3
Fax:		**Date:**	12/17/2018 7:45 AM
Re:	2018-361 - 04-3G6904 Remove BR deck by jetting water, construct deck and approach slabs	**CC:**	

☐**Urgent** ☑**For Review** ☐**Please Comment** ☐**Please Reply** ☐**Please Recycle**

CMC



Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059
SBE/LBE/WBE/UDBE/Micro Business Certified

(415) 206-1700 – Fax (415) 206-1711

www.cmctraffic.com info@cmctraffic.com

ALL YOUR TRAFFIC CONTROL NEEDS

RENTAL–SALES–ENGINEERING–CONTRACTING

TRAFFIC PLANS	PILOT CARS	TRAFFIC CONES
TRAFFIC COUNTS	K-RAIL/CRASH	SUPPLIES/SALES
PERMITS	CUSHIONS	TEMPORARY
SIGN SHOP	TC SUPERVISORS	SIGNALS
STRIPING	FLAGGERS	LIGHT TOWERS
LANE CLOSURES	WATER WALL	CHANGEABLE
HIGHWAY CLOSURES	BARRIERS	MESSAGE BOARDS

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) $900 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add $50 per 8 hour shift for night work labor premium and $20 per portable flashing beacon
- Hourly rates: OT day $135 / OT night $142.50 / DT day $160 / DT night $170
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) $1500 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add $100 per 8 hour shift for night work labor premium and $20 per portable flashing beacon.
- Hourly rates: OT day $242.50 / OT night $250 / DT day $292.50 / DT night $302.50
- Add $1300 per 8 hr shift to include an operated attenuator truck ($1350 for night work). Hourly rates: OT day $187.50 / OT night $195 / DT day $212.50 / DT night $222.50. Mobilization & idle time charges may apply.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) $1500 / DAY

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add $100 per 8 hour shift for night worklabor premium, $20/addt'lbeacon, and $225/shift/light tower.
- Hourly rates: OT day $242.50 / OT night $250 / DT day $292.50 / DT night $302.50
- Add $800 per 8 hr shift to include an operated pilot car ($850 for night work). Hourly rates: OT day $125/ OT night $132.50 / DT day $150 / DT night $160. Mobilization & idle time charges may apply.
- Rumble strips are not included. Add $300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add $640 per 8 hr day shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) $80 / HR ST, $105 / HR OT, $130 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add $5 per ST HR / $7.50 per OT HR / $10 per DT HR for night labor premium and $225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) $100 / HR ST, $125 / HR OT, $150 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add $5 per ST HR / $7.50 per OT HR / $10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

1st sheet for a project	$500 LS
Additional sheets	$350 EA

- 24"x36" sheet, 1"=50' scale (or 11"x17", 1"=100' scale)
- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $275 for principal, $175/HR for licensed engineer and $150/HR hour for junior engineer

Traffic Counts

48-Hour ADT Mechanical Tube Count	$400 / COUNT
48-Hour Directional & Hourly - Volume	$500 / COUNT
48-Hour Directional & Hourly – Volume + Speed + Classification	$600 / COUNT

TC Equipment Rental	Daily	Weekly	28 Days
CMS Board	$225.00	$700.00	$1400.00
Arrow board	$85.00	$255.00	$650.00
Radar Speed Trailer	$225.00	$700.00	$1400.00
Roll-up sign with sign stand	$7.00	$50.00	$150.00
Type I barricade	$1.00	$7.00	$28.00
Type III barricade	$4.00	$12.00	$40.00
Traffic cone	$0.75	$3.50	$14.00
Cone bar	$2.00	$6.00	$18.00
Portable tubular delineator with base	$0.75	$5.25	$21.00
Water-filled plastic barricades (Approx 2' x 6')	$7.00	$28.00	$80.00
Plastic pedestrian barricade (Approx 3" x 6')	$5.00	$20.00	$60.00
Delineator drum	$2.00	$10.00	$40.00
Type K concrete barriers (20 LF)	$15.00	$45.00	$125.00
SLED inline crash cushion TL3	$90.00	$270.00	$800.00
SLED inline crash cushion TL2	$80.00	$240.00	$750.00
Crash barrel array (price per barrel, unfilled)	$10.00	$30.00	$80.00
Portable flashing beacon	$20.00	$60.00	$180.00
Light Tower (dry rate – fuel not included)	$150.00	$450.00	$900.00
Temporary traffic signals (set of 2)	$1000.00	$2000.00	$5500.00
Caltrans Rumble Strips (set of 12 – 2 flagger stations)	$300.00	$1200.00	$3600.00
Aluminum signs (Per square foot)	$1.00	$7.00	$21.00

- Delivery, pickup, & damage charges apply. 3 day minimum on rental orders

Traffic Control Equipment & Supply Sales — **Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - K-rail and crash cushions
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers (floppies)
  - Water filled barricades

Pavement Striping – Installation and Removal — **Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape, pressure washing

Project Signs

Fabrication (delivery & tax not included)	$350 / EA
Delivery & installation on existing fence	$200 / EA
Delivery & installation on wood stand	$400 / EA
Removal and disposal	$150 / EA

- 4' x 8' or 4' x 6' sign on 3/4" plywood substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at $100/HR
- Add $150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing, safety training, Textura fees, etc to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. CMC's typical service range consist of the following boundary: Santa Rosa to Sacramento to Stockton to Gilroy to Santa Cruz. We reserve the right to accept or decline work on a job to job basis. Payment due net 30 days. 1.5% interest per month added to overdue invoices. All rates shown above are discounted rates for payment by cash or check and require our client to have an account in good standing. Please ask for our standard rates if you wish to pay by credit card. Bonds and permits are excluded. CMC will not indemnify or defend others. We will not provide OCIP credits/deductions. This quote must become a binding part of any contract and items cannot be split without prior permission,please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2019.

X

Sign and Return to Indicate Acceptance

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Sunday, December 2, 2018 4:05 PM
To: Laura Bills (nittaec@gmail.com)
Subject: Invitation to Bid Caltrans 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached Invitation to Bid Caltrans 04-3G6904 bidding to December 13, @2:00PM. Please return the attached form with Company name and if you are interesting in sending us a quote. Please send all quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or Fax to 707 455-7036.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Sunday, December 2, 2018 4:09 PM
To: estimating.rupert@gmail.com
Subject: Invitation To Bid Caltrans 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached Invitation to Bid Caltrans 04-3G6904 which bids on December 13, @ 2:00PM. Please return attached form and please include Company Name and if you plan on bidding this project. Please let me know if you have any questions.

Please send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 455-7036.

Thank you.
Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

AllCity Trucking

Estimating Department for Bridgeway Civil Constructors, Inc.

From:	Estimating Department for Bridgeway Civil Constructors, Inc.
Sent:	Monday, December 3, 2018 10:53 AM
To:	'Estimating'
Subject:	Invitation to Bid 04-3G6904
Attachments:	Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid, please let us know if your Company will be bidding the attached project. Please enter your Company name and circle bidding yes or no and return. If bidding please send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 455-7036.

Please let me know if you have any questions.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Barbara Sasser

From: Gabe Farncroft
Sent: Monday, December 17, 2018 7:44 AM
To: Barbara Sasser
Subject: FW: CADOT.04-3G6904

Gabe Farncroft
gfarncroft@bridgewaycci.com
Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688-9346
www.bridgewaycci.com
Phone | 707.455.7033 Fax | 707.455.7036

From: Roger Randhawa <allcitytrucking101@yahoo.com>
Sent: Wednesday, December 5, 2018 11:07 AM
To: Gabe Farncroft <gfarncroft@bridgewaycci.com>
Subject: CADOT.04-3G6904

Hi Gabe,
see attached price quote bid on 12/13/18.thanks

Regards,
Roger Randhawa
All City Trucking, Inc
DBE,WMBE,SBE,SFPUC LBE, SLEB CITY OF OAKLAND, VSLBE CERTIFIED
Phone:510-438-8996
Cell:510-461-8287
Fax:510-657-1200
Email: allcitytrucking101@yahoo.com or estimating@allcitytrucking.com

DBE Certification# 36987

DIR# 1000014934

On Friday, November 30, 2018, 6:46:48 AM PST, Gabe Farncroft <gfarncroft@bridgewaycci.com> wrote:

Good Morning Roger;

We were the low bidder on the project yesterday and used your quote. Can you sign and return the attached this morning? Thank you.

Gabe Farncroft

gfarncroft@bridgewaycci.com

Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A

Vacaville, CA 95688-9346

www.bridgewaycci.com

Phone | 707.455.7033 Fax | 707.455.7036

Barbara Sasser

From: Gabe Farncroft
Sent: Monday, December 17, 2018 7:43 AM
To: Barbara Sasser
Subject: FW: CADOT 04-270104

Gabe Farncroft
gfarncroft@bridgewaycci.com
Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688-9346
www.bridgewaycci.com
Phone | 707.455.7033 Fax | 707.455.7036

From: Gabe Farncroft
Sent: Tuesday, December 11, 2018 11:11 AM
To: 'Roger Randhawa' <allcitytrucking1o1@yahoo.com>
Subject: RE: CADOT 04-270104

Thanks Roger, can you send a quote for trucking for 04-2J1004 in Napa and 04-3G6904 in Fairfield? Thank you.

Gabe Farncroft
gfarncroft@bridgewaycci.com
Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688-9346
www.bridgewaycci.com
Phone | 707.455.7033 Fax | 707.455.7036

From: Roger Randhawa <allcitytrucking101@yahoo.com>
Sent: Tuesday, December 11, 2018 11:09 AM
To: Gabe Farncroft <gfarncroft@bridgewaycci.com>
Subject: CADOT 04-270104

Hi Gabe,
see attached price quote.

Regards,
Roger Randhawa
All City Trucking, Inc
DBE,WMBE,SBE,SFPUC LBE, SLEB CITY OF OAKLAND, VSLBE CERTIFIED
Phone:510-438-8996
Cell:510-461-8287
Fax:510-657-1200
Email: allcitytrucking101@yahoo.com or estimating@allcitytrucking.com

DBE Certification# 36987

DIR# 1000014934

On Friday, November 30, 2018, 6:46:48 AM PST, Gabe Farncroft <gfarncroft@bridgewaycci.com> wrote:

Good Morning Roger;

We were the low bidder on the project yesterday and used your quote. Can you sign and return the attached this morning? Thank you.

Gabe Farncroft

gfarncroft@bridgewaycci.com

Mobile | 831.706.1236

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 11:10 AM
To: Estimating @ Adanta, inc. (estimating@adanta-inc.com)
Subject: 04-3G6904 Invitation to Bid
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached Invitation to Bid, please let us know if your Company will be bidding the attached project. Please enter your Company name and circle bidding yes or no and return. If bidding please send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 455-7036.

Please let me know if you have any questions.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

Water Components

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 12:06 PM
To: Kiley Olson
Subject: Invitation to Bid 04-3G6904 Dan Wilson Creek Bridge
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 12:11 PM
To: Patti Austin (paustin@austin-enterprise.com)
Subject: Invitation to Bid 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME Austin Enterprise
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

From:

12/03/2018 14:54 #721 P.002/002

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING(TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Plans for this project are available for review at our office 4950 Allison Parkway Suite A, Vacaville, CA 94568 between the hours of 8:00 AM to 4:30 PM.

If you are interested in submitting a subcontractor/supplier bid for this project, please fax quote to (707) 455-7036 or email Gabe Farncroft at gfarncroft@bridgewaycci.com

Estimating Department for Bridgeway Civil Constructors, Inc.

Nguyen

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 12:14 PM
To: 'Vivian Tran'
Subject: Invitation to Bid 04-3G6904 Dan Wilson Creek
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 1:02 PM
To: 'todd@dbeconstructors.com'
Subject: Invitation to Bid Caltrans 04-3G6904 - Dees Burke
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 12:59 PM
To: estimating@tullygroup.com
Subject: Invitation to Bid 04-3G6904 for Tully Consulting Group
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating TullyGroup <estimating@tullygroup.com>
Sent: Monday, December 3, 2018 1:06 PM
To: Estimating Department for Bridgeway Civil Constructors, Inc.
Subject: Re: Invitation to Bid 04-3G6904 for Tully Consulting Group

Hi,

Thank you for the invitation to bid the Caltrans 04-3G6904. We will be sure to send you our proposal. Thanks again!

Regards,
Frances Burnett
Estimating Department
Tully Consulting Group
1650 N. Lincoln St, Suite A, Dixon, CA 95620
Office: (707) 693-1926 | Fax: (707) 471-0318
estimating@tullygroup.com | www.tullygroup.com

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.
SBE (Micro) #60919, Exp. 1/31/2020
DIR Registration Number: 1000024960, Exp. 6/30/2019

We are a Toys 4 Tots Drop-Off Site, and asking for coat and blanket donations. Please contact us if you would like to arrange a pick-up!

On Mon, Dec 3, 2018 at 12:59 PM Estimating Department for Bridgeway Civil Constructors, Inc. <estimating@bridgewaycci.com> wrote:

> Hello,
>
> Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.
>
> Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.
>
> Thank you.

Barbara Sasser

Contract Administrator

Bridgeway Civil Constructors, Inc.

4950 Allison Parkway, Suite A

Vacaville, CA 95688

(707) 455-7033 P

(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 1:36 PM
To: 'tomkoprek@appianswppp.com'
Subject: Invitation to Bid Caltrans 04-3G6904 - Appian
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME Appian UDBE SWPPP
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO

COMPANY NAME

Appian UDBE SWPPP

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

4950 Allison Parkway Vacaville CA 94568
Bridgeway Civil Constructors, Inc. is an Equal Opportunity Employer

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING(TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Plans for this project are available for review at our office 4950 Allison Parkway Suite A, Vacaville, CA 94568 between the hours of 8:00 AM to 4:30 PM.

If you are interested in submitting a subcontractor/supplier bid for this project, please fax quote to (707) 455-7036 or email Gabe Farncroft at gfarncroft@bridgewaycci.com

Barbara Sasser

From: Gabe Farncroft
Sent: Monday, December 17, 2018 7:45 AM
To: Barbara Sasser
Subject: FW: Invitation to Bid Caltrans 04-3G6904 - Appian
Attachments: 04-3G6904.doc

Gabe Farncroft
gfarncroft@bridgewaycci.com
Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688-9346
www.bridgewaycci.com
Phone | 707.455.7033 Fax | 707.455.7036

From: Thomas Koprek <tomkoprek@appianswppp.com>
Sent: Tuesday, December 11, 2018 10:01 AM
To: Gabe Farncroft <gfarncroft@bridgewaycci.com>
Subject: Invitation to Bid Caltrans 04-3G6904 - Appian

Hello Gabe,

Attached please find our quote for Dan Wilson Creek Bridge project. Good Luck!

Kind Regards,
Thomas

Thomas Koprek
Appian UDBE SWPPP
(510) 854-9402

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:
BART - No. 38334
DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402
Fax: (510) 256-0103
Email: tomkoprek@appianswppp.com

Friday, December 7, 2018

ATTN: Estimator

RE: Contract : **Caltrans – 04-3G6904**

Remove BR deck by jetting water, construct deck and approach slabs.

Bid Date: **December 13, 2018**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan*	$1,900.00
13	130200	Prepare Water Pollution Control Program (WPCP)	$750.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

Thomas Koprek
Estimator
(510) 854-9402

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 1:15 PM
To: Diane Schotka
Subject: Caltrans Project Bidding 04-3G6904 Dan Wilson Creek Bridge
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see the attached invitation to bid a project bidding 12/13/18. Let me know if you have any questions.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 12:34 PM
To: baretro@yahoo.com
Subject: Caltrans 04-3G6904 Dan Wilson Creek Bridge
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

We are requesting quotes on the above referenced project, please see attached.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 12:27 PM
To: 'willisrebar@gmail.com'
Subject: Caltrans 04-3G6904 Bids 12-13-18
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached, we are requesting quotes on the above Caltrans project in Fairfield. Please let me know if you have any questions.

Thank you.

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 9:52 AM
To: 'tomkoprek@appianswppp.com'
Subject: FW: Invitation to Bid Caltrans 04-3G6904 - Appian
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Checking back to see if you will be bidding this Thursday on Caltrans 04-3G6904 Dan Wilson Creek Bridge.

Thank you.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Monday, December 3, 2018 1:36 PM
To: 'tomkoprek@appianswppp.com' <tomkoprek@appianswppp.com>
Subject: Invitation to Bid Caltrans 04-3G6904 - Appian

Hello,

Please see attached invitation to bid Caltrans 04-3G904 bidding December 13th @ 2:00PM. Please enter Company name and circle yes or no for bidding. Please let me know if you have any questions.

Also if bidding continue to send quotes to Gabe Farncroft at gfarncroft@bridgewaycci.com or fax to 707 477-7036.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 12:51 PM
To: Toni Medina
Subject: Caltrans Project Bidding 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid on a Caltrans project bidding 12/13/18. Please let me know if you have any questions.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Estimating Department for Bridgeway Civil Constructors, Inc.

From: Estimating Department for Bridgeway Civil Constructors, Inc.
Sent: Tuesday, December 11, 2018 12:53 PM
To: 'garyc@krcsafety.com'
Subject: Caltrans Project Bidding 04-3G6904
Attachments: Invitation to Bid 04-3G6904.pdf

Hello,

Please see attached invitation to bid on the Dan Wilson Creek Bridge bidding 12/13/18. Please let me know if you have any questions.

Thank you.

Barbara Sasser
Contract Administrator
Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688

(707) 455-7033 P
(707) 455-7036 F

Barbara Sasser

From:	Gabe Farncroft
Sent:	Monday, December 17, 2018 7:45 AM
To:	Barbara Sasser
Subject:	FW: ** Concrete Pumping Pricing CT 04-3G6904 bids DEC 13 / DBE, SBE, & MBE
Attachments:	K&G INC CERTS 2018-2019.pdf; CT 04-3G6904 12.13.18.pdf

Gabe Farncroft

gfarncroft@bridgewaycci.com

Mobile | 831.706.1236

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688-9346
www.bridgewaycci.com
Phone | 707.455.7033 Fax | 707.455.7036

From: Grace Guillory <Gguillory@KandGconcrete.com>
Sent: Friday, December 7, 2018 4:49 PM
To: estimatingwc@accbuilt.com; dave@gsbridge.com; bids@petersonchase.com; Gabe Farncroft <gfarncroft@bridgewaycci.com>; mlewis@myers-sons.com; vmccauley@valentinecorp.com; rjenco@vikingbridges.com; bids@mcmconstruction.com
Subject: ** Concrete Pumping Pricing CT 04-3G6904 bids DEC 13 / DBE, SBE, & MBE

Attached you will find our concrete pumping quote for the above stated bid. We are a concrete company with over 40 years experience. We are **DBE, SBE, & MBE**.

We also offer pricing on **concrete purchase, place & finish, and Shotcrete.** Please contact us directly and inquire for other pricing.

We have attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications and pricing.

Please take care of our bid!

Grace Guillory
K & G Concrete Inc.
Office Manager
1079 Sunrise Avenue
Suite B-353
Roseville, Ca 95661

(P) 916.774.0287
(F) 866.878.2769
www.KandGconcrete.com

CSLB LIC # 982137
DBE CERT # 38962
BART CERT # 4038
PUC CERT # 11050070
DUNS # 967345831
CAGE # 6UUD2
DIR # 1000004003

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

CALTRANS CONTRACT NUMBER: 04-3G6904

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)	Reason
CAS	YES	Schotka Construction, Inc.	DBE	Roll N Rock Const. Inc.	$ 4,350.00	$850.00	
Traffic Control System	YES	Roll N Rock Const. Inc.	DBE	Highway Specialty Co.	$ 110,320.00	$7,140.00	
Portable CMS	YES	Roll N Rock Const. Inc.	DBE	Highway Specialty Co.	$ 1,200.00	$-	
				Road Tech	$ 825.00	$375.00	
				CMC Traffic Control	$ 1,400.00	$200.00	
				KRC Safety	$ 1,400.00	$200.00	
Prep WPCP	YES	Tully Consulting Group	DBE	Appian SWPPP	$ 690.00	$60.00	
				Alfred Civil Engineering, Inc	$ 1,200.00	$510.00	
				RTC, Inc.	$ 490.00	$200.00	
				Veridico Group	$ 595.00	$95.00	
Temp EC	YES						
Grind & Groove	YES	ABSL Construction	DBE		$ 32,100.00		

Remove Ret Wall	YES						
Temp ESA Fence	YES	Water Components	DBE		$ 990.00		
Temp Silt Fence	Yes	Water Components	DBE		$ 2,276.25		
Core Concrete	YES						
Erosion Control	YES	Nitta Erosion Control	DBE	Stormwater Service	$ 14,738.80	$1,188.80	
				Superior Hydroseeding	$ 10,924.44	$3,814.60	
				Green Vista	$ 13,375.50	$1,363.30	
Hydroseed	YES	Nitta Erosion Control	DBE	Superior Hydroseeding	$ 2,746.60	$1,200.53	
				Team EES	$ 1,727.70	$1,018.90	
				Green Growth	$ 2,215.00	$531.60	
				Stormwater Services	$ 2,215.00	$531.60	
HMA Place & Supply							
Rebar	YES	N/A					
Plastic Pipe Supply	YES						
Clean & Paint Steel Piles	YES						

Concrete Barrier	YES	Dees Burke Engineering	DBE	Midstate Barrier, Inc.	$ 20,010.00	$3,799.50	
				ACL Construction Co.	$ 15,308.57	$4,701.43	
Concrete Supply	YES						
Trucking	YES	All City Trucking	DBE	USA Trucking	$ 72,240.00	$-	
				Golden Apple Express	$ 31,536.00	N/A	did not quote end dumps
Cutting & Coring Concrete	YES	Austin Enterprise	DBE		$38,174.40		
Joint Seal	YES	Austin Enterprise	DBE		$ 21,728.00		
Striping							
Guard Rail	YES	PC & N Construction	DBE	Dirt & Aggregate	$ 37,780.00	$80.00	
				Midstate Barrier	$ 31,062.00	$6,718.00	
				Coral Construction	$ 36,590.00	$1,190.00	
				Frank Medina General Eng	$ 45,690.00	$7,910.00	

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Bridgeway Civil Construtors, Inc.

Contract No.: 04-3G6904

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Posted Ad for Help on Caltrans Website	11/15/18		
Placed Ad with DBE GoodFaith, Inc.	11/20/18 - Focus Journal and Trade Journal Ads		
DBE Goodfaith, Inc. Twitter	11/20/18		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Plans made available for view at 4950 Allison Parkway, Suite A Vacaville, CA 95688 during normal business hours. Also made available via Email. DBE's were given our Company contact information and the name and contact information of our estimator. As well as a list of items of work bidding. All solicitation provided a means for DBE's to indicate their interest or request info.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Advertisement offered bonding and insurance assistance. No DBE's requested any further assistance from Bridgeway Civil Constructors, Inc.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Advertisement offered assistance in bidding, equipment, materials and or supplies and encouraged non DBE subcontractors to utility DBE suppliers for their work. No DBE's requested any further assistance from Bridgeway Civil Constructors, Inc.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Caltrans 11/15/18

DBE Goodfaith, Inc. 11/20/18

9. Include additional data to support a demonstration of good faith efforts.

Through Bridgeway Civil Constructors efforts, we were able to exceed the DBE goal established for this project. See attached documentation. Copies of Outreach Advertisements.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Posted Ad for Help
Catrans website 11/15/18

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688
707.455.7033 * Fax 707.455.7036
Contractor's License Number 1011836 A

Bridgeway Civil Constructors, Inc. (Bridgeway) is preparing to bid the project below as a Prime Contractor:

PROJECT: CALTRANS CONTRACT 04-3G6904 CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN FAIRFIELD AT DAN WILSON CREEK BRIDGE - DBE GOAL IS 14%

OWNER: State of California, Department of Transportation

BID DATE: DECEMBER 13TH, 2018 AT 2:00 PM ESTIMATOR: GABE FARNCROFT

Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

4950 Allison Parkway, Suite A
Vacaville, CA 95688
707.455.7033 * Fax 707.455.7036
Contractor's License Number 1011836 A

(TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

ARE YOU BIDDING?
PLEASE CIRCLE

YES OR NO
COMPANY NAME_____
Please fax back to (707) 455-7036

Invitation to Bid

Bridgeway Civil Constructors, Inc. is soliciting DBE sub/supplier quotes from Caltrans Certified or other participating agency for:

Caltrans Contract No. 04-3G6904
Dan Wilson Creek Bridge
State Highway in Solano County in Fairfield
Bid Date December 13th at 2:00PM
Sub Trades needed, but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER),

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING(TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Plans for this project are available for review at our office 4950 Allison Parkway Suite A, Vacaville, CA 94568 between the hours of 8:00 AM to 4:30 PM.

If you are interested in submitting a subcontractor/supplier bid for this project, please fax quote to (707) 455-7036 or email Gabe Farncroft at gfarncroft@bridgewaycci.com

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date

11/20/2018 02:57 PM

Order No.

101401-43050

Billed to

Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688
T. (707) 455-7033 ext.
F. (707) 455-7036
estimating@bridgewaycci.com

Project Name

Dan Wilson Creek Bridge

Project/Contract #

04-3G6904

Transaction Summary

Bronze Package ▪ Focus Journal Notice ▪ Trade Journal Notice	$30.00
	TOTAL: $30.00

Bridgeway Civil Constructors, Inc.
4950 Allison Parkway, Suite A
Vacaville, CA 95688
Tel: (707) 455-7033
Fax: (707) 455-7036

Ad Proofs

Project Name: Dan Wilson Creek Bridge

Contract/Bid #: 04-3G6904

Awarding Agency: State of California, Department of Transportation

Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)
Published On: 11/20/2018 @ 02:57:58 PM PST
Expired On: 12/13/2018 @ 11:59:59 PM PST
Messages Notifications Sent To: estimating@bridgewaycci.com
Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=43050&co_name=Bridgeway+Civil+Constructors%2C+Inc.

Bridgeway Civil Constructors, Inc.

Is seeking qualified DBEs, DVBEs

Project Name
Dan Wilson Creek Bridge

Bid/Contract #
04-3G6904

Awarding Agency
State of California, Department of Transportation

Project Location
Fairfield, Solano County, CA

Bid Date
12/13/2018 at 02:00

Project Details
Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to:

LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB),

Get in Touch

Outreach Coordinator
Barbara Sasser

Project Estimator
Gabe Farncroft
gfarncroft@bridgewaycci.com

Telephone
(707) 455-7033

Fax
(707) 455-7036

Address
4950 Allison Parkway, Suite A
Vacaville, CA 95688

Send a message

STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements:

Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)
Published On: 11/20/2018 @ 02:57:58 PM PST
Expired On: 12/13/2018 @ 11:59:59 PM PST
Published At:
http://dbejournal.com/index.php?show_ad=43050&ad_project_name=Dan+Wilson+Creek+Bridge&co_name=Bridgeway+Civil+Constructors%2C+Inc.

Outreach Coordinator
Barbara Sasser

Estimator
Gabe Farncroft
gfarncroft@bridgewaycci.com

Contact Information
4950 Allison Parkway, Suite A
Vacaville, CA 95688

Telephone
(707) 455-7033

Fax
(707) 455-7036

Bridgeway Civil Constructors, Inc.

is seeking qualified DBEs, DVBEs

Project Name
Dan Wilson Creek Bridge

Bid/Contract #
04-3G6904

Awarding Agency
State of California, Department of Transportation

Project Location
Fairfield, Solano County, CA

Bid Date
12/13/2018 at 02:00

Project Details

Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL

PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Tweet

Published On: 11/20/2018 @ 02:57:58 PM PST
Published At: https://twitter.com/dbegoodfaith

DBE GoodFaith Inc.
@dbegoodfaith

Bridgeway Civil Constructors, Inc. is seeking DBEs, DVBEs in... dbegoodfaith.com/good-faith-ad....

02:11 PM - 20 Nov 2018

BRIDGEWAY CIVIL CONSTRUCTORS, INC.

LETTER OF TRANSMITTAL

Contract # - 04-3G6904
Construction on State Highway
In Fairfield-Dan Wilson Crk Bridge

Transmittal #: 1

Date: 12/17/18

To:	**California Department of Transportation**	**From:**	**Barbara Sasser**
	Division of Engineering Services		Bridgeway Civil Constructors, Inc.
	Mulissa Smith, Contract Awards Branch Chief		4950 Allison Parkway, Suite A
	1727 30Th Street MS-43		Vacaville, CA 95688
	Sacramento, CA 95816		
Phone:		**Phone:**	707-455-7033
Fax:	916 227-6214	**Fax:**	707-455-7036
Email:		**Email:**	bsasser@bridgewaycci.com
CC:			

Attached and/or enclosed are the following documents.

DOC TYPE	DOCUMENT #	COPIES	STATUS	REMARKS
Transmittal	04-3G6904 DBE Bid Forms			

Additional Notes:

04

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN FAIRFIELD AT DAN WILSON CREEK BRIDGE

In District 04 On Route 80

Under

Notice to Bidders and Special Provisions **dated October 29, 2018**	***Standard Specifications*** **dated 2015**
Project plans approved February 1, 2018	***Standard Plans*** **dated 2015**

Applicable to

Electronic *Bid* book dated October 29, 2018

Identified by

Contract No. 04-3G6904

04-Sol-80-13.9

Project ID 0412000153

Federal-Aid Project
ACBHIM-080-2(370)E

Bids open Thursday, December 13, 2018

Dated October 29, 2018