

Low Bidder

12-19-18P01:02 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 04-3G6904

BID AMOUNT:
 \$ 2,352,808.00

BID OPENING DATE:
 12/13/18

BIDDER'S NAME:
 Myers and Sons

DBE GOAL FROM CONTRACT %:
 14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 12	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$415,912.30
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
57	Struct. Concrete Approach Type R (Sawcutting)	C9905	Austin Enterprise, 013602 PO Box 81926 Bakersfield, CA 93380 661-589-1001	\$38,174.40
43,44,45,46,47,48 49	Move in/Move out, Dry Seed (SQFT) Rolled Erosion Control Product, Hydromulch, Fiber Rolls, Hydroseed, Compost (CY)	C2030 C2021	Nitta Erosion Control Product, 217 3778 Del Mar Avenue Loomis, CA 95650 916-652-7459	\$17,485.40

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ see next page

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

12.18.18

916.283.9950
 (Area Code) Tel. No.

Person to Contact

(Please Type or Print)

MIKE LEWIS

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 04-3G6904

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 04-3G6904

BID AMOUNT:
 \$ 2,352,808.00

BID OPENING DATE:
 12/13/18

BIDDER'S NAME:
 Myers and Sons

DBE GOAL FROM CONTRACT %:
 14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	12	\$415,912.30

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
77, 78	Concrete Barrier Type 736 Mod Concrete Barrier Type 736 B	C8331	Dees Burke Engineering Constructors 43430 117 E. Colorado Blvd., Suite 60 Pasadena, CA 91105 626-228-3521	\$20,010.00
3, 7, 10	Construction Area Signs, Channelizer Surface Mounted, Temporary Crash Cushions	C1200	Schotka Construction, 33099 5555 Napa-Vallejo Hwy American Canyon, CA 94503 707-396-2736	\$14,510.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ see next page

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12.18.18
Date

916.283.9950
(Area Code) Tel. No.

MIKE LEWIS
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 04-3G6904

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 04-3G6904

BID AMOUNT:
 \$ 2,352,808.00

BID OPENING DATE:
 12/13/18

BIDDER'S NAME:
 Myers and Sons

DBE GOAL FROM CONTRACT %:
 14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 12	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$415,912.30
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
25,73,75,76,79	Treated Wood Waste, Midwest Guard rail System, Transition	C0683 C8320	PC&N Construction Inc, 39218 5301 Byron Hot Springs Road Byron, CA 94514 925-634-4567	\$37,600.00
	Railing, Alternative In-Line Terminal System, Remove Guardrail			
18	Street Sweeping	C9774	All City Trucking Inc., 036987 PO Box 1275 Fremont, CA 94538 510-438-8996	\$6,480.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 134,259.80

5.706 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12.18.18
Date

916.283.9950
(Area Code) Tel. No.

MIKE LEWIS
Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 04-3G6904

2

ALL CITY TRUCKING INC.

1941 Jackson St, Oakland, CA 94612
 Mailing Address: P.O.Box 1275
 Fremont, CA 94538
 Tel: 510-438-8996, Fax: 510-657-1200
 E-mail: allcitytrucking101@yahoo.com



WBE / DBE / SBE / MBE CERTIFIED

Federal ID # 36-4638137

GOT DIRT??
 GOT CONCRETE???

Customer Satisfaction Guaranteed

DIR#1000014934.

PRICE QUOTE

DBE/SBE # 036987

Date: 12/13/18

Attn: ESTIMATING DEPT.

Project & location: TURNER DAM SPILLWAY AND POND F3 EAST EROSION REPAIR, Sunol.

The detail number of loads, tons and/or hours determine the final dollar amount

WE DO ALL KINDS OF MATERIAL IMPORT /EXPORT FOR CUSTOMER NEEDS AT JOB SITE.

Off Haul Clean Dirt @ \$345.00 per Load - (END DUMP/SD TRUCKING & DUMPING FEE INCLUDED) (NO CONTAMINANTS/NO HAZARDOUS)
 Complete Analytical must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling; otherwise, extra cost will apply. No Mud, No Mix. (Dirt haul day time only)

IMPORT /EXPORT HOURLY PRICES GOOD TO DATE 12/31/18.

\$ 95.00 per Hour (10 wheeler Trucking)	\$ 110.00 per Hour (Transfer Trucking)
\$ 105.00 per Hour (End Dump Trucking)	\$ 105.00 per Hour (Flat Bed Trucking)
\$ 107.00 per Hour (Semi Bottom Trucking)	\$ 125.00 per Hour (High Side Trucking)
\$ 107.00 per Hour (DBL. Bottom Trucking)	\$ 105.00 per Hour (Super Dump Trucking)
\$ 135.00 Per Hour (Sweeper Truck)	\$ 125.00 per Hour (Water Truck)
\$ 145.00 per Hour (Lowbed Heavy Equipment haul)	\$ 125.00 per hour (Lowbed small equipment)

This is a quotation on the goods named, subject to the conditions noted below:

Terms & conditions: Tonnage or load price are valid with standby time, the both loading and unloading sites must be within ten minutes per truck, any time over ten minutes will be charged at \$1.70/minute, paid in full; otherwise, hourly rates will charged for all trucks. six hour minimum for day & eight Hour minimum on night jobs work. Highsides Lowbeds, water trucks and Sweeper truck minimum eight hours charge on each job. All prices are subject to 4% increase each year, except dirt haul price, dumpsite, and type of trucking which are subject to change any time due to weather and/or any other factor beyond our control. Material prices and dump fee excluded all taxes and/or surcharges imposed by quarries and landfills. Any trucks cancellation we need to know before four hours from the dispatch time otherwise customer will responsible to pay minimum four hours. Customer agree to pay four dollar extra Saturday or night work and five Dollar extra on Sunday work. Flatbeds six hours minimum charge day work and Seven hours on night work. Customer agree to pay gross travel running time on the last load from dumpsite to jobsite on hourly jobs. Customer agree to pay five percent extra for union dues Initiation fees on all union jobs. Extra half hour cleaning time will be charged on an hourly basis for asphalt jobs, For projects requiring Certified Payroll reporting add \$10.00/hour (on-site trucking) and \$8.00/hour (import/off haul) Rate apply to DIR covered projects, rates may not apply to projects covered by a PLA. Customer agrees to pay the any bridge toll if applicable on job. Trucking Supply Based On Availability At Time Of Dispatch.

Now Company Dump Sites Accept Dirt, Grinding, Broken Asphalt and Other Materials.

LABOR AFFILIATION: UNION.(TEAMSTERS)

MWBE, DGS SBE, DBE, MBE, SLEB OAKLAND, SLBE ACTIA, EBMUB, SFPUC SLBE ...CERTIFIED

If any question, please feel free to call ROGER at 510-461-8287 or email at allcitytrucking101@yahoo.com OR estimating@allcitytrucking.com

CA MOTOR CARRIER # 0374055.

\$135 x 48 HRS = \$6,480-

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904
Name of DBE business: Austin Enterprise
Name of DBE representative: Patti Conner
DBE certification number: 013602
Name of bidder: Myers and Sons
Name of prime contractor if different from the bidder: _____
Name of representative of bidder or prime contractor: Mike Lewis
Date: 12/14/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
57	Structural Concrete Approach Type (R) Sawcutting for Demo	\$ 38,174.40

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$ 38,174.40
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Patti Conner
Printed name of DBE's authorized representative: Patti Conner
Title of DBE's authorized representative: President
Date: 12/14/18

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

Send to: Myers & Sons Construction	From: Neil/Ty
Attention: Estimating/Mike Lewis	Date: December 12, 2018
Fax number: 916-614-9520	Phone Number: 916-283-9950

☐ Urgent ☐ Reply ASAP ☐ Please comment ☐ Please review ☐ For your information

Total pages, including cover: 3
Comments

**Project: CDOT #04-3G6904
Rt. 80, Fairfield**

Bid Date: December 13, 2018

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 04-3G6904
Rt 80, Fairfield

Add # 1 noted

Bid Date: December 13, 2018

BID ITEM # 57 / Structural Concrete Approach (Type R) (portion):

320 cy Saw cut for demo only

4,820 lf+- 12" deep reinforced PCC saw cut and vacuum.....\$7.92 / lf..... \$38,174.40

Conditions:

1. Contractor to provide traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and an approved slurry disposal site.
4. One mobilization included. Additional mobs @ \$2,500.00 each.
5. Three weeks written notice required for scheduling of manpower and equipment.
6. A copy of this proposal to be used as an attachment in force in subcontract.

Note*Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 04-3G6904
Rt 80, Fairfield

Add # 1 noted

Bid Date: December 13, 2019

BID ITEM # 61 / Bonded Joint Seal (MR 1") (portion):

224 lf Widen, prep, furnish and install joint seals.....\$97.00 / lf.....\$21,728.00

Conditions:

1. Contractor to provide traffic control as needed. **3 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at \$2,500.00 each.
5. Three weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904
 Name of DBE business: Dees Burke Engineering Constructors
 Name of DBE representative: Bryn Burke
 DBE certification number: 43430
 Name of bidder: Myers and Sons
 Name of prime contractor if different from the bidder: _____
 Name of representative of bidder or prime contractor: Mike Lewis
 Date: 12/14/18


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
77	Concrete Barrier (Type 73b Mod) (F) Provide Barrier	\$ 19,360.00
78	Concrete Barrier (Type 736B) (F) Provide Barrier	\$ 650.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 20,010.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Bryn Burke

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/14/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal



Phone: 626-228-3670

Fax: (626) 228-3521

CA License # 1012305

DIR # 1000036375

CA DBE CERT ID: 43430

CA DGS SB CERT ID: 2001615

LA METRO SB CERTIFIED: 7416

Proposal: 181213B

Date: 12/13/2018

To:	Project:
Myers & Sons Construction, LP Attn: ESTIMATOR 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834	04-3G6904 Rt. 80 Dan Wilson Creek

Estimator	Email	Phone
Todd Wingo	todd@dbeconstructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
77	Concrete Barrier (Type 736 MOD)(F)	88.00	LF	220.00	19,360.00
78	Concrete Barrier (Type 736B)(F)	13.00	LF	50.00	650.00

Proposal Total:	\$ 20,010.00
------------------------	---------------------

Scope of Work

Addendums noted: 1

Price is based on 1 (one) mobilization. Additional mobilizations will be \$7,500 each.

Our pricing is based on completion of DBE's work by July 1, 2019. Please add \$5/LF for any type barrier remaining on July 1, 2019 and an additional \$5/LF at 6 month intervals thereafter.

DBE Excludes:

- 1) Temporary Concrete Washouts.
- 2) Traffic Control & Night Work.
- 3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
- 4) Type "B" footings.
- 5) Concrete.
- 6) Rebar, including inspection or verification of rebar placed by others.
- 7) Drill & Bond Dowel.
- 8) Excavation & Backfill.
- 9) Sandblasting of construction joints.
- 10) Furnish and installation of metal tube, grate and rail work.

DBE Qualifications:

- 1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

General Terms and Conditions

DBE INCLUDES:

1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, and cover plates. All embedded items to be furnished and removed by Contractor.
3. Water cure: DBE will place (not secure) Prime Contractor's rugs. Cure Compound: DBE will spray Prime Contractor's curing compound.
4. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
5. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:

1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Ready mix concrete F.O.B. jobsite for tailgate placement in accordance with DBE's schedule;
3. Concrete pump, if required;
4. Rebar and electrical furnished, installed & adjusted to line and grade. DBE takes no responsibility for rebar or electrical not installed correctly by others.
5. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
6. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
7. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
8. Curing compound & maintenance of the cure;
9. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
10. Adequate lights furnished, installed & maintained at all work locations when night work is required;
11. CAL-OSHA safety railing to include protective cover over environmentally sensitive areas, waterways, or traffic, 20" clear from edge of deck or face of wall for all types of concrete barrier rails.
12. On-site construction water.
13. All weather access to all work areas.

DBE EXCLUDES:

1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend or night work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, and anchor bolts. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the expense of the contractor including the repair of the metal forms;
7. Traffic control, notifications and traffic control signage;
8. Spoil disposal (DBE will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. Cold weather concrete protection, including placing, maintaining and removing thermal blankets, and cold weather protection plans.
25. All other work/items not specifically included.
26. Furnish and installation of pipe sleeves for metal guard rails. Pipe sleeves to be installed by others prior to DBE placing concrete or to be drilled by others after barrier is completed.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:

1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts

Proposal



of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

PAYMENT SCHEDULE:

Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:

DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:

1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:

DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:

DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904
 Name of DBE business: Nitta Erosion Control
 Name of DBE representative: Laura J. Bills
 DBE certification number: 217
 Name of bidder: Myers and Sons
 Name of prime contractor if different from the bidder: _____
 Name of representative of bidder or prime contractor: Mike Lewis
 Date: 12/14/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
43	Move in/ Move Out (Erosion Control)	\$ 1,800.00
44	Dry Seed (SQ FT)	\$ 1,352.40
45	Polled Erosion Control Product (Netting)	\$ 2,949.80
46	Hydro mulch	\$ 636.00
47	Fiber Rolls	\$ 4,566.60
48	Hydroseed	\$ 2,746.60
49	Compost (CY)	\$ 3,434.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 17,485.40

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative:

Laura J. Bills
 Printed name of DBE's authorized representative:

CEO/CFO
 Title of DBE's authorized representative:

Dec 14, 2018
 Date:



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

December 12, 2018

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Sol-80-13.9, Caltrans Contract No. 04-3G6904, Addendum No. 1 (12/06/18), Remove BR deck by jetting water, construct deck and approach slabs in Solano County in Fairfield at Dan Wilson Creek Bridge. Bid Date: December 13, 2018 (2:00 p.m.).

Gold Shovel-certified. Certified as DBE #217 (no expiration date), as WMBE VON #10120139 (exp. 01/10/20) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 03/31/20). CCL #401640 C-27, C-61/D-59 (exp. 03/31/19). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/19). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
43	Move-In/Move-Out (Erosion Control)	EA	2	\$900.00	\$ 1,800.00
44	Dry Seed (SQFT)	SQFT	1,960	\$ 0.69	\$ 1,352.40
45	Rolled Erosion Control Product (Netting)	SQFT	980	\$ 3.01	\$ 2,949.80
46	Hydromulch	SQFT	5,300	\$ 0.12	\$ 636.00
47	Fiber Rolls	LF	590	\$ 7.74	\$ 4,566.60
48	Hydroseed	SQFT	4,430	\$ 0.62	\$ 2,746.60
49	Compost (CY)	CY	17	\$202.00	\$ 3,434.00
Totals					<u>\$ 17,485.40</u>

BID ITEMS MAY NOT BE SEPARATED.

04-Sol-80-13.9, 04-3G6904, Addendum No. 1 (12/06/18), in Solano County in Fairfield at Dan Wilson Creek Bridge.

Nitta Erosion Control Bid-Proposal dated December 12, 2018.

Page 2 of 3.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Dry Seed (SQFT), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydromulch, re-installation of Fiber Rolls, straw mulching, straw incorporation, re-installation of Hydroseed, re-installation of Compost (CY), coloring agent (already included in the wood fiber and alternate fiber), **supplemental lighting necessary for night work**, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection, guarantee and/or warranty and traffic control.
 - 3) Additional move-ins (mobilizations) if required are covered under Move-In/Move-Out (Erosion Control). Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 1,960 SQFT of Dry Seed (SQFT), an estimated 980 SQFT of Rolled Erosion Control Product (Netting), an estimated 5,300 SQFT of Hydromulch, an estimated 590 LF of Fiber Rolls, an estimated 4,430 SQFT of Hydroseed, and an estimated 17 CY of Compost (CY). Stand-by time will be billed at \$590.00 per hour.
 - 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
 - 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
 - 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
 - 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 2,000-gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 1,100 (2,000) gallons of water for an estimated 5,300 SQFT of Hydromulch and an estimated 4,430 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

04-Sol-80-13.9, 04-3G6904, Addendum No. 1 (12/06/18), in Solano County in Fairfield at Dan Wilson Creek Bridge.


Nitta Erosion Control Bid-Proposal dated December 12, 2018.

Page 3 of 3.

- 8) General Contractor to provide good, drivable truck access to each site to be treated with Dry Seed (SQFT), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed and with Compost (CY).
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Dry Seed (SQFT), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed and of Compost (CY). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

04-3G6904

Name of DBE business:

Schotka Construction, Inc.

Name of DBE representative:

Diane Schotka

DBE certification number:

33099

Name of bidder:

Myers and Sons

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Mike Lewis

Date:

12/14/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
3	Construction Area Signs Furnish	\$ 4,350.00
7	Channelizer Surface Mantled Furnish	\$ 500.00
10	Temp. Crash Cushion Furnish	\$ 9,660.00


¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$ 14,510.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative:

Diane Schotka

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

12/14/18

Date:


Schotka Construction, Inc.

Project: Dan Wilson Creek Bridge, Solano County 04-3G6904

Bid date: December 13, 2018

<u>ITEM</u> <u>NO.</u>	<u>DESCRIPTION</u>	<u>EST.</u> <u>QUANT</u>	<u>UNIT</u> <u>PRICE</u>	<u>TOTAL</u>
3	Construction Area Signs	1 LS	\$4,350.00	\$4,350.00
7	Channelizer surf mounted	10 EA	\$50.00	\$ 500.00
10	Temp Crash Cushion	28 EA	\$345.00	\$9,660.00
71	Guard Railing Delineator	12 EA	\$50.00	\$ 600.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Max insurance limits GL and Auto \$1mil + \$1 mil excess.
3. Require 3 weeks notice prior to mobilization.
4. Items 7 & 10 must be taken together.
5. Item 3 includes:
covering signs upon installation only
signs indicated on CS & SC Plans
No CMS boards, No daily traffic control
6. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement or reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. One addenda acknowledged.
9. This proposal is good for thirty (60) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2020, DIR #1000002520.
11. We are a union contractor.

We are a certified **DBE** & **UDBE**(#33099) & **SBE** (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G6904
 Name of DBE business: PC & N Construction, Inc.
 Name of DBE representative: Christi Plum
 DBE certification number: 39218
 Name of bidder: Myers and Sons
 Name of prime contractor if different from the bidder: _____
 Name of representative of bidder or prime contractor: Mike Lewis
 Date: 12/14/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
25	Treated Wood Waste	\$ 800.00
73	Midwest Guardrail System	\$ 19,600.00
75	Transition Railing (Type WB-31)	\$ 4,500.00
76	Alternative in-line Terminal System	\$ 5,000.00
79	Remove Guardrail	\$ 7,700.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 37,600.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: Christi Plum

Printed name of DBE's authorized representative: Christi Plum

Title of DBE's authorized representative: President

Date: 12/17/18

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 04-3G6904

P. 001/005

P C & N CONSTRUCTION, INC.
General Engineering Contractor Class "A"
State Contractor License No. 771652

Certified Small Business No. 0021507
CERTIFIED DBE/UDBE No. 39218

PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500

5301 Byron Hot Springs Road
Byron Hot Springs Road, Byron CA 94514
(925) 634-4567 Fax (925) 634-4339

PRICES ARE GOOD FOR 30 DAYS

We are pleased to submit the following bid:

Contract	Caltrans 04-3G6904
Project	04-sol-80-13.9
Federal Aid No.	ACBHM-080-2(370)E
Bid Date	12/13/2018

[illegible]

Inclusions:

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Two Move In, Additional Move Ins at \$1,500.00 EA
4. Installation during day time hours behind K-rail
5. Addendum #1

Exclusions:

1. Bonds, Permits and Fees (If any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control & Flagging
5. Liability for All Un-Marked Underground Utilities
6. Furnish/Install/Place Pipe Sleeves or Core Drill walls for WB-31 Connections

P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

10/12/2018

Unified Certification Program

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 12 09:45:37 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 39218

Firm ID	39218
DBA Name	PC&N CONSTRUCTION, INC
Firm Name	
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
E-Mail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	925
Phone Number	634-4567
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	925
Fax Phone	
Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE	
NAICS	
Work Codes	C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F

10/12/2018

Unified Certification Program

Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

10/12/2018

Supplier Profile

Printed on: 10/12/2018 9:46:17 AM

To verify most current certification status go to: <https://www.caleprocure.ca.gov>

Office of Small Business & DVBE Services

Certification ID: 21507**Legal Business Name:**

P C & N CONSTRUCTION INC

Doing Business As (DBA) Name 1:

P C & N CONSTRUCTION INC

Doing Business As (DBA) Name 2:**Address:**

5301-F BYRON HOT SPRINGS RD

BYRON

CA 94514

Email Address:

cplum@pcnconstructioninc.com

Business Web Page:**Business Phone Number:**

925/634-4567

Business Fax Number:

925/634-4339

Business Types:

Construction

Certification Type	Status	From	To
SB(Micro)	Approved	10/12/2018	10/31/2020

Stay informed! KEEP YOUR CERTIFICATION PROFILE UPDATED!

-LOG IN at [CaleProcure.CA.GOV](https://www.caleprocure.ca.gov)

Questions?

Email: OSDSHELP@DGS.CA.GOV

Call OSDS Main Number: 916-375-4940

707 3rd Street, 1-400, West Sacramento, CA 95605

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CONTRA COSTA	BYRON	CSLB:771652	Active	05/07/2018	06/30/2019

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Myers & Sons Construction, LLC
Contract No.: 04-3G6904

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

[illegible]

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please See Exhibit 2			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Please See Exhibit 3	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please See Exhibit 4			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please See Exhibit 5

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please See Exhibit 6

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please See Exhibit 7

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please See Exhibit 8

9. Include additional data to support a demonstration of good faith efforts.

Myers and Sons is always striving to make our best good faith efforts possible, we are constantly researching to find the best available means of outreach. We attend several DBE outreach meeting put by Caltrans and other agencies during the year. We also have a section of our website dedicated to DBE/SBE/SVBE firms, <http://myers-sons.com/pages/dbesbedvbe-outreach>.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Exhibit 1 (04-3G3604)

Item of Work Offered or Material Supplied	Bidder Normally Performs Item (YES/NO)	Item Broken Down to Facilitate Participation (YES/NO)	Established Flexible Timeframes for Performance and Delivery Schedule (YES/NO)	Amount	Percentage of Total Bid
LEAD COMPLIANCE PLAN	NO	YES	YES	\$ 1,500.00	0.06%
CONSTRUCTION AREA SIGNS	NO	YES	YES	\$ 4,350.00	0.18%
TRAFFIC CONTROL SYSTEM	NO	YES	YES	\$ 150,000.00	6.37%
TEMPORARY TRAFFIC CONTROL	NO	YES	YES	\$ 10,400.00	0.44%
PORTABLE CHANGEABLE MESSAGE SIGN	YES	YES	YES	\$ 35,000.00	1.48%
TEMPORARY RAILING (TYPE K)	NO	YES	YES	\$ 88,900.00	3.77%
TEMPORARY EROSION CONTROL	NO	YES	YES	\$ 129,660.00	5.51%
PREPARE WATER POLLUTION CONTROL PROGRAM (SWPPP)	NO	YES	YES	\$ 2,000.00	0.08%
STREET SWEEPING	NO	YES	YES	\$ 20,000.00	0.85%
TREATED WOOD WASTE	NO	YES	YES	\$ 800.00	0.03%
TEMPORARY HIGH-VISIBILITY FENCE	NO	YES	YES	\$ 3,200.00	0.13%
CLEARING AND GRUBBING	YES	YES	YES	\$ 5,000.00	0.21%
LANDSCAPING	NO	YES	YES	\$ 4,425.00	0.18%
EROSION CONTROL	NO	YES	YES	\$ 4,740.00	0.20%
HYDROMULCH	NO	YES	YES	\$ 636.00	0.02%
FIBER ROLLS	NO	YES	YES	\$ 4,572.50	0.19%
HYDROSEED	NO	YES	YES	\$ 2,879.50	0.12%
HOT MIX ASPHALT	NO	YES	YES	\$ 6,600.00	0.28%
HOT MIX ASPHALT DIKE	NO	YES	YES	\$ 5,587.50	0.23%
TEMPORARY SUPPORT	NO	YES	YES	\$ 85,000.00	3.61%
FURNISH READY MIX	NO	YES	YES	\$ 99,000.00	4.20%
AGGREGATE BASE	NO	YES	YES	\$ 12,800.00	0.54%
DRAINAGE INLET	NO	YES	YES	\$ 9,750.00	0.41%
DRILL AND BOND DOWEL	NO	YES	YES	\$ 28,375.00	1.20%
JOINT SEAL	NO	YES	YES	\$ 13,440.00	0.57%
BAR REINFORCING STEEL	NO	YES	YES	\$ 27,650.00	1.17%
BRIDGE REMOVAL	YES	YES	YES	\$ 50,000.00	2.12%
MISCELLANEOUS IRON AND STEEL	NO	YES	YES	\$ 5,216.00	0.22%
GUARD RAILING DELINEATOR	NO	YES	YES	\$ 180.00	0.01%
PAVEMENT MARKER	NO	YES	YES	\$ 8,760.00	0.37%

MINOR CONCRETE	NO	YES	YES	\$ 2,700.00	0.11%
TRANSITION RAILING	NO	YES	YES	\$ 5,325.00	0.21%
CONCRETE BARRIER	NO	YES	YES	\$ 30,550.00	1.30%
THERMOPLASTIC TRAFFIC STRIPE	NO	YES	YES	\$ 38,522.50	1.63%
TRAFFIC STRIPE	NO	YES	YES	\$ 3,540.00	0.15%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELE	NO	YES	YES	\$ 12,750.00	0.54%

Bid Total: \$2,352,808.00

Exhibit 2 (04-3G6904)

Firm Name	Address	City	State	EEmail	Contact Name	Area Code	Phone Number	Fax Area	Fax Number	Response
A & M CONSULTING ENGINEERS	204 E. OAK AVE SUITE 5A	VISALIA	CA	javier@am-engr.com	JAVIER ANDRADE	559	429-4747	844	853-5517	No Response
A B S L CONSTRUCTION	29393 PACIFIC ST	HAYWARD	CA	Daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	No Response
A-1 ORNAMENTAL IRON WORKS, INC.	4637 E. WHITE AVENUE	FRESNO	CA	a1orniron@sbcglobal.net	ALFREDO ARREGUIN	559	251-1447	559	251-4169	No Response
AARDVARK BIOLOGICAL SERVICES LLC	1382 OCEANAIRE DR	SAN LUIS OBISPO	CA	klazordonez@gmail.com	STEVEN CHUNG-LI CHEN	650	224-9375			No Response
ACE FENCE COMPANY	727 N. GLENDORA AVENUE	LA PUENTE	CA	Moronia@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	No Response
ACM LIGHTING	201 S. MERRILL ST.	CORONA	CA	acmlighting@sbcglobal.net	CARLOS MORALES SR.	951	272-4881	951	272-4838	No Response
ADANTA, INC	1801 OAK ST SUITE 100	NAPA	CA	estimating@adanta-inc.com	KIMBERLY PATZ	707	709-8894	707	736-8368	No Response
ADH TECHNICAL SERVICES, INC.	3065 PORTER STREET, SUITE 101	SOQUEL	CA	adh@adhenvironmental.com	ALESSANDRO D. HNATT	831	477-2003	831	477-0895	No Response
ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	jibaez@advgeosolutions.com	JUAN I. BAEZ	310	796-9000	310	796-9001	No Response
ALERT-O-LITE, INC	2379 S G STREET	FRESNO	CA	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	No Response
ALFARO GENERAL ENGINEERING	2240 BONNEY CT.	ROCKLIN	CA	malfaro@alfaroengineering.com	MICHEL ALFARO	916	276-9627			No Response
ALFRED CIVIL ENGINEERING, INC	7604 SOQUEL WAY	CITRUS HEIGHTS	CA	touray@alfredce.com	BORI A. TOURAY	916	241-5309	916	374-7383	No Response
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE	CITRUS HEIGHTS	CA	heasley@allphaseasphalt.com	GARRY EASLEY	916	332-1475	916	332-1490	No Response
ALTA ENGINEERING GROUP, INC.	1 AVENUE OF THE PALMS, SUITE 109	SAN FRANCISCO	CA	goberrich@altaengineeringgroup.com	GLENELE OBERRICH	415	914-0467	415	829-3893	No Response
AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	dolores@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	884-6032	No, Not Bidding
AMG CONSTRUCTION	8908 THERMAL STREET	OAKLAND	CA	dougblacksher@aol.com	DOUG BLACKSHER	510	562-8638	510	562-4339	No Response

APEX CIVIL ENGINEERING	9668 SNOWBERRY WAY	ORANGEVALE	CA	patricia.preston@comcast.net	PATRICIA PRESTON	916	717-2812	916	988-6770	No Response
APEX UNIVERSAL, INC	11033 FOREST PLACE	SANTA FE SPRINGS	CA	janet@apexmarker.com	JANET YANG	562	944-8878	562	944-2298	No Response
APPIAN UDBE SWPPPS	5780 OLINDA ROAD	EL SOBRANTE	CA	tomkoprek@yahoo.com	NICOLE KOPREK	510	375-1927	510	222-0972	No Response
AREA WEST ENVIRONMENTAL, INC.	6248 MAIN AVE SUITE C	ORANGEVALE	CA	becky@areawest.net	REBECCA ROZUMOWICZ-KODSUN	916	987-3362			No Response
AURORA INDUSTRIAL HYGIENE	9666 BUSINESSPARK AVENUE, SUITE 102	SAN DIEGO	CA	kshockley@auroraii.com; info@auroraii.com	KAREN SHOCKLEY	626	403-4104	619	276-5904	No Response
AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA	CA	lavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319	No Response
B.A. RETRO, INC	2270 DALE AVE	SACRAMENTO	CA	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	No Response
BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE	SAN FRANCISCO	CA	csaelee@bayarealightworks.com; jlau@bayarealightworks.com	JIM LAU	415	822-2336	415	822-8086	No Response
BAY LINE CUTTING & CORING, INC.	501 CESAR CHAVEZ STREET, SUITE 101B	SAN FRANCISCO	CA	juan@baylinecutting.com	JUAN ARREGUIN	415	508-1800	415	508-1811	No Response
BAYLINK ENGINEERING & CONSULTING, LLC	10 SERENA PL	AMERICAN CANYON	CA	skmunu@gmail.com	SANJAYA MISHRA	510	764-1710			No Response
BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	No Response
BEAUMONT GENERAL ENGINEERING	2584 BEAUMONT STREET	SACRAMENTO	CA	beaumontgeneralengineering@gmail.com	CYNTHIA OAKLEY	562	313-3209	916	692-8807	No Response
BELLCURVE AND SYNCNETWORKS	8703 LA TIJERA BLVD	LOS ANGELES	CA	syncnetworks@gmail.com	ABIYOU ADMASSU	310	678-5018	424	331-5242	No Response
BLACK GOLD INDUSTRIES	527 N. RICE AVENUE	OXNARD	CA	Vvillard@bgi1.com	VICTOR VILLARD	805	981-4616	805	981-0105	No Response
BLANCO CONSTRUCTION	19320 DALLAS AVENUE	RIVERSIDE	CA	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	No Response
BROOKLYN SWEEPS, INC	1164 E. OAKLAWN DRIVE	TERRELL	TX	ticadams@hotmail.com	CHRIS ADAMS	214	552-4439			No Response
BUENA VISTA LANDSCAPE, INC	1472 N HARDING ST.	ORANGE	CA	b.v.landscape@pacbell.net	ANGEL GOMEZ	714	771-2563	714	771-2569	No Response

BURKE CONSTRUCTION	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	No Response
CAL-CON PUMPING, LLC	1 AVENUE OF THE PALMS AVE., STE 415	SAN FRANCISCO	CA	jb.calcon@mac.com	JULIE BERRY	415	401-9838	415	401-7664	No Response
CALI CONCRETE	117 MUGSY AVENUE	BAKERSFIELD	CA	gusto@caliconcrete.com	GUSTAVO VALDERAMMA	661	398-8143	661	398-1382	No Response
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD	CA	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	No Response
CAPITOL TRAFFIC SERVICES INC	1661 EAST MINER AVE	STOCKTON	CA	jorge@capitoltraffic.com	JORGE TORRES	209	469-2663	209	469-7120	No Response
CARLOS J. ROMERO GRADING AND PAVING CONTRACTORS, INC	79 LISA LANE	HOLLISTER	CA							No Response
CASKEY BIOLOGICAL CONSULTING, LLC	312 S SANTA ANITA AVENUE	PASADENA	CA	ltennis@caskeybiological.com	LINDSEY MICHELLE CASKEY	831	241-3712			No Response
CE GREEN INC.	6105 MAIN AVENUE, SUITE 4	ORANGEVALE	CA	carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	916	374-7998	No Response
CENTRAL VALLEY ENGINEERING AND SURVEYING	2132 HIGH STREET	SELMA	CA	info@cveas.com; minnie@cveas.com	NARINDER SAHOTA	559	891-8811	559	891-8815	No Response
CINDY BALES ENGINEERING, INC.	1828 SHADY LANE	BIG BEAR CITY	CA	flyhigh@baleseng.com	CINDY BALES	909	585-1557	909	752-7090	No Response
CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	crystal@cmctrffic.com	CRYSTAL MIKS	415	206-1700	415	206-1711	No Response
COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20	UPPERLAKE	CA	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	No Response
COMMUNITY TREE SERVICE, INC	831 WALKER STREET	WATSONVILLE	CA	communitytreeservice320@gmail.com	ADOLFO GARCIA	831	763-2391	831	763-2008	No Response
CONSTRUCTION AREA SIGNS, INCORPORATED	215 TAYLOR ROAD	NEWCASTLE	CA	elisa@cas-tc.com	ELISA ROBINSON	916	663-9097	916	663-1858	No Response
CONTECH CONCRETE TECHNIQUES, INC	5819 E. HARVARD	FRESNO	CA	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	No Response

CSI ENGINEERING	3311 MARSHALL AVE	CARMICHAEL	CA	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	916	418-4815	916	418-4816	No Response
D & D CONCRETE CONSTRUCTION CO	9237 LITTLE CREEK CIRCLE	STOCKTON	CA	denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267			No Response
DBE REINFORCING	5384 FLABOB AVE.	JURUPA VALLEY	CA	dbe.reinforcing@gmail.com	ROMEO BELTRAN	951	529-3359	951	289-9615	No Response
DEEP FOUNDATION SERVICES INC	100 HOLLYWOOD AVE	LOS GATOS	CA	deepfoundationservices1@gmail.com	LYNN M. PERRY	408	656-7668			No Response
DEES BURKE ENGINEERING CONSTRUCTORS LLC	117 E. COLORADO BLVD., SUITE 600	PASADENA	CA	bryn@dbeconstructors.com	DENA "BRYN" BURKE	626	228-3670	626	228-3521	Yes, Bidding
DEHARO RAMIREZ CORPORATION	1250 MISSOURI STREET, STE 202	SAN FRANCISCO	CA	marco@dhrconcrete.com	MARCO RAMIREZ	415	552-3504	415	552-3505	No Response
DIG:DESIGNITGREEN	973 E. MAIN ST	VENTURA	CA	marty@designitGREEN.com	MARTIN ALLEN ARMSTRONG	805	364-2377			No Response
DILLARD ENVIRONMENTAL SERVICES	3120 CAMINO DIABLO RD	BYRON	CA	patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	925	634-6858	No Response
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	5633 N. FIGARDEN DR #109	FRESNO	CA	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	No Response
DLN ENTERPRISE, INC.	27138 DIAMONDHEAD LANE	RANCHO PALOS VERDES	CA	dnconcrete@aol.com	DANIEL NAVARRO	877	342-3472	310	541-6993	No Response
DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.	PLACENTIA	CA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	No Response
DYNAMIC GENERATOR SERVICE INC	1805 LONE FOX COURT	TRACY	CA	dm@dynamicgeneratorservice.com	DARREN MANAGRUM	209	650-0085			No Response
E-NOR INNOVATIONS INC.	16213 ILLINOIS AVENUE	PARAMOUNT	CA	ronnie@enortraffic.com	RONNIE JONES	310	513-6209	310	513-6299	No Response
E. JASPER WRKG. (DEMO) & TRKG	9328 S. VERMONT AVE.	LOS ANGELES	CA		LYNN JASPER	323	754-9877	323	754-8558	No Response
EAGLE ENVIRONMENTAL CONSTRUCTION	1485 BAYSHORE BLVD., SUITE 374	SAN FRANCISCO	CA	rbatiste@eec-corp.com	RONALD BATISTE	415	480-0280	415	715-1207	No Response
EAGLE ROCK INDUSTRIES	2977 YGNACIO VALLEY ROAD	WALNUT CREEK	CA	estimating@eaglerock.us	MARK SERRANO	925	524-3004	925	524-3004	No Response

ELECTRONIC & TELECOM SYSTEMS INC	5713 DESERT VIEW DR.	LA JOLLA	CA	scabaj@etssys.com	STEVEN CABAJ	858	999-5348			No Response
ERIC'S BACKHOE SERVICE, INC	4780 MARY HILL ROAD	ACTON	CA	serranohe@aol.com	ERIC SERRANO	661	965-7976			No Response
ESD&C, INC.	1499 BAYSHORE HWY., SUITE 131	BURLINGAME	CA	esdandc.inc@gmail.com	ED NEVES	650	766-2778	650	240-0413	No Response
EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET	GARDEN GROVE	CA	wconst@exbon.com; janet.lee@exbon.com	JANET LEE	714	539-2222	562	539-2223	No Response
FANFA, INC.	2401 GRANT AVENUE	SAN LORENZO	CA	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	No Response
FASONE CONSTRUCTION, INC.	9124 NORWALK BLVD.	SANTA FE SPRINGS	CA	jeanette@fasonegbc.com	JEANETTE FASONE	562	756-3349	562	322-0828	No Response
FFKM ENGINEERING CONSTRUCTION, INC.	28462 CAMINO DEL ARTE DR	VALENCIA	CA	frew.kotisso@ffkmengineering.com	FREW KOTISSO	626	345-4225	661	554-0114	No Response
FLASH TRAFFIC, INC.	14338 ALDERWOOD RD.	LAKE HUGHES	CA	flashwbe@outlook.com	NATALIE MILLER	661	262-6003	661	262-6099	No Response
FLORES SWEEPING SERVICE INC	2072 UNIVERSAL DRIVE	STOCKTON	CA	teresoflores1@yahoo.com	TERESO FLORES	408	506-2992	209	234-7165	No Response
FOCON, INC	610 16TH STREET, SUITE 301	OAKLAND	CA	mseals@foconinc.com; ygordon@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356	No Response
FORCE TRAFFIC CONTROL, INC.	1478-B NORTH BELMONT RD	EXETER	CA	forcetraffic.vern@earthlink.net	VERN WELBAUM	559	594-1062	559	594-1056	No Response
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	OROVILLE	CA	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	No Response
G. W. PEOPLES CONTRACTING CO., INC.	2011 CRYSTAL DRIVE, SUITE 400	ARLINGTON	VA	rbanks.gwpeoples@gmail.com	RENEE BANKS	703	403-6265	703	682-6804	No Response
GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243	SAN RAMON	CA	geckogconstruction@gmail.com	KEIKO FREDERICK	714	697-1711			No Response
GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	No Response
GK CONSTRUCTION	4911 COLISEUM WAY	OAKLAND	CA	kevinyip168@yahoo.com	KEVIN YIP	510	928-3036	510	895-3888	No Response
GLOBAL ROAD SEALING, INC	10832 DOROTHY AVE	GARDEN GROVE	CA	grs@globalroadsealing.com	TRI LA	714	893-0845	714	893-0945	No Response

GRAND BRIDGE INC	2208 W BEECHWOOD AVE	FRESNO	CA	jgonzalez@grandbridgeinc.com; smourtada@grandbridgeinc.com	SAMI MOURTADA OR JOSE GONZALE	559	433-5919			No Response
GREEN CLEAN WATER & WASTE SERVICES, INC.	999 CORPORATE DR #100	LADERA RANCH	CA	frankie@gcwwinc.com; tina@gcwwinc.com	FRANKIE CELINDRO	619	562-2202	949	229-6649	No Response
HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD	YUBA CITY	CA	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	916	463-9041	No Response
HIGH LIGHT ELECTRIC, INC.	6942 ED PERKIC ST SUITE A	RIVERSIDE	CA	erwin.mendoza@hleincusa.com	ERWIN MENDOZA	951	352-9646	951	352-2498	No Response
HUNSAKER SAFETY & SIGN, INC.	2020 N. WINERY AVE	FRESNO	CA	DebbieH@hunsakersafety.com or carlosp@alertolite.com	DEBBIE L. HUNSAKER	559	255-7446	559	453-3250	No Response
HYDROCONSULT ENGINEERS, INC.	45 POLK STREET, 3RD FLOOR	SAN FRANCISCO	CA	bgoldstein@hydroce.com	BETH GOLDSTEIN	415	252-9750	415	252-9261	No Response
INDUSTRIAL BATTERY SERVICES	673 ERLANDSON STREET	RICHMOND	CA	ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988	No Response
INTERIOR DEMOLITION INC	2621 HONOLULU AVE	MONTROSE	CA	maria@interiordemolition.net	GEORGE MOLINA	818	249-4932	818	249-4937	No Response
INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	jack@interwestpacific.com; sales@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	No Response
J FRANCIS COMPANY	16197 KRAMERIA AVE	RIVERSIDE	CA	diana@jfranciscompany.com; jhanna83@yahoo.com	DIANA HANNA	951	776-9100	951	776-9174	No Response
JAHN ENGINEERING, INC	32 WEST SOUTHWOOD DRIVE	WOODLAND	CA	alice@jahnengineeringinc.com	ALICE AMES JAHN	916	599-2379	916	596-4075	No Response
JAKI CONSTRUCTION COMPANY	1217 WASHINGTON AVENUE, SUITE 158	SAN LEANDRO	CA	jakiconstructioncompany@gmail.com	EARL WILLIAMS	510	568-2560	510	568-5236	No Response
JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11	SAN CARLOS	CA	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	No Response
K & G CONCRETE INC	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	keaven@kandgconcrete.com	HERMAN (KEAVEN) GUILLORY	916	539-6652	866	878-2769	No Response
K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	VISALIA	CA	garyc@krccsafety.com	GARY CASTRO	559	732-0393	559	732-2684	No Response
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	22140 FRONTIER ROAD	CLOVIS	CA	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899			No Response

KEISH ENVIRONMENTAL	6768 CROSBY COURT	SAN JOSE	CA	rachael@keish-environmental.com	RACHEL KEISH	408	359-7248	408	477-2249	No Response
KELLEY EROSION CONTROL, INC	2395-B TAMPA ST.	RENO	NV	claudia@kelleyerosioncontrol.com	CLAUDIA CHAMBERS	775	322-7755	775	322-6606	No Response
KELLIE AVILA CONSTRUCTION SERVICES, INC	PO BOX 2221	ATASCADERO	CA	kellie@associatedtrafficsafety.com	KELLIE AVILA	805	461-1600	805	461-1613	No Response
KERN COUNTY CUSTOM CONCRETE	4916 COLLEGE AVE	BAKERSFIELD	CA	JerryKCCC@yahoo.com	JERRY M. FUENTEZ	661	872-4602	661	872-4602	No Response
KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHE R JR.	707	616-4340			No Response
KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION	26225 ENTERPRISE COURT	LAKE FOREST	CA	kathy.tweidt@northstarer.com	KATHERINE TWEIDT	949	580-2800	949	580-2802	No Response
LA FIRMA INC.	715 RIDGE ROAD	NIPOMO	CA	vb@lafirmainc.com	VICENTE CHAVEZ BRAVO	805	748-8576	510	350-9088	No Response
LEINAIAS TRANSPORTATION	7345 SPINNAKER ST	CARLSBAD	CA	leinaiastrucking@sbcglobal.net	LEINAIAS SUSAN KING	661	618-2752	760	994-0418	No Response
LINDCO, INC	653 BRUNKEN AVE	SALINAS	CA	linda@redshift.com	LINDA KAY KERLEE	831	751-7329	831	751-7322	No Response
LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET	CHINO HILLS	CA	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	No Response
M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MAC'S ROAD	REDDING	CA	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	No Response
M J AVILA COMPANY, INC.	7258 W. RIALTO	FRESNO	CA	projects@mjavila.com; maryjoa@mjavila.com	MARY JO AVILA	559	276-1258	559	846-7610	No Response
M. HERNANDEZ CONSTRUCTION INC	850 RANKIN STREET	SAN FRANCISCO	CA	mariano@hernandez-engineering.com	MARIANO HERNANDEZ	415	824-4731	415	824-4696	No Response
MACHADO & SONS CONSTRUCTION, INC	1000 S. KILROY ROAD	TURLOCK	CA	mike@machadoandsons.com;	MICHAEL MACHADO	209	632-5260	209	632-3963	No Response
MAD STEEL INC.	555 W. ALLEN AVENUE	SAN DIMAS	CA	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	No Response
MANERI TRAFFIC CONTROL	47423 RAINBOW CANYON RD	TEMECULA	CA	oavila@maneritrafficcontrol.com	MARIA MANERI	951	695-5104	951	695-5105	No, Not Bidding
MAXIMUM METAL WORKS LLC	1262 EAST 87TH PLACE	LOS ANGELES	CA	maximumironworks@yahoo.com	ROSHAWN HEISSER	323	426-1493	323	487-5480	No Response

MC CULLOUGH CONSTRUCTION INC	57 ALDER GROVE ROAD	ARCATA	CA	rachellehicks@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	No Response
MCAFEЕ TRANSPORTATION	551 LILAC CT.	BRENTWOOD	CA	mcafeetransportation@gmail.com	REREGINAL MCAFEЕ	925	308-7700	925	308-7700	No Response
MEROE ENGINEERING	400 N SUNRISE WAY #106	PALM SPRINGS	CA	meroecorp@gmail.com	DARIUS JOHNSON	415	889-0119			No Response
METCO	2165 FRANCISCO BOULEVARD, #A1	SAN RAFAEL	CA	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	No Response
MEX ELECTRIC	10989 KAY JAY STREET	RIVERSIDE	CA	estimating@mbemex.com	PETER MENDOZA	951	427-2838			No Response
MONTGOMERY CONSTRUCTION SERVICES, INC.	7084 SPRINGFORD	SAN DIEGO	CA	patriciaaa@montcsi.com	CLIFFORD K. MONTGOMERY	619	578-2538	619	546-8482	No Response
MOTHERLODE CONCRETE CONSTRUCTION	90 GOLD DUST TRAIL	SUTTER CREEK	CA	motherlodeconcrete@att.net	GLENN FOSTER, JR.	209	223-2663	209	267-1887	No Response
MRB CALIFORNIA ENTERPRISES, INC.	PO BOX 110452	CAMPBELL	CA	mrbcalifornia@yahoo.com	MUSU C. BENNETT	408	401-7002			No Response
MV CONSTRUCTION, INC.	PO BOX 1575	ATWATER	CA	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	No Response
NEVADA BARRICADE & SIGN COMPANY, INC.	9530 NORTH VIRGINIA STREET	RENO	NV	tami@nbsco.com	TAMARA MARIE DETHMERS	775	331-5100	775	331-5103	No Response
NIELSON CONSTRUCTION	147 CAMINO ORUGA	NAPA	CA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	No Response
NITTA EROSION CONTROL	3778 DEL MAR AVENUE	LOOMIS	CA	nittaec@gmail.com	LAURA BILLS	916	652-7459	916	652-4376	Yes, Bidding
NORTH AMERICAN FENCE & RAILING INC.	515 23RD AVENUE	OAKLAND	CA	kdcomini@yahoo.com	KIRA COMINI	510	436-0755	510	534-5406	No Response
NTK CONSTRUCTION INC	501 CESAR CHAVEZ STREET, SUITE 123	SAN FRANCISCO	CA	ttran@ntkconstruction.com	QUANG TRAN	415	643-1900	415	643-1300	No Response
NUNO IRON & MFG, INC	315 BITTERWATER RD.	KING CITY	CA	bpantoja@nunoiron.com	MARCELINO NUNO II	831	386-0513	831	386-9976	No Response
OCTANE CONCRETE PUMPING LLC	6505 CHARDONNAY RD	PASO ROBLES	CA	octanecp@gmail.com	BRAD DUNN	805	712-1328	805	239-3919	No Response

OLIVER ENGINEERING CONSTRUCTION	3961 PERCH CIRCLE	WILLITS	CA	oliverconst.engi@gmail.com	AARON OLIVER	707	671-6442			No Response
ON THE LEVEL CONCRETE	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489	No Response
PARMETER GENERAL ENGINEERS & SERVICES, INC	21025 KING RIDGE ROAD	CAZADERO	CA	parmeter@parmeterges.com	MARI PARMETER	707	566-7437	707	566-7411	No Response
PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	Yes, Bidding
PERIMETER SECURITY GROUP LLC	7488 N. GOVERNMENT WAY	COEUR D' ALENE	ID	brenda@perimetersecuritygroup.com	BRENDA BLOOD	208	772-1700	208	762-8243	No Response
PK CONSTRUCTION	2502 EL SOL	ALTADENA	CA	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963			No Response
PNF CONSTRUCTION, INC.	725 6TH STREET	MARYSVILLE	CA	irbconstructioninc@gmail.com	RODNEY ALLEN SPENCER	916	823-3360	888	315-7315	No Response
PREMIERE ENVIRONMENTAL CONSULTANTS, INC.	23811 WASHINGTON AVE., STE. C110-248	MURRIETA	CA	monica@premiereenvironmental.com	MONICA M. OSCARSON	951	600-8075	888	820-2937	No Response
PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348	MERCED	CA	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	No Response
PROTECTION LINK	3651 WHISPERING CREEK CIRCLE	STOCKTON	CA	RPEREZ@PROTECTIONLINK.NET	RONALD PEREZ	209	323-8445			No Response
QUALITY HYDROSEEDING & RESTORATION	2013 ORANGE AVE	RAMONA	CA	poundstone@live.com	CYNTHIA D POUNDSTONE	760	789-8040	760	789-5168	No Response
QUANTUM CONSTRUCTION COMPANY	6083 NORTH FIGARDEN DRIVE # 140	FRESNO	CA	david.soto@quantumconstructionco.com	DAVID SOTO	559	431-7940	559	431-7940	No Response
QUIMU CONTRACTING, INC.	5830 DIXON AVE WEST	DIXON	CA	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	No Response
R. DUGAN CONSTRUCTION, INC.	6157 MARLATT STREET	MIRA LOMA	CA	marlina@rduganconst.com; wendyd@rduganconst.com	WENDY RAE DUGAN	951	360-7531	951	360-7561	No Response
RCJ & ASSOCIATES, INC	1709 V STREET	SACRAMENTO	CA	ricky@rcjandassociates.com; ricky@rcjsafety.com	RICKY C. JOHNSON, SR	916	399-4852	916	399-4853	No Response
RFE ENGINEERING, INC.	2260 DOUGLAS BLVD., SUITE 160	ROSEVILLE	CA	reynck@RFEengineering.com	ROBERT EYNCK	916	772-7800	916	772-7804	No Response

RODGERS CONSTRUCTION & ENGINEERING CO, INC.	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	No Response
RUPERT CONSTRUCTION SUPPLY, LP	12405 GOLD FLAKE CT.	RANCHO CORDOVA	CA	karen@rupertsupply.com	KAREN WONNENBERG	925	229-5577	916	673-9737	No Response
S KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	No Response
SAN DIEGO BAY AREA ELECTRIC, INC.	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	bev@bayareaelectric.com; dennisp@bayareaelectric.com	DENNIS P. PHILLIPS	858	748-2060	858	748-6012	No Response
SCHOTKA CONSTRUCTION INC	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856	Yes, Bidding
SILAO GENERAL ENGINEERING INC	1485 BAYSHORE BLVD #169 STE325	SAN FRANCISCO	CA	paul@engineeringsg.com	PAUL SILAO	415	818-4665	415	466-6480	No Response
SITEWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST	LAFAYETTE	CA	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	No Response
SOUTH COAST SWEEPING, INC.	2332 TRAILS END	FALLBROOK	CA	ksouthcoast@roadrunner.com	KIM SARMIENTO	760	535-6800	760	731-6026	No Response
STONY CREEK GENERAL ENGINEERING	5321 COUNTY RD 206	ORLAND	CA	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	No Response
STORM WATER MANAGEMENT CONSULTING SERVICE	111 DEERWOOD ROAD, SUITE 200	SAN RAMON	CA	jaswant.singh@swmcos.com	JASWANT SINGH	541	631-1075	541	631-1075	No Response
STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224	ELK GROVE	CA	info@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180	No Response
STRAIGHT STRIPE PAINTING INC	1812 WEST SUNSET #1-525	ST. GEORGE	UT	kcheever@straightstripe.com	KAREN J CHEEVER	435	669-9520	435	634-0580	No Response
STUDIO L'IMAGE	2406 3RD STREET	SAN FRANCISCO	CA	slabouvie@studiolimage.com	SUE LABOUVIE	415	222-9667	415	222-9668	No Response
SUPERIOR HYDROSEEDING	250 W. RIVERSIDE DRIVE	WATSONVILLE	CA	morgan@superiorhydroseeding.net	CARLA ALVES	831	763-1811	831	763-2023	Yes, Bidding
TAYLOR JANE CONSTRUCTION LP	427 SOUZA DR	NIPOMO	CA	taylorjane03@hotmail.com	TAWNI SOUZA	805	929-2297			No Response
TOP STEEL ERECTORS, INC.	7437 KYLE STREET	TUJUNGA	CA	topsteelectorsinc@yahoo.com	EDGAR LOPEZ	818	312-4629			No Response

TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC	1444 FULTON STREET SUITE 121	FRESNO	CA	tshaka@toureassociates.com	T'SHAKA TOURE'	559	682-1075			No Response
TRAFFIC LOOPS CRACKFILLING, INC	1915 W BALL RD.	ANAHEIM	CA	trafficloops@sbcglobal.net	MAI-LAN NGUYEN	714	520-4026	714	520-4027	No Response
TRI-VALLEY CONTRACTING, INC.	15 CHARLES HILL CIRCLE	ORINDA	CA	elise@trivalleystriping.com	LANDRYA RATH	510	299-2495	888	210-4877	No Response
TSR CONSTRUCTION COMPANY	543 FIFTH AVENUE	SAN BRUNO	CA	r.rico1025@yahoo.com	TIRZO SANCHEZ- RICO	650	826-4954	650	588-1016	No Response
TUCKER TECHNOLOGY INC	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	frank@tuckertech.com	FRANK TUCKER	510	836-0422	760	459-1073	No Response
TULLY INC.	1650 N LINCOLN ST	DIXON	CA	robin@tullygroup.com	ROBIN TULLY	707	693-1926	707	471-0318	Yes, Bidding
TYRRELL RESOURCES, INC.	275 HILLTOP DRIVE	REDDING	CA	tyrrellresources@sbcglobal.net	CHERYL TYRRELL	530	243-8733	530	241-8975	No Response
UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036	LOS ANGELES	CA	nancy@ugeecs.com	NANCY ESPIE- UNDERWOOD	213	625-1016	310	862-6879	No Response
UNICO ENGINEERING, INC.	110 BLUE RAVINE RD, SUITE 101	FOLSOM	CA	cesar@unicoengineering.com	CESAR MONTES DE OCA	530	903-9023			No Response
UNITED CONCRETE PUMPING LLC	STAR ROUTE 1 BOX 17	SAN GREGORIO	CA	unitedconcrete@sbcglobal.net	JEANETTE MODENA	650	726-4524	650	726-0868	No Response
UWA ELECTRIC CO.	2737 SEMINARY AVENUE	OAKLAND	CA	uwaelectric@gmail.com	SAMUEL OGHOGHO	510	562-4266	510	562-3453	No Response
V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST	LA MIRADA	CA	arvind@vapci.com	ARVIND PRASAD	714	253-3270	714	551-9420	No Response
VALVERDE CONSTRUCTION, INC	10936 SHOEMAKER AVE	SANTA FE SPRINGS	CA	joev@valverdeconst.com	JOE A. VALVERDE	562	906-1826	562	906-1918	No Response
VELARDE CONCRETE CONSTRUCTION INC	523 S BRAND, SUITE 201	SAN FERNANDO	CA	estimating@velardeconcreteinc.com	MARIA VELARDE	818	898-2300	818	898-2330	No Response
VERIDICO GROUP, INC	1305 MEADOW VISTA WAY, SUITE A	ROSEVILLE	CA	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	No Response
VINTAGE PAVING COMPANY, INC.	119 MAIN STREET	WINTERS	CA	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	No Response
VT ELECTRIC, INC.	10825 VERNON AVE	ONTARIO	CA	tony@vtelectric.net	TONY T. TRAN	909	985-1755	909	985-8186	No Response

WEST PACIFIC ELECTRIC COMPANY	20071 W GLENDALE AVENUE	LEMOORE	CA	westpacificelectricco@gmail.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826	No Response
WESTERN TRAFFIC SUPPLY, INC.	3942 VALLEY AVENUE, UNIT M	PLEASANTON	CA	eibanez@westerntraffic.com	EDWARD IBANEZ	925	249-1854	925	249-1863	No Response
WILLIE DIXON TRUCKING	1264 W. 132ND STREET	GARDENA	CA		WILLIE DIXON	310	532-6897	310	532-6260	No Response
WILLIS REBAR	2333 COURAGE DRIVE, STE H, ROOM #9	FAIRFIELD	CA	willisrebar@gmail.com	RAYMOND WILLIS III	707	419-5949	707	759-3483	No Response
WRECO	1243 ALPINE ROAD SUITE 108	WALNUT CREEK	CA	info@wreco.com; hanbin_liang@wreco.com	HAN-BIN LIANG	925	941-0017	925	941-0018	No Response
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	280 NEWHALL ST.	SAN FRANCISCO	CA	yjones@ycat-c.com	YOLANDA JONES	415	647-2682	415	647-2683	No Response

Pada Vang

From: Pada Vang
Sent: Friday, November 16, 2018 2:26 PM
Subject: 12.13.18 Dan Wilson Creek Rehab
Attachments: Dan Wilson Creek Rehab.pdf

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>


<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Fax: (916) 614-9520

'javier@am-engr.com'; 'Daryl@abslconstruction.com'; 'a1orniron@sbcglobal.net';
'klazordonez@gmail.com'; 'Moronia@acefencecompany.com'; 'acmlighting@sbcglobal.net';
'estimating@adanta-inc.com'; 'adh@adhenvironmental.com'; 'jibaez@advgeosolutions.com';
'debbieh@alertolite.com'; 'malfaro@alfaroengineering.com'; 'touray@alfredce.com';
'heasley@allphaseasphalt.com'; 'goberrich@altaengineeringgroup.com'; 'dolores@steelplacers.com';
'doughblacksher@aol.com'; 'patricia.preston@comcast.net'; 'janet@apexmarker.com';
'tomkoprek@yahoo.com'; 'becky@areawest.net'; 'kshockley@auroraih.com'; 'info@auroraih.com';
'lavila@avisoninc.com'; 'baretro@yahoo.com'; 'csaelee@bayarealightworks.com';
'jlau@bayarealightworks.com'; 'juan@baylinecutting.com'; 'skmunu@gmail.com';
'bcschmidt@frontiernet.net'; 'beaumontgeneralengineering@gmail.com'; 'syncnetworks@gmail.com';
'Vvillard@bgi1.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'ticadams@hotmail.com';
'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com';
'paustin@austin-enterprise.com'; 'jorge@capitoltraffic.com'; 'ltennis@caskeybiological.com';
'carole@cegreeninc.com'; 'info@cveas.com'; 'minnie@cveas.com'; 'flyhigh@baleseng.com';
'crystal@cmctraffic.com'; 'tcoleman2009@hotmail.com'; 'communitytreeservice320@gmail.com';
'elisa@cas-tc.com'; 'contechg@gmail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com';
'dbe.reinforcing@gmail.com'; 'deepfoundationservices1@gmail.com'; 'bryn@dbeconstructors.com';
'marco@dhrconcrete.com'; 'marty@designitGREEN.com'; 'patriciad@dillardenv.com';
'DAVEtrucksweep@gmail.com'; 'dnconcrete@aol.com'; 'alex.singh@dreambuildercorp.com';
'dm@dynamicgeneratorservice.com'; 'ronnie@enortraffic.com'; 'rbatiste@eec-corp.com';
'estimating@eaglerock.us'; 'scabaj@etssys.com'; 'serranohe@aol.com'; 'esdandc.inc@gmail.com';
'wconst@exbon.com'; 'janet.lee@exbon.com'; 'dbgriffin@fanfainc.com'; 'jeanette@fasonegbc.com';
'frew.kotisso@ffkmengineering.com'; 'flashwbe@outlook.com'; 'teresoflores1@yahoo.com';
'mseals@foconinc.com'; 'ygordon@foconinc.com'; 'forcetraffic.vern@earthlink.net';
'toni.medina@att.net'; 'rbanks.gwpeoples@gmail.com'; 'geckogconstruction@gmail.com';
'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'grs@globalroadsealing.com';
'jgonzalez@grandbridgeinc.com'; 'smourtada@grandbridgeinc.com'; 'frankie@gcwwinc.com';
'tina@gcwwinc.com'; 'Heirandson@comcast.net'; 'erwin.mendoza@hleincusa.com';
'DebbieH@hunsakersafety.com'; 'carlosp@alertolite.com'; 'bgoldstein@hydroce.com';
'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com';
'sales@interwestpacific.com'; 'diana@jfranciscompany.com'; 'jhanna83@yahoo.com';
'alice@jahnengineeringinc.com'; 'jakiconstructioncompany@gmail.com';
'jharrisstripingservices@hotmail.com'; 'keaven@kandgconcrete.com'; 'garyc@kracsafety.com';
'karen@imaginationmetals.com'; 'rachael@keish-environmental.com';
'claudia@kelleyerosioncontrol.com'; 'kellie@associatedtrafficsafety.com'; 'JerryKCCC@yahoo.com';
'egruetzmacherjr@gmail.com'; 'kathy.tweidt@northstarer.com'; 'vb@lafirmainc.com';
'leinaiastrucking@sbcglobal.net'; 'linda@redshift.com'; 'agarcialna@aol.com';
'shelley@mandsenviron.com'; 'michael@mandsenviron.com'; 'projects@mjavila.com';
'maryjoa@mjavila.com'; 'mariano@hernandez-engineering.com'; 'mike@machadoandsons.com';
'madsteelinc@aol.com'; 'oavila@manerittrafficcontrol.com'; 'maximumironworks@yahoo.com';
'rachellehicks@mcculloughconstructioninc.com'; 'mcafeetransportation@gmail.com';
'meroecorp@gmail.com'; 'c.martinez@metco-usa.com'; 'estimating@mbemex.com';
'patriciaa@montcsi.com'; 'motherlodeconcrete@att.net'; 'mrbcalifornia@yahoo.com';
'valdez05@gmail.com'; 'tami@nbsco.com'; 'dnielson@nielsoninc.com'; 'nittaec@gmail.com';

'kdcomini@yahoo.com'; 'ttran@ntkconstruction.com'; 'bpantoja@nunoiron.com';
'octanecp@gmail.com'; 'oliverconst.engi@gmail.com'; 'onthellevelconcrete@yahoo.com';
'parmeter@parmeterges.com'; 'cplum@pcnconstructioninc.com';
'brenda@perimetersecuritygroup.com'; 'zckingpk81@gmail.com'; 'irbconstructioninc@gmail.com';
'monica@premiereenvironmental.com'; 'davidscott@gvni.com'; 'RPEREZ@PROTECTIONLINK.NET';
'poundstone@live.com'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net';
'marlina@rduganconst.com'; 'wendyd@rduganconst.com'; 'ricky@rcjandassociates.com';
'ricky@rcjsafety.com'; 'reynck@RFEengineering.com'; 'rcande@pacbell.net'; 'karen@rupertsupply.com';
'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'dennisp@bayareaelectric.com';
'dschotka@aol.com'; 'paul@engineeringsg.com'; 'kdesena@linkzone.com';
'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'jaswant.singh@swmcos.com';
'info@stormwaterspecialists.com'; 'kcheever@straightstripe.com'; 'slabouvie@studiolimage.com';
'morgan@superiorhydroseeding.net'; 'taylorjane03@hotmail.com'; 'topsteelectorsinc@yahoo.com';
'tshaka@toureassociates.com'; 'trafficloops@sbcglobal.net'; 'elise@trivalleystripping.com';
'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'robin@tullygroup.com';
'tyrrellresources@sbcglobal.net'; 'nancy@ugeecs.com'; 'cesar@unicoengineering.com';
'unitedconcrete@sbcglobal.net'; 'uwaelectric@gmail.com'; 'arvind@vapci.com';
'joev@valverdeconst.com'; 'estimating@velardeconcreteinc.com'; 'vida.wright@veridicogroup.com';
'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'westpacificelectricco@gmail.com';
'eibanez@westerntraffic.com'; 'willisrebar@gmail.com'; 'info@wreco.com'; 'hanbin_liang@wreco.com';
'yjones@ycat-c.com'

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rebab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction

4600 Northgate Blvd, Suite 100

Sacramento, CA 95834

Phone: (916) 283-9950

Fax: (916) 614-9520

Pada Vang

From: Dolores Bayona <dolores@steelplacers.com>
Sent: Monday, November 19, 2018 12:36 PM
To: Pada Vang
Subject: RE: 12.13.18 Dan Wilson Creek Rehab

Not Bidding at this time.

Thank you for the opportunity.

If further information is needed, please don't hesitate to e-mail me.

Thank you,

Dolores Bayona,
American Steel Placers, Inc.
(909) 884-6031 Phone
(909) 884-6032 Fax
dolores@steelplacers.com

From: Pada Vang [mailto:pvang@myers-sons.com]
Sent: Friday, November 16, 2018 2:26 PM
Subject: 12.13.18 Dan Wilson Creek Rehab

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Sincerely,

Pada Vang
Bid Coordinator

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction

4600 Northgate Blvd, Suite 100

Sacramento, CA 95834

Phone: (916) 283-9950

Fax: (916) 614-9520

Pada Vang

From: Ottly Avila <oavila@maneritraficcontrol.com>
Sent: Friday, November 16, 2018 2:30 PM
To: Pada Vang
Subject: Re: 12.13.18 Dan Wilson Creek Rehab
Attachments: image001.jpg

Maneri Traffic Control, Inc. will not bid this project.

On Fri, Nov 16, 2018 at 2:27 PM Pada Vang <pvang@myers-sons.com> wrote:

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction

4600 Northgate Blvd, Suite 100

Sacramento, CA 95834



Myers and Sons Construction
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Fax: (916) 614-9520



Virus-free. www.avast.com

Pada Vang

From: Estimating TullyGroup <estimating@tullygroup.com>
Sent: Friday, November 16, 2018 4:00 PM
To: Pada Vang
Subject: Re: 12.13.18 Dan Wilson Creek Rehab
Attachments: image001.jpg

Hi Pada,

Thank you for the invitation to bid the Caltrans 04-3G6904. We will be sure to send you our proposal. Thanks again!

Regards,

Frances Burnett
Estimating Department
Tully Consulting Group
1650 N. Lincoln St, Suite A, Dixon, CA 95620
Office: (707) 693-1926 | Fax: (707) 471-0318
estimating@tullygroup.com | www.tullygroup.com

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire -- firms that do not continue to meet DBE criteria are decertified and removed from the database.

SBE (Micro) #60919, Exp. 1/31/2020

DIR Registration Number: 1000024960, Exp. 6/30/2019

We are a Toys 4 Tots Drop-Off Site, and asking for coat and blanket donations. Please contact us if you would like to arrange a pick-up!



On Fri, Nov 16, 2018 at 2:27 PM Pada Vang <pvang@myers-sons.com> wrote:

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Phone: (916) 283-9950

Fax: (916) 614-9520

--

Thank you,

Ottly Gettle
Estimator Assistant/Office Manager
Maneri Traffic Control, Inc.
P# 951-695-5104
F# 951-695-5105

OUR OFFICE HAS MOVED! WE'RE AT 4949 2ND STREET, FALLBROOK, CA 92028

Maneri Traffic Control, Inc. is an Equal Opportunity Employer

Lic No.: 1017741 (Expires 08/31/2020)

DBE No.: 38078 (3/31 - continuous)

SB No.: 2003406 (Expires 9/30/2020)

DIR No.: 1000043135 (Expires 6/30/2019)

Selected

Selected

[illegible]

Rejected

Roll 'N Rock Construction Inc.

5527 Truck Village Drive
Mount Shasta, CA 96067

Email: rollnrockinc@nctv.com

Phone: (530) 925-1408

Fax: (530) 926-0450

License # 971838 A, C61/D49 & C31 TRAFFIC CONTROL
DBE # 41928 ~ MB/DVBE # 1750745 ~ DIR # 1000013621
SIGNATORY TO LABORERS UNION #324

DATE: 12-4-18

TO: General Contractors

ATTN: Estimators

Contract Number: **04-3G6904**

Item # 3 Construction Area Signs (Furnish, Install, and Remove)

- Stationary CAS
- Funding Signs
- Motorist/Traffic Handling/Speed Reduction/ETC. signs upon request
- \$800 fee for USA locations of signs
- Traffic control excluded
- These prices are valid even if Roll'n Rock does not provide traffic control
- Number of Mobilizations Included: 2 (Price per additional Mobilization: \$1,600.00)

Price: \$5,200.00

Price: N/A

Price: N/A

Item #4 Traffic Control (T-13)

- 8Hr. shift with 2 flaggers
- 8Hr. shift extra flagger (if needed)
- Saturdays and Overtime rate per hr.
- Sundays and holidays rate per hr.
- No additional charges for night work

Price: \$1,400.00

Price: \$650.00

Price: \$105.00

Price: \$120.00

Item #4 Traffic Control (T-13)

- Quoted rates include all cones and advanced warning signs as needed. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Pilot Car (T-13)

- 8Hr. shift pilot car with driver
- Saturdays and Overtime pilot car with driver, per hr.
- Sundays and holidays rate per hr.

Price: \$800.00

Price: \$110.00

Price: \$125.00

Item #8 Portable Changeable Message Board

- Message Board:
 - Per Day \$300.00 Per Week \$600.00 Per Month \$1,200.00
- Message Board Delivery:
 - Rate: \$95.00 hr. port to port if Roll 'N Rock provides Traffic Control

Item #4 Rumble Strips

- Per Day \$300.00 Per Week \$700.00 Per Month \$1,400.00

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Roll 'N Rock Construction Inc.

Item #4 Lane/Shoulder/Ramp Closure 2 Miles (T-10, T-11 and T-14)

- 8Hr. shift with 1 TC person, cone truck and 1 arrow board Price: \$1,000.00
- 8Hr. shift with 2 TC persons, cone truck and 1 arrow board Price: \$1,500.00
- 8Hr. shift extra TC person (if needed) Price: \$650.00
- Saturdays and Overtime rate per TC person per hr. (truck included) Price: \$110.00
- Sundays and holidays rate per hr. Price: \$125.00
- No additional charges for night work

Item #4 Additional Closures – Same Crew (T-10, T-11 and T-14)

- Additional lane closure/opposite direction (includes arrow board) Price: \$150.00
- Additional ramp closure Price: \$150.00
- Additional detour (6 signs or less) Price: \$150.00

Item #4 Traffic Control (T-10, T-11 and T-14)


- Quoted rates include all cones and advanced warning signs as needed, up to 2 miles. Any additional signage shall be provided by the prime contractor or rented from Roll 'N Rock. Rate sheet available upon request

Item #4 Attenuator Truck

- Attenuator Truck:
 - Per Day \$600.00 Per Week \$1,600.00 Per Month \$4,000.00
 - Fuel not included in rental rate
- Attenuator Truck Delivery:
 - Rate: \$100.00 hr. port to port if Roll 'N Rock provides Traffic Control

ACKNOWLEDGEMENT & AGREEMENT: BY APPOINTING OR LISTING ROLL 'N ROCK CONSTRUCTION INC. AS A SUBCONTRACTOR ON THIS PROJECT, THE PRIME CONTRACTOR ACKNOWLEDGES AND AGREES TO ALL APPLICABLE TERMS AND CONDITIONS DESCRIBED ON PAGE 3 OF THIS PROPOSAL. THESE TERMS & CONDITIONS ARE BINDING AND MUST BE INCLUDED IN EACH EXECUTED SUBCONTRACT AGREEMENT MADE BETWEEN YOUR FIRM AND ROLL 'N ROCK CONSTRUCTION INC.

Respectfully Submitted by,



Bonnie Heile
President / CEO

Roll'n Rock Construction Inc.

Roll 'N Rock Construction Inc.

TERMS AND CONDITIONS

Acknowledgement & Agreement: By appointing or listing Roll 'N Rock Construction Inc. as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated within the quoted prices and in the descriptions provided below.

Unless otherwise agreed to in writing, prior to the time of bid acceptance, no items shall be amended or excluded from this subcontract.

Roll 'N Rock Construction Inc. requires this executed subcontract agreement prior to the start of any work and requires at least 10 calendar days advance notice for mobilization of PCMS, arrow boards, light towers, attenuator trucks, flaggers, pilot cars, etc.

If less than 3 consecutive shifts are performed, an additional \$500.00 will apply, per occurrence.

Roll 'N Rock Construction Inc. is Union, signatory to the Laborers Traffic Control/Highway Improvement Agreement of Northern California. Roll 'N Rock Construction Inc. is bound to the terms and conditions set forth by the Northern California District Council of Laborers of the Laborers International Union of North America.

Quoted rates do not include .5 (half) hour lunch required if not relieved by the Prime Contractor.

Where applicable, add \$27.50 per day per person for subsistence.

Prime Contractor is responsible for furnishing flag persons with breaks. Prime Contractor agrees to provide up to 10 minutes per Roll 'N Rock Construction Inc. employee for relief break periods, as needed, due to weather and heat conditions to meet CAL/OSHA heat illness prevention requirements. If this condition cannot be met by the Prime Contractor, Roll 'N Rock Construction Inc. will hire an additional man at the Prime Contractor's expense.

Any shift where traffic control services are performed for less than 8 hours will be billed for the entire 8 hours and will not be prorated.

Cancellations made in less than 24 hours of the requested show up time will be charged at 50% of quoted rates, based on an 8 hour shift.

Equipment: Our pilot car and flaggers will be equipped with VHF and UHF 2-way radios and with CB radios for communication with your truckers and other CB-equipped equipment.

The Prime Contractor shall be responsible for any damage or loss to/of any equipment (PCMSs, Arrow Boards, Lighting Towers, Attenuator Trucks, Rumble Strips, etc.) due to traffic conflicts, vandalism, theft, acts of nature and/or mishandling by Prime Contractor's staff, this includes batteries. Prime Contractor is responsible for all lost, stolen, or damaged equipment on job site (includes all powered and non-powered equipment). A daily record of items used will be provided by Roll 'N Rock Construction Inc. for the Prime Contractor to sign off on. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.

Fuel expense for an attenuator truck and light tower will be billed to the Prime Contractor at the rate of \$5.00 per gallon.

For safety of the public, contractors and employees of Roll 'N Rock Construction Inc., traffic control duties shall not be performed during hours of darkness without light towers. It is the responsibility and expense of the Prime Contractor to furnish light towers.

Insurance: Roll 'N Rock Construction Inc. maintains insurance coverages as required by USDOT-Caltrans (Commercial General Liability, Commercial Auto, and Worker's Compensation).

Payments: Roll 'N Rock Construction Inc. will bill weekly. Invoice is due and payable 30 days from the date of the invoice. Customer/Prime Contractor agrees to pay a finance charge of 1.5% per month on all past due balances. Customer/Prime Contractor further agrees to pay reasonable attorney's fees and cost if collection is required. Prime Contractor is to provide monthly progress payments for all completed work. Monthly payments must be received in full by Roll 'N Rock Construction Inc. to avoid finance charges and/or collection fees. There will be no retention held on Traffic Control.

Good Faith Conduct: If there are any issues or concerns regarding Roll 'N Rock Construction Inc. and its employees, products, or work performed, the Prime Contractor shall promptly notify and give Roll 'N Rock Construction Inc. first opportunity to correct such problems. We look forward to working with you and are committed to safety on the job and good faith in all aspects.

Should you have any questions regarding these terms, please contact us directly.

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements.

Signature: _____ **Printed Name:** _____ **Date:** _____

On Behalf of (Company Name): _____ **Position/Title:** _____

Selected

Schotka Construction, Inc.

Project: Dan Wilson Creek Bridge, Solano County 04-3G6904

Bid date: December 13, 2018

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
3	Construction Area Signs	1 LS	\$4,350.00	\$4,350.00
7	Channelizer surf mounted	10 EA	\$50.00	\$ 500.00
10	Temp Crash Cushion	28 EA	\$345.00	\$9,660.00
* 71	Guard Railing Delineator	12 EA	\$50.00	\$ 600.00

Exclusions/ Conditions:

- Price does not include bond.
- Max insurance limits GL and Auto \$1mil + \$1 mil excess.
- Require 3 weeks notice prior to mobilization.
- Items 7 & 10 must be taken together.
- Item 3 includes:
covering signs upon installation only
signs indicated on CS & SC Plans
No CMS boards, No daily traffic control
- Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement or reset or permanent signs
- Retention to be held at same rate of prime contractor.
- One addenda acknowledged.
- This proposal is good for thirty (60) days and is to be included in any subcontract.
- Our license number is 723309 exp. 8/31/2020, DIR #1000002520.
- We are a union contractor.

We are a certified DBE & UDBE (#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

Rejected

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

250 W. Riverside Dr.
Watsonville, CA 95076

Office (831) 763-1811
josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

(page 1 of 2)

CDOT SWBE & DBE Firm No. 7183
(14% DBE Goal Specified)

DIR Registration No. 1000009317

Job Name: 04-3G6904 Rt. 80
[Fairfield]

Date: 12/13/2018
Bid Date: 12/13/2018

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
43 / 210010	Move-In/Out (Erosion Control)	EA	2	\$ 1,550.00	\$ 3,100.00
44 / 210212	Dry Seed	SQFT	1,960	\$ 0.744	\$ 1,458.24
45 / 210270	Rolled Erosion Control Product (Netting)	SQFT	980	\$ 1.77	\$ 1,734.60
46 / 210300	Hydromulch	SQFT	5,300	\$ 0.226	\$ 1,197.80
47 / 210350	Fiber Rolls	LF	590	\$ 5.82	\$ 3,433.80
48 / 210430	Hydroseed	SQFT	4,430	\$ 0.349	\$ 1,546.07
Total \$ for Items Bid:					\$ 12,470.51

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	One	
Additional moves	\$1,500	Each
Stand-by time/hr.	\$500	See Terms & Conditions page 2.
Traffic control by prime contractor	x	

2) On-Site Water Requirements:

	2,000	Total Gallons
Dedicated Water Truck Service	x	3,000 capacity, 200 GPM discharge
(Provided by prime contractor)	3	approximate hours of use

3) Payment:

C.O.D.		Note:
Net 15 without Pre-lien		Superior Hydroseeding, Inc. must be in possession
Net 30		of a fully executed subcontract before
Pre-lien information required	x	the work quoted herein can be scheduled,
Purchase Order		or materials ordered.
Subcontract	x	
Project DIR Number Required w/ Agreement	x	
Confirmation of Federal Funding Required	x	

Superior Hydroseeding, Inc.

Calif. Lic. 683292

QUOTATION PAGE 2

Terms and Conditions continued (To be included in subcontract):

Date: 12/13/2018

Job Name: 04-3G6904 Rt. 80
[Fairfield]

Bid Date: 12/13/2018

- ☒ 4) Quote excludes night work, site-prep, reseeding, maintenance, removal, and guarantee/warranty. Badging, safety and environmental training are not included. These items can be included as extras, Please advise.
- ☒ 5) Overspray may splatter concrete work and buildings. Care will be taken to complete a clean hydroseeding project.
- ☒ 6) Prime contractor to provide an accurate field measurement of all work areas at time of scheduling. This field measured quantity will be the (minimum final) invoiced quantity.
- ☒ 7) Superior Hydroseeding, Inc. can provide material submittals and insurance certificates upon receipt of this signed quotation, a purchase order, subcontract or letter of intent. We cannot accept electronic subcontracts, purchase orders or WOA'S exceeding 8 pages.
- ☒ 8) A representative of the prime contractor must be present at start of work to show Superior Hydroseeding's field personnel the limits of the work.
- ☒ 9) Stand-by time will be charged at rate shown on page 1 due to the following delays in work: inadequate water source, traffic control, unprepared site, field representative absent from site or other.
- ☒ 10) Cancellations of executed subcontracts, purchase orders or quotations (beyond 3 days of acceptance), may be subject to administrative fees. Not to exceed 20% of contracted total.

This Quote is accepted by:

Quote contingent upon receipt of signed acceptance (2 pages) within ten days of bid date, at which time, we will call to schedule work described herein.

An authorized signatory

Title

Date

Josh Freeman

Josh Freeman

12/13/2018

NOTICE TO OWNER

Under the California Mechanics' Lien Law, any contractor, subcontractor, laborer, supplier or other person or entity who helps to improve your property, but is not paid for his or her work or supplies, has a right to place a lien on your home, land, or property where the work was performed and to sue you in court to obtain payment. This means that after a court hearing, your home, land and property could be sold by a court officer and the proceeds of the sale used to satisfy what you owe. This can happen even if you have paid your contractor in full if the contractor's subcontractors, laborers or suppliers remain unpaid.

To preserve their rights to file a claim or lien against your property, certain claimants such as subcontractors or materials suppliers are each required to provide you with a document called a "Preliminary Notice." Contractors and laborers who contract with owners directly do not have to provide such notice since you are aware of their existence as an owner. A preliminary notice is not a lien against your property if you are not paid.

It's purpose is to notify you of persons or entities that may have a right to file a lien against your property if they are not paid. In order to protect their lien rights, a contractor, subcontractor, supplier or laborer must file a mechanics' lien with the county recorder which then becomes a recorded lien against your property. Generally, the maximum time allowed for filing a mechanics' lien against your property is 90 days after substantial completion of your project.

Selected

Nitta Erosion Control

a division of Nitta, Inc.



- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net**Bid – Proposal**

December 12, 2018

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Sol-80-13.9, Caltrans Contract No. 04-3G6904, Addendum No. 1 (12/06/18), Remove BR deck by jetting water, construct deck and approach slabs in Solano County in Fairfield at Dan Wilson Creek Bridge. Bid Date: December 13, 2018 (2:00 p.m.).

Gold Shovel-certified. Certified as DBE #217 (no expiration date), as WMBE VON #10120139 (exp. 01/10/20) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 03/31/20). CCL #401640 C-27, C-61/D-59 (exp. 03/31/19). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/19). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
43	Move-In/Move-Out (Erosion Control)	EA	2	\$900.00	\$ 1,800.00
44	Dry Seed (SQFT)	SQFT	1,960	\$ 0.69	\$ 1,352.40
45	Rolled Erosion Control Product (Netting)	SQFT	980	\$ 3.01	\$ 2,949.80
46	Hydromulch	SQFT	5,300	\$ 0.12	\$ 636.00
47	Fiber Rolls	LF	590	\$ 7.74	\$ 4,566.60
48	Hydroseed	SQFT	4,430	\$ 0.62	\$ 2,746.60
49	Compost (CY)	CY	17	\$202.00	\$ 3,434.00
Totals					\$ <u>17,485.40</u>

BID ITEMS MAY NOT BE SEPARATED.

04-Sol-80-13.9, 04-3G6904, Addendum No. 1 (12/06/18), in Solano County in Fairfield at Dan Wilson Creek Bridge.

Nitta Erosion Control Bid-Proposal dated December 12, 2018.

Page 2 of 3.

- Notes:
- 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), night work, materials, labor, equipment (**air pollution control (CARB PERP-compliant)**), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).
 - 2) Total price excludes site preparation (trash, debris and weed removal and disposal, removal and disposal of loose rocks larger than 2 ½ inches in maximum dimension unless otherwise authorized), placement of stakes or other suitable markers at the locations designated by the Engineer, re-installation of Dry Seed (SQFT), clearing bedding area of obstructions (debris greater than 1 inch in diameter prior to installation) for Rolled Erosion Control Product (Netting) and for Fiber Rolls, re-installation of Rolled Erosion Control Product (Netting), other rolled erosion control products (RECPs), re-installation of Hydromulch, re-installation of Fiber Rolls, straw mulching, straw incorporation, re-installation of Hydroseed, re-installation of Compost (CY), coloring agent (already included in the wood fiber and alternate fiber), **supplemental lighting necessary for night work**, clean up, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" (United States Patent US 8,550,384 B2 (10/08/13))), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection, guarantee and/or warranty and traffic control.
 - 3) Additional move-ins (mobilizations) if required are covered under Move-In/Move-Out (Erosion Control). Approximately three (3) working nights (weekends and holidays excluded) is required to complete an estimated 1,960 SQFT of Dry Seed (SQFT), an estimated 980 SQFT of Rolled Erosion Control Product (Netting), an estimated 5,300 SQFT of Hydromulch, an estimated 590 LF of Fiber Rolls, an estimated 4,430 SQFT of Hydroseed, and an estimated 17 CY of Compost (CY). Stand-by time will be billed at \$590.00 per hour.
 - 4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is \$150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu - Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.
 - 5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).
 - 6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.
 - 7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 2,000-gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require a minimum of approximately 1,100 (2,000) gallons of water for an estimated 5,300 SQFT of Hydromulch and an estimated 4,430 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

04-Sol-80-13.9, 04-3G6904, Addendum No. 1 (12/06/18), in Solano County in Fairfield at Dan Wilson Creek Bridge.


Nitta Erosion Control Bid-Proposal dated December 12, 2018.

Page 3 of 3.

- 8) General Contractor to provide good, drivable truck access to each site to be treated with Dry Seed (SQFT), with Rolled Erosion Control Product (Netting), with Hydromulch, with Fiber Rolls, with Hydroseed and with Compost (CY).
- 9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Dry Seed (SQFT), of Rolled Erosion Control Product (Netting), of Hydromulch, of Fiber Rolls, of Hydroseed and of Compost (CY). If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,



Scott K. Nitta, President
Nitta Erosion Control

RejectedDIRT & AGGREGATE
INTERCHANGE, INC.**QUOTATION**DATE: 12/12/2018TO: MYERS & SONS CONSTRUCTION

Attn: ESTIMATOR

FAX: 916-614-9520

Project Name: **04-3G6904 REMOVE BRIDGE DECK BY JETTING WATER**
 Owner: **CALTRANS**
 Bid Date & Time: **12/13/18 2:00PM**

Item	Description	Qty	U/M	Unit Price	Extended
25	Treated Wood Waste	10000	LBS	\$0.30	\$3,000.00
73	Midwest Guardrail System (Wood Post)	490	LF	\$30.00	\$14,700.00
75	Transition Railing (Type WB-31)	1	EA	\$5,000.00	\$5,000.00
76	Alternative In Line Terminal System	1	EA	\$4,500.00	\$4,500.00
79	Remove Guardrail	550	LF	\$10.00	\$5,500.00
86	Mobilization	1	LS	\$5,000.00	\$5,000.00
TOTAL:					\$37,700.00

Stipulations:

- Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 4 WORKING DAYS.
- **D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE - (14' Wide Minimum Lane)**
- Prime Contractor to supply acceptable staging area for storage of guardrail materials.
- **BOND NOT INCLUDED.**
- **NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.**
- Excludes all dirt work and concrete work on guardrail items.
- Excludes erosion control.
- Excludes any and all As-Built Drawings.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTJ192NP, WA DBE# D4 M0700 781

20905 NE Sandy Blvd, Fairview, OR 97024

Phone: 503-661-5093

Fax: 503-669-1192

Selected

PRICES ARE GOOD FOR 30 DAYS

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/85 Additional Insured Endorsement.

10/12/2018

Unified Certification Program

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 12 09:45:37 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 39218

Firm ID	39218
DBA Name	PC&N CONSTRUCTION, INC
Firm Name	
Address Line1	5301-F BYRON HOT SPRINGS ROAD
Address Line2	
City	BYRON
State	CA
Zip Code1	94514
Zip Code2	
Mailing	
Address Line1	
Mailing	
Address Line2	
Mailing City	
Mailing State	
Mailing Zip	
Code1	
Mailing Zip	
Code2	
Certification	DBE
Type	
EMail	cplum@pcnconstructioninc.com
Contact Name	CHRISTI PLUM
Area Code	925
Phone Number	634-4567
Extension	
Alt Area Code	
Alt Phone	
Number	
Extension	
Fax Area Code	925
Fax Phone	
Number	634-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 16; 17; 18; 20; 21; 22; 23; 24; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10;
DBE NAICS	237310;
ACDBE	
NAICS	
Work Codes	C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F

Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

10/12/2018

Supplier Profile

Printed on: 10/12/2018 9:46:17 AM

To verify most current certification status go to: <https://www.caleprocure.ca.gov>

Office of Small Business & DVBE Services

Certification ID: 21507**Legal Business Name:**

P C & N CONSTRUCTION INC

Doing Business As (DBA) Name 1:

P C & N CONSTRUCTION INC

Doing Business As (DBA) Name 2:**Address:**

5301-F BYRON HOT SPRINGS RD

BYRON

CA 94514

Email Address:

cplum@pcnconstructioninc.com

Business Web Page:**Business Phone Number:**

925/634-4567

Business Fax Number:

925/634-4339

Business Types:

Construction

Certification Type**Status****From****To**

SB(Micro)

Approved

10/12/2018

10/31/2020

Stay informed! KEEP YOUR CERTIFICATION PROFILE UPDATED!

-LOG IN at [CaleProcure.CA.GOV](https://www.caleprocure.ca.gov)

Questions?

Email: OSDSHELP@DGS.CA.GOV

Call OSDS Main Number: 916-375-4940

707 3rd Street, 1-400, West Sacramento, CA 95605

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
P C & N CONSTRUCTION, INC.	1000002500	CONTRA COSTA	BYRON	CSLB:771652	Active	05/07/2018	06/30/2019

Exhibit 4 (04-3G6904)

[illegible]

Twitter Advertisement:

<https://twitter.com/>



Clinton Myers @MyersandSons · Nov 16

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00 PM
ENGINEER'S ESTIMATE:	\$2,760,000	DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, FMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Repair, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

*** All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or cs@clenark@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/development/contracts/contracts.php?c=04-3G6904>
<http://www.dot.ca.gov/development/contracts/contracts.php?c=04-3G6904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com



California DBE Businesses in Construction LinkedIn Advertisement:

<https://www.linkedin.com/groups/8133837/>



Your communities

Groups

California DBE Businesses i...

Sacramento CFMA

Sigma Chi Construction Pr...

Show more

Discover more

Like Comment



Clinton Myers

Vice President - Myers and Sons Construction, LP

1mo

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: S2,763,000

BID DATE: 12/13/18 @ 2:00PM
DBE GOAL: 14% DBF Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trading firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydro-mulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Turn-off Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Repair, Bridge Removal, Misc. Iron and Steel, Guard Railing Detector, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs:

<http://www.dir.ca.gov/files/oa/weeklyads/oa-cv-nb-04-3G6904>

<http://www.dir.ca.gov/files/oa/weeklyads/oa-cv-nb-04-3G6904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com

Myers and Sons LinkedIn Advertisement:

<https://www.linkedin.com/company/2261981/admin/>



Myers & Sons Construction Admin view

Page

Content Suggestions **NEW**

Analytics ▼

Activity **73**

Posted by Clinton Myers • 11/16/2018 • [Sponsor now](#)



Myers & Sons Construction

3,653 followers

1mo

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trading firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Drive, Temporary Support, Furnish Ready Mix Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Detector, Pavement Markers, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striking, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimator@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, material and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.


Links to plans and specs:

http://www.dot.ca.gov/des/oa/weekly_ads/plan.php?id=04-3G6904

http://www.dot.ca.gov/des/oa/weekly_ads/spec.php?id=04-3G6904

SBA Subnet Advertisement:

https://eweb1.sba.gov/subnet/dsp_welcome.cfm?VerifyPassoff=046725A80B6146E7D086E8D02009045D3C7F5BC8F8BC36AA32E76A81AC9435F6&IMUserSessnSeqNmb=63213135

Skip Navigation > Accessibility Options >											
<div>  <div>SubNet</div> <div> Exit Help </div> <div> Advanced Search SB Opportunities Post-Modify Disclaimers Resources </div> </div>											
Welcome Marlena Stockt											
Edit/ Dup	SOL	SOL-03-414004	CA	237310 Highway, Street, and Bridge Construction	07/11/2018	07/11/2018	No	Yes	Suppliers & Truckers for the Route 5 Sacramento Coun	Myers2010	
Edit/ Dup	SOL	SOL-04-1J3704	CA	237310 Highway, Street, and Bridge Construction	11/18/2018	10/17/2018	No	Yes	Myers and Sons is seeking DBE Subcontractors and Suppliers for an upcoming Caltrans project bidding in Alameda, CA. P	Myers2010	
Edit/ Dup	SOL	SOL-04-2J5904	CA	237310 Highway, Street, and Bridge Construction	11/30/2018	10/30/2018	No	Yes	Myers and Sons is seeking DBE Subcontractors and Suppliers for an upcoming project bidding in Byron, CA on October 30	Myers2010	
Edit/ Dup	SOL	SOL-04-3G6904	CA	237310 Highway, Street, and Bridge Construction	02/02/2019	12/13/2018	No	Yes	Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wils	Myers2010	

Pada Vang

From: Pada Vang
Sent: Friday, November 16, 2018 1:01 PM
To: 'addbidders@cmdgroup.com'
Subject: Add Bidder

Hello,

Please add Myers and Sons as a general contractor on a upcoming Caltrans project.

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans Contract No. 04-3G6904
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Thank you.

Sincerely,

Pada Vang

Estimating Coordinator



Myers and Sons Construction
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Fax: (916) 614-9520



Search Results: Planholders

Hello, cwmyers

Your Account

Add to Planholders

11 records found.

04-3G6904	American Civil Constructors West Coast LLC	
	2990 Bay Vista Court Benicia CA 94510	
	Phone: 707-746-8028	Fax Number: 707-747-0593
	Bid Date: 12/13/2018	Date Downloaded: 10/29/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Bridgeway Civil Constructors, Inc.	
	4950 Allison Parkway, Suite A Vacaville, CA, 95688	
	Phone: 707-455-7033	Fax Number: 707-455-7036
	Bid Date: 12/13/2018	Date Downloaded: 10/30/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	California Highway Construction Group, Inc.	
	1647 Willow Pass Rd., #150 Concord, CA 94520	
	Phone: 925-766-7014	Fax Number: 925-265-9101
	Bid Date: 12/13/2018	Date Downloaded: 11/26/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Golden State Bridge, Inc.	
	3701 Mallard Drive Benicia, CA 94510	
	Phone: 925-372-8000	Fax Number: 925-372-8001
	Bid Date: 12/13/2018	Date Downloaded: 10/29/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Gordon N. Ball, Inc	
	333 Camille Ave. Alamo, CA 94507	
	Phone: 925-838-5675	Fax Number: 925-838-0814
	Bid Date: 12/13/2018	Date Downloaded: 11/02/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:

04-3G6904	Myers & Sons Construction, LLC	
	4600 Northgate Blvd, Suite 100 Sacramento, CA 95834	
	Phone: 916-283-9950	Fax Number: 916-614-9520
	Bid Date: 12/13/2018	Date Downloaded: 11/15/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Myers and Sons Construction, LLC	
	4600 Northgate Blvd., Suite 100 Sacramento, CA 95834	
	Phone: 916-283-9950	Fax Number: 916-614-9520
	Bid Date: 12/13/2018	Date Downloaded: 11/14/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	O'Grady Paving Inc.	
	2513 Wyandotte St. Mountain View, CA 94043	
	Phone: 650 966-1926	Fax Number: 650 966-1946
	Bid Date: 12/13/2018	Date Downloaded: 12/04/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Peterson Chase General Engineering Construction Inc.	
	16351 Construction Circle West Irvine, CA 92606	
	Phone: 949-252-0441	Fax Number: 949-252-0266
	Bid Date: 12/13/2018	Date Downloaded: 10/29/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Valentine Corporation	
	111 Pelican Way, San Rafael, CA 94901	
	Phone: 415-453-3732	Fax Number: 415-457-5820
	Bid Date: 12/13/2018	Date Downloaded: 11/19/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:
04-3G6904	Viking Construction Company	
	11315 Sunrise Gold Circle, Suite A Rancho Cordova, CA. 95742	
	Phone: 916-852-5530	Fax Number: 916-852-5533
	Bid Date: 12/13/2018	Date Downloaded: 10/30/2018
	Bid Packages Ordered: 1	Non-bid packages ordered:

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov



Statewide Alerts and Other Information



Latest CalFire
Info



REAL ID



Be Work Zone
Alert



Save Our Water



Arr

[Back to Top](#)

[Conditions of Use](#)

[Privacy Policy](#)

[Accessibility](#)

[Contact Us](#)

Copyright © 2018 State of California

[Home](#) » [Construction Contract Awards](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-3G6904. 10 results found.

Contractor: American Civil Constructors West Coast LLC **Contact:** Estimating

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** estimatingwc@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the scopes of work relevant to this project to submit quotes. We are currently requesting quotes for all scopes of work and bid items related to this project. Please see the list of bid items associated with this project for more information. Other items of work in which quotes are greatly desired: Construction Rentals, Misc. Construction Supplies, Flat-Bed and End Dump Hourly Trucking Rates. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 10/29/2018

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit,

and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$400 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 10/29/2018

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Goglanian

Address: 16351 Construction Circle West Irvine, CA 92606

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** bids@petersonchase.com

Services needed: Peterson-Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction. Please email your quotes to Bids@petersonchase.com

Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact Dick Vogels at our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 16351 Construction Circle West, Irvine, CA 92606, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/29/2018

Contractor: Bridgeway Civil Constructors, Inc. **Contact:** Gabe Farncroft

Address: 4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 **Fax:** 707-455-7036 **Email:** gfarncroft@bridgewaycci.com

Services needed: Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN₁₇₋₇)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN₁₈₋₁₂), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Date posted: 11/15/2018

Contractor: Myers and Sons Construction, LLC **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing

Traffic Management System Elements during Construction, etc.

Requirements: Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer

Date posted: 11/16/2018

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way, San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed: SEEKING DBE/MBE/WBE/SBE/DVBE FOR: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING & ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WATER, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING & GRUBBING, ROADWAY CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H, I, & M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE (BRIDGE) (POLYMER FIBER & (LIGHTWEIGHT) (RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE (APPROACH SLAB TYPE R) & DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL & BOND DOWEL, BONDED JOINT SEAM (MR 1?), BAR REINFORCEMENT STEEL (BRIDGE), REMOVE CONCRETE DECKING SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (0.064" THICK), REMOVE CULVERT, REMOVE INLET, MISC. IRON & STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED) & (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, (BROKEN 17-7 & 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION AND TRUCKING

Requirements: Bonds may be required, if so Valentine Corporation can assist. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin,

military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 11/19/2018

Contractor: Viking Construction Company **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING AND GRUBBING, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, STRUCTURAL CONCRETE, DRAINAGE INLET, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT, REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: California Highway Construction Group, Inc. **Contact:** Estimator

Address: 1647 Willow Pass Rd., #150 Concord, CA 94520

Phone: 925-766-7014 **Fax:** 925-265-9101 **Email:** chc_group@aol.com

Services needed: California Highway Construction Group, inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction.

Requirements: Plans and Specifications can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> . An Equal Opportunity Employer

Date posted: 12/10/2018

ACTIVITY REPORT

TIME : 11/16/2018 11:33
 NAME :
 FAX :
 TEL :
 SER.# : BROK3V469939

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
#330	11/14	16:17	19163235892430	00	00	BUSY	TX
#331	11/14	16:17	17149825095	28	01	OK	TX ECM
#333	11/14	16:18	19167710556	24	01	OK	TX ECM
#334	11/14	16:19	15302419002	27	01	OK	TX ECM
#335	11/14	16:20	14089939773	29	01	OK	TX ECM
#336	11/14	16:22	19252491863	35	01	OK	TX ECM
#337	11/14	16:23	12099449569	18	01	OK	TX ECM
#338	11/14	16:24	16615899509	19	01	OK	TX ECM
#339	11/14	16:25	19166463760	16	01	OK	TX ECM
#340	11/14	16:26	15597322684	27	01	OK	TX ECM
#341	11/14	16:27	13235892430	37	01	OK	TX
#342	11/14	16:28	17149825095	34	01	OK	TX ECM
#324	11/14	16:29	14089939773	30	01	OK	TX
#344	11/15	09:36	15302419002	30	01	OK	TX ECM
#345	11/15	09:37	17077899542	22	01	OK	TX ECM
#346	11/15	09:39	19492641599	00	00	BUSY	TX
#350	11/15	09:43	17077928110	20	01	OK	TX ECM
#351	11/15	09:45	16615899509	00	00	BUSY	TX
#352	11/15	09:45	12099449569	20	01	OK	TX ECM
#353	11/15	09:46	15106562397	19	01	OK	TX ECM
#354	11/15	09:47	19166463760	18	01	OK	TX ECM
#355	11/15	09:48	19516821094	33	01	OK	TX
#356	11/15	09:49	19252930800	32	01	OK	TX
#358	11/15	09:50	19257786766	20	01	OK	TX ECM
#360	11/15	09:52	15302436881	21	01	OK	TX ECM
#362	11/15	09:53	14154548376	39	01	OK	TX
#363	11/15	09:54	17149825095	37	01	OK	TX ECM
#343	11/15	09:55	19167710556	25	01	OK	TX ECM
#348	11/15	09:56	15104301860	26	01	OK	TX ECM
#349	11/15	09:57	15104301860	26	01	OK	TX ECM
#359	11/15	09:58	19164086999	27	01	OK	TX ECM
#357	11/15	10:03	17078649956	35	01	OK	TX ECM
	11/15	10:05	707+673+2789	26	01	OK	RX ECM
	11/15	10:06		01:06	03	OK	RX ECM
	11/15	10:24	19164053679	02:11	03	OK	RX
	11/15	10:41	5302436881	38	03	OK	RX ECM
	11/15	11:14	18885165316	02:02	03	OK	RX
#364	11/15	11:42	18317611042	01:00	04	OK	TX ECM
#365	11/15	11:44	18317611042	01:00	04	OK	TX ECM
	11/15	13:55		07:59	07	OK	RX ECM
	11/15	14:04		17	01	OK	RX ECM
#366	11/15	16:25	19168768708	52	03	OK	TX
#367	11/16	11:25	19167710556	24	01	OK	TX ECM
#368	11/16	11:26	19166459618	01:20	01	OK	TX ECM
#369	11/16	11:28	16615899509	22	01	OK	TX ECM
#370	11/16	11:29	17078649956	24	01	OK	TX ECM
#371	11/16	11:30	15302436881	20	01	OK	TX ECM
#372	11/16	11:31	12099449569	19	01	OK	TX ECM
#373	11/16	11:32	13235892430	00	00	BUSY	TX
#374	11/16	11:33	19166463760	17	01	OK	TX ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION / OUT OF MEMORY
 CV : COVERPAGE
 POL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:34
NAME :
FAX :
TEL :
SER.# : BROK3V469939

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/16 11:34
17149825095
00:00:29
01
OK
STANDARD
ECM



REQUEST FOR DBE BIDS

TO:
RE:
PROJECT NAME:
COUNTY:
ENGINEER'S ESTIMATE:

DBE SUBCONTRACTORS & SUPPLIERS

Caltrans Contract No. ~~04-3G6904~~ **04-366904**

Dan Wilson Creek Rehab

Solano County

\$2,260,000

BID DATE: 12/13/18 @ 2:00PM

DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oc/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oc/weekly-ads/specs-ntb.php?c=04-3G6904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:33
 NAME :
 FAX :
 TEL :
 SER.# : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:33
 19166463760
 00:00:17
 01
 OK
 STANDARD
 ECM



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
 RE: Caltrans Contract No. ~~04-3G6904~~ **04-366904**
 PROJECT NAME: Dan Wilson Creek Rehab
 COUNTY: Solano County
 ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
 DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:32
 NAME :
 FAX :
 TEL :
 SER.# : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:32
 13235892430
 00:00:00
 00
 BUSY
 STANDARD

BUSY: BUSY/NO RESPONSE



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
 RE: Caltrans Contract No. ~~04-363004~~ **04-360904**
 PROJECT NAME: Dan Wilson Creek Rehab
 COUNTY: Solano County
 ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
 DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-366904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-366904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:31
 FAX :
 TEL :
 SER.# : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:31
 12099449569
 00:00:19
 01
 OK
 STANDARD
 ECM



REQUEST FOR DBE BIDS

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans Contract No. 04-303604 04-360904	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00PM
ENGINEER'S ESTIMATE:	\$2,260,000	DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oc/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oc/weekly-ads/specs-ntb.php?c=04-3G6904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:30
NAME :
FAX :
TEL :
SER.# : BROK3V469939

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/16 11:30
15302436881
00:00:20
01
OK
STANDARD
ECM



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans Contract No. ~~04-366004~~ **04-366904**
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

http://www.dot.ca.gov/des/oc/weekly_ads/plans.php?id=04-366904

http://www.dot.ca.gov/des/oc/weekly_ads/specs-ntb.php?c=04-366904

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:29
 NAME :
 FAX :
 TEL :
 SER.# : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:29
 17078649956
 00:00:24
 01
 OK
 STANDARD
 ECM



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
 RE: Caltrans Contract No. ~~04-363004~~ **04-366904**
 PROJECT NAME: Dan Wilson Creek Rehab
 COUNTY: Solano County
 ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @ 2:00PM
 DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oc/weekly-ads/plans.php?id=04-366904>

<http://www.dot.ca.gov/des/oc/weekly-ads/specs-ntb.php?c=04-366904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:28
 NAME :
 FAX :
 TEL :
 SER. # : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:28
 16615899509
 00:00:22
 01
 OK
 STANDARD
 ECM



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
 RE: Caltrans Contract No. ~~04-3G6904~~ 04-366904
 PROJECT NAME: Dan Wilson Creek Rehab
 COUNTY: Solano County
 ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
 DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oc/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oc/weekly-ads/specs-ntb.php?c=04-3G6904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:25
 NAME :
 FAX :
 TEL :
 SER. # : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:25
 19167710556
 00:00:24
 01
 OK
 STANDARD
 ECM



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
 RE: Caltrans Contract No. ~~04-305604~~ **04-366904**
 PROJECT NAME: Dan Wilson Creek Rehab
 COUNTY: Solano County
 ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @ 2:00PM
 DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-366904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-366904>

TRANSMISSION VERIFICATION REPORT

TIME : 11/16/2018 11:27
 NAME :
 FAX :
 TEL :
 SER. # : BROK3V469939

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

11/16 11:26
 19166459618
 00:01:20
 01
 OK
 STANDARD
 ECM



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
 RE: Caltrans Contract No. ~~04-363604~~ 04-366904
 PROJECT NAME: Dan Wilson Creek Rehab
 COUNTY: Solano County
 ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
 DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Pada Vang

From: Pada Vang
Sent: Friday, November 16, 2018 2:26 PM
Subject: 12.13.18 Dan Wilson Creek Rehab
Attachments: Dan Wilson Creek Rehab.pdf

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Fax: (916) 614-9520

'javier@am-engr.com'; 'Daryl@abslconstruction.com'; 'a1orniron@sbcglobal.net';
'klazordonez@gmail.com'; 'Moronia@acefencecompany.com'; 'acmlighting@sbcglobal.net';
'estimating@adanta-inc.com'; 'adh@adhenvironmental.com'; 'jibaez@advgeosolutions.com';
'debbieh@alertolite.com'; 'malfaro@alfaroengineering.com'; 'touray@alfredce.com';
'heasley@allphaseasphalt.com'; 'goberrich@altaengineeringgroup.com'; 'dolores@steelplacers.com';
'dougblacksher@aol.com'; 'patricia.preston@comcast.net'; 'janet@apexmarker.com';
'tomkoprek@yahoo.com'; 'becky@areawest.net'; 'kshockley@auroraih.com'; 'info@auroraih.com';
'lavila@avisoninc.com'; 'baretro@yahoo.com'; 'csaelee@bayarealightworks.com';
'jlau@bayarealightworks.com'; 'juan@baylinecutting.com'; 'skmunu@gmail.com';
'bcschmidt@frontiernet.net'; 'beaumontgeneralengineering@gmail.com'; 'syncnetworks@gmail.com';
'Vvillard@bgi1.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'ticadams@hotmail.com';
'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'jb.calcon@mac.com'; 'gusto@caliconcrete.com';
'paustin@austin-enterprise.com'; 'jorge@capitoltraffic.com'; 'ltennis@caskeybiological.com';
'carole@cegreeninc.com'; 'info@cveas.com'; 'minnie@cveas.com'; 'flyhigh@baleseng.com';
'crystal@cmctraffic.com'; 'tcoleman2009@hotmail.com'; 'communitytreeservice320@gmail.com';
'elisa@cas-tc.com'; 'contechg@gmail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com';
'dbe.reinforcing@gmail.com'; 'deepfoundationservices1@gmail.com'; 'bryn@dbeconstructors.com';
'marco@dhrconcrete.com'; 'marty@designitGREEN.com'; 'patriciad@dillardenv.com';
'DAVEtrucksweep@gmail.com'; 'dnconcrete@aol.com'; 'alex.singh@dreambuildercorp.com';
'dm@dynamicgeneratorservice.com'; 'ronnie@enortraffic.com'; 'rbatiste@eec-corp.com';
'estimating@eaglerock.us'; 'scabaj@etssys.com'; 'serranohe@aol.com'; 'esdandc.inc@gmail.com';
'wconst@exbon.com'; 'janet.lee@exbon.com'; 'dbgriffin@fanfainc.com'; 'jeanette@fasonegbc.com';
'frew.kotisso@ffkmengineering.com'; 'flashwbe@outlook.com'; 'teresoflores1@yahoo.com';
'mseals@foconinc.com'; 'ygordon@foconinc.com'; 'forcetraffic.vern@earthlink.net';
'toni.medina@att.net'; 'rbanks.gwpeoples@gmail.com'; 'geckogconstruction@gmail.com';
'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'grs@globalroadsealing.com';
'jgonzalez@grandbridgeinc.com'; 'smourtada@grandbridgeinc.com'; 'frankie@gcwwinc.com';
'tina@gcwwinc.com'; 'Heirandson@comcast.net'; 'erwin.mendoza@hleincusa.com';
'DebbieH@hunsakersafety.com'; 'carlosp@alertolite.com'; 'bgoldstein@hydroce.com';
'ibsrecoder@aol.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com';
'sales@interwestpacific.com'; 'diana@jfranciscompany.com'; 'jhanna83@yahoo.com';
'alice@jahnengineeringinc.com'; 'jakiconstructioncompany@gmail.com';
'jharrisstripingservices@hotmail.com'; 'keaven@kandgconcrete.com'; 'garyc@krcsafety.com';
'karen@imaginationmetals.com'; 'rachael@keish-environmental.com';
'claudia@kelleyerosioncontrol.com'; 'kellie@associatedtrafficsafety.com'; 'JerryKCCC@yahoo.com';
'egruetzmacherjr@gmail.com'; 'kathy.tweidt@northstarer.com'; 'vb@lafirmainc.com';
'leinaiastrucking@sbcglobal.net'; 'linda@redshift.com'; 'agarcialna@aol.com';
'shelley@mandsensviro.com'; 'michael@mandsensviro.com'; 'projects@mjavila.com';
'maryjoa@mjavila.com'; 'mariano@hernandez-engineering.com'; 'mike@machadoandsons.com';
'madsteelinc@aol.com'; 'oavila@manerittrafficcontrol.com'; 'maximumironworks@yahoo.com';
'rachelehicks@mcculloughconstructioninc.com'; 'mcafeetransportation@gmail.com';
'meroeocorp@gmail.com'; 'c.martinez@metco-usa.com'; 'estimating@mbemex.com';
'patriciaa@montcsi.com'; 'motherlodeconcrete@att.net'; 'mrbcalifornia@yahoo.com';
'valdez05@gmail.com'; 'tami@nbsco.com'; 'dnielson@nielsoninc.com'; 'nittaec@gmail.com';

'kdcomini@yahoo.com'; 'ttran@ntkconstruction.com'; 'bpantoja@nunoiron.com';
'octanecp@gmail.com'; 'oliverconst.engi@gmail.com'; 'onthellevelconcrete@yahoo.com';
'parmeter@parmeterges.com'; 'cplum@pcnconstructioninc.com';
'brenda@perimetersecuritygroup.com'; 'zkkingpk81@gmail.com'; 'irbconstructioninc@gmail.com';
'monica@premiereenvironmental.com'; 'davidscott@gvni.com'; 'RPEREZ@PROTECTIONLINK.NET';
'poundstone@live.com'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net';
'marlina@rduganconst.com'; 'wendyd@rduganconst.com'; 'ricky@rcjandassociates.com';
'ricky@rcjsafety.com'; 'reynck@RFEengineering.com'; 'rcande@pacbell.net'; 'karen@rupertsupply.com';
'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'dennisp@bayareaelectric.com';
'dschotka@aol.com'; 'paul@engineeringsg.com'; 'kdesena@linkzone.com';
'kssouthcoast@roadrunner.com'; 'luke@scgeinc.com'; 'jaswant.singh@swmcos.com';
'info@stormwaterspecialists.com'; 'kcheever@straightstripe.com'; 'slabouvie@studiolimage.com';
'morgan@superiorhydroseeding.net'; 'taylorjane03@hotmail.com'; 'topsteelectorsinc@yahoo.com';
'tshaka@toureassociates.com'; 'trafficloops@sbcglobal.net'; 'elise@trivalleystripping.com';
'r.rico1025@yahoo.com'; 'frank@tuckertech.com'; 'robin@tullygroup.com';
'tyrrellresources@sbcglobal.net'; 'nancy@ugeecs.com'; 'cesar@unicoengineering.com';
'unitedconcrete@sbcglobal.net'; 'uwaelectric@gmail.com'; 'arvind@vapci.com';
'joev@valverdeconst.com'; 'estimating@velardeconcreteinc.com'; 'vida.wright@veridicogroup.com';
'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'westpacificelectricco@gmail.com';
'eibanez@westerntraffic.com'; 'willisrebar@gmail.com'; 'info@wreco.com'; 'hanbin_liang@wreco.com';
'yjones@ycat-c.com'

Hello,

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract 04-3G6904, Dan Wilson Creek Rebab project bidding; December 13, 2018 at 2:00PM. I have attached the invitation to bid along with the link for plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction

4600 Northgate Blvd, Suite 100

Sacramento, CA 95834

Phone: (916) 283-9950

Fax: (916) 614-9520

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-3G6904. 10 results found.

Contractor: American Civil Constructors West Coast LLC **Contact:** Estimating

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** estimatingwc@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the scopes of work relevant to this project to submit quotes. We are currently requesting quotes for all scopes of work and bid items related to this project. Please see the list of bid items associated with this project for more information. Other items of work in which quotes are greatly desired: Construction Rentals, Misc. Construction Supplies, Flat-Bed and End Dump Hourly Trucking Rates. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 10/29/2018

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit,

and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$400 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 10/29/2018

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Gogolian

Address: 16351 Construction Circle West Irvine, CA 92606

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** bids@petersonchase.com

Services needed: Peterson-Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction. Please email your quotes to Bids@petersonchase.com

Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact Dick Vogels at our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 16351 Construction Circle West, Irvine, CA 92606, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/29/2018

Contractor: Bridgeway Civil Constructors, Inc. **Contact:** Gabe Farncroft

Address: 4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 **Fax:** 707-455-7036 **Email:** gfarncroft@bridgewaycci.com

Services needed: Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Date posted: 11/15/2018

Contractor: Myers and Sons Construction, LLC **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing

Traffic Management System Elements during Construction, etc.

Requirements: Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer

Date posted: 11/16/2018

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way, San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed: SEEKING DBE/MBE/WBE/SBE/DVBE FOR: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING & ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WATER, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING & GRUBBING, ROADWAY CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H, I, & M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE (BRIDGE) (POLYMER FIBER & (LIGHTWEIGHT) (RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE (APPROACH SLAB TYPE R) & DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL & BOND DOWEL, BONDED JOINT SEAM (MR 1?), BAR REINFORCEMENT STEEL (BRIDGE), REMOVE CONCRETE DECKING SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (0.064" THICK), REMOVE CULVERT, REMOVE INLET, MISC. IRON & STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED) & (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, (BROKEN 17-7 & 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION AND TRUCKING

Requirements: Bonds may be required, if so Valentine Corporation can assist. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin,

military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 11/19/2018

Contractor: Viking Construction Company **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING AND GRUBBING, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, STRUCTURAL CONCRETE, DRAINAGE INLET, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT, REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: California Highway Construction Group, Inc. **Contact:** Estimator

Address: 1647 Willow Pass Rd., #150 Concord, CA 94520

Phone: 925-766-7014 **Fax:** 925-265-9101 **Email:** chc_group@aol.com

Services needed: California Highway Construction Group, inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction.

Requirements: Plans and Specifications can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> . An Equal Opportunity Employer

Date posted: 12/10/2018



REQUEST FOR DBE BIDS

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans Contract No. 04-3G6904	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00PM
ENGINEER'S ESTIMATE:	\$2,260,000	DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>
<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?id=04-3G6904>

ESTIMATOR: Mike Lewis **Email: mlewis@myers-sons.com**

Twitter Advertisement:

<https://twitter.com/>



Clinton Myers @MyersandSons · Nov 16

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00PM
ENGINEER'S ESTIMATE:	\$2,760,000	DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, FMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Repair, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, CIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.district.ca.gov/files/for/bid/04-3G6904-01-04-3G6904>
<http://www.district.ca.gov/files/for/bid/04-3G6904-02-04-3G6904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com



<https://www.linkedin.com/groups/8133837/>



Myers and Sons LinkedIn Advertisement:

<https://www.linkedin.com/company/2261981/admin/>



Myers & Sons Construction Admin view

Page

Content Suggestions **NEW**

Analytics ▼

Activity **73**

Posted by Clinton Myers • 11/16/2018 • [Sponsor now](#)



Myers & Sons Construction

3,653 followers

1mo

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,763,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trading firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydro-mulch, Fiber Rolls, Hydroseed, HMA, HMA Drive, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Detector, Pavement Markers, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striking, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs:

http://www.dot.ca.gov/ds/oc/weekly_ads/specs.php?id=04-3G6904

http://www.dot.ca.gov/ds/oc/weekly_ads/specs.php?id=04-3G6904



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans Contract No. 04-3G6904
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

ESTIMATOR: Mike Lewis **Email:** mlewis@myers-sons.com

Twitter Advertisement:

<https://twitter.com/>



Clinton Myers @MyersandSons · Nov 16

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00PM
ENGINEER'S ESTIMATE:	\$2,260,000	DBE GOAL: 14% DBE Goal

Services needed. This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Lanescape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, FMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Repair, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

*** All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, CIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/dot/bidweekly.asp?plans.php?pr=04-3G6904>
<http://www.dot.ca.gov/dot/bidweekly.asp?specs-nth.php?c=04-3G6904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com



California DBE Businesses in Construction LinkedIn Advertisement:

<https://www.linkedin.com/groups/8133837/>



Your communities

Groups

California DBE Businesses i...

Sacramento CFMA

Sigma Chi Construction Pr...

Show more

Discover more

Like Comment



Clinton Myers

Vice President - Myers and Sons Construction, LP
1mo

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: S2-260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, including firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydro-mulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Turnouts Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowe, Joint Seal, Repair, Bridge Removal, Minor Iron and Steel, Guard Railing Detector, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimator@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/hes/oe/weekly-adv/adv-plans-plb-04-UG-904>

<http://www.dot.ca.gov/hes/oe/weekly-adv/adv-plans-plb-04-UG-904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com

Myers and Sons LinkedIn Advertisement:

<https://www.linkedin.com/company/2261981/admin/>



Myers & Sons Construction Admin view

Page

Content Suggestions **NEW**

Analytics ▼

Activity **73**

Posted by Clinton Myers • 11/16/2018 • [🔗](#) Sponsor now



Myers & Sons Construction

3,653 followers

1mo

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,763,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydro-mulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Detector, Pavement Markers, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striking, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, material and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dir.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dir.ca.gov/des/oe/weekly-ads/specs-mtb.php?id=04-3G6904>

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-3G6904. 10 results found.

Contractor: American Civil Constructors West Coast LLC **Contact:** Estimating

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** estimatingwc@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the scopes of work relevant to this project to submit quotes. We are currently requesting quotes for all scopes of work and bid items related to this project. Please see the list of bid items associated with this project for more information. Other items of work in which quotes are greatly desired: Construction Rentals, Misc. Construction Supplies, Flat-Bed and End Dump Hourly Trucking Rates. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 10/29/2018

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit,

and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$400 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 10/29/2018

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Gogolian

Address: 16351 Construction Circle West Irvine, CA 92606

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** bids@petersonchase.com

Services needed: Peterson-Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction. Please email your quotes to Bids@petersonchase.com

Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact Dick Vogels at our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 16351 Construction Circle West, Irvine, CA 92606, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/29/2018

Contractor: Bridgeway Civil Constructors, Inc. **Contact:** Gabe Farncroft

Address: 4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 **Fax:** 707-455-7036 **Email:** gfarncroft@bridgewaycci.com

Services needed: Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Date posted: 11/15/2018

Contractor: Myers and Sons Construction, LLC **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA DiKE, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing

Traffic Management System Elements during Construction, etc.

Requirements: Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer

Date posted: 11/16/2018

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way, San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed: SEEKING DBE/MBE/WBE/SBE/DVBE FOR: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING & ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WATER, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING & GRUBBING, ROADWAY CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H, I, & M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE (BRIDGE) (POLYMER FIBER & (LIGHTWEIGHT) (RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE (APPROACH SLAB TYPE R) & DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL & BOND DOWEL, BONDED JOINT SEAM (MR 1?), BAR REINFORCEMENT STEEL (BRIDGE), REMOVE CONCRETE DECKING SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (0.064" THICK), REMOVE CULVERT, REMOVE INLET, MISC. IRON & STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED) & (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, (BROKEN 17-7 & 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION AND TRUCKING

Requirements: Bonds may be required, if so Valentine Corporation can assist. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin,

military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 11/19/2018

Contractor: Viking Construction Company **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING AND GRUBBING, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, STRUCTURAL CONCRETE, DRAINAGE INLET, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT, REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: California Highway Construction Group, Inc. **Contact:** Estimator


Address: 1647 Willow Pass Rd., #150 Concord, CA 94520

Phone: 925-766-7014 **Fax:** 925-265-9101 **Email:** chc_group@aol.com

Services needed: California Highway Construction Group, inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction.

Requirements: Plans and Specifications can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> . An Equal Opportunity Employer

Date posted: 12/10/2018



REQUEST FOR DBE BIDS

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans Contract No. 04-3G6904	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00PM
ENGINEER'S ESTIMATE:	\$2,260,000	DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

ESTIMATOR: Mike Lewis **Email: mlewis@myers-sons.com**

Twitter Advertisement:

<https://twitter.com/>



Clinton Myers @MyersandSons · Nov 16

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding: December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.

TO:	DBE SUBCONTRACTORS & SUPPLIERS	
RE:	Caltrans	
PROJECT NAME:	Dan Wilson Creek Rehab	
COUNTY:	Solano County	BID DATE: 12/13/18 @2:00 PM
ENGINEER'S ESTIMATE:	\$2,760,000	DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, FMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Repair, Bridge Removal, Misc. Iron and Steel, Guard Railing Delinicator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

*** All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, CCR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or info@myersandsons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.


Links to plans and specs.

<http://www.caltrans.ca.gov/contractors/04-3G6904>
<http://www.dgs.ca.gov/04-3G6904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com

California DBE Businesses in Construction LinkedIn Advertisement:

<https://www.linkedin.com/groups/8133837/>



The screenshot shows a LinkedIn advertisement for DBE businesses in construction. The ad is titled "California DBE Businesses in Construction" and is posted by Clinton Myers, Vice President of Myers and Sons Construction, LP. The ad text states: "Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you." The ad includes a profile picture of Clinton Myers and a list of "Your communities" including Sacramento CFMA, Sigma Chi Construction Pr..., and Show more. The ad also features a "Discover more" link.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: S2762000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, including firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Trenced Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydroseeds, Fiber Bows, Hydroseed, HMA, FMA Drive, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Repair, Bridge Removal, Minor Iron and Steel, Guard Railing Detector, Pavement Marker, Minor Concrete, Railing, Barriers, Guardrail, Thermoplastic Stripping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9940 or contracts@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs:

<http://www.cts.ca.gov/development/contracts/contracts.php?id=04-3G6904>
<http://www.cts.ca.gov/development/contracts/contracts.php?id=04-3G6904>

ESTIMATOR: Mike Lewis Email: mlewis@myers-sons.com

Myers and Sons LinkedIn Advertisement:

<https://www.linkedin.com/company/2261981/admin/>



Myers & Sons Construction Admin view

Page

Content Suggestions **NEW**

Analytics ▾

Activity **73**

Posted by Clinton Myers • 11/16/2018 • [Sponsor now](#)



Myers & Sons Construction

3,653 followers

1 mo

Myers & Sons is seeking DBE Subcontractors and Suppliers on an upcoming Caltrans Contract No. 04-3G6904, Dan Wilson Creek Rehab project bidding; December 13, 2018 at 2:00PM. Please contact Pada Vang at pvang@myers-sons.com if you are interested. Thank you.



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treatise Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydrumulch, Fiber Rolls, Hydrumulch, HMA, HMA Drive, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, MSE, Iron and Steel, Guard Railing Detector, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Stripping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and specifications are available for viewing at our Sacramento office, please contact (916) 283-7744 or clinton@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs:

<http://www.cdot.ca.gov/doing-business/doing-business-with-cdot>
<http://www.cdot.ca.gov/doing-business/doing-business-with-cdot>

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-3G6904. 10 results found.

Contractor: American Civil Constructors West Coast LLC **Contact:** Estimating

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** estimatingwc@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the scopes of work relevant to this project to submit quotes. We are currently requesting quotes for all scopes of work and bid items related to this project. Please see the list of bid items associated with this project for more information. Other items of work in which quotes are greatly desired: Construction Rentals, Misc. Construction Supplies, Flat-Bed and End Dump Hourly Trucking Rates. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 10/29/2018

Contractor: Golden State Bridge, Inc. **Contact:** David Riccitiello

Address: 3701 Mallard Drive Benicia, CA 94510

Phone: 925-372-8000 **Fax:** 925-372-8001 **Email:** dave@gsbridge.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION.

Requirements: Please call to discuss how Golden State Bridge, Inc. can assist you in your bonding, credit,

and/or insurance needs. Also, let us know if you need assistance in obtaining necessary equipment, supplies, or materials for this project. If you are interested in submitting a subcontractor bid for this project, please fax us your quote at 925-372-8001. Should you have any questions regarding this bid, you may contact David Riccitiello at 925-372-8000 or dave@gsbridge.com. Please be advised, Contractors and subcontractors must register with The D.I.R. (Department of Industrial Relations) in order to bid on public works projects. Registration with The D.I.R. costs \$400 and covers the fiscal year (July 1 to June 30th). To verify the status of your DIR number, please visit <http://www.dir.ca.gov/Public-Works/Contractors.html>.

Date posted: 10/29/2018

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Goglanian

Address: 16351 Construction Circle West Irvine, CA 92606

Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** bids@petersonchase.com

Services needed: Peterson-Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction. Please email your quotes to Bids@petersonchase.com

Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact Dick Vogels at our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 16351 Construction Circle West, Irvine, CA 92606, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 10/29/2018

Contractor: Bridgeway Civil Constructors, Inc. **Contact:** Gabe Farncroft

Address: 4950 Allison Parkway, Suite A Vacaville, CA, 95688

Phone: 707-455-7033 **Fax:** 707-455-7036 **Email:** gfarncroft@bridgewaycci.com

Services needed: Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE/DVBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT (LS), CLEARING AND GRUBBING (LS), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), STRUCTURAL CONCRETE, BRIDGE (LIGHTWEIGHT)(RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R), STRUCTURAL CONCRETE, DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL AND BOND DOWEL, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT (LF), REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN17-7)", "6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT, SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Date posted: 11/15/2018

Contractor: Myers and Sons Construction, LLC **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing

Traffic Management System Elements during Construction, etc.

Requirements: Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer

Date posted: 11/16/2018

Contractor: Valentine Corporation **Contact:** Valorie McCauley

Address: 111 Pelican Way, San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com

Services needed: SEEKING DBE/MBE/WBE/SBE/DVBE FOR: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING & ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WATER, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING & GRUBBING, ROADWAY CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H, I, & M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY PIPE), MOVE-IN/MOVE-OUT (EROSION CONTROL), HYDROMULCH, FIBER ROLLS, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, TEMPORARY SUPPORT, STRUCTURAL CONCRETE (BRIDGE) (POLYMER FIBER & (LIGHTWEIGHT) (RSC), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE (APPROACH SLAB TYPE R) & DRAINAGE INLET, PAVING NOTCH EXTENSION, DRILL & BOND DOWEL, BONDED JOINT SEAM (MR 1?), BAR REINFORCEMENT STEEL (BRIDGE), REMOVE CONCRETE DECKING SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (0.064" THICK), REMOVE CULVERT, REMOVE INLET, MISC. IRON & STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED) & (TYPE 736B), REMOVE GUARDRAIL, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, (BROKEN 17-7 & 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION AND TRUCKING

Requirements: Bonds may be required, if so Valentine Corporation can assist. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin,

military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 11/19/2018

Contractor: Viking Construction Company **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONSTRUCTION ROADWAY, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, WATER QUALITY ANNUAL REPORT, TEMPORARY CREEK DIVERSION SYSTEMS, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, TEMPORARY CONSTRUCTION MAT, CLEARING AND GRUBBING, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP M), PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), MOVE-IN/MOVE-OUT (EROSION CONTROL), DRY SEED (SQFT), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), REMOVE ASPHALT CONCRETE DIKE, STRUCTURAL CONCRETE, DRAINAGE INLET, BONDED JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), REMOVE CONCRETE DECK SURFACE, BRIDGE REMOVAL (PORTION), 18" ALTERNATIVE PIPE CULVERT, 18" CORRUGATED STEEL PIPE (.064" THICK), REMOVE CULVERT, REMOVE INLET, MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, GUARD RAILING DELINEATOR, PAVEMENT MARKER (RETROREFLECTIVE), MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE IN-LINE TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TYPE 736B), REMOVE GUARDRAIL, THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18-12), REMOVE THERMOPLASTIC TRAFFIC STRIPE, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna

Address: 333 Camille Ave. Alamo, CA 94507

Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com

Services needed: Work types requested, but are not limited to, the following: Bar Reinforcing Steel (Bridge), Bridge Removal, Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, Landscaping, Lead Compliance Plan, Midwest Guardrail System, Portable Changeable Message Sign, Prepare WPCP, Street Sweeping, Striping Work, Structural Concrete, Temporary Erosion Control, Traffic Control System, and Trucking.

Requirements: Plans and Specifications are available for review at our office, or can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer

Date posted: 11/29/2018

Contractor: California Highway Construction Group, Inc. **Contact:** Estimator

Address: 1647 Willow Pass Rd., #150 Concord, CA 94520

Phone: 925-766-7014 **Fax:** 925-265-9101 **Email:** chc_group@aol.com

Services needed: California Highway Construction Group, inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Reinforced Silt Fence, Temporary Construction Entrance, Temporary Construction Roadway, Street Sweeping, Temporary Concrete Washout, Water Quality Sampling And Analysis Day, Water Quality Monitoring Report, Water Quality Annual Report, Temporary Creek Diversion Systems, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Temporary High-Visibility Fence, Temporary Construction Mat (Ls), Clearing And Grubbing (Ls), Roadside Clearing, Soil Amendment, Packet Fertilizer, Plant (Group H), Plant (Group I), Plant (Group M), Plant Establishment Work, Wood Mulch, Foliage Protector, Riser Sprinkler Assembly, Drip Valve Assembly, Cam Coupler Assembly, 3/4" Plastic Pipe (Schedule 40) (Supply Line), 1 1/2" Plastic Pipe (Schedule 40) (Supply Line), Move-In/Move-Out (Erosion Control), Dry Seed (Sqft), Rolled Erosion Control Product (Netting), Hydromulch, Fiber Rolls, Hydroseed, Compost (Cy), Hot Mix Asphalt (Type A), Place Hot Mix Asphalt Dike (Type F), Remove Asphalt Concrete Dike, Temporary Support, Structural Concrete, Bridge (Polymer Fiber), Structural Concrete, Bridge (Lightweight)(Rsc), Aggregate Base (Approach Slab), Structural Concrete, Approach Slab (Type R), Structural Concrete, Drainage Inlet, Paving Notch Extension, Drill And Bond Dowel, Bonded Joint Seal (Mr 1"), Bar Reinforcing Steel (Bridge), Remove Concrete Deck Surface, Bridge Removal (Portion), 18" Alternative Pipe Culvert, 18" Corrugated Steel Pipe (.064" Thick), Remove Culvert (Lf), Remove Inlet, Miscellaneous Iron And Steel, Remove Pavement Marker, Guard Railing Delineator, Pavement Marker (Retroreflective), Midwest Guardrail System (Wood Post), Vegetation Control (Minor Concrete), Transition Railing (Type Wb-31), Alternative In-Line Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 736b), Remove Guardrail, 6" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, 6" Thermoplastic Traffic Stripe (Broken 17-7), 6" Thermoplastic Traffic Stripe (Broken 18-12), Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction.

Requirements: Plans and Specifications can be downloaded from <http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904> . An Equal Opportunity Employer

Date posted: 12/10/2018

Pada Vang

From: Pada Vang
Sent: Friday, November 16, 2018 1:04 PM
Subject: Seeking DBE Subcontractors and Suppliers
Attachments: Dan Wilson Creek Rehab.pdf

Hello,

Myers and Sons Construction, LLC is bidding an upcoming project in Solano County. Please post of attached invitation to bid to your blog and bulletin board or distribute to members as you see fit.

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Fax: (916) 614-9520

'info@calasia.org'; 'Info@scbcc.org'; 'exec@daccncal.com'; 'info@hccac.net';
'oaklandCTchamber@aol.com'; 'info@h5c.com'; 'info@ablsf.org'; 'chamber@sfaussies.com';
'info@gaccwest.com'; 'info@hccsf.com'; 'info@nbbcc.org'; 'info@sacc-sf.org';
'swissamericanchamber@hotmail.com'; 'info@aaci.org'; 'pres@blackchamber.com';
'cacc_sc@yahoo.com'; 'Info@Filchamber.org.'; 'info@hccsv.org'; 'info@solhcc.com';
'info@icchamber.org'; 'sanjosejtown@sbcglobal.net'; 'mail@jccnc.org'; 'cbcc@calbcc.org'

Hello,

Myers and Sons Construction, LLC is bidding an upcoming project in Solano County. Please post of attached invitation to bid to your blog and bulletin board or distribute to members as you see fit.

Thank you.

Sincerely,

Pada Vang

Bid Coordinator



Myers and Sons Construction
4600 Northgate Blvd, Suite 100
Sacramento, CA 95834
Phone: (916) 283-9950
Fax: (916) 614-9520



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS & SUPPLIERS
RE: Caltrans Contract No. 04-3G6904
PROJECT NAME: Dan Wilson Creek Rehab
COUNTY: Solano County
ENGINEER'S ESTIMATE: \$2,260,000

BID DATE: 12/13/18 @2:00PM
DBE GOAL: 14% DBE Goal

Services needed: This is a bridge project with the typical items of work associated. Myers & Sons Construction, LLC is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temporary Traffic Control, Portable Changeable Message Sign, Temporary Erosion Control, SWPPP, Street Sweeping, Temporary Railing (Type K), Treated Wood Waste, Clearing and Grubbing, Landscape, Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, HMA, HMA Dike, Temporary Support, Furnish Ready Mix, Aggregate Base, Drainage Inlet, Drill and Bond Dowel, Joint Seal, Rebar, Bridge Removal, Misc. Iron and Steel, Guard Railing Delineator, Pavement Marker, Minor Concrete, Railing, Barrier, Guardrail, Thermoplastic Striping, Maintaining Existing Traffic Management System Elements during Construction, etc.

***All items are open for bid, including items for work normally performed by Myers & Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, and current insurance meeting Myers & Sons Construction's requirements. Subcontractors will be required to sign the standard Myers & Sons Construction, LLC Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office, please contact (916) 283-9950 or estimating@myers-sons.com. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers & Sons Construction, LLC will work cooperatively with all qualified firms seeking work on this project. Myers & Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers & Sons Construction, LLC is an equal opportunity employer.

Links to plans and specs.

<http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=04-3G6904>

<http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-3G6904>

ESTIMATOR: Mike Lewis **Email:** mlewis@myers-sons.com



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

FOR CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY IN FAIRFIELD
AT DAN WILSON CREEK BRIDGE

In District 04 On Route 80

Under

Notice to Bidders and Special Provisions dated October 29, 2018

Standard Specifications dated 2015

Project plans approved February 1, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 29, 2018

Identified by

Contract No. 04-3G6904

04-Sol-80-13.9

Project ID 0412000153

Federal-Aid Project

ACBHIM-080-2(370)E