

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

ADA Notice

10-26-16A11:03 RCVD

CONTRACT NO: 04-3G7204 BID AMOUNT 1,299,301.82 BID OPENING DATE: 10/20/16 BIDDER'S NAME: Team Ghilotti, Inc. DBE GOAL FROM CONTRACT %: 23% DBE PRIME CONTRACTOR CERTIFICATION 1 TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) N/A 6 \$349,348.97 Subcontractors Only NAME OF DBEs ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE BID WORK CATEGORY AMOUNT ITEM NO. CODES3 (\$) address, and phone number. Show 2nd and lower tier subcontractors) MATERIALS TO BE PROVIDED² CMC Traffic Control Specialists 3450 3rd St. Suite 3G, San Francisco, CA 94124 4 Traffic Control 163,125 C1201 Phone: (415) 206-1700 DBE #33473 Tully Consulting Group 1650 N. Licoln St., Suite A, Dixon, CA 95620 Prepare SWPPP, Rain Event Action Plan, 7, 8, 9, 10 all partials C8720, C8722, C8852 9,975 torm Water Sampling & Analysis, Phone: (707) 693-1926 DBE #38300 Storm Water Annual Report 1.132.70 ** 36 Partial Triumph Geo-Synthetics, Inc. Supply 18" HDPE Pipe C0670 (60% of \$1.887.84 for 1235 N. Grove Street, Anaheim, CA 92806 Phone: (888) 775-7545 DBE #9076 material supplier) Tri Valley Water Trucks, Inc. 1452 N. Vasco Rd, Suite 358, Livermore, CA 94551 C9771 15 Sweeping Phone: (925) 373-0603 DBE #39938 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from S_{183,232.70} each DBE shown stating that it will be participating in the contract to perform the specific work Total Claimed shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the 14.102 Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the ¹Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR performed by DBEs, including work performed by its own forces. 26.53). ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ³Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder Mum (mining) (707) 763-8700 Kevin Ghilotti, 2nd Vice President Abel Canlas, Estimator Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G7	7204	Mary Land Control	
Name of DBE business:			
CMC Traffi	c Control Specialists		
Name of DBE representative			
Ernest Choi			
DBE certification number:			
33473			
Name of bidder:			
Name of prime contractor if Tea	different from the bidder: m Ghilotti, Inc.		7
Name of representative of b	oidder or prime contractor:		/ 19-5
Date:			
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)
4	Traffic Control		\$163,125
		791	
1 If 100% of an item is not to portion of the item to be pe	be performed or furnished by the DBE, describe the exact erformed or furnished.	Total	\$163,125
		enterprise, I confirm that my busine	arding the contract shown above. If my business will enter into a der or prime contractor to perform
		I certify under penalty of perjury the	
		Ernest Choi	
		Printed name of DBE's authori	zed representative:
		Estimator	
		Title of DBE's authorized repre	sentative:
		10/25/16	
		Date:	
		Date.	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

7204					
Fully Consulting Group					
different from the bidder: m Ghilotti, Inc.					
idder or prime contractor:					
Bid item number Item of work and description of services to be subcontracted or materials to be provided ¹					
Prepare SWPPP		2,600			
REAPS X22		2,750			
Sampling & Analysis Day x11		4,125			
Annual Report	500				
and the state of t	<u></u>				
	Total	9,975			
	enterprise, I confirm that my busing prime contractor shown above rethe bidder is awarded the contract contractual agreement with the bit the type and dollar amount of wor form. I certify under penalty of perjury to signature of DBE's authorized.	dder or prime contractor to perform it shown on the DBE commitment that the foregoing is true and offrect.			
		resentative:			
	10/25/16 Date:				
	Prepare SWPPP REAPS X22 Sampling & Analysis Day x11 Annual Report	different from the bidder: m Ghillotti, Inc. Idder or prime contractor: Item of work and description of services to be subcontracted or materials to be provided Prepare SWPPP REAPS X22 Sampling & Analysis Day x11 Annual Report Dependence or furnished by the DBE, describe the exact reformed or furnished. As an authorized representative enterprise, I confirm that my busing prime contractor shown above rethe bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form. I certify under senalty of perjury the signature of DBE's authorized representation of DBE			

ADA Notice For individuals with sensory disabilities, this document is available in elternate formets. For elternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-3G	7204		
Name of DBE business:			
	h Geosynthetics, Inc.		
Name of DBE representative	re.		
DBE certification number: 9076			
Name of bidder:			
Name of prime contractor if Tea	different from the bidder: am Ghilotti, Inc.		
Name of representative of I	bidder or prime contractor:		
Date: October 2	20, 2016		
Bid item number	Item of work and description of services to be subcontra	cted or materials to be provided 1	Amount (\$)
36 (Partial)	Provide 18" HDPE Solid (200 LF)		\$1,887.84
			SECTION AND ADDRESS OF THE SECTION ADDRE
1If 100% of an item is not to portion of the item to be p	o be performed or furnished by the DBE, describe the exact	Total	\$1,887.84
position of the term to be p	Cromed & Idinated.	enterprise, I confirm that my busi prime contractor shown above re the bidder is awarded the contract contractual agreement with the b the type and dollar amount of wo form.	of a certified disadvantaged business ness was contacted by the bidder or garding the contract shown above. If
		May A Put. Signature of DBE's authorize	
		Mark A. Pritchar	
		Operations Man	ager resentative:
		10/25/16 Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-0E-0102.13 (NEW 05/2015)

Contract no: 04-3G7	204		
Name of DBE business:	Tri Valley Water Trucks , Inc.		
Name of DBE representative			
	Todd Schuette		
DBE certification number	39938		
Name of bidder:			
Name of prime contractor if o	different from the bidder:		
Tear	m Ghilotti, Inc.		
Name of representative of bi	doer or prime contractor.		
Date:			
Bid item number	Item of work and description of services to be subcontra	cted or materials to be provided 1	Amount (\$)
			\$9,000.00
15			ψθ,000.00
1if 100% of an item is not to portion of the item to be pe	be performed or furnished by the DBE, describe the exact	Total	\$9,000.00
		enterprise. I confirm that my bus prime contractor shown above in the bidder is awarded the contractual agreement with the type and dollar amount of with form. I certify under penalty of periuses authorized Schuette Printed name of DBE's authorized the printed name of DBE's authorized name of DBE	orized representative:
		Operations Mana	presentative:
		25 October 2016	3
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken

Third Bidder's Name:
.... 04-3G7204 Contract No.: 04-3G7204

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Page 1 of 3

em of Work Offered, Services Offered, or Materials Supplied	Perfor	Normally ms Item s/No	Facilitate	en Down to Participation s/No	for Performan Sch	exible Timeframes are and Delivery edules s/No	Amount (\$)	Percentage Total Bid
	YES	NO	YES	Пио	YES	□NO		
See attached	YES	□NO	YES	NO	YES	□NO		
oce attached	YES	Пио	YES	NO	YES	□NO		
	YES	Пио	YES	NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ио	YES	Пио	YES	□NO		
	YES	Пио	YES	NO	YES	□NO		
	YES	□ №	YES	NO	YES	□NO		
	YES	No	YES	NO	YES	□NO		
	YES	Пио	YES	NO	YES	□NO		
	YES	NO	YES	NO	YES	□NO		
	YES	□NO	YES	NO	YES	□NO		
	YES	□ NO	YES	No	YES	□NO		
	YES	NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□ №		
	YES	NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□ №		

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-03-0102.11A (REV12/2014)

Bidder's Name: Team Ghilotti, Inc. Contract No.: 04-3G7204

1. List items of work the Bidder made available to DBE firms, Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Norr	nally Performs Item Yes/No		Down into Facilitate articipation Yes/No		xible Timerrames for Performance of Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Construction Area Signs	☑ Yes	□ No	☑ Yes	□ No	☑ Yes	□No	\$ 11,300.00	0.87%
Traffic Control System	☑ Yes	□ No	☑ Yes	□ No	☑ Yes	□No	\$ 163,215.00	12.56%
Portable Changeable Message Signs	☑ Yes	□ No	☑ Yes	□No	☑ Yes	□No	\$ 50,000.00	3.85%
Job Site Management	☑ Yes	□ No	☑ Yes	□ No	☑ Yes	□ No	\$ 2,500.00	0.19%
WPCP	☐ Yes	☑ No	✓ Yes	□ No	☑ Yes	□No	\$ 2,600.00	0.20%
Street Sweeping	☑ Yes	□ No	✓ Yes	□ No	☑ Yes	□No	\$ 9,000.00	0.69%
HMA (Type A)	☑ Yes	□ No	☑ Yes	□ No	☑ Yes	□No	\$ 78,200.00	6.02%
Tack Coat	☑ Yes	□ No	☑ Yes	□ No	✓ Yes	□No	\$ 950.00	0.07%
AC Grinding	✓ Yes	□ No	☑ Yes	□ No	☑ Yes	□No	\$ 4,350.00	0.33%
Concrete	✓ Yes	□ No	✓ Yes	□ No	☑ Yes	□No	\$ 268,750.00	20.68%
Concrete Washout	☑ Yes	□ No	✓ Yes	□No	✓ Yes	□No	\$ 3,500.00	0.27%
Temporary DI Protection	✓ Yes	□No	✓ Yes	□ No	✓ Yes	□No	\$ 5,907.72	0.45%
Lead Compliance Plan	☐ Yes	☑ No	☑ Yes	□No	✓ Yes	□No	\$ 1,200.00	0.09%
Clear & Grubbing	✓ Yes	□No	✓ Yes	□No	✓ Yes	□No	\$ 15,000.00	1.15%
Misc Iron & Steel	☐ Yes	☑ No	✓ Yes	□ No	☑ Yes	□No	\$ 3,980.00	0.31%
Erosion Control	✓ Yes	□No	✓ Yes	□ No	✓ Yes	□No	\$ 97,500.00	7.50%
Fiber Rolls	✓ Yes	□No	✓ Yes	□No	✓ Yes	□No	\$ 3,036.00	0.23%
Compost	✓ Yes	□No	☑ Yes	□No	✓ Yes	□No	\$ 3,549.00	0.27%
AC Dike	☐ Yes	☑ No	✓ Yes	□No	☑ Yes	□No	\$ 7,030.00	0.54%
Hydromulch	☐ Yes	☑ No	✓ Yes	□ No	✓ Yes	□No	\$ 6,084.00	0.47%
Hydroseed	☐ Yes	☑ No	✓ Yes	□ No	✓ Yes	□No	\$ 5,070.00	0.39%
Storm Water Sampling & Analysis	☐ Yes	☑ No	☑ Yes	□ No	☑ Yes	□ No	\$ 4,125.00	0.32%
Treated Wood Waste	Yes	☑ No	☑ Yes	□ No	✓ Yes	□ No	\$ 1,130.00	0.09%
Trucking	☑ Yes	□No	☑ Yes	□No	✓ Yes	□No	\$ 41,071.36	3.16%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Team Ghilotti, Inc.

Contract No.: 04-3G7204

Page 2 of 3

Name of D	BE Solicited	Date of Init	tial Solicitation	Items of	Work Offered	Follow Up M	lethods and Dates
See at	ttache	d Ca	ltran's	Ad da	ted 10-12	16	
LANGUELLE P			MARKET NO.		ted 10-13-		7 - 7 - 7 - 7
Focus	s/Trac	de Joi	arnal A	Ad date	d 10-12-1	6	
SBA	Ad Da	ated 1	0-12-	16			
MBD	A Ad	Date	ed 10-1	0-16			
Solici	ation	Log,					
			Proofs				
Liliui	10 4110	1 421	110010				
			12.11.00				
or each item of wo	rk made available,	indicate whether t	he Bidder provided pl	ans and specifications s	pecific to the items of work being	offered, list the select	ed firm and its status
, the DBEs that pr	ovided quotes, the	price quote for ea	ch firm, and the price	ans and specifications s difference for each DBE life for work on the Contra	if the selected firm is not a DBE	offered, list the select Provide capies of each	ed firm and its status th DBE and Non-DBE
, the DBEs that pr	Provide Specifications f	price quote for ea	ch firm, and the price	difference for each DBE	if the selected firm is not a DBE	offered, list the select. Provide capies of each	ed firm and its status th DBE and Non-DBE Price Differenc (\$)
, the DBEs that pr e submitted to the	Provide Specifications f	price quote for ea a Non-DBE firm we d Plans/ for Work Offered	ch firm, and the price as selected over a DE Name of Selected	difference for each DBE BE for work on the Contra DBE or	if the selected firm is not a DBE act.	Provide capies of each	Price Difference
, the DBEs that pr e submitted to the	Provided quotes, the Bidder whenever a Provide Specifications f Yes	price quote for ea a Non-DBE firm wo ad Plans/ for Work Offered s/No	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Difference
, the DBEs that pr e submitted to the	Provided quotes, the Bidder whenever Provide Specifications f Yes YES	price quote for ea a Non-DBE firm would Plants/ for Work Offered s/No	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Difference
, the DBEs that pr e submitted to the	Provided quotes, the Bidder whenever Provided Specifications f Yes YES	price quote for ea a Non-DBE firm we id Plans/ for Work Offered s/No	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Difference
, the DBEs that pr e submitted to the	provided quotes, the Bidder whenever in Provided Specifications for Yes YES YES YES	price quote for sea a Non-DBE firm with the price of the	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Difference
, the DBEs that pr e submitted to the	Provided quotes, the Bidder whenever a Provided Specifications of Yes YES YES YES	price quote for ea a Non-DBE firm we'd Plans/ for Work Offered s/No NO NO NO NO	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Difference
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever is Bidder whenever is Provide Specifications for Yes YES YES YES YES YES YES	price quote for ea a Non-DBE firm would Plants/ for Work Offered S/No NO NO NO NO NO NO	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Different
, the DBEs that pr e submitted to the	rovided quotes, the Bidder whenever is Bidder whenever is Provide Specifications for Yes YES YES YES YES YES YES YES YES YES YES YES YES YES YES YES YES YES YES YES	NO NO NO NO NO NO NO NO	ich firm, and the price as selected over a DB Name of Selected Firm	difference for each DBE BE for work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act. Name of Rejected Firm	Provide capies of each	Price Different

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-03-0102.11A (REV12/2014)

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each cfirm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Bidder's Name: Team Ghilotti, Inc.

Contract No.: 04-3G7204

Items of Work	Provided Plan	nsf Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Traffic Control System, PCMS, Construction Area Signs	✓ Yes	□ No	CMC Traffic Control Specialists	DBE	Flash Traffic, Inc. Schotka Construction	Summit \$110,000, \$1,200 Lead Appian \$1,900 Schotka \$21,500	CMC provided more services for \$15 more than Flash traffic's \$850 for rental of signs only. Schotka price didn't include PCMS or Traffic Control \$10,200 too high
Temp. Cover, Temp DI Protection, Temp Fiber Roll, Temp Silt Fence, Rolled Erosion Control, Hydromulch, Fiber Rolls, Hydroseed, Compost	✓ Yes	□No	Team EES	DVBE	Water Components & Building Supply (WCBS)	Team EES \$51,691.82 WCBS	WCBS did not provide labor, material only. Price not comparable
Prepare WPCP, Rain Event Action Plan, Storm Water Sampling, Storm Water Annual Report	✓ Yes	□ No	Tully Consulting Group	DBE	Jahn Engineering Storm Water Specialists Alfred Civil Engineering	Tully \$9,975 Jahn Engineering \$1,950 for SWPPP, \$1,000 for Annual Report Stormwater \$395 for Sampling Alfred \$220 REAP	Jahn \$500 too high for annual report Stormwater \$20 too high for Sampling Alfred \$95 too high for REAP
18" HDPE Pipe	☑ Yes	□ No	Triumph Geo-Synthetics	DBE	Water Components & Building Supply (WCBS)		WCBS \$168.91 too high
Sweeper	✓ Yes	□No	Tri-Valley	DBE	None	Tri-Valley \$9,000	None
Treated Wood, Remove Guardrail	☑ Yes	□No	Midstate Barrier, Inc.	Non-DBE	None	MBI \$4,650	None
Construction Area Signs	☑ Yes	□ No	Farwest Safety, Inc.	Non-DBE	None	Farwest \$11,300	None
AC Dike	☑ Yes	□ No	Asphalt Dike Construction (APCO)	Non-DBE	None	APCO \$4,462.15	None
Lead Compliance, Roadway Excavation (Partial)	☑ Yes	□ No	Summit Environmental Contractors	Non-DBE	Appian UDBE SWPPP	Summit \$110,000, \$1,200 Lend Appian \$1,900	Appian \$700 too high
Job site management, HMA, Tack Coat, Grinding, Concrete, washout, clear & grub, misc iron & steel, Trucking	☑ Yes	□ No	Team Ghilotti, Inc.	Non-DBE	R&S Trucking Andy Ramirez Enterprises Dillard Environmental	TGI \$418,301.36, \$98/hr Trucking, \$39/Water Truck R&S Trucking \$105/hour Andy \$105/Hour Water truck Dillard \$97/Hour	R&S \$7 too high Andy \$66 too high Dillard Price not comparable - non-prevailing wage rates quoted.

If the firm selected for the item 1s not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Team Ghilotti, Inc.

Contract No.: 04-3G7204

Page 3 of 3

Reed Business Journal DBE GoodFaith Trade/Focus Journal 10/ SBA Ad 10/ MBDA Ad 10/ 5. Describe the Bidder's efforts made to provide interested Diresponding to a solicitation, Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistance Provided information such as the quant specifications. Also provided informate 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications. Provided information regard work.	Dates 0/12/16 0/13/16		rk of the Contract. Provide copies of supporting
Reed Business Journal DBE GoodFaith Trade/Focus Journal 10/ SBA Ad 10/ MBDA Ad 10/ 5. Describe the Bidder's efforts made to provide interested DI responding to a solicitation, identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistant Provided information such as the quant specifications. Also provided informat 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications. Provided information regard work. 7. Describe the Bidder's efforts made to assist interested DBI dates. Provided information regard work.		Location (if applicable)	Results
DBE GoodFaith Frade/Focus Journal 10/ BBA Ad 10/ MBDA Ad 10/ 5. Describe the Bidder's efforts made to provide interested Diresponding to a solicitation, Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistance Provided information such as the quantum specifications. Also provided informate 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications among the provided sample certifications. Provided information regard work.	/13/16	Internet/Website	Successful
Trade/Focus Journal 10/ SBA Ad 10/ MBDA Ad 10/ 5. Describe the Bidder's efforts made to provide interested DI responding to a solicitation. Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistant Provided information such as the quan specifications. Also provided informat 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifinsurance. Provided information regard work. 7. Describe the Bidder's efforts made to assist interested DBI dates. Provided the Bidder's efforts made to assist interested DBI dates. Provided the Bidder's efforts made to assist interested DBI dates.	113/10	Journal	Successful
SBA Ad 10/ MBDA Ad 10/ 5. Describe the Bidder's efforts made to provide interested Diresponding to a solicitation, Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistance Provided information such as the quantum specifications. Also provided informate 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications. Provided information regard work. 7. Describe the Bidder's efforts made to assist interested DBI dates. Provided information regard work.			
SBA Ad 10/ MBDA Ad 10/ 5. Describe the Bidder's efforts made to provide interested Diresponding to a solicitation. Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistance Provided information such as the quantum specifications. Also provided informate 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications ample certifications. Provided information regard work.	12/16	Internet /Website	Successful
5. Describe the Bidder's efforts made to provide interested DI responding to a solicitation. Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistance Provided information such as the quantum specifications. Also provided informate 6. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications. Provided information regard work. 7. Describe the Bidder's efforts made to assist interested DBI dates.	12/16	Internet /Website	Successful
responding to a solicitation. Identify the DBEs assisted, the ty Called back subcontractors/suppliers at technical questions. Provided assistance Provided information such as the quantum specifications. Also provided informated. Describe the Bidder's efforts made to assist interested DBI dates. Provide copies of supporting documents. Called back subcontractors/suppliers reliability policies. Provided sample certifications are provided information regard work. 7. Describe the Bidder's efforts made to assist interested DBI dates.	10/16	Email /Website	Successful
WOFK. 7. Describe the Bidder's efforts made to assist interested DBI	ype of information provided in december of information in the type of metion on the type. Es in obtaining bonding, egarding insuraticate of insurar	ed, and the date of the contracts. Provide capies of information requested regarding requirements and other related atterial required for the project, of size of equipment needed. lines of credit, or insurance. Identify the DBEs assured requirements including wait ace as well as broker contact info	their scope items/work, and items within their scope. copies of the plans & state, the type of assistance offered, and the yers of subrogation for general rmation for bonding and
documents. List efforts made to assist interested DBEs in oble excluding supplies and equipment the DBE subcontractor pur Provide copies of supporting documents. Called back subcontractors/suppliers a	tractor or its affiliate. Ider taining bonding, lines of trichases or leases from t and/or emailed i	nify the DBEs assisted, the type of assistance offe- credit, insurance, necessary equipment, supplies, the prime contractor or its affiliate. Identify the DBE information requested regarding	red, and the dates. Provide copies of supporting materials, or related assistance or services, assisted, the assistance offered, and the date. their scope items/work, and
technical questions. Provided assistance			
information such as the quantities/type provided information on the type/size			he plans & specifications. Also
B. List the names of agencies and the dates on which they we provide copies of supporting documents. Contacted SBA, MBDA, and posted an general supporting documents and posted and support ademonstration of good See attachments.	rere contacted to provide	assistance in contacting, recruiting, and using DB	E firms. If the agencies were contacted in writing,
occ accomments.	d faith efforts.		
	f faith efforts.		
NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESS	d faith efforts.		

TEAM GHILOTTI

PROJECT ADVERTISING REQUIREMENTS

Owner: Attrons		
Project Name: 04-367	7204	
Bid Date: 10-20-16		
Type of Advertisement (Check O Reed Business Journal: ☑ Done	ne): DBE DVBE MBE SBE e Advertisement Date	□ WBE □ UDBE
DB GoodFaith.com:	e Advertisement Date 10-12-1	6
Advertising for the Following Tr	rades:	
□ Air & water balancing □ Asbestos removal □ Boiler, hot water, steam fitting □ Brick, stone, related construction Materials □ Building, moving, wrecking □ Building, moving, wrecking, demo □ Cabinet & mill work □ Carpentry □ Concrete □ Concrete related services □ Construction cleanup □ Construction material, n.e.c. □ Construction zone traffic control □ Doors, gates, activating devices □ Drilling, blasting, oil field work □ Drywood □ Electrical (general) □ Electrical signs □ Elevator installation □ Excavation work & paving □ Fabricate metal products, n.e.c. □ Fencing □ Flooring & floor covering □ General building contractor □ General engineering	☐ Glazing ☐ Hazardous substance removal certification ☐ Heavy construction equipment rental ☐ Home improvement certification ☐ Hydroseed spray ☐ Insulation & acoustical ☐ Landscaping ☐ Limited specialty ☐ Local trucking without storage ☐ Low voltage communication & wiring ☐ Machinery & pumps ☐ Masonry ☐ Non-specialized ☐ Ornamental metals ☐ Painting & Decorating ☐ Parking & hwy improvement ☐ Pipeline ☐ Plastering ☐ Plumbing ☐ Pole installation & maintenance ☐ Pool & spa maintenance ☐ Prefabricating equipment ☐ Refrigeration	□ Roofing □ Sand & Water Blasting □ Sanitation systems □ Scaffolding □ Service station maintenance & repair □ Sheet metal □ Sign installation □ Solar □ Steel, reinforcing □ Steel, structural □ Swimming pool □ Synthetic product □ Tile ceramic, mosaic □ Transporting equipment & supply □ Transporting services, n.e.c □ Tree service □ Truck rental/leasing without driver □ Trucking, except local □ Warm air heat venting, air conditioning □ Water conditioning □ Welding □ Welding □ Well drilling (water) □ Window covering
Other Trades to Advertise For:	*	t t
Concrete flatwork, flagging, CAS sign	portable changeable message boards, ns, trucking and water truck rental, T	
MIL Front Steel, Hot	miz Erosion Comson F	By Palls Company As Dive
Hypromulin, storm water	SAMPINS + Maysis, tr	Genter of Gras, Cont was now, But Rows, Compust, Ac Dike cuter mus waste,
		11/014

<u>Home</u> -» <u>Construction Contract Awards</u> -» **Advertised Projects This Week**Listing for all primes seeking assistance with project 04-3G7204. 4 results found.

Contractor: Argonaut Constructors Contact: Dave Stanford

Address: 1236 Central Avenue, Santa Rosa, CA 95401

Phone: 707-542-4862 Fax: 707-542-4897 Email: daves@argonautconstructors.com

Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, tack oil supplier, traffic control, PCMS, jobsite management, temporary items(drainage inlet protection, fiber roll, concrete washout, cover, reinforced silt fence), minor concrete (misc. construction), structure backfill (slurry cement), Structural Concrete(drainage inlet), misc. iron and steel, 18? alternative pipe, vegetation control (minor concrete), treated wood waste, street sweeping, erosion control, place asphalt dike, imported barrow, remove metal beam guardrail, storm water sampling and analysis, rain event action plan, storm water annual report.

Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php, and viewed local plan rooms, builder?s exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer, Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com Date posted: 09/23/2016

Contractor: Ghilotti Construction Company, Inc. Contact: Jeff Bordessa

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 Fax: 707-585-1601 Email: jeffb@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, FABRIC & OILS, COLD PLANE, CLEAR & GRUB, AC DIKE, STRUCTURAL CONCRETE, CONCRETE CURB & SIDEWALK-MISC., METAL BEAM GUARD RAILING, EROSION CONTROL, SWPPP PLANNING, WATER TRUCK, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

Requirements: Mr. Jeff Bordessa (707/585-1221 or jeffb@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1.5% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCCs website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/03/2016

Contractor: FBD Vanguard Construction Contact: Jason Muller

Address: 651 Enterprise Court Livermore, CA 94550

Phone: 925-245-1300 Fax: 925-245-1007 Email: jmuller@vc-inc.net

Services needed: FBD Vanguard Construction, Inc. is requesting quotes from all qualified DBE subcontractors, suppliers and truckers for the following trades including, but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, PCMS, Prepare WPCP, Rain Event Action Plan, Storm Water Sampling & Analysis, Storm Water Annual Report, Temporary Cover, Temporary Fiber Roll, Temporary Reinforced Silt Fence, Street Sweeping, Treated Wood Waste, Remove Guardrail, Remove AC DIKE, Clearing & Grubbing, Roadway Excavation, Roadway Excavation (Type Z-2)(Aerially Deposited Lead), Imported Borrow, Rolled Erosion Control Product (netting), Hydromulch, Fiber Rolls, Hydroseed, Compost, HMA (Type A), Place HMA Dike (Type E), 18" Alt. Pipe Culvert, Misc. Iron & Steel and Trucking.

Requirements: FBD Vanguard Construction, Inc. is an Equal Opportunity Employer. We seek and encourage bids from certified DBE, UDBE, SLBE, ELBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on you quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Please contact FBD Vanguard Construction should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Plans and specs are available for viewing at our Livermore office or they can be downloaded/viewed via the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_projects.php.

Date posted: 10/05/2016

Contractor: Team Ghilotti, Inc. Contact: Abel Canlas Address: 2531 Petaluma Blvd South Petaluma, CA 94952

Phone: 7077638700 Fax: (707) 762-1430 Email: abelc@teamghilotti.com

Services needed: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE?s SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications.

Requirements: The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project

Date posted: 10/12/2016

<u>Home</u> -» <u>Construction Contract Awards</u> -» **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-3G7204

10 Opt-in records found.

		10 Opt-in records found.			
	The Construction Zone				
	4961 Pacheco Blvd. Martii	nez, CA, 94553			
	Phone: 925-387-8013	Fax Number: 925-293-0800			
	Disadvantaged status: DB	E SBE			
04-3G7204	supplier of cones, barricade permanent traffic marking supplies, paint, striping susurvey supplies, arrowboas safety supplies, sign instal signs, cardboard signs, coroll-up signs, ADA signs, tand pants, tape measures, detectable warning surfact beacons, gloves, hard hats wheels, head lamps, and not remporary construction for are available statewide for job, contact us today to dispersive supplies.	struction Zone is a DBE, SBE & WBE les, delineators, signs, temporary and gs and markers, general construction applies, crowd control, SWPPP supplies, rds, CMS boards, traffic control equipment, lation supplies, custom signs, aluminum rrugated plastic signs, street name signs, hermoplastic, raingear, high visibility vests flares, reflective tape and sheeting, es, dust masks, shovels, rakes, batteries, first aid kits, safety glasses, measuring more. Some items are available to rent. ence now available. We offer delivery and certain activities. TCZ can supply your next scuss what you need, even if it is not listed it. www.theconstructionzone.us.com			
	A.C. DIKE CO				
	2788 VENTURE DR LINCOLN, CA, 95648				
04-3G7204	Phone: 9163-645-7747	Fax Number: 916-645-9618			
	Disadvantaged status:				
	Services offered: Place asp	bhalt dike.			
	Wells Sweeping				
	5425 Marmith Avenue Sac	cramento, CA 95841			
	Phone: 9165680104	Fax Number: 9166463760			
	Disadvantaged status: DV	A.			
04-3G7204	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com				
	Statewide Traffic Safety &	Signs, Inc.			
	130 Grobric Ct. Fairfield,				
	Phone: 707-864-9952	Fax Number: 707-864-9956			
04-3G7204	Disadvantaged status:				
	Services offered: Statewid manufactures, sells, rents	e Traffic Safety and Signs designs, and installs active and passive traffic the capabilities to remove, reset, relocate,			

furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

No Big	Environmental Waste Dispos	eal, Inc
	19782 Mac Arthur Blvd #250	Irvine CA 92612 / Fresno 93704
04-3G7204	Phone: 949 466 8857	Fax Number: 949 242 2479
04-36/204	Disadvantaged status: DVBE	SBE
	Services offered: profiling, tr waste including TWW, soils	ansportation and disposal of hazardous
	5 Feathers	
	400 Copinsay Court Bakersfi	eld, CA 93312
	Phone: 661-709-3087	Fax Number:
04-3G7204	Disadvantaged status: DBE S	BE
		ed, DBE Certification pending (Native Erosion Control Materials Supplier; Implementation Services
	Cutler Trucking, Inc., dba: R	& S Trucking
	1688 Almar Parkway Santa F	Rosa, CA. 95403
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
04-3G7204	Disadvantaged status: DBE S	SBE
		rheeler dump trucks, 4-axle Super dumps bottoms, Semi bottoms, Semi ends and
	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Ple	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE S	
04-3G7204	Improvement Experience: Specific Closures, Flagging Operation message signs / arrow board attenuator trucks, cones, bar shop (construction area, viny markers/pavement markers	ars of Traffic Control & Highway pecializing in Traffic Control Lane as, sales/rentals of portable changeable as/light towers, crash cushions, ricades, delineators, channelizers, sign yl roll up), K-rail markers/chip seal /paint/temporary striping tape, safety ic. #974188 C-31, C-32 Contractor - BE #35779) visit us at

	AKA Environmental			
	6650 Montresor Place, Alta Loma, CA 91737			
	Phone: 323-547-9605 Fax Number: 323-589-2430			
	Disadvantaged status: SBE			
04-3G7204	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.			
SUS HUD	KCI Environmental, Inc.			
	207 Suburban Road, Suite 6 San Luis Obispo, Ca. 93401			
04-3G7204	Phone: 805-543-3311 Fax Number: 805-543-3827			
	Disadvantaged status: SBE			
	Services offered:			



REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

State of California, Department of Transportation: Replace Estero Bridge And Realign Approaching Roadway

Construction on State Highway in Marin and Sonoma Counties Near Valley Ford from 0.4 Mile South of Estero Americano Bridge to 0.2 Mile North of Estero Americano Bridge 04-Mrn,Son-1-50.2/50.5, 0.0/0.2 Contract No. 04-209504 / Project ID 0412000116 Federal-Aid Project: ACSTP-P001(612)E

BID DATE: NOVEMBER 15, 2016 AT 2:00 PM

Seeking quotes for Qualified DBE Subcontractors & Suppliers the following bid items: Striping, AC Grinding, WPCP Prep, Portable Changeable Message Boards, Street Sweeping, Tack Oil, Construction Area Signs, Construction Site Management, Traffic Control System, Lead Compliance Plan, Erosion Control, Storm Water Sampling & Analysis, Temp Tiber Construction Mat, Temp Signal System, K-rail, Temp Crash Cushion, Temp Hydraulic Mulch, Creek Diversion, Water Quality Monitoring, Road Sign, Bridge Removal, Backfill, Clearing & Grubbing, Develop Water Supply, Imported Borrow, Structure Excavation, Planting, Hydromulch, Compost, Rubberized Hot Mix Asphalt, Structural Concrete, Concrete Washout, Concrete, Structural Steel, Concrete Precast, Misc Iron & Steel, Steel Pipe, Temp Fence, Midwest Guardrail System, Transition Railing, Pavement Maker, Thermo Plastic, Chain Link Fence, Trucking, Trucking Without Storage, Channelizer, Geosynthetic Reinforcement, Planting Establishment, Bio Soil, Piping Material, CPM, AC Dike, Drilling, Tierod, Bridge, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications.

The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly ads/project.php or by contacting our estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer.

Performance and payment bonds may be required.
Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

TEAM GHILOTTI, INC.

2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone: (707) 763-8700 Fax: (707) 762-1430 **Contact**: Estimating Department

Team Ghilotti Is An Equal Opportunity Employer



REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

Construction on State Highway in Sonoma County in Santa Rosa at Route 12/101 Separation 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204, Project ID 041200057 Federal Aid Project: ACNH-X097(043)E

BID DATE: OCTOBER 20, 2016 AT 2:00 PM

Seeking quotes for Qualified DBE Subcontractors & Suppliers the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications.

The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer.

Performance and payment bonds may be required.
Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

TEAM GHILOTTI, INC.

2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone: (707) 763-8700 Fax: (707) 762-1430 Contact: Estimating Department

Team Ghilotti Is An Equal Opportunity Employer

Get Results!

With Good Faith MBE/WBE/DBE Ads. Advertisements received by 3:00 PM will appear in the next day's issue.

Call Vikki D'Armiento at

(800) 242-9747 Fax: (800) 850-9009

Today's Opportunities ADVERTISING PROOF

DAILY CONSTRUCTION SERVICE® Construction Market Data

Advertising P.O. Box 1748, Glen Ellen, CA 95442

Contact: Vikki D'Armiento 800-242-9747 • Fax: 800-850-9009

Vikki.darmiento@cmdgroup.com



REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR:

State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

Construction on State Highway in Sonoma County in Santa Rosa at Route 12/101 Separation 04-Son-12, 101-R16.0, 19.6

Contract No. 04-3G7204, Project ID 041200057 Federal Aid Project: ACNH-X097(043)E

BID DATE: OCTOBER 20, 2016 AT 2:00 PM

Seeking quotes for Qualified DBE Subcontractors & Suppliers the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications.

The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer.

Performance and payment bonds may be required.

Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

TEAM GHILOTTI, INC.

2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone: (707) 763-8700 Fax: (707) 762-1430 Contact: Estimating Department

Team Ghilotti Is An Equal Opportunity Employer

CLIENT: Team Ghilotti

To: Kevin Ghilotti

SIZE: $7" \times 1 \text{ Day} = 7"$

Run Dates: 10/13 2016

RATE: \$173.00

TERMS: Net 30 days from Invoice Date.

SPECIAL INSTRUCTIONS:

APPROVAL:

Please publish the attached advertisement in Daily Construction Service, Northern California Edition, per terms and conditions above. I have reviewed the ad copy and have marked any necessary corrections.

OK?

Signed:

Date:

Team Ghilotti, Inc. 2531 Petaluma Blvd. South Petaluma, CA 94952 707.763.8700 Phone 707.763.8711 Fax 707.762.1430 Fax - Estimating Dept



To:

Vikki D'Armiento

From:

Kevin Ghilotti

CA.

Fax:

800-850-9009 (ph 800-242-9747)

Date: October 12, 2016

We would like to order the following advertisement for 1 day:

REQUEST FOR QUALIFIED DBE

SUBCONTRACTORS & SUPPLIERS FOR:

State of California, Department of Transportation:

Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION:

> 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM

Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items:

Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications.

The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hg/esc/oe/weekly ads/project.php or by contacting our estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer.

Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project.

> TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430

Please send proof via email to: keving@teamghilotti.com

Kevin Ghilotti

From:

- 1

Kevin Ghilotti

Sent:

Wednesday, October 12, 2016 7:30 AM

To:

'Vikki D'Armiento'

Subject:

04-3G7204

Attachments:

Reed Advertising CADOT 04-3G7204.doc

Hey Vikki,

Could you run the attached ad for one day please?

Thank You,

KEVIN GHILOTTI

TEAM GHILOTTI, INC.

2531 Petaluma Blvd. South Petaluma, CA 94952 P: (707) 763-8700 F: (707) 763-8711



FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/12/2016 07:47 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Abel Canlas

Contact Information

2531 Petaluma Blvd. S Petaluma, CA 94952 Tel: (707) 763-8700 ext. Fax: (707) 762-1430 Email: abelc@teamghilotti.com

Team Ghilotti

is seeking qualified DBE

Project Name

04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

Bid/Contract #

Federal-Aid Project ACNH-X097(043)E

Awarding Agency

Caltrans/Department of Transportation

Project Location

Santa Rosa, Sonoma County, CA

Bid Date

10/20/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads /project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/12/2016 07:47 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Abel Canlas

Contact Information

2531 Petaluma Blvd. S Petaluma, CA 94952 Tel: (707) 763-8700 ext. Fax: (707) 762-1430 Email: abelc@teamghilotti.com

Team Ghilotti

is seeking qualified DBE

Project Name

04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

Bid/Contract #

Federal-Aid Project ACNH-X097(043)E

Awarding Agency

Caltrans/Department of Transportation

Project Location

Santa Rosa, Sonoma County, CA

Bid Date

10/20/2016 at 02:00

Project Details

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads /project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/12/2016 07:47 AM.

Team Ghilotti is seeking DBE s in Santa Rosa - <u>dbegoodfaith.com/ads</u> /04-3G7204-...

07:10 AM - 12 Oct 2016

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: Team Ghilotti, Inc.

Contact: Abel Canlas

Address 1: 2531 Petaluma Blvd South

Address 2:

City: **PETALUMA** State: **CA**Zip: **94952** Zip+4:

Phone: **707-763-8700** Fax: **707-762-1430**

Email: abelc@teamghilotti.com

Seeking: • US Department Of Transportation Disadvantaged Business

Enterprise (DBE)
• Other Small Business

Description: REQUEST FOR QUALIFIED DBE SUBCONTRACTORS &

SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department. Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707)

NAICS Code: 237310

237990

763-8700 Fax: (707) 762-1430

238110

238120

238990

339950

484110

Place of performance: CA - California

Prime Sol. Number: 04-3G7204

Subcontract Sol. Number: FED AID ACNH-X097(043)E

Bid Closing Date: 10/20/2016

Time: 2:00 PM PDT

Kevin Ghilotti

From:

Abel Canlas

Sent:

Monday, October 10, 2016 3:45 PM lheystek@sanfranciscombdacenter.com

To: Cc:

Kevin Ghilotti

Subject:

RE: 10/20/16 @ 2:00 PM Caltrans

DBE=23%- 04-3G7204 Construct 21

Attachments:

Roadside Paving & 5 Maintenance Vehicle Pullouts Caltrans - Office Engineer - Advertised Projects.htm

Hi Mr. Lamar, Good Morning.

We would like to request again your assistance in advertising the above project on MBDA website:

WE are seeking DBE qualified/certified Sub-contractors, Suppliers and Service Providers, Trucking for the above project.

Please see attached bid items for more detail info on the following items:

1. SUBS, Services

Lead Compliance Plan

Construction Area Signs, Traffic Control System, PCMS

Water Pollution Control, Rain Event Action, Reporting, Analysis & Sampling

Temporary Erosion Control BMP's

Treated Wood Waste

Removal, Clearing & Grubbing

Roadway Excavation/ Aerially Deposited Lead

Erosion Control, Hydroseed, Mulch, Fiber roll, Compost

Tack Oil.

Temporary Erosion Control BMP's

Tack Oil

2. MATERIALS

Pipes, Grated Line Drain & other Misc. Appurtenances

Detectable Warning Surface

Minor Concrete Structure (Precast) & Misc. Iron & Steel

Asphalt (include dump fees)

Aggregates(CL2, Crushed Rock, Sand, Import Borrow)

Concrete, CDF, Slurry, Color

Misc. BMP's Materials

3. Others

Trucking

Street Sweeping

Thank you again for your assistance.

THANKS.

ABEL CANLAS

TEAM GHILOTTI, INC.

2531 Petaluma Blvd. South

Petaluma, CA 94952

P: (707) 763-8700

F: (707) 762-1430



Note: This list is not updated when addenda are issued. For informational purposes only.

Contract Number 04-3G7204 Date Adv.: 09/19/2016

Item	Item	Item Description	Unit of	Estimated
No.	Code		Measure	Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
7	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
8	130310	RAIN EVENT ACTION PLAN	EA	22
9	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	11
10	130330	STORM WATER ANNUAL REPORT	EA	1
11	130570	TEMPORARY COVER	SQYD	2,190
12	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	39
13	130640	TEMPORARY FIBER ROLL	LF	550
14	130670	TEMPORARY REINFORCED SILT FENCE	LF	65
15	130730	STREET SWEEPING	LS	LUMP SUM
16	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
17	141120	TREATED WOOD WASTE	LB	1,130
18	150661	REMOVE GUARDRAIL	LF	88
19	150771	REMOVE ASPHALT CONCRETE DIKE	LF	95
20	150772	REMOVE CURB	LF	85
21	150820	REMOVE INLET	EA	1
22	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM
23	190101	ROADWAY EXCAVATION	CY	140
24	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	490
25(F)	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	23
26	198010	IMPORTED BORROW (CY)	CY	31
27	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	5,600
28	210300	HYDROMULCH	SQFT	8,450
29	210350	FIBER ROLLS	LF	1,040
30	210430	HYDROSEED	SQFT	8,450
31	210600	COMPOST	SQFT	8,450
32	390132	HOT MIX ASPHALT (TYPE A)	TON	230
33	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	95
34	397005	TACK COAT	TON	0.2

35(F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	9.8
36	620100	18" ALTERNATIVE PIPE CULVERT	LF	200
37	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	430
38(F)	750001	MISCELLANEOUS IRON AND STEEL	LB	1,990
39	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	1,250
40	999990	MOBILIZATION	LS	LUMP SUM

SOLICITATION LOG

This document contains the solictations logs for:

Project: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle

Pullouts

Contract/Bid #: Federal-Aid Project ACNH-X097(043)E

Awarding Agency/Owner: Caltrans/Department of Transportation

Certification Count

Disadvantaged Business Enterprise (DBE) - 24

- Minority-Owned (MBE) 8
- · Women-Owned (WBE) 11

TOTAL SOLICITED - 25

6 RIVERS CONSTRUCTION, INC.

200 REDWOOD GROVE RD • HOOPA, CA, 95546

Cert. #41039 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission					
Email Address 6riversconstruction@gmail.com		Send Date & Time 2016-10-12 07:47:58		Delivery Status Delivered	
Fax Transmission					
(530) 625-5423	Number	Send Date 2016-10-12 09:3		Tranmission Status Successful	
1st Call Solicitation					
Phone Number (530) 515-7563 20	Call Date & Time 016-10-13 16:51:06	Spoke To Voicemail M	Interes	sted? (Yes/No/Maybe)	
Comments: May be inter	rested in submitting a quot	e. Left a voicemail wi	th all the p	roject details.	
2nd Call Solicitation					
Phone Number (530) 515-7563 20	Call Date & Time 016-10-18 10:15:06	Spoke To Voicemail M	Interes	sted? (Yes/No/Maybe)	

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Address		Send Da	ate & Time	Delivery Status
luis@abslconstruction.com		2016-10-12		Delivered
Fax Transmission				
(510) 727-0910	Fax Number	Send Da 2016-10-12 (ate & Time 09:34:12	Tranmission Status Successful
1st Call Solicitation				
Phone Number (510) 727-0900	Call Date & Time 2016-10-13 16:52:05	Spoke To Voicemail	Intere M	ested? (Yes/No/Maybe)
Comments: May be	interested in submitting a quo	ote. Left a voicemail	I with all the p	project details.
2nd Call Solicitation				
Phone Number (510) 727-0900	Call Date & Time 2016-10-18 11:53:41	Spoke To Voicemail full	Inter	ested? (Yes/No/Maybe)

Comments: May be interested, however, voicemail is full.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission					
email@acdike.com	Email Address	Send D 2016-10-12		D. STATISTICS	Delivery Status Delivered
Fax Transmission					Volume Land
(916) 645-9618	Fax Number	Send D 2016-10-12	-		Tranmission Status Successful
1st Call Solicitation					
Phone Number (916) 645-7747	Call Date & Time 2016-10-13 16:52:44	Spoke To Voicemail	М	Intere	sted? (Yes/No/Maybe)
Comments: May be	interested in submitting a quo	ote. Left a voicema	il with	all the p	project details.
2nd Call Solicitation					
Phone Number (916) 645-7747	Call Date & Time 2016-10-18 11:54:07	Spoke To Not Available	М	Inter	ested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

A-1 ORNAMENTAL IRON WORKS, INC.

4637 E. WHITE AVENUE • FRESNO, CA, 93702

Cert. #32142 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Address a1orniron@sbcglobal.net			Delivery Status Delivered	
Fax Number			Tranmission Status Successful	
Call Date & Time 2016-10-13 16:54:25	Spoke To Voicemail M	Intereste	ed? (Yes/No/Maybe)	
interested in submitting a quot	te. Left a voicemail with	all the proje	ect details.	
Call Date & Time 2016-10-18 11:54:36	Spoke To Anna N	Intereste	ed? (Yes/No/Maybe)	
	Call Date & Time 2016-10-13 16:54:25 interested in submitting a quot	Fax Number Send Date & 2016-10-12 07:47: Send Date & 2016-10-12 09:34: Call Date & Time Spoke To Voicemail M interested in submitting a quote. Left a voicemail with a Call Date & Time Spoke To	Fax Number Send Date & Time 2016-10-12 09:34:21 Call Date & Time Spoke To Voicemail M Interested in submitting a quote. Left a voicemail with all the projection. Call Date & Time Spoke To Interested Spoke To Interested Interest	

ALERT-O-LITE, INC

Comments: No, not bidding. Not interested in this project.

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission					
Email Address debbieh@alertolite.com		Send Date & Time 2016-10-12 07:47:58			Delivery Status Delivered
Fax Transmission					
(559) 453-3250	Fax Number	Send I 2016-10-12			Tranmission Status Successful
1st Call Solicitation					
Phone Number (559) 453-2474	Call Date & Time 2016-10-13 16:55:19	Spoke To Receptionist	М	Inter	ested? (Yes/No/Maybe)
Comments: They are	e still deciding whether they a	are interested in th	is proje	ect.	
2nd Call Solicitation					
Phone Number (559) 453-2474	Call Date & Time 2016-10-18 11:55:26	Spoke To Voicemail	М	Intere	ested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

ALLIED MATERIALS, INC

1850 REGENCY PKWY • DIXON, CA, 95620

Cert. #6678 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address	C4 D		
Liliali Address	Sena D	ate & Tim	ne Delivery Status
tswafford70@sbcglobal.net	2016-10-12 07:47:58		Delivered
Fax Transmission			
Fax Number	Send D	ate & Tim	ne Tranmission Status
(707) 678-0491	2016-10-12	09:38:49	Failed
1st Call Solicitation			
Phone Number Call Date & Time (707) 678-0491 2016-10-13 16:56:07	Spoke To Receptionist	N Ir	nterested? (Yes/No/Maybe)
Comments: No, not submitting a quote for this project	ect.		
2nd Call Solicitation			
Said not bidding during first call, so second call not	made.		

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission					
Email Address kevinphan@amlandcorp.com		Send Date & Time 2016-10-12 07:47:58		Delivery Status Bounced	
Fax Transmission					
(408) 298-4344	Fax Number	Send I 2016-10-12			Tranmission Status Failed
1st Call Solicitation					
Phone Number (408) 929-3949	Call Date & Time 2016-10-13 16:56:26	Spoke To No answer	М	Intere	ested? (Yes/No/Maybe)
Comments: May be	interested, however, we were	unable to connec	ct call.		
2nd Call Solicitation					
Phone Number (408) 929-3949	Call Date & Time 2016-10-18 11:56:28	Spoke To Voicemail	М	Intere	ested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

APPIAN UDBE SWPPPS

5780 OLINDA ROAD • EL SOBRANTE, CA, 94803

Cert. #6672 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Address	Send Date & Time	Delivery Status
tomkoprek@yahoo.com	2016-10-12 07:47:58	Delivered

	- 11 1	0 10 10	T' T 1-1 04-4
Fax Number (510) 256-0103		Send Date & 2016-10-12 09:34:	
1st Call Solicitation			
Phone Number (510) 375-1927	Call Date & Time 2016-10-13 16:56:55	Spoke To Estimator Y	Interested? (Yes/No/Maybe)
Comments: Yes, the	y intend to submit a quote. Th	ey will send it over befo	re the bid due date.
2nd Call Solicitation			
Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

ARROYO TRUCKING, INC.

15303 ORANGE BLOSSOM RD • OAKDALE, CA, 95361

Cert. #30710 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission				
ARROYOTKG@CO	Email Address MCAST.NET	Send D 2016-10-12	Oate & Tir 07:47:58	
Fax Transmission				
(925) 447-6699	Fax Number	Send D 2016-10-12	Oate & Tir 09:34:34	
1st Call Solicitation				
Phone Number (925) 447-8440	Call Date & Time 2016-10-13 16:57:48	Spoke To Bad connection	М	Interested? (Yes/No/Maybe)
Comments: May be	interested, however, there v	vas bad connection.		
2nd Call Solicitation				
Phone Number (925) 447-8440	Call Date & Time 2016-10-18 11:58:39	Spoke To Voicemail	M	nterested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission		
Email Address paustin@austin-enterprise.com	Send Date & Time 2016-10-12 07:47:58	Delivery Status Delivered

(661) 589-9509	Fax Number	Send D 2016-10-12	09:34:34	ne Tranmission Status Successful
1st Call Solicitation				
Phone Number (661) 589-1001	Call Date & Time 2016-10-13 16:58:52	Spoke To Receptionist	N In	nterested? (Yes/No/Maybe)
Comments: No, not	submitting a quote for this pr	oject.		
2nd Call Solicitation				
Said not bidding duri	ng first call, so second call no	ot made.		

BERG & ASSOCIATES, INC

302 WEST 5TH STREET SUITE 210 • SAN PEDRO, CA, 90731

Cert. #28963 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

	Email Address	Sand D	oto 9 Timo	Dolivony Status
deborah@bergcm.com		Send Date & Time 2016-10-12 07:47:58		Delivery Status Delivered
Fax Transmission				
(310) 548-9195	Fax Number	Send D 2016-10-12	ate & Time 09:34:31	Tranmission Status Successful
1st Call Solicitation				
Phone Number (310) 548-9292	Call Date & Time 2016-10-13 16:59:23	Spoke To Receptionist	Interes N	ested? (Yes/No/Maybe)
Comments: No, not	submitting a quote for this pr	oject.		
2nd Call Solicitation				

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #2124 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission			
Email Address aragan@blackdiamondasphalt.com		Send Date & Time 2016-10-12 07:47:58	Delivery Status Delivered
Fax Transmission			
(707) 448-9407	Fax Number	Send Date & Time 2016-10-12 09:34:32	Tranmission Status Successful
1st Call Solicitation			
Phone Number (707) 448-9402	Call Date & Time 2016-10-13 16:59:45	Spoke To Intere	ested? (Yes/No/Maybe)

Comments: May be interested, however, there was no answer to phone call.

2nd Call Solicitation

Phone Number (707) 448-9402

Call Date & Time 2016-10-18 11:59:59

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address No Email Address

Send Date & Time

Delivery Status

n/a

Fax Transmission

(415) 206-1711

Fax Number

Send Date & Time 2016-10-12 09:34:17

M

Tranmission Status

Successful

n/a

1st Call Solicitation

Phone Number (415) 206-1700

Call Date & Time 2016-10-13 17:00:13

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (415) 206-1700

Call Date & Time 2016-10-18 12:01:27

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address elisa@cas-tc.com

Send Date & Time 2016-10-12 07:47:58

Delivery Status Delivered

Fax Transmission

(916) 663-1858

Fax Number

Send Date & Time 2016-10-12 09:34:08

M

Tranmission Status Successful

1st Call Solicitation

Phone Number (916) 663-9097

Call Date & Time 2016-10-13 17:00:52

Spoke To Receptionist

Interested? (Yes/No/Maybe)

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation Phone Number Call Date & Time Interested? (Yes/No/Maybe) Spoke To (916) 663-9097 2016-10-18 12:02:47 Lauren

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #38 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission Email Address Send Date & Time **Delivery Status** 2016-10-12 07:47:58 patriciad@dillardenv.com Delivered Fax Transmission Send Date & Time Fax Number **Tranmission Status** (925) 634-6858 2016-10-12 09:35:15 Successful 1st Call Solicitation **Phone Number** Call Date & Time Interested? (Yes/No/Maybe) Spoke To (925) 634-6850 2016-10-13 17:02:02 Receptionist Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number Call Date & Time Interested? (Yes/No/Maybe) Spoke To (925) 634-6850 2016-10-18 12:04:14 Receptionist

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #3667 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Address brooks.curtis@att.net		Send Date & Time 2016-10-12 07:47:58	Delivery Status Bounced
Fax Transmission			
(650) 367-8282	Fax Number	Send Date & Time 2016-10-12 09:34:08	Tranmission Status Successful
1st Call Solicitation			
Phone Number (650) 367-8000	Call Date & Time 2016-10-13 17:01:27	Spoke To Intere	ested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number (650) 367-8000

Call Date & Time 2016-10-18 12:04:38 Spoke To Not Available Interested? (Yes/No/Maybe)

Comments: May be interested, however, we were unable to connect call.

GREEN VALLEY CONSULTING ENGINEERS

335 TESCONI CIRCLE • SANTA ROSA, CA, 95401

Cert. #29202 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address lizellis@gvalley.com

Send Date & Time 2016-10-12 07:47:58 Delivery Status

58 Delivered

Fax Transmission

(707) 579-3877

Fax Number

Send Date & Time

Tranmission Status

2016-10-12 09:39:30 Successful

1st Call Solicitation

Phone Number (707) 579-0388 Call Date & Time 2016-10-13 17:02:46

Spoke To Estimator Interested? (Yes/No/Maybe)

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address garyc@krcsafety.com

Send Date & Time

Delivery Status

2016-10-12 07:47:58 Delivered

Fax Transmission

(559) 732-2684

Fax Number

Send Date & Time

Tranmission Status

2016-10-12 09:34:18 Successful

1st Call Solicitation

Phone Number (559) 732-0393

Call Date & Time 2016-10-13 17:03:25

Spoke To Voicemail Interested? (Yes/No/Maybe)

Comments: May be interested in submitting a quote, however no one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number Call Date & Time Spoke To Interested? (Yes/No/Maybe) (559) 732-0393 2016-10-18 12:05:26 Receptionist N

Comments: No, not bidding. Not interested in this project.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission Send Date & Time **Delivery Status Email Address** estimating@theswpppfirm.com 2016-10-12 07:47:58 Delivered Fax Transmission Send Date & Time **Tranmission Status** Fax Number (805) 929-0501 2016-10-12 09:34:37 Successful 1st Call Solicitation Interested? (Yes/No/Maybe) **Phone Number** Call Date & Time Spoke To (805) 748-8576 2016-10-13 17:03:55 No answer M Comments: May be interested, however, there was no answer to phone call. 2nd Call Solicitation Call Date & Time Spoke To Interested? (Yes/No/Maybe) **Phone Number** 2016-10-18 12:06:28 Voicemail (805) 748-8576 M

Comments: May be interested, left a voicemail with all the project details.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission Email Address Send Date & Time **Delivery Status** 2016-10-12 07:47:58 Delivered nittaec@gmail.com Fax Transmission Send Date & Time **Tranmission Status** Fax Number (916) 652-4376 2016-10-12 09:34:31 Successful 1st Call Solicitation **Phone Number** Call Date & Time Spoke To Interested? (Yes/No/Maybe) (916) 652-7459 2016-10-13 17:04:27 Voicemail

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

 Phone Number
 Call Date & Time
 Spoke To
 Interested? (Yes/No/Maybe)

 (916) 652-7459
 2016-10-18 12:07:19
 Valery
 M

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #6182 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission Email Address Send Date & Time **Delivery Status** 2016-10-12 07:47:58 scutler@rstrucking.com Delivered Fax Transmission Fax Number Send Date & Time **Tranmission Status** (707) 571-0364 2016-10-12 09:35:35 Failed 1st Call Solicitation Call Date & Time Interested? (Yes/No/Maybe) **Phone Number** Spoke To (707) 571-8820 2016-10-13 17:07:12 Voicemail M Comments: May be interested in submitting a quote. Left a voicemail with all the project details. 2nd Call Solicitation **Phone Number** Call Date & Time Interested? (Yes/No/Maybe) Spoke To (707) 571-8820 2016-10-18 12:08:47 Voicemail

Comments: May be interested, left a voicemail with all the project details.

S&STRUCKING

2nd Call Solicitation

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

	Email Address	Send Date & Time	Delivery Status
frank@snsands.com	inali Addiess	2016-10-12 07:47:58	Delivered
Fax Transmission			
	Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917		2016-10-12 09:34:12	Successful
1st Call Solicitation			
Phone Number	Call Date & Time	Spoke To Inte	erested? (Yes/No/Maybe)
(510) 383-3556	2016-10-13 17:09:15	Voicemail M	

Phone Number (510) 383-3556

Call Date & Time 2016-10-18 12:09:46

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address

Send Date & Time

Delivery Status

dschotka@aol.com

2016-10-12 07:47:58

Delivered

Fax Transmission

(707) 265-6856

Fax Number

Send Date & Time

M

Tranmission Status

2016-10-12 09:34:15

Successful

1st Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(707) 265-6977

2016-10-13 17:10:39

Voicemail

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (707) 265-6977

Call Date & Time 2016-10-18 12:10:52

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission

Email Address suddensamstrk@aol.com

Send Date & Time 2016-10-12 07:47:58

Delivery Status Delivered

Fax Transmission

Fax Number (510) 272-9575

Send Date & Time 2016-10-12 10:43:30

M

Tranmission Status Failed

1st Call Solicitation

Phone Number (510) 385-8594

Call Date & Time 2016-10-13 17:12:09

Spoke To Voicemail

Interested? (Yes/No/Maybe)

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number

Call Date & Time

Spoke To

Interested? (Yes/No/Maybe)

(510) 385-8594

2016-10-18 12:12:07

Voicemail

M

Comments: May be interested, left a voicemail with all the project details.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 10/12/2016.

Email Transmission			
morgan@superiorhyd	Email Address droseeding.net	Send Date & Time 2016-10-12 07:47:58	Delivery Status Delivered
Fax Transmission			
(831) 763-2023	Fax Number	Send Date & Time 2016-10-12 09:34:41	Tranmission Status Successful
1st Call Solicitation			
Phone Number (831) 763-1811	Call Date & Time 2016-10-13 17:13:23	Spoke To Inte Voicemail M	rested? (Yes/No/Maybe)
Comments: May be	interested in submitting a quot	e. Left a voicemail with all the	e project details.
2nd Call Solicitation			
Phone Number (831) 763-1811	Call Date & Time 2016-10-18 12:13:31	Spoke To Intel Voicemail M	erested? (Yes/No/Maybe)

Comments: May be interested, left a voicemail with all the project details.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Team Ghilotti is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

BID #: Federal-Aid Project ACNH-X097(043)E

BID DUE DATE: 2016-10-20 at 02:00

AWARDING AGENCY/OWNER: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

If interested please contact:

Abel Canlas 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: 7077638700 Fax: 7077621430

Email: abelc@teamghilotti.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com

CONTACT NAME: Abel Canlas

TO: 6 RIVERS CONSTRUCTION, INC. Tel: (530) 515-7563 Fax: (530) 625-5423

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492791-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:18 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: A B S L CONSTRUCTION Tel: (510) 727-0900 Fax: (510) 727-0910

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	Gert est
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492792-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested.	
[] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:12 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: A C DIKE CO Tel: (916) 645-7747 Fax: (916) 645-9618

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492793-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested.	
[] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:24 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas

TO: A-1 ORNAMENTAL IRON WORKS, INC. Tel: (559) 251-1447 Fax: (559) 251-4169

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

	RETURN SECTION	
Visit <u>www.db</u> 492794-36582	egoodfaith.com/respond to reply with the Solicitation ID below.	
OR		
[] Yes, we w [] No, we are	invitation with your response to: (707) 762-1430 vill send a fax quote by the bid date. e not interested. l, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:21 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas

TO: ALERT-O-LITE, INC Tel: (559) 453-2474 Fax: (559) 453-3250

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492795-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:25 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas

TO: ALLIED MATERIALS, INC Tel: (707) 678-0491 Fax: (707) 678-0491

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492796-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:38:49 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas TO: AMLAND CORP Tel: (408) 929-3949 Fax: (408) 298-4344

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

RETURN SECTION		
Visit <u>www.dbegoodfaith.com/respor</u> 492797-36582	nd to reply with the Solicitation ID below.	
OR		
Fax back this invitation with your responsible. [] Yes, we will send a fax quote by the content of the conten		
[] Interested, but we would like more	e information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 10:40:46 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: APPIAN UDBE SWPPPS Tel: (510) 375-1927 Fax: (510) 256-0103

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492798-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:41 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: ARROYO TRUCKING, INC. Tel: (925) 447-8440 Fax: (925) 447-6699

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492799-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:34 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: AUSTIN ENTERPRISE Tel: (661) 589-1001 Fax: (661) 589-9509

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492800-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:34 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas TO: BERG & ASSOCIATES, INC Tel: (310) 548-9292 Fax: (310) 548-9195

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492801-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date.	
[] No, we are not interested.[] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:31 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas TO: BLACK DIAMOND ASPHALT, INC. Tel: (707) 448-9402 Fax: (707) 448-9407

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492802-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:32 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: CMC TRAFFIC CONTROL SPECIALIST Tel: (415) 206-1700 Fax: (415) 206-1711

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492803-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:17 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492804-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:08 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: DILLARD ENVIRONMENTAL SERVICES Tel: (925) 634-6850 Fax: (925) 634-6858

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Çaltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492805-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:35:15 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas TO: EAGLE ENGINEERING AND CONSTRUCTION, INC Tel: (650) 367-8000 Fax: (650) 367-8282

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492806-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:08 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas

TO: GREEN VALLEY CONSULTING ENGINEERS
Tel: (707) 579-0388
Fax: (707) 579-3877

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492807-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:39:30 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: K R C SAFETY CO. INC. Tel: (559) 732-0393 Fax: (559) 732-2684

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492808-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:18 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: LA FIRMA INC. Tel: (805) 748-8576 Fax: (805) 929-0501

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492814-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:37 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas

TO: NITTA EROSION CONTROL Tel: (916) 652-7459 Fax: (916) 652-4376

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492815-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:31 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com CONTACT NAME: Abel Canlas

TO: R&S TRUCKING, INC Tel: (707) 571-8820 Fax: (707) 571-0364

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492810-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:35:35 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc teamghilotti.com

abelc teamghilotti.com
CONTACT NAME: Abel Canlas

TO: S & S TRUCKING Tel: (510) 383-3556 Fax: (510) 383-2917

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492811-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested.	
[] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:12 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com TO: SCHOTKA CONSTRUCTION INC Tel: (707) 265-6977 Fax: (707) 265-6856

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

CONTACT NAME: Abel Canlas

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

RETURN SECTION		
Visit <u>www.db</u> 492812-3658	egoodfaith.com/respond to reply with the Solicitation ID below.	
OR		
[] Yes, we v	invitation with your response to: (707) 762-1430 ill send a fax quote by the bid date.	
* *	e not interested. , but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:15 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com

TO: SUDDEN SAM'S TRUCKING Tel: (510) 385-8594 Fax: (510) 272-9575

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

CONTACT NAME: Abel Canlas

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492813-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 10:43:30 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430 abelc@teamghilotti.com CONTACT NAME: Abel Canlas TO: SUPERIOR HYDRO-SEEDING Tel: (831) 763-1811 Fax: (831) 763-2023

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 2016-10-20 at 02:00

BID No.: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Contract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Site Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washout, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated Wood Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelc@teamghilotti.com

RETURN SECTION	
Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 492816-36582	
OR	
Fax back this invitation with your response to: (707) 762-1430 [] Yes, we will send a fax quote by the bid date. [] No, we are not interested. [] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/12/2016 09:34:41 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

TO: A C DIKE CO

Tel: (916) 645-7747 Fax: (916) 645-9618

Petaluma, CA, 94952 Tel: (707) 763-8700 Fax: (707) 762-1430

FROM: Team Ghilotti

2531 Petaluma Blvd. S

abelc@teamghilotti.com

CONTACT NAME: Abel Canlas

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 10/20/2016 at 02:00

BID/PROJECT #: Federal-Aid Project ACNH-X097(043)E

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle

Pullouts

AGENCY NAME: Caltrans/Department of Transportation

PROJECT LOCATION: Santa Rosa, Sonorna, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Trans portation: Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION; 04-Son-12, 101-R16.0, 19.6 Cont ract No. 04-3G7204 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Sit e Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washou t, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated W ocd Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Frovisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/waekdy_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Pho ne (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelo@teamghilotti.com

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below 492793-36582	
OR	44.
Fax back this invitation with your response to: (707) 762-1430	
Yes, we will send a fax quote by the bid date.	
[] No, we are not interested.	
[] Interested, but we would like more information. Please contact us at	

TO: AUSTIN ENTERPRISE

Tal: (661) 589-1001 Fax. (661) 589-9509

Petaluma, CA, 94952 Tel: (707) 763-8700

FROM: Team Ghilotti

2531 Petaluma Blvd. S

Fax: (707) 762-1430 abelo@teamghlistil.com

CONTACT NAME: Abel Carles

Team Ghilotti is Seeking Qualified DBE BID DUE DATE: 10/20/2016 at 02:00

BID/PROJECT #: Federal-Ald Project ACNH-X097(043)E.

PROJECT NAME: 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle

Pullouts

AGENCY NAME: Cultrans/Department of Transportation PROJECT LOCATION: Santa Rosa, Sonoma, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Trans portation: Construct; 21 Roadside Paving and 5 Maintenance Vehicle Pullouts CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY IN SANTA ROSA AT ROUTE 12/101 SEPARATION: 04-Sen-12, 101-R16.0, 19.6 Cont ract No. 04-3G7/294 Project ID 0412000157 Federal-Aid Project: ACNH-X097(043)E Bid Date: 10/20/16 @ 02:00 PM Seeking quotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bid items: Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Job Sit e Management, WPCP, Street Sweeping, HMA (Type A), Tack Coat, AC Grinding, Concrete, Concrete Washou t, Temporary DI Protection, Lead Compliance Plan, Clear & Grubbing, Misc Iron & Steel, Erosion Control, Fiber Rolls, Compost, AC Dike, Hydromulch, Hydroseed, Storm Water Sampling & Analysis, Treated W and Waste, Trucking Without Storage, Trucking, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ea.gov/hq/esc/pe/Webkly_ads/project.php or by contacting our estimating department

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTTI, INC. 2531 Petaluma Bivd. S., Petaluma, CA 94952 Pho ne (707) 763-8700 Fax: (707) 762-1430 Abel Carilas; E-mail: abelo@iteamghilottl.com

RETURN SECTION

Visit www.dbegoodfaith.com/respons to reply with the Solicitation ID below.

492800-36582

- OR --

Fax back this invitation with your response to: (707) 762-1450

[]Yes, we will send a fax quote by the bid date.

I No, we are not interested.

Interested, but we would like more information. Please contact us at

FROM: Team Ghilotti 2531 Petaluma Blvd. S Petaluma, CA, 84952 Tei: (707) 763-8700

Fax: (707) 752-1430 abelo@teamighilottl.com

CONTACT NAME: Abel Canlas

INVITATION TO EID

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

Tel: (661) 589-9509 Fax: (661) 589-9509

Team Ghilotti is Seeking Qualified DBE

BID DUE DATE: 11/15/2016 at 02:00

BID/PROJECT #: Federal-Aid Project: ACSTP-P001(612)E

PROJECT NAME: 04-209504 Replace Estero Bridge & Realign Approaching Roadway

AGENCY NAME: Caltrans/Department of Transportation PROJECT LOCATION: Valley Ford , Sonoma & Marin, CA

REQUEST FOR QUALIFIED DBE SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Trans portation: Replace Estero Bridge And Realign Approaching Roadway CONSTRUCTION ON STATE HIGHWAY IN MARIN AND SONOMA COUNTIES NEAR VALLEY FORD FROM 0.4 MILE SOUTH OF ESTERO AMERICANO BRIDGE TO 0.2 MI LE NORTH OF ESTERO AMERICANO BRIDGE; 04-Mm,Son-1-50.2/50.5, 0.0/0.2 Contrast No. 04-209504 Project ID 0412000116 Federal-Aid Project: ACSTP-P001(612)E Bid Date: 11/15/16 (5) 02:00 PM Seeking gluotes for Qualified DBE's SUBCONTRACTORS & SUPPLIERS the following bld items: Striping, AC Gr Inding, WPCP Prep, Portable Changeable Message Boards, Street Sweeping, Tack Oil, Construction Area Signs, Construction Site Management, Traffic Control System, Lead Compliance Plan, Ergslon Control, Storm Water Sampling & Analysis, Temp Tiber Construction Mat, Temp Signal System, K-rall, Temp Crash Cushion, Temp Hydraulic Mulch, Creek Diversion, Water Quality Monitoring, Road Sign, Bridge Removal , Backfill, Clearing & Grubbing, Develop Water Supply, Imported Scrrow, Structure Excavation, Planting, Hydromulch, Compost, Rubberized Hot Mix Asphalt, Structural Concrete, Concrete Washout, Concrete , Structural Steel, Concrete Precast, Misc Iron & Steel, Steel Pipe, Temp Fence, Midwest Guardrail System, Transition Railing, Pavement Maker, Thermo Plastic, Chain Link Fence, Trucking, Trucking With out Storage, Channelizer, Geosynthetic Reinforcement, Planting Establishment, Bio Soil, Piping Material, CPM, AC Dike, Drilling, Tis-rod, Bridge, and All Other related Trades and Items of Work Including Partial Items that are required by the project plans & specifications

Team Ghilotti, Inc. is an equal opportunity employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies, or material for this project TEAM GHILOTT!, INC. 2531 Petaluma Bivd. S., Petaluma, CA 94952 Pho ne (707) 763-8700 Fax: (707) 762-1430 Abel Canlas; E-mail: abelo@teamphilotti.com

RETURN SECTION

Visit www.clbegoodfaith.com/respond to reply with the Solicitation ID below. 495731-36632

- OR --

Fax back this invitation with your response to: (707) 762-1430

No, we will send a fax quote by the bid date.

) interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/14/2016 11:55:38 am PST on behalf of Team Ghilotti For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

CMC Traffic Control Specialists dba CMC Construction

San Francisco, CA 94124 Phone: (415) 206-1700 Fax: (415) 206-1711 www.cmctraffic.com

Contractor License No. 792059 (A. C-31) SF Business Tax Reg. No. 355339 SF Vendor No. 68165 FEIN No. 01-0620791 DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified SFCMD Cert No. 021713710 CUCP Firm ID No. 33473 CA DGS ID No. 61410



Estimators

From:

Ernest Choi, (415) 206-1700, Ernest@cmctraffic.com

Phone

Pages: 3

Fax

Re:

□Urgent

To:

Date: 04-3G7204 Construct 21 Roadside Paving &

□Please Comment

5 Maintenance Vehicle Pullouts

CC:

□Please Reply

10/20/2016 9:15 AM

☐Please Recycle

Selected firms

☑For Review



3450 3rd St. Suite 3G, San Francisco, CA. 94124 Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified (415) 206-1700 - Fax (415) 206-1711

www.cmctraffic.cominfo@cmctraffic.com L YOUR TRAFFIC CONTROL N RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC CONES

TRAFFIC PLANS TRAFFIC COUNTS PERMITS SIGN SHOP STRIPING LANE CLOSURES HIGHWAY CLOSURES

PILOT CARS K-RAIL/CRASH CUSHIONS TC SUPERVISORS **FLAGGERS** WATER WALL BARRIERS

SUPPLIES/SALES **TEMPORARY** SIGNALS LIGHT TOWERS CHANGEABLE MESSAGE BOARDS Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour (\$137.50 for night work)
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board. Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225per crew-hour (\$240 for night work).
- Add \$1300/shift to include an operated attenuator truck. Mobilization and idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13)

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour (\$240 for night work).
- Add \$760/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night worklabor premium, \$20/addt'lbeacon, and \$225/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$600/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate)

\$75 / HR ST, \$100 / HR OT, \$120 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night labor premium and \$225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate)

\$95 / HR ST, \$120 / HR OT, \$140 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- · 4 hour minimum.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale (CCSF requirement) 11"x17" Sheet, 1"=50' scale \$350 / SHEET \$250 / SHEET

Includes stamp by licensed civil engineer

· First revision is free. Additional revisions will be billed hourly.

Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)

 Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer

Traffic Counts

48-Hour ADT Mechanical Tube Count	\$400 / COUNT
48-Hour Directional & Hourly - Volume	\$500 / COUNT
48-Hour Directional & Hourly - Volume + Speed + Classification	\$600 / COUNT

Equipment Rental (Delivery & pickup charges apple CMS Board		Weekly	28 Days
Arrow board	\$225.00	\$700.00	\$1400.00
Radar Speed Trailer	\$85.00	\$255.00	\$650.D0
Roll-up sign with sign stand	\$225.00	\$700.00	\$1400.00
Type I barricade	\$7.00	\$50.00	\$150.00
Type III barricade	\$1.00	\$7.00	\$28.00
Traffic cone	\$4.00	\$12,00	\$40.00
Portable tubular delineator with base	\$0.75	\$3.50	\$14.00
Water-filled plastic barricades	\$0.75	\$5.25	\$21.00
Delineator drum	\$7.00	\$28.00	\$80.00
Type K concrete barriers (20 LF)	\$2.00	\$10.00	\$40.00
SLED inline crash cushion TL3	\$15.00	\$45.00	\$125.00
SLED inline crash cushion TL2	\$90.00	\$270.00	\$800.00
Crash barrel array (price per barrel, unfilled)	\$80.00	\$240.00	\$750.00
Portable flashing beacon	\$10.00	\$30.00	\$80.00
ight Tower (dry rate - fuel not included)	\$20.00	\$60,00	\$180.00
emporary traffic signals (set of 2)	\$150.00	\$450.00	\$900.00
Caltrans Rumble Strips (set of 12 – 2 flagger stations)	\$1000.00	\$2000.00	\$5500.00
Muminum signs (Per square foot)	\$300.00	\$1200.00	\$3600.00
Signification addition (100t)	\$0.50	\$3.50	\$14.00

Traffic Control Equipment & Supply Sales

Specific orders quoted upon request

We stock a wide variety of traffic control material and equipment including.

Aluminum signs

- o Rollup signs
- Sign stands
- Traffic striping tape
- K-rail and crash cushions

- o Cones
- Delineators
- o Barricades
- Chip seal markers (floppies)
- Water filled barricades

Pavement Striping - Installation and Removal

Specific Jobs quoted upon request

- Installation options: thermoplastic, paint, temporary tape
- · Removal: Grinding, black-out temporary tape, pressure washing

Project Slans

Fabrication (delivery & tax not included)	
Delivery & installation on existing fence	\$500 / EA
Delivery & installation on wood stand	\$200 / EA
Removal and disposal	\$400 / EA
• 4' x 6' sign on 1/2" MDO substants	\$200 / FA

- 4' x 6' sign on 1/2" MDO substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing and safety training to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. CMC willnot indemnify or defend others. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2017.



Sign and Return to Indicate Acceptance

Back To Query Form

Search Returned 1 Records

Tue Oct 25 08:50:15 PDT 2016

Query Criteria Firm ID: 33473 Firm Type: DBE

Firm ID 33473

Firm/DBA Name CMC TRAFFIC CONTROL SPECIALIST Address Line1 3450 THIRD STREET, UNIT 3 G

Address Line2

City SAN FRANCISCO

State CA Zip Code1 94124

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Cortification Type

Certification Type DB

EMail crystal@cmctraffic.com
Contact Name CRYSTAL MIKS

Area Code (415)
Phone Number 206-1700
Alt Area Code ()

Alt Phone Number Fax Area Code

Fax Area Code (415) Fax Phone Number 206-1711

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

 Counties
 00;

 Districts
 00;

 DBE NAICS
 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks Gender

Gender F
CALICASIAN

Ethnicity CAUCASIAN Firm Type DBE

Back To Query Form

From: 5105216956 Thu Oct 20 18:03:52 2016

- * Oakland
- * Stockton

Quote Valid for 60 Days

* Sacramento

TEAM EES

- " DVBE, SBE, MB
- * Alameda County SLEB
- * SFPUCLBE



PAGE 1 of 2

Date: 10/20/2016
To: Lead Estimator
Attn:
Phone;
fax/email:

Caltrans 04-3G7204 (Sonoma County): In Santa Rosa at Route 12/101 Separation

BID DATE: 10/20/2016

10/20/2016 2:00 PM

Addendum No: 1

Dated: 10/13/2018

ITEM#	BID ITEM DESCRIPTION	QTY	UNIT	PRICE PER UNIT	T	EXT. PRICE
11	Temporary Cover	2,190.0	SQ YD	\$6.37	\$	13,950.30
12	Temporary Drain Inlet Protection	39.0	EA	\$151.48	\$	5,907.72
13	Temporary Fiber Roll	550.0	LF	\$5.52	\$	
14	Temporary Reinforced Silt Fence	65.0	LF	\$25.68	\$	3,036.00
27	Rolled Erosion Control Product (Netting)	5,600.0	SQ FT	\$0.93	\$	1,669.20
28	Hydromulch	8,450.0	SQ FT	\$0.72	\$	5,208.00
29	Fiber Rolls	1,040.0	LF	\$6.94	\$	7,217.60
30	Hydroseed	8,450.0	SQ FT	\$0.60	\$	5,070.00
31	Compost	8,450.0	SQ FT	\$0.42	\$	3,549.00
	Note: Mobilizations: Temp Work: 2 mobilizations included. Additor Permanent Work: Hydroseeding/Hydromulch/ additional mobe. Compost: 1 mobe included. TOTAL	Fiber Roll: 1	mobe included the contract of	ded. \$450 for al mobe	each	1

Team EES is a DVBE certified installer specializing in Erosion & Sediment Control and Wildlife Exclusion Systems.

Team EES is signatory to Laborers Local 304 (NORCAL)

If there's interest to add or unbundle bid items, please contact Bob Brown.

Send all correspondence to:

Bob Brown

Phone: 510-263-9732 Fax: 510-521-6956

Email: bbrown@team-ees.com

Team EES (DVBE, SBE, MB, SLEB, LBE) 1150 Ballena Blyd, Suite 250B

Alameda, CA 94501-7313

CA B License Number 386026

DIR #: 1000005623

State of CA DVBE, SBE, MB Cert. No. 1677900 Alameda County SLEB Cert. No. 14-00014 SFPUC LBE Cert. No. CMD111817110

Authorized Customer Representative

Team ERS Representative

| Graph | 10/20/20/6
| Signature Date

Signature

Date

KECEIVED 10/20/2016 11:00

From: 5105216956 Thu Oct 20 18:03:52 2016

Page 2 of 2

- * :Oakland
- * Stockton
- * Sacramento

TEAM EES

- * DVBE, SBE, MB
- * Alameda County SLEB
- * SFPUC LBE

Contract Quotation for Labor, Materials & Equipment

PAGE 2 of 2

Caltrans 04-3G7204 (Sonoma County): In Santa Rosa at Route

BID DATE: 10/20/2016: 2:00 PM

Standard Conditions and Exclusions (those that apply are checked)

	Date to but a self follow		111111111111111111111111111111111111111
~	Price includes all labor,	materials and equipment to furnish & install.	8 hr day, 40 hr week, M-F Day Schedule

- Excludes traffic control, lane and shoulder closures, lighting by others if required
- No bonds included in this bid
- Subject to clear access when installing and 95% of target areas accessible by equipment. If scheduled areas are not clearly accessible, standby time for Team EES crews and/or eqt will be billed at a min \$300.00/hr
- Mobilizations: Temp Work: 2 mobilizations included. Additional mobes at \$300 EA. Permanent Work: Hydroseeding/Hydromulch/Fiber Roll: 1 mobe included. \$450 for each additional mobe. Compost: 1 mobe included. \$2,000 for each additional mobe
- Surface prepped and ready for installation, weed & debris free. Excludes any grading.
- Area of implementation must be clearly marked prior to install
- Dust control is the responsibility of the Prime Contractor
- Excludes maintenance and removal of installed materials. Removal of temporary items is available at 30% of Bid Unit Prices with one mobilization per call-out.
- S-Fence, ProWattle, ERTEC Drain Inlet Devices, E-Fence, remain the property of Team EES. Materials removed by others must be stacked and stored for pickup by Team EES

Hydraulically Applied Materials

1	Quote based	no.	material	availability

- Prime Contractor to supply all permits/fees for water
- Preparation of the areas to be seeded will be the sole responsibility of the General Contractor. Prime contractor is responsible to provide work areas to meet standard hydro seeding rates of application.
- Any delays in the preparation and application process or forcible stop caused by another trade or the Prime Contractor will result in a standby and cleanout charge of \$950.00 per hour plus applicable material costs.
- Time limit: all slurry mixture which has not been applied with in two hours after mixing will be rejected and removed from the project and disposed at the Prime Contractors expense.
- Excludes cost and source of water. Prime contractor to provide a source of water for seeding equipment no less than 5 minutes from the work area so as not to delay the application process. Water source must be accessible by hydroseeding equipment. If water source is not available to ensure Team EES batch/application process, prime contractor will provide a water truck (3,000 gallon capacity, minimum 200 GPM, approximately 3,000 gal per acre), or other source of water, at the work area, so as not to delay Team EES operations.
 - Assumes Drive-on Access for BMP and Hydroseeding Equipment. Assumes 90% access with Hydro cannon. Compost: Price assumes 300 LF from Access. Access must be dry, safe and stable.
- Team EES is not responsible for overspray from its operations.
- Price excludes irrigation, seed germination is not guaranteed.
 - Where inspection of seed tags, mulch, or compost by the Prime contractor or the Resident Engineer is necessary, the Prime Contractor or Resident Engineer will provide Team EES with a signature confirming proper methods of seeding and inspection were follower

Send all correspondence to:

Bob Brown Team EES

Phone: 510-263-9732

Fax: 510-521-6956 Email: bbrown@team-ees.com

Team EES (DVBE, SBE, MB, SLEB) 1150 Ballena Blvd, Suite 250B Alameda, CA 94501-7313

California Certification Number: 1677900



Civil Engineering and Stormwater Solutions

- F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
 - Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
 - Provide During storm inspection. This is required every 24 hours during extended storm events. II. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
 - Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that III. produces 1/2" or more of rain with a 48 hour or greater period between rain events.
 - Inspections will be done or overseen by a QSD or QSP. IV.

Fee:

The services noted below will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

(Part of Bid Item No. 7) A. Prepare SWPPP/

Rain Event Action Plan, \$125 EA x 22 estimated (Part of Bid Item No. 8)

C. Storm Water Sampling and Analysis Day, \$375 EA x 11 estimated (Bid Item No. 9)

**We are willing to teach the contractor's staff how to self-perform sampling.

Storm Water Annual Report

(\$500 EA x 1, Bid Item No. 10)

E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager

\$ 375 per week

\$125/hr x 3 hours = \$375/week x 10 weeks = \$3,750 Not to Exceed

F. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA

 $125/hr \times 3 hours = 375 per visit \times 4 visits = 1,500$

For quantity purposes, we estimate no more than 4 events

This is based on the project lasting 10 weeks.

Additional QSP services will be billed at rate of \$125 per hour.

Additional QSD services will be billed at rate of \$135 per hour.

Contractors should take note that Items E and F above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

TULLY CONSULTING GROUP 1650 N. LINCOLN ST, SUITE A . DIXON, CA . 95620 PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM



Civil Engineering and Stormwater Solutions

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,	AUTHORIZATION	TOPROCEED
Gohi Culls		
Robin Tully, PE, QSD, President Prof. Civil Engineering License #: C64354	Name:	Date:
DBE/WBE/UDBE #38300, Exp. 2/4/20 Appual Revenue Under \$1 Million. In Bu		Exp. 1/31/2018

Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960,

Exp. 06/30/2017; Full legal name is Tully Inc., DBA Tully Consulting Group



Civil Engineering and Stormwater Solutions

October 18, 2016

RE: Proposal for SWPPP for Caltrans 04-3G7204, Bids 10/20/16

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 2.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Rain Event Action Plans (REAPs).
 - Prepare REAPs prior to a rain event with 50% or more chance of occurrence; prepared by a Qualified SWPPP Developer (QSD).
 - II. Exclusions; this contract item can only be provided if we are selected to also perform Stormwater inspection or WPC Manager services. This does not include a pre-storm inspection which would be covered under other bid items.
- C. Storm Water Sampling and Analysis Day.
 - I. Provide pH and turbidity sampling of runoff. Collect 3 minimum grab samples per day of stormwater runoff during a qualifying rain event. A qualifying rain event is one that produces 0.5" or more of rain with 48 hours of dry weather in between storm events. Sampling will be done using field meters. Document sampling on the Caltrans CEM2052 Field Test report form.
- D. Storm Water Annual Report
 - Prepare Stormwater Annual Report in accordance with SWRCB requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.
- E. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
 - Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
 - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
 - III. Provide quarterly non-stormwater monitoring inspection.
 - IV. Check NOAA weather forecast daily.
 - V. Provide stormwater inspection reports once a week.
 - VI. Prepare SWPPP Amendments as needed.
 - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
 - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item F for rain event inspection).

Back To Query Form

Search Returned 1 Records

Tue Oct 25 10:28:07 PDT 2016

Query Criteria

Firm/DBA Name: Tully Consulting Group

Firm Type: DBE

Firm ID 38300

Firm/DBA Name **TULLY CONSULTING GROUP** 580 WIEGAND WAY

Address Line1 Address Line2

City DIXON State CA Zip Code1 95620

Zip Code2

Mailing Address Line1 1650 N LINCOLN ST, SUITE A

Mailing Address Line2

DIXON **Mailing City Mailing State** CA Mailing Zip Code1 95620

Mailing Zip Code2

Certification Type SWBE

EMail robin@tullygroup.com **Contact Name ROBIN TULLY** Area Code (707)**Phone Number** 693-1926 Alt Area Code ()

Alt Phone Number

Fax Area Code (707)**Fax Phone Number** 471-0318

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; Counties 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330; 541340;

ACDBE NAICS

C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP **Work Codes**

Planning;

Licenses EC Civil Engineer;

Trucks Gender

Ethnicity HISPANIC

Firm Type

Back To Query Form



TRIUMPH GEQ-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number

88148

PLEASE REFERENCE THIS QUOTE #

To: David Mercury

Team Ghilotti 2531 Petaluma Blvd. S. Petaluma, CA 94952 707-763-8700

** FINAL MATERIAL QUANTITY IS STOPE TO NO SHEET TO STATE HIGHWAY IN SONOMA

COUNTY

IN SANTA ROSA AT ROUTE 12/101

SEPARATION***Revised HDPE price** Project Location: Santa Rosa, CA

Project Zip:

95401

Bid/Project #:

04-3G7204

Fax: 707-763-8711

Email: keving@teamghilotti.com FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.C

Bid Item #	Est.Qty	Units	Part#	Description	Price U	nits	
13, 29	1,600	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net, 8"x25' BURLAP COVER	\$0.844 \$21.109	LF Roll	\$1,350.94
13,29	8	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.640	Bund Ea	\$117.12
				OR Must be approved by resident engineer			
3, 29	1,600	LF	Fiber Roll 8"x/25"	Fiber Rolls/Photo Degradable/ 8"x25"	\$0.616 \$15.404	LF Roll	\$985.82
3, 29	8	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	\$14.640	Bund Ea	\$117.12
	1			Estimated Freight to Jobsite Note: For fiber rolls, either option, single delivery only	\$150.000		\$150.00
27	6,450	SF	Coir Blanket 400/4m/50m	Coir Blanket 400gram 4M X 50M	\$0.166 \$356.520	SF	\$1,070.36
~	1			Estimated Freight to Jobsite Note: For coir blanket, single delivery only	\$165.000		\$165.00
36	200	LF	18" HDPE Solid	18"x20' HDPE HWY Solid WT Pipe	\$8.240	LF -	\$1,648.00
1	1			Estimated Freight to Jobsite Note: For HDPE pipe, single delivery only	\$100.000	(\$100.00
A	2,500	SY	99-500X-12.5	Mirafi 500X Woven Geotextile, 12.5' X 432', 600 SY/roll	\$0.542 \$325.057	SY roll	\$1,354.40
	1			Estimated Freight to Jobsite Note: For fabric, single delivery only	\$275.000		\$275.00

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Sales Tax Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for **NOT INCLUDED** standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all in prices. quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Triumph Job#: 24493

Back To Query Form

Search Returned 1 Records

Tue Oct 25 09:05:30 PDT 2016

Query Criteria Firm ID: 9076 Firm Type: DBE

Firm ID 9076

Firm/DBA Name TRIUMPH GEO-SYNTHETICS, INC.
Address Line1 1235 NORTH GROVE ST

1235 NORTH GROVE ST

ANAHEIM

92806

DBE

()

(714)

237-1549

Address Line2

 City
 ANAHEIM

 State
 CA

 Zip Code1
 92806

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Mailing Zip Code2
Certification Type

Certification Type EMail

EMail mccaa@triumphgeo.com
Contact Name CISSY MCCAA
Area Code (714)
Phone Number 237-1550

Alt Area Code Alt Phone Number

Fax Area Code Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION 00:

Counties 00: Districts 00:

DBE NAICS 423390; 444190; 454390;

ACDBE NAICS

Work Codes

C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses Trucks

Gender

F


Ethnicity CAUCASIAN Firm Type DBE

Back To Query Form


WATER TRUCKS


Low Bed

#15 100%



Microbusiness Certified
Supplier #1740944
PUC-LBE Firm # CMD101616753





Water Trucks Hourly Rates

3 – Axle Truck 3,800 gal		<u>2 – Axle T</u> <u>2,000 -2,5</u>		
Standard Rate: Monday – Friday	\$90	Standard Rate: Monday – Friday	\$88	
Saturday and Nights	\$95	Saturday and Nights	\$93	
Sunday and Holiday	\$100	Sunday and Holiday	\$98	

Material Transport Hourly Rates

El 1 1 4110	n 1 n	440=
Flatbed \$110	End-Dump	\$105
High Side \$115	10 Wheel Dump Truck	\$95
Transfer \$105	Super Dumps	\$105
\$120 L / \$125 G / \$135 P	Bottom Dumps	\$110

Sweeper Truck Hourly Rates

Monday through Friday 6am-6pm \$140
Nights / Saturday \$150
Sundays / Holidays \$160
All Grinding Job \$10 More/Hr.

Mechanical and Vacuum Units 1.5-hour travel time for all sweepers,

3-hour minimum on all Low Bed Work Plus Permits / Pilot Car Port to Port on Flatbeds / Low Beds Note – 4-hour minimum on all day time work. 6-hour minimum on all night time work. Standard Rate Hours 6am – 6pm 10 × 150 1500

1452 N. Vasco Rd. Suite 358, Livermore, CA 94551 ● 925-373-0603 Dispatch ● 925-373-0613 Fax dispatch@trivalleywatertrucks.com

Abel Canlas

From:

Dispatch < dispatch@trivalleywatertrucks.com>

Sent: To: Tuesday, October 18, 2016 7:16 AM dispatch@trivalleywatertrucks.com

Subject:

04-3G7204

Attachments:

04-3G7204.pdf

Enclosed is a quote for the above job. Let me know if I can help with anything.

Tri Valley Water Trucks Inc.
7665 Hawthorn Ave. Livermore, CA 94550
Todd Schuette
Office 925-373-0603
Fax 925-373-0613
Cell 925-250-2987
Dispatch@trivalleywatertrucks.com

Back To Query Form

Search Returned 1 Records

Tue Oct 25 08:53:52 PDT 2016

Query Criteria Firm ID: 39938 Firm Type: DBE

Firm ID 39938

Firm/DBA Name TRI VALLEY WATER TRUCKS, INC. Address Line1 1452 N. VASCO RD., SUITE 358

Address Line2

LIVERMORE City State CA Zip Code1 94551

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City LIVERMORE **Mailing State**

Mailing Zip Code1 Mailing Zip Code2

Certification Type

DBE

EMail trivalleywatertrucks@yahoo.com

Contact Name STACEY BOLYARD

Area Code (510)**Phone Number** 390-4030 Alt Area Code ()

Alt Phone Number

Fax Area Code (925)**Fax Phone Number** 292-9821

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

94551

01; 03; 04; 05; 06; 07; 09; 10; 17; 20; 21; 22; 23; 24; 25; 27; 28; 31; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; Counties

49; 50; 51; 52; 54; 55; 57; 58; Districts 01; 02; 03; 04; 05; 06; 10; **DBE NAICS** 484220; 488490; 488999;

ACDBE NAICS

Work Codes C9606 WATER TRUCK; C9771 TRUCK BROKER;

Licenses Trucks FLAT BED TRUCK - 1; WATER TRUCKS - 1; STREET SWEEPER TRUCKS - 1;

1452 N. VASCO ROAD, SUITE 358

Gender

CAUCASIAN Ethnicity DBE Firm Type

Back To Query Form

FAX: 12099449569

P. 003/003

Proposal MIDSTATE BARRIER, INC. Job Code: 5816

Description: CDOT #04-3G7204/SON-12,101-SANTA ROSA #5816

Description Subtotal Description TREATED WOOD WASTE REMOVE GUARDRAIL

Unit Price Total Price 1,130.00 1.00 1,130.00 11 3,520.00 40.00 88.00 LF

GRAND TOTAL:

4,650.00

Submitted By: MIDSTATE BARRIER, Inc.- CL-A-#529261, exp.5,31.2018 STEVE GIFFORD

ESTMATOR, x208 10.20.200

DIR #1000000538

Signed:

4105.05.01

SPECIAL CONDITIONS #5816

- Subcontractor requires unobstructed access to work areas for men and equipment.
- 2. Traffic Control by others. One (1) shift required.
- 3. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
- 4. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Subcontract, Schedule and subsequent updates.
- 5. Items #17-18, Remove GR: INCLUDES remove & dispose of existing guardrail, posts, and blocks. One (1) move-in.



Midstate Barrier, Inc. P.O. Box 30550 Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569 LICENSE NO. 529261 or

Date:

October 20, 2016

Bid Number:

5816

FACSIMILE BID TRANSMITTAL

To:

ESTIMATOR

Bid Date:

October 20, 2016

Contract No:

CDOT #04-3G7204

Location:

Son-12,101-In Santa Rosa

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018. DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

OCT-20-2016 THU 12:27 PM MIDSTATE BARRIER INC.

Bid Date: Contract No: October 20, 2016 CDOT# 04-3G7204

Location:

Son-12,101-In Santa Rosa

GENERAL CONDITIONS BID # 5816

- Unless specifically stated in our SPECIAL CONDITIONS, subcontractor excludes all traffic control, and includes ONE (1) MOVE-IN for his work.
- 2. INSURANCE- Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of \$400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of \$250.00 LS. Cannot provide insurance to, or additionally insure home builders.
- INDEMNIFICATION- MBI's obligations with regard to defense and indemnity stated in any Subcontract
 Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section
 2782, and Civil Code Section 2782.05.
- 4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
- 5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.
- Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
- 7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
- Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.
- Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's
 payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after
 Contractor receives payment of retention from Owner.
- 10. Addendum(s) number 1 (is) are acknowledged.
- 11. Project is bid for completion within 15 plus 50 Working Days as stated in Special Provisions.
- 12. Subcontract documents will not be accepted and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

FARWEST SAFETY, INC. 226 N. MAIN STREET LODI, CA 95240

PHONE (209) 339-8085 FAX (209) 339-9876

FAX TRANSMITTAL

BID DATE:

10/20/16

TOTAL

\$

S



****BID OUOTATION****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #:

04-3G7204

04-Son-12, 101-R16.0, 19.6 DESCRIPTION UNIT QTY UNIT PRICE LS \$ 11,300.00 **Construction Area Signs** Traffic Control System (See Below) LS S PCMS - \$150/Day, \$500/Week, \$1300/ Month LS S

TOTAL BID PRICE

11,300.00

11,300.00

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 920.00
*2 Man Lane Closures	1	Per Shift	\$ 1,600.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,450.00
Additional Person (If Requested)	1	Each	\$ 625.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 95.00
Attenuator Truck (Operated)	1	Per Shift	\$ 980.00

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & spees).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance). (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits, staking request, record drawings, & as builts unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements). Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement. Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER SBE#0006544 DIR#1000001371) 1% Bond Rate

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

FAX COVER SHEET

Team Ghilotti Inc.	7 8
	18
17077638711	
APCOOFFICE	
2016-10-19 21:09:26 GMT	
Caltrans Route 12, Santa Rosa, No.: 04-3G7204	
	17077638711 APCOOFFICE

COVER MESSAGE

Please call or e-mail Rich or myself if you have questions or concerns.

Jim Coughlin 559-651-7900, jim@apcodike.com

10/19/2016

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O BOX 790, GOSHEN, CA 93227-0790 (559) 651-7900 Office • (559) 651-7905 Fax

CA CIC #283095 · DIR# 1000004858 · SMALL BUSINESS # 20321

PROJECT NAME: CALTRANS ROUTE 12 LOCATION: SANTA ROSA PROJECT # 04-3G7204

PROPOSAL #: 16-517

SCOPE OF WORK **QUOTE FOR NIGHTIME HOURS** DEM PLACE ASPHALT CONCRETE DIKE TYPE F LF \$46.97 \$4,462.15

		TOTAL DIKE	95 LF	TOTAL	\$4,462.15
DAYS ON JOB	1	MOVE IN'S 1		ADDITIONAL MOVES	\$4,462.00

proposal number with all inquiries and correspondence.

- 1. Proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking.
- 2. Dike machines require 12' width, discharge from left side only. Control points to be placed at face of curb before arrival, dike placed on finished surface only.
- 3. Purchase order must be received within thirty (30) days from date of quote or quotation is invalid.
- 4. Proposal is for Monday through Friday (Non-Holiday) Work performed during normal daytime hours unless otherwise noted.
- 5. We require 15 days notice prior to start of work.
- 6. Unit prices quoted are for machine extruded asphalt only. Handwork extra.
- 7. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and or any repairs that may be required due to damage by others.
- 8. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- 9. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claims or disputes on other
- 10. Customer agrees to not withhold retention funds to Asphalt Dike Construction, Inc. on projects totaling a sum of \$10,000 or less.
- 11. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate
- 12. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

SUBMITTED BY: Larry Grimes Vice President Asphalt Dike Construction, Inc. dba APCO

CONTRACTOR	DATE
n 13.	
Larry Grimes	10/19/2016
LARRY GRIMES Vice President	DATE

Asphalt Dike Construction, Inc. dba APCO

ACCEPTED





SENT VIA EMAIL

October 20, 2016

ITEM BID COST

Summit Environmental Contractors CSLB License # 929061 Class A, C-21, C-57, HAZ Certified Small Business No. 61973 DIR Registration #1000024682

PROJECT:

Caltrans Contract No. 04-3G7204

TO:

Team Ghilotti / Abel Canlas

Summit Environmental Contractors is providing this pricing proposal to furnish supervision, labor, materials and equipment in accordance with the scope of work, plans, specifications, terms and condition provided at the time of proposal for the subject project, and as defined below:

Summit will be utilizing a second tier DBE subcontractor, estimated value of \$33,000.

Price	Unit	Bid Item	Item Code	Bid #
\$1,200.00	LS	Lead Compliance Plan	070030	001
		Roadway Excavation (Z-2)*	190105	24
\$110.00	TON	(Aerially Deposited Lead)		7
	TON	(Aerially Deposited Lead)		* Price i

NON CONTRACT ITEMS

NC-1	Excavation and Transportation Plan	Plan	\$1,400.00	/
NC-2	Air Monitoring	Daily	\$1,500.00	10 BA
NC-3	Lead Awareness Training	Class	TBD	

Assumptions

- 1. Cancelled Trucks: If trucks arrive onsite and are cancelled, a 5 hour minimum at the applicable rate will apply.
- 2. Minimum load: Minimum weight per truck is 22 tons

Submitted by: Cathy Partsch 949-370-5799

www.summitenvcon.com 33161 Camino Capistrano, Suite E San Juan Capistrano, CA 92675 Office 949-542-4330 Fax 949-542-4331



Dillard Trucking, Inc. dba Dillard Environmental Services PO Box 579 Byron, CA 94514 Phone (925)634-6850 Fax (925)634-6858

Facsimile

Rejected DBE firms To: Team Ghilotti, Inc. Fax #: Estimating Dept. Attn: Pages: Melissa Roach From: Date: CalTrans District 4 - In Sonoma County In Santa Rosa at 12/101 Re: **Trucking Quote** Separation Contract #04-3G7204 ☐ For Review ☐ Please Comment ☐ Please Reply □ Urgent ☐ Please Recycle

Comments: Thank you for the Opportunity to present this Bid to you.

Dillard Trucking, Inc. d.b.a. DILLARD ENVIRONMENTAL SERVICES

P.O. Box 579 Byron, CA 94514

Telephone No. (925) 634-6850

Facsimile No. (925) 634-0569



October 13, 2016

E id #517-16

Caltrans – District 4 Route 12, 101 – Contract #04-3G7204

In Sonoma County In Santa Rosa at 12/101 Separation UDBE Trucking Quote - Certificate #7106

Dillard Trucking, Inc. (DTI) d.b.a. Dillard Environmental Services (DES), a CALTRAN! certified Woman Business Enterprise (WBE) and Disadvantaged Business Enterprise (DBE), 8a, and Federal and State certified Small Disadvantaged Business (SDB) appreciates the opportunity to submit this cost estimate for providing miscellaneous trucking services.

QUOTATIONS:

20V Roll off hin delivery (1.2 his	non-provailing was bank a
20V Roll off his delivery (L.2.1:	non-prevaining wage nauling);

201 Roll off bin delivery (1-2 bins per trip)	\$	750.00/tr p
201 Koll off bin Transportation/Disposal to USE	d'	2 700 00/01 3/11
20Y Roll off rental (waived if bins are onsite less 2 weeks) -per day	\$	8.00/bia

Hourly Trucking Rates (non-prevailing wage):

End Dumps	•	07.00/
Ten Wheelers	т. ф	97.00/hc ur
Ten Wheelers	\$	88.00/hc ur
Semi Bottom Dumps	\$	97.00/h ur
Super Dumps	\$	99.00/hc pr

Other Terms and Conditions

Standard Terms and Conditions attached are incorporated herein and made part of this agreement

If you have any questions regarding this quotation, feel free to contact me at your convenience.

Sincerely,

Dillard Environmental Services

Melissa Roach Vice President

Litials

Standard Terms and Conditions

- Rates do not include the application of prevailing wages and contractor agrees that if required the 1. additional costs will be reimbursed. 2.
- Trucks are based on schedule and availability and must be mutually agreed upon befire commencement of work. 3.
- Minimum charges apply for late cancellations (less than 2 hours before appointment times) not less than 4 hours at our standard hourly rates.
- Tonnage rates are based on 8 hour trucking shifts and unless incurred standby time is paid in full, 4. tonnage rates will not be honored.
- Tonnage rated work is subject to a 24 ton minimum charge for double bottoms or Dil ard owned 5. semi bottoms (40' long) and 20 ton minimum charge for semi ends, super dumps, and standard semi 6.
- Damage to trucks and trailing equipment caused by the contractor or its subcontractors will be 7.
- For hourly work, minimum charges apply: 6 hours at night and 8 hours during the day time. 8.
- Dillard is a UDBE truck broker but cannot guarantee UDBE participation as filling orde s takes priority over achieving any UDBE participation. Dillard never agrees to provide any certain number of UDBE trucks for any project at any time and does not agree to any lump sum participation a nount. We make every effort to fill truck orders as they are received. 9.
- Customer agrees to pay our legal fees and all collection costs if the account becomes lelinquent. 10.
- Payment terms are strictly 30 days from invoice date with finance charges accruing or the unpaid balance at a rate of 1.5% per month. 11.
- Project specific quotes are valid for 90 days until secured by a contract or Dillard ATP. 12.
- Multi-year contracts are subject to increases of 4% per year without notice.
- 13. Bridge tolls will be reimbursed at cost.

TITLE:

- 14. Dillard is certified with various agencies as a SDB, DBE, SDBE, WBE, LBE, and UDBE.
- In the event the account becomes delinquent and it is necessary to institute legal proces dings, 15. CUSTOMER agrees to pay DES' attorney's fees incurred in such proceeding, action or suit or in any appeal thereon. Any proceeding, action or suit arising from this agreement will be tried exclusively in the courts located in Contra Costa County.

AUTHORIZATION TO PROCEED A signature by an authorized representative of your company (CUSTOMER) constitutes an author zation to proceed with the scope of work in accordance with the price quotations and terms and condition set forth in this document. This authorization shall constitute a valid and binding agreement of the CUSTOMI R. Please fax completed ATP to (925) 634-0874 and send original via U.S. Mail. "CUSTOMER" ACKNOWLEDGMENT AND ACCEPTANCE: SIGNATURE: DATE: PRINTED NAME: (if upplicable) COMPANY:



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages, and when applicable: Non-Prevailing Wage Rates

Contractor: All Contractors listed	Today's Date: 10-17-2016
Attention: Estimating dept.	Bid Date: 10-19-2015/2:00pm
Phone:	as as a standard below
fax:	Please note: ALL PRICES listed below outomatically expire 30 days after the
Job Name: Graton ADA Improvements,	above bid date, unless a signed Purchase Order is received by R & S
Phase 2, County Project# 15016	Trucking within those same 30 days.

Page 1 of 5

Job Location: in & around: Graton Rd., Oak Grove Ave., Bowen St. & Ross Rd., Graton, In Sonoma County R&Sjob#: Contractor job#:_____

Prices quoted below are: HOURLY ONLY and for WEEKDAYS ONLY, unless otherwise specified. All tonnage rates, if quoted, are based upon: NON-PREVALUYG WAGE RATES = CURRENT MARKET RATES

Point of Orlgin Material		5-axle Transfers		
Canyon Rock and/or Bodean-Forestville	AGG	\$ 105.00/hourly * as a budget irucking only estimate: Approx. \$ 3.80/per ton +/-		
Bodean Hot-Santa Rosa	AGG	\$ 105.00/hourly 1 as a budget trucking only estimate: Approx \$ 5.45/per ton +/-		
4644 -679	Д.C	\$ 105.00/hourly * as a budget trucking only estimate: Approx \$ 6.45/per ton +/-		
Syar-Todd Rd.	AGG	\$ 105.00/hourly * as a budget trucking only estimate: Approx \$ 6.00/per ton +/-		
fine eran	AC	\$ 105.00/hourly * as a budget trucking only estimate: Approx \$ 7.00/per ton +/-		

Confinued.....

Page 2 of 5

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC., (* Please note the NEW PRICING STRUCTURE below, as of; 8-25-2016)

1. * 5-axle Double bottoms: Upon Availability, Please Call

- 2. 5-axle Transfers; \$ 105.00/hourly
- 3. 5-axle Semi ends: \$ 105.00/hourly
- 4. 4-axle Super Dumps: \$ 108.00/hourly
- 5. 3-axle 10 Wheeler dump trucks: \$ 100,00/hourly
- 6. 5-axle Semi Flatbeds: \$ 125,00/hourly
- 7. * 5-axle Semi bottoms, Upon Availability, Flease Call
- 8. All Rates Listed Above Reflect 6 Hour Minimum Per Day, Per Truck, along with: 6 Hours Minimum Per Night, Fer Truck. All tonnage rates revert to hourly billing when minimum's apply

9. * Clean-Up Time: Daily clean-up time will be added into the truck tag's total hours of service. 30 minutes is chargeable & payable.

10. ** Travel-Time: When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, ter man, per truck, per day,


11. *** Increased Hourly Rafes: When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage: Such as Yolo, Sutter, Yuba, Mendocino, Lake, Conta Costa, Alameda, San Francisco, San Mateo, Santa Clara & Colusa Counties, traffic conditions & environment, duration of time involved, geography, etc.

12. **** Bridge Tolls: As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be

added to the above rates.

PREVAILING WAGES HOURLY RATES

- 1. All 5-axles, 4-axles and 3-axles will refect the same hourly rate for the 1st (first) 8 hours in any given shift of: \$ 152.85/hourly. Applicable over-time charges, after 8 hours, will be added accordingly.
- 2. This prevailing wage rate reflects 6 hour minimum per day, per truck, as well as a 6 hour minimum per night, per tuck.





CA# 0029093

P.O.Box 414, Fulton, CA, 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rsfrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

State of California, Department of General Services certified; Small Business Concert (Si) # 1000659

State of California, Department of Industrial Relations registered: DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

- All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3, 4 & 5): all purchase orders/letter of intent to duplicate the same. PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.
- Purchase orders must be issued within 30 working days of bid date; <u>Hourly rates only</u> will be honored during the transition period.
- 3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry size / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
- 4. Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes. As an example: \$ 108.00 hourly = \$1.80 per minute. \$ 110.00 hourly = \$1.83 per minute, or \$ 120.00/hourly = \$2.00 per minute, etc. Also standby time,/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, large closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
- It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.
- 6. Never will any "Averaging of Standby Time" he allowed. In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
- 7. Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.
- 8. All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.
- Please call truck orders in by 11:00 a.m., to check availability. Please notify us several
 days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
- 10. On all jobs that require certification rosters, additional names may be added at any time.
- 11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub-tauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar (\$) amount of loss within 2% hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
- It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to
 job bidding if certified payroll and/or union participation is required (also see item.32
 following).
- 13. Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday &: Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.
- 14. Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a <u>6 hour minimum daytime</u>, <u>\$6 hour minimum nighttime</u>, unless previously arranged with dispatch.
- 15. All un-scaled tonnage quotes will be based on 26.20 tons per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Confinued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighted.

17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load, PLUS * Clean-up time = 30 minutes. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. .** Travel-Time: When listed and/or when applicable, travel-time charges will be birled at the hourly rates listed, per man, per truck, per day. *** Increased Hourly Rate: When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography. sb:

18. R. & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & 3 Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged an all past due accounts at the maximum.

allowed by law.

- 19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as time observes, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
- 20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.

Contractor must provide a site on each job for all truckers to clean out trailers daily at
end of the last load. This additional & chargeable time, 30 minutes, will be added into
the truck tools to tall hours of a rational.

the truck tag's total hours of service.

22. Contractor must provide a clear path thru the jobsite to the final unload/load location. Since drivers are not allowed out of their truck in the course of deliveries or pick-ups, the contractor must clear a path of all obstructions, in plair view or hidden, guide the truck thru blind spots and prepare the area around the truck (from, back & side to side) so as to create a clear path at all times. R & S Trucking will not be responsible for any damage to anything or anyone whatsoever due to viewable or hidden objects.

23. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God. strikers, lockouts or similar

matters beyond the control of R & S Trucking.

- 24. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
- 25. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from case of work performed by R & S Trucking for review.

26. Notices will be deemed communicated to either party to this agreement by either fax or

certified mail using date of actual receipt of notice to receiving party.

27. R&S Trucking is not responsible for project production; this includes the availability of trucks, daily plant and/or jobsite production goals. UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.

- 28. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.
- 29. R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.
- 30. Yearly escalation raise on top of the base rane quoted shall occur at 6% yearly, commencing I year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
- 31. All Asphalt mix designs, such as Polymer blends, Rubberized, Open-Grade, etc., require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averagedout. In addition, R & S Trucking only hauls rubberized open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
- 32. All rates quoted reflect a diesel cost per gallon up to and including; \$ 3.25/per gallon. After it rises to: \$ 3.26/per gallon, R & S Trucking will apply a diesel fuel surcharge rate of 1% for every \$.10 cent per gallon cost increase, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after \$ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
- 33. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor also agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs \$ 50.00/Hourly or more, plus the fuel cost, which is approx... \$ 400,00/per day or more/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly. .
- 34. R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.
- 35. R & S Trucking is not obligated to become a riember of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project
- 36. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/.". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall

Cutier Trucking Inc. dba: R&S Trucking

	Married W	with a control on a simple or and the	
Contractor or Agent			
Signature	Date	Signature	Date

prevail.

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering care chilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com 即在1050003

Andy Ramirez Enterprises

374 Decanter Circle
Windsor, CA 95492
(707) 495-3566
andyramz@rocketmail.com
DBE #42974 DIR #1000026160

10/18/16

Project Contract: Department of Transportation (CALTRANS)

Project #: 04-3G7204

Bid Date/Time: 10/20/16 2:00pm

Project Location: Santa Rosa, Sonoma, CA

Contractor: Team Ghilotti Inc.

Estimator: Abel Canlas 707-763-8700

Email: abelc@teamghilotti.com

Water Truck DBE Rates

Equipment	Production	Units	Rate
Water Trucks- 4,000 gal tank	Water/Dust control		\$105.00 \$110.00


Prevailing Wage Rates: \$135.00 per hr straight time up to 8 hrs \$145.00 per hr over 8 hours and Saturday \$165.00 per hr on Sundays

Payment is due 20 days from date of invoice for weekly billing.

Based upon the current cost of diesel fuel at \$2.24 per gallon 10/05/16 (http://www.eia.gov/dnav/pet/pet_pri_gnd_dcus_sca_w.htm) for every 10 cent increase in fuel, a surcharge of 1% will be added to the hourly invoicing rate. The surcharge will be effective 10/05/16 and will continue to rise and fall depending on the cost of the fuel. Should the price of fuel increase over \$4.00 per gallon, we will renegotiate the hourly rate in lieu of an additional charge.

Thank you for your consideration in our company and we look forward to hearing from you.

Andy Ramirez General Partner- Andy Ramirez Enterprises (707) 495-3566



Business License Number 024765

5780 Olinda Road El Sobrante, CA 94803

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans Water Pollution Control Programs Lead Compliance Plans

Certified DBE, WBE, MBE & SBE

BART - No. 38334 DIR # 1000005242

> Phone: (510) 854-9402 Fax: (510) 256-0103

Monday, October 17, 2016

ATTN: Estimator

RE: Contract:

Caltrans - 04-3G7204

Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts.

Bid Date:

October 20, 2016

Please find below the APPIAN SWPPP quote for the referenced project.

of Iter	m# Item Code	Items bid individually	Bid Price
1	070030	Lead Compliance Plan*	\$1,900.00

^{*} Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

Thomas Koprek Estimator

Th_ Kprch

(510) 854-9402

FLASH TRAFFIC INC. CERTIFIED DBE-WBE #39950

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168

Attention: Estimator

10-03-16

Dear Estimator


Thank you for the opportunity to bid on the Caltrans project 04-3G7204. That bids 10-20-16. After looking at the plans and specials the following is a bid for item 5 PCMS.

Item 5 PCMS boards 3 boards

Monthly PCMS price is \$850.00 per month each board 150.00 delivery per board 150.00 Pick up per board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE

Sincerely; Rick Vasquez Flash Traffic, Inc. 661-733-2053



32 West Southwood Drive Woodland, CA 95695 (916) 599-2379 (916) 596-4075 fax alize@jahnengineeringinc.com

October 19, 2016

Re: SWPPP Quote for 04-3G7204 Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts, Bidding 10/20/16

Dear Estimator:

I am pleased to submit a proposal to provide stormwater pollution services as a Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP) for the above ment oned project.

Jahn Engineering is a Disadvantaged Business Enterprise (DBE) and State Women Business Enterprise (SWBE) (DBE/SWBE # 43169). Our DIR registration number is 1000034705. My QSD/QSP certificate number is 21986 and my California Civil Engineer License is C 60940. We provide professional services only and therefore do not possess a contractor license number.

Please see quotes below for the above referenced project. The SWPPP and Annual Reports will be prepared by a QSD and comply with the project specifications and Caltrans standards.

Bid Item	Item Code	Item Description	Unit	Estimated Quantity	Unit Price	Bid Price
7	130300	Prepare Storm Water Pollution Prevention Plan	LS	LS	\$1,950	\$1,950
10	130330	Storm Water Annual Report	EA	2	\$500	\$1,000

Timing and deliverables:

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format. The above quotation is valid for 60 days from bid date. Please call 916-599-2379 if you have any questions.

Thank you for the opportunity to bid on this project.

Sincerely,	AUTHORIZATION	TO PROCEED
Je Sp.		
Alice Ames Jahn, PE, QSD/QSP, President	Name:	Date:

DBE/SWBE #: 43169 DIR Registration Number: 1000034705

Enclosures: DBE Lookup

OSD/OSP #: 21986

10/19/2016 09:24 PDT TO:170/7621430 FRUM:91609640/5

Page: 1

- Fax Transmission

To: Estimating From: Alice Ames Jahn

Fax: 17077621430

Date: 10/19/2016

RE:

04-3G7204 Construct 21 Roadside Paving and 5 Pages: 3

Maintenance Vehicle Pullouts

Comments:

Back To Query Form

Search Returned 1 Records

Sun Oct 02 12:51:43 PDT 2016

Ouerv Criteria

Firm/DBA Name: Jahn Engineering

Firm Type: DBE

Firm ID 43169

Firm/DBA Name JAHN ENGINEERING, INC. 32 WEST SOUTHWOOD DRIVE Address Line1

Address Line 2

City WOODLAND CA State Zip Code1 95695

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City **Mailing State** Mailing Zip Code1 Mailing Zip Code2

Certification Type

EMail jahnengineering@gmail.com

ALICE AMES JAHN Contact Name

(916) Area Code Phone Number 599-2379 Alt Area Code 11

Alt Phone Number

Fax Area Code (916) 596-4075 **Fax Phone Number**

DEPARTMENT OF TRANSPORTATION Agency Name

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; Counties

45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330: 541620:

ACDBE NAIGS

C8720 CIVIL ENGINEERING; C8852 SWPPP Planning; Work Codes

EC Civil Engineer: Licenses

Trucks

Gender

CAUCASIAN Ethnicity DBE Firm Type



Mary A. Larsen, President, ToR, QSD, QISP
Stormwater Specialists, Inc.
8698 Elk Grove Blvd #224
Elk Grove CA 95624
Phone (916) 295-1812
Fax (916) 405-4180

Bids@stormwaterspecialists.com

Disadvantaged Business Enterprise (DBE) #42109 DIR # 1000012319

Online Training Classes

October 18, 2016

Dear General Contractor,

RE: Graton ADA Improvements Phase 2 - Bids 10/19/16

Storm Water Pollution Prevention Plan (SWPPP) - Proposal

Prepare Storm Water Pollution Prevention Plan:

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with the General Construction Permit along with three (3) Manuals for the above referenced project. Our Proposal includes preparation of the Notice of Intent (NOI) and we will work with the Legally Responsible Person (LRP) to assist in efforts to upload the SWPPP and Permit Registration Documents (PRDs) onto the SMARTS system. Contractor (or LRP) will pay the NOI Application Fees.

- > Risk Level 2 Storm Water Pollution Prevention Plan for \$2,480.00
- > SWPPP Site Inspections Weekly & Post for \$325.00 each
- > Rain Event Action Plan (REAP) for the sum of \$375.00 each
- > Sampling & Analysis for the sum of \$395.00 per day

We really appreciate this opportunity to provide you with your complete Stormwater Management and CGP Compliance. We'd love to work with your Team. Please feel free to contact us with any questions, comments or if you need additional information. Thank you!

Kind regards,

Mary A. Larsen

Qualified SWPPP Developer (QSP/QSD) #024
Trainer of Record (TOR) - for CGP QSP/QSD Training
Certified Professional in Storm Water Quality (CPSWQ) #608

Fax: +1 (707) 7638711 Page 1 of 2 10/18/2016 11:00 PM

Alfred Civil Engineering,

7604 Soquel Way

DBE Certification # 41902 License # C 48604 QSD/P Certification # 25398 DIR Registration # 1000024191 Bid Date: 10/20/2016

Subject: 04-3G7204:- Construct 21 Roadside Paving and 5 Maintenance Vehicle Pullouts

Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTIT Y	UNIT	AMOUNT
7	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	\$2,000	\$2,000
		IMPLEMENT SWPPP	Weekly	10	\$650	\$6,500
8	130310	RAIN EVENT ACTION PLAN	EA	22	\$220	\$4,840
9	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	11	\$220	\$2,420
10	130330	STORM WATER ANNUAL REPORT	EA	1	\$600	\$600
				TOTAL	0000	\$14,360

NOTE: Number of weeks is based on Engineer's estimate and may change

Scope includes the following:

Provide SWPPP in pdf format.

WPC Manager

Sampling analysis calculations (Note: Sampling is to be performed by Contractor's employees)

Scope does not include provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,

Bori A Touray Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

From: Bori Touray

Fax: (916) 374-7383

RECEIVED 10/18/2016 22:5/

Fax: +1 (707) 7638711 Page 2 of 2 10/18/2016 11:00 PM To:

Back To Query Form

Search Returned 1 Records

Sun Oct 09 14:08:00 PDT 2016

Query Criteria Firm ID: 41902 Firm Type: DBE

Firm ID

41902

Firm/DBA Name

ALFRED CIVIL ENGINEERING, INC.

Address Line1

7604 SOQUEL WAY

Address Line2 City

CITRUS HEIGHTS

State Zip Code1 CA 95610

Zip Code2 Mailing Address Line1

Mailing Address Line2 Mailing City **Mailing State** Mailing Zip Code1 Mailing Zip Code2

DRF

Certification Type EMail

touray@alfredce.com BORI A. TOURAY

Contact Name Area Code Phone Number Alt Area Code Alt Phone Number Fax Area Code

(916)235-3967 (916)241-5309 (916)

Fax Phone Number

DEPARTMENT OF TRANSPORTATION

Agency Name Counties

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

Districts **DBENAICS**

541330; 541340; 541620; 541690;

ACDBE NAICS

Work Codes

C8705 DESIGN; C8710 ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8766 Computer-aided Design & DRAFTING (CADD); C8767 GIS Modeling; C8781 Engineering - Hydrology; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

Licenses

Firm Type

EC Civil Engineer,

Trucks Gender Ethnicity

M BLACK DBF

Back To Ouery Form

Schotka Construction, Inc.

Project: Roadside Paving, Sonoma Counties 04-3G7204

Bid date: October 20, 2016

NO. DESCR

DESCRIPTION

EST. QUANT UNIT PRICE TOTAL

QUANT

Construction Area Signs

1 LS

\$21,500.00

\$21,500.00

100%

Exclusions/ Conditions:

- 1. Price does not include bond.
- 2. Require 2 weeks notice prior to mobilization.
- Item 3 includes covering signs upon installation only signs indicated on CS Plans No CMS boards, No daily traffic control
- 4. Excludes: Traffic control, overhead & mast arm signs Handling/testing/disposal of contaminated or hazardous materials Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials Permanent or temporary striping, Changeable Message Signs Temporary placement of reset or permanent signs
- 5. Retention to be held at same rate of prime contractor.
- 6. One addenda acknowledged.
- 7. This proposal is good for thirty (30) days and is to be included in any subcontract.
- 8. Our license number is 723309 exp.8/31/2018, DIR #1000002520.
- 9. We are a union contractor.

We are a certified <u>DBE</u> & <u>UDBE</u>(#33099) & <u>SBE</u> (DGS # 31334) Contact person: Diane Schotka email: <u>dschotka@aol.com</u> Cell: 707-396-2736 WATER COMPONENTS & BUILDING SUPPLY, INC. 44 SIMMS ST., SAN RAFAEL, CA 94901 P: 415.524-8290 F: 415.524.8293 CALTRANS DBE # 27363 (EXP 4/27/19) CALIFORNIA SBE # 14184 (EXP 4/30/18) CPUC WBE # 9FN00045 (EXP 6/19/18)



MATERIAL QUOTE

PROJECT: CALTRANS - 04-3G7204

BID#	DESCRIPTION	QTY	UNIT	UN	TPRICE		TOTAL
11	TEMPORARY COVER						
-	CLASS 8 RSP FABRIC (15' x 300')	2,500	SY	\$	0.90	\$	2,250.00
*	3/8" POLY ROPE (600' / COIL)	3	COILS	\$	45.00	S	135.00
10	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	350	ËA	\$	4.25	\$	1,487.50
-11	A A A A A A A A A A A A A A A A A A A					\$	3,872.50
12	TEMPORARY DRAINAGE INLET PROTECTION - EACH			****			
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	\$		\$	120.00
	4' x 225' JUTE MESH ROLL	1	ROLL	\$		\$	58,00
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL .	\$	575.00	11.000.001	575.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	. 1	BOX	\$	70.00	\$	70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	1	LF :	\$	1.05	\$	1,05
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	\$	12.00	\$	12.00
200	** 3' x 100' SILT FENCE W / POLES 6' QC	1 1	ROLL	\$	35.00	\$	35.00
	** EXCEPTION TAKEN TO SEWN POCKETS						
	16" x 28" - 8 QZ - 35# GRAVEL FILLED BAGS	1	EA.	\$	4,25	\$	4.25
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1 1	EA.	\$	55.00	\$	55.00
						NOS	SUB TOTAL
13	TEMPORARY FIBER ROLLS						
13	8" x 25" BIODEGRADABLE STRAW WATTLE	550	LF	S	1.05	S	577.50
	8 X 29 BIODEGRADABLE STRAW WATTLE	220	LF	Ф	1.00	\$	577.50
	TYPE 1 INSTALLATION		-			2	311.50
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	3	BUNDLE		12.00	\$	36.00
ÓR.	1 X 1 X 24 REG WOOD STARE (50 / BUNDLE)	2	PUNDLE	9	12.00	\$	36.00
UK.	TYPE 2 INSTALLATION		-			4	30.00
	The state of the s		BUNDLE	· ·	20.00		180.00
- 101	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE) 1/4" SISAL ROPE (1200' / COIL)	9	COIL	\$		\$	60.00
	1/4 SISAL ROPE (1200 / COIL)	1	ÇÇIL	Ф	00.00	\$	240.00
						1 2	240.00
14	TEMPORARY REINFORCED SILT FENCE - TYPE 1						
1,51	" 3' x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36"	100	LF	\$	0.90	\$	90.00
	* EXCEPTION TAKEN TO 50' ROLLS					1	
	4' x 100' DOT ESA FENCE (CONTRACTOR TO CUT IN HALF)	100	LF	S	0.30	\$	30.00
	6' LIGHT WEIGHT T-POST	12	EA	\$	4.50		54.00
	T-POST SAFETY CAPS - NON OSHA	12	EA	\$	0.30	\$	3.60
	7.5" ZIP TIES (100 / BAG)	2	BAGS	\$	3.00	\$	6.00
	*2 STRAND BARBLESS WIRE - 12:5 GA (1320' / COIL)	1	ÇQIL	\$	85.00		85.00
	* EXCEPTION TAKEN TO 3 STRAND & 16 GA.		1	-			
-	#4 x 18" REBAR HOOKS	12	ÉA	\$	1.75	\$	21.00
	1#4 X 10 NEGAN NOONS						

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Ret 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Page 1

October 20, 2016

PAGE 02

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-3G7204

15	DESCRIPTION	QTY	UNIT	UNI	TPRICE		TOTAL
BID #	EROSION CONTROL NETTING COIR 400 GRM NETTING (13.1' x 165')	6,480	SF :	\$	0.18	\$	1,166.40
	6" x 1" x 6" - 11 GA. STAPLES (1000 / 8OX)	2	BOX	5	45.00	5	1,256.40
29	FIBER ROLLS 8" x 25" BIODEGRADABLE STRAW WATTLE	1,050	LF	\$	1:05	\$	1,102.50 1,102.50
Q	TYPE 1 INSTALLATION 1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	6	BUNDLE	\$	12.00	\$	72.00 72.00
36	APC 18" WT B x S HDPE PIPE (20' LENGTHS)	200	L.F	\$	9.50	\$	1,900.00
	WCBS DELIVERY TO JOBSITE	8	ĘÁ	\$	50.00	\$	400.00
	CUSTOMER TO UNLOAD			SU	BTOTAL	\$	9,506.5

+tox 52,050.75



October 25, 2016

Caltrans
State of California – Department of Transportation
1727 30th St., MS 26
Sacramento, CA 95816

Re: Construction on State Highway in Sonoma County in Santa Rosa at Route 12/101 Separation, CADOT 04-3G7204, 04-Son-12, 101-R16.0, 19.6

Subject: DBE Commitment / DBE Information – Good Faith Efforts

To Whom It May Concern,

Team Ghilotti, Inc. looks forward to any future opportunity to work with Caltrans. On Thursday, October 20, 2016 Team Ghilotti, Inc. submitted a proposal for the CADOT 04-3G7204. Please find enclosed TGI's DBE Commitment / Good Faith Efforts as specified in the project documents.

Team Ghilotti, Inc is not just a name. Since we have started our corporation in March of 2007, we have engaged in a wide variety of both public and private construction projects. Each member of our "Team" is carefully selected because of their professionalism and knowledge in the field.

We strive to provide quality work in an efficient manner and quickly adapt to any unforeseen problems based upon our construction knowledge. In cases of emergency, we are able to quickly arrange crews and equipment that are best suited to your emergency needs.

A list of the attachments is included for your reference:

- ✓ DBE Commitment
- ✓ DBE Confirmation
- ✓ DBE Good Faith Efforts Documentation

Thank you for considering Team Ghilotti, Inc.

Regards,

Abel Canlas Estimator

Team Ghilotti, Inc.

Third Bidden4



STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY
IN SANTA ROSA AT ROUTE 12/101 SEPARATION
In District 04 On Routes 12, 101

Under

Notice to Bidders and Special Provisions dated September 19, 2016

Standard Specifications dated 2010

Project plans approved June 17, 2016

Standard Plans dated 2010

Applicable to

Electronic Bid book dated September 19, 2016 Identified by Contract No. 04-3G7204 04-Son-12, 101-R16.0, 19.6 Project ID 0412000157

> Federal-Aid Project ACNH-X097(043)E