

DISTRICT-COUNTY-ROUTE: 04 - Solano - 12

CONTRACT NO.: 04-3J4404

TOTAL BID: \$1,293,847.60

BID OPENING DATE: May 10, 2016

BIDDER'S NAME: Bay Cities Paving & Grading, Inc.

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> \_\_\_\_\_

# Third Bidder


Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1	Lead Compliance Plan		Mallard Construction Inc 638 W. Southern Ave. Orange, CA 92865 (714) 785-5394 #1748928	\$84,940
4	Channellizer			
13-15	Remove Striping & Markings			
33-37	Striping, Markings, Markers			
39	Mobilization (partial)			
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			<b>Total Claimed Participation</b>	\$ <u>84,940.00</u> <u>6.5</u> %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

  
Signature of Bidder May 12, 2016  
Date

(925) 687-6666  
(Area Code) Telephone Number

Russ Olney  
Contact Person (Type or Print)



# MALLARD CONSTRUCTION INC.

**A DVBE UNION CONTRACTOR - Laborers Local # 1184**

a SB/DVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W. Southern Ave. Orange CA. 92865

Ph. (714) 785-5394 Fax (714) 974-1753

E-MAIL: [GARY@MALLARDINC.COM](mailto:GARY@MALLARDINC.COM)

Quote No: GR-2237

**Agency:** Caltrans

**Addenda Noted: 1 is noted**

DIR Number: 1000007027

**Project:** Contract 04-3J4404 - Cold Plane Asphalt Concrete Pavement and RHMA Overlay

**Estimator: Gary Rivers**

**Email Address:** [gary@mallardinc.com](mailto:gary@mallardinc.com)

**Bid Date:** 5/10/2016

**Cell Phone**      **714-785-5394**

<b>Item</b>	<b>Item Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unlt Price</b>	<b>Extended Price</b>
<b>1</b>	<b>Lead Compliance Plan (For Yellow Stripe Removals Only)</b>	<b>1</b>	<b>LS</b>	<b>\$ 1,500.00</b>	<b>\$ -</b>
<b>4</b>	<b>Channelizer (Surface Mounted)</b>	<b>410</b>	<b>LF</b>	<b>\$ 30.00</b>	<b>\$ 12,300.00</b>
<b>9</b>	<b>Remove Yellow Thermoplastic Traffic Stripe</b>	<b>22,300</b>	<b>LF</b>	<b>\$ 0.40</b>	<b>\$ 8,920.00</b>
<b>13</b>	<b>Remove Thermoplastic Traffic Stripe</b>	<b>22,200</b>	<b>LF</b>	<b>\$ 0.30</b>	<b>\$ 6,660.00</b>
<b>14</b>	<b>Remove Thermoplastic Pavement Marking</b>	<b>2,200</b>	<b>SF</b>	<b>\$ 1.25</b>	<b>\$ 2,750.00</b>
<b>15</b>	<b>Remove Pavement Marker</b>	<b>4,740</b>	<b>EA</b>	<b>\$ 1.00</b>	<b>\$ 4,740.00</b>
<b>33</b>	<b>Thermoplastic Traffic Stripe (Enhanced)</b>	<b>43,500</b>	<b>LF</b>	<b>\$ 0.50</b>	<b>\$ 21,750.00</b>
<b>34</b>	<b>Thermoplastic Pavement Marking (Enhanced)</b>	<b>2,200</b>	<b>SF</b>	<b>\$ 3.00</b>	<b>\$ 6,600.00</b>
<b>35</b>	<b>8" Thermoplastic Traffic Stripe (Enhanced)</b>	<b>2,200</b>	<b>LF</b>	<b>\$ 1.00</b>	<b>\$ 2,200.00</b>
<b>36</b>	<b>Pavement Marker (Non Reflective)</b>	<b>1,960</b>	<b>EA</b>	<b>\$ 1.00</b>	<b>\$ 1,960.00</b>
<b>37</b>	<b>Pavement Marker (Retroreflective)</b>	<b>2,780</b>	<b>EA</b>	<b>\$ 2.00</b>	<b>\$ 5,560.00</b>
<b>39</b>	<b>Mobilization</b>	<b>1</b>	<b>LS</b>	<b>\$ 10,000.00</b>	<b>\$ 10,000.00</b>
					\$ -
					\$ -
	Excludes Traffic Control for Mallard Forces. A total of 4 Shifts will be required to completed the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
<b>BID TOTAL:</b>					<b>\$ 84,940.00</b>

**Project Inclusions / Exclusions:**

- A. A minimum of 15 working days prior notification is required for each move-in. Mallard Const. will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are Included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [No], Marker removal [No], Temporary striping [No], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 2 EA  
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 5,000.00 EA
- D. No Traffic control is Included in this quote. Traffic control when included in this quote is only for Mallard Const. Operations.
- E. If General Contractor or any of its sub-contractors work within Mallard Const. traffic control, the expense will be shared accordingly at Mallard Const. discretion. No advance posting, signing, or CMS is included for Mallard Const. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.

- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.  
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special Insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of Intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Vice President  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



## BAY CITIES PAVING & GRADING INC.

Bus: 1450 Civic Court, Bldg. B Suite #400, Concord, CA 94520  
(925) 687-6666  
Fax (925) 687-2122

Mail: Post Office Box 6227, Concord, CA 94524-6227

May 12, 2016

SENT VIA FEDEX

MSC 43  
Office Engineer  
Department of Transportation  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816-7005

Project: CONTRACT 04-3J4404  
Bid Opening Date: May 10, 2016

Re: Submission of DVBE Information Pursuant to Section 2-1.15 of the Special Provisions.

To Whom It May Concern,

Enclosed please find Bay Cities' completed Certified DVBE Summary Form. The DVBE goal for the project is 3% and Bay Cities has exceeded this goal. Bay Cities has included copies of the quotes of DVBE's who will be performing work on the Project attached to this letter as confirmation that these DBE's will participate in the contract. The form from Expedite Bid was used to submit this information. If you should have any questions regarding this, please contact me.

Sincerely,

Russ Olney  
Estimator

Cc: File





Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB	Expired	Dec 18, 2012	Dec 31, 2013
----	---------	--------------	--------------