STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

Low Bidder

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004

BID AMOUNT: $ 1,804,340.00

BID OPENING DATE: 1/20/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
42, 46	F/I Rebar	C5201	Willis Rebar	$53,688.75
57 - partial	F/I Rebar		2333 Courage Dr., Ste. H, Rm #9	
60 - partial	F/I Rebar		Fairfield, CA 94585	
61 - partial	F/I Rebar		(707) 419-5949	
			Cert #42610	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last pg	See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

1-26-16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4A0004

Name of DBE business
Willis Rebar

Name of DBE representative

DBE certification number
42610

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor (if different from the bidder)
n/a

Name of representative of bidder or prime contractor
Thomas Smith, Estimating Manager

Date quote was provided to the bidder or prime contractor
1/20/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
42, 46	Rebar	$53,688.75
57-partial	F/T rebar	
60-partial		
61-partial		
	Total	$53,688.75

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Raymond Willis III
Signature of DBE's authorized representative

Raymond Willis III
Printed name of DBE's authorized representative

OWNER
Title of DBE's authorized representative

01/25/2016
Date

ADA Notice: For individuals with sensory disability, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WILLIS REBAR

CA LIC. #975362

Reinforcing Service

2333 Courage Drive, Ste. H #9 Fairfield CA. 94533
Phone: 707-419-5949 – Fax: 707-759-3483
DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 01/20/16
Job: Caltrans 04-4A0004 Revised	Location: San Rafael
Addendums: 1-5 noted	Plans: 04-4A0004

Item	Include	Exclude	Furnish	Install	Price (Tax Included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels	X		X	FOB	
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			
			Total $53,688.75		

ENTERED

Bid Breakdown	Add Alternates	Adds	Deduct
Item 42 – 33cy @ $139.00			
Item 46 – 18465 @ $1.55			
Item 57 – 307' @ $18.75			
Item 60 – 699' @ $17.75			
Item 61 – 103' @ $22.50			
Item 62 Deleted			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.
Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.
Change order number/ written authorization is required prior to any extra work being performed.
Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III **Date 01/20/16**

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.
The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By **Date**

Back To Query Form

Search Returned 1 Records

Wed Jan 20 15:10:24 PST 2016

Query Criteria

Firm ID: 42610
Firm/DBA Name: WILLIS
Firm Type: DBE

Firm ID	42610
Firm/DBA Name	WILLIS REBAR
Address Line1	2333 COURAGE DRIVE, STE H, ROOM #9
Address Line2	
City	FAIRFIELD
State	CA
Zip Code1	94585
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	willisrebar@gmail.com
Contact Name	RAYMOND WILLIS III
Area Code	(707)
Phone Number	419-5949
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	759-3483
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 12; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 51; 58;
Districts	01; 03; 04; 10;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004

BID AMOUNT: $ 1,804,340.00

BID OPENING DATE: 1/20/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
18	Public Safety	C4040, C5110	Bay Line Cutting & Coring, Inc.	$83,250.00
30	Prepare Conc. Bridge Deck Surface	C5190	1635 Fourth Street	
31	Furnish Polyester Conc. Overlay		Berkeley, CA 94710	
32	Place Polyester Conc. Overlay		(510) 527-1000	
33	Treat Bridge Deck		Cert #21117	
34	Furnish Bridge Deck Material			
45	Joint Seal			

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

1-26-16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102 13 (NEW 3/2015)

Contract no.
04-4A0004

Name of DBE business
Bay Line Cutting and Coring, Inc.

Name of DBE representative

DBE certification number
21117

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith, Estimating Manager

Date quote was provided to the bidder or prime contractor
1/20/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
18	Public Safety	$83,250.00
30	Prepare Conc. Bridge Deck Surface	
31	Furnish Polyester Conc. Overlay	
32	Place Polyester Conc. Overlay	
33	Treat Bridge Deck	
34	Furnish Bridge Deck Material	
45	Joint Seal	
	Total	$83,250.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Juan C. Arregui

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

01-25-16

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

BAY LINE CUTTING & CORING INC.
Since 1993
License # 809660

ENTERED

Proposal

January 20, 2016

04-Mrn-101-12.7/14.7 Contract Number 04-4A0004
Bidding on 1-5-16

Item	Description	Unit	Quantity	Price		Amount
18	Public Safety	LS	1	2,000.00	$	2,000.00
~~29~~	~~Remove Unsound Concrete~~	~~CF~~	~~10~~	~~100.00~~	~~$~~	~~1,000.00~~
30	Prepare Concrete Bridge Deck Surface	SQFT	5,861	1.00	$	5,861.00
31	Furnish Polyester Concret Overlay	CF	154	70.00	$	10,780.00
32 F	Place Polyester Concrete Overlay	SQFT	1,853	12.00	$	22,236.00
33 F	Treat Bridge Deck	SQFT	4,008	6.00	$	24,048.00
34	Furnish Bridge Deck Treatment Material	Gal	45	65.00	$	2,925.00
45	Joint Seal (MR 1")	LF	60	~~200.00~~ 90	$	~~1,200.00~~ ~~12000~~ 5400
68	Mobilization	LS	1	10,000.00	$	10,000.00
				Total Amount	$	~~80,050.00~~ 83,250

Per Juan

Exclusions: Layout, traffic control, concrete washout, slurry disposal, grinding and demolition, storage area.

Bay Line is not responsible for unmark utilities on private or public properties within the depth of the work. No Exceptions.

Bay Line is a DBE Certify with GSD # 22512

Thank you for the opportunity of considering our proposal, Bond Rate 1.5%

Atten: Estimating Department

Acceptance of Proposal

Date: _____ **Signature** _____

Back To Query Form

Search Returned 1 Records

Wed Jan 20 15:04:48 PST 2016

Query Criteria

Firm/DBA Name: bay line
Firm Type: DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	juan@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;
ACDBE NAICS	
Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004

BID AMOUNT: $ 1,804,340.00

BID OPENING DATE: 1/20/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
8, 40	Trucking	C9774	R & S Trucking	$10,920.00
Both items			PO Box 414	
partial			Fulton, CA 95439	
			(707) 571-8820	
			Cert #38042	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last pg

See last pg %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

1-26-16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4A0004

Name of DBE business
R & S Trucking

Name of DBE representative
Eric Levy

DBE certification number
38042

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith, Estimating Manager

Date quote was provided to the bidder or prime contractor
1-4-16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
8,40	Trucking	$10,920.00
both items		
partial		
	Total	$10,920.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Eric Levy

Printed name of DBE's authorized representative

Estimating, Sales & Marketing

Title of DBE's authorized representative

1-22-2016

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

R&S TRUCKING

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

Contractor: Ghilotti Construction Co.
Attention: Jim Petnic, direct: 303-2314
Phone: 585-1221
Fax: 585-1601, Email: jimp@ghilotti.com

Job Name: CDOT# 04-4A0004, Replace Bridge Railing and Bridge Medium, Hwy# 101, 12.7/14.7

Job Location: on Hwy# 101, from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing, San Rafael, in Marin County

*Contractor job#:*_____ *R & S job#:*_____

Today's Date: 1-4-2016

Bid Date: 1-5-2016/2:00pm
REVISED from: 10-27-2015

** Please note: ALL PRICES listed below automatically expire 30 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking within those same 30 days.

ENTERED

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS/NIGHTS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

Point of Origin	Material	5-axle Semi ends
Dutra-San Rafael	AGG	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 130.00/per load*
" "	AC	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 152.00/per load*
Dutra-Richmond	AGG	$ 105.00/Hourly, Plus Bridge Toll * *as a budget trucking only estimate:* *Approx.. $ 130.00/per load, Plus the Bridge Toll*
" "	AC	$ 105.00/Hourly, Plus Bridge Toll * *as a budget trucking only estimate:* *Approx.. $ 152.00/per load, Plus the Bridge Toll*
AGG products available in Spring of 2016 +/-, * Dutra-Petaluma *AC products not available till sometime in 2017 +/-*	AGG	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 125.00/per load*
Syar-Todd Rd	AGG	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 185.00/per load*
" "	AC	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 215.00/per load*
Bodean Hot-Santa Rosa	AGG	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 220.00/per load*
" "	AC	$ 105.00/Hourly * *as a budget trucking only estimate: Approx.. $ 250.00/per load*

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
(* Please note the NEW PRICING STRUCTURE below, as of; 9-10-2015)

1. 5-axle Double bottoms; **$ 105.00/hourly**
2. 5-axle Transfers; **$ 105.00/hourly**
3. 5-axle Semi ends: **$ 105.00/hourly** X 104 hrs. = $10,920
4. 4-axle Super Dumps: **$ 108.00/hourly**
5. 3-axle 10 Wheeler dump trucks: **$ 100.00/hourly**
6. 5-axle Semi Flatbeds: **$ 118.00/hourly**
7. 5-axle Semi bottoms: **$ 105.00/hourly**
8. All Rates Listed Above Reflect **6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note**: Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 143.85/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3 & 4): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 14 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: $ 105.00 hourly = $1.75 per minute. $ 108.00 hourly = $1.80 per minute, or $ 118.00/hourly = $ 1.97 per minute, etc. Also standby time,/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. * Please call truck orders in by 11:00 a.m.., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. . *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.
21. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
22. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
23. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
24. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
25. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
26. **R&S Trucking is not responsible for project production**; this includes the availability of trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
27. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

Continued.....

28. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
29. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
30. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.,** require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
31. All rates quoted reflect a diesel cost per gallon up to and including: **$ 3.25/per gallon**. After it rises to: **$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
32. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
33. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
34. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
35. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature Date	Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

R&S TRUCKING
CA # 0029093

Back To Query Form

Search Returned 1 Records

Thu Jan 21 10:37:37 PST 2016

Query Criteria

Firm/DBA Name: r&s
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004

BID AMOUNT: $ 1,804,340.00

BID OPENING DATE: 1/20/16

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	14	$606,506.00

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
24, 25, 27	Grinding	C4201	ABSL Construction	$14,000.00
All items			29393 Pacific Street	
partial			Hayward, CA 94544	
			(510) 727-0900	
			Cert #5270	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ 161,858.75
	9% %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

1-26-16
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.: 04-4A0004

Name of DBE business: ABSI Construction

Name of DBE representative: Daryl Vorne

DBE certification number: 5270

Name of bidder: Ghilotti Construction Company, Inc.

Name of bidder's status: n/a

Name of representative of bidder: Thomas Smith, Estimating Manager

Date bidder was provided to the bidder or prime contractor: 1/18/16

Bidder number	Description of the bidder or prime contractor is subcontracting to the DBE	Amount
24, 25, 27	Grinding	$14,000.00
All items partial		
	Total	$14,000.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Daryl Vorne

Printed name of DBE's authorized representative

Manager

Title of DBE's authorized representative

1/26/16

Date

AECA 7800198 For individuals with sensory disabilities, this document is available in alternate formats. For information on [illegible] Management [illegible] Sacramento, CA 95814.

ABSL Construction DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**CA/DOT Replace Bridge Railings and Bridge Median**
Project Number:	**04-4A0004**
Bid Date:	**01/18/2016**
Location:	**San Rafael, Marin County, CA**

BID

Daily Minimum Charge ***$3200.00***

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4200.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$5500.00*** ***(for grinding PCC-Up to 4 hours work)***
Daily Minimum Charge ***$7000.00*** ***(for grinding PCC-Up to 8 hours work)*** – 2 days x #7000
This price is for an 80" inch cold planer machine, ***Wirtgen W 2000, with a fine mill drum***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

#14,000

Mobilization ***Included***

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $500.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

Back To Query Form

Search Returned 1 Records

Wed Jan 20 15:07:24 PST 2016

Query Criteria

Firm/DBA Name: a b s l
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	THAT
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	luis@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
NAICS DBE	237310; 238110; 238120; 238910;
NAICS ACDBE	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

Low Bidder

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102 11A (REV 1212014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No.: 04-4A0004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timerrames for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES	NO X	YES X	NO	YES X	NO	$6,500.00	0.36%
TRAFFIC CONTROL SYSTEM	YES	NO X	YES X	NO	YES X	NO	$170,000.00	9.42%
COLD PLANE AC PAVEMENT	YES	NO X	YES X	NO	YES X	NO	$1,860.00	0.10%
DEMOLITION/BRIDGE REMOVAL	YES	NO X	YES X	NO	YES X	NO	$125,000.00	6.93%
STRUCTURAL CONCRETE	YES	NO X	YES X	NO	YES X	NO	$322,000.00	17.85%
METAL BEAM GUARD RAIL	YES	NO X	YES X	NO	YES X	NO	$49,845.00	2.76%
METAL RAILING	YES	NO X	YES X	NO	YES X	NO	$81,950.00	4.54%
CONCRETE BARRIER	YES	NO X	YES X	NO	YES X	NO	$105,000.00	5.82%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES	NO X	YES X	NO	YES X	NO	$38,345.00	2.13%
SIGNAL & LIGHTING	YES	NO X	YES X	NO	YES X	NO	$10,750.00	0.60%
RAPID SETTING CONCRETE (PATCH)	YES	NO X	YES X	NO	YES X	NO	$3,910.00	0.22%
PREPARE CONCRETE BRIDGE DECK SURFACE	YES	NO X	YES X	NO	YES X	NO	$11,700.00	0.65%
FURNISH POLYESTER CONCRETE OVERLAY	YES	NO X	YES X	NO	YES X	NO	$15,400.00	0.85%

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV. 1212014)

Bidder's Name: Ghilotti Construction Company, Inc

Contract No.: 04-4A0004

TREAT BRIDGE DECK	YES	NO X	YES X	NO	YES X	NO	$28,000.00	1.55%
FURNISH BRIDGE DECK TREATMENT MATERIAL	YES	NO X	YES X	NO	YES X	NO	$4,050.00	0.22%
CARBON FIBER REINFORCED POLYMER STRIP	YES	NO X	YES X	NO	YES X	NO	$94,875.00	5.26%
DRILL & BOND DOWL	YES	NO X	YES X	NO	YES X	NO	$22,750.00	1.26%
EROSION CONTROL	YES	NO X	YES X	NO	YES X	NO	$750.00	0.04%
TRUCKING	YES	NO X	YES X	NO	YES X	NO	$14,000.00	0.78%

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of work offered	Follow up Methods and Dates
A & R TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
A B S L CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
A C DIKE CO	Email 12/14	*All items of work offered	Phone call 12/29
A.J. VASCONI GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ABT PRODUCTS AND SERVICES LTD	Email 12/14	*All items of work offered	Phone call 12/29
ACE FENCE COMPANY	Email 12/14	*All items of work offered	Phone call 12/29
AL CURRY TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ALCARAZ TRANSPORTATION, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ALERT-O-LITE, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ALLIED MATERIALS, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
AMERC INC.	Email 12/14	*All items of work offered	Phone call 12/29
AMG CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
AMLAND CORP	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
APADANA ENGINEERING, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ARCHITECTURAL UNLIMITED BUILDING CO	Email 12/14	*All items of work offered	Phone call 12/29
AUSTIN ENTERPRISE	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
AVISON CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
AZUL WORKS INC	Email 12/14	*All items of work offered	Phone call 12/29
BAY AREA LIGHTWORKS, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
BAY LINE CUTTING & CORING, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4

BAY MANUFACTURER INCOPORATED	Email 12/14	*All items of work offered	Phone call 12/29
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
BLACK DIAMOND ASPHALT, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
BLANCO CONSTRUCTION	Email 12/14	*All items of work offered	Phone call 12/29
BLUE CABLE INC	Email 12/14	*All items of work offered	Phone call 12/29
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email 12/14	*All items of work offered	Phone call 12/29
BWW & COMPANY	Email 12/14	*All items of work offered	Phone call 12/29
C & L DRILLING CO	Email 12/14	*All items of work offered	Phone call 12/29
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 12/14	*All items of work offered	Phone call 12/29
CAL VALLEY CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
CHAVEZ TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
CHILVER MATERIALS	Email 12/14	*All items of work offered	Phone call 12/29
CINDY BALES ENGINEERING, INC.	Email 12/14	*All items of work offered	Phone call 12/29
CIRIMELE ELECTRIC WORKS INC.	Email 12/14	*All items of work offered	Phone call 12/29
CJC TRUCKING COMPANY	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
COBRA TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
COLEMAN CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
COMMERCIAL TRANSPORT	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
CONCRETE LANDSCAPE SERVICES	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4

CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
COOKS AND SON INC.	Email 12/14	*All items of work offered	Phone call 12/29
CSI ENGINEERING	Email 12/14	*All items of work offered	Phone call 12/29
D & D CONCRETE CONSTRUCTION CO	Email 12/14	*All items of work offered	Phone call 12/29
DD & L TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
DECO PAVE	Email 12/14	*All items of work offered	Phone call 12/29
DEXTEROUS CONSTRUCTION	Email 12/14	*All items of work offered	Phone call 12/29
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email 12/14	*All items of work offered	Phone call 12/29
DLD STRUCTURAL BUILDERS & FABRICATORS	Fax 12/14	*All items of work offered	Phone call 12/29
D-LINE CONSTRUCTORS, INC.	Email 12/14	*All items of work offered	Phone call 12/29
DOMINGUEZ & SONS TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
DOMINGUEZ CONSTRUCTION COMPANY, INC.	Fax 12/14	*All items of work offered	Phone call 12/29
DON GARCIA EXCAVATING & PAVING, INC.	Email 12/14	*All items of work offered	Phone call 12/29
DOUBLE G SUPPLY	PHONE CALL 12/29	*All items of work offered	Phone call 12/29
DREAMBUILDER CONSTRUCTION CORP	Email 12/14	*All items of work offered	Phone call 12/29
E E ELECTRIC, INC	Fax 12/14	*All items of work offered	Phone call 12/29
E. JASPER WRKG. (DEMO) & TRKG	Email 12/14	*All items of work offered	Phone call 12/29
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email 12/14	*All items of work offered	Phone call 12/29
ECONOMY TRUCKING SERVICES, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4

EDISON CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
EDISON CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
EDMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
EIGHTEEN TRUCKING CO.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ERLINOLE TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
ERNEST B. DEE	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
EXBON DEVELOPMENT, INC.	Fax fail, mail 12/14	*All items of work offered	Phone call 12/29
FCS STRIPING, SEALING AND PAVING, INC.	Email 12/14	*All items of work offered	Phone call 12/29
FORCE TRAFFIC CONTROL, INC.	Email 12/14	*All items of work offered	Phone call 12/29
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
GECKO GOLF CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
GERONIMO CONCRETE, INC.	Email 12/14	*All items of work offered	Phone call 12/29
GK CONSTRUCTION	Email 12/14	*All items of work offered	Phone call 12/29
GLOBAL ROAD SEALING, INC.	Email 12/14	*All items of work offered	Phone call 12/29
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 12/14	*All items of work offered	Phone call 12/29
HAVER TRANSPORT	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
HEIR & SON CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
HUNSAKER SAFETY & SIGN, INC.	Email 12/14	*All items of work offered	Phone call 12/29
HYDROCONSULT ENGINEERS, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
INDUSTRIAL BATTERY SERVICES	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
IRB CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29

J N A BUILDERS, INC.	Email 12/14	*All items of work offered	Phone call 12/29
J. MORAGA CONSTRUCTION, INC	Email 12/14	*All items of work offered	Phone call 12/29
J.A.L. TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
JAKI CONSTRUCTION COMPANY	Email 12/14	*All items of work offered	Phone call 12/29
JARELL HARRIS STRIPING SERVICES	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
JOMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
K & G CONCRETE INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
K & K CONSTRUCTION SUPPLY, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
K R C SAFETY CO. INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 12/14	*All items of work offered	Phone call 12/29
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
KERN COUNTY CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
KIONA LANDSCAPING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
LA FIRMA INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
LAGO VISTA CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
LNA CONCRETE STRUCTURES, INC.	Email 12/14	*All items of work offered	Phone call 12/29
LOWERS WELDING & FABRICATION, INC	Email 12/14	*All items of work offered	Phone call 12/29
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 12/14	*All items of work offered	Phone call 12/29
M J AVILA COMPANY, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MACHADO & SONS CONSTRUCTION, INC	Email 12/14	*All items of work offered	Phone call 12/29
MATTOS EQUIPMENT TRANSPORT	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4

MAXIMUM METAL WORKS LLC	Email 12/14	*All items of work offered	Phone call 12/29
MC CULLOUGH CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MCAFEE TRANSPORTATION	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MECHANICAL SUPPORT SYSTEMS, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MERCADO TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
METCO	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MOJAM INCORPORATED	Email 12/14	*All items of work offered	Phone call 12/29
MONTGOMERY CONSTRUCTION SERVICES, INC.	Email 12/14	*All items of work offered	Phone call 12/29
MORALES CONTRACTING SERVICES	Email 12/14	*All items of work offered	Phone call 12/29
MRB CALIFORNIA ENTERPRISES, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MSE GROUP	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
MV CONSTRUCTION, INC.	Email 12/14	*All items of work offered	Phone call 12/29
NEWLAND ENTITIES, INC	Email 12/14	*All items of work offered	Phone call 12/29
NITTA EROSION CONTROL	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
NORCAL GENERAL CONSTRUCTION CORP	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
NORTHERN TRUCK & EQUIPMENT	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
NORTHERN TRUCK & EQUIPMENT	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
NTK CONSTRUCTION INC	Email 12/14	*All items of work offered	Phone call 12/29
OLIVAS VALDEZ INC.	Fax 12/14	*All items of work offered	Phone call 12/29
ON THE LEVEL CONCRETE	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
PACIFIC ELECTRIC CONTRACTING, INC.	Email 12/14	*All items of work offered	Phone call 12/29

PARMETER GENERAL ENGINEERS & SERVICES, INC	Fax fail, mail 12/14	*All items of work offered	Phone call 12/29
PC&N CONSTRUCTION, INC	Email 12/14	*All items of work offered	Phone call 12/29
PK CONSTRUCTION	Email 12/14	*All items of work offered	Phone call 12/29
QUIMU CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
R&S TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
REBAR INTERNATIONAL INC	Email 12/14	*All items of work offered	Phone call 12/29
ROYAL TRUCKING/ MAINTENANCE	Fax fail, mail 12/14	*All items of work offered	Phone call 12/29
RUBECON BUILDERS INC.	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
S & S TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
S KWOK ENGINEERS, INC.	Email 12/14	*All items of work offered	Phone call 12/29
SAM'S EQUIPEMENT	Email 12/14	*All items of work offered	Phone call 12/29
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 12/14	*All items of work offered	Phone call 12/29
SCHOTKA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 12/14	*All items of work offered	Phone call 12/29
SJD CONSTRUCTION INC.	Fax 12/14	*All items of work offered	Phone call 12/29
SOUTH CENTRAL IRON, INC.	Email 12/14	*All items of work offered	Phone call 12/29
SPIRIT ROAD OILS	Email 12/14	*All items of work offered	Phone call 12/29
STATEWIDE STRIPES, INC	Email 12/14	*All items of work offered	Phone call 12/29
SUDDEN SAM'S TRUCKING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
TAHLEQUAH STEEL, INC.	Email 12/14	*All items of work offered	Phone call 12/29

TRAFFIC CONTROL PROS	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
TRUCKING	Email 12/14	*All items of work offered	Phone call 12/29
TRUE CHAMPIONS INC.	Email 12/14	*All items of work offered	Phone call 12/29
U.S. CONCRETE CONSTRUCTION, INC	Email 12/14	*All items of work offered	Phone call 12/29
USA CONSTRUCTION	Fax 12/14	*All items of work offered	Phone call 12/29
USA TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/10	*All items of work offered	Phone call 12/15 & 1/4
UWA ELECTRIC CO.	Email 12/14	*All items of work offered	Phone call 12/29
V A P CONSTRUCTION INC	Email 12/14	*All items of work offered	Phone call 12/29
VINTAGE PAVING COMPANY, INC.	Email 12/14	*All items of work offered	Phone call 12/29
VT ELECTRIC, INC.	Email 12/14	*All items of work offered	Phone call 12/29
WATER COMPONENTS	Email 12/14	*All items of work offered	Phone call 12/29
WEST PACIFIC ELECTRIC COMPANY	Email 12/14	*All items of work offered	Phone call 12/29
WESTERN TRAFFIC CONTROL	Email 12/14	*All items of work offered	Phone call 12/29
WHITE'S CUSTOM CONSTRUCTION	Email 12/14	*All items of work offered	Phone call 12/29
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email 12/14	*All items of work offered	Phone call 12/29

**SEE SUPPORTING DOCUMENTATION UNDER 'ITEM 4'

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered. list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	X YES	NO	Farwest Safety	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
TRAFFIC CONTROL SYSTEM	X YES	NO	GCC to self-perform	non-DBE	CMC Traffic Control Specialists	$1,150/shift	$485.00/shift
COLD PLANE AC PAVEMENT	X YES	NO	ABSL Construction	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
DEMOLITION/BRIDGE REMOVAL	X YES	NO	GCC to self-perform	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
STRUCTURAL CONCRETE	X YES	NO	GCC to self-perform	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
METAL BEAM GUARD RAIL	X YES	NO	Midstate Barrier, Inc.	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
METAL RAILING	X YES	NO	Midstate Barrier, Inc.	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
CONCRETE BARRIER	X YES	NO	ACL	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	Striping Graphics	non-DBE	CMC Traffic Control Specialists	$66,305.00	$28,959.00
SIGNAL & LIGHTING	X YES	NO	Steiny & Company	non-DBE	Cirimele Electric Works, Inc.	$15,000.00	$4,241.00
RAPID SETTING CONCRETE (PATCH)	X YES	NO	GCC to self-perform	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a

PREPARE CONCRETE BRIDGE DECK SURFACE	X YES	NO	Bayline Cutting & Coring	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
FURNISH POLYESTER CONCRETE OVERLAY	X YES	NO	Bayline Cutting & Coring	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
TREAT BRIDGE DECK	X YES	NO	Bayline Cutting & Coring	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
FURNISH BRIDGE DECK TREATMENT MATERIAL	X YES	NO	Bayline Cutting & Coring	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a
CARBON FIBER REINFORCED POLYMER STRIP	X YES	NO	Pense Construction	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
DRILL & BOND DOWL	X YES	NO	GCC to self-perform	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
EROSION CONTROL	X YES	NO	GCC to self-perform	non-DBE	No DBE quotes were received for this scope of work, n/a	n/a	n/a
TRUCKING	X YES	NO	R & S Trucking	**DBE**	n/a - used a DBE firm for this scope of work	n/a	n/a

If the firm selected for the item is not a DBE, provide reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the items listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 3'**

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	12/14/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	12/14/15		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 12/14/15; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	12/10/15		Solicited 75 certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily • MWDVBE Weekly • California Bid Bulletin	• 12/10/15 – Daily • 12/14/15 – Every Monday through bid date • 12/11/15 – Every Friday through bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	12/10/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	12/12/15 – 12/19/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'

8 List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	12/14/15	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	12/14/15, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	12/14/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	12/10/15	Online	Placed paid Trade & Focus ads and solicited 75 certified firms (See Item 4)
**BART	12/10/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	12/14/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	12/14/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	12/14/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	12/14/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**City of Fresno	12/14/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	12/10/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	12/10/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	12/10/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	12/10/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	10/21/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	10/21/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	11/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	11/30/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	11/30/15	Fax / Online	Requested to be placed in the 'Prime Bidders' Column of this publication
**Ebidboard.com	11/30/15	Online	Placed GCC on 'Bid Intents' section of website
**SUBNET – SBA	12/10/15	Online	Posted opportunity on Small Business Administration Website
**MBDA	Attempted 12/10/15	Online	Website down. Checked routinely until bid date but unable to post

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- Ghilotti Construction Company consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- The nature of the work on this project is such that the only way to have met the 19% goal was to use a DBE sub for the structural concrete. Ghilotti Construction sent solicitations to all available firms in District 04 with the appropriate work code for this scope of work (C5100) and followed up with each firm (see attached work code C5100 search result). Ghilotti Construction did not receive any quotes for this scope from a DBE firm or non-DBE firm.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 9'**

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street MS-89 Sacramento, CA 95814.

ITEM #3 – SUPPORTING DOCUMENTS

Item #3 – If the firm selected for the item is not a DBE, provide reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the items listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item of work: Traffic Control

Selected firm:

Ghilotti Construction Company, Inc. to self-perform

Rejected firm:

CMC Traffic Control Specialists
3450 3rd. St. Ste. G
San Francisco, CA 94124
(415) 206-1700

CMC's quote is based on a lump sum including striping items. GCC was unable to break out the traffic control portion. Additionally, CMC's daily rate was $485 per shift higher than GCC.

Item of Work: Striping

Selected Firm:

Striping Graphics
501 Aaron Street
Cotati, CA 94931
(707) 793-9425

Rejected Firm:

CMC Traffic Control Specialists
3450 3rd. St. Ste. G
San Francisco, CA 94124
(415) 206-1700

CMC's quote was 78% higher than Striping Graphics.

Item of work: Signal & Lighting

Selected Firm:

Steiny & Company
PO Box 3008
Vallejo, CA 94590
(707) 552-6900

Rejected Firm:

Cirimele Electric Works
607 Marina Way South
Richmond, CA 94804
(510) 620-1153

Cirimele's quote was 40% higher than Steiny's quote.

Attached are copies of emails sent and copies of quotes.

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax

To: Estimators **From:** Ernest Choi, (415) 206-1700, ernest@cmctraffic.com

Phone: **Pages:** 4

Fax: **Date:** 1/19/2016 12:38 PM

Re: 2016-001 - 04-4A0004 Replace Bridge Rail 101 San Rafael – Traffic Signs, Temporary Traffic Control, Signs, Striping **CC:**

ENTERED

☐**Urgent** ☑**For Review** ☐**Please Comment** ☐**Please Reply** ☐**Please Recycle**

CMC Construction proposes to perform the striping & traffic control work on the above project for the lump sum price shown here:

No	Item	Qty		Rate	Total
1	Lead Compliance Plan	1.0	LS	$ 2,500.00	$ 2,500
2	Construction Area Signs	1.0	LS	$ 29,236.09	$ 29,236
3	Traffic Control System	See T&M Rates Below			
4	Type III Barricade	4.0	EA	$ 150.00	$ 600
5	Temporary Traffic Stripe (Paint)	1440.0	LF	$ 3.56	$ 5,131
6	Temporary Pavement Marker	96.0	EA	$ 1.75	$ 168
7	Portable Changeable Message Sign (7x MO)	1	EA	$ 8,400.00	$ 8,400
8	Temporary Railing (Type K)	4760.0	LF	$ 26.24	$ 124,925
9	Temporary Crash Cushion Module	72.0	EA	$ 417.74	$ 30,077
16	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	1995.0	LF	$ 7.06	$ 14,082
21	Remove Thermoplastic Traffic Stripe	934.0	LF	$ 4.04	$ 3,769
22	Remove Pavement Marker	56.0	EA	$ 2.00	$ 224
54	Temporary Delinator (Class 1)	63.0	EA	$ 30.00	$ 1,890
63	4" Thermoplastic Traffic Stripe	3316.0	LF	$ 4.74	$ 15,705
64	4" Thermoplastic Traffic Stripe (Broken 17-7)	1490.0	LF	$ 5.72	$ 8,528
65	Pavement Marker (Retroreflective)	88.0	EA	$ 3.50	$ 308
68	Mobilization	7.0	EA	$ 2,000.00	$ 14,000
	Total				$ 259,543

Inclusions/Exclusions/Clarifications:

- Price is based on drawings CS-1 to CS-4, SC-1 to SC-3, PD-1 to PD-2, and PDQ-1. Drawings S-1, SD-1, SQ-1 is excluded.
- Exclude Concrete End post, Transition Railing, Remove 39' Metal Railing, and Alternative Flared System on Drawing L-1.
- Mobilizations included for:
    - Sign installation and removal; Location 1 stage 1 setup; Location 1 Stage 2; Location 2 Stage 1 setup; Location 2 Stage 2 setup; Location 2 Stage 3 setup; Permanent Thermoplastic Striping for Locations 1 and 2.
- Work hours will follow the lane closure charts.
- Total rental duration of 7 months is included
- Traffic Control is included for our work within the rates listed above.
- Traffic Control Plans are excluded.
- Public notification is excluded.
- Permit and bond costs are excluded.
- Daily Maintenance is excluded, graffiti cleaning, repair to damaged equipment or lost equipment is excluded. Damaged equipment will be billed as an additional cost.
- Payment due net 30 days. 1.5% interest per month added to overdue invoices.
- No retention to be held on our work.
- This quote must become a binding part of any contract and items cannot be split without prior permission
- Quote is good for 30 days.

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) $825 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $130 per crew-hour.
- Add $50 per 8 hour shift for night work labor premium and $20 per portable flashing beacon
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) $1385 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $215per crew-hour.
- Add $1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add $100 per 8 hour shift for night work labor premium and $20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) $1385 / DAY

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at $225 per crew-hour.
- Add $720/shift for an operated pilot car.
- Add $100 per 8 hour shift for night worklabor premium, $20/ addt'l beacon, and $275/shift/light tower.
- Rumble strips are not included. Add $300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add $560/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) $70 / HR ST, $95 / HR OT, $115 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/ hour shift for night work labor premium and $275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) $90 / HR ST, $115 / HR OT, $135 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add $5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale (CCSF requirement) $350 / SHEET
11"x17" Sheet, 1"=50' scale $250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $225 for principal, $150/HR for licensed engineer and $100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

Traffic Counts

48-Hour ADT Mechanical Tube Count $400 / COUNT
48-Hour Directional & Hourly - Volume $500 / COUNT
48-Hour Directional & Hourly – Volume + Speed + Classification $600 / COUNT

TC Equipment Rental (Delivery & pickup charges apply)	Daily	Weekly	28 Days
CMS Board	$225.00	$700.00	$1400.00
Arrow board	$85.00	$255.00	$650.00
Radar Speed Trailer	$90.00	$300.00	$650.00
Roll-up sign with sign stand	$7.00	$50.00	$150.00
Type I barricade	$1.00	$7.00	$28.00
Type III barricade	$4.00	$12.00	$40.00
Traffic cone	$0.75	$3.50	$14.00
Portable tubular delineator with base	$0.75	$5.25	$21.00
Water-filled plastic barricades	$7.00	$28.00	$80.00
Delineator drum	$2.00	$10.00	$40.00
Type K concrete barriers (20 LF)	$15.00	$45.00	$125.00
SLED inline crash cushion TL3	$90.00	$270.00	$800.00
SLED inline crash cushion TL2	$80.00	$240.00	$750.00
SLED inline crash cushion TL1	$45.00	$135.00	$400.00
Crash barrel array (price per barrel, unfilled)	$10.00	$30.00	$80.00
Portable flashing beacon	$20.00	$60.00	$180.00
Light Tower (dry rate – fuel not included)	$150.00	$450.00	$900.00
Temporary traffic signals (set of 2)	$1000.00	$2000.00	$5500.00
Aluminum signs (Per square foot)	$0.50		

Traffic Control Equipment & Supply Sales — **Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers

Pavement Striping – Installation and Removal — **Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape

Project Signs

Fabrication (delivery & tax not included)	
Delivery & installation on existing fence	$350 / EA
Delivery & installation on wood stand	$200 / EA
Removal and disposal	$400 / EA
4' x 6' or 4' x 8', 1/2" MDO substrate	$200 / EA

- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at $100/HR
- Add $150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug and safety testing to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. Payment due net 30 days. 1.5% interest per month added to overdue invoices. Bonds and permits are excluded. CMC will not indemnify others. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2016.

STRIPING GRAPHICS

DIR#1000006495

501 Aaron Street Cotati, Ca 94931 Phone (707) 793-9425 Fax (707) 793-9760

C-32 Classification, State Contractors Licence #576756 (exp 9/30/17)

Date: 1/20/2016
Project: Caltrans Contract #04-4A0004
Location: Marin
Attn: Estimator
Company:
Address:

Phone:
Fax:
Plan Sheets: *pd1 and pd2, SC1 through SC3, last revision 4-24-15 + ADDENDUM 1*

Item #	Qty	Unit	Description	Cost	Total
1	1	LS	LEAD COMPLIANCE PLAN	$3,500.00	3,500.00
5	1,440	LF	TEMP TRAFFIC STRIPE (PAINT)	$2.85	4,104.00
6	96	EA	TEMP PAVEMENT MARKER	$4.75	456.00
16	2,000	LF	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	$4.50	9,000.00
21	940	LF	REMOVE THERMOPLASTIC TRAFFIC STRIPE	$3.50	3,290.00
22	56	EA	REMOVE PAVEMENT MARKER	$3.75	210.00
26	2	EA	RELOCATE ROADSIDE SIGN	$950.00	1,900.00
63	3,320	LF	4" THERMOPLASTIC TRAFFIC STRIPE	$2.00	6,640.00
64	1,490	LF	4" THERMOPLASTIC TRAFFIC STRIPE BROKEN 17-7	$1.75	2,607.50
65	88	EA	PAVEMENT MARKER (RETROREFLECTIVE)	$4.75	418.00
			ENTERED		
			Traffic Control will include RCA's, cones, flagmen, arrowboards		
			Excludes: Curb Painting, truncated domes, Construction Signage, Offsite work, Crash cushions, Bonding, Permits, Overhead (walkway) Signs (SD-1), Temporary Message Boards, Detours, Night/Weekend Mobs, pavement resurfacing (seal) and work not listed above		
				Total:	$32,125.50

Estimator: Jay Klosevitz
email: jay@stripinggraphics.com

Proposal Requirements:

3 Week Look Ahead Schedule
Proposal Void after 60 Days
Modifications must be agreed upon
48 hr. cancellation notice

Date of Acceptance: _____ Signature _____

CIRIMELE

Cirimele Electric Works, Inc. DBE 13624

Lic # 583023 DIR Reg# 10000008024

Estimating 510-620-1153

Project: BRIDGE MEDIAN

Location: 04-MRN-101-12.7/14.7

Date & Time: 10-27-15 @ 2PM

Contract: 04-4A0004

ITEM	Description	Quantity	Price	Total
			-	-
66	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEI	1.00	500.00 LS	500.00
67	LIGHTING	1.00	14,500.00 LS	14,500.00
			-	-
			-	-
	TOTAL		**$**	**15,000.00**

Scope of Work

YES	NO	
X		Addendums Noted 1,2,3,4,5
	X	Staking and Layout
	X	Testing and Inspection Fees
	X	Permits and Bonds
	X	Traffic Control *Including Flaggers*
	X	Portable Changeable Message Boards
	X	Off haul of Spoils
	X	Removal and Placement Asphalt, Sidewalk and Concrete
	X	Removal/Demo of Existing Signal and Lighting Foundations
	X	Regulatory Signs and striping
	X	Handling & Disposal of any hazardous materials (MV fixtures) and dust control
	X	Erosion Control and Storm Water Pollution Control Measures
	X	Set-up, removal & disposal of an environmentally approved wash out area for concrete
	X	Irrigation and/or landscape electrical or repair
X		Pull Box and Conduit Installation
X		Trenching and Backfill for our Conduits
X		Furnish and Install Conductors as shown on the Plans

Clarification

Bids are based soley on the work shown on Electrical Sheet(s) E-1

1. Proposal based on working std 40 hrs 5 day work week and mutually acceptable schedule
2. Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days
3. Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
4. This proposal is to be attached and/or included to any subcontract agreement by amendment
5. All plan revisions, changes and correspondence will be delivered to Cirimele main office
6. CEW will have complete and unimpeded access to our entire work area
7. CEW Standard insurance coverage's and does not include any special insurance rider's
8. Any contact Maintenance period is not included
9. No retention on Mobilization or Materials on Hand
10. Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constru practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

04-4A0004.pdf

STEINY AND COMPANY, INC.

POST OFFICE BOX 3008, VALLEJO, CA 94590
PHONE: (707) 552-6900, FAX (707) 554-6347
LICENSE NO. 161273 DIR No.1000004082

To: Estimating Department, Prime Contractor
From: Bob Marin
Subject: #04-4A0004 Replace Bridge Railings and Bridge Median Marin County
Bid Date: January 20, 2016
Bid Time: 2:00 PM

Steiny and Company is pleased to provide a quotation for the following item(s) of work:

ITEM	DESCRIPTION	UNIT	UNIT $	TOTAL
66	Maintaining (E) Traffic Management System	1.00	300.00	$300.00
67	Lighting	1.00	9,959.00	$9,959.00
72	Mobilization	1.00	500.00	$500.00
				$10,759.00

Quote per Sheets: E1

Addenda noted: 1, 2, 3, 4, 5

ENTERED

Exclusions:

1 Bond Premium
2 Permits and Fees
3 Hazardous, and or Contaminated materials(testing, training, monitoring, handling, and disposal)
4 Surveying and Layout
5 Landscaping, landscape repair, irrigation and irrigation repair
6 Painting and patching
7 Asphalt patch for electrical trench.
8 Concrete improvements and replacements.
9 Barrier improvements and replacements.
10 Traffic control Plan
11 Pedestrian Traffic Control
12 Lane closures
13 Portable changeable message signs
14 Clearing & Grubbing
15 SWPPP and or PWPCP
16 Removal of Utility markings

Clarifications:

1 Quote does Not include 8-3.01 welding and Caltrans source inspection. Quote does NOT include travel fees/additional shop inspection expenses as per spec section 86-8.01.
2 Steiny reserves the right to review and accept conditions of your contract.
3 Quote good for 30 days due to fluctuating prices of materials.
4 Bid items may not be separated without notifications prior to bid.

ITEM #4 – SUPPORTING DOCUMENTS

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4A0004. 9 results found.

Contractor: Thompson Builders Corporation **Contact:** Dalia Nieto
Address: 250 Bel Marin Keys Boulevard, Building A Novato, CA 94949
Phone: 415-456-8972 **Fax:** 415-459-0665 **Email:** dalian@tbcorp.com
Services needed: TRADES NEEDED (but not limited to): SCOPE: Replace bridge railings and bridge median located at on State Highway in Marin County in San Rafael at various locations from North San Pedro Road undercrossing to Lucas Valley Road Undercrossing ESTIMATE: $1,410,000. GOAL: 19% DBE Seeking DBE subcontractors/suppliers and truckers (trades needed but not limited to): LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY CRASH CUSHION (ABSORB 350), JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE SIGN STRUCTURE (EA) REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY), CARBON FIBER REINFORCED POLYMER STRIP, REMOVE METAL RAILING, BRIDGE REMOVAL (PORTION), STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), HOT MIX ASPHALT (TYPE A) STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BARRIER SLAB MINOR CONCRETE (MINOR STRUCTURE), DRILL AND BOND DOWEL JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (ISLAND PAVING), MINOR CONCRETE (SIDEWALK), MISCELLANEOUS METAL (BRIDGE), TEMPORARY DELINEATOR (CLASS 1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), CHAIN LINK RAILING (TYPE 7 MODIFIED), CONCRETE BARRIER (TYPE 26 MODIFIED), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM CONCRETE BARRIER (TYPE 732 MODIFIED), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TRANSITION), 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING MOBILIZATION *Thompson Builders Corporation is available and willing to discuss breaking out any portion of work into feasible units to encourage minority participation. Please submit a copy of your certification with your bid.
Requirements: **No contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)] *No contractor or subcontractor may be awarded a contract for public work on a public works project (awarded on or after April 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5. *This project is subject to compliance monitoring and enforcement by the Department of Industrial Relations. We are signatory to both the Carpenters Collective Bargaining Agreement and the Laborers Collective Bargaining Agreement. Certification of insurance for General Liability and Workers Compensation are required. A Waiver of Subrogation will also be required with all Subcontract Agreements. Subcontractors' faithful performance and payment bonds in the amount of the subcontract price may be required. Reasonable market rate bond premium will be reimbursed by Thompson Builders Corp. Our estimating department is available for assistance with any questions regarding scope, bonding, lines of credit, insurance, equipment, supplies and/or materials. The Small Business Administration (www.sba.gov), the

California Dept. of General Services (www.dgs.ca.gov) and U.S. Dept. of Transportation Office of Small and Disadvantaged Business Utilization (www.osdbu.dot.gov) may also be able to offer financial assistance and/or information regarding insurance and bonding. Plans and specs may be viewed in our office at 250 Bel Marin Keys Blvd., Bldg. A, Novato Monday through Friday from 7:30 AM to 4:30 PM or can be e-mailed upon request. Thompson Builders Corporation is an Equal Opportunity Employer Contact: Teri Howton (415) 456-8972 FAX: (415) 459-0665 EMAIL: terih@tbcorp.com
Date posted: 10/26/2015

Contractor: Bugler Construction, Inc **Contact:** Glenn Bugler
Address: 4847 Hopyard Road, Suite 4 No. 395 Pleasanton, CA, 94588
Phone: (925) 416-0700 **Fax:** (925)416-7746 **Email:** buglerconst@comcast.net
Services needed: Construction area signs, traffic control, pavement markings, PCMS, K-rail, job site management, prepare WPCP, street sweeping, remove/grind/place asphalt pavement, prepare concrete deck surface, supply and install polyester concrete, carbon fiber reinforced polymer strip, bridge removal (partial) reinforcing steel, MBGR and end treatments, Chain link railing, concrete barrier, lighting, equipment rental.
Requirements: Bugler Construction is signatory to the Carpenters, Laborers, Operating Engineers and Cement Mason Unions. Subcontractors mus possess a current California Contractors License, be registered with the DIR and have insurance and workers compensation insurance that meet Bugler's requirements. 100 % performance and payment bonds may be required for the full amount of subcontract price.Bugler will provide assistnace in obtaining bonding and insurance. Bugler will also provide assistance in obtaining access to lines of credit, equipment, supplies, materals or other technical assistance to all potential suppliers and subcontractors. Bugler is willing to break out smaller portions of work for all qualified subcontactors and suppliers to participate. Plans and Specification are avaliabe at our office and at http://dot.ca.gov.gov/hq/esc/oe/weekly_ads/all_advertised.php Bugler Construction will work cooperatively with all qualified firs seeking work on this project and is an equal opportunity employer.
Date posted: 10/19/2015

Contractor: Viking Construction **Contact:** Randy Jenco
Address: PO Box 1508 Rancho Cordova, CA 95741-1508
Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com
Services needed: We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting
Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.
Date posted: 10/14/2015

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis
Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834
Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING

(TYPE K),TEMPORARY CRASH CUSHION MODULE TEMPORARY CRASH CUSHION (ABSORB 350), PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE SIGN STRUCTURE (EA), REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY), CARBON FIBER REINFORCED POLYMER STRIP, REMOVE METAL RAILING, BRIDGE REMOVAL (PORTION), STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), HOT MIX ASPHALT (TYPE A), STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BARRIER SLAB, MINOR CONCRETE (MINOR STRUCTURE), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (ISLAND PAVING), MINOR CONCRETE (SIDEWALK), MISCELLANEOUS METAL (BRIDGE), TEMPORARY DELINEATOR (CLASS 1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), CHAIN LINK RAILING (TYPE 7 MODIFIED), CONCRETE BARRIER (TYPE 26 MODIFIED), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TRANSITION), 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING.
Requirements: : 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.
Date posted: 09/28/2015

Contractor: American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough
Address: 2990 Bay Vista Court Benicia CA 94510
Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com
Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp Traffic Stripe & Markers, PCMS Boards, Temp Railing (Type K), Temp Crash Cushion Module & Crash Cushion (Absorb 350), Job Site Mgmt, Prep WPCP, Temp Drainage Inlet Protection, Street Sweeping, Temp Conc Washout, Striping & Removal, Pavement Markers, Treated Wood Waste, Public Safety Plan, Rapid Setting Concrete (Patch), Rmv Guardrail, Rmv/Replace Sign Structure, Rmv AC Surfacing, Relocate Roadside Sign, Cold Plane AC Pavement, Rmv Conc, Rmv Unsound Conc, Prep Conc Bridge Deck Surface, Furnish Polyester Conc Overlay, Furnish Bridge Deck Trtmt Mat'l, Rmv Conc(Curb/Gutter/Sidewalk), Carbon Fiber Reinf Polymer Strip, Remove Metal Railing, Bridge Removal (Portion), Structure Exc. (Type Z-2, Aerially Deposited Lead), HMA (Type A), Struct. Conc. (Bridge & Barrier Slab), Minor Conc (Minor Structure), Drill & Bond Dowel, Joint Seal (MR 1"), Bar Reinf Steel (Bridge), Furnish Laminated Panel Sign (1"-Type A), Minor Concrete (Curb/Gutter, Island Paving, Sidewalk), Misc. Metal (Bridge), Temp Delineator (Class 1), Midwest Guardrail Sys (wood post), China

Link Railing (Type 7 Mod), Conc Barrier (Types: 26 Mod, 732 Mod, 736 Mod, Transition), Transition Railing (Type WB-31), Alt. Flared Terminal System, Maintain Existing Traffic Mgmt System Elements During Construction, Lighting, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.
Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor?s license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.
Date posted: 09/24/2015

Contractor: Valentine Corporation **Contact:** Kevin Dang
Address: 111 Pelican Way San Rafael, California, 94901
Phone: (415) 453-3732 x10 **Fax:** 415-457-5820 **Email:** kdang@valentinecorp.com
Services needed: SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS. Quotes requested include, but are not limited to, the following scopes of work: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE, TREATED WOOD WASTE, PUBLIC SAFETY PLAN,RAPID SETTING CONCRETE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC, REMOVE PAVEMENT MARKER, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, REMOVE CONCRETE, CARBON FIBER REINFORCED POLYMER STRIP, REMOVE METAL RAILING, BRIDGE REMOVAL, STRUCTURE EXCAVATION, HOT MIX ASPHALT, STRUCTURAL CONCRETE, BARRIER SLAB, DRILL AND BOND DOWEL, JOINT SEAL, REBAR, FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, FURNISH LAMINATED PANEL SIGN. MINOR CONCRETE, MISCELLANEOUS METAL, TEMPORARY DELINEATOR, MIDWEST GUARDRAIL SYSTEM, CHAIN LINK RAILING, CONCRETE BARRIER, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING and MOBILIZATION. Submit quotes by NOON on bid date. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.
Requirements: The Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Valentine Corporation may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. if a bond is required, Valentine Corporation will assist. Valentine Corporation is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way San Rafael, or contact us and we will send you the plans and specs. Valentine Corporation Company encourages the use of DBE subcontractors and suppliers and considers such to be an important aspect of the project. Req: All DBE firms submitting quotes must be certified by the Department of General Services as of bid date.

By submitting a proposal, the subcontractor/supplier/trucker affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders.
Date posted: 09/23/2015

Contractor: Pacific Infrastructure Construction, LLC **Contact:**
Address: 871 Cotting Court Suite A Vacaville
Phone: 707-449-2604 **Fax:** 707-449-3641 **Email:** jzoellner@pacificic.net
Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE TEMPORARY CRASH CUSHION (ABSORB 350), PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE SIGN STRUCTURE (EA), REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY), CARBON FIBER REINFORCED POLYMER STRIP, REMOVE METAL RAILING, BRIDGE REMOVAL (PORTION), STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), HOT MIX ASPHALT (TYPE A), STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BARRIER SLAB, MINOR CONCRETE (MINOR STRUCTURE), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (ISLAND PAVING), MINOR CONCRETE (SIDEWALK), MISCELLANEOUS METAL (BRIDGE), TEMPORARY DELINEATOR (CLASS 1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), CHAIN LINK RAILING (TYPE 7 MODIFIED), CONCRETE BARRIER (TYPE 26 MODIFIED), TRANSITION RAILING (TYPE WB-31), ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TRANSITION), 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING.
Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current DIR number, current insurance and worker's compensation coverage meeting Pacific Infrastructure Construction, LLC requirements. Subcontractors will be required to sign the standard Pacific Infrastructure Construction, LLC Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Vacaville office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at Pacifcic.net for more information. Pacific Infrastructure Construction, LLC intends to work cooperatively with all qualified firms seeking work on this project. Pacific Infrastructure Construction, LLC is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Pacific Infrastructure Construction, LLC is an equal opportunity employer.
Date posted: 11/16/2015

Contractor: R.M. Harris Co **Contact:** John Tymo
Address: 901 Howe Road, Martinez, CA, 94553
Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhci.com
Services needed: R.M. Harris Company, Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: LEAD COMPLIANCE PLAN,

Construction Area Signs, Traffic Control System, Barricades, Striping, Pavement Marker, PCMS, Crash Cushion, Job Site Management, WPCP, Street Sweeping, Temporary Concrete Washout, Remove Yellow Thermoplastic, Treated Wood Waste, Public Safety Plan, Rapid Setting Concrete (Patch), Guardrail, Remove striping and pavement marker, Remove signs, Remove AC Surfacing, Remove concrete deck surface, Cold Plan AC, Remove Concrete, Bridge Deck work, Remove curb, Carbon Fiber reinforced polymer strip, Concrete miscellaneous materials, Bridge Removal, Trucking, Joint Seal, Rebar, Sign Structures, Signs, Concrete Barrier, electrical. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. John Tymo (jtymo@rmhci.com 925-335-3000) is Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation or any technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.
Requirements: NOTE: 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact R.M. Harris Co. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. R.M. Harris Co. intends to work cooperatively with all qualified firms seeking work on this project. Please note that this is a prevailing wage project and R.M. Harris Co. is Union signatory. Subcontractors will be subject to the terms and conditions of R.M. Harris Co. subcontract and safety documents which are available upon request. R.M. Harris Co. is an Equal Opportunity Employer.
Date posted: 12/10/2015

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ?% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing

wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 12/14/2015

CALTRANS SEARCHES

Back To Query Form

Mon Dec 14 09:24:12 PST 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT CONCRETE C1575 REMOVE BRIDGE ITEM C1580 MODIFY BRIDGE ITEM C2030 EROSION CONTROL C2602 AGGREGATE BASE C3901 ASPHALT CONCRETE C5100 CONCRETE STRUCTURE C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

125 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certifi Ty
5270			A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE
219			A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE
32335			A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE
42662			ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743								DBE
34153			ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE
16345			ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE
12026			AMERC INC.	23437 ABURY AVENUE		MURRIETA	CA	92562								DBE
33181			AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE
24042			AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE
37715			APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE
42019			ARCHITECTURAL UNLIMITED BUILDING CO.	11222 LA CIENEGA BLVD. #428		INGLEWOOD	CA	90304								DBE
13602			AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	CA	93380		DBE
41800			AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636								DBE
39729			AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2		SAN FRANCISCO	CA	94124								DBE
37334			BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE		SAN FRANCISCO	CA	94124								DBE

21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET	BERKELEY	CA	94710	DBE
41473	BAY MANUFACTURER INCOPORATED	2321 FALLON ROAD	HOLLISTER	CA	95023	DBE
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987	DBE
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE	RIVERSIDE	CA	92508	DBE
41963	BLUE CABLE INC	7306 COLDWATER CANYON AVE #10	NORTH HOLLYWOOD	CA	91605	DBE

Export options: CSV | Excel | XML

CALTRANS EXPORT SUMMARY - 04-4A0004

Firm ID	Firm/DBA Name	Outreach	Address	City	State	Zip	EMail	Contact Name	Area Code	Phone No	Fax Area Code	Fax No.	Work Codes
5270	A B S L CONSTRUCTION	Solicited through DBEgoodfaith.com 12/11	29393 PACIFIC ST	HAYWARD	CA	94544	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
219	A C DIKE CO	Email 12/14	2788 VENTURE DR.	LINCOLN	CA	95648	paul@acdike.com	GEORGETTE MC CLAIN	916	645-7747	916	645-9618	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
32335	A.J. VASCONI GENERAL ENGINEERING	Solicited through DBEgoodfaith.com 12/11	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATIDN; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;
42662	ABT PRDDUCTS AND SERVICES LTD	Email 12/14	21 A BAY AVENUE	HUNTINGTON	NY	11743	lhorchos@abt-products.com	LISA HORCHOS	631	421-1500	631	421-1510	C8602 SIGNAL & LIGHTING; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;
34153	ACE FENCE COMPANY	Email 12/14	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
16345	ALERT-O-LITE, INC	Solicited through DBEgoodfaith.com 12/11	2379 S G STREET	FRESNO	CA	93721	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CDNSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;
12026	AMERC INC.	Email 12/14	23437 ABURY AVENUE	MURRIETA	CA	92562	amercinc@hotmail.com	ASSUNTAETHEL (SUE) MURPHY	951	677-1078	951	698-1101	C0651 CONCRETE & CEMENT SUPPLIER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;
33181	AMG CONSTRUCTION	Solicited through DBEgoodfaith.com 12/11	8908 THERMAL STREET	OAKLAND	CA	94605	dougblacksher@aol.com	DOUG BLACKSHER	510	562-8638	510	562-4339	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
24042	AMLAND CORP	Solicited through DBEgoodfaith.com 12/11	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 ERDSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;
37715	APADANA ENGINEERING, INC.	Solicited through DBEgoodfaith.com 12/11	5 THOMAS MELLON CIRCLE, SUITE 154	SAN FRANCISC	CA	94134	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	Email 12/14	11222 LA CIENEGA BLVD. #428	INGLEWOOD	CA	90304	RDiaz433@hotmail.com	RICHARD DIAZ	424	227-4815	424	227-4817	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
13602	AUSTIN ENTERPRISE	Solicited through DBEgoodfaith.com 12/11	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
41800	AVISON CONSTRUCTION, INC.	Email 12/14	40434 BRICKYARD DRIVE	MADERA	CA	93636	kavila@avisoninc.com	KELLY AVILA	559	431-0317	559	476-1319	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC;
39729	AZUL WORKS INC	Email 12/14	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISC	CA	94124	rocio@azulworks.com	SANDRA ROCIO HERNANDEZ	415	558-1507	415	558-1556	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;
37334	BAY AREA LIGHTWORKS, INC.	Solicited through DBEgoodfaith.com 12/11	1460 YOSEMITE AVE	SAN FRANCISC	CA	94124	csaelee@bayarealightworks.com	JIM LAU	415	822-2336	415	822-8086	C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; C9859 Commercial Electrical;
21117	BAY LINE CUTTING & CORING, INC.	Solicited through DBEgoodfaith.com 12/11	1635 FOURTH STREET	BERKELEY	CA	94710	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
41473	BAY MANUFACTURER INCOPORATED	Email 12/14	2321 FALLON ROAD	HOLLISTER	CA	95023	dennis4bmi@razzolink.com	null null	831	634-0270	831	634-0271	C5501 STEEL STRUCTURES; C8000 FENCING CONTRACTOR; C8330 METAL RAILING; C9801 BUILDING CONSTRUCTION; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
33659	BC SCHMIDT CONSTRUCTION, INC.	Solicited through DBEgoodfaith.com 12/11	P.O. BOX 1557	WILLIAMS	CA	95987	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;
36219	BLANCO CONSTRUCTION	Email 12/14	19320 DALLAS AVENUE	RIVERSIDE	CA	92508	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;

41963	BLUE CABLE INC	Email 12/14	7306 CDLDWATER CANYON AVE #10	NORTH HOLLY	CA	91605	helinda@bluecable.com	HELINDA NAZARI	818	559-5454	818	861-7259	C8602 SIGNAL & LIGHTING; C9857 Low Voltage Electrical Systems; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
39330	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email 12/14	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637			C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTIDN & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;
41061	BWW & COMPANY	Email 12/14	301 9TH STREET, SUITE 100	REDLANDS	CA	92374	b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392	C5100 CONCRETE STRUCTURE; C9801 BUILDING CDNSTRUCTIDN; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
8268	C & L DRILLING CO	Email 12/14	600 E. LAMBERT RDAD	LA HABRA	CA	90631	cldrilling@aol.com	CARLA WHITE	562	697-7715	562	690-0264	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
37578	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email 12/14	1803 W. HARVARD	FRESND	CA	93705	xyfloyd@aol.com	FLOYD D. JR. HARRIS	559	790-4277	559	485-5857	C0620 LANDSCAPING & NURSERY SUPPLIER; C1801 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CDNSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
39655	CAL VALLEY CONSTRUCTION, INC.	Email 12/14	6275 W. BULLARD	FRESNO	CA	93722	shelleya@calvalleyconstruction.com	SHELLEY AVILA	559	274-0300	559	274-0311	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1980 IMPORTED BORROW; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CDNCRETE;
33135	CINDY BALES ENGINEERING, INC.	Email 12/14	1828 SHADY LANE	BIG BEAR CITY	CA	92314	airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090	C1201 TRAFFIC CDNTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;
13624	CIRIMELE ELECTRIC WORKS INC.	Email 12/14	607 MARINA WAY SOUTH	RICHMOND	CA	94804	jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;
33473	CMC TRAFFIC CONTROL SPECIALIST	Solicited through DBEgoodfaith.com 12/11	3450 THIRD STREET, UNIT 3 G	SAN FRANCISC	CA	94124	crystal@cmctraffic.com	null CRYSTAL MIKS	415	206-1700	415	206-1711	C1201 TRAFFIC CONTROL SYSTEM;
42591	CDLEMAN CONSTRUCTION	Solicited through DBEgoodfaith.com 12/11	85 EAST HIGHWAY 20	UPPERLAKE	CA	95485	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATIDN; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;
43013	CONCRETE LANDSCAPE SERVICES	Solicited through DBEgoodfaith.com 12/11	4862 E. 2ND STREET	BENICIA	CA	94510	clsconcrete@pacbell.net	RONALD A. DAVIS	916	688-1500	916	682-1884	A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;
31969	CONTECH CONCRETE TECHNIQUES, INC	Solicited through DBEgoodfaith.com 12/11	5819 E. HARVARD	FRESNO	CA	93727	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
40072	COOKS AND SON INC.	Email 12/14	4134 ODIE LANE	SANTA MARIA	CA	93455	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
42644	CSI ENGINEERING	Email 12/14	3311 MARSHALL AVE	CARMICHAEL	CA	95608	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	916	233-8633	916	418-4816	C1531 PLANE ASPHALT CONCRETE; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
40124	D & D CONCRETE CONSTRUCTION CO	Email 12/14	9237 LITTLE CREEK CIRCLE	STOCKTON	CA	95210	denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267			C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;
42226	DECO PAVE	Email 12/14	15535 E. ARROW HIGHWAY #D	IRWINDALE	CA	91706	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	626	480-1557	C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); D3530 CONSTRUCTION & RELATED MACHINERY;
41844	DEXTEROUS CONSTRUCTION	Email 12/14	4708 CRENSHAW BLVD. SUITE 203	LOS ANGELES	CA	90043	dextersconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	323	290-1199	A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;
7106	DILLARD ENVIRONMENTAL SERVICES	Solicited through DBEgoodfaith.com 12/11	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	925	634-6858	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;
42154	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email 12/14	495 N. MARKS	FRESNO	CA	93706	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;
42619	DLD STRUCTURAL BUILDERS & FABRICATORS	Fax 12/14	2064 FREMONT AVENUE	SOUTH PASADI	CA	91030	IDDominguez6@att.net	DONALD DOMINGUEZ	626	831-4958			C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;
40922	D-LINE CONSTRUCTORS, INC.	Email 12/14	499 EMBARCADERO, SUITE Q	OAKLAND	CA	94606	tony@dlineconstructors.com	JOSUE PRADA	510	251-6400	510	251-6401	C1531 PLANE ASPHALT CONCRETE; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C7041 JACKED WELDED STEEL PIPE;
40407	OOMINGUEZ & SONS TRUCKING, INC	Solicited through DBEgoodfaith.com 12/11	529 N. 10TH STREET	SAN JOSE	CA	95112	genaro@dominguezandsons.com	GENARO DOMINGUEZ	408	288-9663	408	275-6762	C1920 STRUCTURE EXCAVATION; C9632 HAZAROOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;
31488	OOMINGUEZ CONSTRUCTION COMPANY, INC.	Fax 12/14	16029 ARROW HWY, SUITE B	IRWINDALE	CA	91702	rsl@dominguezconstr.com	RUOOLFO DOMINGUEZ	626	962-5000	626	962-5055	C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
425	DON GARCIA EXCAVATING & PAVING, INC.	Email 12/14	2020 E STREET	SOUTH LAKE T	CA	96150	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;
38712	DREAMBUILDER CONSTRUCTION CORP	Email 12/14	1324 E LAWSON LN.	PLACENTIA	CA	92870	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;

25021	E E ELECTRIC, INC	Fax 12/14	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;
31492	E. JASPER WRKG. (DEMO) & TRKG	Email 12/14	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044		null LYNN JASPER	323	754-9877	323	754-8558	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	Email 12/14	1175 PALOMAR DRIVE	REDWOOD CIT	CA	94062	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;
39646	EDISON CONSTRUCTION, INC.	Email 12/14	260 FAIRFAX ROAD	BAKERSFIELD	CA	93307	eci@lightspeed.net	CATHY RAMEY	661	366-6311	661	366-0204	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;
34817	EMINENT ELECTRICAL	Did not solicit - firm suspended	P O BOX 1045	SAN MATEO	CA	94403	alex@eminentelectrical.com	ALEX TONG	650	245-8879	270	721-5845	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
39513	ERNEST B. DEE	Solicited through DBEgoodfaith.com 12/11	7051 BOWLING DRIVE # 104	SACRAMENTO	CA	95823	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;
36272	EXBON DEVELOPMENT, INC.	Fax fail, mail 12/14	13432 ACLARE STREET,	CERRITOS	CA	90703	info@exbon.com	JANET LEE	714	827-7327	562	777-1888	C1575 REMOVE BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C8710 ENGINEERING; C9801 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9837 ROOFING; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; E4940 WATER SUPPLY;
39845	FCS STRIPING, SEALING AND PAVING, INC.	Email 12/14	206 THRASHER AVENUE	LIVERMORE	CA	94551	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	925	373-6208	C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
29335	FORCE TRAFFIC CONTROL, INC.	Email 12/14	1478-B NORTH BELMONT RD	EXETER	CA	93221	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056	C1201 TRAFFIC CONTROL SYSTEM;
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Solicited through DBEgoodfaith.com 12/11	10096 AHART ROAD	OROVILLE	CA	95966	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
35183	GECKO GOLF CONSTRUCTION, INC.	Email 12/14	231 MARKET PLACE #243	SAN RAMON	CA	94583	geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723			C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;
34507	GERONIMO CONCRETE, INC.	Email 12/14	4560 N. HUNTINGTON DRIVE	LOS ANGELES	CA	90032	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;
29206	GK CONSTRUCTION	Email 12/14	4911 COLISEUM WAY	OAKLAND	CA	94601	kevinyip168@yahoo.com	KEVIN YIP	510	928-3036	510	895-3888	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;
31176	GLOBAL ROAD SEALING, INC	Email 12/14	10832 DOROTHY AVE	GARDEN GROV	CA	92843	globalroadsealinginc@gmail.com	TRI LA	714	893-0845	714	893-0945	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;
30795	GONZALES, SUAREZ & ASSOCIATES, INC.	Email 12/14	1036 CORONADO ST.	UPLAND	CA	91786	dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	909	981-2156	909	988-9531	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
42780	HEIR & SON CONSTRUCTION, INC	Email 12/14	1180 SANBORN ROAD	YUBA CITY	CA	95993	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530	415-4777	916	463-9041	C1580 MODIFY BRIDGE ITEM;
29337	HUNSAKER SAFETY & SIGN, INC.	Email 12/14	P.O. BOX 11487	FRESNO	CA	93773	estimating@hunsakersafety.com	DEBBIE L. HUNSAKER	559	255-7446	559	453-3250	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
34842	HYDROCONSULT ENGINEERS, INC.	Solicited through DBEgoodfaith.com 12/11	45 POLK STREET, 3RD FLOOR	SAN FRANCISC	CA	94102	bgoldstein@hydroce.com	BETH GOLDSTEIN	415	252-9750	415	252-9261	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;
33587	INDUSTRIAL BATTERY SERVICES	Solicited through DBEgoodfaith.com 12/11	673 ERLANDSON STREET	RICHMOND	CA	94804	ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5986	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;
42290	IRB CONSTRUCTION, INC.	Email 12/14	725 6TH STREET	MARYSVILLE	CA	95901	raspencer7@gmail.com	RODNEY ALLEN SPENCER	916	612-0608	888	315-7315	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS;
39353	J N A BUILDERS, INC.	Email 12/14	3549 EL CAMINITO	LA CRESCENT/	CA	91214	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;
37403	J. MORAGA CONSTRUCTION, INC	Email 12/14	2857 BUSINESS PARK WAY	MERCED	CA	95348	jmoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;

39540	JAKI CONSTRUCTION COMPANY	Email 12/14	1217 WASHINGTON AVENUE, SUITE 158	SAN LEANDRO	CA	94577	jakiconstructioncompany@gmail.com	EARL WILLIAMS	510	568-2560	510	568-5236	C0651 CONCRETE & CEMENT SUPPLIER; C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;
41422	JARELL HARRIS STRIPING SERVICES	Solicited through DBEgoodfaith.com 12/11	1120 EATON AVENUE #11	SAN CARLOS	CA	94070	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;
38962	K & G CONCRETE INC	Solicited through DBEgoodfaith.com 12/11	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916	539-6652	866	878-2769	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;
447	K R C SAFETY CO. INC.	Solicited through DBEgoodfaith.com 12/11	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
38347	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email 12/14	22140 FRONTIER ROAD	CLOVIS	CA	93619	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899			C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C8301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;
38321	KELLIE AVILA CONSTRUCTION SERVICES, INC	Solicited through DBEgoodfaith.com 12/11	PO BOX 2221	ATASCADERO	CA	93423	kellie@associatedtrafficsafety.com	KELLIE AVILA	805	461-1600	805	461-1613	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
30847	KERN COUNTY CUSTOM CONCRETE	Solicited through DBEgoodfaith.com 12/11	4916 COLLEGE AVE	BAKERSFIELD	CA	93306	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
40497	KIONA LANDSCAPING	Solicited through DBEgoodfaith.com 12/11	3889 F STREET, APT 2	EUREKA	CA	95503	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707	616-4340			C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;
39322	LA FIRMA INC.	Solicited through DBEgoodfaith.com 12/11	715 RIDGE ROAD	NIPOMO	CA	93444	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
42017	LAGO VISTA CONSTRUCTION, INC.	Email 12/14	17222 MILLBURGH ROAD	AZUSA	CA	91702	tavo@LagoVistainc.com	OCTAVIO AVILA	310	968-2301			C5100 CONCRETE STRUCTURE; C8901 AIR CONDITIONING/SHEET METAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
31286	LNA CONCRETE STRUCTURES, INC.	Email 12/14	15455 TERN STREET	CHINO HILLS	CA	91709	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
42324	LOWERS WELDING & FABRICATION, INC.	Email 12/14	10847 PAINTER AVENUE	SANTA FE SPR	CA	90670	ddavis@lowerswelding.com	DAWN DAVIS	562	946-4521	562	903-0116	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;
30736	M & S ENVIRONMENTAL LANDSCAPES, INC	Email 12/14	12192 MACS ROAD	REDDING	CA	96003	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
41307	M J AVILA COMPANY, INC.	Solicited through DBEgoodfaith.com 12/11	7258 W. RIALTO	FRESNO	CA	93723	brucej@mjavila.com	MARY JO AVILA	559	846-7601	559	846-7610	C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;
34829	M. HERNANDEZ CONSTRUCTION INC	Solicited through DBEgoodfaith.com 12/11	850 RANKIN STREET	SAN FRANCISC	CA	94124	mariano@hernandez-engineering.com	MARIANO HERNANDEZ	415	824-4731	415	824-4696	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;
42253	MACHADO & SONS CONSTRUCTION, INC	Email 12/14	1000 S. KILROY ROAD	TURLOCK	CA	95380	mike@machadoandsons.com	MICHAEL MACHADO	209	632-5260	209	632-3963	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
42990	MAXIMUM METAL WORKS LLC	Email 12/14	1262 EAST 87TH PLACE	LOS ANGELES	CA	90002	maximumironworks@yahoo.com	RDSHAWN HEISSER	323	426-1493	323	487-5480	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
27969	MC CULLOUGH CONSTRUCTION INC	Solicited through DBEgoodfaith.com 12/11	57 ALDERGROVE ROAD	ARCATA	CA	95521	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

14906	METCO	Solicited through DBEgoodfaith.com 12/11	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
39705	MOJAM INCORPORATED	Email 12/14	9349 E. AVENUE S	LITTLEROCK	CA	93543	mojam@roadrunner.com	MAURICE SCOTT	661	526-7121	661	794-2505	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	Email 12/14	7084 SPRINGFORD	SAN DIEGO	CA	92114	estimating@montcsi.com	CLIFFORD K. MONTGOMERY	619	578-2538	619	546-8482	C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8774 Construction Management - Land Subdivision; C8776 Construction Management - Other Heavy and Civil Construction; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9846 ADDITIONS, ALTERATIONS OR REPAIRS;
4481	MORALES CONTRACTING SERVICES	Email 12/14	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	tmorales@moralescontracting.com	ANTONIO MORALES	626	856-3646	626	856-3648	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
34094	MSE GROUP	Solicited through DBEgoodfaith.com 12/11	302 PENDLETON WAY	OAKLAND	CA	94621	CEHACKNEY@MSEGRP.COM	CARL HACKNEY	510	383-9600	510	383-9300	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8706 DESIGN BRIDGES; C8710 ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY;
40840	MV CONSTRUCTION, INC.	Email 12/14	PO BOX 1575	ATWATER	CA	95301	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	559	357-0851	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE;
35955	NEWLAND ENTITIES, INC	Email 12/14	500 OLIVE STREET	MARYSVILLE	CA	95901	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	C1580 MODIFY BRIDGE ITEM; C1901 ROADWAY EXCAVATION; C2201 FINISHING ROADWAY; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION;
39231	NORCAL GENERAL CONSTRUCTION CORP	Solicited through DBEgoodfaith.com 12/11	1950 MAJESTIC COURT	SAN JOSE	CA	95132	norcalgeneralconstruction@yahoo.com	KENNY PHAN	408	886-0335	408	969-1650	C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;
40456	NORTH AMERICAN FENCE & RAILING INC.	Solicited through DBEgoodfaith.com 12/11	515 23RD AVENUE	OAKLAND	CA	94606	kdcomini@yahoo.com	KIRA COMINI	510	436-0755	510	534-5406	C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;
35198	NTK CONSTRUCTION INC	Email 12/14	501 CESAR CHAVEZ STREET, SUITE 123	SAN FRANCISC	CA	94124	ttran@ntkconstruction.com	QUANG TRAN	415	643-1900	415	643-1300	C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
31112	OLIVAS VALDEZ INC.	Fax 12/14	4001 MAIN ST. #309	VANCOUVER	WA	98663	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	360	225-6400	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;
40678	ON THE LEVEL CONCRETE	Solicited through DBEgoodfaith.com 12/11	1485 BAYSHORE BLVD #317	SAN FRANCISC	CA	94124	onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;
9182	PACIFIC ELECTRIC CONTRACTING, INC.	Email 12/14	330 PHELAN AVE	SAN JOSE	CA	95112	tids@pacific-electric.net	FRANK J. CAMACHO JR.	408	293-8102	408	293-7598	C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES;
40051	PARMETER GENERAL ENGINEERS & SERVICES, INC	Fax fail, mail 12/14	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@parameterges.com	MARI PARMETER	707	566-7437	707	566-7437	C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;
39218	PC&N CONSTRUCTION, INC	Email 12/14	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
40529	PK CONSTRUCTION	Email 12/14	2502 EL SOL	ALTADENA	CA	91001	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963			C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
33524	QUIMU CONTRACTING, INC.	Solicited through DBEgoodfaith.com 12/11	695 PRIDDY DRIVE	DIXON	CA	95620	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;
41306	REBAR INTERNATIONAL INC	Email 12/14	2604 MERIDIAN AVE. E.	EDEGEWOOD	WA	98371	jodie@rebarinternational.com	JODIE BEHRENDT	253	840-1117	253	840-1118	C0653 STEEL SOLDIER PILES; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM;
33187	ROYAL TRUCKING/ MAINTENANCE	Fax fail, mail 12/14	7333 DEERWOOD	OAKLAND	CA	94605		VAUGHN ROYAL			510	632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;
41661	RUBECON BUILDERS INC.	Solicited through DBEgoodfaith.com 12/11	3450 THIRD STREET, BUILDING 1B	SAN FRANCISC	CA	94124	ruben@rubecon.com; office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750	C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;
37060	S KWOK ENGINEERS, INC.	Email 12/14	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	94501	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning;
23909	SAN DIEGO BAY AREA ELECTRIC, INC.	Email 12/14	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	92064	bev@bayareaelectric.com	DENNIS P. PHILLIPS	858	748-2060	858	748-6012	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
33099	SCHOTKA CONSTRUCTION INC	Solicited through DBEgoodfaith.com 12/11	5555 NAPA VALLEJO HWY	AMERICAN CAN	CA	94503	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;
37234	SIERRA CONCRETE CUTTING & BREAKING, INC	Email 12/14	8549 MORRISON CREEK	SACRAMENTO	CA	95828	ih.sierra@att.net	LINDA LEE HADLEY	530	647-9331	530	647-2230	C5100 CONCRETE STRUCTURE; C9905 CUTTING;

7799	SJD CONSTRUCTION INC.	Fax 12/14	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdconstr@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
37170	SOUTH CENTRAL IRON, INC.	Email 12/14	645 CHESTNUT AVENUE #212	LONG BEACH	CA	90802	sciinc2007@aol.com	MARION BRYANT	213	270-3029	562	590-8848	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
1378	SPIRIT ROAD OILS	Email 12/14	16490 VINEYARD BOULEVARD	MORGAN HILL	CA	95037	jan@spiritroadoils.com	null JANET E. SIMAS	408	465-2270	408	465-2280	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
32232	STATEWIDE STRIPES, INC	Email 12/14	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;
38564	TAHLEQUAH STEEL, INC.	Email 12/14	2750 N. BELLFLOWER BLVD. #2108	LONG BEACH	CA	90815	tqsteelinc@gmail.com	GUY BARTON	562	787-8470	562	494-1866	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9601 BUILDING CONSTRUCTION;
42433	TRAFFIC CONTROL PROS	Solicited through DBEgoodfaith.com 12/11	2440 STANWELL DRIVE, SUITE A	CONCORD	CA	94520	estimating@tcpros.net	JEFFREY PIKE	925	270-4580	925	405-3833	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;
30004	TRUE CHAMPIONS INC.	Email 12/14	5234 CUSHMAN PL., STE. 200	SAN DIEGO	CA	92110	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	619	276-6999	619	276-8783	C1560 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING;
27723	TUCKER TECHNOLOGY INC	Did not solicit per their repeated request	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612	frank@tuckertech.com	FRANK TUCKER	510	836-0422	510	836-2625	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;
38294	U.S. CONCRETE CONSTRUCTION, INC	Email 12/14	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2600 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);
34091	USA CONSTRUCTION	Fax 12/14	1954 MERIDIAN AVENUE	SAN JOSE	CA	95125	usaconstructionl@sbcglobal.net	PETER B. RAMIREZ	408	210-1968	408	436-2998	C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801.BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES;
35346	UWA ELECTRIC CO.	Email 12/14	2737 SEMINARY AVENUE	OAKLAND	CA	94605	uwaelectric@gmail.com	SAMUEL OGHOGHO	510	562-4266	510	562-3453	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;
39166	V A P CONSTRUCTION INC	Email 12/14	15705 BIRCHWOOD ST	LA MIRADA	CA	90638	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;
27011	VINTAGE PAVING COMPANY, INC.	Email 12/14	119 MAIN STREET	WINTERS	CA	95694	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;
30828	VT ELECTRIC, INC.	Email 12/14	10825 VERNON AVE	ONTARIO	CA	91762	tony@vtelectric.net	TONY T. TRAN	909	985-1755	909	985-8186	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;
42783	WEST PACIFIC ELECTRIC COMPANY	Email 12/14	20071 W GLENDALE AVENUE	LEMOORE	CA	93245	vvilla@westpacificelectriccompany.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826	C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; E4910 ELECTRIC SERVICES;
40690	WHITE'S CUSTOM CONSTRUCTION	Email 12/14	1529 MICHENER DR	ROSEVILLE	CA	95747	whitescustom@yahoo.com	BART WHITE	916	284-1660	916	875-8095	C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;
38612	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email 12/14	260 NEWHALL STREET	SAN FRANCISC	CA	94124	yjones@ycat-c.com	YOLANDA JONES	415	647-2682	415	647-2683	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;

Annette Conley

From: Annette Conley
Sent: Monday, December 14, 2015 10:22 AM
To: 'paul@acdike.com'; 'lhorchos@abt-products.com'; 'KIM@acefencecompany.com'; 'amercinc@hotmail.com'; 'RDiaz433@hotmail.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'dennis4bmi@razzolink.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'tony@dlineconstructors.com'; 'rsl@dominguezconstr.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'brooks.curtis@att.net'; 'eci@lightspeed.net'; 'info@exbon.com'; 'inesseoane@fcs-ssp.com'; 'forcetraffic@earthlink.net'; 'geckogconstruction@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'globalroadsealinginc@gmail.com'; 'dgonzales@gsaeng.com'; 'Heirandson@comcast.net'; 'estimating@hunsakersafety.com'; 'raspencer7@gmail.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jakiconstructioncompany@gmail.com'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mike@machadoandsons.com'; 'maximumironworks@yahoo.com'; 'mojam@roadrunner.com'; 'estimating@montcsi.com'; 'tmorales@moralescontracting.com'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'ttran@ntkconstruction.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'bids@pacific-electric.net'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'jodie@rebarintemational.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'les@us-concrete.net'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'vapconstructioninc@gmail.com'; 'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'vvilla@westpacificelectriccompany.com'; 'whitescustom@yahoo.com'; 'yjones@ycat-c.com'; 'DAVEtrucksweep@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 1/5/16 @ 2:00 P.M.
Project: #04-4A0004 – Hwy 101 in Marin County in San Rafael at Various Locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing (04-Mrn-101-12.7/14.7)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing.

Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A**

copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Global Road Sealing [globalroadsealinginc@gmail.com]
Sent: Monday, December 14, 2015 10:22 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

Hi,

We will be switching over to a different email.

Please send all bidding inquiries to **grs@globalroadsealing.com**.
For Contract/Billing/Payroll, please email **terri@globalroadsealing.com**.
For scheduling purposes, please email **tri@globalroadsealing.com**.

Truly sorry for the inconvenience and thank you for your patience.

We look forward to working with you

--
Thank You,
Global Road Sealing, Inc.
10832 Dorothy Avenue
Garden Grove, CA 92843
P: (714)893-0845 ~ F: (714)893-0945

Annette Conley

From: Annette Conley
Sent: Monday, December 14, 2015 10:25 AM
To: 'grs@globalroadsealing.com'
Subject: FW: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael
Attachments: INVITATION TO BID.doc

See below.
Thanks!

From: Annette Conley
Sent: Monday, December 14, 2015 10:22 AM

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 1/5/16 @ 2:00 P.M.
Project: #04-4A0004 – Hwy 101 in Marin County in San Rafael at Various Locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing (04-Mrn-101-12.7/14.7)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing.

Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Microsoft Outlook
To: 'rsl@dominguezconstr.com'
Sent: Monday, December 14, 2015 10:22 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

Delivery has failed to these recipients or groups:

'rsl@dominguezconstr.com' (rsl@dominguezconstr.com) <mailto:rsl@dominguezconstr.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

rsl@dominguezconstr.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'"
<blancoconst@aol.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'shelleya@calvalleyconstruction.com'"
<shelleya@calvalleyconstruction.com>, "'airbears@balesengineering.com'"
<airbears@balesengineering.com>, "'jcirimele@cirimeleelectric.com'"
<jcirimele@cirimeleelectric.com>, "'cooks_son@mail.com'"
<cooks_son@mail.com>, "'csi.engineering13@yahoo.com'"
<csi.engineering13@yahoo.com>, "'denise7431@yahoo.com'"
<denise7431@yahoo.com>, "'Ferry@DecoPaveCorp.com'" <Ferry@DecoPaveCorp.com>,

Annette Conley

From: Microsoft Outlook
To: 'folivas@olivasvaldez.com'
Sent: Monday, December 14, 2015 10:22 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

p3plibsmtp02-13.prod.phx3.secureserver.net rejected your message to the following e-mail addresses:

'folivas@olivasvaldez.com' (folivas@olivasvaldez.com) <mailto:folivas@olivasvaldez.com>

p3plibsmtp02-13.prod.phx3.secureserver.net gave this error:
<folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce>

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

folivas@olivasvaldez.com
p3plibsmtp02-13.prod.phx3.secureserver.net #550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce> ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'"
<blancoconst@aol.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,

Annette Conley

From: Microsoft Outlook
To: 'info@exbon.com'
Sent: Monday, December 14, 2015 10:22 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

mx.google.com rejected your message to the following e-mail addresses:

'info@exbon.com' (info@exbon.com) <mailto:info@exbon.com>

mx.google.com gave this error:
The email account that you tried to reach does not exist. Please try double-checking the recipient's email address for typos or unnecessary spaces. Learn more at https://support.google.com/mail/answer/6596 r23si6963013pfi.185 - gsmtp

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

info@exbon.com
mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 https://support.google.com/mail/answer/6596 r23si6963013pfi.185 - gsmtp ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'"
<blancoconst@aol.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>,

Annette Conley

From: Microsoft Outlook
To: 'usaconstructionl@sbcglobal.net'
Sent: Monday, December 14, 2015 10:22 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

alpd678.prodigy.net rejected your message to the following e-mail addresses:

'usaconstructionl@sbcglobal.net' (usaconstructionl@sbcglobal.net) <mailto:usaconstructionl@sbcglobal.net>

alpd678.prodigy.net gave this error:
<usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163]

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

usaconstructionl@sbcglobal.net
alpd678.prodigy.net #550 5.2.1 <usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163] ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
 mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'"
<blancoconst@aol.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'shelleya@calvalleyconstruction.com'"

Annette Conley

From: Microsoft Outlook
To: 'eeelectric@earthlink.net'
Sent: Monday, December 14, 2015 10:22 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

mx-limpkin.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'eeelectric@earthlink.net' (eeelectric@earthlink.net) <mailto:eeelectric@earthlink.net>

mx-limpkin.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

eeelectric@earthlink.net
mx-limpkin.atl.sa.earthlink.net #550 eeelectric@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'"
<blancoconst@aol.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'shelleya@calvalleyconstruction.com'"

Annette Conley

From: Microsoft Outlook
To: 'IDDominguez6@att.net'
Sent: Monday, December 14, 2015 10:22 AM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

att.net rejected your message to the following e-mail addresses:

'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>

att.net gave this error:
not our customer

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

IDDominguez6@att.net
att.net #551 not our customer ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"
<lhorchos@abt-products.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'amercinc@hotmail.com'" <amercinc@hotmail.com>,
"'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'"
<kavila@avisoninc.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'dennis4bmi@razzolink.com'" <dennis4bmi@razzolink.com>,
"'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'"
<blancoconst@aol.com>, "'helinda@bluecable.com'" <helinda@bluecable.com>,
"'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b-w-w@live.com'"
<b-w-w@live.com>, "'cldrilling@aol.com'" <cldrilling@aol.com>,
"'xyfloyd@aol.com'" <xyfloyd@aol.com>, "'shelleya@calvalleyconstruction.com'"

Annette Conley

From: MAILER-DAEMON@yahoo.com
Sent: Monday, December 14, 2015 10:22 AM
To: Annette Conley
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<sjdconstr@yahoo.com>:
This user doesn't have a yahoo.com account (sjdconstr@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <annette@ghilotti.com>
Received-SPF: pass (domain of ghilotti.com designates 69.12.247.163 as permitted sender)
X-YMailISG: FmA16YcWLDvcLFunqUoH7E2EHDaU_fyQob2U7hisS24ehrLf
 P09_0sBpHt0Fa3gy4jzBfe.F1IIsxLczHgBuhPbNJAq1bS3D4zkQcytig19X
 c9rKBUSLEkPzBWtI5JcC54lyNq6jwcJ6Tu7A36Oeq.0Z7t.0XGrJIeWtRnmd
 EefC_kKTKvS_VLBPz6l0xcaQ3KIGTM_M_NICX67lGQFALnbct10sR4KfXRmr
 93pQZ9M_pTHkklFoBnFjDnpLE3NU.bWYxpR9HO3TeI6haLv168IGBECW6mTS
 Pav.BgXPIxuhcFJzx1.uc0vkzmN2DsHyEycz.mySIdCkb5ec08BwKyy.7Hbc
 S6iX.J9FDGJ1CJqYMwgqV6ofcqlFdOaHDbTX9DMZOpvj2CW04o2bP_zUd0mI
 9EiUPSne5QD0puxUUZWeqbVk4x3g0AAqmABA3qxCMlWOKj71g03geY1L8Xd_
 aYpjPtDCXwI3rSWGeMbAhCDIin0LGwZRajumiZ4P7SECnv4c4PiRS66zBZHM
 2DSNzp4bz.3ZGZA7Qoa_Si0cGgvaSSot2VJ67dkDjRIJONszXvQ4oiisnkY7
 chEpCk_1miJK0L6C1MedSikGv5eUiINiIJU2NrlaQY4qOU46awYLNo_o8Hpq
 fVCnsPXAtAgAsOr7rEfOpgp4UBIcSSwM.FqAjlbnoSBniS9QquSwmRSzGGNk
 XnKcMIhpjf1IjniHH6ETgL40AqzTubUsHBFpov0g_6da3Sjll_Qf4755iyXU
 H3vKQxi4dHYKbjE4qjSgjG19VqDu6C8Po5FYIAEaDMpKhHz40jgvameFPX4c
 FKcZEbBqnqPFb1GYkorerv3l5haD13zO_fzZgoYLr.YQ_cQeqvVkqpDJqfag
 zbwMZLvGjcH1cSXLclMzIX_cghfwZulj4sUXve44LuENVKutwFJ757RFhJXA
 OOk8Q8LsUUdhaK6FTofAehRDCGEWaLTcaVCOlayh20N9BDHNJm_EBoy6EVwk
 Kkj1gtdzxhwD4bjX7lR4RkflycqYfDeVyUaCY0nLSI6KhDk1Y2Es0pXDKWm7
 5Wn3W.jp5RbMDAJ6FMcGwBFSHegnNopFQjq6K.8mK1eYaMghviPq6G7Y52Xd
 .lyj6CyBhckXBWkl9awQzTWBI7e2bBc2RBgFM0MX5lnzP.uCESgeE29UKUBS
 YWi5WPNkKdM2wtmylAxuH22FWezcm9mvln6HFphIy2WUifRD6TuKcHw5P899
 pOIxR0SaFeZdHDG6WyVTo5HKFmiwMqCQsl3mWk4FKxsC2PC7VH1Jk0.NGIz_
 1QzLlTNJlA1zyzxR5hWazgPFiMF.mqJuCHNhQ9jIgvJKzE5kvtmXw5IGRjUX
 pwwMxlmLRuo1J_wCT.h_bmt.tS1MIX2JStn0zaehT.mq7GAikji7AbfILboc
 99sUc5Hs8THjDC3ENBJftg6fJb_bL0SDjSuZRKK_l8Pf6tlBSEnYU6jmVVZZ
 yU.wJkhJ9RmiCmf2ycWy1pcp9Sxpm4sNX02D.4_.faPORhzRf.8IJ1zKJN88
 1tcDkLrqXIyfPzMX5XTSmbB8qfjmtTndJX7LTSuEQSt6WOe8BxW7f.i68Fvo
 ew4.3fPkffepJN.6XcmZBBWYUlgIAguCY5tKFS7fjokxAC5QXe0-
X-Originating-IP: [69.12.247.163]
Authentication-Results: mta1442.mail.bf1.yahoo.com from=ghilotti.com; domainkeys=neutral (no sig); from=ghilotti.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO owa.ghilotti.com) (69.12.247.163)
  by mta1442.mail.bf1.yahoo.com with SMTPS; Mon, 14 Dec 2015 18:21:47 +0000
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with mapi id 14.01.0323.003; Mon, 14 Dec 2015 10:21:38 -0800
From: Annette Conley <annette@ghilotti.com>
To: "'paul@acdike.com'" <paul@acdike.com>, "'lhorchos@abt-products.com'"



Home Insert Page Layout Formulas Data Review View Acrobat

From Access | From Web | From Text | From Other Sources | Existing Connections | Get External Data
Refresh All | Connections | Properties | Edit Links | Connections
Sort | Filter | Clear | Reapply | Advanced | Sort & Filter
Text to Columns | Remove Duplicates | Data Validation | Consolidate | What-If Analysis | Data Tools
Group | Ungroup | Subtotal | Show Detail | Hide Detail | Outline

X1 Alt Phone Number

	A	B	C	D	E	Y	Z	AA	AB	AC	AD	AE	AF
73				SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith.com 12/11								
74	42433			TRAFFIC CONTROL PROS	Email and/or fax through DBEgoodfaith.com 12/11	925	405-3833	CITY OF FR	01; 02; 03;	01; 02; 03;	238990;		C1200 COI
75				TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith.com 12/11								
76				USA TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 12/11								
77	42619			DLD STRUCTURAL BUILDERS & FABRICATORS	Fax			LOS ANGE	00;	00;	238120;	332323;	C5100 COI
78	31488			DOMINGUEZ CONSTRUCTION COMPANY, INC	Fax	626	962-5055	CITY OF LC	00;	00;	238110;	238140;	C0626 GRA
79	25021			E E ELECTRIC, INC	Fax	909	829-0118	LOS ANGE	00;	00;	237130;	238210;	23(C1201 TRA
80	36272			EXBON DEVELOPMENT, INC.	Fax	562	777-1888	CITY OF LC	00;	00;	236115;	236116;	23(C1575 REN
81	31112			OLIVAS VALDEZ INC.	Fax	360	225-6400	LOS ANGE	00;	00;	237110;	237310;	23: C5100 COI
82	40051			PARMETER GENERAL ENGINEERS & SERVICES,	Fax	707	566-7437	DEPARTMI	12; 17; 21;	01; 04;	238990;	561990;	C1201 TRA
83	33187			ROYAL TRUCKING/ MAINTENANCE	Fax	510	632-2895	BAY AREA	00;	00;	238990;	484110;	48(C9602 BOT
84	7799			SJD CONSTRUCTION INC.	Fax	209	847-0169	DEPARTMI	03; 04; 05;	03; 04; 05;	237310;	238110;	23(C1200 COI
85	34091			USA CONSTRUCTION	Fax	408	436-2998	SANTA CL/	43;	04;	238110;	238120;	23(C5100 COI
86	219			A C DIKE CO	Send	916	645-9618	DEPARTMI	00;	00;	237990;	238110;	23(C1910 GRA
87	42662			ABT PRODUCTS AND SERVICES LTD	Send	631	421-1510	DEPARTMI	01; 02; 03;	01; 02; 03;	238210;	423710;	42: C8602 SIG
88	34153			ACE FENCE COMPANY	Send	626	333-7843	CITY OF LC	00;	00;	237310;	237990;	C0680 FEN
89	12026			AMERC INC.	Send	951	698-1101	DEPARTMI	01; 02; 03;	01; 02; 03;	238110;	532412;	C0651 COI
90	42019			ARCHITECTURAL UNLIMITED BUILDING CO.	Send	424	227-4817	LOS ANGE	00;	00;	238120;		C5100 COI
91	41800			AVISON CONSTRUCTION, INC.	Send	559	476-1319	CITY OF FR	10; 20; 24;	04; 05; 06;	237110;	237310;	23: C1901 RO/
92	39729			AZUL WORKS INC	Send	415	558-1556	SAN FRAN	01; 07; 38;	04;	236220;	237110;	23: C1601 CLE
93	41473			BAY MANUFACTURER INCOPORATED	Send	831	634-0271	SANTA CL/	01; 07; 21;	04; 05;	236220;	238120;	33: C5501 STE
94	36219			BLANCO CONSTRUCTION	Send	951	602-2050	DEPARTMI	10; 12; 13;	01; 04; 05;	237110;	237310;	23(C1531 PLA
95	41963			BLUE CABLE INC	Send	818	861-7259	DEPARTMI	01; 02; 03;	01; 02; 03;	238210;		C8602 SIG
96	39330			BRAVO PACIFIC, INC. DBA MARMOLEJO CONT	Send			LOS ANGE	00;	00;	236210;	236220;	23: C5100 COI
97	41061			BWW & COMPANY	Send	909	435-0392	DEPARTMI	01; 02; 03;	01; 02; 03;	236115;	236220;	23: C5100 COI
98	8268			C & L DRILLING CO	Send	562	690-0264	DEPARTMI	00;	00;	237990;		C1575 REN
99	37578			C.J.F. HARRIS DISPOSAL AND VENDOR SERVICI	Send	559	485-5857	CITY OF FR	10; 15; 16;	03; 04; 05;	238990;	561720;	56: C0620 LAN
100	39655			CAL VALLEY CONSTRUCTION, INC.	Send	559	274-0311	CITY OF FR	10; 15; 16;	03; 04; 05;	237310;	237990;	42: C1901 RO/
101	33135			CINDY BALES ENGINEERING, INC.	Send	909	752-7090	DEPARTMI	01; 02; 03;	01; 02; 03;	238210;		C1201 TRA
102	13624			CIRIMELE ELECTRIC WORKS INC.	Send	510	620-1155	BAY AREA	01; 07; 21;	01; 03; 04;	238210;	238990;	42: C0686 ELE

MyReport (72)

Ready

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mm-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077114 Total Time : 0°00'59" Page : 001

Completed

Document : doc20151214105048

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the abova referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GGC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:51	19098290118	0°00'59"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077113 **Total Time : 0°00'25"** **Page : 001**

Completed

Document : doc20151214105033

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:51	16269625055	0°00'25"	FAXP1	OK	200x200 Fine / Dn

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077116 Total Time : 0°00'58" Page : 001

Completed

Document : doc20151214105115

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:53	13602256400	0°00'58"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077120 Total Time : 0°00'33" Page : 001

Completed

Document : doc20151214105158

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 In Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:54	12098470169	0°00'33"	FAXP1	OK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077121 **Total Time : 0°01'12"** **Page : 001**

Completed

Document : doc20151214105211

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GGC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:54	14084362998	0°01'12"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077115 Total Time : 0°01'46" Page : 001

No response

Document : doc20151214105100

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:51	15627771888	0°01'46"	FAXP1	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 077119 Total Time : 0°00'15" Page : 001

No response

Document : doc20151214105142

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

CCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	12/14/2015 10:53	15106322895	0°00'15"	FAXP2	BUSY	200x100 Normal / Off

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



EXBON DEVELOPMENT, INC.
13432 ACLARE STREET
CERRITOS, CA 90703

GCC INTERNAL LIST OF FREQUENTLY USED DBE FIRMS

Annette Conley

From: Annette Conley
Sent: Monday, December 14, 2015 10:44 AM
To: 'samsequipment@comcast.net'; 'Sam Ellsworth'; 'jane@watercomponents.com'; 'wcbs@watercomponents.com'; 'jrtestimating@gmail.com'
Cc: 'eibanez@westemtraffic.com'; 'mindy@chilvermaterials.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 1/5/16 @ 2:00 P.M.
Project: #04-4A0004 – Hwy 101 in Marin County in San Rafael at Various Locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing (04-Mrn-101-12.7/14.7)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing.

Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-4A0004

29 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.	
04-4A0004	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4A0004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4A0004	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon polymer strips	
04-4A0004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	

	Services offered:

04-4A0004	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4A0004	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Bridge Joints

04-4A0004	Statewide Traffic Safety & Signs, Inc. 130 Grobric Ct. Fairfield, CA, 94534 Phone: 707-864-9952 Fax Number: 707-864-9956 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752

04-4A0004	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC SURFACING/ REMOVE CONCRETE SURFACING/ COLD PLANE AC	

04-4A0004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0004	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

04-4A0004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-4A0004	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane , Remove AC surfacing	

04-4A0004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4A0004	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110

	Disadvantaged status:
	Services offered:

04-4A0004	KRC SAFETY CO,. INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

04-4A0004	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:

04-4A0004	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:

04-4A0004	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-4A0004	Double G's Supply, Inc. 1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661 Phone: 530.902.3058 Fax Number: 866.878.2769 Disadvantaged status: DBE SBE Services offered: 20 years experience in construction. Certifieid DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com

04-4A0004	Hi-way Safety 13310 5th St Chino, CA Phone: 909 591-1781 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.

04-4A0004	Traffic Management 2435 Lemon Ave Signal Hill, CA, 90755 Phone: 916-607-2885 Fax Number: Disadvantaged status: DBE Services offered: Traffic Control, CMS Boards, Arrow Boards, Barricades, TMA Trucks, Delineators, Cones, Lane Markers. Rental and Sale

Not CT certified

04-4A0004	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered:

04-4A0004	Chilver Materials and Equipment 12460 California St. #42 Yucaipa Phone: 9092069334 Fax Number: Disadvantaged status: DBE SBE Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References

	available. mindy@chilvermaterials.com

04-4A0004	Trinity Engineering Laboratories, Inc. 3109 N Miami Ave Fresno, Ca 93727 Phone: 559-260-6841 Fax Number: 213-443-9438 Disadvantaged status: SBE Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection

04-4A0004	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)

04-4A0004	W C Maloney Inc. 4020 Newton Rd Stockton Ca. 95205 Phone: 209-942-1129 Fax Number: 209-942-2579 Disadvantaged status: SBE Services offered:

04-4A0004	SUMMIT ENVIRONMENTAL CONTRACTORS 33161 Camino Capistrano, E San Juan Capistrano, CA 92675 Phone: 949-542-4330 Fax Number: 949-542-4331 Disadvantaged status: SBE Services offered: Summit Environmental Contractors would like to offer the following services under Caltrans Contract 04-4A0004. Lead Compliance Plan Roadway Excavation (Aerially Deposited Lead)(Type Z-2) Summit is a CSLB hazardous substances removal contractor For pricing, please contact David Aronne at (949) 500-4394.

04-4A0004	MoonCom 6242 Silverton Way Carmichael, CA 95608 Phone: (916) 692-0189 Fax Number: (866) 633-7093 Disadvantaged status: DVBE Services offered: Project Management, Risk mitigation, Safety officers, Contract management

Opt-in Records

Search Results: Opt-in's on 04-4A0004

30 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223 Disadvantaged status: DBE SBE Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.
04-4A0004	M & B ENTERPRISES 6676 Harrington Avenue. ARBUCKLE, CA 95952 Phone: 530-682-8032 Fax Number: 530-473-2249 Disadvantaged status: SBE Services offered: K-RAILS
04-4A0004	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 9165680104 Fax Number: 9166463760 Disadvantaged status: DVBE SBE Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-4A0004	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 89431 Phone: 775-331-1411 Fax Number: 775-331-1572 Disadvantaged status: Services offered: carbon polymer strips
04-4A0004	Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215 Phone: 209-944-9565 Fax Number: 209-944-9569 Disadvantaged status:

	Services offered:

04-4A0004	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4A0004	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Bridge Joints

04-4A0004	Statewide Traffic Safety & Signs, Inc. 130 Grobric Ct. Fairfield, CA, 94534 Phone: 707-864-9952 Fax Number: 707-864-9956 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752

04-4A0004	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC SURFACING/ REMOVE CONCRETE SURFACING/ COLD PLANE AC	

04-4A0004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0004	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

04-4A0004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-4A0004	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane , Remove AC surfacing	

04-4A0004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4A0004	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110

	Disadvantaged status:
	Services offered:

04-4A0004	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-4A0004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	

04-4A0004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-4A0004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-4A0004	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: 20 years experience in construction. Certifieid DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com	

04-4A0004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-4A0004	Traffic Management	
	2435 Lemon Ave Signal Hill, CA, 90755	
	Phone: 916-607-2885	Fax Number:
	Disadvantaged status: DBE	
	Services offered: Traffic Control, CMS Boards, Arrow Boards, Barricades, TMA Trucks, Delineators, Cones, Lane Markers. Rental and Sale	

04-4A0004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-4A0004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References	

	available. mindy@chilvermaterials.com

04-4A0004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	

04-4A0004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	

04-4A0004	W C Maloney Inc.	
	4020 Newton Rd Stockton Ca. 95205	
	Phone: 209-942-1129	Fax Number: 209-942-2579
	Disadvantaged status: SBE	
	Services offered:	

04-4A0004	SUMMIT ENVIRONMENTAL CONTRACTORS	
	33161 Camino Capistrano, E San Juan Capistrano, CA 92675	
	Phone: 949-542-4330	Fax Number: 949-542-4331
	Disadvantaged status: SBE	
	Services offered: Summit Environmental Contractors would like to offer the following services under Caltrans Contract 04-4A0004. Lead Compliance Plan Roadway Excavation (Aerially Deposited Lead)(Type Z-2) Summit is a CSLB hazardous substances removal contractor For pricing, please contact David Aronne at (949) 500-4394.	

04-4A0004	MoonCom	
	6242 Silverton Way Carmichael, CA 95608	
	Phone: (916) 692-0189	Fax Number: (866) 633-7093
	Disadvantaged status: DVBE	
	Services offered: Project Management, Risk mitigation, Safety officers, Contract management	

04-4A0004	St Francis Electric	
	1001 Carden Street San Leandro CA 94577	
	Phone: 510-639-0639	Fax Number: 510-639-9116

	Disadvantaged status:
	Services offered:

Opt-in Records

Search Results: Opt-in's on 04-4A0004

31 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 | Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.

04-4A0004	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 | Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS

04-4A0004	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 | Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-4A0004	Diversified Concrete Cutting, Inc.
	59 Coney Island Dr. Sparks, NV 89431
	Phone: 775-331-1411 | Fax Number: 775-331-1572
	Disadvantaged status:
	Services offered: carbon polymer strips

04-4A0004	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
	Phone: 209-944-9565 | Fax Number: 209-944-9569
	Disadvantaged status:

	Services offered:
04-4A0004	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-4A0004	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Bridge Joints
04-4A0004	Statewide Traffic Safety & Signs, Inc. 130 Grobric Ct. Fairfield, CA, 94534 Phone: 707-864-9952 Fax Number: 707-864-9956 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
	Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752

04-4A0004	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC SURFACING/ REMOVE CONCRETE SURFACING/ COLD PLANE AC	

04-4A0004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0004	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

04-4A0004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-4A0004	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane , Remove AC surfacing	

04-4A0004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4A0004	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110

	Disadvantaged status:
	Services offered:

04-4A0004	KRC SAFETY CO,. INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DBE SBE Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have came and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.

04-4A0004	St francis electric 975 carden st. san leandro, ca, 94577 Phone: 5106390639 Fax Number: 5106399116 Disadvantaged status: Services offered:

04-4A0004	TENNYSON ELECTRIC, INC 7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550 Phone: 925 606-1038 Fax Number: 925 606-7655 Disadvantaged status: SBE Services offered:

04-4A0004	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-4A0004	Double G's Supply, Inc. 1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661 Phone: 530.902.3058 Fax Number: 866.878.2769 Disadvantaged status: DBE SBE Services offered: 20 years experience in construction. Certifieid DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com

04-4A0004	Hi-way Safety 13310 5th St Chino, CA Phone: 909 591-1781 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.

04-4A0004	Traffic Management 2435 Lemon Ave Signal Hill, CA, 90755 Phone: 916-607-2885 Fax Number: Disadvantaged status: DBE Services offered: Traffic Control, CMS Boards, Arrow Boards, Barricades, TMA Trucks, Delineators, Cones, Lane Markers. Rental and Sale

04-4A0004	ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status: Services offered:

04-4A0004	Chilver Materials and Equipment 12460 California St. #42 Yucaipa Phone: 9092069334 Fax Number: Disadvantaged status: DBE SBE Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References

	available. mindy@chilvermaterials.com
04-4A0004	Trinity Engineering Laboratories, Inc.
	3109 N Miami Ave Fresno, Ca 93727
	Phone: 559-260-6841 Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection
04-4A0004	Environmental Waste Disposal, Inc
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704
	Phone: 949 466 8857 Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE
	Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)
04-4A0004	W C Maloney Inc.
	4020 Newton Rd Stockton Ca. 95205
	Phone: 209-942-1129 Fax Number: 209-942-2579
	Disadvantaged status: SBE
	Services offered:
04-4A0004	SUMMIT ENVIRONMENTAL CONTRACTORS
	33161 Camino Capistrano, E San Juan Capistrano, CA 92675
	Phone: 949-542-4330 Fax Number: 949-542-4331
	Disadvantaged status: SBE
	Services offered: Summit Environmental Contractors would like to offer the following services under Caltrans Contract 04-4A0004. Lead Compliance Plan Roadway Excavation (Aerially Deposited Lead)(Type Z-2) Summit is a CSLB hazardous substances removal contractor For pricing, please contact David Aronne at (949) 500-4394.
04-4A0004	MoonCom
	6242 Silverton Way Carmichael, CA 95608
	Phone: (916) 692-0189 Fax Number: (866) 633-7093
	Disadvantaged status: DVBE
	Services offered: Project Management, Risk mitigation, Safety officers, Contract management
04-4A0004	St Francis Electric
	1001 Carden Street San Leandro CA 94577
	Phone: 510-639-0639 Fax Number: 510-639-9116

	Disadvantaged status:
	Services offered:

04-4A0004	VetCon Inc
	redding
	Phone: 530-243-6016 Fax Number: 530-243-6092
	Disadvantaged status: DVBE
	Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment,electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Calrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings

Home » Construction Contract Awards » **Advertised Projects This Week**

Be sure to check the Addendum Page for Addendum Information on projects advertised and out to bid. For best results, please use Internet Explorer as the browser to use with Caltrans' web pages. If you are using Firefox and the PDF files are displayed poorly, please see this instruction.

04-4A0004 | List of Bid Items | Project Plans, Notice to Bidder and Special Provisions | Forms for Bid | Bid Book | 11 bidder inquiries | **See addenda (4)**
REPLACE BRIDGE RAILINGS AND BRIDGE MEDIAN
04-Mrn-101-12.7/14.7 * Date Advertised 09/21/2015
Bids Opening in Sacramento * Bids Open 01/20/2016
Estimate: $1,410,000
In Marin County In San Rafael At Various Locations From North San Pedro Road Undercrossing To Lucas Valley Road Undercrossing
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
140 Working Days * 19% DBE Requirement * Cost per set: Bidders: $E-ad, Non-bidders: $E-ad
Subs/Suppliers: Opt In | 12 prime contractors looking for help | Primes: Advertise for help | See 31 opt-in records
See Non-Bidding Planholders | See Bidding Planholders

0 new

Opt-in Records

0 new DBE

Search Results: Opt-in's on 04-4A0004

32 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.	
04-4A0004	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4A0004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4A0004	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon polymer strips	
04-4A0004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	

	Disadvantaged status:
	Services offered:

04-4A0004	VetCon Inc	
	Redding redding	
	Phone: 530-243-6016	Fax Number: 530-243-6092
	Disadvantaged status: DVBE SBE	
	Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment,electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Calrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings	

04-4A0004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

RESPONSES RECEIVED

Annette Conley

From: Edward Marmolejo [bravopacific@hotmail.com]
Sent: Monday, December 14, 2015 10:35 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

Dear Ms. Annette Conley:

Thank you for your invitation to bid on the above referenced project. Presently our bid schedule is full. We will not be bidding on this project. Good luck in your bid.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

From: Annette Conley <annette@ghilotti.com>
Sent: Monday, December 14, 2015 10:21 AM
To: 'paul@acdike.com'; 'lhorchos@abt-products.com'; 'KIM@acefencecompany.com'; 'amercinc@hotmail.com'; 'RDiaz433@hotmail.com'; 'kavila@avisoninc.com'; 'rocio@azulworks.com'; 'dennis4bmi@razzolink.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'helinda@bluecable.com'; 'bravopacific@hotmail.com'; 'b-w-w@live.com'; 'cldrilling@aol.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'Ferry@DecoPaveCorp.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'tony@dlineconstructors.com'; 'rsl@dominguezconstr.com'; 'dgarcia287@aol.com'; 'alex.singh@dreambuildercorp.com'; 'eeelectric@earthlink.net'; 'brooks.curtis@att.net'; 'eci@lightspeed.net'; 'info@exbon.com'; 'inesseoane@fcs-ssp.com'; 'forcetraffic@earthlink.net'; 'geckogconstruction@gmail.com'; 'geronimo_concrete@sbcglobal.net'; 'kevinyip168@yahoo.com'; 'globalroadsealinginc@gmail.com'; 'dgonzales@gsaeng.com'; 'Heirandson@comcast.net'; 'estimating@hunsakersafety.com'; 'raspencer7@gmail.com'; 'JNABUILDER5INC@gmail.com'; 'jmoraga@flash.net'; 'jakiconstructioncompany@gmail.com'; 'karen@imaginationmetals.com'; 'tavo@LagoVistaInc.com'; 'agarcialna@aol.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mike@machadoandsons.com'; 'maximumironworks@yahoo.com'; 'mojam@roadrunner.com'; 'estimating@montcsi.com'; 'tmorales@moralescontracting.com'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'ttran@ntkconstruction.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'bids@pacific-electric.net'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'jodie@rebarinternational.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'jan@spiritroadoils.com'; 'dawn@statewidestripes.com'; 'tqsteelinc@gmail.com'; 'TCI@TRUECHAMPIONS.NET'; 'les@us-concrete.net'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'vapconstructioninc@gmail.com'; 'edc@vintagepavingco.com'; 'tony@vtelectric.net'; 'vvilla@westpacificelectriccompany.com'; 'whitescustom@yahoo.com'; 'yjones@ycat-c.com';

'DAVEtrucksweep@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4A0004 - Hwy 101 San Rafael

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 1/5/16 @ 2:00 P.M.
Project: #04-4A0004 – Hwy 101 in Marin County in San Rafael at Various Locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing (04-Mrn-101-12.7/14.7)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing.

Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: ACE FENCE CO.

☐ Yes, we will send a quote by bid date
☒ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

CONSTRUCTION
Since · COMPANY · 1914
246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

GHILOTTI CONSTRUCTION COMPANY
SAN FRANCISCO CA 940
15 DEC 2015
DEC 28 2015



EXBON DEVELOPMENT, INC.
13432 ACLARE STREET
CERRITOS, CA 90703

918 N7E 1 914I0012/16/15
FORWARD TIME EXP RTN TO SEND
:EXBON DEVELOPMENT INC
13831 NEWHOPE ST
GARDEN GROVE CA 92843-3714

RETURN TO SENOER

90703 @8152

Annette Conley

From: Jim Petnic
Sent: Tuesday, January 19, 2016 1:24 PM
To: Gregory Vivaldi
Cc: Annette Conley
Subject: RE: 04-4A0004

We are bidding this project.

From: Gregory Vivaldi [mailto:gvivaldi@cirimele.com]
Sent: Tuesday, January 19, 2016 1:22 PM
To: Jim Petnic
Subject: 04-4A0004

Good Afternoon

Cirimele Electric Works, Inc. will be send out a bid as a DBE contractor. If you are bidding this project please let us know

Thank you

Gregory Vivaldi

Cirimele Electric Works, Inc.
607 Marina Way South
Richmond, California 9804

510-620-1150 FAX 510-620-1155
Cell 415-272-3868

gvivaldi@cirimele.com

Follow up Phone Log

Phone Log - 04-4A0004 - Hwy 101 San Rafael						
DATE	FIRM	AREA	PHONE	CONTACT	RESULT	2nd Call 1/4/15
12/15/15	A & R TRANSPORTATION, INC.		(408) 591-0202	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/15/15	A B S L CONSTRUCTION		(510) 727-0900	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, voicemail is full.
12/29/15	A C DIKE CO	916	645-7747	JOEL	NOT BIDDING	
12/15/15	A.J. VASCONI GENERAL ENGINEERING		(925) 691-9400	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	ABT PRODUCTS AND SERVICES LTD	631	421-1500	LISA	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/16/15	ACE FENCE COMPANY	626	333-0727		NO BID PER FAX 12/16	
12/15/15	AL CURRY TRUCKING		(415) 716-9143	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	ALCARAZ TRANSPORTATION, INC		(408) 591-6970	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	ALERT-O-LITE, INC		(559) 453-2474	Leo	No, not interested in bidding.	
12/15/15	ALLIED MATERIALS, INC		(707) 678-0491	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	AMERC INC.	951	677-1078	AMY	NOT BIDDING, TOO FAR, ONLY BIDS SO CAL	
12/15/15	AMG CONSTRUCTION		(510) 562-8638	No answer	May be interested, however, we were unable to connect call.	May be interested, however, we were unable to connect call.
12/15/15	AMLAND CORP		(408) 929-3949	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	APADANA ENGINEERING, INC.		(415) 300-6600	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/29/15	ARCHITECTURAL UNLIMITED BUILDING CO.	424	227-4815		WRONG NUMBER, UNABLE TO CONTACT	
12/15/15	AUSTIN ENTERPRISE		(661) 589-1001	Receptionist	No, not interested in bidding.	
12/29/15	AVISON CONSTRUCTION, INC.	559	431-0317	LAURA	NOT BIDDING	
12/29/15	AZUL WORKS INC	415	558-1507	ELISE	NOT BIDDING	
12/15/15	BAY AREA LIGHTWORKS, INC.		(415) 822-2336	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	BAY LINE CUTTING & CORING, INC.		(510) 527-1000	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	BAY MANUFACTURER INCOPORATED	831	634-0270	SUSIE	TOOK INFO DOWN WILL CALL BACK IF BIDDING	
12/15/15	BC SCHMIDT CONSTRUCTION, INC.		(530) 473-5423	Bad connection	May be interested, however, there was bad connection.	No, not bidding. Not interested in this project.
12/15/15	BLACK DIAMOND ASPHALT, INC.		(707) 448-9402	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/29/15	BLANCO CONSTRUCTION	951	250-6692		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	BLUE CABLE INC	818	559-5454	ANDRE	NOT BIDDING ANY PROJECTS AT THIS TIME	
12/29/15	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909	790-1637	EDWARD	NO BID - JOB TOO SMALL	
12/29/15	BWW & COMPANY	909	268-8516	BOBBY	NO BID-ONLY BIDS SOUTHERN CALIFORNIA	
12/29/15	C & L DRILLING CO	562	697-7715		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	CAL VALLEY CONSTRUCTION, INC.	559	274-0300	MIKE HARDY	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING		(707) 579-8577	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/15/15	CHAVEZ TRUCKING		(707) 678-0514	Receptionist	No, not interested in bidding.	
12/29/15	CHILVER MATERIALS	909	206-9334	CHRIS	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	CINDY BALES ENGINEERING, INC.	909	585-1557		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	CIRIMELE ELECTRIC WORKS INC.	510	620-1150		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	CJC TRUCKING COMPANY		(510) 601-5359	Voicemail full	May be interested, however, voicemail is full.	May be interested, however, we were unable to connect call.
12/15/15	CMC TRAFFIC CONTROL SPECIALIST		(415) 206-1700	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/15/15	COBRA TRUCKING		(415) 330-9350	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	COLEMAN CONSTRUCTION		(707) 275-9016	Receptionist	No, not interested in bidding.	
12/15/15	COMMERCIAL TRANSPORT		(408) 595-5515	Estimator	No, not interested in bidding.	
12/15/15	CONCRETE LANDSCAPE SERVICES		(916) 688-1500	No answer	May be interested, however, we were unable to connect call.	May be interested, however, we were unable to connect to their answering system.
12/15/15	CONSTRUCTION AREA SIGNS, INCORPORATED		(916) 663-9097	Lauren	May be interested, the estimator will take a look at the project details and fax a quo	No, not bidding. Not interested in this project.
12/15/15	CONTECH CONCRETE TECHNIQUES, INC		(559) 251-8818	No answer	May be interested, however, we were unable to connect call.	May be interested, left a voicemail with all the project details.
12/29/15	COOKS AND SON INC.	805	934-2705		NO BID, ONLY WORKS IN SOUTHERN CA	
12/29/15	CSI ENGINEERING	916	233-8633		TRIED TO LEAVE MSG, MAILBOX FULL	
12/29/15	D & D CONCRETE CONSTRUCTION CO	209	992-2267	DENNY?	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	DD & L TRUCKING		(415) 332-4977	No answer	May be interested, however, there was no answer to call.	May be interested, left a voicemail with all the project details.
12/29/15	DECO PAVE	626	337-9580		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	DEXTEROUS CONSTRUCTION	323	290-1100		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	DILLARD ENVIRONMENTAL SERVICES		(925) 634-6850	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/29/15	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	559	370-5756	SEAN	NOT BIDDING	

12/15/15	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I		(559) 370-5756	Estimator	May be interested, the estimator will take a look at the project details and fax a quo	No, not bidding. Not interested in this project.
12/29/15	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958	DON DOMINGUEZ	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	D-LINE CONSTRUCTORS, INC.	510	251-6400		NOT BIDDING	
12/15/15	DOMINGUEZ & SONS TRUCKING, INC		(408) 288-9663	Receptionist	No, not interested in bidding.	
12/29/15	DOMINGUEZ CONSTRUCTION COMPANY, INC.	626	962-5000	MONICA	NOT BIDDING	
12/29/15	DON GARCIA EXCAVATING & PAVING, INC.	530	577-0558		ONLY WORKS IN SOUTH LAKE TAHOE-NO BID	
12/29/15	DOUBLE G SUPPLY	530	902-3058	GRACE	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	DREAMBUILDER CONSTRUCTION CORP	714	646-3697		BIDS AS PRIME	
12/29/15	E E ELECTRIC, INC	909	829-7818	ELIZABETH	NOT BIDDING	
12/29/15	E. JASPER WRKG. (DEMO) & TRKG	323	754-9877		NO ANSWER - MAYBE BID?	
12/29/15	EAGLE ENGINEERING AND CONSTRUCTION, INC	650	367-8000	CURTIS	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	EAGLE ENGINEERING AND CONSTRUCTION, INC		(650) 367-8000	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	ECONOMY TRUCKING SERVICES, INC		(510) 733-9100	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.
12/29/15	EDISON CONSTRUCTION, INC.	661	366-6311		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	EDISON CONSTRUCTION, INC.		(661) 366-6311	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/15/15	EDMAR TRUCKING		(510) 714-6030	No answer	Line is disconnected.	May be interested, however, we were unable to connect call.
12/15/15	EIGHTEEN TRUCKING CO.		(415) 552-1818	Receptionist	May be interested, the estimator will take a look at the project details and fax a quo	May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.
12/15/15	ERLINOLE TRUCKING		(650) 993-4006	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/16	ERNEST B. DEE	916	271-0410	ERNEST	NO BID	
12/15/15	ERNEST B. DEE		(916) 271-0410	Estimator	Yes, will be bidding.	Yes, will be bidding the project. Will fax a quote before the bid date.
12/29/15	EXBON DEVELOPMENT, INC.	714	827-7327		WRONG NUMBER, THIS IS A PHARMACY	
12/29/15	FCS STRIPING, SEALING AND PAVING, INC.	925	373-6205		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	FORCE TRAFFIC CONTROL, INC.	559	594-1062		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR		(530) 743-0744	Receptionist	No, not interested in bidding.	
12/29/15	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		NO BID	
12/29/15	GERONIMO CONCRETE, INC.	323	225-2016	ALANA	NO BID	
12/29/15	GK CONSTRUCTION	510	928-3036		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	GLOBAL ROAD SEALING, INC	714	893-0845	TERRY	DOES NOT BID ON DISTRICT 4 JOBS	
12/15/15	GLORIA WASHINGTON TRUCKING, INC.		(510) 236-6766	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	GONZALES, SUAREZ & ASSOCIATES, INC.	909	981-2156	GONZALES	NOT BIDDING	
12/15/15	HAVER TRANSPORT		(925) 766-4371	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/29/15	HEIR & SON CONSTRUCTION, INC	530	415-4777		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	LEO	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	HYDROCONSULT ENGINEERS, INC.		(415) 252-9750	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/15/15	INDUSTRIAL BATTERY SERVICES		(510) 222-7719	Voicemail full	May be interested, however, voicemail is full.	May be interested, however, we were unable to connect to their answering system.
12/29/15	IRB CONSTRUCTION, INC.	916	612-0608		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	J N A BUILDERS, INC.	818	281-5262		INCORRECT NUMBER, ASKED WE STOP CALLING	
12/29/15	J. MORAGA CONSTRUCTION, INC	209	388-9200		MSG IS FOR DIFFERENT NUMBER, LEFT PROJECT DETAILS ANYWAYS	
12/15/15	J.A.L. TRUCKING		(510) 324-3709	No answer	May be interested, however, we were unable to connect call.	May be interested, however, we were unable to connect to their answering system.
12/29/15	JAKI CONSTRUCTION COMPANY	510	568-2560		NUMBER DISCONNECTED	
12/15/15	JARELL HARRIS STRIPING SERVICES		(650) 832-1171	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	JEFF ROGERS TRUCKING	209	464-0107		MAYBE BID	
12/15/15	JOMAR TRUCKING		(650) 280-3605	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/15/15	K & G CONCRETE INC		(916) 539-6652	Estimator	Yes, will be bidding.	May be interested, left a voicemail with all the project details.
12/15/15	K & K CONSTRUCTION SUPPLY, INC		(916) 851-0965	Jake	May be interested, the estimator will take a look at the project details and fax a quo	May be interested, however, we were unable to connect to their answering system.
12/15/15	K R C SAFETY CO. INC.		(559) 732-0393	Receptionist	May be interested, the estimator will take a look at the project details and fax a quo	Yes, will be bidding the project. Will fax a quote before the bid date.
23/39	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	559	299-2899		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	KELLIE AVILA CONSTRUCTION SERVICES, INC		(805) 461-1600	Receptionist	May be interested, the estimator will take a look at the project details and fax a quo	No, not bidding. Not interested in this project.
12/15/15	KERN COUNTY CUSTOM CONCRETE		(661) 872-4602	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	KIONA LANDSCAPING		(707) 616-4340	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	LA FIRMA INC.		(805) 748-8576	Estimator	Yes, will be bidding.	Yes, will be bidding the project. Will fax a quote before the bid date.
12/29/15	LAGO VISTA CONSTRUCTION, INC.	310	968-2301	MARIO	NOT BIDDING CALTRANS RIGHT NOW	

12/29/15	LNA CONCRETE STRUCTURES, INC.	909	393-1493		NO BID-TOO FAR AWAY	
12/29/15	LOWERS WELDING & FABRICATION, INC.	562	946-4521	SHERRI	NOT BIDDING CALTRANS RIGHT NOW	
12/29/15	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	MIKE SMITH	MAYBE BID - WILL CALL BACK	
12/15/15	M J AVILA COMPANY, INC.		(559) 846-7601	Estimator	No, not interested in bidding.	
12/15/15	M. HERNANDEZ CONSTRUCTION INC		(415) 824-4731	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/29/15	MACHADO & SONS CONSTRUCTION, INC	209	632-5260	JENNY	NOT BIDDING	
12/15/15	MATTOS EQUIPMENT TRANSPORT		(209) 835-6609	No answer	May be interested, however, there was no answer to call.	May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.
12/29/15	MAXIMUM METAL WORKS LLC	323	426-1493	KEITH	NO BID-TOO FAR AWAY	
12/15/15	MC CULLOUGH CONSTRUCTION INC		(707) 825-1014	Receptionist	May be interested, the estimator will take a look at the project details and fax a quo	No, not bidding. Not interested in this project.
12/15/15	MCAFEE TRANSPORTATION		(925) 308-7700	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	MECHANICAL SUPPORT SYSTEMS, INC		(408) 601-0155	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	MERCADO TRUCKING		(510) 517-4297	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	METCO		(415) 455-9922	Voicemail	May be interested, left a voicemail message with all the project details.	Yes, will be bidding the project. Will fax a quote before the bid date.
12/29/15	MOJAM INCORPORATED	661	526-7121		UNABLE TO CONNECT CALL-PHONE WOULD NOT PICK UP	
12/29/15	MONTGOMERY CONSTRUCTION SERVICES, INC.	619	578-2538	MATTHEW	ONLY BIDS SAN DIEGO AREA	
12/29/15	MORALES CONTRACTING SERVICES	626	856-3646		NO BID-DOES NOT BID NORTHERN CALIFORNIA	
12/15/15	MRB CALIFORNIA ENTERPRISES, INC.		(408) 401-7002	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	MSE GROUP		(510) 383-9600	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, however, we were unable to connect to their answering system.
12/29/15	MV CONSTRUCTION, INC.	209	756-5936		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	NEWLAND ENTITIES, INC	530	755-1178	RECEPTION	NO BID	
12/15/15	NITTA EROSION CONTROL		(916) 652-7459	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/15/15	NORTHERN TRUCK & EQUIPMENT		(510) 889-7828	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	NTK CONSTRUCTION INC	415	643-1900	NANCY	NOT BIDDING	
12/29/15	OLIVAS VALDEZ INC.	360	225-7900		TOO FAR AWAY, NO BID	
12/15/15	ON THE LEVEL CONCRETE		(415) 407-3695	Estimator	No, not interested in bidding.	
12/29/15	PACIFIC ELECTRIC CONTRACTING, INC.	408	293-8102	CRYSTAL	SENT MSG TO ESTIMATOR	
12/29/15	PARMETER GENERAL ENGINEERS & SERVICES, INC	707	566-7437		NO BID	
12/29/15	PC&N CONSTRUCTION, INC	925	634-4567	CHRISTI	NOT BIDDING	
12/29/15	PK CONSTRUCTION	626	773-6963		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/15/15	QUIMU CONTRACTING, INC.		(707) 693-0289	Lines busy	May be interested, however, lines temporarily busy.	May be interested, left a voicemail with all the project details.
12/15/15	R&S TRUCKING, INC		(707) 571-8820	Eric	Yes, will be bidding.	Yes, will be bidding the project. Will fax a quote before the bid date.
12/29/15	REBAR INTERNATIONAL INC	253	840-1117	ADAM	SENT ME CA OFFICE # VIA EMAIL, MEGAN - YES BIDDING!	
N/A	ROYAL TRUCKING/ MAINTENANCE				UNABLE TO CONTACT, NO INFO ON GOOGLE EITHER	
12/15/15	RUBECON BUILDERS INC.		(415) 206-7740	Receptionist	No, not interested in bidding.	
12/15/15	RUPERT CONSTRUCTION SUPPLY, LP		(925) 229-5577	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	S & S TRUCKING		(510) 383-3556	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.
12/29/15	S KWOK ENGINEERS, INC.	510	220-9017	SENG	**YES BID, Spoke with Tom Smith and we will negotiate and utilize this firm as needed in the future**	
12/29/15	SAMS EQUIPMENT	559	252-0354		RE-FAX TO 559-251-1119 ATTN: GABE OR SAM	
12/29/15	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060	BEV	NO BID-ONLY BIDS SAN DIEGO AREA	
12/15/15	SCHOTKA CONSTRUCTION INC		(707) 265-6977	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331	RECEPTION	NOT BIDDING	
12/29/15	SJD CONSTRUCTION INC.	209	847-8939	ERIN	NO LONGER BIDDING ANY JOBS	
12/29/15	SOUTH CENTRAL IRON, INC.	213	270-3029	MARION BRYANT	NOT BIDDING, WILL CALL TOMORROW IF THEY CHANGE THEIR MIND-TOOK MY NAME & NUMBER	
12/29/15	SPIRIT ROAD OILS	408	465-2270	JANET	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	STATEWIDE STRIPES, INC	858	560-6887	RECEPTION	DOES NOT BID IN THE BAY AREA	
12/15/15	SUDDEN SAM'S TRUCKING		(510) 385-8594	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/15/15	SUPERIOR HYDRO-SEEDING		(831) 763-1811	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	TAHLEQUAH STEEL, INC.	562	787-8470		NOT BIDDING	
12/15/15	TRAFFIC CONTROL PROS		(925) 270-4580	Voicemail	May be interested, left a voicemail message with all the project details.	No, not bidding. Not interested in this project.
12/15/15	TRAFFIC ENFORCEMENT SOLUTIONS		(559) 392-6050	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, left a voicemail with all the project details.
12/29/15	TRUE CHAMPIONS INC.	619	276-6999		NO BID-DOES NOT BID ON CALTRANS JOBS	
12/29/15	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522	VICTORIA	NOT BIDDING CALTRANS RIGHT NOW	
12/29/15	USA CONSTRUCTION	408	210-1968		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	

12/15/15	USA TRUCKING, INC		(707) 580-0263	Voicemail	May be interested, left a voicemail message with all the project details.	May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.
12/29/15	UWA ELECTRIC CO.	510	562-4266		UNABLE TO LEAVE MESSAGE-MAILBOX FULL	
12/29/15	V A P CONSTRUCTION INC	714	253-3270		BIDS AS PRIME	
12/29/15	VINTAGE PAVING COMPANY, INC.	530	795-0132		BIDS AS PRIME	
12/29/15	VT ELECTRIC, INC.	909	985-1755	ARIANNA	DOES NOT BID DISTRICT 4 - TOO FAR	
12/29/15	WATER COMPONENTS	415	524-8290	KILEY	YES BID	
12/29/15	WEST PACIFIC ELECTRIC COMPANY	559	924-6422		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	WHITE'S CUSTOM CONSTRUCTION	916	284-1680	BART	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
12/29/15	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	415	647-2682		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	

P. 01

TRANSACTION REPORT

DEC-29-2015 TUE 10:02 AM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-29	10:01 AM	15592511119	2'21"(1)	1	FAX TX	OK	(01) 574	

Sam's Equipment.

TOTAL : 2M 21S PAGES: 1

GABE OR SAM
559-251-1119

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Coda Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

GABE OR SAM
559-251-1119

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: Adam Swenson [adam@rebarinternational.com]
Sent: Tuesday, December 29, 2015 9:38 AM
To: Annette Conley
Cc: Megan Ponciano
Subject: RII California Office Contacts

Annette,

Our California office number is 925.215.7322

Megan is the Office Manager and will be able to help you with any questions. Her extension is 101

Thank you,
Adam Swenson

REBAR
INTERNATIONAL

253.840.1117 (phone)
253.840.1118 (fax)

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBE GoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS	TRAFFIC CONTROL SYSTEM	PLANE ASPHALT CONCRETE	
REMOVE BRIDGE ITEM	CONCRETE STRUCTURE	METAL BEAM GUARD RAILING	METAL RAILING
CONCRETE BARRIER	THERMOPLASTIC TRAFFIC STRIPING & MARKING	SIGNAL & LIGHTING	
CONCRETE & CEMENT SUPPLIER	BRIDGE DECK MATERIALS SUPPLIERS		
CONCRETE OVERLAY, DRILL & BOND	EROSION CONTROL	STREET SWEEPING TRUCK	
CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR	TRUCKER		

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boiler, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERAS
COLUSA
CONTRA COSTA
DEL NORTE
EL DORADO
FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order

« Return to Search Save Order Submit List ⇓

It will cost **$295** to solicit the **75** subs/suppliers listed below. **0** more firms can be selected at this price.

☐ Select All Submit Query

+ Certs. Selected
+ Work Types
+ Counties

☐ A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@absiconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C6720 CIVIL ENGINEERING;

☐ AL CURRY TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 716-9143 **Fax:** (415) 647-1542 **Email:** alcurrytrucking@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alceraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0689 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

☐ ALLIED MATERIALS, INC

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0491 **Fax:** (707) 678-0491 **Email:** tswafford70@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ AMG CONSTRUCTION

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

Licenses: B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

☐ AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (406) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

☐ APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

☐ AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 569-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PDRTLAND CEMENT & CDNCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CDNCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ BAY AREA LIGHTWORKS, INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCD, San Francisco County, CA

Phone: (415) 622-2336 **Fax:** (415) 622-8066 **Email:** csaelee@bayarealightworks.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8606 DETECTOR; C6740 ELECTRICAL ENGINEERS; C6903 ELECTRICAL; C9659 Commercial Electrical;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINDR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE DVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CDNCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 RDADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9601 BUILDING CONSTRUCTION; C9610 SMALL STRUCTURES; C9822 CARPENTRY; C9674 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9960 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9606 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CHAVEZ TRUCKING

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CJC TRUCKING COMPANY

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 601-5359 **Fax:** (510) 601-5332 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COLEMAN CONSTRUCTION

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ COMMERCIAL TRANSPORT

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 595-5515 **Fax:** () - **Email:** headleygeorge@aol.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ CONCRETE LANDSCAPE SERVICES

Cert. Type: DBE (Minority-owned) | BENICIA, Solano County, CA

Phone: (918) 688-1500 **Fax:** (916) 682-1884 **Email:** clsconcrete@pacbell.net

Licenses: B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (918) 683-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7360 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8816 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** cherlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE

EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Syatems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ DOMINGUEZ & SONS TRUCKING, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 288-9663 **Fax:** (408) 275-6762 **Email:** genaro@dominguezandsons.com

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4610 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ EDISON CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 366-6311 **Fax:** (661) 366-0204 **Email:** eci@lightspeed.net

Licenses: A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES

EXCAVATION; C9980 DEMOLITION;

☐ EDMAR TRUCKING

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (510) 714-6030 **Fax:** () - **Email:** corderoeduardo33@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BRDKER; C9774 TRUCKER;

☐ ERLINOLE TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 993-4006 **Fax:** () - **Email:** erlinole_malabed@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5801 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ GLORIA WASHINGTON TRUCKING, INC.

Cert. Type: DBE (Women-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 236-6766 **Fax:** (510) 298-9431 **Email:** gwtrkninc@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ HAVER TRANSPORT

Cert. Type: DBE (Women-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 766-4371 **Fax:** (825) 318-9394 **Email:** havertransport@yahoo.com

Licenses:

Work Category Codes: C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

☐ HYDROCONSULT ENGINEERS, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 252-9750 **Fax:** (415) 252-9261 **Email:** bgoldstein@hydroce.com

Licenses: EC Civil Engineer;

Work Category Codes: C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C8707 FEASIBILITY STUDIES; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ INDUSTRIAL BATTERY SERVICES

Cert. Type: DBE (Minority-owned) | RICHMOND, Contra Costa County, CA

Phone: (510) 222-7719 **Fax:** (510) 412-5988 **Email:** ibsrecoder@aol.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;

☐ J.A.L. TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, Alameda County, CA

Phone: (510) 324-3709 **Fax:** (510) 324-3709 **Email:** 3juvena@comcast.net

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ JARELL HARRIS STRIPING SERVICES

Cert. Type: DBE (Minority-owned) | SAN CARLOS, San Mateo County, CA

Phone: (650) 632-1171 **Fax:** (650) 832-1736 **Email:** jharrisstripingservices@hotmail.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C6501 PAVEMENT MARKING;

☐ JOMAR TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (850) 280-3605 **Fax:** (650) 758-2510 **Email:** jbtagatac@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

☐ K & K CONSTRUCTION SUPPLY, INC

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (916) 851-0965 **Fax:** (916) 851-0999 **Email:** kelly@urataconcrete.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0665 PAVEMENT MARKERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; F5030 LUMBER AND CONSTRUCTION MATERIAL;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KELLIE AVILA CONSTRUCTION SERVICES, INC

Cert. Type: DBE (Women-owned) | ATASCADERO, San Luis Obispo County, CA

Phone: (805) 461-1600 **Fax:** (805) 461-1613 **Email:** kellie@associatedtrafficsafety.com

Licenses: A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

☐ KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;

C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C6000 FENCING CONTRACTOR; C9667 LANDSCAPING CONTRACTOR;

☐ LA FIRMA INC.

Cert. Type: DBE (Minority-owned) | NIPOMO, San Luis Obispo County, CA

Phone: (805) 748-6578 **Fax:** (805) 929-0501 **Email:** estimating@theswpppfirm.com

Licenses: B General Building Contractor; D64 Nonspecialized;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C6700 CONSULTANT, NON ENGINEERING; C8652 SWPPP Planning;

☐ M J AVILA COMPANY, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 646-7601 **Fax:** (559) 846-7610 **Email:** brucej@mjavila.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0696 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9601 BUILDING CONSTRUCTION; C9610 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;

☐ M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 624-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9602 BUILDING CONSTRUCTION;

☐ MATTOS EQUIPMENT TRANSPORT

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (209) 635-6609 **Fax:** (209) 635-2401 **Email:** r.mattos@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 625-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mccullughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9960 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MCAFEE TRANSPORTATION

Cert. Type: DBE (Minority-owned) | BRENTWOOD, Contra Costa County, CA

Phone: (925) 308-7700 **Fax:** (925) 308-7700 **Email:** mcafeetransportation@gmail.com

Licenses:

Work Category Codes: C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C9774 TRUCKER;

☐ MECHANICAL SUPPORT SYSTEMS, INC

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C6701 BUSINESS ADMINISTRATION; C6702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C6720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9856 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4620 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5065 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7362 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ MRB CALIFORNIA ENTERPRISES, INC.

Cert. Type: DBE (Women-owned) | CAMPBELL, Santa Clara County, CA

Phone: (406) 401-7002 **Fax:** () - **Email:** mrbcalifornia@yehoo.com

Licenses: D64 Nonspecialized;

Work Category Codes: C9774 TRUCKER;

☐ MSE GROUP

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-9600 **Fax:** (510) 383-9300 **Email:** CEHACKNEY@MSEGRP.COM

Licenses: A General Engineering Contractor;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8706 DESIGN BRIDGES; C8710 ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; J9510 ENVIRONMENTAL QUALITY;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

☐ ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

☐ QUIMU CONTRACTING, INC.

Cert. Type: DBE (Minority-owned) | DIXON, Solano County, CA

Phone: (707) 693-0289 **Fax:** (707) 678-8384 **Email:** quimu@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ RUBECON BUILDERS INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-7740 **Fax:** (415) 206-1750 **Email:** ruben@rubecon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;

☐ RUPERT CONSTRUCTION SUPPLY, LP

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

Licenses:

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

☐ S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 363-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, Napa County, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

☐ SUDDEN SAM'S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 385-8594 **Fax:** (510) 272-9575 **Email:** suddensamstrk@aol.com

Licenses:

Work Category Codes: B1440 SAND & GRAVEL; C0600 MISC SUPPLIERS; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C069B BUILDING MATERIAL SUPPLIER; C3901 ASPHALT CONCRETE; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;

☐ SUPERIOR HYDRO-SEEDING

Cert. Type: DBE (Women-owned) | WATSONVILLE, Santa Cruz County, CA

Phone: (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2086 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;

☐ TRAFFIC CONTROL PROS

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 270-4580 **Fax:** (925) 405-3833 **Email:** estimating@tcpros.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

☐ TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

☐ USA TRUCKING, INC

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 580-0263 **Fax:** (707) 437-4050 **Email:** usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

Submit Query

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

DBE GoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order

« Return to List Submit List ⇓

It will cost **$12** to solicit the **4** agencies/organizations listed below.

☐ Select All Submit Query

☐ California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

☐ National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

☐ Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6548 **Email:** info@mbscj.org

☐ Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2015-12-10 13:48:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2015-12-10 15:08:00	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2015-12-10 13:48:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2015-12-10 13:48:06	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2015-12-10 14:00:16	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2015-12-10 13:48:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

5105507923	2015-12-10 14:00:14	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
BID #: #04-4A0004
BID DUE DATE: 2016-01-05 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in

Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in

Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
12/10/2015 01:46 PM

Order No.
445-34158

Billed to
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name
Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

Project/Contract #
#04-4A0004

Transaction Summary

Gold Package ▪ Focus Journal Notice ▪ Trade Journal Notice ▪ 75 Faxes & Emails ▪ Initial & Follow-up Phone Solicitations	$295.00
4 Org/Agencies Solicited	$12.00
	TOTAL: $307.00

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
BID #: #04-4A0004
BID DUE DATE: 2016-01-05 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404727-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404728-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404729-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AL CURRY TRUCKING
Tel: (415) 716-9143
Fax: (415) 647-1542

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404730-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404731-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:07:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404732-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALLIED MATERIALS, INC
Tel: (707) 678-0491
Fax: (707) 678-0491

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404733-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:12:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404734-34158

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404735-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:07:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404736-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404737-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY AREA LIGHTWORKS, INC.
Tel: (415) 822-2336
Fax: (415) 822-8086

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404738-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404739-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404740-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404741-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404742-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404743-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CJC TRUCKING COMPANY
Tel: (510) 601-5359
Fax: (510) 601-5332

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404744-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404745-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404746-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404747-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
Tel: (408) 595-5515
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404748-34158

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1500
Fax: (916) 682-1884

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404749-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404750-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404751-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404752-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404753-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404754-34158

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DOMINGUEZ & SONS TRUCKING, INC
Tel: (408) 288-9663
Fax: (408) 275-6762

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404755-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404756-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404757-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EDISON CONSTRUCTION, INC.
Tel: (661) 366-6311
Fax: (661) 366-0204

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404758-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:08:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EDMAR TRUCKING
Tel: (510) 714-6030
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404759-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404760-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERLINOLE TRUCKING
Tel: (650) 993-4006
Fax: () -

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404761-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404762-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 03:11:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404763-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:14:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 298-9431

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404764-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 03:11:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HAVER TRANSPORT
Tel: (925) 766-4371
Fax: (825) 318-9394

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404765-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:31:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HYDROCONSULT ENGINEERS, INC.
Tel: (415) 252-9750
Fax: (415) 252-9261

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404766-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404767-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: J.A.L. TRUCKING
Tel: (510) 324-3709
Fax: (510) 324-3709

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404768-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:14:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404769-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 03:11:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JOMAR TRUCKING
Tel: (650) 280-3605
Fax: (650) 758-2510

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404770-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:07:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404771-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404772-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404773-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KELLIE AVILA CONSTRUCTION SERVICES, INC
Tel: (805) 461-1600
Fax: (805) 461-1613

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404774-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404775-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:08:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404776-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (805) 929-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404777-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 846-7601
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404778-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:05:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404779-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MATTOS EQUIPMENT TRANSPORT
Tel: (209) 835-6609
Fax: (209) 835-2401

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404780-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404781-34158

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MCAFEE TRANSPORTATION
Tel: (925) 308-7700
Fax: (925) 308-7700

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404782-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:18:34 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404783-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404784-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:08:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404785-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:07:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404801-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MSE GROUP
Tel: (510) 383-9600
Fax: (510) 383-9300

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404786-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 03:13:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404787-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404788-34158

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 03:11:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404789-34158

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:12:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404790-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404791-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 03:13:09 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUBECON BUILDERS INC.
Tel: (415) 206-7740
Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404792-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:07:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404793-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404794-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404795-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404796-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:37:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404797-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:09 pm PST on behalf of Ghilotti Construction Company, Inc.
For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404798-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404799-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:08:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2016-01-05 at 02:00

BID No.: #04-4A0004

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
404800-34158

– OR –

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 02:06:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 75
- Minority-Owned (MBE) - 46
- Women-Owned (WBE) - 29

TOTAL SOLICITED - 75

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 623-1966	2015-12-10 14:06:42	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-12-15 08:51:15	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2016-01-04 13:53:56	None	M

Comments: May be interested, however, we were unable to connect to their answering system.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
daryl@abslconstruction.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2015-12-10 14:05:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-12-15 08:52:51	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2016-01-04 13:55:00	Voicemail full	M

Comments: May be interested, however, voicemail is full.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-12-15 08:54:52	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2016-01-04 13:56:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AL CURRY TRUCKING

1485 BAYSHORE BLVD. SUITE 160 • SAN FRANCISCO, CA, 94124

Cert. #9418 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alcurrytrucking@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-1542	2015-12-10 14:05:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2015-12-15 08:56:21	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 716-9143	2016-01-04 13:58:03	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jesse@alcaraztransportation.com	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2015-12-10 14:07:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-12-15 08:57:37	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2016-01-04 14:00:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2015-12-10 14:06:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-12-15 08:58:55	Leo	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALLIED MATERIALS, INC

1850 REGENCY PKWY • DIXON, CA, 95620

Cert. #39492 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tswafford70@sbcglobal.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-0491	2015-12-10 14:12:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0491	2015-12-15 09:09:29	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0491	2016-01-04 14:00:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 562-4339	2015-12-10 14:05:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-12-15 09:11:47	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2016-01-04 14:01:45	Not Available	M

Comments: May be interested, however, we were unable to connect call.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2015-12-10 14:07:06	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-12-15 09:12:36	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2016-01-04 14:02:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2015-12-10 14:05:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-12-15 09:12:56	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2016-01-04 14:03:56	Receptionist	N

Comments: No, not bidding. Not interested in this project.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2015-12-10 14:05:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-12-15 09:16:51	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY AREA LIGHTWORKS, INC.

1460 YOSEMITE AVE • SAN FRANCISCO, CA, 94124

Cert. #37334 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csaelee@bayarealightworks.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 822-8086	2015-12-10 14:05:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2015-12-15 09:18:01	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2016-01-04 14:05:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the Califomia Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2015-12-10 14:05:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-12-15 09:20:00	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2016-01-04 14:06:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the Califomia Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2015-12-10 14:05:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-12-15 09:21:12	Bad connection	M

Comments: May be interested, however, there was bad connection.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2016-01-04 14:07:28	Receptionist	N

Comments: No, not bidding. Not interested in this project.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2015-12-10 14:05:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-12-15 09:22:22	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2016-01-04 14:08:28	Allison	N

Comments: No, not bidding. Not interested in this project.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2015-12-10 14:05:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-12-15 09:23:58	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2016-01-04 14:09:17	Receptionist	N

Comments: No, not bidding. Not interested in this project.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2015-12-10 14:05:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-12-15 09:27:18	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CJC TRUCKING COMPANY

3803 BROADWAY, SUITE 2 • OAKLAND, CA, 94611

Cert. #23713 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 601-5332	2015-12-10 14:05:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-12-15 09:29:42	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2016-01-04 14:09:59	Not Available	M

Comments: May be interested, however, we were unable to connect call.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2015-12-10 14:05:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-12-15 09:30:22	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2016-01-04 14:11:23	None	M

Comments: May be interested, however, we were unable to connect to their answering system.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2015-12-10 14:05:29	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-12-15 09:31:17	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2016-01-04 14:16:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2015-12-10 14:05:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2015-12-15 09:32:06	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
headleygeorge@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2015-12-15 09:34:00	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clsconcrete@pacbell.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-1884	2015-12-10 14:05:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2015-12-15 09:35:11	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2016-01-04 14:17:44	None	M

Comments: May be interested, however, we were unable to connect to their answering system.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the Califomia Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2015-12-10 14:05:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-12-15 09:38:03	Lauren	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2016-01-04 14:18:33	Receptionist	N

Comments: No, not bidding. Not interested in this project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2015-12-10 14:05:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-12-15 09:39:05	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-6818	2016-01-04 14:19:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2015-12-10 14:05:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-12-15 09:40:07	No answer	M

Comments: May be interested, however, there was no answer to call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2016-01-04 14:21:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2015-12-10 14:05:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-12-15 09:41:07	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2016-01-04 14:24:03	None	M

Comments: May be interested, however, we were unable to connect to their answering system.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2015-12-10 14:05:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-12-15 09:43:25	Estimator	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)

(559) 370-5756	2016-01-04 14:25:20	Receptionist	N

Comments: No, not bidding. Not interested in this project.

DOMINGUEZ & SONS TRUCKING, INC

529 N. 10TH STREET • SAN JOSE, CA, 95112

Cert. #40407 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
genaro@dominguezandsons.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 275-6762	2015-12-10 14:05:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 288-9663	2015-12-15 09:50:18	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-12-10 14:05:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-12-15 09:50:29	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2016-01-04 14:26:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
preet@economytrucking.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 733-9600	2015-12-10 14:05:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2015-12-15 09:51:25	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 733-9100	2016-01-04 14:27:42	Receptionist	M

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

EDISON CONSTRUCTION, INC.

260 FAIRFAX ROAD • BAKERSFIELD, CA, 93307

Cert. #39646 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eci@lightspeed.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 366-0204	2015-12-10 14:08:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 366-6311	2015-12-15 09:52:19	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 366-6311	2016-01-04 14:29:17	None	M

Comments: May be interested, however, we were unable to connect to their answering system.

EDMAR TRUCKING

1220 BRAHMS TERRACE, APT. 301 • FREMONT, CA, 94538

Cert. #40354 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
corderoeduardo33@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2015-12-15 09:52:41	No answer	M

Comments: Line is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2016-01-04 14:29:28	None	M

Comments: May be interested, however, we were unable to connect call.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eighteentrucking@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2015-12-10 14:06:51	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-12-15 09:53:47	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2016-01-04 14:30:36	Receptionist	M

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

ERLINOLE TRUCKING

70 ST. MICHAELS CT • DALY CITY, CA, 94015

Cert. #14628 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
erlinole_malabed@hotmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2015-12-15 09:57:14	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2016-01-04 14:31:55	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2015-12-10 15:11:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-12-15 09:58:36	Estimator	Y

Comments: Yes, will be bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2016-01-04 14:32:13	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-12-10 14:14:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-12-15 09:59:42	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 298-9431	2015-12-10 15:11:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-12-15 10:02:54	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2016-01-04 14:33:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

HAVER TRANSPORT

1801 CHINQUAPIN CT., #C • CONCORD, CA, 94519

Cert. #42042 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
havertransport@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(825) 318-9394	2015-12-10 14:31:54	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2015-12-15 10:04:17	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2016-01-04 14:34:58	Receptionist	N

Comments: No, not bidding. Not interested in this project.

HYDROCONSULT ENGINEERS, INC.

45 POLK STREET, 3RD FLOOR • SAN FRANCISCO, CA, 94102

Cert. #34842 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bgoldstein@hydroce.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 252-9261	2015-12-10 14:05:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 252-9750	2015-12-15 10:04:40	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 252-9750	2016-01-04 14:35:44	Receptionist	N

Comments: No, not bidding. Not interested in this project.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 412-5988	2015-12-10 14:05:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2015-12-15 10:05:43	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2016-01-04 14:37:12	Voicemail	M

Comments: May be interested, however, we were unable to connect to their answering system.

J.A.L. TRUCKING

3082 SAN FERNANDO WAY • UNION CITY, CA, 94587

Cert. #40202 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
3juvena@comcast.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 324-3709	2015-12-10 14:14:55	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2015-12-15 10:06:18	No answer	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2016-01-04 14:37:55	Not Available	M

Comments: May be interested, however, we were unable to connect to their answering system.

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 832-1736	2015-12-10 15:11:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-12-15 10:06:27	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2016-01-04 14:38:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JOMAR TRUCKING

235 SAINT CATHERINE DRIVE • DALY CITY, CA, 94015

Cert. #39457 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jbtagatac@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 758-2510	2015-12-10 14:07:39	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-12-15 10:07:06	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2016-01-04 14:40:03	Not Available	M

Comments: May be interested, however, we were unable to connect to their answering system.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2015-12-10 14:06:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-12-15 10:08:14	Estimator	Y

Comments: Yes, will be bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2016-01-04 14:41:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kelly@urataconcrete.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 851-0999	2015-12-10 14:05:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2015-12-15 10:09:31	Jake	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2016-01-04 14:42:40	No answer	M

Comments: May be interested, however, we were unable to connect to their answering system.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-12-10 14:05:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-12-15 10:11:24	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2016-01-04 14:43:28	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

KELLIE AVILA CONSTRUCTION SERVICES, INC

PO BOX 2221 • ATASCADERO, CA, 93423

Cert. #38321 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kellie@associatedtrafficsafety.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 461-1613	2015-12-10 14:05:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 461-1600	2015-12-15 10:13:56	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 461-1600	2016-01-04 14:45:06	Tracy	N

Comments: No, not bidding. Not interested in this project.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-12-10 14:08:49	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-12-15 10:15:10	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2016-01-04 14:46:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-12-15 10:15:32	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2016-01-04 14:47:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@theswpppfirm.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 929-0501	2015-12-10 14:05:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2015-12-15 10:16:42	Estimator	Y

Comments: Yes, will be bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2016-01-04 14:47:49	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

M J AVILA COMPANY, INC.

7258 W. RIALTO • FRESNO, CA, 93723

Cert. #41307 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brucej@mjavila.com	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 846-7610	2015-12-10 14:05:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 846-7601	2015-12-15 10:17:46	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-12-10 14:06:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-12-15 10:19:35	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2016-01-04 14:48:55	No answer	M

Comments: May be interested, however, we were unable to connect to their answering system.

MATTOS EQUIPMENT TRANSPORT

8567 WEST SCHULTE ROAD • TRACY, CA, 95304

Cert. #5376 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
r.mattos@sbcglobal.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 835-2401	2015-12-10 14:06:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2015-12-15 10:21:00	No answer	M

Comments: May be interested, however, there was no answer to call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 835-6609	2016-01-04 14:49:57	Receptionist	M

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mccullughconstructioninc.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-12-10 14:06:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-12-15 10:41:31	Receptionist	M

Comments: May be interested, the estimator will take a look at the project details and fax a quote if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2016-01-04 14:50:59	Receptionist	N

Comments: No, not bidding. Not interested in this project.

MCAFEE TRANSPORTATION

551 LILAC CT. • BRENTWOOD, CA, 94513

Cert. #38828 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mcafeetransportation@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 308-7700	2015-12-10 14:18:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-12-15 10:42:46	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2016-01-04 15:21:58	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(855) 450-1222	2015-12-10 14:06:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2015-12-15 10:44:01	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2016-01-04 15:23:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2015-12-10 14:08:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-12-15 10:44:52	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2016-01-04 15:26:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2015-12-10 14:07:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-12-15 10:46:50	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2016-01-04 15:27:15	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the Califomia Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifomia@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2015-12-15 10:48:42	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2016-01-04 15:44:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MSE GROUP

302 PENDLETON WAY • OAKLAND, CA, 94621

Cert. #34094 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
CEHACKNEY@MSEGRP.COM	2015-12-10 13:46:36	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-9300	2015-12-10 15:13:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-9600	2015-12-15 10:48:58	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-9600	2016-01-04 15:45:05	Not Available	M

Comments: May be interested, however, we were unable to connect to their answering system.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2015-12-10 14:06:01	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-12-15 10:50:57	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2016-01-04 15:46:01	Valery	N

Comments: No, not bidding. Not interested in this project.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2015-12-10 15:11:23	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-12-15 10:52:16	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2016-01-04 15:47:11	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2015-12-10 14:12:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-12-15 10:53:35	Estimator	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2015-12-10 14:06:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-12-15 10:57:08	Lines busy	M

Comments: May be interested, however, lines temporarily busy.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2016-01-04 15:48:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2015-12-10 15:13:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-12-15 10:59:49	Eric	Y

Comments: Yes, will be bidding.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2016-01-04 15:48:46	Receptionist	Y

Comments: Yes, will be bidding the project. Will fax a quote before the bid date.

RUBECON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1750	2015-12-10 14:07:11	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-12-15 12:18:08	Receptionist	N

Comments: No, not interested in bidding.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2015-12-10 14:06:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-12-15 12:19:03	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2016-01-04 15:57:07	Receptionist	M

Comments: May be interested, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2015-12-10 14:06:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-12-15 12:20:35	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2016-01-04 16:00:58	Receptionist	M

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2015-12-10 14:06:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-12-15 12:21:40	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2016-01-04 16:03:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SUDDEN SAM'S TRUCKING

SUDDEN SAM'S TRUCKING • OAKLAND, CA, 94610

Cert. #38035 (Minority-owned) was identified in the Califomia Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
suddensamstrk@aol.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 272-9575	2015-12-10 14:37:04	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2015-12-15 12:22:47	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 385-8594	2016-01-04 16:04:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2015-12-10 14:06:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-12-15 12:24:24	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2016-01-04 17:40:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2015-12-10 14:06:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-12-15 12:24:35	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2016-01-04 17:49:27	Receptionist	N

Comments: No, not bidding. Not interested in this project.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-12-10 14:08:04	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-12-15 12:25:48	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2016-01-04 17:51:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 12/10/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2015-12-10 13:46:36	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2015-12-10 14:06:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-12-15 12:27:21	Voicemail	M

Comments: May be interested, left a voicemail message with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2016-01-04 17:52:33	Receptionist	M

Comments: May be interested, spoke to the receptionist. The estimators are looking at this project and will send a quote if they decide to bid.

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 01/05/2016 at 02:00
BID/PROJECT #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Qu otes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING , CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CON CRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYE STER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINF ORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCK ING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breakd ng out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Pla ns, specifications and project requirements may be reviewed at our office in Santa Rosa. They may a lso be downloaded for free through the Department of Transportation via their website at http://www. dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through lo cal plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Con struction Company encourages the use of minority and women subcontractors and suppliers and consider s such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own inves tigation, they have satisfied themselves as to the nature and location of the work. GCC's writ ten subcontract document execution is required of all successful subcontract bidders. A copy is avai lable for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can b e provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming G CC as additional insured; including completed

operations coverage; Use form 'CG-2010-1185&requ o; or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.
404737-34158
-- OR --
Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[X] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 12/10/2015 01:50:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Annette Conley

From: jane@dillardenv.com
Sent: Thursday, December 10, 2015 2:34 PM
To: Annette Conley
Subject: Fw: Fwd: Invitation to Bid - Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

Dillard Environmental will be bidding this project.
Thank you for the opportunity,
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: Jane@dillardenv.com

----- Forwarded Message -----
From: Patricia Dillard <patriciad@dillardenv.com>
To: jane@dillardenv.com
Sent: Thursday, December 10, 2015 1:54 PM
Subject: Fwd: Invitation to Bid - Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

Sent from my iPhone

Begin forwarded message:

> **From:** "DBEGoodFaith.com" <noreply@dbegoodfaith.com>
> **Date:** December 10, 2015 at 1:46:38 PM PST
> **To:** patriciad@dillardenv.com
> **Subject: Invitation to Bid - Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median**
>
> Ghilotti Construction Company, Inc. is seeking qualified **DBE** for the Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median contract.
>
> **Awarding Agency:** Department of Transportation (CALTRANS)
>
> **Bid/Project #:** #04-4A0004
>
> **Location:** San Rafael, Marin, CA
>
> **Bid Date/Time:** 2016-01-05 at 02:00
>
> **Invitation Details:**
> Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL

SUPPLIER & TRUCKING. Engineer\'s Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

Lori Jetson

From: Lori Jetson
Sent: Thursday, December 10, 2015 10:23 AM
To: 'ric@EldridgeBidReporter.com'
Subject: New ad - Hwy. 101 San Rafael (Caltrans #04-4A0004)
Attachments: ELDRIDGE BID REPORTER.docx

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof before publications.

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326

Ad Copy

Project:	#04-4A0004 – Hwy. 101 Marin County in San Rafael @ Various Locations (04-Mrn-101-12.7/14.7)
Federal Aid No.:	ACNHPG-Q101(248)E
Owner:	Department of Transportation (CALTRANS)
Bid Date & Time:	1/5/16 @ 2:00 PM
Submit Quotes By:	1/5/16 @ 12:00 PM
Engineer's Estimate:	$1,410,000 (140 WD / $3,000.00 per day LD)
Minority Goal:	19% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Marin County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. **GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.**

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Thursday, December 10, 2015 11:36 AM
To: Lori Jetson
Subject: RE: New ad - Hwy. 101 San Rafael (Caltrans #04-4A0004)/RECEIVED

Hi Lori -
New ad received!
Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Thursday, December 10, 2015 10:23 AM
To: ric@EldridgeBidReporter.com
Subject: New ad - Hwy. 101 San Rafael (Caltrans #04-4A0004)

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof before publications.

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326

INVITATION TO BID

Project:	**#04-4A0004 – Hwy. 101 Marin County in San Rafael @ Various Locations - (04-Mrn-101-12.7/14.7)**
Federal Aid No.:	**ACNHPG-Q101(248)E**
Owner:	**Department of Transportation (CALTRANS)**
Bid Date & Time:	**1/5/16 @ 2:00 PM**
Submit Quotes By:	**1/5/16 @ 12:00 PM**
Engineer's Estimate:	**$1,410,000 (140 WD / $3,000.00 per day LD)**
Minority Goal:	**19% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Marin County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

Ghilotti Construction Co., Inc. is an Equal Opportunity Employer

Ad# 51915

AEOE Requesting sub-bids from qualified **SBE** subcontractors/suppliers for:

Santa Clara Valley Water District
Seismic Retrofit Project - PWTP & PWTP Clearwell Recoat and Repair Project
Project Nos. 93764003 & 93234043
Contract No. C0609
Bids Due: Dec. 16, 2015 @ 2:00 pm
Location: San Jose, CA.

Seeking, but not limited to the following: Electrical, Painting, Metal Roofing, Rebar, HVAC, and Asbestos Abatement.

Plans & specifications are available through Spiess Construction Co., Inc. at the number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other info to help obtain any necessary equipment, supplies or materials needed for this project.

Spiess Construction Company, Inc.

PO Box 2849 - Santa Maria, CA 93457
Contact: Scott Coleman
Ph: 805-937-5859 Fax: 805-934-4432

ad# 70273

Gifford Construction, Inc.
is Requesting Sub-Bids from Certified **MBE & WBE** Subcontractors and Material Suppliers for:

Shasta Historical Society
Bathroom Remodel
Bids Due: Dec. 17, 2015 at 2:00 pm

Seeking Any Service or Product you can provide to complete the Bid Requirements on this project.

Work consist of : The Remodel of a 10x7 Bathroom. Moving wall, raising ceiling, move Plumbing, and Electrical New fixtures, Fire Sprinklers, Data Lines, Exhaust Fan and Flooring

Please contact Cyndy Swan-Jackson at 530-226-6000 for a link to the plans for viewing and downloading.

Gifford Construction, Inc.

PO Box 492618 - Redding, CA 96049
(530) 226-6000 Fax: (530) 226-6005
cswan@giffordinc.com

An Equal Opportunity Employer

ad# 54284

M/W/D/DVBE SUB-BIDS REQUESTED

David A. Bush, Inc. Requesting sub-bids from qualified **DVBE** subcontractors & suppliers for All Trades on this project:

Project: **Modular Classroom Buildings at Pixley Middle School**
1520 E. Court Street, Pixley, CA 93256
Owner: **Pixley Union Elementary School District**
Architect: **DKJ Architects, Inc.**
Bids Due: **December 17, 2015 @ 2:00 PM**

Requesting Bids For: Demolition, Earthwork, Termite Control, Concrete, Landscape and Irrigation, Chain Link Fences and Gates, Plumbing and Site Utilities, Electrical, Low Voltage, Fire Alarm and Detection.

Plans & Specifications may be obtained from www.bushplanroom.com Documents may be downloaded at no cost, or ordered online at your cost. If you have any issues with registering or downloading please contact Fresno Repographics at (559) 261-2347

100% Performance and Payment Bonds may be required for trades with contracts exceeding $100,000. Please provide a separated price for bond const. Bond premium will be paid by David A. Bush, Inc. Subcontract and Purchase Order forms may be viewed at our office. By submitting a bid, the Subcontractor/Supplier confirms that he has reviewed the appropriate form and consents to execute same without modification, if awarded by David A. Bush, Inc.

David A. Bush, Inc.

518 N. Redington Street, Hanford, CA 93230
Contact: Herman Cassaday, *Estimator*
Ph: (559) 584-1575 Fax: (559) 584-1591

ad#7630

Desert Air Conditioning, Inc. is seeking bids from **DVBE** sub-contractors for the following project:

Hemet Unified School District
Hemet Elementary School - Increment 2
633 E. Kimball Avenue, Hemet, CA 92543

Bid Date and Time: *Tuesday*, **January 5, 2016 @ 10:00 AM**

Prospective contract bidders may obtain an electronic link of the plans by request only from the Construction Manager, Balfour Beatty Construction, LLC at (951) 925-3765 - Attn: Rosie Frisby (rfrisby@balfourbeattyus.com) or Leon Cavallo (lcavallo@balfourbeattyus.com).

All subcontract bids in excess of $100,000.00 will be required to bond their work.

If you have any questions, please contact Tina at (760) 323-3383.
Return fax to (760) 323-8983.

Desert Air Conditioning, Inc.

590 Williams Road - Palm Springs, CA 92264
760-323-3383 Fax: 760-323-8983

We are An Equal Opportunity Employer

ad# 50442

Project: **#04-4A0004 – Hwy. 101 Marin County in San Rafael @ Various Locations - (04-Mrn-101-12.7/14.7)**
Federal Aid No.: **ACNHPG-Q101(248)E**
Owner: **Department of Transportation (CALTRANS)**
Bid Date & Time: **1/5/16 @ 2:00 PM**
Submit Quotes By: **1/5/16 @ 12:00 PM**
Engineer's Estimate: **$1,410,000 (140 WD / $3,000.00 per day LD)**
Minority Goal: **19% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Marin County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE - SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

Project:	**#04-4A0004 – Hwy. 101 Marin County in San Rafael @ Various Locations - (04-Mrn-101-12.7/14.7)**
Federal Aid No.:	**ACNHPG-Q101(248)E**
Owner:	**Department of Transportation (CALTRANS)**
Bid Date & Time:	**1/5/16 @ 2:00 PM**
Submit Quotes By:	**1/5/16 @ 12:00 PM**
Engineer's Estimate:	**$1,410,000 (140 WD / $3,000.00 per day LD)**
Minority Goal:	**19% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Marin County, CA. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clerify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

248 GHILDTTI AVENUE - SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

Desert Air Conditioning, Inc. is seeking bids from **DVBE** sub-contractors for the following project:

Hemet Unified School District
Hemet Elementary School - increment 2
633 E. Kimball Avenue, Hemet, CA 92543

Bid Date and Time: *Tuesday*, **January 5, 2016 @ 10:00 AM**

Prospective contract bidders may obtain an electronic link of the plans by request only from the Construction Manager, Balfour Beatty Construction, LLC at (951) 925-3765 - Attn: Rosie Frisby (rfrisby@balfourbeattyus.com) or Leon Cavallo (lcavallo@balfourbeattyus.com).

All subcontract bids in excess of $100,000.00 will be required to bond their work.

If you have any questions, please contact Tina at (760) 323-3383.
Return fax to (760) 323-8983.

Desert Air Conditioning, Inc.

590 Williams Road - Palm Springs, CA 92264
760-323-3383 Fax: 760-323-8983

We are An Equal Opportunity Employer

ad# 50442

AEOE Requesting sub-bids from qualified DBE subcontractors/suppliers for:

County of Stanislaus
Vehicle Maintenance Shop - REBID
Project No. 9457 & Admin. Bldg. No. 9457A
New Due Date: Dec 16, 2015 @ 2:00 pm
Location: Modasto, CA

Seeking: Earthwork, Demolition & Disposal, Cast-In-Place Concrete, Concrete Unit Masonry, Structural Steel, Misc. Steel, Rough Carpentry, Architectural Woodwork, Insulation, Roofing, Sheet Metal, Joint Sealants, Doors, Windows, Hardware, Painting, Glazing, Tile, Carpet, Flooring, Gypsum Board, Signage, Toilet Compartment/Accessories, Fire Suppression, Window Shades, Site Furnishings, Plumbing, HVAC, Electrical, Fire Alarm, Landscaping.

Plans/specs available through F&H Construction at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

F&H Construction

1115 East Lockeford Street - Lodi, CA 95240
Contact: Jeanette Ferrell
jferrell@f-hconst.com
Ph: 209.931.3738 Fax: 209.931.4427

ad# 54448

DBEGoodFaith your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Ad

You ads will look like this. Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Contact Information
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name
Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

Bid/Contract #
#04-4A0004

Awarding Agency
Department of Transportation (CALTRANS)

Project Location
San Rafael, Marin County, CA

Bid Date & Time
01/05/2016 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

« Go Back & Edit

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

SEEKING DBE SUBS, SUPPLIERS & TRUCKERS

$1,410,000.00



INVITATION TO BID
Owner: CALTRANS
Bid Date & Time: 1/5/16 @ 2:00 P.M.
Project: #04-4A0004 – Hwy 101 in San Rafael, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing (04-Mrn-101-12.7/14.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Cold Plane, Demolition/Bridge Removal, Structural Concrete, Metal Beam Guard Railing, Metal Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Signal & Lighting, Rapid Setting Concrete (Patch), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Carbon Fiber Reinforced Polymer Strip, Drill & Bond Dowel, Erosion Control, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0105769
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707)585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********9585 03/2019

TRANSACTION REPORT

Date:
5:21 PM - Thu, Dec 10, 2015
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01057690

Start date:
Sat Dec 12, 2015
Duration:
7 days

PREVIEW FOR AD NUMBER WB01057690

SEEKING DBE SUBS, SUPPLIERS & TRUCKERS

$1,410,000.00



INVITATION TO BID
Owner: CALTRANS
Bid Date & Time: 1/5/16 @ 2:00 P.M.
Project: #04-4A0004 – Hwy 101 in San Rafael, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing (04-Mrn-101-12.7/14.7). Quotes requested include, but are not limited to, the following scopes of work: CAS, Traffic Control, Cold Plane, Demolition/Bridge Removal, Structural Concrete, Metal Beam Guard Railing, Metal Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Signal & Lighting, Rapid Setting Concrete (Patch), Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Treat Bridge Deck, Furnish Bridge Deck Treatment Material, Carbon Fiber Reinforced Polymer Strip, Drill & Bond Dowel, Erosion Control, Street Sweeping, Material Supplier & Trucking. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR.
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available

tion is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
We are an equal opportunity employer.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mm-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YDUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTRDL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSIDN CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date
☐ No, we are not interested
☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
12/10/2015 01:46 PM

Order No.
445-34158

Billed to
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name
Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median

Project/Contract #
#04-4A0004

Transaction Summary

Gold Package • Focus Journal Notice • Trade Journal Notice • 75 Faxes & Emails • Initial & Follow-up Phone Solicitations	$295.00
4 Org/Agencies Solicited	$12.00
	TOTAL: $307.00

P.01

TRANSACTION REPORT

DEC-10-2015 THU 04:19 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-10	04:18 PM	15104647587	1'03"(1)	1	FAX TX	OK	534	

TOTAL : 1M 3S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER CONCRETE OVERLAY, STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mm-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above refererenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-10-2015 THU 04:34 PM

FOR:

SEND DATE START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-10 04:33 PM	14152574555	30"(1)	1	FAX TX	OK	541	

TOTAL : 30S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced inforrnation, along with the work types needed, in any publication, newsletter or rnailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization rnight have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call rne at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested inciude, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CDNCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, ERDSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jirnp@ghilotti.corn) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC rnay also assist in obtaining any necessary equipment, supplies, rnaterials or related services. (Please note: G.C.C. may require Payrnent & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiurns up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreernents.) Plans, specifications and project requirements rnay be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans rnay also be downloaded through local plan roorns, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Cornpany encourages the use of rninority and wornen subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By subrnitting a proposal, the bidder affirms that they have carefully exarnined ALL the bidding docurnents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.corn/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirernents, your bid must include the cost of narning GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Prirnary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-10-2015 THU 04:28 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-10	04:27 PM	19164630190	1'22"(1)	1	FAX TX	OK	540	

TOTAL : 1M 22S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

Califomia Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mm-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-10-2015 THU 04:20 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-10	04:19 PM	19256862630	1'03"(1)	1	FAX TX	OK	537	

TOTAL : 1M 3S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or e GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

DEC-10-2015 THU 04:25 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-10	04:24 PM	15306611732	1'42"(1)	1	FAX TX	OK	(01) 539	

TOTAL : 1M 42S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addends and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mm-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P. 01

TRANSACTION REPORT

DEC-10-2015 THU 04:26 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
DEC-10	04:26 PM	15594881069	28"(1)	1	FAX TX	OK	538	

TOTAL : 28S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

City of Fresno
Fax: 559-488-1068

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

December 10, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4A0004
DESCRIPTION:	Hwy. 101 in Marin County, CA – Replace Bridge Railings & Bridge Median (04-Mrn-101-12.7/14.7)
BID DATE & TIME:	1/5/16 @ 2:00PM
SUBMIT QUOTES BY:	1/5/16 @ 12:00PM
ENGINEER'S ESTIMATE:	$1,410,000.00 / 140 WD / $3,000.00 Day LD
DBE GOAL:	19%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2015-12-10 13:48:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2015-12-10 15:08:00	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2015-12-10 13:48:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2015-12-10 13:48:06	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2015-12-10 14:00:16	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2015-12-10 13:48:06	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

5105507923	2015-12-10 14:00:14	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
BID #: #04-4A0004
BID DUE DATE: 2016-01-05 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Califomia CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority
Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in

Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

12/10/2015

To Whom It May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in

Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

12/10/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2016-01-05 at 02:00
BID #: #04-4A0004
PROJECT NAME: Hwy. 101 in Marin County - Replace Bridge Railings & Bridge Median
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: San Rafael, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jlmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via

their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

P.01

TRANSACTION REPORT

NOV-30-2015 MON 03:07 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-30	03:05 PM	NORTH COAST BUILDERS	1'18"(1)	1	FAX TX	OK	505	

TOTAL : 1M 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-30-2015 MON 03:00 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)	PAGES	TYPE	NOTE	M#	DP
NOV-30	02:59 PM	DAILY PACIFIC BUILD	48″	(1)	1	FAX TX	OK	504	

TOTAL : 48S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-30-2015 MON 03:05 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME	(L)PAGES	TYPE	NOTE	M#	DP
NOV-30	03:04 PM	MARIN BUILDERS EXCH	18"(1)	1	FAX TX	OK	503	

TOTAL : 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIDNS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-30-2015 MON 02:59 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-30	02:58 PM	BUILDING NEWS	1'12"(1)	1	FAX TX	OK	501	

TOTAL : 1M 12S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

NOV-30-2015 MON 03:04 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
NOV-30	03:03 PM	DAILY CONST SERVICE	25″(1)	1	FAX TX	OK	502	

TOTAL : 25S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 11/30/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
12/10 @ 2PM	PUBLIC WORKS DEPT. 69 STONY CIRCLE SANTA ROSA, CA	CITY OF SANTA ROSA	LAGUNA TREATMENT PLANT TEMPORARY FLOOD PROTECTION
12/14 @ 2PM	420 LITHO STREET SAUSALITO, CA	CITY OF SAUSALITO	ROBIN SWEENY PARK IMPROVEMENTS
12/15 @ 2PM	777 "B" STREET 4TH FLOOR HAYWARD, CA	CITY OF HAYWARD	NEW SIDEWALKS FY16
12/17 @ 2PM	610 FOSTER CITY BLVD. FOSTER CITY, CA	CITY OF FOSTER CITY	VINTAGE PARK OVERCROSSING SETTLEMENT MITIGATION PROJECT
12/21 @ 2PM	5750 ALMADEN EXPWY., ROOM B108 SAN JOSE, CA	SANTA CLARA VALLEY WATER DISTRICT	WOLFE ROAD RECYCLED WATER FACILITIES PROJECT
1/5/16 @ 2PM	1727 30TH STREET SACRAMENTO, CA 95816	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 101 IN MARIN COUNTY @ VARIOUS LOCATIONS #04-4A0004

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

eBidboard™

Project Detail

Project Name: Replace Bridge Railings and Bridge Median

Project Number: 04-4A0004

Project Type: Engineering/Civil

Ownership: Public

Project City, State: Various Locations, California

Engineer's Estimated Cost: $1,140,000 to $1,140,000

License Type Required: A

Project Contact: Duty Senior
California Department of Transportation (CALTRANS)
Central Region Construction Office
855 M Street
Suite 200
Fresno, CA 93721
Tel: (559) 445-6360
Fax: (559) 445-6445

Bid Due Date: 01/20/16

Bid Due Time: 2:00 PM

Cost of Printed Plans & Specs: $0.00

Cost of Electronic Plans & Specs: $0.00

Project Description: This project shall include, but is not necessarily limited to the following:

Contractors shall Furnish all labor services, materials, tools, equipment, supplies, transportation, utilities and all other items and facilities necessary for the completion to Replace Bridge Railings and Bridge Median In Marin County In San Rafael At Various Locations From North San Pedro Road Undercrossing To Lucas Valley Road Undercrossing.

District-County-Route-Post Mile: 04-Mrn-101-12.7/14.7

***** ALL PLANS, SPECIFICATIONS AND PROJECT INFORMATION CAN BE FOUND HERE: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=04-4A0004 *****

Present bidders' inquiries to the Department and view the Department's responses at: http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html

- Highway and Road Construction Services -

Bid Items

Bid Item List: BID ITEM TABLES

* marks an allowance.

Item #	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1		LEAD COMPLIANCE PLAN	1	LS		
2		CONSTRUCTION AREA SIGNS	1	LS		
3		TRAFFIC CONTROL SYSTEM	1	LS		
4	120120	TYPE III BARRICADE	4	EA		
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	1,440	LF		
6	120300	TEMPORARY PAVEMENT MARKER	96	EA		

7		PDRTABLE CHANGEABLE MESSAGE SIGN (LS)	1	LS
8	129000	TEMPDRARY RAILING (TYPE K)	4,160	LF
9	129100	TEMPDRARY CRASH CUSHIDN MDDULE	25	EA
10	29705	TEMPDRARY CRASH CUSHIDN (ABSDRB 350)	3	EA
11		JDB SITE MANAGEMENT	1	LS
12		PREPARE WATER PDLLUTIDN CDNTRDL PRDGRAM	1	LS
13		TEMPDRARY DRAINAGE INLET PRDTECTIDN	3	EA
14	130730	STREET SWEEPING	1	LS
15		TEMPDRARY CDNCRETE WASHDUT	1	LS
16	141103	REMDVE YELLDW THERMDPLASTIC TRAFFIC STRIPE (HAZARDDUS WASTE)	1,500	LF
17		TREATED WDDD WASTE	3,500	LB
18	150100	PUBLIC SAFETY PLAN	1	LS
19	150310	RAPID SETTING CDNCRETE (PATCH)	17	CF
20		REMDVE GUARDRAIL	470	LF
21	150714	REMDVE THERMDPLASTIC TRAFFIC STRIPE	440	LF
22		REMDVE PAVEMENT MARKER	32	EA
23	150757	REMDVE SIGN STRUCTURE (EA)	2	EA
24	150857	REMDVE ASPHALT CDNCRETE SURFACING	4,178	SQFT
25	150870	REMDVE CDNCRETE DECK SURFACE	1,853	SQFT
26		RELDCATE RDADSIDE SIGN	2	EA
27		CDLD PLANE ASPHALT CDNCRETE PAVEMENT	310	SQYD
28	153121	REMDVE CDNCRETE (CY)	76	CY
29	153223	REMDVE UNSDUND CDNCRETE	10	CF
30	153225	PREPARE CDNCRETE BRIDGE DECK SURFACE	5,861	SQFT
31	153227	FURNISH PDLYESTER CDNCRETE DVERLAY	154	CF
32	153228	PLACE PDLYESTER CDNCRETE DVERLAY	1,853	SQFT
33	153233	TREAT BRIDGE DECK	4,008	SQFT
34	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	45	GAL
35	153240	REMDVE CDNCRETE (CURB, GUTTER, AND SIDEWALK) (CY)	56	CY
36	45049	CARBDN FIBER REINFDRCED PDLYMER STRIP	2,055	LF
37	156576	REMDVE METAL RAILING	50	LF
38	157560	BRIDGE REMDVAL (PDRTIDN)	1	LS
39	192053	STRUCTURE EXCAVATIDN (TYPE Z-2) (AERIALLY DEPDSITED LEAD)	2	CY
40		HDT MIX ASPHALT (TYPE A)	220	TN
41	510053	STRUCTURAL CDNCRETE, BRIDGE	27	CY
42	510072	STRUCTURAL CDNCRETE, BARRIER SLAB	33	CY
43	510502	MINDR CDNCRETE (MINDR STRUCTURE)	16	CY
44	511106	DRILL AND BDND DDWEL	302	LF
45	519088	JDINT SEAL (MR 1")	6	LF
46	520102	BAR REINFDRCING STEEL (BRIDGE)	5,005	LB
47	560223	FURNISH SIGN STRUCTURE (BRIDGE MDUNTED WITHDUT WALKWAY)	2,656	LB
48	560224	INSTALL SIGN STRUCTURE (BRIDGE MDUNTED WITHDUT WALKWAY)	2,656	LB
49	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	330	SQFT
50	731504	MINDR CDNCRETE (CURB AND GUTTER)	55	CY
51	731511	MINDR CDNCRETE (ISLAND PAVING)	35	CY
52	731521	MINDR CDNCRETE (SIDEWALK)	21	CY
53	750501	MISCELLANEDUS METAL (BRIDGE)	290	LB
54	820121	TEMPORARY DELINEATDR (CLASS 1)	63	EA
55	832007	MIDWEST GUARDRAIL SYSTEM (WOOD PDST)	190	LF
56	833033	CHAIN LINK RAILING (TYPE 7 MDDIFIED)	745	LF
57	833142	CDNCRETE BARRIER (TYPE 26 MDDIFIED)	307	LF
58	839543	TRANSITIDN RAILING (TYPE WB-31)	3	EA
59	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	3	EA

60	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	309	LF
61	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	103	LF
62	45050	CONCRETE BARRIER (TRANSITION)	11	LF
63	840504	4" THERMOPLASTIC TRAFFIC STRIPE	2,870	LF
64	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	1,490	LF
65		PAVEMENT MARKER (RETROREFLECTIVE)	76	EA
66		MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS
67		LIGHTING	1	LS
68	999990	MOBILIZATION	1	LS

Documents and Specifications

Document Name	Document Type	Size	Date Submitted
10-27-15_04-4A0004IH.pdf	Plans and Specifications / Other		10/20/2015
10-27-15_04-4A0004dbeforms.pdf	Plans and Specifications / Other		10/20/2015
10-27-15_04-4A0004fw.pdf	Plans and Specifications / Other		10/20/2015
10-27-15_04-4A0004sp.pdf	Plans and Specifications / Other		10/20/2015
10-27-15_04-4a0004_plans.pdf	Plans and Specifications / Other		10/20/2015
04-4A0004ad1.pdf	Addenda		10/20/2015
04-4A0004ad2.pdf	Addenda		10/28/2015
Description: CLOSE DATE HAS BEEN EXTENDED TO JANUARY 5, 2016			
04-4A0004_Ad3-plans.pdf	Addenda		12/22/2015
04-4A0004ad3.pdf	Addenda		12/22/2015
04-4A0004ad4.pdf	Addenda		1/8/2016
Description: CLOSE DATE HAS BEEN EXTENDED TO JANUARY 20, 2016			
04-4A0004ad5-plan.pdf	Addenda		1/20/2016
04-4A0004ad5.pdf	Addenda		1/20/2016

Bid Intents

ACL CONSTRUCTION, INC.
Electronic Plan Holder
Subcontractor
Jody Lee
PO Box 1929
Chino Hills, CA 91709
Tel: (909) 391-4477
Fax: (909) 391-4472

Ahlborn Structural Steel Inc
Printed Plan Holder - 1 Plans
General Contractor
1230 Century Ct
Santa Rosa, CA 95403
Tel: (707) 573-0742
Fax: (707) 573-0788

AKA Environmental
Printed Plan Holder - 1 Plans
Offline User
6650 Montresor Place, Alta Loma, CA 91737
, 33487
Tel: (323) 547-9605
Fax: (323) 589-2430

American Civil Constructors West Coast, Inc.
Printed Plan Holder - 1 Plans
Not Specified
Jennifer Rozenkowski
2990 Bay Vista Court
Benicia, CA 94510
Tel: (707) 746-8028
Fax: (707) 747-0593

Anrak Corporation
Printed Plan Holder - 1 Plans
Civil Engineer
5820 Mayhew Rd.
Sacramento, CA 95827972
Tel: (916) 383-5030

BUGLER CONSTRUCTION
Printed Plan Holder - 1 Plans
Offline User
4847 HOPYARD ROAD, SUITE 4 NO. 395
PLEASANTON, CA, 94588
, 94588
Tel: (925) 416-0700
Fax: (925) 416-7746

CHILVER MATERIALS

Chrisp Company
Printed Plan Holder - 1 Plans

Cook Concrete Products
Printed Plan Holder - 1 Plans

Printed Plan Holder - 1 Plans
Not Specified
12460 CALIFORNIA STREET # 42
YUCAIPA, CA 92399
Tel: (909) 565-2777

CTM Construction, Inc.
Printed Plan Holder - 1 Plans
General Contractor
3300 Fitzgerald Road
RANCHO CORDOVA, CA 95742681
Tel: (916) 852-6294
Fax: (916) 914-2107

Double Gs Supply, Inc.
Printed Plan Holder - 1 Plans
General Contractor
1079 Sunrise Avenue Suite B 22
ROSEVILLE, CA 95661
Tel: (530) 902-3058
Fax: (866) 878-2769

Ghilotti Construction Company - area 2
General Contractor
Thomas Smith
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Hi-way Safety
Printed Plan Holder - 1 Plans
Not Specified
13310 5th St.
Chino, CA
Tel: (909) 591-1781
Fax: (909) 627-0999

Myers and Sons Construction, LP
General Contractor
Clinton Myers
4600 Northgate Blvd Suite 100
Sacramento, CA 95834

Tel: (916) 283-9950
Fax: 916 6149520

ST FRANCIS ELECT
Printed Plan Holder - 1 Plans
Offline User
1001 CARDEN ST
SAN LEANDRO, CA 94577
Tel: (510) 639-0639
Fax: (510) 639-9116

TENNYSON ELECTRIC, INC
Printed Plan Holder - 1 Plans
Offline User

Not Specified
43650 Osgood Road
Fremont, CA 94539
Tel: (510) 656-2840
Fax: (510) 656-2397

Cutler Trucking, Inc.
Printed Plan Holder - 1 Plans
Not Specified
Eric Levy
1688 Almar Parkway
Santa Rosa, CA 95403
Tel: (707) 571-8820 x2
Fax: (707) 571-8223

Environmental Waste Disposal, Inc
Printed Plan Holder - 1 Plans
Not Specified
19782 Mac Arthur Blvd #250
IRVINE, CA 92612
Tel: (949) 466-8857
Fax: (949) 242-2479

Gordon N. Ball, Inc.
General Contractor
Tristen Davis
333 Camille Avenue
Alamo, CA 94507
Tel: (925) 838-5675
Fax: (925) 838-0814

MIDSTATE BARRIER, Inc.
Printed Plan Holder - 1 Plans
Not Specified
3291 S. HIGHWAY 99
STOCKTON CA 95215
, 95215
Tel: (209) 944-9565
Fax: (209) 944-9569

PETERSON CHASE CONSTRUCTION
Printed Plan Holder - 1 Plans
Offline User
1792 KAISER AVE
IRVINE, CA 94925
Tel: (949) 252-0441
Fax: (949) 252-0266

Statewide Traffic Safety & Signs Inc
Printed Plan Holder - 1 Plans
Not Specified
130 Grobric Court
Fairfield, 94534
Tel: (707) 631-9686
Fax: (707) 864-9956

THOMPSON BUILDERS CORP.
Printed Plan Holder - 1 Plans

Offline User
5461 Eastside Road Redding CA 96001
, 34240
Tel: (530) 243-2562
Fax: (530) 243-6881

DIVERSFIED CONCRETE CUTTING INC
Printed Plan Holder - 1 Plans
Not Specified
59 CONEY ISLAND DRIVE
SPARKS, NV 89431
Tel: (775) 331-1411
Fax: (775) 331-1572

GHILOTTI BROS INC
Printed Plan Holder - 1 Plans
General Contractor
525 JACOBY STREET
SAN RAFAEL CA 94901, LIMITS
Tel: (415) 454-7011
Fax: (415) 454-8376

Hanson Pipe & Precast Seat #3
Supplier / Vendor
Luis Santana
7020 Tokay Ave
Sacramento, CA 95828
Tel: (916) 381-3910
Fax: (916) 381-6953

MoonCom
Printed Plan Holder - 1 Plans
Not Specified
Artena Moon
6242 SILVERTON WAY
CARMICHAEL, CA 95608
Tel: (916) 692-0189
Fax: (866) 633-7093

R.M. Harris Co
Printed Plan Holder - 1 Plans
Not Specified
901 Howe Road
Martinez, CA 94553
Tel: (925) 335-3000
Fax: (925) 335-2663

Summit Environmental Contractors
Printed Plan Holder - 1 Plans
General Contractor
33161 Camino Capistrano, K2
San Juan Capistrano, CA 92675
Tel: (949) 542-4330

TRAFFIC MANAGEMENT INC
Printed Plan Holder - 1 Plans

7275 National Drive Ste A2
Livermore CA 94550
, 04082
Tel: (925) 606-1038
Fax: (925) 606-7655

TRINITY ENGINEERING LAB, INC
Printed Plan Holder - 1 Plans
General Contractor
3109 N. MIAMI AVE
FRESNO, CA 93727
Tel: (559) 260-6841
Fax: (213) 443-9438

W C MALONEY INC
Printed Plan Holder - 1 Plans
Not Specified
4020 NEWTON ROAD
STOCKTON, CA 95205
Tel: (209) 942-1129
Fax: (209) 942-2579

Western Traffic Supply, Inc.
Printed Plan Holder - 1 Plans
Service Provider
3942 Valley Ave.
Unit M
Pleasanton, CA 94566
Tel: (925) 249-1854
Fax: (925) 249-1863

Not Specified
250 BEL MARIN KEYS BLVD.
BLDG. A
NOVATO, CA 94949
Tel: (415) 456-8972
Fax: (415) 459-0665

Valentine Corporation
Printed Plan Holder - 1 Plans
Not Specified
Lisa Davis
111 Pelican Way
San Rafael, CA 94901
Tel: (415) 453-3732 x10
Fax: (415) 457-5820

Wells Sweeping
Printed Plan Holder - 1 Plans
Offline User
5425 Marmith Avenue
Sacramento, CA
, 95841
Tel: (916) 568-0104
Fax: (916) 646-3760

White Lion Bonding and Insurance
Insurance / Bonding
Justin Kelley
3419 Via Lido Ste 424
Newport Beach, CA 92663
Tel: (949) 258-9800
Fax: (949) 258-9801

General Contractor
2435 LEMON AVENUE
SIGNAL HILL, CA 90755
Tel: (916) 607-2885

Viking Construction Company
Printed Plan Holder - 1 Plans
Offline User
11315 Sunrise Gold Circle, Suite A Rancho
Cordova, CA. 95742
, 29761
Tel: (916) 852-5530
Fax: (916) 852-5533

West Coast Structures Dba Western Structures
Printed Plan Holder - 1 Plans
Not Specified

6005 Tyler St
Riverside, CA 92503
Tel: (951) 352-4300
Fax: (951) 352-4301

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Replace bridge railings and bridge median) on Hwy 101 in Marin County in San Rafael at various locations from North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing. Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, DEMOLITION/BRIDGE REMOVAL, STRUCTURAL CONCRETE, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, SIGNAL & LIGHTING, RAPID SETTING CONCRETE (PATCH), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, CARBON FIBER REINFORCED POLYMER STRIP, DRILL & BOND DOWEL, EROSION CONTROL, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $1,410,000.00 / DBE Goal: 19% / 140 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at**

http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238110
238120
238210
332323
339950
423610
423810
541330
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-4A0004**

Bid Closing Date: **1/5/2016**

Time: **2:00 PM PDT**

Back

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=38370&extra_msg=Y

Select Language
Powered by Google Translate
Sign up to recieve news and updates
Get Email Updates Submit

HOME | CONTACT

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Business Tools Business Education Press Room Research Library MBDA Search

View All Business News »

Doing Business in Africa »

Business Blog

» SBA NOW Accepting 2016 National Small Business Week Awards Nominations
» The Industrial Global Village Meets in Hanover
» Submit Comments on SBA Proposes Changes to Affiliation Rule for Business Loan & Surety Bond Guarantee Programs
» November is Native American Heritage Month
» U.S. Treasury launches myRA--a new way to save

VIEW ALL BLOGS »

Tweets Follow

USMBDA 58m
@USMBDA
In just 5 days, the U.S. Census Bureau will release data from its 2012 Survey of Business Owners. Get alerts: goo.gl/NfVRzx
Expand

USMBDA 6h
@USMBDA

We are performing maintenance on our Business Tools.

Full website functionality will be restored shortly.

Available Business Tools

BUSINESS NEWS

EVENT CALENDAR

SUCCESS STORIES

WEBINARS

GENERAL INFO	PRESS ROOM	BUSINESS WORKSPACE	U.S. Department of Commerce	[+] FEEDBACK
Business Blog	Press Releases	Business News	Privacy Policy	
Contact	Speeches/Remarks	Webinars	FOIA Reading Room	
Unsolicited Proposals	Research Library		Web Policies	
Site Map & Glossary	U.S. Business Fact Sheets		USA.gov	
Outlook Web Access	Publications		GobiernoUSA.gov	
	Newsletters		USA Jobs	

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Minority Business Development Agency (MBDA)

Select Language
Powered by Google Translate

Sign up to recieve news and updates
Get Email Updates Submit

Business Workspace

HOME | CONTACT

MINORITY BUSINESS DEVELOPMENT AGENCY
U.S. DEPARTMENT OF COMMERCE

Business Tools Business Education Press Room Research Library MBDA Search

View All Business News »

Doing Business in Africa »

Business Blog

» Business Opportunities in Latin America for U.S. Companies
» U.S. Transportation Equipment – Emerging Opportunities With TPP Countries
» Money Smart for Small Business
» January Exporting Webinars
» Calling all Women-Owned Small Businesses...

VIEW ALL BLOGS »

Tweets Follow

USMBDA 3h
@USMBDA
Louisville's most prominent minority entrepreneurs share advice on starting a business. ow.ly/XmMuA
Show Summary

USMBDA 3h
@USMBDA

We are performing maintenance on our Business Tools.

Full website functionality will be restored shortly.

Availabio Business Tools

BUSINESS NEWS

EVENT CALENDAR

SUCCESS STORIES

WEBINARS

GENERAL INFO
Business Blog
Contact
Unsolicited Proposals
Site Map & Glossary
Outlook Web Access

PRESS ROOM
Press Releases
Speeches/Remarks
Research Library
U.S. Business Fact Sheets
Publications
Newsletters

BUSINESS WORKSPACE
Business News
Webinars

U.S. Department of Commerce
Privacy Policy
FOIA Reading Room
Web Policies
USA.gov
GobiernoUSA.gov
USA Jobs

[+] FEEDBACK

U.S. Department of Commerce, 1401 Constitution Avenue, N.W. Washington, DC 20230
The Minority Business Development Agency (MBDA)

ITEM #9 – SUPPORTING DOCUMENTS

Back To Query Form

Search Returned 38 Records

Thu Jan 21 08:52:10 PST 2016

Query Criteria

District: 04
Naics Category: 23 Construction
Work Codes: C5100 CONCRETE STRUCTURE
Firm Type: DBE

Firm ID	32335
Firm/DBA Name	A.J. VASCONI GENERAL ENGINEERING
Address Line1	1820 GALINOO STREET, SUITE 275
Address Line2	
City	CONCORD
State	CA
Zip Code1	94520
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	aj@ajvasconi.com
Contact Name	ANOREW J. VASCONI
Area Code	(925)
Phone Number	691-9400
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 03; 04; 05; 06; 07; 09; 10; 11; 17; 20; 21; 22; 23; 27; 28; 29; 31; 34; 35; 38; 39; 41; 43; 44; 45; 48; 49; 50; 51; 52; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	237310; 237990; 238110;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	OBE

Firm ID	33181
Firm/DBA Name	AMG CONSTRUCTION
Address Line1	8908 THERMAL STREET
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94605
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	

Mailing Zip Code2	
Certification Type	DBE
EMail	dougblacksher@aol.com
Contact Name	DOUG BLACKSHER
Area Code	(510)
Phone Number	562-8638
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	562-4339
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 39; 41;
Districts	04; 10;
DBE NAICS	236116; 236118; 236210; 236220; 238990; 811310;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;
Licenses	B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	42019
Firm/DBA Name	ARCHITECTURAL UNLIMITED BUILDING CO.
Address Line1	11222 LA CIENEGA BLVD. #428
Address Line2	
City	INGLEWOOD
State	CA
Zip Code1	90304
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	RDiaz433@hotmail.com
Contact Name	RICHARD DIAZ
Area Code	(424)
Phone Number	227-4815
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(424)
Fax Phone Number	227-4817
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;
ACDBE NAICS	
Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39729
Firm/DBA Name	AZUL WORKS INC
Address Line1	1555 YOSEMITE AVENUE, SUITE NO. 2
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rocio@azulworks.com
Contact Name	SANDRA ROCIO HERNANDEZ
Area Code	(415)
Phone Number	558-1507
Alt Area Code	( )

Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	558-1556
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 38; 41;
Districts	04;
DBE NAICS	236220; 237110; 237990; 238110;

ACDBE NAICS

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;
Licenses	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	21117
Firm/DBA Name	BAY LINE CUTTING & CORING, INC.
Address Line1	1635 FOURTH STREET
Address Line2	
City	BERKELEY
State	CA
Zip Code1	94710
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	juan@baylinecutting.com
Contact Name	JUAN ARREGUIN
Area Code	(510)
Phone Number	527-1000
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	527-0500
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	36219
Firm/DBA Name	BLANCO CONSTRUCTION
Address Line1	19320 DALLAS AVENUE
Address Line2	

City	RIVERSIDE
State	CA
Zip Code1	92508
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	lawym2004@aol.com; blancoconst@aol.com
Contact Name	LEONARDO BLANCO
Area Code	(951)
Phone Number	250-6692
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	602-2050
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;
Districts	01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39330
Firm/DBA Name	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.
Address Line1	11818 FAIRWAY DRIVE
Address Line2	
City	YUCAIPA
State	CA
Zip Code1	92399
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	bravopacific@hotmail.com
Contact Name	EDWARD MARMOLEJO
Area Code	(909)
Phone Number	790-1637
Alt Area Code	(909)
Alt Phone Number	915-8391
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237110; 237310; 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	41061
Firm/DBA Name	BWW & COMPANY
Address Line1	301 9TH STREET, SUITE 100
Address Line2	
City	REDLANDS
State	CA
Zip Code1	92374
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	b-w-w@live.com
Contact Name	BOBBY W. WILSON
Area Code	(909)
Phone Number	268-8516
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	435-0392
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	236115; 236220; 237110; 237210; 238110; 238910;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	43013
Firm/DBA Name	CONCRETE LANDSCAPE SERVICES
Address Line1	4862 E. 2ND STREET
Address Line2	
City	BENICIA
State	CA
Zip Code1	94510
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	

Certification Type	DBE
EMail	clsconcrete@pacbell.net
Contact Name	RONALD A. DAVIS
Area Code	(916)
Phone Number	688-1500
Alt Area Code	(707)
Alt Phone Number	280-5545
Fax Area Code	(916)
Fax Phone Number	682-1884
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 09; 10; 15; 20; 21; 24; 27; 28; 29; 31; 32; 34; 37; 38; 39; 40; 41; 43; 44; 46; 48; 49; 53; 54; 55; 57; 58;
Districts	02; 03; 04; 05; 06; 10; 11;
DBE NAICS	238110; 561730;

ACDBE NAICS

Work Codes	A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;
Licenses	B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	31969
Firm/DBA Name	CONTECH CONCRETE TECHNIQUES, INC
Address Line1	5819 E. HARVARD
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	5819 E. HARVARD
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93727
Mailing Zip Code2	
Certification Type	DBE
EMail	contechg@gmail.com
Contact Name	JIM GARCIA
Area Code	(559)
Phone Number	251-8818
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-8821
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42644
Firm/DBA Name	CSI ENGINEERING
Address Line1	3311 MARSHALL AVE
Address Line2	
City	CARMICHAEL
State	CA
Zip Code1	95608
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	csi.engineering13@yahoo.com
Contact Name	YOLANDA E. FLOREZ
Area Code	(916)
Phone Number	233-8633
Alt Area Code	(916)
Alt Phone Number	233-8623
Fax Area Code	(916)
Fax Phone Number	418-4816
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 09; 28; 31; 34; 39; 48; 51; 57;
Districts	03; 04; 10;
DBE NAICS	237110; 237310; 238110; 238140; 238910;

ACDBE NAICS

Work Codes	C1531 PLANE ASPHALT CONCRETE; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40124
Firm/DBA Name	D & D CONCRETE CONSTRUCTION CO
Address Line1	9237 LITTLE CREEK CIRCLE
Address Line2	
City	STOCKTON
State	CA
Zip Code1	95210
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	denise7431@yahoo.com
Contact Name	DENISE WILLIAMS
Area Code	(209)
Phone Number	992-2267
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 07; 09; 10; 20; 24; 34; 38; 39; 41; 43; 48; 50;
Districts	03; 04; 06; 10;

DBE NAICS	238110; 238120;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	F
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41844
Firm/DBA Name	DEXTEROUS CONSTRUCTION
Address Line1	4708 CRENSHAW BLVD. SUITE 203
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90043
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dextersconstruction2@hotmail.com
Contact Name	DEXTER SMITH
Area Code	(323)
Phone Number	290-1100
Alt Area Code	(310)
Alt Phone Number	703-9673
Fax Area Code	(323)
Fax Phone Number	290-1199
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238110; 238130; 238310; 238320; 238910;

ACDBE NAICS

Work Codes	A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;
Licenses	B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	42619
Firm/DBA Name	DLD STRUCTURAL BUILDERS & FABRICATORS
Address Line1	2064 FREMONT AVENUE
Address Line2	
City	SOUTH PASADENA
State	CA
Zip Code1	91030
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	

Certification Type	DBE
EMail	IDDominguez6@att.net
Contact Name	DONALD DOMINGUEZ
Area Code	(626)
Phone Number	831-4958
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120; 332323;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39513
Firm/DBA Name	ERNEST B. DEE
Address Line1	7051 BOWLING DRIVE # 104
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95823
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ernestdee6@gmail.com
Contact Name	ERNEST B. DEE
Area Code	(916)
Phone Number	271-0410
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	691-2127
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 15; 16; 18; 20; 21; 22; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	02; 03; 04; 05; 06; 10;
DBE NAICS	236220; 237310;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	30795

Firm/DBA Name	GONZALES, SUAREZ & ASSOCIATES, INC.
Address Line1	1036 CORONADO ST.
Address Line2	
City	UPLAND
State	CA
Zip Code1	91786
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dgonzales@gsaeng.com
Contact Name	DIONICIO "DEE" GONZALES
Area Code	(909)
Phone Number	985-9531
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	985-9531
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	236210; 236220; 237990; 238190; 541330; 541618;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;
Licenses	A General Engineering Contractor; EC Civil Engineer;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	39353
Firm/DBA Name	J N A BUILDERS, INC.
Address Line1	3549 EL CAMINITO
Address Line2	
City	LA CRESCENTA
State	CA
Zip Code1	91214
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JNABUILDERSINC@gmail.com
Contact Name	JOSEPH N. ANTONIO
Area Code	(818)
Phone Number	281-5262
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(818)
Fax Phone Number	248-0013
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 07; 10; 15; 16; 19; 20; 21; 24; 27; 28; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 54; 56;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	236116; 236220; 237210; 237310; 237990; 238110; 238910; 541611;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	37403
Firm/DBA Name	J. MORAGA CONSTRUCTION, INC
Address Line1	2857 BUSINESS PARK WAY
Address Line2	
City	MERCED
State	CA
Zip Code1	95348
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	jmoraga@flash.net
Contact Name	JOSE MORAGA
Area Code	(209)
Phone Number	388-9200
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(209)
Fax Phone Number	383-6506
Agency Name	CITY OF FRESNO
Counties	01; 10; 15; 20; 24; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; 54; 55;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237110; 237310; 238910;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	38962
Firm/DBA Name	K & G CONCRETE INC
Address Line1	1079 SUNRISE AVENUE, SUITE B-353
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95661
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE

EMail	keaven@kgconcretepumping.com
Contact Name	HERMAN (KEAVEN) GUILLORY
Area Code	(916)
Phone Number	539-6652
Alt Area Code	(916)
Alt Phone Number	216-1623
Fax Area Code	(866)
Fax Phone Number	878-2769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110; 484220;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C3000 Concrete Pumping; C5100 CONCRETE STRUCTURE;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M

Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	30847
Firm/DBA Name	KERN COUNTY CUSTOM CONCRETE
Address Line1	4916 COLLEGE AVE
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93306
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	JerryKCCC@yahoo.com
Contact Name	MR. JERRY M. FUENTEZ
Area Code	(661)
Phone Number	872-4602
Alt Area Code	(661)
Alt Phone Number	865-7465
Fax Area Code	(661)
Fax Phone Number	325-5590
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	238110; 238120; 238990; 327390;

ACDBE NAICS

Work Codes	C2600 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;
Licenses	C06 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42017
Firm/DBA Name	LAGO VISTA CONSTRUCTION, INC.
Address Line1	17222 MILLBURGH ROAD
Address Line2	
City	AZUSA
State	CA
Zip Code1	91702
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tavo@LagoVistaInc.com
Contact Name	OCTAVIO AVILA
Area Code	(310)
Phone Number	968-2301
Alt Area Code	( )

Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 42; 43; 56; 58;
Districts	03; 04; 05; 07; 08; 11; 12;
DBE NAICS	238118; 238110; 238130; 238210; 238220;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8901 AIR CONDITIONING/SHEET METAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;
Licenses	B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C36 Plumbing Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42324
Firm/DBA Name	LOWERS WELDING & FABRICATION, INC.
Address Line1	10847 PAINTER AVENUE
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	P. O. BOX 2985
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	ddavis@lowerswelding.com
Contact Name	DAWN DAVIS
Area Code	(562)
Phone Number	946-4521
Alt Area Code	(562)
Alt Phone Number	824-3365
Fax Area Code	(562)
Fax Phone Number	903-0116
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	238120; 238990; 332710;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;
Licenses	C60 Welding Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	42253
Firm/DBA Name	MACHADO & SONS CONSTRUCTION, INC
Address Line1	1000 S. KILROY ROAD
Address Line2	
City	TURLOCK
State	CA
Zip Code1	95380

Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	mike@machadoandsons.com
Contact Name	MICHAEL MACHADO
Area Code	(209)
Phone Number	632-5260
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(209)
Fax Phone Number	632-3963
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 05; 07; 10; 15; 20; 22; 24; 27; 34; 35; 39; 41; 43; 44; 50; 54;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237120; 237130; 237990; 238110; 238190; 238910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving / Pressure Foundation Jacking;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	42990
Firm/DBA Name	MAXIMUM METAL WORKS LLC
Address Line1	1262 EAST 87TH PLACE
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90002
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	maximumironworks@yahoo.com
Contact Name	ROSHAWN HEISSER
Area Code	(323)
Phone Number	426-1493
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(323)
Fax Phone Number	487-5480
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	01; 04; 07; 10; 12; 13; 15; 19; 20; 22; 24; 27; 30; 33; 46; 48; 49; 54; 56; 58;
Districts	01; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	238110; 238120; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;

Licenses	C51 Structural Steel Contractor; C61 Limited Specialty Contractor; D24 Metal Products;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tmorales@moralescontracting.com
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	31112
Firm/DBA Name	OLIVAS VALDEZ INC.
Address Line1	4001 MAIN ST. #309
Address Line2	
City	VANCOUVER
State	WA
Zip Code1	98663
Zip Code2	
Mailing Address Line1	P.O. BOX 249
Mailing Address Line2	
Mailing City	LA CENTER
Mailing State	WA
Mailing Zip Code1	98629
Mailing Zip Code2	
Certification Type	DBE
EMail	folivas@olivasvaldez.com; jarauz@olivasvaldez.com
Contact Name	ROBERT VALDEZ
Area Code	(360)
Phone Number	225-7900
Alt Area Code	( )

Alt Phone Number	
Fax Area Code	(360)
Fax Phone Number	225-6400
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;
Licenses	A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40678
Firm/DBA Name	ON THE LEVEL CONCRETE
Address Line1	1485 BAYSHORE BLVD #317
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	1485 BAYSHORE BLVD. #122
Mailing Address Line2	
Mailing City	SAN FRANCISCO
Mailing State	CA
Mailing Zip Code1	94124
Mailing Zip Code2	
Certification Type	DBE
EMail	onthelevelconcrete@yahoo.com
Contact Name	ERIC JONES
Area Code	(415)
Phone Number	407-3695
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	349-4489
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 28; 31; 34; 38; 41; 48; 49;
Districts	03; 04;
DBE NAICS	238110; 238140;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;
Licenses	C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	40529
Firm/DBA Name	PK CONSTRUCTION
Address Line1	2502 EL SOL
Address Line2	
City	ALTADENA
State	CA
Zip Code1	91001
Zip Code2	
Mailing Address Line1	2362 WINDSOR

Mailing Address Line2	
Mailing City	ALTADENA
Mailing State	CA
Mailing Zip Code1	91001
Mailing Zip Code2	
Certification Type	DBE
EMail	zkkingpk81@gmail.com
Contact Name	ZHAN PAUL KING
Area Code	(626)
Phone Number	773-6963
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( )
Fax Phone Number	
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 42; 43; 56;
Districts	04; 05; 07; 08; 12;
DBE NAICS	237110; 237310; 238110;

ACDBE NAICS

Work Codes	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	41661
Firm/DBA Name	RUBECON BUILDERS INC.
Address Line1	3450 THIRD STREET, BUILDING 1B
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	ruben@rubecon.com; office@rubecon.com
Contact Name	RUBEN SANTANA
Area Code	(415)
Phone Number	206-7740
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	206-1750
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 10; 19; 21; 24; 27; 28; 30; 34; 38; 40; 41; 43; 44; 48; 49; 50;
Districts	03; 04; 05; 06; 07; 10; 12;
DBE NAICS	236210; 236220; 237310; 238110; 238130; 238210; 238310; 238350;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;
Licenses	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	37234
Firm/DBA Name	SIERRA CONCRETE CUTTING & BREAKING, INC
Address Line1	8549 MORRISON CREEK
Address Line2	
City	SACRAMENTO
State	CA
Zip Code1	95828
Zip Code2	
Mailing Address Line1	62 RANCHO DEL SOL
Mailing Address Line2	
Mailing City	CAMINO
Mailing State	CA
Mailing Zip Code1	95709
Mailing Zip Code2	
Certification Type	DBE
EMail	lh.sierra@att.net
Contact Name	LINDA LEE HADLEY
Area Code	(530)
Phone Number	647-9331
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	647-2230
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	05; 06; 09; 34; 48; 58;
Districts	03; 04; 10;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9905 CUTTING;
Licenses	D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	7799
Firm/DBA Name	SJD CONSTRUCTION INC.
Address Line1	775 WAKEFIELD CT, STE B
Address Line2	
City	OAKDALE
State	CA
Zip Code1	95361
Zip Code2	1042
Mailing Address Line1	P.O.BOX 12320
Mailing Address Line2	
Mailing City	OAKDALE
Mailing State	CA
Mailing Zip Code1	95361
Mailing Zip Code2	1042
Certification Type	DBE
EMail	sjdconstr@yahoo.com
Contact Name	SANDRA CUNNINGHAM
Area Code	(209)
Phone Number	847-8939
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(209)

Fax Phone Number	847-0169
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58;
Districts	03; 04; 05; 06; 10;
DBE NAICS	237310; 238110; 238990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	37170
Firm/DBA Name	SOUTH CENTRAL IRON, INC.
Address Line1	645 CHESTNUT AVENUE #212
Address Line2	
City	LONG BEACH
State	CA
Zip Code1	90802
Zip Code2	
Mailing Address Line1	P. O. BOX 72605
Mailing Address Line2	
Mailing City	WATTS
Mailing State	CA
Mailing Zip Code1	90002
Mailing Zip Code2	
Certification Type	DBE
EMail	sciinc2007@aol.com
Contact Name	MARION BRYANT
Area Code	(213)
Phone Number	270-3029
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	590-8848
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;
Licenses	C51 Structural Steel Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	38564
Firm/DBA Name	TAHLEQUAH STEEL, INC.
Address Line1	2750 N. BELLFLOWER BLVD. #2108
Address Line2	
City	LONG BEACH
State	CA
Zip Code1	90815
Zip Code2	
Mailing Address Line1	

Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tqsteelinc@gmail.com
Contact Name	GUY BARTON
Area Code	(562)
Phone Number	787-8470
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(562)
Fax Phone Number	494-1866
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 16; 19; 20; 30; 33; 34; 36; 37; 38; 40;
Districts	03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS	238120; 238190;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	38294
Firm/DBA Name	U.S. CONCRETE CONSTRUCTION, INC
Address Line1	30634 HASLEY CYN. ROAD
Address Line2	
City	CASTAIC
State	CA
Zip Code1	91384
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	les@us-concrete.net
Contact Name	ULISES SALAZAR
Area Code	(661)
Phone Number	259-3522
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	799-1038
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238110;

ACDBE NAICS

Work Codes	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);

Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34091
Firm/DBA Name	USA CONSTRUCTION
Address Line1	1954 MERIDIAN AVENUE
Address Line2	
City	SAN JOSE
State	CA
Zip Code1	95125
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	usaconstruction1@sbcglobal.net
Contact Name	PETER B. RAMIREZ
Area Code	(408)
Phone Number	210-1968
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(408)
Fax Phone Number	436-2996
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	43;
Districts	04;
DBE NAICS	238110; 238120; 238210; 238220;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES;
Licenses	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	40690
Firm/DBA Name	WHITE'S CUSTOM CONSTRUCTION
Address Line1	1529 MICHENER DR
Address Line2	
City	ROSEVILLE
State	CA
Zip Code1	95747
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	whitescustom@yahoo.com
Contact Name	BART WHITE
Area Code	(916)
Phone Number	284-1680
Alt Area Code	( )

Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	875-8095
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 09; 31; 34; 38; 39; 41; 51; 57; 58;
Districts	03; 04; 10;
DBE NAICS	238110; 238190; 238910; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;
Licenses	B General Building Contractor; C08 Concrete Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

Low Bidder

04

01-25-16P02:02 RCVD

Caltrans

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY IN SAN RAFAEL AT VARIOUS LOCATIONS FROM NORTH SAN PEDRO ROAD UNDERCROSSING TO LUCAS VALLEY ROAD UNDERCROSSING

In District 04 On Route 101

Under

Notice to Bidders and Special Provisions **dated September 21, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved November 10, 2014	***Standard Plans*** **dated 2010**

To be submitted conjointly with

Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 04-4A0004

04-Mrn-101-12.7/14.7

Project ID 0412000117

Federal-Aid Project
ACNHPG-Q101(248)E

Bids open Tuesday, October 27, 2015

Dated September 21, 2015
AADD