

Third Bidder

01-26-16P04:11 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

LATE

CONTRACT NO: 04-4A0004
 BID AMOUNT: \$ 1,815,955.50
 BID OPENING DATE: January 20th, 2016
 BIDDER'S NAME: Viking Construction Company, Inc.
 DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
 8 \$536,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
43,50-52,72	Minor Concrete	C5100, C9810	Ernest B. Dee PO Box 580937 Elk Grove, CA 95758 (916)271-0410	\$118,866.30
36,53	CFRP Rods, Epoxy, Misc. Metal	C0900, C0698	Rupert Const. Suply 3941 Park Dr., Ste. 20-487 El Dorado Hills, CA 95762 (925)229-5577	\$15,972.15

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ _____ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McColloch
 Signature of Bidder

1/25/16 Date (916) 852-5530 (Area Code) Tel. No.

BRETT MCCOLLOCH
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DBE-CE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004
 BID AMOUNT: \$ 1,815,955.50
 BID OPENING DATE: January 20th, 2016
 BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%
 DBE PRIME CONTRACTOR CERTIFICATION¹: 19%
 TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE): 8
 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE): \$536,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
39	Storing & Transporting ADL	C9632,E4954	Dillard Env. Services PO Box 579 Byron, CA 94514 (925)634-6850	\$4,250.00
36,45	Sawcut, install Joint Seal	C5190, C9905	Austin Enterprise PO Box 81926 Bakersfield, CA 93380 (661)589-1001	\$24,148.65
Total Claimed Partial Participation				\$

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cost Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McColloch
 Signature of Bidder

1/25/16
 Date

(916) 852-5530
 (Area Code) Tel. No.

BRETT MCCOLLOCH
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004

BID AMOUNT: \$ 1,815,955.50

BID OPENING DATE: January 20th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 8 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$536,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include California certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
27,40,72	Cold Plane, HMA	C1531,C3910	Vintage Paving Company 119 Main St. Winters, CA 95694 (530)795-0132	\$124,460.00
41,57,60,61	Concrete Pumping	C3000	K & G Concrete Inc. 1079 Sunrise Ave. Ste B Roseville, CA 95661 (916)539-6652	\$9,975.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McColloch
Signature of Bidder

1/25/16
Date

(916) 852-5530
(Area Code) Tel. No.

BRETT MCCOLLOCH
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A0004

BID AMOUNT: \$ 1,815,955.50

BID OPENING DATE: January 20th, 2016

BIDDER'S NAME: Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 19%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE):	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE):
	8	\$536,000.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
8,24,28,35,41,42,69,70	Flat Bed & Ten Wheel Trucking	C9605, C9774	LS Trucking 1774 Winton Ave. Hayward, CA 94545 (510)266-5213	\$48,030.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 345,702.10
	19.04 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Brett McLaughlin
Signature of Bidder

1/25/16 (916) 852-5530
Date (Area Code) Tel. No.

BRETT McLaughlin
Person to Contact (Please Type or Print)

ERNEST B. DEE
 P. D. Box 580937
 Elk Grove, CA 95758

CA License 959857

Tel: 916-271-0410
 Fax: 916-512-3303
 ernestdee6@gmail.com

DATE: 1/5/16
 TO: Bidding Contractor

BID

CA GSA 5B NO.: 1478060
 DBE CERTIFICATE NO.: 39513
 DIR REGISTRATION NO.: 1000015954

PROJECT: STATE HIGHWAY IN MARIN COUNTY IN SAN RAFAEL AT
 VARIOUS LOCATIONS FROM NORTH SAN PEDRO ROAD
 UNDERCROSSING TO LUCAS VALLEY ROAD UNDERCROSSING

ADDENDUMS NOTED: 1, 2, 3
 CONTRACT No: 04-4A0004
 LOCATION: District 4

UNION AFFILIATION: Carpenters, Finishers & Laborers

We shall include all labor, equipment, materials, supervision, taxes, insurance and incidentals to complete the following items for the above project per the Special Provisions and Caltrans Standard Specifications dated 2010.

Inclusions:							
ITEM NO.	ITEM CODE	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL	DAYS
15	130900	TEMPORARY CONCRETE WASHOUT	LS	1		\$ -	
43	510502	MINOR CONCRETE MINOR STRUCTURE	CY	16	1,559	\$ 24,944.00	
50	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	55	759	\$ 41,745.00	
51	731511	MINOR CONCRETE (ISLAND PAVING)	CY	35	755	\$ 26,425.00	
52	731521	MINOR CONCRETE (SIDEWALK)	CY	21	856	\$ 17,976.00	
72	999990	MOBILIZATION	LS	1	7,776	\$ 7,776.30	
						\$ 118,866.30	

Exclusions:

- All fees, permits, permit fees, engineering, staking, testing, and inspections, or related inspections fees, assessment and charges required by public entities unless specified.
- Liquidated or actual damages, including any fines or traffic closures beyond Ernest B. Dee's control.
- Clearing and grubbing
- Excavation/backfill (GC to leave grade of item 35 at 2" below AC pavement)
- Traffic control, traffic maintenance (**We require 6 traffic control days for concrete pours only forming behind k-rail.**)
- Temporary sanitary facilities
- Temporary Concrete Washout

Terms and Conditions: This bid is valid for 60 days.

Please call me if you have any questions.

Very Truly,

Ernest Dee, Estimator

*Per Ernest -
 The pricing is still good
 1-20-16 @ 12:30 pm
 DF*

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-06-0102.13 (NEW 3/2015)

Contract no.
 04-4A0004

Name of DBE business
 ERNEST B. DEE
 Name of DBE representative

DBE confirmation number
 39513
 Name of bidder

Name of prime contractor if different from the bidder
 VIKING CONSTRUCTION COMPANY, INC
 Name of representative of bidder or prime contractor

Date quote was provided to the bidder or prime contractor

Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
43	MINOR CONCRETE MINOR STRUCTURE	\$ 24,944.00
50	MINOR CONCRETE (CURB AND GUTTER)	\$ 41,745.00
51	MINOR CONCRETE (ISLAND PAVING)	\$ 26,425.00
52	MINOR CONCRETE (SIDEWALK)	\$ 17,976.00
72	MOBILIZATION	\$ 7,776.30
Total		\$ 118,866.30

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Printed name of DBE's authorized representative

Title of DBE's authorized representative

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6416 or TDD (916) 654-6880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



UDBE Certified, #CT-032785
 DIR: #1000008293
 CA SBE Certified, #1792892

Quotation

TO: Estimator **Fax:** **Bid Date:** 1-20-2016
Attn.: **Ph:** **Date:** 1-09-2016
JOB: Replace bridge railings and bridge median
JOB #: 04-4A0004

Quantity	Details	Unit	Total
Bid Item 10			
1 ea	TU11 ARRAY crash cushions	\$2,435.13	\$2,435.13
3 ea	TS-11 ARRAY crash cushions	\$2,435.13	\$7,305.39
2 ea	TS-14 ARRAY crash cushions	\$3,099.25	\$6,198.50
1 ea.	Estimated shipping and handling	\$600.00	\$600.00
Bid Item 19			
56 ea	Rapid setting concrete patch, Quikrete fastset DOT mix, 55lb bag (.45cf)/bag, 1 pallet= 56 bags	\$25.75	\$1,442.00
1 ea.	Estimated shipping and handling	\$250.00	\$250.00
Bid Item 36			
3,795 LF	Carbon fiber reinforced polymer strip (100ft per roll) includes: 41 rolls CFRP, freight, samples & site training	\$5.58	\$21,176.10
100 ea.	Pro Poxy 300, 10 gallon kit. Waste or extra material not incl. in quantity.	\$511.50	\$51,150.00
1 ea.	Estimated shipping & handling for epoxy	\$500.00	\$500.00
Bid Item 45			
6 LF	Joint seal (MR 1"), type B, WA275 compr. Seal	\$23.75	\$142.50
1 gal	Lubricating adhesive	\$95.00	\$95.00
1 ea	Estimated shipping & handling	\$275.00	\$275.00
Bid Item 53			
290 lbs	Miscellaneous metal (bridge) Joint armor cover plates HDG QTY-2 (3/8" checker plate 18" X 72" W mounting hardware)	\$6.33	\$1,835.70

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Actual quantities are the responsibility of the contractor.

Delivery:

F.O.B.: listed

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

karen@rupertsupply.com

Total: \$93,405.32

Sales Tax Not Included

Terms: Net 30 days

Valid for: listed

925-229-5577 ph.

Sincerely, Karen Wonnemberg

SUBTOTAL: 24534.8
 TAX(1.085): 2085.458
 TOTAL: 26620.26 \Rightarrow \$15,972.15 (60%)

Dillard Trucking, Inc. d.b.a.
DILLARD ENVIRONMENTAL SERVICES

PO Box 579, Byron, CA 94514
 Telephone No. (925) 634-6850 ♦ Facsimile No. (925) 634-0874

Rev Bid #383-15

December 29, 2015

Caltrans – District 4
From North San Pedro Road Undercrossing to Lucas Valley Road Undercrossing
Contract #04-4A0004

UDBE Trucking Quote – certificate #7106

Dillard Trucking, Inc. (DTI) d.b.a. Dillard Environmental Services (DES), a CALTRANS certified Woman Business Enterprise (WBE), and Federal and State certified Small Disadvantaged Business (SDB) appreciates the opportunity to submit this cost estimate for the transportation, disposal, and miscellaneous trucking services.

QUOTATIONS:

A/C & A/B Trucking (via 40' semi bottom dumps) *daytime, non-prevailing wage hauling:

From Dutra Materials, Richmond	\$ 8.50/ton*
From Dutra Materials, San Rafael	\$ 7.00/ton
From Syar, Vallejo	\$ 11.25/ton*
From Hanson, Berkeley	\$ 8.00/ton*

*includes bridge toll

Treated Wood Transportation & Disposal (via 20Y roll offs) *day time, non-prevailing wage hauling:

Bin Mobilization (one-time fee) – per bin	\$ 400.00
Bin Transportation & Disposal (to DTSC permitted TSDF)	\$ 875.00/bin
Bin Rental Fees (per day per bin)	\$ 8.00

Z2 Soil Transportation & Disposal (via 1 20Y roll off) * day or night, non-prevailing wage hauling:

Bin Mobilization (one-time fee) – per bin	\$ 400.00 ←
Bin Transportation & Disposal 2 CY Non-RCRA soil (to US Ecology)	\$ 3850.00/bin ←
Bin Rental Fees (per day per bin)	\$ 9.00


**note: bin mobilization can be shared with the Treated Wood delivery

Hourly Trucking Rates (daytime rates/non-prevailing wage):

Semi End Dumps	\$ 97.00/hour
Semi Bottoms	\$ 97.00/hour
Double Bottoms	\$ 99.00/hour
Ten Wheelers	\$ 88.00/hour
Super Dumps	\$ 99.00/hour

Other Terms and Conditions

Standard Terms and Conditions attached are incorporated herein and made part of this agreement. If you have any questions regarding this quotation, feel free to contact me at your convenience.

Sincerely,

Dillard Environmental Services
 Melissa Roach
 Vice President

AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

(Revised)

Contract: CDOT # 04-4A0004
Rt 101, Marin County

Addendum #5 noted

Bid Date: January 20, 2016

BID ITEM # 36 / Carbon Fiber Reinforced Polymer Strip (portion):

3,975 lf Sawcut and vacuum slot for polymer strip.....\$3.47 / lf.....\$13,168.65

Note: 6 shifts required

BID ITEM # 45 / Joint Seal (MR 1") (portion):

60 lf Prep, furnish and install bridge joint seal.....\$183.00 / lf.....\$10,980.00

Note: 2 shifts required

Conditions:

1. Contractor to provide traffic control as required. **As noted**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. Includes one move in. Additional at \$1,500.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory
Insurance: \$5,000,000.00 Liability
No Bonding



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To: Bidding Contractors	Contact:
Address: Anytown CA	Phone:
	Fax:
Project Name: CT 04-4A0004	Bid Number:
Project Location:	Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
027	COLD PLANE ASPHALT CONCRETE PAVEMENT	310.00	SY	\$40.00	\$12,400.00
040	HOT MIX ASPHALT (TYPE A)	220.00	TON	\$323.00	\$71,060.00
072	MOBILIZATION	1.00	LS	\$41,000.00	\$41,000.00
Total Bid Price:					\$124,460.00

*Per Rob -
 The price is still good
 1-20-16 @ 12:30pm
 DF*

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Vintage Paving Company, Inc</p> <p>Authorized Signature: _____</p> <p>Estimator: _____</p>
--	--



CONCRETE INC.

1079 Sunrise Ave Ste B 353
ROSEVILLE, CA 95661

1300 Clay, Suite 600
OAKLAND, CA 94612

OFFICE PHONE: (916) 539.6652
FAX: (866) 878. 2769

Keaven@KandGconcrete.com
Gguillory@KandGconcrete.com

Today's Date: January 4, 2016

Bid Date: January 5, 2016

Attention: ESTIMATORS

PROJECT: CalTrans 04-4A0004 Replace Bridge Railings & Bridge Median Marin County

DBE QUOTE

Pump, Place, Finish, and Shotcrete

We propose to furnish all labor, equipment to complete the P.P.F, and Shotcrete portion of all concrete on this project. This proposal can be separated or used in its entirety with the exception of concrete pumping.

CONCRETE PUMPING RATES TERMS AND CONDITIONS ARE BASED ON PUMPING ALL CONCRETE ON THIS PROJECT

LP	\$165.00 per hour	\$4.00 per yard
28M. 90' Boom	\$170.00 per hour	\$3.00per yard
36M 118' Boom	\$175.00 per hour	\$3.00 per yard
42M 135' Boom	\$205.00 per hour	\$3. 00 per yard
46M 140' Boom	\$220.00 per hour	\$3.00 per yard
52M 160' Boom	\$325.00 per hour	\$3.25 per yard
58M 180' Boom	\$375.00 per hour	\$3.50 per yard

- * All pumps have a 5-hour minimum. Billing Starts from leave yard, to return to yard at the machine rate.
- * Cancellations must be 3 hours before scheduled arrival time or a three hour cancelation charge will apply
- * Contractor is responsible for any cost that accrue because of un-pump able concrete or costs that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.

www.KandGconcrete.com

CSLB Lic # 982137 DBE Cert # 38962, EXP: 11/2018, BART Cert # 4038, PUC Cert # 11050070
SBE # 1752924 BUSINESS LICENSE # 1001644 DUNS# 96-734-5831 DIR # 1000004003

Concrete Pumping Summary (K & G)

Type	Item	Quantity	Rate	Amount
Freitas Pkwy Deck & Rail	41/57/60	32	205	\$6,560.00
Concrete Qty (237CY)	41/57/60	237	3	\$711.00
Lucas Valley	61	13	205	\$2,665.00
Concrete Qty (13CY)	61	13	3	\$39.00
				\$0.00
			TOTAL	\$9,975.00

Freitas pkwy use 42M Pump

Lucas Valley use 42M Pump

TRUCKING SUMMARY (LS TRUCKING)

Type	Item	Quantity	Rate	Amount
Flatbed Trucking	8	250	100	\$25,000.00
10 Wheel Trucking	24	18	90	\$1,620.00
10 Wheel Trucking	28	18	90	\$1,620.00
10 Wheel Trucking	35	14	90	\$1,260.00
Flatbed Trucking	41	80	100	\$8,000.00
10 Wheel Trucking	42	9	90	\$810.00
10 Wheel Trucking	69	36	90	\$3,240.00
10 Wheel Trucking	70	72	90	\$6,480.00
			TOTAL	\$48,030.00

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-05-0102.73 (NEW 3/2015)

Contract to:
04-4A0004
 Name of DBE business:
LS TRUCKING, INC
 Name of DBE representative:

DBE verification number:
38923
 Name of broker:

Name of prime contractor if different from the bidder:
VIKING CONSTRUCTION COMPANY, INC
 Name of representative of bidder or prime contractor:

Does equity was provided in this bid by a prime contractor:

DBE item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
8, 41	FLAT BED TRUCKING	\$ 33,000.00
24, 26, 35, 42, 69, 70	10 WHEEL TRUCKING ↓	\$ 15,030.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total: \$ 48,030.00

As an authorized representative of a certified disadvantaged business enterprise, I certify that my business was contacted by the bidder or prime contractor about this contract. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Confirmation form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative

LEONEL PERRATO
 Printed name of DBE's authorized representative

PRESIDENT
 Title of DBE's authorized representative

1-26-16
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (816) 654-6419 or TDD (816) 654-6899 or write Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95834

Third Bidder

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-05-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
 Contract No.: 04-4A0004

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
See Attachment A	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-05-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc
 Contract No.: 04-4A0004

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Attachment C				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-06-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.
Contract No.: 04-4A0004

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Date	Location (if applicable)	Results
The Weekly Bid Flash	1/5 to 1/20		
Construction Star Inc.	1/5 to 1/20		
DBEgoodfaith.com	12/18 to 1/20	See Attachment D	
Minority Bidders Bulletin	12/18 to 1/20		
Caltrans Opt In	10/14 to 1/20		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received

See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No request were received.

See Attachment E

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the date. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking Construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment E

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The Weekly Bid Flash, Construction Star Inc., DBEgoodfaith.com, Caltrans Opt In. All contacted by the dates listed above.

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

San Rafael Bridge Rehabilitation


Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
		X	X		5,000.00	0.28%
Lead Compliance Plan		X	X		15,000.00	0.83%
Construction Area Signs	X		X		60,000.00	3.30%
Traffic Control System	X		X		800.00	0.04%
Type III Barricade		X	X		2,880.00	0.16%
Temporary Traffic Stripe (Paint)		X	X		480.00	0.03%
Temporary Pavement Marker	X		X		15,000.00	0.83%
Portable Changeable Message Sign	X		X		85,680.00	4.72%
Temporary Railing (Type K)	X		X		16,200.00	0.89%
Temporary Crash Cushion Module	X			X		
Job Site Management		X	X		2,500.00	0.14%
Prepare Water Pollution Control Program	X		X		1,500.00	0.08%
Temporary Drainage Inlet Protection		X	X		2,500.00	0.14%
Street Sweeping	X		X		5,000.00	0.28%
Temporary Concrete Washout		X	X		12,000.00	0.66%
Remove Yellow Thermoplastic Traffic Stripe		X	X		360.00	0.02%
Treated Wood Waste	X		X		5,000.00	0.28%
Public Safety Plan	X		X		5,950.00	0.33%
Rapid Setting Concrete (Patch)	X		X		7,950.00	0.44%
Remove Guardrail		X	X		1,880.00	0.10%
Remove Thermoplastic Traffic Stripe		X	X		280.00	0.02%
Remove Pavement Marker		X	X		5,000.00	0.28%
Remove Sign Structure		X	X		12,534.00	0.69%
Remove Asphalt Concrete Surfacing		X	X		9,265.00	0.51%
Remove Concrete Deck Surface		X	X		600.00	0.03%
Relocate Roadside Sign		X	X		12,400.00	0.68%
Cold Plane Asphalt Concrete Pavement	X		X		13,300.00	0.73%
Remove Concrete	X		X		3,500.00	0.19%
Remove Unsound Concrete	X		X		11,722.00	0.65%
Prepare Concrete Bridge Deck Surface	X		X		15,400.00	0.85%
Furnish Polyester Concrete Overlay	X		X		9,265.00	0.51%
Place Polyester Concrete Overlay	X		X		5,010.00	0.28%
Treat Bridge Deck	X		X		3,375.00	0.19%
Furnish Bridge Deck Treatment Material	X		X		8,400.00	0.46%
Remove Concrete (Curb, Gutter and Sidewalk)	X		X		75,900.00	4.18%
Carbon Fiber Reinforced Polymer Strip	X		X		7,500.00	0.41%
Structure Excavation (Type Z-2)(ADL)			X	X	99,000.00	5.45%
Hot Mix Asphalt (Type A)		X			X	
Structural Concrete, Bridge		X			X	
Structural Concrete, Barrier Slab		X		X	19,200.00	1.06%
Minor Concrete (Minor Structure)		X		X	18,515.00	1.02%
Drill and Bond Dowel		X		X	11,100.00	0.61%
Joint Seal (MR 1")			X	X	27,697.50	1.53%
Bar Reinforcing Steel (Bridge)			X	X	23,904.00	1.32%
Furnish Sign Structure (Bridge Mounted)			X	X	10,624.00	0.59%
Install Sign Structure (Bridge Mounted)			X	X		

Furnish Laminated Panel Sign (1"-Type A)		X	X		9,900.00	0.55%
Minor Concrete (Curb and Gutter)		X	X		38,500.00	2.12%
Minor Concrete (Island Paving)	X		X		10,500.00	0.58%
Minor Concrete (Sidewalk)	X		X		10,500.00	0.58%
Miscellaneous Metal (Bridge)		X	X		2,900.00	0.16%
Temporary Delineator (Class 1)		X	X		3,900.00	0.21%
Midwest Guardrail System (Wood Post)		X	X		18,750.00	1.03%
Chain Link Railing (Type 7 Modified)		X	X		85,675.00	4.72%
Concrete Barrier (Type 26 Modified)		X	X		64,470.00	3.55%
Transition Railing (Type WB-31)		X	X		18,000.00	0.99%
Alternative Flared Terminal System	X		X		7,500.00	0.41%
Concrete Barrier (Type 732 Modified)	X		X		87,375.00	4.81%
Concrete Barrier (Type 736 Modified)		X	X		20,600.00	1.13%
4" Thermoplastic Traffic Stripe		X	X		6,640.00	0.37%
4" Thermoplastic Traffic Stripe (Broken)		X	X		2,980.00	0.16%
Pavement Marker (Retroreflective)		X	X		704.00	0.04%
Maintaining Existing Traffic Management System	X		X		500.00	0.03%
Lighting	X		X		10,000.00	0.55%
Bridge Removal (Portion), Location A	X		X		150,000.00	8.26%
Bridge Removal (Portion), Location B	X			X	220,000.00	12.11%
Structural Backfill (Bridge)	X			X		
Mobilization						
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$1,418,555.50	78.12%
Bid Total					\$1,815,955.50	
Percentage of Contract Work Made Available for UDBE's					78.12%	

OPT-IN'S FROM CALTRANS WEBSITE

REHABILITATE BRIDGE DECKS ROUTE 101		1/20/2016								
Firm ID	Firm/DBA Name	City	E-Mail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Name	BID Y/N
	ACL CONSTRUCTION CO., INC	ONTARIO	LEE@ACLRAILS.COM		909	391-4477	909	391-4472		YES
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	ONTARIO	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593		YES
DBE	AUSTIN ENTERPRISES	BAKERSFIELD			661	583-1001	661	583-9509		
	C2 AERIAL PHOTOGRAPHY	NORWALK			562	706-1260	562	202-5423		
	CAL-CON PUMPING, INC.	SAN FRANCISCO			415	401-9838	415	401-7664		
	CEMEX	MODESTO			209	495-2243	661	215-6497		
DBE	CHEVYER MATERIALS AND EQUIPMENT	YUCCA VALLEY			510	555-2249	510	636-2397		LMSG
	CHRISP COMPANY	FREMONT			916	663-9097	916	663-1858		LMSG
	CONSTRUCTION AREA SIGNS, INC.	NEW CASTLE			209	834-9330	972	506-2796		
	CMC REBAR	TRACY			920	902-9058	866	876-2768		LMSG
DBE	DOUBLE C'S SUPPLY, INC.	ROSEVILLE			775	531-1411	775	831-3572	SCOTT	YES
	GREENFIELD CONCRETE CUTTING, INC.	NEVADA			714	648-0630	714	648-0935		
	ECORP CONSULTING, INC.	SANTA ANA			714	648-0397	714	550-0624		
	G&F CONCRETE CUTTING INC	SANTA ANA			760	559-0078	714	792-2926		
	IMPERIAL SPRINKLER SUPPLY, INC. EROSION CONTROL DIV.	ANAHEIM			909	983-1280	909	423-4000		YES
	IRWAY SAFETY	IRVINE	gary@irway.com	GARY CASTRO	949	732-9393	949	732-9884	GARY	YES
447/DBE	K&C SAFETY CO. INC.	VALLEJO			415	939-3961	888	350-2609		YES/S
	KSH TRADING, LLC DBA K-RAIL.COM	STOCKTON	D.NICHOLAS@KSHTRADING.COM	DAN NICHOLAS	209	942-9585	209	942-9585		
	MIDSTATE ELECTRIC, INC.	COTATI	DAVE@MBELECTRIC.COM		707	792-8100	707	792-8110		
	MIKE BROWN ELECTRIC, INC.	SAN FRANCISCO	MIKE@MIKEBROWNELECTRIC.COM	MIKE O'BRIEN	415	421-2025	415	421-2027	MIKE	YES
	MIKE O'BRIEN SPECIALIZED HAULING	MIKE O'BRIEN	MIKE@MIKEO'BRIENHAULING.COM		951	882-1094	951	882-1094		LMSG
	PAVEMENT REPAIRING SYSTEMS	SANTA ROSA	ERIC@PAVEMENTREPAIRING.COM	ERIC LEVY	707	571-8723	707	571-8723	ERIC	YES
DBE	RES TRADING	ALAMEDA		SENG	510	220-9017	888	773-1360		
	5 KWOK ENGINEERS, INC.	ALAMEDA			509	427-4474	866	840-6786		
	SCHEDULING AND INFORMATION SERVICES, INC	STEVENSON (WA)			509	833-0689	509	833-0686	MARIA	YES
	ST. FRANKS ELECTRIC	SAN LEANARD	FCALOPPER@STFRANKS.COM		916	452-4855	916	452-9322		
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	SACRAMENTO	JCORBY@STSSI.COM	JAY	916	452-4855	916	452-9322		YES
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	552-6900	707	552-7705		
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		
	TECHSTAR INC.	OHIO			916	607-2885				YES
DBE	TRAFFIC MANAGEMENT	SIGNAL HILL			559	260-6841	213	443-9438		
	TRINITY ENGINEERING LABORATORIES, INC	FRESNO			415	524-8290	415	524-8293		
	WATER COMPONENTS & WATER SUPPLY	FRESNO			415	524-8290	415	524-8293		
	WESTERN TRAFFIC SUPPLY, INC	MESQUITE	JMARSH@WESTERNTRAFFIC.COM	J MARSH	972	745-1854	972	745-1854		YES



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

December 14, 2015

ATTN: ESTIMATING DEPARTMENT

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: January 5, 2016, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.


If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Rehabilitate Bridge Decks on Route 101 (04-4A0004)

BID DATE: Tuesday, January 5, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____
Signature

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

Home » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4A0004

32 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.	
04-4A0004	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4A0004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4A0004	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon polymer strips	
04-4A0004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	

	Services offered:
04-4A0004	<p>Western Traffic Supply, Inc.</p> <p>3942 Valley Ave., Unit M Pleasanton, CA 94566</p> <p>Phone: (925) 249-1854 Fax Number: (925) 249-1863</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com</p>
04-4A0004	<p>Austin Enterprise</p> <p>P O Box 81926, Bakersfield California 93380</p> <p>Phone: 661-589-1001 Fax Number: 661-589-9509</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Bridge Joints</p>
04-4A0004	<p>Statewide Traffic Safety & Signs, Inc.</p> <p>130 Grobriic Ct. Fairfield, CA, 94534</p> <p>Phone: 707-864-9952 Fax Number: 707-864-9956</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p>

04-4A0004	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC SURFACING/ REMOVE CONCRETE SURFACING/ COLD PLANE AC	

04-4A0004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	

04-4A0004	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	

04-4A0004	Chris Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	

04-4A0004	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane , Remove AC surfacing	

04-4A0004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4A0004	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110

	Disadvantaged status:
	Services offered:
04-4A0004	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393 Fax Number: 559-732-2684 Disadvantaged status: DBE SBE Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
04-4A0004	St francis electric 975 carden st. san leandro, ca, 94577 Phone: 5106390639 Fax Number: 5106399116 Disadvantaged status: Services offered:
04-4A0004	TENNYSON ELECTRIC, INC 7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550 Phone: 925 606-1038 Fax Number: 925 606-7655 Disadvantaged status: SBE Services offered:
04-4A0004	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

04-4A0004	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: 20 years experience in construction. Certified DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com	

04-4A0004	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-4A0004	Traffic Management	
	2435 Lemon Ave Signal Hill, CA, 90755	
	Phone: 916-607-2885	Fax Number:
	Disadvantaged status: DBE	
	Services offered: Traffic Control, CMS Boards, Arrow Boards, Barricades, TMA Trucks, Delineators, Cones, Lane Markers. Rental and Sale	

04-4A0004	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-4A0004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References	

	available. mindy@chilvermaterials.com
04-4A0004	<p>Trinity Engineering Laboratories, Inc.</p> <p>3109 N Miami Ave Fresno, Ca 93727</p> <p>Phone: 559-260-6841 Fax Number: 213-443-9438</p> <p>Disadvantaged status: SBE</p> <p>Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection</p>
04-4A0004	<p>Environmental Waste Disposal, Inc</p> <p>19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704</p> <p>Phone: 949 466 8857 Fax Number: 949 242 2479</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)</p>
04-4A0004	<p>W C Maloney Inc.</p> <p>4020 Newton Rd Stockton Ca. 95205</p> <p>Phone: 209-942-1129 Fax Number: 209-942-2579</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-4A0004	<p>SUMMIT ENVIRONMENTAL CONTRACTORS</p> <p>33161 Camino Capistrano, E San Juan Capistrano, CA 92675</p> <p>Phone: 949-542-4330 Fax Number: 949-542-4331</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Summit Environmental Contractors would like to offer the following services under Caltrans Contract 04-4A0004. Lead Compliance Plan Roadway Excavation (Aerially Deposited Lead)(Type Z-2) Summit is a CSLB hazardous substances removal contractor For pricing, please contact David Aronne at (949) 500-4394.</p>
04-4A0004	<p>MoonCom</p> <p>6242 Silvertown Way Carmichael, CA 95608</p> <p>Phone: (916) 692-0189 Fax Number: (866) 633-7093</p> <p>Disadvantaged status: DVBE</p> <p>Services offered: Project Management, Risk mitigation, Safety officers, Contract management</p>
04-4A0004	<p>St Francis Electric</p> <p>1001 Carden Street San Leandro CA 94577</p> <p>Phone: 510-639-0639 Fax Number: 510-639-9116</p>

	Disadvantaged status:	
	Services offered:	
04-4A0004	VetCon Inc	
	Redding redding	
	Phone: 530-243-6016	Fax Number: 530-243-6092
	Disadvantaged status: DVBE SBE	
	Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment, electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Caltrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings	
04-4A0004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

Duplicate Listings

[Home](#) » [Contract Awards and Services](#) » [All Advertised Projects](#)

Search Results

Please allow at least 7 days to complete the electronic bidding registration process for the first time. More information regarding electronic bidding can be found on the [Caltrans Electronic Bidding website](#).

Subcontractors who have determined from the List of Bid Items that a project has pile driving may obtain Materials Information handouts by telephoning (916) 654-4490 or 654-4492 or via facsimile at (916) 654-7028. You may also contact a listed prime bidder on the project who will have received this information with the bid set. Be sure to check the [Addendum Page](#) for Addendum Information on projects advertised and out to bid.

04-4A0004 | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [11 bidder inquiries](#) | **See addenda (4)**

REPLACE BRIDGE RAILINGS AND BRIDGE MEDIAN

04-Mrn-101-12.7/14.7 * Date Advertised 09/21/2015

Bids Opening in Sacramento * Bids Open 01/20/2016

Estimate: \$1,410,000

In Marin County In San Rafael At Various Locations From North San Pedro Road Undercrossing To Lucas Valley Road Undercrossing

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

140 Working Days * 19% DBE Requirement * Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [12 prime contractors looking for help](#) | Primes: **Advertising** | [See 31 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

NO NEW CHANGES

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4A0004

31 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.	
04-4A0004	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4A0004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4A0004	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon polymer strips	
04-4A0004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4A0004

31 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba R & S Trucking	① ✓	
	1688 Almar Parkway Santa Rosa, CA. 95403		
	Phone: 707-571-8820, ext.2		Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE		
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.		
04-4A0004	M & B ENTERPRISES	✓	
	6676 Harrington Avenue. ARBUCKLE, CA 95952		
	Phone: 530-682-8032		Fax Number: 530-473-2249
	Disadvantaged status: SBE P		
	Services offered: K-RAILS		
04-4A0004	Wells Sweeping	✓	
	5425 Marmith Avenue Sacramento, CA 95841		
	Phone: 9165680104		Fax Number: 9166463760
	Disadvantaged status: DVBE SBE		
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com		
04-4A0004	Diversified Concrete Cutting, Inc.	② ✓	
	59 Coney Island Dr. Sparks, NV 89431		
	Phone: 775-331-1411		Fax Number: 775-331-1572
	Disadvantaged status:		
	Services offered: carbon polymer strips		
04-4A0004	Midstate Barrier, Inc.	③ ✓	
	3291 S. Hwy 99 Stockton, CA 95215		
	Phone: 209-944-9565		Fax Number: 209-944-9569

	Disadvantaged status:
	Services offered:
04-4A0004	Western Traffic Supply, Inc. 3942 Valley Ave., Unit M Pleasanton, CA 94566 Phone: (925) 249-1854 Fax Number: (925) 249-1863 Disadvantaged status: DBE SBE Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-4A0004	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Bridge Joints
04-4A0004	Statewide Traffic Safety & Signs, Inc. 130 Grobriic Ct. Fairfield, CA, 94534 Phone: 707-864-9952 Fax Number: 707-864-9956 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

(4)

(5)

(6)

04-4A0004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC SURFACING/ REMOVE CONCRETE SURFACING/ COLD PLANE AC	
04-4A0004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE <input checked="" type="checkbox"/>	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-4A0004	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-4A0004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
04-4A0004	Anrak Corporation	
	5820 mayhew rd Sacramento, CA, 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane , Remove AC surfacing	
04-4A0004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

✓
✓
✓
⑦ ✓
✓
⑧ ✓

04-4A0004	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4A0004	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-4A0004	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
04-4A0004	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	
04-4A0004	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	

9

16

	<p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
04-4A0004	<p>Double G's Supply, Inc. 1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661 Phone: 530.902.3058 Fax Number: 866.878.2769 Disadvantaged status: DBE SBE Services offered: 20 years experience in construction. Certified DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com</p>
04-4A0004	<p>Hi-way Safety 13310 5th St Chino, CA Phone: 909 591-1781 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
04-4A0004	<p>Traffic Management 2435 Lemon Ave Signal Hill, CA, 90755 Phone: 916-607-2885 Fax Number: Disadvantaged status: DBE Services offered: Traffic Control, CMS Boards, Arrow Boards, Barricades, TMA Trucks, Delineators, Cones, Lane Markers. Rental and Sale</p>
04-4A0004	<p>ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status:</p>

11

12

13

14

15

	Services offered:
04-4A0004	<p>Chilver Materials and Equipment</p> <p>12460 California St. #42 Yucaipa</p> <p>Phone: 9092069334 Fax Number:</p> <p>Disadvantaged status: DBE SBE</p> <p>Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com</p>
04-4A0004	<p>Trinity Engineering Laboratories, Inc.</p> <p>3109 N Miami Ave Fresno, Ca 93727</p> <p>Phone: 559-260-6841 Fax Number: 213-443-9438</p> <p>Disadvantaged status: SBE</p> <p>Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection</p>
04-4A0004	<p>Environmental Waste Disposal, Inc</p> <p>19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704</p> <p>Phone: 949 466 8857 Fax Number: 949 242 2479</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)</p>
04-4A0004	<p>W C Maloney Inc.</p> <p>4020 Newton Rd Stockton Ca. 95205</p> <p>Phone: 209-942-1129 Fax Number: 209-942-2579</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
04-4A0004	<p>SUMMIT ENVIRONMENTAL CONTRACTORS</p> <p>33161 Camino Capistrano, E San Juan Capistrano, CA 92675</p> <p>Phone: 949-542-4330 Fax Number: 949-542-4331</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Summit Environmental Contractors would like to offer the following services under Caltrans Contract 04-4A0004. Lead Compliance Plan Roadway Excavation (Aerially Deposited Lead)(Type Z-2) Summit is a CSLB hazardous substances removal contractor For pricing, please contact David Aronne at (949) 500-4394.</p>

04-4A0004	MoonCom
	6242 Silverton Way Carmichael, CA 95608
	Phone: (916) 692-0189 Fax Number: (866) 633-7093
	Disadvantaged status: DVBE Services offered: Project Management, Risk mitigation, Safety officers, Contract management
04-4A0004	St Francis Electric
	1001 Carden Street San Leandro CA 94577
	Phone: 510-639-0639 Fax Number: 510-639-9116
	Disadvantaged status: Services offered:
04-4A0004	VetCon Inc
	redding
	Phone: 530-243-6016 Fax Number: 530-243-6092
	Disadvantaged status: DVBE Services offered: We specialize in underground utilities, Utilities Infrastructure Construction, sewer, water, waste water treatment, electrical, Gas, Phone and Cable. General Engineering, Paving, Earth moving, Slide repair, Water Diversion, Railroad Work/Repair/Improvements. Specialty Construction, Caltrans Projects, Traffic Control, Rock trenching, Storm Drains, on-site safety, signs, and road markings

New dredging listed pg. 4

New

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4A0004

29 Opt-in records found.

04-4A0004	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Double bottoms, Semi bottoms, Semi ends and 45' Semi Flatbeds.	
04-4A0004	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
04-4A0004	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4A0004	Diversified Concrete Cutting, Inc.	
	59 Coney Island Dr. Sparks, NV 89431	
	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Services offered: carbon polymer strips	
04-4A0004	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569

	Disadvantaged status:	
	Services offered:	
04-4A0004	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	
04-4A0004	Austin Enterprise	
	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joints	
04-4A0004	Statewide Traffic Safety & Signs, Inc.	
	130 Grobri Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-4A0004	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
	Services offered: REMOVE AC SURFACING/ REMOVE CONCRETE SURFACING/ COLD PLANE AC	
04-4A0004	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.	
04-4A0004	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-4A0004	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
04-4A0004	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: (916)383-5030	Fax Number: (916)383-8090
	Disadvantaged status: SBE	
	Services offered: Cold Plane , Remove AC surfacing	
04-4A0004	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: TRUCKING: Heavy Machinery & Material Transportation. 5, 7, 9 Low beds , step decks, pole dollies, and Flat Beds available	

04-4A0004	Mike Brown Electric Co.
	561-A Mercantile Drive Cotati, CA 94931
	Phone: 707-792-8100 Fax Number: 707-792-8110
	Disadvantaged status:
	Services offered:
04-4A0004	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393 Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
04-4A0004	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:
04-4A0004	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-4A0004	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE

	<p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
04-4A0004	<p>Double G's Supply, Inc. 1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661 Phone: 530.902.3058 Fax Number: 866.878.2769 Disadvantaged status: DBE SBE Services offered: 20 years experience in construction. Certified DBE, WBE, MBE, and SBE. We offer supplies for sitework, concrete, erosion control, painting, thermal & moisture protection, safety, electrical, and even tools. Email us for exact pricing on supplies you need. Gguillory@DoubleGsupply.com</p>
04-4A0004	<p>Hi-way Safety 13310 5th St Chino, CA Phone: 909 591-1781 Fax Number: 909 627-0999 Disadvantaged status: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.</p>
04-4A0004	<p>Traffic Management 2435 Lemon Ave Signal Hill, CA, 90755 Phone: 916-607-2885 Fax Number: Disadvantaged status: DBE Services offered: Traffic Control, CMS Boards, Arrow Boards, Barricades, TMA Trucks, Delineators, Cones, Lane Markers. Rental and Sale</p>
04-4A0004	<p>ACL Construction Co., Inc 207 W. State Street Ontario, CA 91761 Phone: 909-391-4477 Fax Number: 909-391-4472 Disadvantaged status:</p>

	Services offered:	
04-4A0004	Chilver Materials and Equipment	
	12460 California St. #42 Yucaipa	
	Phone: 9092069334	Fax Number:
	Disadvantaged status: DBE SBE	
	Services offered: Krail, Type K rail, concrete barrier, transportation, rumble/ shaker plates, Construction equipment rentals, Air Compressors, Generators. If you need it we can find it! References available. mindy@chilvermaterials.com	
04-4A0004	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of QC/QA testing and Inspection. All construction materials and inspection	
04-4A0004	Environmental Waste Disposal, Inc	
	19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704	
	Phone: 949 466 8857	Fax Number: 949 242 2479
	Disadvantaged status: DVBE SBE	
	Services offered: DVBE assistance with waste sampling, transport and disposal of hazardous waste (ADL) (TWW)	
04-4A0004	W C Maloney Inc.	
	4020 Newton Rd Stockton Ca. 95205	
	Phone: 209-942-1129	Fax Number: 209-942-2579
	Disadvantaged status: SBE	
	Services offered:	
04-4A0004	SUMMIT ENVIRONMENTAL CONTRACTORS	
	33161 Camino Capistrano, E San Juan Capistrano, CA 92675	
	Phone: 949-542-4330	Fax Number: 949-542-4331
	Disadvantaged status: SBE	
	Services offered: Summit Environmental Contractors would like to offer the following services under Caltrans Contract 04-4A0004. Lead Compliance Plan Roadway Excavation (Aerially Deposited Lead)(Type Z-2) Summit is a CSLB hazardous substances removal contractor For pricing, please contact David Aronne at (949) 500-4394.	

04-4A0004	MoonCom	
	6242 Silverton Way Carmichael, CA 95608	
	Phone: (916) 692-0189	Fax Number: (866) 633-7093
	Disadvantaged status: DVBE	
	Services offered: Project Management, Risk mitigation, Safety officers, Contract management	

Firm ID	Times Listed	Individual Firms
5270	5	1
40742	2	1
32335	1	1
24042	4	1
37715	2	1
38334	1	1
34153	2	2
77	3	1
30173	3	1
32903	4	1
42591	4	1
36742	1	1
39818	1	1
42226	1	1
42154	1	1
38712	4	1
39513	2	1
35275	1	1
5435	3	1
29518	1	1
14717	9	1
34507	1	1
12174	3	1
41422	3	1
447	8	1
39322	1	1
36466	1	1
31286	2	1
41307	1	1
27969	5	1
40349	1	1
34094	1	1
40840	1	1
35955	1	1
32107	3	1
39218	1	1
34174	3	1
42531	1	1
33524	4	1
37060	1	1
9241	3	1
42910	2	1
41297	2	1
39484	1	1
32609	1	1
27011	4	1
41176	2	1
	112	48
Total	Times Listed	Individual Firms

Evita Gomez

From:
Sent:
To:

Evita Gomez

Tuesday, January 12, 2016 2:48 PM

'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com';
'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net';
'tomkoprek@yahoo.com'; 'KIM@acefencecompany.com'; 'bsalaz@bertsalasinc.com';
'burkebid@gmail.com'; 'ROWENA@C2PM.com'; 'tcoleman2009@hotmail.com';
'shelll@csg-web.com'; 'herbf@coopercm.com'; 'Ferry@DecoPaveCorp.com';
'DAVEtrucksweep@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'ernestdee6
@gmail.com'; 'eswppp@hotmail.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com';
'toni.medina@att.net'; 'geronimo_concrete@sbcglobal.net'; 'jack@interwestpacific.com';
'jharrisstripingservices@hotmail.com'; 'garyc@krcsafety.com';
'estimating@theswpppfirm.com'; 'labatstree@gmail.com'; 'agarcialna@aol.com';
'brucej@mjavila.com'; 'denamccullough@mcculloughconstructioninc.com';
'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com';
'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com';
'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'liza@pcz.com';
'quimu@sbcglobal.net'; 'seng@skwokengineers.com'; 'kdesena@linkzone.com';
'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com';
'landy@trivalleystriping.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com';
'edc@vintagepavingco.com'; 'wallacestr@aol.com'
FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16.pdf

Subject:

Attachments:

Attached is the new Bid Letter and Fax Sheet for the January 20, 2016 bid.

Evita Gomez | Accounting Assistant | Viking Construction Company
11315 Sunrise Gold Circle Suite A | Rancho Cordova, CA 95742 | ☎: 916.852.5530 | 📠: 916.852.5533 | ✉: egomez@vikingbridges.com

From: Evita Gomez

Sent: Monday, December 14, 2015 11:05 AM

To: 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kevinphan@amlandcorp.com';
'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'tomkoprek@yahoo.com'; 'KIM@acefencecompany.com';
'bsalaz@bertsalasinc.com'; 'burkebid@gmail.com'; 'ROWENA@C2PM.com'; 'tcoleman2009@hotmail.com'; 'shelll@csg-
web.com'; 'herbf@coopercm.com'; 'Ferry@DecoPaveCorp.com'; 'DAVEtrucksweep@gmail.com';
'alex.singh@dreambuildercorp.com'; 'ernestdee6@gmail.com'; 'eswppp@hotmail.com'; 'dbgriffin@fanfainc.com';
'mseals@foconinc.com'; 'toni.medina@att.net'; 'geronimo_concrete@sbcglobal.net'; 'jack@interwestpacific.com';
'jharrisstripingservices@hotmail.com'; 'garyc@krcsafety.com'; 'estimating@theswpppfirm.com'; 'labatstree@gmail.com';
'agarcialna@aol.com'; 'brucej@mjavila.com'; 'denamccullough@mcculloughconstructioninc.com'; 'dnielson@nielsoninc.com';
'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'quimu@sbcglobal.net';
'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'liza@pcz.com'; 'quimu@sbcglobal.net';
'seng@skwokengineers.com'; 'kdesena@linkzone.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com';
'landy@trivalleystriping.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com'; 'edc@vintagepavingco.com';
'wallacestr@aol.com'

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Please see attachment.

This bid has been postponed to January 5, 2016. The original date was 10/27/15.

Evita Gomez

From: Evita Gomez

Sent: Wednesday, October 14, 2015 11:24 AM

To: 'daryl@absconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'tomkoprek@yahoo.com'; 'KIM@acefencecompany.com'; 'bsalaz@bertsalasinc.com'; 'burkebid@gmail.com'; 'ROWENA@C2PM.com'; 'tcoleman2009@hotmail.com'; 'shell@csg-web.com'; 'herbf@coopercm.com'; 'Ferry@DecoPaveCorp.com'; 'DAVEtrucksweep@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'ernestdee6@gmail.com'; 'eswppp@hotmail.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com'; 'toni.medina@att.net'; 'geronimo_concrete@sbcglobal.net'; 'jack@interwestpacific.com'; 'jharrisstripingservices@hotmail.com'; 'garyc@krcsafety.com'; 'estimating@theswpppfirm.com'; 'labatstree@gmail.com'; 'agarcialna@aol.com'; 'brucej@mjavila.com'; 'denamccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'liza@pcz.com'; 'quimu@sbcglobal.net'; 'seng@skwokengineers.com'; 'kdesena@linkzone.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'landy@trivalleystriping.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 10-27-15

Please see attachment.

Thank you,

Evita Gomez

Evita Gomez

From: Microsoft Outlook
To: ADIELLO@TRAFFICMANAGEMENT.COM
Sent: Wednesday, December 30, 2015 2:44 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ADIELLO@TRAFFICMANAGEMENT.COM (ADIELLO@TRAFFICMANAGEMENT.COM)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Kimberly Lee <kim@acefencecompany.com>
Sent: Tuesday, January 12, 2016 2:49 PM
To: Evita Gomez
Subject: Read: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Attachments: ATT00001

Evita Gomez

From: Labat's Tree Care <labatstree@gmail.com>
Sent: Tuesday, January 12, 2016 2:48 PM
To: Evita Gomez
Subject: Re: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

--

LaBat's Tree Care
1330 Veale Ave
Martinez, CA 94553
Phone: (925) 285-7741
Fax: (925) 335-9116
www.labatstreecare.com
labatstree@gmail.com



Evita Gomez

From: Microsoft Outlook
To: mseals@foconinc.com
Sent: Tuesday, January 12, 2016 2:48 PM
Subject: Undeliverable: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

atl4mhib59.myregisteredsite.com rejected your message to the following email addresses:

mseals@foconinc.com (mseals@foconinc.com)

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept email from certain senders, or another restriction may be preventing delivery.

atl4mhib59.myregisteredsite.com gave this error:
The message from (<egomez@vikingbridges.com>) with the subject of (FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16) matches a profile the Internet community may consider spam. Please revise your message before resending.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mseals@foconinc.com

atl4mhib59.myregisteredsite.com

Remote Server returned '554 5.7.1 The message from (<egomez@vikingbridges.com>) with the subject of (FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16) matches a profile the Internet community may consider spam. Please revise your message before resending.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 12 Jan 2016 14:48:02 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([:1]) with mapi id 15.00.1104.000; Tue, 12 Jan 2016 14:48:02 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"
<sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com"
<shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com"
<mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com"
<brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,
"valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>,
"seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "Mary@stormwaterspecialists.com"
<Mary@stormwaterspecialists.com>, "cheever@straightstripe.com"
<cheever@straightstripe.com>, "landy@trivalleystriping.com"
<landy@trivalleystriping.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeeecs.com" <nancy@ugeeecs.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com"
<wallacestr@aol.com>

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Thread-Index: AdFNI0oStung+G8gTUypJ0zxrWCKhQ==
Disposition-Notification-To: Evita Gomez <egomez@vikingbridges.com>
Date: Tue, 12 Jan 2016 22:48:01 +0000
Message-ID: <b2b160b5cd1c4475a47ed3a394892ac1@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_b2b160b5cd1c4475a47ed3a394892ac1VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From:
Sent:
To:
Subject:
Attachments:

Mail Delivery System <MAILER-DAEMON@s12p02m053.mxlogic.net>
Tuesday, January 12, 2016 2:48 PM
Evita Gomez
Mail delivery failed
ATT00001.txt

This message was created automatically by mail delivery software.

A message that you have sent could not be delivered to one or more recipients. This is a permanent error. The following address failed:

<deni@sti.com>: 550 deni@sti.com... No such user

Evita Gomez

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Sent: Tuesday, January 12, 2016 2:48 PM
Subject: Undeliverable: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

mta1006.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1006.biz.mail.gq1.yahoo.com gave this error:

delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1006.biz.mail.gq1.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com

mta1006.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1006.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 12 Jan 2016 14:48:02 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1104.000; Tue, 12 Jan 2016 14:48:02 -0800

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,

"kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,
"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"

<sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>,
"KIM@acefencecompany.com" <KIM@acefencecompany.com>,

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com"
<burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>,
"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com"
<shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com"
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com"
<mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>,
"geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>,
"jack@interwestpacific.com" <jack@interwestpacific.com>,
"jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com"
<brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,
"valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com"
<cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>,
"liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>,
"seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com"
<kdesena@linkzone.com>, "Mary@stormwaterspecialists.com"
<Mary@stormwaterspecialists.com>, "cheever@straightstripe.com"
<cheever@straightstripe.com>, "landy@trivalleystripping.com"
<landy@trivalleystripping.com>, "udbest.eel2011@gmail.com"
<udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>,
"edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com"
<wallacestr@aol.com>

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Thread-Index: AdFNI0oStung+G8gTUypJ0zxrWCkhQ==
Disposition-Notification-To: Evita Gomez <egomez@vikingbridges.com>
Date: Tue, 12 Jan 2016 22:48:01 +0000
Message-ID: <b2b160b5cd1c4475a47ed3a394892ac1@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_b2b160b5cd1c4475a47ed3a394892ac1VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: CEHACKNEY@MSEGRP.COM
Sent: Tuesday, January 12, 2016 2:48 PM
Subject: Undeliverable: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

mta1021.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

CEHACKNEY@MSEGRP.COM (CEHACKNEY@MSEGRP.COM)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

**mta1021.biz.mail.gq1.yahoo.com gave this error:
relaying denied for <cehackney@msegrp.com>**

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

CEHACKNEY@MSEGRP.COM

mta1021.biz.mail.gq1.yahoo.com

Remote Server returned '550 relaying denied for <cehackney@msegrp.com>'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Tue, 12 Jan 2016 14:48:02 -0800

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1104.000; Tue, 12 Jan 2016 14:48:02 -0800

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,"

"kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,"

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>,"

"KIM@acefencecompany.com" <KIM@acefencecompany.com>,"

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>,"

"ROWENA@C2PM.com" <ROWENA@C2PM.com>,"

"tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystriping.com" <landy@trivalleystriping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Thread-Index: AdFNI0oStung+G8gTUypJ0zxrWCkhQ==
Disposition-Notification-To: Evita Gomez <egomez@vikingbridges.com>
Date: Tue, 12 Jan 2016 22:48:01 +0000
Message-ID: <b2b160b5cd1c4475a47ed3a394892ac1@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_b2b160b5cd1c4475a47ed3a394892ac1VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From:
Sent:
To:
Subject:
Attachments:

Ferry Soendjojo <ferry@decopavecorp.com>
Tuesday, January 12, 2016 3:03 PM
Evita Gomez
Read: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
ATT00001

Evita Gomez

From:
Sent:
To:
Subject:
Attachments:

Seng Kwok <seng@skwokengineers.com>
Tuesday, January 12, 2016 3:15 PM
Evita Gomez
Read: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
ATT00001

Evita Gomez

From: Daryl Vorne <daryl@abslconstruction.com>
To: Evita Gomez
Sent: Tuesday, January 12, 2016 3:18 PM
Subject: Read: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

Your message

To:
Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Sent: Tuesday, January 12, 2016 3:18:21 PM (UTC-08:00) Pacific Time (US & Canada)
was read on Tuesday, January 12, 2016 3:18:19 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

From: Seng Kwok <seng@skwokengineers.com>
To: Evita Gomez
Sent: Tuesday, January 12, 2016 3:10 PM
Subject: Read: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

Your message

To:
Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Sent: Tuesday, January 12, 2016 3:19:05 PM (UTC-08:00) Pacific Time (US & Canada)
was read on Tuesday, January 12, 2016 3:10:13 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

From: Diann Nielson <dnielson@nielsoninc.com>
To: Evita Gomez
Sent: Tuesday, January 12, 2016 9:44 PM
Subject: Read: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16

Your message

To:
Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Sent: Tuesday, January 12, 2016 9:43:33 PM (UTC-08:00) Pacific Time (US & Canada)
was read on Tuesday, January 12, 2016 9:43:31 PM (UTC-08:00) Pacific Time (US & Canada).

Evita Gomez

From:
Sent:
To:
Subject:
Attachments:

Ed Carbahal <edc@vintagepavingco.com>
Wednesday, January 13, 2016 6:48 AM
Evita Gomez
Read: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
ATT00001

Evita Gomez

From: Christi Plum <cplum@pcnconstructioninc.com>
Sent: Wednesday, January 13, 2016 12:11 PM
To: Evita Gomez
Subject: Read: Rehabilitate Bridge Deck on Route 101 Bid Date 1-20-16
Attachments: ATT00001

Evita Gomez

From: Romy Beltran <udbest.eel2011@gmail.com>
Sent: Monday, January 04, 2016 6:11 AM
To: Evita Gomez
Subject: Re: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-15

Sorry not bidding. Thank you.

On Mon, Dec 14, 2015 at 10:55 AM, Evita Gomez <egomez@vikingbridges.com> wrote:

Good morning.

This bid has been postponed to January 5, 2015. The original bid date was 10/27/15.

Evita Gomez

From: Evita Gomez
Sent: Wednesday, October 14, 2015 11:24 AM
To: 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'tomkoprek@yahoo.com'; 'KIM@acefencecompany.com'; 'bsalaz@bertsalasinc.com'; 'burkebid@gmail.com'; 'ROWENA@C2PM.com'; 'tcoleman2009@hotmail.com'; 'shelli@csg-web.com'; 'herbf@coopercm.com'; 'Ferry@DecoPaveCorp.com'; 'DAVEtrucksweep@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'ernestdee6@gmail.com'; 'eswppp@hotmail.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com'; 'toni.medina@att.net'; 'geronimo concrete@sbcglobal.net'; 'jack@interwestpacific.com'; 'jharrisstripingservices@hotmail.com'; 'garyc@krccsafety.com'; 'estimating@theswpppfirm.com'; 'labatstree@gmail.com'; 'agarcialna@aol.com'; 'brucej@mjavila.com'; 'denamccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnelson@nielsoninc.com'; 'cplum@pcnconstructioninc.com'; 'davidscott@qvni.com'; 'liza@pcz.com'; 'quimu@sbcglobal.net'; 'seng@skwokengineers.com'; 'kdesena@linkzone.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'landy@trivalleystriping.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'
Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 10-27-15

Please see attachment.

Thank you,

Evita Gomez

--
Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eel2011@gmail.com

Evita Gomez

From: Evita Gomez
Sent: Monday, December 14, 2015 11:05 AM
To: 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'tomkoprek@yahoo.com'; 'KIM@acefencecompany.com'; 'bsalaz@bertsalasinc.com'; 'burkebid@gmail.com'; 'ROWENA@C2PM.com'; 'tcoleman2009@hotmail.com'; 'shelli@csg-web.com'; 'herbf@coopercm.com'; 'Ferry@DecoPaveCorp.com'; 'DAVEtrucksweep@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'ernestdee6@gmail.com'; 'eswppp@hotmail.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com'; 'toni.medina@att.net'; 'geronimo_concrete@sbcglobal.net'; 'jack@interwestpacific.com'; 'jharrisstripingservices@hotmail.com'; 'garyc@krcsafety.com'; 'estimating@theswpppfirm.com'; 'labatstree@gmail.com'; 'agarcialna@aol.com'; 'brucej@mjavila.com'; 'denamccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'liza@pcz.com'; 'quimu@sbcglobal.net'; 'seng@skwokengineers.com'; 'kdesena@linkzone.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'landy@trivalleystriping.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'
Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Attachments: Rehabilitate Bridge Decks on Route 101 04.4A0004.pdf

Please see attachment.

This bid has been postponed to January 5, 2016. The original date was 10/27/15.

Evita Gomez

From: Evita Gomez
Sent: Wednesday, October 14, 2015 11:24 AM
To: 'daryl@abslconstruction.com'; 'deni@sti.com'; 'aj@ajvasconi.com'; 'kevinphan@amlandcorp.com'; 'apadana1@sbcglobal.net'; 'sopida@sbcglobal.net'; 'tomkoprek@yahoo.com'; 'KIM@acefencecompany.com'; 'bsalaz@bertsalasinc.com'; 'burkebid@gmail.com'; 'ROWENA@C2PM.com'; 'tcoleman2009@hotmail.com'; 'shelli@csg-web.com'; 'herbf@coopercm.com'; 'Ferry@DecoPaveCorp.com'; 'DAVEtrucksweep@gmail.com'; 'alex.singh@dreambuildercorp.com'; 'ernestdee6@gmail.com'; 'eswppp@hotmail.com'; 'dbgriffin@fanfainc.com'; 'mseals@foconinc.com'; 'toni.medina@att.net'; 'geronimo_concrete@sbcglobal.net'; 'jack@interwestpacific.com'; 'jharrisstripingservices@hotmail.com'; 'garyc@krcsafety.com'; 'estimating@theswpppfirm.com'; 'labatstree@gmail.com'; 'agarcialna@aol.com'; 'brucej@mjavila.com'; 'denamccullough@mcculloughconstructioninc.com'; 'jorge@mercadeco.com'; 'CEHACKNEY@MSEGRP.COM'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'cplum@pcnconstructioninc.com'; 'davidscott@gvni.com'; 'liza@pcz.com'; 'quimu@sbcglobal.net'; 'seng@skwokengineers.com'; 'kdesena@linkzone.com'; 'Mary@stormwaterspecialists.com'; 'cheever@straightstripe.com'; 'landy@trivalleystriping.com'; 'udbest.eel2011@gmail.com'; 'nancy@ugeecs.com'; 'edc@vintagepavingco.com'; 'wallacestr@aol.com'
Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 10-27-15

Please see attachment.

Thank you,

Evita Gomez

Evita Gomez

1/5/16

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: daryl@abslconstruction.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[daryl@abslconstruction.com \(daryl@abslconstruction.com\)](mailto:daryl@abslconstruction.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: tcoleman2009@hotmail.com; eswppp@hotmail.com;
jharrisstripingservices@hotmail.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

eswppp@hotmail.com (eswppp@hotmail.com)

jharrisstripingservices@hotmail.com (jharrisstripingservices@hotmail.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: seng@skwokengineers.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

[seng@skwokengineers.com \(seng@skwokengineers.com\)](mailto:seng@skwokengineers.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: jorge@mercadeco.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jorge@mercadeco.com (jorge@mercadeco.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: burkebid@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; labatstree@gmail.com; valdez05@gmail.com; udbest.eel2011@gmail.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

labatstree@gmail.com (labatstree@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: landy@trivalleystriping.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

landy@trivalleystriping.com (landy@trivalleystriping.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: mseals@foconinc.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Undeliverable: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

atl4mhib15.myregisteredsite.com rejected your message to the following email addresses:

mseals@foconinc.com (mseals@foconinc.com)

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept email from certain senders, or another restriction may be preventing delivery.

atl4mhib15.myregisteredsite.com gave this error:

The message from (<egomez@vikingbridges.com>) with the subject of (Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16) matches a profile the Internet community may consider spam. Please revise your message before resending.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mseals@foconinc.com

atl4mhib15.myregisteredsite.com

Remote Server returned '554 5.7.1 The message from (<egomez@vikingbridges.com>) with the subject of (Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16) matches a profile the Internet community may consider spam. Please revise your message before resending.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Mon, 14 Dec 2015 11:05:27 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Mon, 14 Dec 2015 11:05:27 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystriping.com" <landy@trivalleystriping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Thread-Index: AdE2omQfTSY2d6uVRdiaVWw3Fufn7w==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Mon, 14 Dec 2015 19:05:27 +0000

Message-ID: <8ea8417a66404a05966a10e235e6ad5d@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="_004_8ea8417a66404a05966a10e235e6ad5dVIKMAILvikingbridgesloc_"

MIME-Version: 1.0



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Undeliverable: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

mta1000.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

**mta1000.biz.mail.gq1.yahoo.com gave this error:
delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] -
mta1000.biz.mail.gq1.yahoo.com**

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com

mta1000.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1000.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Mon, 14 Dec 2015 11:05:27 -0800
Received: from VIK-MAIL.vikingbridges.local ([feB0::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Mon, 14 Dec 2015 11:05:27 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>,

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krccsafety.com" <garyc@krccsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystripping.com" <landy@trivalleystripping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Thread-Index: AdE2omQfTSY2d6uVRdiaVWw3Fufn7w==
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Mon, 14 Dec 2015 19:05:27 +0000
Message-ID: <8ea8417a66404a05966a10e235e6ad5d@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_8ea8417a66404a05966a10e235e6ad5dVIKMAILvikingbridgesloc_"
MIME-Version: 1.0



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: CEHACKNEY@MSEGRP.COM
Sent: Monday, December 14, 2015 11:06 AM
Subject: Undeliverable: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

mta1001.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

CEHACKNEY@MSEGRP.COM (CEHACKNEY@MSEGRP.COM)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

**mta1001.biz.mail.gq1.yahoo.com gave this error:
delivery error: dd This user doesn't have a msegrp.com account (cehackney@msegrp.com) [0] -
mta1001.biz.mail.gq1.yahoo.com**

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

CEHACKNEY@MSEGRP.COM

mta1001.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a msegrp.com account (cehackney@msegrp.com) [0] - mta1001.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Mon, 14 Dec 2015 11:05:27 -0800
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.1104.000; Mon, 14 Dec 2015 11:05:27 -0800
From: Evita Gomez <egomez@vikingbridges.com>
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>,

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo.concrete@sbcglobal.net" <geronimo.concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystriping.com" <landy@trivalleystriping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Thread-Index: AdE2omQfTYSY2d6uVRdiaVWw3Fufn7w==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Mon, 14 Dec 2015 19:05:27 +0000

Message-ID: <8ea8417a66404a05966a10e235e6ad5d@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary=" _004_8ea8417a66404a05966a10e235e6ad5dVIKMAILvikingbridgesloc_ "

MIME-Version: 1.0



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: postmaster@coopercm.com
To: herbf@coopercm.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

herbf@coopercm.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: tomkoprek@yahoo.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: KIM@acefencecompany.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: ROWENA@C2PM.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ROWENA@C2PM.com (ROWENA@C2PM.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: wallacestr@aol.com; agarcialna@aol.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

wallacestr@aol.com

agarcialna@aol.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Message Headers

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Monday, December 14, 2015 11:06 AM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Monday, December 14, 2015 11:06 AM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Evita Gomez

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail20c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: postmaster@mjavila.com
To: brucej@mjavila.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

brucej@mjavila.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: apadana1@sbcglobal.net; sopida@sbcglobal.net; geronimo_concrete@sbcglobal.net; quimu@sbcglobal.net
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

geronimo_concrete@sbcglobal.net (geronimo_concrete@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: postmaster@straightstripe.com
To: cheever@straightstripe.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

cheever@straightstripe.com

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Monday, December 14, 2015 11:06 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Monday, December 14, 2015 11:12 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-15



Rehabilitate
Bridge Deck on ...

Evita Gomez

From: Microsoft Outlook
To: KIM@acefencecompany.com
Sent: Monday, December 14, 2015 11:11 AM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-15

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-15



Rehabilitate
Bridge Deck on ...



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Rehabilitate Bridge Decks on Route 101 (04-4A0004)

BID DATE: Tuesday, January 5, 2016, 2:00 p.m. **JAN. 20th, 2016**

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: CASEY WONG

Company Name: ACE FENCE COMPANY

Address: 727 GLEN DORA AVENUE, LA PUENTE, CA 91744

Phone: (626) 333-0727 Fax: (626) 333-7843

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: *Casey Wong* Signature Date: JANUARY 8, 2016

___ DBE ___ UDBE ___ DVBE ___ SBE ___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

4



PROJECT: Rehabilitate Bridge Decks on Route 101 (04-4A0004)

BID DATE: Tuesday, January 5, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Tracy Coleman (707-489-9597) cell
 Company Name: Coleman Construction
 Address: Box 1020
Upper Lake CA 95485
 Phone: 707-275-9016 Fax: 707-275-9025

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Demo, Excavation and Backfill
trucking water towers saw cut

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: Barbara Coleman Date: 12/14/15
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

4



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Rehabilitate Bridge Decks on Route 101 (04-4A0004)

BID DATE: Tuesday, January 5, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: **Thomas Koprek**

Company Name: **Appian SWPPP**

Address: **5780 Olinda Road**

El Sobrante, CA 94803

Phone: **(510) 854-9402** Fax: **(510) 256-0103**

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting: **WPCP, LCP, Public Safety Plan**

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project.

By: _____ Date: **12-14-2015**
Signature

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!

Y



VIKING CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Rehabilitate Bridge Decks on Route 101 (04-4A0004)

BID DATE: Tuesday, January 5, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: MICHAEL

Company Name: ACE FENCE CO.

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____
Signature

 DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

4

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 16:54
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/23 16:54
FAX NO./NAME	17075718223
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting



PROJECT: Rehabilitate Bridge Decks on Route 101

BID DATE: Tuesday, October 27, 2015, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Jody Lee / Jim Jordan
Company Name: ACL CONSTRUCTION CO., INC.
Address: 207 W. State Street
Ontario, CA 91762
Phone: 909-391-4471 Fax: 909-391-4472

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting. Concrete Barrier

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: Jody Lee Signature Date: 10/26/15

DBE UDBE DVBE SBE DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533
THANK YOU FOR YOUR TIME!

P

TRANSMISSION VERIFICATION REPORT

TIME : 10/23/2015 17:21
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/23 17:21
FAX NO./NAME	166615899509
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 15:35
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/14 15:35
FAX NO./NAME	15593570851
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

BROADCAST REPORT

TIME : 10/14/2015 15:35
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/14	15:06	15103839300	00	00	BUSY	
10/14	15:07	15306740756	31	02	OK	ECM
10/14	15:08	17072530131	39	02	OK	ECM
10/14	15:09	19256344339	32	02	OK	ECM
10/14	15:11	12097222227	59	02	OK	
10/14	15:12	17078246854	30	02	OK	ECM
10/14	15:14	10887331360	45	02	OK	ECM
10/14	15:16	19252568357	30	02	OK	ECM
10/14	15:22	17076788384	40	02	OK	ECM
10/14	15:35	15593570851	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 15:26
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/14 15:26
FAX NO./NAME	13108626872
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 10/14/2015 15:26
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/14	15:03	4054180	40	02	OK	ECM
10/14	15:04	14356340580	31	02	OK	ECM
10/14	15:05	18888724450	41	02	OK	ECM
10/14	15:07	19512249797	00	00	BUSY	
10/14	15:08	15307955734	37	02	OK	ECM
10/14	15:09	17077683386	27	02	OK	ECM
10/14	15:26	13108626872	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

BROADCAST REPORT

TIME : 10/14/2015 15:05
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BRDA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/14	14:53	18663666646	42	02	OK	
10/14	14:54	15036529091	29	02	OK	ECM
10/14	14:56	16264801557	38	02	OK	ECM
10/14	14:57	15593746740	00	00	BUSY	
10/14	14:58	17146463698	25	02	OK	ECM
10/14	15:00	6912127	00	00	BUSY	
10/14	15:00	19259567191	43	02	OK	
10/14	15:01	15102783095	01:05	02	OK	ECM
10/14	15:03	15104656356	24	02	OK	ECM
10/14	15:04	15307439352	28	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 15:06
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/14 15:06
FAX NO./NAME	15103839300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

BROADCAST REPORT

TIME : 10/14/2015 14:53
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/14	14:41	15107270910	40	02	OK	ECM
10/14	14:42	12099662643	48	02	OK	ECM
10/14	14:44	14082984344	00	00	BUSY	
10/14	14:45	14154677721	38	02	OK	ECM
10/14	14:47	15102220972	00	00	BUSY	
10/14	14:47	16263337843	42	02	OK	
10/14	14:48	16192583515	30	02	OK	ECM
10/14	14:50	15306722411	01:08	02	OK	ECM
10/14	14:51	19493333701	31	02	OK	ECM
10/14	14:52	17072759025	36	02	OK	ECM

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 14:57
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER. # : BROA6J424689

DATE, TIME	10/14 14:57
FAX NO./NAME	15593746740
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle.

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 15:00
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/14 15:00
FAX NO./NAME	6912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle.

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 14:58
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/14 14:58
FAX NO./NAME	19253359116
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 15:02
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/14 15:02
FAX NO./NAME	12095327744
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 10/14/2015 15:02
 NAME : VIKING CONSTRUCTION
 FAX : 9168525533
 TEL : 9168525530
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
10/14	14:51	13232228312	30	02	OK	ECM
10/14	14:52	18583453737	52	02	OK	
10/14	14:54	16508321736	00	00	BUSY	
10/14	14:55	15597322684	31	02	OK	ECM
10/14	14:56	18059290501	40	02	OK	ECM
10/14	14:58	19253359116	00	00	BUSY	
10/14	14:58	19093939363	34	02	OK	ECM
10/14	14:59	15598467610	29	02	OK	ECM
10/14	15:00	17078251769	31	02	OK	ECM
10/14	15:02	12095327744	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 15:07
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/14 15:07
FAX NO./NAME	19512249797
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 14:47
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROA6J424689

DATE, TIME	10/14 14:47
FAX NO./NAME	15102220972
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 14:54
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/14 14:54
FAX NO./NAME	16508321736
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 14:53
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BROE5J271642

DATE, TIME	10/14 14:52
FAX NO./NAME	18583453737
DURATION	00:00:52
PAGE(S)	02
RESULT	OK
CHECK READABILITY OF TRANSMITTED PAGE(S)	01,02
MODE	STANDARD

TRANSMISSION VERIFICATION REPORT

TIME : 10/14/2015 14:44
NAME : VIKING CONSTRUCTION
FAX : 9168525533
TEL : 9168525530
SER.# : BRDA6J424689

DATE, TIME	10/14 14:44
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

October 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: October 27, 2015, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle

[Back To Query Form](#)

Wed Oct 14 10:09:54 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9606 WATER TRUCK
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Address	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	P Code Nu
---------	---------------	---------	---------	------	-------	-----	-----	-----------------------	-----------------------	------	-------	-------------------	-------------------	--------------------	--------	--------------	-----------	--------------	---------------	-----------

42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE CA		95485		P.O. BOX 1020		UPPER LAKE CA		95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		
-------	----------------------	--------------------	--	--------------	--	-------	--	---------------	--	---------------	--	-------	--	-----	---------------	---------------	-----	----------	--	--

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:11:29 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8713 CONSULTANT, ENVIRONMENTAL
 Firm Type: DBE

2 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A C
32903	C2PM	301 MAIN STREET #22H		SAN FRANCISCO	CA	94105		301 MAIN STREET #22H		SAN FRANCISCO	CA	94105		DBE	ROWENA@C2P...	ROWENA ALT...	949	333-3700	
39818	COOPER ZIETZ ENGINEERS, INC. DBA AKANA	224 CORPORATE CENTER		PORTLAND	OR	97222								DBE	herbf@coop...	HERBERT J...	503	652-9090	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:13:02 PDT 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Wed Oct 14 10:13:15 PDT 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Wed Oct 14 10:13:50 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Work Codes: C8851 Lead Compliance
 Firm Type: DBE

4 items found, displaying all items. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Address</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Ar Co</u>
38334	APPIAN UDBE SWPPPS	5780 OLINDA ROAD		EL SOBRANTE	CA	94803								DBE	tomkoprek@...	NICOLE KOP...	510	375-1927	
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598 4526								D8E	eswppp@hot...	TIMIRBARAN...	925	451-1337	
42531	PRUNJSKE CHATHAM INC	400 MORRIS STREET SUITE G		SESBASTOPOL	CA	95472								D8E	liza@pcz.c..	LIZA PRUNU..	707	a24-4600	
32609	UGE & ECS INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGBLES	CA	90012								DBE	nancy@ugee...	NANCY ESPL..	213	625-1016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:15:15 PDT 2015

Query Criteria

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

Nothing found to display.

[Back To Query Form](#)

Wed Oct 14 10:15:26 P&T 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Work Codes: C8852 SWPPP Planning
 Firm Type: DBE

3 items found, displaying all items 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P/ Nu
39322	LA FIRMA INC	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C...	805	748-8576		
37060	5 KWOK ENGINEERS, INC.	1815 CORNELL DRIVE, ALAMEDA, CA 94501		2010 CROW CANYDN PL, STE 100, SAN RAMON, CA 94583	ALAMEDA	CA	94501							DBE	seng@skwok...	HOY SENG K...	510	220-9017		
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD, SUITE 224		ELK GROVE	CA	95624								DBE	Mary@storm..	MARY A LAR..	916	230-0370		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:16:31 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C3901 ASPHALT CONCRETE
 Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address: Line1	Mailing Address: Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415	300-6600
42226	DECO PAVE	15535 E. ARROW HIGHWAY #D		IRWINDALE	CA	91706		P. O. BOX 2084		IRWINDALE	CA	91706		DBE	Ferry@Deco...	FERRY SOEN...	626	337-9580
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3690
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-1490
41307	M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723								DBE	brucej@mja...	MARY JO AV...	559	846-7600
40840	MV CONSTRUCTION, INC.	PO BOX 1575		ATWATER	CA	95301		5610 ZEINER CT.		ATWATER	CA	95301		DBE	valdez05@g...	MANUEL VAL...	209	756-5930
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-1170
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:18:09 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8331 CONCRETE BARRIER
 Firm Type: DBE

3 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>P Code</u>
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALLA CA		93291								DBE	garyc@krct...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA CA		90638								DBE	vapconstnu...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:21:53 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1200 CONSTRUCTION AREA SIGNS
 Firm Type: DBE

4 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>N</u>
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:23:05 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C9980 DEMOLITION
 Firm Type: DBE

13 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071 3175								DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.D. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580 1888								DBE	dbgriffin@...	JOSEPH FAN...	510	278-8410
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE RDAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamcull...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-0289
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vinta9...	EDWARD CAR...	530	795-0132

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:24:16 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8000 FENCING CONTRACTOR
 Firm Type: DBE

6 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A A C
34153	AZ CONSTRUCTION INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727	
42633	AZ CONSTRUCTION INC.	727 GLENDORA AVE.		LA PUENTE	CA	91746 3316								DBE	america@ac...	AMERICA TA...	626	333-0727	626
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744	
36466	LABAT'S TREE CARE	1330 VEALE AVENUE		MARTINEZ	CA	94553								DBE	labatstree...	CHERYL COL...	925	285-7741	
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	2116B POKIE DR.		SOULSBYVILLE	CA	95372		P. O. BOX 9B		TWAIN HARTE	CA	95383		DBE	jorge@merc...	JORGE LUIS...	209	586-7722	
39166	V A P CONSTRUCTION INC.	15705 BIRCHWOOD ST		LA MIRADA	CA	9063B								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:25:42 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8604 LIGHTING
 Firm Type: DBE

One item found.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Number</u>
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO...	408	929-3949		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:28:51 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8320 METAL BEAM GUARD RAILING
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code
34153	AZ CDNSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	
39218	PC&N CDNSTRUCTION, INC	5301-F BYRDN HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567	

Export options: [CSV](#) | [Excel](#) | [Xmtl](#)

[Back To Query Form](#)

Wed Oct 14 10:27:55 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING
 Firm Type: DBE

5 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Phone Number
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11		SAN CARLOS	CA	94070								DBE	jharrisstr...	JARELL HAR...	650	832-1171		
447	K R CSAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393		
42910	STRAIGHT STRIPE PAINTING INC	260 N. 3050 E.		ST. GEORGE	UT	84770								DBE	cheever@st...	KAREN J CH...	435	656-0930		
41297	TRI-VALLEY CONTRACTING INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE	landy@triv...	LANDRYA RA...	925	787-1003		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:28:52 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8501 PAVEMENT MARKING
 Firm Type: DBE

5 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cndel	Mailing Zip Cndel2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Phone Number
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11		SAN CARLOS	CA	94070								DBE	jharris@...	JARELL HAR...	650	832-1171		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
42910	STRAIGHT STRIPE PAINTING INC	260 N. 3050 E.		ST. GEORGE	UT	84770								DBE	cheever@st...	KAREN J CH...	435	656-0930		
41297	TRI-VALLEY CONTRACTING INC.	15 CHARLES HILL CIRCLE		ORINDA	CA	94563								DBE	landy@triv...	LANDRYA RA...	925	787-1003		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:30:19 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1531 PLANE ASPHALT CONCRETE
 Firm Type: DBE

6 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	A Ar Co
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
37715	APADANA ENGINEERING, INC.	5 THDMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SDPIDA SIA...	415	300-6600	
38712	DREAMBUILDER CDNSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUIL...	707	693-0289	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132	530

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:32:37 P0T 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1575 REMOVE BRIDGE ITEM
 Firm Type: DBE

6 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Pho Num</u>
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS CA		90703		13432 ACLARE STREET,		CERRITOS CA		90703		DBE	info@exbon...	JANET LEE	714	827-73
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE CA		95966								DBE	toni.medin...	FRANK MEDL...	530	743-07
34507	GERONIMO CONCRETE, INC.	4560 N. HUNTINGTON DRIVE		LOS ANGELES CA		90032		P.O. BOX 42027		LOS ANGELES CA		90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-20
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS CA		91709								DBE	agarcialna...	HELIODORO ...	909	393-14
27969	MC CULLDUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA CA		95521		57 ALDERGROVE RD		ARCATA CA		95521		DBE	denamccull...	MACKY MCCU...	707	825-10
34094	MSE GROUP	302 PENDLETDN WAY		OAKLAND CA		94621 2102								DBE	CEHACKNEY@...	CARL HACKN...	510	383-96

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:34:14 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C5601 SIGN STRUCTURE
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Mailing Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Cndel	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Num
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MED...	530	743-0744		
447	K R CSAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:35:42 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1930 STRUCTURE BACKFILL
 Firm Type: DBE

17 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	P
5270	A B 5 L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727
40742	A 5 CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	OENI SMITH	209	742
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562
30173	BLIRKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csg...	CHERI THOM...	916	371
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278
29518	FOCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612		1305 FRANKLIN STREET, SUITE 501		OAKLAND	CA	94612		DBE	mseals@foc...	MICHAEL SE...	510	465
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	742
12174	INTERWEST PACIFIC, LTO.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	258
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	828
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUIL...	707	693
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		OBE	kdesena@li...	KENT DESEN...	925	284
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDEVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:37:29 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1920 STRUCTURE EXCAVATION
 Firm Type: DBE

19 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Pho Num
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absL...	LUIS M. AL...	510	727-09
40742	A 5 CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-66
32335	AJ. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-94
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-77
30173	BURKE CDNSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-10
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-90
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-04
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	827-73
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-84
29518	FOCDN, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612		1305 FRANKLIN STREET, SUITE 501		OAKLAND	CA	94612		DBE	mseals@foc...	MICHAEL SE...	510	465-63
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-07
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-20
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccul...	MACKY MCCU...	707	825-10
32107	NIELSON CONSTRUCTION	147 CAMIND ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-87
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-22
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-02
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-14
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-01
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-49

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:39:11 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
 Firm Type: DBE

3 items found, displaying all items. 1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zip</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>	<u>Alt Phone Num1</u>
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11		SAN CARLOS	CA	94070								DBE	jharrisstr...	JARELL HAR...	650	832-1171		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Wed Oct 14 10:40:50 PDT 2015

Query Criteria

District: 04
 County: MARIN
 Naics Category: 23 Construction
 Naics Codes: 237310 Highway, Street, and Bridge Construction
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM
 Firm Type: DBE

5 items found, displaying all items. 1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zip	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Al Ar Co
S270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD CA		94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA CA		92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA CA		95521	57	ALDERGROVE RD		ARCATA CA		95521		DBE	denamcull...	MACKY MCCU...	707	825-1014	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA CA		90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

Evita Gomez

From: Microsoft Outlook
To: kevinphan@amlandcorp.com
Sent: Thursday, January 07, 2016 2:27 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kevinphan@amlandcorp.com (kevinphan@amlandcorp.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: ROWENA@C2PM.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ROWENA@C2PM.com (ROWENA@C2PM.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: postmaster@csg-web.com
To: shelli@csg-web.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Delivered: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: postmaster@straightstripe.com
To: cheever@straightstripe.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Delivered: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

cheever@straightstripe.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Mail Delivery Subsystem <MAILER-DAEMON@mail10c40.carrierzone.com>
To: jack@interwestpacific.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Delivered: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: apadana1@sbcglobal.net; sopida@sbcglobal.net; geronimo_concrete@sbcglobal.net; quimu@sbcglobal.net
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

geronimo_concrete@sbcglobal.net (geronimo_concrete@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Postmaster <postmaster@worldnet.att.net>
Sent: Thursday, January 07, 2016 1:55 PM
To: Evita Gomez
Subject: Delivery Notification
Attachments: ATT00001; FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message was successfully relayed via mx.att.yahoo.com for delivery to:
toni.medina@att.net

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

Evita Gomez

From: Mail Delivery System <MAILER-DAEMON@AOL.com>
To: wallacestr@aol.com; agarcialna@aol.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

wallacestr@aol.com

agarcialna@aol.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



Message Headers

Evita Gomez

From: postmaster@ajvasconi.com
To: aj@ajvasconi.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Delivered: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: dnielson@nielsoninc.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: kdesena@linkzone.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: cplum@pcnconstructioninc.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: alex.singh@dreambuildercorp.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: edc@vintagepavingco.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

edc@vintagepavingco.com (edc@vintagepavingco.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: postmaster@coopercm.com
To: herbf@coopercm.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Delivered: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

herbf@coopercm.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Labat's Tree Care <labatstree@gmail.com>
Sent: Thursday, January 07, 2016 1:55 PM
To: Evita Gomez
Subject: Re: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

--
LaBat's Tree Care
1330 Veale Ave
Martinez, CA 94553
Phone: (925) 285-7741
Fax: (925) 335-9116
www.labatstreecare.com
labatstree@gmail.com



Evita Gomez

From: Microsoft Outlook
To: garyc@krcsafety.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: mseals@foconinc.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Undeliverable: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

atl4mhib43.myregisteredsite.com rejected your message to the following email addresses:

mseals@foconinc.com (mseals@foconinc.com)

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept email from certain senders, or another restriction may be preventing delivery.

atl4mhib43.myregisteredsite.com gave this error:

The message from (<egomez@vikingbridges.com>) with the subject of (FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16) matches a profile the Internet community may consider spam. Please revise your message before resending.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mseals@foconinc.com

atl4mhib43.myregisteredsite.com

Remote Server returned '554 5.7.1 The message from (<egomez@vikingbridges.com>) with the subject of (FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16) matches a profile the Internet community may consider spam. Please revise your message before resending.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Thu, 7 Jan 2016 13:55:03 -0800

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1104.000; Thu, 7 Jan 2016 13:55:03 -0800

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelll@csg-web.com" <shelll@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystriping.com" <landy@trivalleystriping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Thread-Index: AdE2omQfTSY2d6uVRdiaVWw3Fufn7wS845qg
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Thu, 7 Jan 2016 21:55:03 +0000
Message-ID: <01ad167a794e479daf7ff96a58607199@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary="_004_01ad167a794e479daf7ff96a58607199VIKMAILvikingbridgesloc_"
MIME-Version: 1.0



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: jorge@mercadeco.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jorge@mercadeco.com (jorge@mercadeco.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: estimating@theswpppfirm.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: Ferry@DecoPaveCorp.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: burkebid@gmail.com; DAVEtrucksweep@gmail.com; ernestdee6@gmail.com; labatstree@gmail.com; valdez05@gmail.com; udbest.eel2011@gmail.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

burkebid@gmail.com (burkebid@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

labatstree@gmail.com (labatstree@gmail.com)

valdez05@gmail.com (valdez05@gmail.com)

udbest.eel2011@gmail.com (udbest.eel2011@gmail.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: seng@skwokengineers.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

seng@skwokengineers.com (seng@skwokengineers.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: rcervantes@newlandentities.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: nancy@ugeecs.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: denamccullough@mcculloughconstructioninc.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Mary A. Larsen, Stormwater Specialists <mary@stormwaterspecialists.com>
Sent: Thursday, January 07, 2016 1:55 PM
To: Evita Gomez
Subject: [Auto-Reply] Out of the Office

We wish you a Prosperous New Year! I will be out of the office from January 7th to January 12th. Both Andres & Kay will be available. Please email Andres at Andres@stormwaterspecialists.com for any project related questions or Kay at Kay@stormwaterspecialists.com if you need anything related to accounting or insurances. I will respond as soon as I return. Thank you.

Kind regards,
Mary

Evita Gomez

From: Microsoft Outlook
To: landy@trivalleystriping.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

landy@trivalleystriping.com (landy@trivalleystriping.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



**FW: Rehabilitate
Bridge Deck o...**

Evita Gomez

From: Microsoft Outlook
To: CEHACKNEY@MSEGRP.COM
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Undeliverable: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

mta1011.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

CEHACKNEY@MSEGRP.COM (CEHACKNEY@MSEGRP.COM)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1011.biz.mail.gq1.yahoo.com gave this error:

delivery error: dd This user doesn't have a msegrp.com account (cehackney@msegrp.com) [0] - mta1011.biz.mail.gq1.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

CEHACKNEY@MSEGRP.COM

mta1011.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a msegrp.com account (cehackney@msegrp.com) [0] - mta1011.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Thu, 7 Jan 2016 13:55:03 -0800

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1104.000; Thu, 7 Jan 2016 13:55:03 -0800

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com"

<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,

"kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>,

"apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net"

<sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>,

"KIM@acefencecompany.com" <KIM@acefencecompany.com>,

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystriping.com" <landy@trivalleystriping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16
Thread-Index: AdE2omQfTSY2d6uVRdiaVWw3Fufn7wS845qg
Return-Receipt-To: <egomez@vikingbridges.com>
Date: Thu, 7 Jan 2016 21:55:03 +0000
Message-ID: <01ad167a794e479daf7ff96a58607199@VIK-MAIL.vikingbridges.local>
Accept-Language: en-US
Content-Language: en-US
X-MS-Has-Attach: yes
X-MS-TNEF-Correlator:
x-ms-exchange-transport-fromentityheader: Hosted
x-originating-ip: [10.1.1.18]
Content-Type: multipart/mixed;
boundary=" _004_01ad167a794e479daf7ff96a58607199VIKMAILvikingbridgesloc_ "
MIME-Version: 1.0



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: bsalaz@bertsalasinc.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: daryl@abslconstruction.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

daryl@abslconstruction.com (daryl@abslconstruction.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: Mary@stormwaterspecialists.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: dbgriffin@fanfainc.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Undeliverable: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

mta1008.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1008.biz.mail.gq1.yahoo.com gave this error:

delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1008.biz.mail.gq1.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com

mta1008.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] - mta1008.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1104.5; Thu, 7 Jan 2016 13:55:03 -0800

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local (:::1) with mapi id 15.00.1104.000; Thu, 7 Jan 2016 13:55:03 -0800

From: Evita Gomez <egomez@vikingbridges.com>

To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>,

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "ROWENA@C2PM.com" <ROWENA@C2PM.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "herbf@coopercm.com" <herbf@coopercm.com>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo.concrete@sbcglobal.net" <geronimo.concrete@sbcglobal.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "valdez05@gmail.com" <valdez05@gmail.com>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "seng@skwokengineers.com" <seng@skwokengineers.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "cheever@straightstripe.com" <cheever@straightstripe.com>, "landy@trivalleystriping.com" <landy@trivalleystriping.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Thread-Topic: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Thread-Index: AdE2omQfTSY2d6uVRdiaVWw3Fufn7wS845qg

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Thu, 7 Jan 2016 21:55:03 +0000

Message-ID: <01ad167a794e479daf7ff96a58607199@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary=" _004_01ad167a794e479daf7ff96a58607199VIKMAILvikingbridgesloc_ "

MIME-Version: 1.0



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: davidscott@gvni.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: tomkoprek@yahoo.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: deni@sti.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: tcoleman2009@hotmail.com; eswppp@hotmail.com;
jharrisstripingservices@hotmail.com
Sent: Thursday, January 07, 2016 1:55 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

tcoleman2009@hotmail.com (tcoleman2009@hotmail.com)

eswppp@hotmail.com (eswppp@hotmail.com)

jharrisstripingservices@hotmail.com (jharrisstripingservices@hotmail.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: postmaster@mjavila.com
To: brucej@mjavila.com
Sent: Thursday, January 07, 2016 2:10 PM
Subject: Delivered: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Your message has been delivered to the following recipients:

brucej@mjavila.com

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Evita Gomez

From: Microsoft Outlook
To: KIM@acefencecompany.com
Sent: Thursday, January 07, 2016 2:10 PM
Subject: Relayed: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

KIM@acefencecompany.com (KIM@acefencecompany.com)

Subject: FW: Rehabilitate Bridge Deck on Route 101 Bid Date 1-5-16



FW: Rehabilitate
Bridge Deck o...

Good Faith Efforts Documentation - Rejected DBE's

DBE's NOT SLECECTED

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
KRC Safety Co. Inc.	PO Box 6356	(559)732-0393	Viking has chosen to self perform this item of work
	Visalia, CA		
Western Traffic Supply	3942 Valley Ave.	(925)249-1854	Viking has chosen to self perform this item of work
	Pleasanton, CA		
Schotka Construction, Inc.	5555 Napa Valley Highway	(707)265-6977	Highway Specialties Quote was low by \$4805 (Quote Attached)
	American Canyon, CA		
Rebar International	2880 Zanker Rd.	(408)613-8713	Camblin's Quote was low by \$6,511.50 (Quote Attached)
	San Jose, CA		
Borg Fence Commercial	50 Contractors St.	(925)455-9620	MBI's Quote was low by \$59,600 (Quote Attached)
	Livermore, CA		
Associated Traffic Safety	PO Box 2221	(805)461-1600	Highway Specialties Quote was low by \$2,405 (Quote Attached)
	Atascadero, CA		
CMC Traffic Control	3450 3rd. St.	(415)206-1700	Highway Specialties Quote was low by \$20,241 (Quote Attached)
	San Francisco, CA		

FIRM SELECTED FOR WORK ABOVE

Highway Specialties Co.	PO Box 141	(530)949-5681	Quote Attached, See Attachment "C"
	Palo Cedro, CA		
Camblin Steel Services	4175 Cincinatti	(916)644-1300	Quote Attached, See Attachment "C"
	Rocklin, CA		
MBI	PO Box 30550	(209)944-9565	Quote Attached, See Attachment "C"
	Stockton, CA		

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 04-4A0004
 Bid Date:1/20/2016

04-Mm-101

UN:279 / D:270

KRC BID # 16-4

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Full Freeway Closure One Direction, Per Shift - Add to any above closure rate</p> <p>- Includes applicable arrow boards</p> <p>- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>- (5) addendum(s) acknowledged.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,500.00/Month (Month rate based on 30 calendar days)</p> <p>\$350.00 delivery fee will apply : \$350.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>965.00</p> <p>985.00</p> <p>1,585.00</p> <p>2,535.00</p> <p>150.00</p> <p>35.00</p>





Western
Traffic Supply, Inc.
 "Your Road To Safety"
 Lic. #974188, C-31, C-32

Bid Item 3: Traffic Control System

1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 795/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
(Labor assistance may be required for set-up and removal)
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1395/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- *Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour *subject to availability
- *Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) *subject to availability

3-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 2395/Day

- Includes: 3 Technicians (Mon-Fri); 8 hour shift; 1/2 day minimum charge;
- Includes: Operated Attenuator Truck
- Overtime (beyond 8 hours) to be billed at \$360/crew per hour
- Saturday rate (8 hour shift) \$3650; Beyond 8 hours \$360/crew hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- Option - *Non-Operated Attenuator Truck; \$425 per day (delivery charge may apply) *subject to availability



Schotka Construction, Inc.

Project: Replace Concrete Barrier, Marin County 04-4A0004
 Bid date: January 20, 2016

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$13,800.00	\$13,800.00
4	Type III Barricade	4 EA	\$150.00	\$ 600.00
9	Temp Crash Cushion Module	72 EA	\$260.00	\$18,720.00
26	Relocate Roadside Sign	2EA	\$300.00	\$ 600.00
54	Temp Delineator Class 1	78 EA	\$50.00	\$ 3,900.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 2 includes
 covering signs upon installation only
 signs indicated on CS Plans
 No CMS boards, No daily traffic control
4. Excludes: Traffic control , overhead & mast arm signs
 Handling/testing/disposal of contaminated or hazardous materials
 Health & Safety Plan, Permits, fees, inspections, testing,
 survey, offhaul spoils, contaminated materials
 Permanent or temporary striping, Changeable Message Signs
 Temporary placement of reset or permanent signs
5. Retention to be held at same rate of prime contractor.
6. Five addenda acknowledged.
7. This proposal is good for thirty (30) days and is to be included in any subcontract.
8. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
9. We are a union contractor.

We are a certified **DBE & UDBE**(#33099) & **SBE** (DGS # 31334)

Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
 Phone 707-265-6977 Fax 707-265-6856

CA LIC #983536
 CUCP DBE FIRM #41306
 CA PWC REG #1000026003



BID PROPOSAL
 CONCRETE REINFORCING
REV 2

PROJECT: 04-4A0004, SAN PEDRO ROAD
 UNDERCROSSING TO LUCAS VALLEY RD
 UNDERCROSSING

DATE: 1/20/2016

TO: VIKING CONSTRUCTION COMPANY.

LOCATION: SAN RAFAEL, CA

ATTENTION: RANDY JANCO

ESTIMATE NO: E2015-142

PHONE: 916-852-5530

EST. CONTACT: CHRIS CARVAJAL

FAX: 916-852-5533

EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE **FURNISH & INSTALLATION** OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL **REINFORCING STEEL** IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INsofar AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER **11/30/2016**.

<u>BID ITEM</u>	<u>DISCRIPTION</u>		<u>UoM</u>	<u>EST QTY</u>	<u>COST/UNIT</u>	<u>TOTAL</u>
42	STRUCTURAL CONCRETE BARRIER SLABS	(FINAL)	CY	33	\$ 171.94	\$ 5,674.00
46	BAR REINFORCING STEEL (BRIDGE)	(FINAL)	LBS	18,465	\$ 1.43	\$ 26,332.00
57	CONCRETE BARRIER (TYPE 26 MOD)	(FINAL)	LF	307	\$ 30.54	\$ 9,377.00
60	CONCRETE BARRIER (TYPE 732 MOD)	(FINAL)	LF	699	\$ 20.37	\$ 14,237.00
61	CONCRETE BARRIER (TYPE 736 MOD)	(FINAL)	LF	103	\$ 27.36	\$ 2,818.00
GRAND TOTAL						\$ 58,438.00

NOTES:

APPROXIMATE PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS PER ATTACHED SHEET. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:

1. FURNISH AND INSTALL REINFORCING STEEL FOR PER PLANS AND SPECS LISTED IN THIS PROPOSAL
2. DRILL AND GROUT DOWELS TO BE FURNISHED ONLY (FOB) JOBSITE AND HANDLED **(BY OTHERS)**
3. HOISTING TO UNLOAD MATERIAL TO POINT OF PLACEMENT TO BE PROVIDED **(BY OTHERS)**
4. SAFE ACCESS TO WORKING AREAS TO BE PROVIDED **(BY OTHERS)**

SPECIFIC EXCLUSIONS:

1. HOISTING
2. DRILLING AND GROUTING OF DOWELS
3. TRAFFIC CONTROL AND OR LANE CLOSURES
4. SITE WORK CURBS, GUTTERS, AND DRAINAGE STRUCTURES

REBAR INTERNATIONAL INC
 2021 LAS POSITAS CT SUITE #129
 LIVERMORE, CA 94551

04-4A0004, SAN PEDRO ROAD
 UNDERCROSSING TO LUCAS VALLEY RD
 UNDERCROSSING
 1/20/2016
 PAGE 1 OF 3

ESTIMATOR: CHRIS LLOYD
 CELL: 408.204.9910

BORG FENCE

COMMERCIAL

Borg Fence Bid Items

Project: DOT # 04-4A0004 - Replace Bridge Railing & Median

Addendums: 1, 2 and 3

Specification: Dh. 80

DBE/SBE CONTRACTOR #41886

DIR #1000006791

BID ITEM	BID ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT COST	TOTAL
56 (F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED) PER PAGE 3 of 3 SHEET 58 Note: #8	LF	745	220	163,900
56 (F)	833033	ALTERNATIVE ; no powder coat; use black steel; galv finish (TYPICAL)	LF	745	190	141,550

LIC #771763

General B - Fencing C-13

Julie Borg - Project Manager

925.455.9620 x 237

julieborg@borgfence.com

50 Contractors Street

Livermore, Ca. 94551

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P.O. Box 2221 Atascadero, CA 93423 • Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID - 38321 • Contractors License No. 962161

Bid Date 1/20/16

CONTRACT INFO

04-4A0004

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs *Price above includes signs from CS-4 furnished, installed and removed *All signs to be installed per plan CS-1, CS-2 & CS-3 and to be installed with (1) mobilization for removed with (1) mobilization. Additional mobilizations will be charged at \$1,250.00 per each. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and recover when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 11,400.00
3	Traffic Control System * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
4	Type III Barricade	EA	4	\$ 55.00	\$ 220.00
7	Portable Changeable Message Sign * \$150.00/Day : \$400.00/ Week : \$1,000.00/Month * \$550.00 delivery fee per PCMS : \$550.00 pick up fee per PCMS	LS	1	LS	
9	Temporary Crash Cushion Module	EA	25	\$ 275.00	\$ 6,875.00
10	Temporary Crash Cushion (Absorb 350)	EA	3	\$ 4,500.00	\$ 13,500.00
26	Relocate Roadside Sign	EA	2	\$ 250.00	\$ 500.00
54	Temporary Delineator (Class 1)	EA	78	\$ 55.00	\$ 4,290.00

- Note: Items 9, 10, 26 & 54 must be bid together and if used bid with item 2.
- Note: Items 9, 10, 26 & 54 to be installed together and include (1) mob Install & (1) mob Removal.
- Note: Additional mobilizations to be billed at \$1,250 per occurrence.
- Note: 5 addendums acknowledged

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St, Suite 3G
 San Francisco, CA 94124
 Phone: (415) 206-1700
 Fax: (415) 206-1711
www.cmctrffic.com

Contractor License No. 792059 (A, C-31)
 SF Business Tax Reg. No. 356339
 SF Vendor No. 68165
 FEIN No. 01-0620791
 DIR Registration No. 1000006503

WBE/UBBE/SBE/LBE Certified
 SFCMD Cert No. 021713710
 CUCP Firm ID No. 33473
 CA DGS ID No. 61410

Fax

To: Estimators **From:** Ernest Choi, (415) 206-1700, ernest@cmctrffic.com

Phone: **Pages:** 4


Fax: **Date:** 1/19/2016 12:38 PM

Re: 2016-001 - 04-4A0004 Replace Bridge Rail
 101 San Rafael - Traffic Signs, Temporary
 Traffic Control, Signs, Striping **CC:**

Urgent For Review Please Comment Please Reply Please Recycle

CMC Construction proposes to perform the striping & traffic control work on the above project for the lump sum price shown here:

No	Item	Qty	Rate	Total
1	Lead Compliance Plan	1.0 LS	\$ 2,500.00	\$ 2,500
2	Construction Area Signs	1.0 LS	\$ 29,236.09	\$ 29,236
3	Traffic Control System			
4	Type III Barricade	4.0 EA	See T&M Rates Below	\$ 600
5	Temporary Traffic Stripe (Paint)	1440.0 LF	\$ 3.56	\$ 5,131
6	Temporary Pavement Marker	96.0 EA	\$ 1.75	\$ 168
7	Portable Changeable Message Sign (7x MO)	1 EA	\$ 8,400.00	\$ 8,400
8	Temporary Railing (Type K)	4760.0 LF	\$ 26.24	\$ 124,925
9	Temporary Crash Cushion Module	72.0 EA	\$ 417.74	\$ 30,077
16	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	1995.0 LF	\$ 7.06	\$ 14,082
21	Remove Thermoplastic Traffic Stripe	934.0 LF	\$ 4.04	\$ 3,769
22	Remove Pavement Marker	56.0 EA	\$ 2.00	\$ 224
54	Temporary Delimator (Class 1)	63.0 EA	\$ 30.00	\$ 1,890
63	4" Thermoplastic Traffic Stripe	3316.0 LF	\$ 4.74	\$ 15,705
64	4" Thermoplastic Traffic Stripe (Broken 17-7)	1490.0 LF	\$ 5.72	\$ 8,528
65	Pavement Marker (Retroreflective)	88.0 EA	\$ 3.50	\$ 308
68	Mobilization	7.0 EA	\$ 2,000.00	\$ 14,000
Total				\$ 259,543



Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL

PO BOX 141 PALO CEDRO, CA 96073
 LICENSE # 1003147, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
1559500

DIR REGISTRATION # 1000022123

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

January 20, 2016
 QUOTE VALID FOR 30 DAYS

PROJECT: **REPLACE BRIDGE RAILINGS AND BRIDGE MEDIAN**
 CONTRACT #: **04-4A0004**
 BID DATE: **January 20, 2016**
 FED AID #:
 FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 8,995.00	\$ 8,995.00
7	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1	SEE ATTACHED RATE SHEET	
9	TEMPORARY CRASH CUSHION MODULE	EA	72	\$ 199.00	\$ 14,328.00
23	REMOVE SIGN STRUCTURE	EA	2	\$ 1,990.00	\$ 3,980.00
26	RELOCATE ROADSIDE SIGN	EA	2	\$ 600.00	\$ 1,200.00
47	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITOUT WALKWAY)	LB	2656	\$ 8.50	\$ 22,576.00
48	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITOUT WALKWAY)	LB	2656	\$ 3.00	\$ 7,968.00
49	FURNISH LAMINATED PANEL SIGN	SQFT	330	\$ 30.00	\$ 9,900.00
54	TEMPORARY DELINEATOR, CLASS 1	EA	78	\$ 45.00	\$ 3,510.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS SHOWN IN PLAN SHEETS ONLY
 PRICE TO INSTALL AND REMOVE SIGN STRUCTURES INCLUDES TRAFFIC CONTROL, BUT EXCLUDES ATTENUATOR AND CMS
 NUMBER OF MOBILIZATIONS: 3. PRICE PER ADDITIONAL MOVE-IN: \$850
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

**THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM**

Camblin Steel

SERVICE, INC. SINCE 1954

Reinforcing Service ~ Contractor License CA#218839 NV#0042078 OR#191866 DIR Reg #1000003852
4175 Cincinnati ~ Rocklin, California 95765 Ph (916) 644-1300 Fax (916) 408-6999

JOB PROPOSAL

TO: _____

DATE: 1/20/2016

JOB & LOCATION: BRIDGE RAILINGS SAN RAFAEL, CA

ADDENDUMS: 1-3 NOTED

PLANS: 04-4A0004

ITEM	INCLUDE	EXCLUDE	FURNISH	INSTALL	PRICE (tax inc.) U.N.O.
REBAR	X		X	X	
MASONRY REBAR		X			
MASONRY REBAR LAYOUT		X			
POST TENSION MATERIAL, LABOR		X			
CONSTRUCTION JOINT DOWELS		X			
GROUT DOWELS	X		X	FOB	
WELDED WIRE FABRIC		X			
LIFTING OR CHAIRING W.W.F.		X			
TIED & STOCKPILED ITEMS/ CAISSONS		X			
WELDING & REBAR WELDED TO MISC.		X			
ANCHOR BOLT TIES & ADDED REINF		X			
INSPECTION/TESTING/ENGINEERING		X			
HOISTING		X			
REBAR PROTECTION CAPS		X			
SITE REINFORCING		X			
LINES, GRADES & TEMPLATES		X			
			TOTAL PRICE: \$51,926.50		
ITEM 42 - 33 CY @ \$138.00	ADD ALTERNATES		ADDS	DEDUCT	
ITEM 46 - 18465 @ \$1.50					
ITEM 57 - 307' @ \$18.00					
ITEM 60 - 699' @ \$17.00					
ITEM 61 - 103' @ \$22.00					

THIS PROPOSAL IS SUBJECT TO REVISION OR WITHDRAWAL IF NOT ACCEPTED IN WRITING OR BY FACSIMILE TRANSMISSION WITHIN THIRTY (30) DAYS. THIS PROPOSAL IS CONDITIONED UPON OUR APPROVAL OF FINAL QUANTITIES, CONTRACT DOCUMENTS, INSURANCE AND BONDING REQUIREMENTS, AND CONSTRUCTION SCHEDULES. CAMBLIN STEEL SERVICE, INC. SHALL BE ENTITLED TO RECOVER ITS COLLECTION COSTS AND ATTORNEY'S FEES IF PAYMENT IS NOT MADE AS REQUIRED UNDER THE BUSINESS & PROFESSIONS CODE. CHANGE ORDER NUMBER/Written AUTHORIZATION IS REQUIRED PRIOR TO ANY EXTRA WORK BEING PERFORMED. UPON AWARDED JOB PLEASE PROVIDE ONE SET OF CONTRACT PLANS AND SPECS.

Price is subject to change if Material
is not shipped within (90) days

Very Truly Yours,
Camblin Steel Service, Inc.

By: _____

THE UNDERSIGNED ACCEPTS THIS PROPOSAL AND AGREES TO PROVIDE THE NAME, ADDRESS AND PHONE NUMBER OF THE PROJECT OWNER, PROJECT LENDER AND GENERAL CONTRACTOR. THE UNDERSIGNED ALSO AGREES TO PROVIDE A COPY OF THE GENERAL CONTRACTOR'S PAYMENT BOND AND REQUIREMENTS ON INSURANCE, BONDING AND INDEMNITY BEFORE FINAL CONTRACT DOCUMENTS ARE SUBMITTED.

Dated: _____ ACCEPTED BY: _____ DATE: _____

4/4

Proposal
MIDSTATE BARRIER, INC.
 Job Code: 5598
 Description: CDOT#04-4A0004/MRN-101-IN SAN RAFAEL #5598

Pay Item No	Description	Quantity	Unit of Measure	Unit Price	Total Price
17	TREATED WOOD WASTE	3,500.00	LB	0.05	175.00
20	REMOVE MBGR	530.00	LF	14.00	7,420.00
55	MIDWEST GR-wood post	250.00	LF	71.00	17,750.00
58	TRANS.RAIL-(TYPE WB-31)	4.00	EA	4,250.00	17,000.00
59	ALT.FLARED TS	3.00	EA	2,500.00	7,500.00
	MIDWEST GUARDRAIL			Subtotal:	49,845.00
23	REMOVE SS-BRIDGE	2.00	EA	5,350.00	10,700.00
47 F	FURNISH SS-BR.w/o WW	2,656.00	LB	9.00	23,904.00
48 F	INSTALL SS-BR.w/o WW	2,656.00	LB	4.00	10,624.00
49	FURN.LAM,1inch,TYPE A, SP OH	330.00	SF	28.50	9,405.00
	BRIDGE MOUNTED SIGN STRUCTURE			Subtotal:	54,633.00
56 F	CHAIN LINK RAILING-TYPE 7 (MODIFIED)	745.00	LF	110.00	81,950.00
	STRUCTURE RAILING			Subtotal:	81,950.00
GRAND TOTAL:					186,428.00

} ?

Proposal Certification


Submitted By: MIDSTATE BARRIER, Inc. CL-A-#529261, Exp. 5.31.2016
 DAN L. NICHOLAS DIR Reg. #1000000538
 ESTIMATOR, x208
 01.20.2015

Signed:  1-20-16

Per Dan @ 11:50am 1-20-16
 ok to remove sign structure
 Items DF



Your DBE resource



Welcome to The Weekly Bid Flash. January 5, 2016

HOME **CONTACT** **Get your DVBE**
US **certification here**

View Good Faith Effort Ads Here
Place Good Faith Effort Ads Here
Project Notification Service
AEC Yellow Pages
"What's Bidding"
Post a Private Project
Certified Disadvantaged Help Desk
Advertising Opportunities

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 10/14/2015 9:29:31 AM

Viking Construction

An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Rehabilitate Bridge Decks on Route 101

City/Location: **San Rafael**

County: **Marin**

Owner: **California Department of Transportation**

Bid Date: Wednesday 1/20/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction

PO Box 1508

Rancho Cordova, CA 95741

Phone: (916) 852-5530 **Fax:** (916) 852-5533

Randy Jenco

rjenco@vikingbridges.com

Published on 10/14/2016 9:30:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

SECURITY

PRIVACY
STATEMENT **TERMS**
OF USE

©Copyright 2016, Weekly Bid Flash All Rights Reserved

THE WEEKLY BID Flash

Your DBE resource



Welcome to The Weekly Bid Flash. December 14, 2015

HOME **CONTACT** **Get your DVBE**
US **certification here**

View Good Faith Effort Ads Here
Place Good Faith Effort Ads Here
Project Notification Service
AEC Yellow Pages
"What's Bidding"
Post a Private Project
Certified Disadvantaged Help Desk
Advertising Opportunities


Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

Date Of Advertisement Placement: 10/14/2015 9:29:31 AM

Click on a banner to learn more



SHAWNT. BLUME
PINNACLE SURETY



Viking Construction

An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE

sub-contractors and material suppliers for the following project:

Rehabilitate Bridge Decks on Route 101

City/Location: **San Rafael**
County: **Marin**

Owner: **California Department of Transportation**

Bid Date: Monday 1/5/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction

PO Box 1508

Rancho Cordova, CA 95741

Phone: (916) 852-5530 **Fax:** (916) 852-5533

Randy Jenco

rjenco@vivkingbridges.com

Published on 10/14/2015 9:30:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

SECURITY

PRIVACY
STATEMENT TERMS
OF USE

©Copyright 2015, Weekly Bid Flash All Rights Reserved



Your DBE resource



Welcome to The Weekly Bid Flash. December 14, 2015

HOME CONTACT US Get your DVBE certification here

Listed by the State of California Department of Small Business and DVBE Services as a Trade and Focus Publication

View Good Faith Effort Ads Here
Place Good Faith Effort Ads Here
Project Notification Service
AEC Yellow Pages
What's Bidding
Post a Private Project
Certified Disadvantaged Help Desk
Advertising Opportunities

Update Successful

Your Ad was successfully updated!!!

Click here to view it!

Click on a banner to learn more

Hydrojetting • Pipelining
Trenchless Pipe Replacement
Sewer Contractor • Sewer Line Location
Televised Sewer Camera Inspection

HOW TO OBTAIN BONDS

gedwin pumps. Great Pumps. Great People.



SECURITY

PRIVACY STATEMENT

TERMS OF USE

©Copyright 2015, Weekly Bid Flash All Rights Reserved

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 14, 2015 9:30 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Affidavit - Rehabilitate Bridge Decks on Route 101

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **10/14/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Rehabilitate Bridge Decks on Route 101**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 10/14/2015 9:29:31 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Rehabilitate Bridge Decks on Route 101

City/Location: **San Rafael**
County: **Marin**

Owner: **California Department of Transportation**

Bid Date: Tuesday 10/27/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533
Randy Jenco
rjenco@vikingbridges.com

Published on 10/14/2015 9:30:00 AM
by The Weekly Bid Flash and The Construction Star

Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314



From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 14, 2015 9:30 AM
To: Evita Gomez
Subject: Copy of your DBE Ad - Rehabilitate Bridge Decks on Route 101

Date Of Advertisement Placement: 10/14/2015 9:29:31 AM

Viking Construction
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

Rehabilitate Bridge Decks on Route 101

City/Location: **San Rafael**
County: **Marin**

Owner: **California Department of Transportation**

Bid Date: Tuesday 10/27/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:
Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction
PO Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 **Fax:** (916) 852-5533

Randy Jenco
rjenco@vivkingbridges.com

Published on 10/14/2015 9:30:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Evita Gomez

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Wednesday, October 14, 2015 9:30 AM
To: Evita Gomez
Subject: Weekly Bid Flash DBE Ad Subscription Invoice - Rehabilitate Bridge Decks on Route 101

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can [Click HERE to Edit your Ad](#) at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received.
If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:
Viking Construction
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741
(916) 852-5530
Fax: (916) 852-5533

Bill To:
Randy Jenco
PO Box 1508
Rancho Cordova, CA 95741

P.O. Number:
n/a

jenco@vivingbridges.com

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	Discount:	\$0
	Sales Tax:	\$0
	Grand Total:	\$45
checks should be made payable to CBI		

If you have questions about your advertisement, send an e-mail to info@theweeklybidflash.com or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real
Suite 100
San Diego, CA 92130
www.theweeklybidflash.com
800-479-5314

Welcome to your acc



Update Bid or Call Date

Here you can update the
bid date on your
advertisements or,
depending on your order, re
-schedule the date for your
second round of calls.

The bid date has been updated to 2016-01-20.

[Make another date change »](#)

Copyright © 2016, DBE GoodFaith, Inc. All rights reserved.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 12/18/2015 04:44 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Rehabilitate Bridge Decks on Route 101

Bid/Contract

04-4A0004

Awarding Agency

California Department of Transportation

Project Location

San Rafael, Marin County, CA , Marin County County, CA

Bid Date

01/20/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 12/18/2015 04:44 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
 Rancho Cordova, CA 95742
 Tel: (916) 852-5530 ext.
 Fax: (916) 852-5533
 Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Rehabilitate Bridge Decks on Route 101

Bid/Contract

04-4A0004

Awarding Agency

California Department of Transportation

Project Location

San Rafael, Marin County, CA , Marin County County, CA

Bid Date

01/20/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 12/18/2015 04:44 PM.

Viking Construction Company is seeking
DBE s in San Rafael, ...
dbegoodfaith.com/ads/Rehabilita...

04:12 PM - 18 Dec 2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 12/18/2015 04:44 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite
A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Rehabilitate Bridge Decks on Route 101

Bid/Contract

04-4A0004

Awarding Agency

California Department of Transportation

Project Location

San Rafael, Marin County, CA , Marin County County, CA

Bid Date

01/05/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 12/18/2015 04:44 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Rehabilitate Bridge Decks on Route 101

Bid/Contract

04-4A0004

Awarding Agency

California Department of Transportation

Project Location

San Rafael, Marin County, CA , Marin County County, CA

Bid Date

01/05/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 12/18/2015 04:44 PM.

Viking Construction Company is seeking
DBE s in San Rafael, ...
dbegoodfaith.com/ads/Rehabilita...

04:12 PM - 18 Dec 2015

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/14/2015 09:10 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Rehabilitate Bridge Decks on Route 101

Bid/Contract

04-4A0004

Awarding Agency

California Department of Transportation

Project Location

San Rafael, Marin County, CA

Bid Date

10/27/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/14/2015 09:10 AM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite
A
Rancho Cordova, CA 95742
Tel: (916) 852-5530 ext.
Fax: (916) 852-5533
Email:
egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

Rehabilitate Bridge Decks on Route 101

Bid/Contract

04-4A0004

Awarding Agency

California Department of Transportation

Project Location

San Rafael, Marin County, CA

Bid Date

10/27/2015 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/14/2015 09:10 AM.

Viking Construction Company is seeking
DBE s in San Rafael -...
dbegoodfaith.com/ads/Rehabilita...

09:10 AM - 14 Oct 2015



P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date
10/14/2015 09:10 AM

Order No.
772-33676

Billed to
Viking Construction Company
11315 Sunrise Gold Circle Suite A
Rancho Cordova, CA 95742
T. (916) 852-5530 ext.
F. (916) 852-5533
egomez@vikingbridges.com

Project Name
Rehabilitate Bridge Decks on Route 101

Project/Contract #
04-4A0004

Transaction Summary

Bronze Package	\$30.00
■ Focus Journal Notice	
■ Trade Journal Notice	
TOTAL: \$30.00	

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**VIKING
CONSTRUCTION CO., INC.**

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: REHABILITATE BRIDGE DECKS ON ROUTE 101
LOCATION: SAN RAFAEL, CA
ENGINEER'S ESTIMATE: \$1,410,000
REVISED BID DATE: JANUARY 20, 2016 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Ready Mix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this matter.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature



1/17/16

TRADE PUBLICATION

DATES PUBLISHED



1/17/16

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING

CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: REHABILITATE BRIDGE DECKS ON ROUTE 101
LOCATION: SAN RAFAEL, CA
ENGINEER'S ESTIMATE: \$1,410,000
BID DATE: JANUARY 5, 2016 - 2:00 PM**

1-20-16

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Ready Mix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this matter.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



12/24/15

TRADE PUBLICATION

DATES PUBLISHED



12/24/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VIKING

CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: REHABILITATE BRIDGE DECKS ON ROUTE 101
LOCATION: SAN RAFAEL, CA
ENGINEER'S ESTIMATE: \$1,410,000
BID DATE: JANUARY 5, 2016 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Ready Mix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this matter.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



12/24/15

TRADE PUBLICATION

DATES PUBLISHED



12/21/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**VIKING
CONSTRUCTION CO., INC.**

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: REHABILITATE BRIDGE DECKS ON ROUTE 101
LOCATION: SAN RAFAEL, CA
ENGINEER'S ESTIMATE: \$1,410,000
BID DATE: OCTOBER 27, 2015 - 2:00 PM**

JAN 5TH

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt concrete Paving, Furnish Ready Mix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this matter.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



DATES PUBLISHED



10/15/15

10/19/15

TRADE PUBLICATION

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

**VIKING
CONSTRUCTION CO., INC.**

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741
916-852-5530 • FAX 916-852-3533

Viking Construction Company is preparing a bid for the following project as a general contractor:

**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION
PROJECT: REHABILITATE BRIDGE DECKS ON ROUTE 101
LOCATION: SAN RAFAEL, CA
ENGINEER'S ESTIMATE: \$1,410,000
BID DATE: OCTOBER 27, 2015 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt concrete Paving, Furnish Ready Mix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this matter.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. • Randy Jenco
(916) 852-5530 • Fax (916) 852-5533
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



10/15/15

TRADE PUBLICATION

DATES PUBLISHED



10/19/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

[Home](#) → [Contract Awards and Services](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4A0004. 4 results found.

Contractor: Viking Construction **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Date posted: 10/14/2015

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (PAINT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE TEMPORARY CRASH CUSHION (ABSORB 350), PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE (PATCH), REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE SIGN STRUCTURE (EA), REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY), CARBON FIBER REINFORCED POLYMER STRIP, REMOVE METAL RAILING, BRIDGE REMOVAL (PORTION), STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), HOT MIX ASPHALT (TYPE A), STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BARRIER SLAB, MINOR CONCRETE (MINOR STRUCTURE), DRILL AND BOND DOWEL, JOINT SEAL (MR 1"), BAR REINFORCING STEEL (BRIDGE), FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY), FURNISH LAMINATED PANEL SIGN (1"-TYPE A), MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (ISLAND PAVING), MINOR CONCRETE (SIDEWALK), MISCELLANEOUS METAL (BRIDGE), TEMPORARY DELINEATOR (CLASS 1), MIDWEST GUARDRAIL SYSTEM (WOOD POST), CHAIN LINK RAILING (TYPE 7 MODIFIED), CONCRETE BARRIER (TYPE 26 MODIFIED), TRANSITION RAILING (TYPE WB-31),

ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), CONCRETE BARRIER (TYPE 736 MODIFIED), CONCRETE BARRIER (TRANSITION), 4" THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7), PAVEMENT MARKER (RETROREFLECTIVE), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING.

Requirements: : 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements.

Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 09/28/2015

Contractor: American Civil Constructors West Coast, Inc. **Contact:** Andrew Keough

Address: 2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 **Fax:** 707-747-0593 **Email:** akeough@accbuilt.com

Services needed: ACC West Coast would like to encourage all DBE companies whom are classified to perform any of the following scopes of work to submit quotes for this project. Scopes include, but are not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temp Traffic Stripe & Markers, PCMS Boards, Temp Railing (Type K), Temp Crash Cushion Module & Crash Cushion (Absorb 350), Job Site Mgmt, Prep WPCP, Temp Drainage Inlet Protection, Street Sweeping, Temp Conc Washout, Striping & Removal, Pavement Markers, Treated Wood Waste, Public Safety Plan, Rapid Setting Concrete (Patch), Rmv Guardrail, Rmv/Replace Sign Structure, Rmv AC Surfacing, Relocate Roadside Sign, Cold Plane AC Pavement, Rmv Conc, Rmv Unsound Conc, Prep Conc Bridge Deck Surface, Furnish Polyester Conc Overlay, Furnish Bridge Deck Trtmt Mat'l, Rmv Conc(Curb/Gutter/Sidewalk), Carbon Fiber Reinf Polymer Strip, Remove Metal Railing, Bridge Removal (Portion), Structure Exc. (Type Z-2, Aerially Deposited Lead), HMA (Type A), Struct. Conc. (Bridge & Barrier Slab), Minor Conc (Minor Structure), Drill & Bond Dowel, Joint Seal (MR 1"), Bar Reinf Steel (Bridge), Furnish Laminated Panel Sign (1"-Type A), Minor Concrete (Curb/Gutter, Island Paving, Sidewalk), Misc. Metal (Bridge), Temp Delineator (Class 1), Midwest Guardrail Sys (wood post), China Link Railing (Type 7 Mod), Conc Barrier (Types: 26 Mod, 732 Mod, 736 Mod, Transition), Transition Railing (Type WB-31), Alt. Flared Terminal System, Maintain Existing Traffic Mgmt System Elements During Construction, Lighting, Construction Rentals, Misc. Construction Supplies. We will also consider subcontracting other scopes of work offered by interested companies.

Requirements: ACC will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Please call to discuss how ACC West Coast, Inc. can assist you in your bonding, credit and/or insurance needs. Assistance may include, but is not limited to: Contacting bonding and/or insurance companies on your behalf, arranging with sureties incremental or phased bonding, obtaining necessary equipment, supplies and/or materials. Subcontractors may be required to provide a bond and must have a valid contractor's license and current insurance coverage that meets ACC and project requirements. Selected subcontractors will be required to sign our standard subcontractor agreement. Please fax quotes no later than 10:00am on bid day. If you have any questions, please contact the project estimator. Plans and Specifications may be viewed at our Benicia office. Quotes must include inclusions and exclusions, and must be valid for a minimum of 60 days following the bid date. ACC is an equal opportunity employer.

Date posted: 09/24/2015

Contractor: Valentine Corporation **Contact:** Kevin Dang

Address: 111 Pelican Way San Rafael, California, 94901


Phone: (415) 453-3732 x10 **Fax:** 415-457-5820 **Email:** kdang@valentinecorp.com

Services needed: SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS.

Quotes requested include, but are not limited to, the following scopes of work: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION MODULE, TEMPORARY CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE, TREATED WOOD WASTE, PUBLIC SAFETY PLAN, RAPID SETTING CONCRETE, REMOVE GUARDRAIL, REMOVE THERMOPLASTIC TRAFFIC, REMOVE PAVEMENT MARKER, REMOVE SIGN STRUCTURE, REMOVE ASPHALT CONCRETE SURFACING, REMOVE CONCRETE DECK SURFACE, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, REMOVE UNSOUND CONCRETE, PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, TREAT BRIDGE DECK, FURNISH BRIDGE DECK TREATMENT MATERIAL, REMOVE CONCRETE, CARBON FIBER REINFORCED POLYMER STRIP, REMOVE METAL RAILING, BRIDGE REMOVAL, STRUCTURE EXCAVATION, HOT MIX ASPHALT, STRUCTURAL CONCRETE, BARRIER SLAB, DRILL AND BOND DOWEL, JOINT SEAL, REBAR, FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, FURNISH LAMINATED PANEL SIGN. MINOR CONCRETE, MISCELLANEOUS METAL, TEMPORARY DELINEATOR, MIDWEST GUARDRAIL SYSTEM, CHAIN LINK RAILING, CONCRETE BARRIER, TRANSITION RAILING, ALTERNATIVE FLARED TERMINAL SYSTEM, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING and MOBILIZATION. Submit quotes by NOON on bid date. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

Requirements: The Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Valentine Corporation may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. if a bond is required, Valentine Corporation will assist. Valentine Corporation is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way San Rafael, or contact us and we will send you the plans and specs. Valentine Corporation Company encourages the use of DBE subcontractors and suppliers and considers such to be an important aspect of the project. Req: All DBE firms submitting quotes must be certified by the Department of General Services as of bid date. By submitting a proposal, the subcontractor/supplier/trucker affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders.

Date posted: 09/23/2015



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

December 14, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Rehabilitate Bridge Decks on Route 101
- Location: San Rafael, CA.
- Bid Date: January 5, 2016, 2:00 p.m.
- Engineer's Estimate: 1,410,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Public Safety Plan and Monitoring, Bridge Removal, Excavation and Backfill, Polyester Concrete Overlay, Treat Bridge Deck, Sawcut Pavement and Concrete, Carbon Reinforced Polymer Strip, Asphalt Concrete Paving, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Furnish Miscellaneous Bridge Steel, Metal Beam Guard Railing, Chain Link Railing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.


Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco



CONSTRUCTION COMPANY

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

PROJECT: Rehabilitate Bridge Decks on Route 101 (04-4A0004)

BID DATE: Tuesday, January 5, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: _____

Company Name: _____

Address: _____

Phone: _____ Fax: _____

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. _____

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. _____

By: _____ Date: _____

Signature

___ DBE

___ UDBE

___ DVBE


___ SBE

___ DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533

THANK YOU FOR YOUR TIME!



Third Bidder

CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

01-26-16P04:11 RCVD


DBE "Good Faith Effort"

Project: San Rafael Bridge Rehabilitation

Owner: Caltrans

Contract No.: 04-4A0004

Bid Date: January 20, 2016



01-26-16P04:11 RCVD

CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Table of Contents

DBE Commitment/Confirmation

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"


C

Attachment "D"

D

Attachment "E"

E



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

Third Bidder

1-26-16P04:11 RCVD

DBE "Good Faith Effort"

Project: San Rafael Bridge Rehabilitation

Owner: Caltrans

Contract No.: 04-4A0004

Bid Date: January 20, 2016