Low Bidder

11-09-15A03:08 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A3614

BID AMOUNT: $ 1,937,082

BID OPENING DATE: 11/3/2015

BIDDER'S NAME: FBD VANGUARD CONSTRUCTION

DBE GOAL FROM CONTRACT %: 16

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	5	$440,713.90

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
# 56	MAINTAINING EXISTING	C0686	CIRIMELE RICHMOND, CA	$108,250
# 57 # 58	TRAFFIC OPERATION LIGHTING		(510) 620-1153 DBE #13624	
#3	TRAFFIC CONTROL SYSTEM	C1201	KRC SAFETY CO., INC VISALIA, CA	$139,375
			(559) 732-0393 DBE # 000447	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

SEE NEXT PAGE FOR TOTALS

Total Claimed Participation $ %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/6/2015
Date

(925) 245-1300
(Area Code) Tel. No.

DOMINIC SPOSETO
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

11-09-15A03:08 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4A3614

BID AMOUNT: $ 1,937,082

BID OPENING DATE: 11/3/2015

BIDDER'S NAME: FBD VANGUARD CONSTRUCTION

DBE GOAL FROM CONTRACT %: 16

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	5	$440,713.90

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
#8	TEMP K-RAIL (TRUCKING)	C9605	SAN JOSE TRANSPORT GILROY, CA (408) 848-4441 DBE # 1993.	$70,176.24
#34	HOT MIX ASPHALT (TRUCKING)	C9607		
#30	CLEAR & GRUB (TRUCKING)	C9604		

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 317,801.24

16.40 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/6/2015
Date

(925) 245-1300
(Area Code) Tel. No.

DOMINIC SPOSETO
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-4A3614

Name of DBE bidder CIRIMELE

Name of DBE representative Dean Cirimele

DBE certification number 13624

Name of bidder FBD VANGUARD CONSTRUCTION

Name of prime contractor (if bidder is a DBE bidder)

Name of representative of bidder or prime contractor JASON MULLER

Date form was provided to the bidder or prime contractor 11-3-2015

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Percent (%)
56	MAINTAINING EXISTING	1,500
57	TRAFFIC OPERATION SYSTEM	53,750
58	LIGHTING	53,000
	Total	108,250

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a written agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on this DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Dean Cirimele

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative

11-5-15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-98, Sacramento, CA 95814.

Nov. 5. 2015 4:26PM No. 6771 P. 1/1

CIRIMELE *a woman owned company*
Cirimele Electric Works, Inc. DBE 13624
Lic # 583023 DIR Reg# 10000008024
Estimating 510-620-1153

Project: Concrete Barrier
Location: 04-SM-1, 82, 101, 280-Var *
Date & Time: 11-3-15 @ 2PM
Contract: 04-4A3614

ITEM	Description	Quantity	Price		Total
			-		-
56	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEI	1.00	1,500.00	ls	1,500.00
57	TRAFFIC OPERATION SYSTEM	1.00	53,750.00	ls	53,750.00
58	LIGHTING	1.00	53,000.00	ls	53,000.00
			-		-
		TOTAL	$		108,250.00 *

Scope of Work

$108,250 DBE

YES	NO	
X		Addendums Noted 1
	X	Staking and Layout
	X	Testing and Inspection Fees
	X	Permits and Bonds
	X	Traffic Control *Including Flaggers*
	X	Portable Changeable Message Boards
	X	Off haul of Spoils
	X	Removal and Placement Asphalt, Sidewalk and Concrete
	X	Removal/Demo of Existing Signal and Lighting Foundations
	X	Regulatory Signs and striping
	X	Handling of any hazardous materials and dust control
	X	Erosion Control and Storm Water Pollution Control Measures
	X	Set-up, removal & disposal of an environmentally approved wash out area for concrete
	X	Irrigation and/or landscape electrical or repair
X		Furnish and Install Signal with Foundation
X		Pull Box and Conduit Installation excludes welding
X		Trenching and Backfill for our Conduits
X		Furnish and Install Conductors as shown on the Plans

Clarification

Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-8

1. Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
2. Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days
3. Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
4. This proposal is to be attached and/or included to any subcontract agreement by amendment
5. All plan revisions, changes and correspondence will be delivered to Cirimele main office
6. CEW will have complete and unimpeded access to our entire work area
7. CEW Standard insurance coverage's and does not include any special insurance rider's
8. Any contact Maintenance period is not included
9. No retention on Mobilization or Materials on Hand
10. Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constru practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no. 04-4A3614

Name of DBE business: KRC SAFETY CO., INC

Name of DBE representative: MICHAEL CASTRO

DBE certification number: 000447

Name of bidder: FBO VANGUARD CONSTRUCTION

Name of prime contractor if obtained from the bidder:

Name of representative of bidder or prime contractor: JASON MULLER

Date quote was provided to the bidder or prime contractor: 11/3/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
3	TRAFFIC CONTROL SYSTEM	$139,375
	Total	$139,375

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Michael Castro

Signature of DBE's authorized representative

Michael Castro

Printed name of DBE's authorized representative

Estimator

Title of DBE's authorized representative

11/6/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator
Project: 04-4A3614
Bid Date:11/3/2015

04-Sm-1,82,101,280

UN:286 / D:289

KRC BID # 15-953

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	965.00
	1 man lane/ramp/connector closures - Per 8 hour shift	995.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,565.00
	3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift	2,495.00 *
	- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates	
	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.	
	- Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.	
	- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	
	- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.	
	- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	
	- Please allow 30-60 minutes on each side of shift for placing and removing equipment.	
	- All overtime will be charged at $97.50 per hour per man **	
	- All Saturday traffic control rates multiply by 1.3	
	- All Sunday traffic control rates multiply by 1.7	
	- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	
7	Portable Changeable Message Sign - Per Each, Rental Only	
	$150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days)	
	Contractor is fully responsible for PCMS when on rent; this includes any vandalism	
	$250.00 delivery fee per PCMS : $250.00 pick up fee per PCMS	
10	Temporary Alternative Crash Cushion - Per Each, Rental Only	
	$85.00/Day : $320.00/Week : $800.00/Month (Month rate based on 30 calendar days)	
	Contractor is fully responsible for temporary alternative crash cushions when on rent	
	Call for delivery rates	
	Rental Option Only For Equipment Listed Below	
	Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability	
	$350.00/Day : $1,500.00/Week : $3,000.00/Month (Month rate based on 30 calendar days)	
	$350.00 delivery fee will apply - $350.00 pick up fee will apply	
	Proper insurance certificate must be on file with KRC prior to pickup or delivery	
	** $97.50 x 3 HRS = $292.50	
	$292.50 + $2,495 = $2,787.50	
	$2,787.50 x 50 DAYS = $139,375	

$139,375 DBE *

AGC CALIFORNIA

SCCA

KRC SAFETY CO., INC.

ATTACHMENT A

Job # 04-4A3614 Bid Date: 11-3-2015

1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.

2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)**, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**

4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number **1000004730**

5 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE,** prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.

6 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

7 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.

8 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

9 Retention shall not be held on any work performed by KRC.

10 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.

11 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

12 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.

13 Portable changeable message signs, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.

14 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.

15 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.

16 **Should this quote be accepted by the contractor, Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 11-3-2015

MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SOUTHERN CONTRACTORS ASSOCIATION SCCA

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract #: 04-4A3614

Name of DBE business: SAN JOSE TRANSPORT

Name of DBE representative: JAMES VERGARA

DBE certification number: 1993

Name of bidder: FBO VANGUARD CONSTRUCTION

Name of prime contractor (if different from the bidder):

Name of representative of bidder or prime contractor: JASON MULLER

Date quote was provided to the bidder or prime contractor: 11/2/2015

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount
#8	TEMP K-RAIL (TRUCKING)	$48,643.20
#34	HOT MIX ASPHALT (TRUCKING)	$10,723.44
#30	CLEAR + GRUB (TRUCKING)	$10,809.60
	Total	$70,176.24

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

OWNER

Signature of DBE's authorized representative

JIM VERGARA

Printed name of DBE's authorized representative

JIM VERGARA

Title of DBE's authorized representative

11/9/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

San Jose TRANSPORT

281 Yamane Dr.
Gilroy, CA 95020
Tel: 408.848.4441
Fax: 408.848.1774
www.sanjosetransport.com

Proposal

Date: 11-3-15
Attention: Estimating-Troy

Project: Highway 101 & 280 San Mateo County #044A3614

		Standard	Prevailing Wage On/Off M-F	Prevailing Wage On/Off OT	Prevailing Wage On Site M-F	Prevailing Wage On Site OT
Hourly Rates:	End Dumps/Transfers	$105.00	$112.60 *	$127.83	$151.07	$166.91
	10 Wheelers	$95.00	$103.11 xxx	$118.34	$138.47	$153.88
	Flatbeds (Portal to Portal)	$105.00	$112.60 **	$127.83	$151.07	$166.91

Conditions:

- Rates are valid Mon-Fri 6AM to 6PM, excludes holidays.
- Overload citations & fines issued to truck will be the responsibility of contractor loading trucks.
- Asphalt hauled @ hourly rates
- ~~Above rates are NON PREVAILING WAGE RATES~~
- Rates subject to fuel surcharge if diesel cost goes over $4.10/gal based on EIA weekly price index in CA.
- This proposal or its terms & conditions will be made part of any prior or subsequent contract, PO and/or agreement
- 7 hour minimum applies for night & day work
- Rates subject up to a 5% increase on 7-1-2016
- This proposal may be withdrawn if not accepted within 60 days

*112.60 x 8 HRS = $900.80/TRUCK x 12 DAYS = $10,809.60

xxx $103.11 x 8 HRS = $824.88/TRUCK x 13 DAYS = $10,723.44

** $112.60 x 8 HRS = $900.80/TRUCK x 6 TRUCKS = $5,404.80

$5,404.80 x 9 DAYS = $48,643.20

SAN JOSE TRANSPORT IS A CERTIFIED MBE/DBE/SBE FIRM

* $70,176.24 *

DBE *

FBD VANGUARD
CONSTRUCTION

Low Bidder 04

11-09-15A03:08 RCVD

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY AT VARIOUS LOCATIONS

In District 04 On Route 1, 82, 101, 280

Under

Notice to Bidders and Special Provisions **dated September 28, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved June 1, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with
Electronic *Bid* book dated September 28, 2015
Identified by
Contract No. 04-4A3614
04-SM-1, 82, 101, 280-Var
Project ID 0414000178

Federal-Aid Project
ACHSNHPG-X081(028)E

Bids open Tuesday, November 3, 2015

Dated September 28, 2015
AADD