Second Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

The state of the s

CONTRACT NO:						
	04-4G1134			Aug C		
\$ 11,3	30,613.87					
BID OPENING DATE:	11/7/18	ALL PROPERTY				
BIDDER'S NAME:	lotti Construction	Company Inc		MIL	14-51 - F (1-4-3)	Y-123-FT
DBE GOAL FROM CONTE	RACT %:	company, me.				
DBE PRIME CONTRACTO	17 OR CERTIFICATION ¹ :	TOTAL NUMBER OF AL	I SURCONTRACTS (DRE	NON-DRE	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
n/a		11		a HOH-DUE)	\$5,297,085.00	013 (082 & NON-082)
BID ITEM NO.	SERVICES TO BE S	ND DESCRIPTION OF BUBCONTRACTED OR D BE PROVIDED ²	WORK CATEGORY CODES ³	opened.	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
121-127	Electric	al	C8602	Colum	bia Electric, Inc.	\$3,508,180.00
				1980 I	Davis Street	
				San Le	eandro, CA 94583	
				(510)	130-9505	
				Cert #3	38529	
Shau all DDF firms bain						
Show all DBE firms bein each DBE shown stating shown for the specific ar The names of the 1st tie Subcontractor List (Pub	g that it will be participat mount agreed to. er DBE subcontractors a	ing in the contract to pe nd items of work must t			Total Claimed Participation	See last See last
¹ Each DBE prime contra performed by DBEs, inc	actor must enter its certi luding work performed b at to be performed or fur	fication number and sho by its own forces.	ow all work to be	26.53)	er acknowledges that it is commit own on this form to meet the con	
³ Use Work Category Co	des from the California	Unified Certification Pro	ogram database.	Sig		07) 585-1221 rea Code) Tel. No.
				TI	nomas Smith, Estimating	Manager
				Per	son to Contact (Ple	ase Type or Print)
20						
ADA N						
ADA N			this document is available in Management, 1120 N Street,		rmats. For information, call (916) 445- amento, CA 95814.	1233,
NON						

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

1 , 17 1 , 4

Contract no.:			
04-4G1134			
Name of DBE business: Columbia Electri	e, Inc.		
Name of DBE representative:			
DBE certification number: 38529			
Name of bidder: Ghilotti Construction	Company, Inc.		
Name of prime contractor if different from the bidd	der:		
Name of representative of bidder or prime contract	tor.		
Date:			
Bid item number Item of work an	d description of services to be subcon	tracted or materials to be provided 1	Amount (\$)
121-127	Electrical		\$3,508,180.00
If 100% of an item is not to be performed or furnition of the item to be performed or furnished.	shed by the DBE, describe the exact	Total	\$3,508,180.00
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form.	f a certified disadvantaged business ess was contacted by the bidder or arding the contract shown above. If , my business will enter into a ider or prime contractor to perform
		Signature of DBE's authorized	tepresentative: The SCRUGGS zed representative.
		Title of DBDs authorized repre	Sentative:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

COLUMBIA ELECTRIC. INC

1980 DAVIS STREET

SAN LEANDRO, CA 94577

510 430-9505

510 430-1860 (FAX)

BID

BID DATE: 11/7/18

JOB NAME: CALTRANS 04-4G1134 RAMP METERING

HWY 680, ALAMEDA COUNTY, CA

ADDENDUMS:

1

DESCRIPTION	UNIT	QTY	PRICE	TOTAL
TRAFFIC CONTROL (PARTIAL FOR ELECTRICAL WORK ONLY)	LS	1	110,000.00	110,000.00
MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	2,500.00	2,500.00
TRAFFIC MONITORING STATION SYSTEM	LS	1		1,641,245.00
CHANGEABLE MESSAGE SIGN SYSTEM	LS	1	396,000.00	396,000.00
CLOSED CIRCUIT TELEVISION SYSTEM	LS	1	763,000.00	763,000.00
TEMPORARY LIGHTING SYSTEM	LS	1		75,770.00
TEMPORARY RAMP METERING	LS	1	103,300.00	103,300.00
MODIFYING EXISTING ELECTRICAL SYSTEM	LS	1	416,365.00	416,365.00
	TRAFFIC CONTROL (PARTIAL FOR ELECTRICAL WORK ONLY) MAINTAININT EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION TRAFFIC MONITORING STATION SYSTEM CHANGEABLE MESSAGE SIGN SYSTEM CLOSED CIRCUIT TELEVISION SYSTEM TEMPORARY LIGHTING SYSTEM TEMPORARY RAMP METERING	TRAFFIC CONTROL (PARTIAL FOR ELECTRICAL WORK ONLY) MAINTAININT EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION TRAFFIC MONITORING STATION SYSTEM CHANGEABLE MESSAGE SIGN SYSTEM LS CLOSED CIRCUIT TELEVISION SYSTEM TEMPORARY LIGHTING SYSTEM LS TEMPORARY RAMP METERING LS	TRAFFIC CONTROL (PARTIAL FOR ELECTRICAL WORK ONLY) MAINTAININT EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION TRAFFIC MONITORING STATION SYSTEM CHANGEABLE MESSAGE SIGN SYSTEM CLOSED CIRCUIT TELEVISION SYSTEM TEMPORARY LIGHTING SYSTEM LS 1 TEMPORARY RAMP METERING LS 1	TRAFFIC CONTROL (PARTIAL FOR ELECTRICAL WORK ONLY) LS 1 110,000.00 MAINTAININT EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LS 1 2,500.00 TRAFFIC MONITORING STATION SYSTEM LS 1 1,641,245.00 CHANGEABLE MESSAGE SIGN SYSTEM LS 1 396,000.00 CLOSED CIRCUIT TELEVISION SYSTEM LS 1 763,000.00 TEMPORARY LIGHTING SYSTEM LS 1 75,770.00 TEMPORARY RAMP METERING LS 1 103,300.00

TOTAL	3,508,180.00

WE EXCLUDE:

- 1 REMOVAL & REPLACEMENT OF MEDIAN BARRIER TO INSTALL PULL BOXES (9 LOCATIONS)
- 2 CHANGEABLE MESSAGE SIGN POLE STRUCTURE (2 LOCATIONS)
- 3 AC/CONCRETE REMOVAL/RESTORATION
- 4 PAINTING
- 5 CONTAMINATED MATERIAL HANDLING
- 6 PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)
- 7 UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)
- 8 STAKING
- 9 BONDS OR BOND COST
- 10 OVERTIME
- 11 OCIP/CCIP COST
- 12 ENGINEERING / ENGINEERED PLANS
- 13 OFFHAUL OF SPOILS
- 14 REMOVAL OF USA PAINTED MARKINGS



State of California DBE / WBE Cert # 38529

STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003

DIR CONTRACTOR REGISTRATION # 1000001478 JEFF MORSE - 510-485-2961 CELL GERROD SCRUGGS - 510-913-2050 CELL

Search Returned 1 Records

Fri Nov 09 08:42:07 PST 2018

Query Criteria

Certification Types: DBE DBA Name: columbia elect

Firm ID

38529

DBA Name

COLUMBIA ELECTRIC, INC.

Firm Name

COLUMBIA ELECTRIC, INC.

Address Line 11980 DAVIS STREET

Address Line2

City

SAN LEANDRO

State

CA

Zip Code1

94583

Zip Code2 Mailing

Address Line1

Mailing

Address Line2

Mailing City

Mailing State Mailing Zip

Code1

Mailing Zip

Code2

Certification

Type

DBE

EMail

joscruggs@columbia-elec.com

Contact Name JOANNE SCRUGGS

Area Code 510

Phone Number 430-9505

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 510

Fax Phone

430-1860

Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties

01; 04:

Districts

DBE NAICS 238210;

ACDBE

NAICS

Work Codes

C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING;

Licenses

A General Engineering Contractor; C10 Electrical Contractor;

Trucks

Gender

Ethnicity

CAUCASIAN

Firm Type

DBE

STATE OF CALIFORNIA \bullet DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

.

CONTRACT NO:	1-4G1134					
BID AMOUNT:	0,613.87					
BID OPENING DATE:	1/7/18					
	otti Construction	Company, Inc.				
DBE GOAL FROM CONTRA	ст%: 17					
DBE PRIME CONTRACTOR	CERTIFICATION ¹ :	TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRAC	TS (DBE & NON-DBE)
n/a		11			\$5,297,085.00	
BID ITEM NO.	SERVICES TO BE S	ND DESCRIPTION OF NUBCONTRACTED OR D BE PROVIDED ²	WORK CATEGORY CODES ³	opened.	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
3	MBGR		C8391	Dirt &	Aggregate Interchange,	\$78,880.00
106				Inc.		
109					N. E. Sandy Blvd.	
110					ew, OR 97024	
115				(503) 661-5093		
				Cert #2	20	
Show all DBE firms being each DBE shown stating is shown for the specific am. The names of the 1st tier Subcontractor List (Pub Contractor List) (Pub Contractor DBE prime contractor DBE, inclusive and the state of the state o	that it will be participated ount agreed to. DBE subcontractors a cont Code § 4100 et sitter must enter its certiding work performed it to be performed or fur or furnished.	ing in the contract to pe and items of work must the eq.). fication number and sho by its own forces. rnished by the DBE, des	perform the specific work the consistent with the ow all work to be scribe the exact portion of	DBEs sho	homas Smith, Estimating	(7) 585-1221 (ea Code) Tel. No.

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
04-4G1134			
Name of DBE business: Dirt & Aggregate	e Interchange, Inc.		
Name of DBE representa			
Henry H. Pelfre			
20			
Name of bidder: Ghi	lotti Construction Company, Inc.		
Name of prime contractor	r if different from the bidder:		
Name of representative of	f bidder or prime contractor:		
Date: 11-9-18			
Bid item number	Item of work and description of services to be subcontr	acted or materials to be provided 1	Amount (\$)
30	Treated Wood Waste		\$3,600.00
106	Midwest Guardrail System (Wood Post)		\$18,720.00
107	Vegetation Control (Minor Concrete)		\$20,900.00
109	End Anchor Assembly (Type SFT)		\$9,800.00
110	Alternative In Line Terminal System		\$13,500.00
115	Remove Guardrail		\$7,360.00
128(p)	Mobilization (partial)		\$5,000.00
1If 100% of an item is not	to be performed or furnished by the DBE, describe the exact		670 000 00
portion of the item to be		Total	\$78,880.00
		enterprise, I confirm that my busin prime contractor shown above regithe bidder is awarden above regithe bidder is awarden to contract contractual agreement with the bid the type and dollar amount of world form. I certify under penalty of perjury the Signature of DBE's authorized Henry H. Pelfrey Printed name of DBE's authorized	der or prime contractor to perform is shown on the DBE Commitment at the foregoing is true and correct.
		President Title of DBE's authorized repre	sentative:
		11/9/18	
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For atternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.





DATE:	11/6/2018	

TO: GHILOTTI CONSTRUCTION CO. Attn: ESTIMATOR FAX: 707-585-1601

Project Name: 04-4G1134 RAMP METERING

Owner: CALTRANS Bid Date & Time: 11/7/18 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
30	Treated Wood Waste	18000	LBS	\$0.20	\$3,600.00
106	Midwest Guardrail System (Wood Post)	520	LF	\$36.00	\$18,720.00
107	Vegitation Control (Minor Concrete)	380	SQYD	\$55.00	\$20,900.00
109	End Anchor Assembly (Type SFT)	5	EA	\$1,960.00	\$9,800.00
110	Alternative In Line Terminal System	3	EA	\$4,500.00	\$13,500.00
115	Remove Guardrail	920	LF	\$8.00	\$7,360.00
128	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL .	\$78.880.00

Stipulations:

- · Price based on 1 mobilization to project.
- Extra mobilization = \$5,000.00 per mobilization.
- 7 WORKING DAYS.
- D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE (14' Wide Minimum Lane)
- Prime Contractor to supply acceptable staging area for storage of guardrail materials.
- . BOND NOT INCLUDED.
- NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
- Excludes <u>all</u> dirt work and concrete work on guardrail items.
- Exicudes erosion control.
- Excludes any and all As-Built Drawings.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

ENTERED

Search Returned 1 Records

Fri Nov 09 08:47:12 PST 2018

Query Criteria

Certification Types: DBE DBA Name: dirt &

Firm ID

20

DBA Name Firm Name DIRT & AGGREGATE INTERCHANGE, INC DIRT & AGGREGATE INTERCHANGE, INC

Address Line 1 20905 N.E. SANDY BOULEVARD

Address Line2

City **FAIRVIEW**

State OR Zip Code1 97024 Zip Code2 9772

Mailing

Address Line1

Mailing

Address Line2 **Mailing City Mailing State** Mailing Zip Code1 **Mailing Zip** Code2

Certification

Type

DBE

EMail contractor@dirtagg.com Contact Name HENRY PELFREY

Area Code 503 Phone Number 661-5093

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 503

Fax Phone Number

669-1192

Agency Name DEPARTMENT OF TRANSPORTATION

Counties

02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

Districts 01; 02; 03; 09; 10;

DBE NAICS 237310;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; J9720 INTERNATIONAL AFFAIRS; C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL RAILING; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR

11/9/2018

Unified Certification Program

CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD

RAILING;

Licenses

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

Gender

M

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

ADA Notice

1 ... 1 ...

DES-OE-0102.10D (REV 12/2014) CONTRACT NO: 04-4G1134 BID AMOUNT 11,330,613.87 BID OPENING DATE: 11/7/18 BIDDER'S NAME Ghilotti Construction Company, Inc. DBE GOAL FROM CONTRACT %: 17 DBE PRIME CONTRACTOR CERTIFICATION¹ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) 11 n/a \$5,297,085.00 NAME OF DBEs ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE WORK CATEGORY BID AMOUNT SERVICES TO BE SUBCONTRACTED OR ITEM NO CODES3 (\$) MATERIALS TO BE PROVIDED² address, and phone number. Show 2nd and lower tier subcontractors) 5 - partial Traffic Control C1201 CMC Traffic Control \$196,515.00 Specialists, Inc. 3450 Third St. Unit 3G San Francisco, CA 94124 (415) 206-1700 Cert #33473 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work See last Total Claimed shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the See last Subcontractor List (Pub Cont Code § 4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR ¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. 26.93). ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. aure ³Use Work Category Codes from the California Unified Certification Program database. Signature of Bidder (707) 585-1221 (Area Code) Tel. No. Thomas Smith, Estimating Manager Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4G	:1134		
Name of DBE business:	MC Traffic Control Specialists		Martin Co.
Name of DBE representative			
DBE certification number:	33473		
Name of bidder: Ghilot	tti Construction Company, Inc.		
Name of prime contractor if o	different from the bidder:		
Name of representative of bi	dder or prime contractor:		
Date:			
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)
5 - partial	Traffic Control		\$196,515.00
HI THE HE TO SEE			
lif 100% of an item is not to	be performed or furnished by the DBE, describe the exact		
portion of the item to be per		Total	\$196,515.00
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract	ider or prime contractor to perform
		I certify under penalty of perjury th	at the foregoing is true and correct.
		Signature of DBE's authorized	
		Kevin Rosencut	
		Printed name of DBE's author	
		Estimator Title of DBE's authorized repre	esentative:
		11/9/2018	
		Date:	


ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



3450 3rd St, Suite 3G San Francisco, CA 94124 Phone: (415) 206-1700 Fax: (415) 206-1711 www.cmdraffic.com

415-206-1711

CSLB License No. 792059 (A,C31,C32) SF Business Tax Reg, No. 356339 SF Vendor No. 68165 FEIN No. 01-0620791 DIR Registration No. 1000006503 WBE/UDBE/SBE/LBE Certified SPCMD Cert No. 021713710 CUCP Firm ID No. 33473 CA DGS ID No. 61410





CMC



Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124 Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified (415) 206-1700 – Fax (415) 206-1711

WWW.cmctraffic.com info@cmctraffic.com

ALL YOUR TRAFFIC CONTROL NEEDS

RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES SUPPLIES/SALES TEMPORARY SIGNALS LIGHT TOWERS CHANGEABLE MESSAGE BOARDS Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)

\$900 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Hourly rates: OT day \$135 / OT night \$142.50 / DT day \$160 / DT night \$170
- · Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)

\$1500 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Hourly rates: OT day \$242.50 / OT night \$250 / DT day \$292.50 / DT night \$302.50
- Add \$1300 per 8 hr shift to include an operated attenuator truck (\$1350 for night work). Hourly rates; OT day \$187.50 / OT night \$195 / DT day \$212.50 / DT night \$222.50. Mobilization & idle time charges may apply.
- Additional charges apply for closure of additional lanes.
- · Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13)

\$1500 / DAY

Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.

Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.

Add \$100 per 8 hour shift for night worklabor premium, \$20/addt'lbeacon, and \$225/shift/light tower.

Hourly rates: OT day \$242.50 / OT night \$250 / DT day \$292.50 / DT night \$302.50

 Add \$800 per 8 hr shift to include an operated pilot car (\$850 for night work). Hourly rates: OT day \$125/ OT night \$132.50 / DT day \$150 / DT night \$160. Mobilization & idle time charges may apply.

Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.

Lunch and breaks to be covered by the client or add \$640 per 8 hr day shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate)

\$80 / HR ST, \$105 / HR OT, \$130 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- · 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night labor premium and \$225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate)

\$100 / HR ST, \$125 / HR OT, \$150 / HR DT

- Rate includes pickup truck
- · Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night work labor premium
- · Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

1st sheet for a project

\$500 LS

Additional sheets

\$350 EA

- 24"x36" sheet, 1"=50' scale (or 11"x17", 1"=100' scale)
- · Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$275 for principal, \$175/HR for licensed engineer and \$150/HR hour for junior engineer

Traffic Counts

48-Hour ADT Mechanical Tube Count	\$400 / COUNT
48-Hour Directional & Hourly - Volume	\$500 / COUNT
48-Hour Directional & Hourly - Volume + Speed + Classification	\$600 / COUNT

Confidential (Rev 08,22,18)

Page 2 of 3

11/7/2018

Equipment Rental	Daily	Weekly	28 Days
CMS Board	\$225.00	\$700.00	\$1400.00
Arrow board	\$85.00	\$255.00	\$650,00
Radar Speed Trailer	\$225.00	\$700.00	\$1400.00
Roll-up sign with sign stand	\$7.00	\$50.00	\$150.00
Type I barricade	\$1.00	\$7.00	\$28.00
Type III barricade	\$4.00	\$12,00	\$40.00
Traffic cone	\$0.75	\$3,50	\$14.00
Cone bar	\$2.00	\$6.00	\$18.00
Portable tubular delineator with base	\$0.75	\$5,25	\$21.00
Water-filled plastic barricades (Approx 2' x 6')	\$7.00	\$28.00	\$80.00
Plastic pedestrian barricade (Approx 3" x 6")	\$5.00	\$20.00	
Delineator drum	\$2.00	\$10.00	\$60,00
Type K concrete barriers (20 LF)	\$15.00	\$45.00	\$40.00
SLED inline crash cushion TL3	\$90.00	\$270.00	\$125.00
SLED inline crash cushion TL2	\$80.00	\$240,00	\$800.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$30.00	\$750,00
Portable flashing beacon	\$20,00		\$80.00
ight Tower (dry rate - fuel not included)		\$60.00	\$180.00
emporary traffic signals (set of 2)	\$150.00	\$450.00	\$900.00
Caltrans Rumble Strips (set of 12 – 2 flagger stations)	\$1000.00	\$2000.00	\$5500.00
luminum signs (Per square foot)	\$300.00	\$1200.00	\$3600.00
Deliver side of the square 100t)	\$1,00	\$7.00	\$21.00

Delivery, pickup, & damage charges apply. 3 day minimum on rental orders

Traffic Control Equipment & Supply Sales

Specific orders quoted upon request

- We stock a wide variety of traffic control material and equipment including,
 - o Aluminum signs
 - o Rollup signs
 - Sign stands
 - Traffic striping tape
 - o K-rail and crash cushions

415-206-1711

- o Cones
- o Delineators
- o Barricades
- Chip seal markers (floppies)
- Water filled barricades

Pavement Striping - Installation and Removal

Specific jobs quoted upon request

- Installation options: thermoplastic, paint, temporary tape
- · Removal: Grinding, black-out temporary tape, pressure washing

Project Signs

Fabrication (delivery & tax not included)	\$350 / EA
Delivery & installation on existing fence	
Delivery & installation on wood stand	\$200 / EA
	\$400 / EA
Removal and disposal	\$150 / FA

- 4' x 8' or 4' x 6' sign on 3/4" plywood substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing, safety training, Textura fees, etc to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. CMC's typical service range consist of the following boundary: Santa Rosa to Sacramento to Stockton to Gilroy to Santa Cruz, We reserve the right to accept or decline work on a job to job basis. Payment due net 30 days. 1.5% interest per month added to everduo invoices. All rares shown above are discounted rates for payment by cash or check and require our client to have an account in good standing. Please esk for our standard rates if you wish to pay by credit card. Bonds and permits are excluded. CMC will not indemnify or defend others. We will not provide OCIP credits/deductions. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-cantified firm. Rates are valid thru 6/30/2019.

X

Sign and Return to Indicate Acceptance

Search Returned 1 Records

Fri Nov 09 08:54:25 PST 2018

Query Criteria

Certification Types: DBE

DBA Name: cmc Firm ID: 33473

Firm ID 33473

DBA Name CMC TRAFFIC CONTROL SPECIALIST Firm Name CMC TRAFFIC CONTROL SPECIALIST

Address Line 1 3450 THIRD STREET, UNIT 3 G

Address Line2

City SAN FRANCISCO

State CA Zip Code1 94124

Zip Code2 Mailing

Address Line1

Mailing

Address Line2 Mailing City Mailing State Mailing Zip Code1 Mailing Zip

Certification

Type

Code2

DBE

EMail crystal@cmctraffic.com Contact Name CRYSTAL MIKS

Area Code 415 Phone Number 206-1700

Extension

Alt Area Code 415

Alt Phone Number

948-7095

Extension

Fax Area Code 415

Fax Phone

206-1711

Number

Agency Name SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY

Counties 00: **Districts** 00: **DBE NAICS** 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM;

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Licenses

Parking and Highway Improvement Contractor;

Trucks

Gender F Ethnicity

CAUCASIAN

Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

1

DES-OE-0102.10D (REV 12/2014)

ADA Notice

4-4G1134					
30,613.87					
11/7/18					
otti Construction	n Company, Inc.				
ACT %: 17					
R CERTIFICATION1:	TOTAL NUMBER OF AL	LL SUBCONTRACTS (DBE &	NON-DBE)		CTS (DBE & NON-DBE)
	11			\$5,297,085.00	
SERVICES TO BE	SUBCONTRACTED OR	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)		AMOUNT (5)
Erosion Co	ontrol	C2030	J & M Land Restoration 1640 James Rd. Bakersfield, CA 93308		\$62,358.80
g that it will be particip mount agreed to. Proper DBE subcontractors Cont Code § 4100 et actor must enter its celluding work performed of to be performed or fid or furnished.	ating in the contract to p and items of work must seq.). rtification number and sh it by its own forces. furnished by the DBE, de	be consistent with the now all work to be	DBEs 51, 26.55).	gnature of Bidder Thomas Smith, Estimating	707) 585-1221 Area Code) Tel. No.
	ACT %: 17 R CERTIFICATION ¹ : ITEM OF WORK A SERVICES TO BE MATERIALS TO BE MATERIALS TO BE MATERIALS TO BE SERVICES TO BE SERVICES TO BE SERVICES TO BE SUBCONTRACTORS CONT Code § 4100 et actor must enter its celluding work performed of to be performed of to be performed of d or furnished.	30,613.87 11/7/18 11/7/18 17 R CERTIFICATION ¹ : TOTAL NUMBER OF AI 11 ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² Erosion Control Erosion Control TOTAL NUMBER OF AI 11 ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² Erosion Control TOTAL NUMBER OF AI 11 ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ² Erosion Control	Interpretation Company, Inc. ACT %: 17	Otti Construction Company, Inc. ACT %: 17 R CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 11 ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED² Erosion Control C2030 J & M 1640 J Bakers (661) Cert # TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR CODES³ WORK CATEGORY CODES³ (Mu opened. eddress of the Category Codes of the C	Otti Construction Company, Inc. ACT 1/2. R CERTIFICATION*: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED* Erosion Control C2030 J & M Land Restoration 1640 James Rd. Bakersfield, CA 93308 (661) 872-7039 Cert #32481 Total Claimed Participation For DBE subcontractors and items of work must be consistent with the Cont Code § 4100 et seq.). actor must enter its certification number and show all work to be studing work performed by its own forces. ot to be performed or furnished by the DBE, describe the exact portion of dor furnished. Date Thomas Smith, Estimating Thomas Smith, Estimating

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DECONFIRMATION DES-0E-0102.13 (NEW 05/2015)

Contract no.:			
04-4G	1134		
Name of DBE business:			
J &	M Land Restoration		
Name of DBE representative:	amela Juette		
DBE certification number:			
Name of bidder:	2481		
Ghilotti	Construction Company, Inc.		
Name of prime contractor if diff	erent from the bidder:		
Name of representative of bidd			
Traine of representative of blod	er or prime contractor:		
Date:			
Did h			
Bid item number	Item of work and description of services to be subcon	Amount	
42 - 48	Erosion Control		\$62,358.80
			0 - 7 304.00
f 100% of an item is not to be p	erformed or furnished by the DBE, describe the exact		
portion of the item to be perform	ed or furnished.	Total	\$62,358.80
		Signatore of BBE's authorized re	certified disadvantaged business is was contacted by the bidder or ding the contract shown above. If my business will enter into a

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814.



1640 James Road, Bakersfield, CA 93308
P: (661)399-8881 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

Project:

CDOT 04-4G1134, In Alameda County

Addenda:

1

Estimator:

Betsy Juette

Email:

bjuette@jmlandrestoration.com

Date:

11/7/2018

PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price		Extended Price	
	MOBILIZATION (NOT INCLUDED IN: 22, 23, 24, 31)	EACH	EA	\$	1,230		
22	TEMPORARY FIBER ROLL	760	LF	5	6.503	\$	4,942.28
23	TEMPORARY REINFORCED SILT FENCE	4,000	LF	\$	4.468	\$	17,872.00
24	TEMPORARY SILT FENCE	3,940	LF	\$	3.506	\$	13,813.64
31	TEMPORARY HIGH-VISIBILITY FENCE	5,500	LF	\$	4.086	\$	22,473.00
42	MOVE-IN/MOVE-OUT (EC: NOT INCL IN: 43 - 48)	. 4	EA	\$	1,460	\$	5,840.00
43	ROLLED EROSION CONTROL PRODUCT (NETTING)	2,400 55,300	SF	\$	2.535	\$	6,084.00
44	HYDROMULCH	55,200	SF	\$	0.132	\$	7,286.40
45	FIBER ROLLS	2,800	LF	S	3.807	\$	10,659.60
46	HYDROSEED	55,200	SF	S	0.154	\$	8,500.80
47	COMPOST	120	CY	\$	175.\$80	\$	21,069.60
48	INCORPORATE MATERIALS	38,400	SF	\$	0.076	5	2,918.40

General contractor may elect to perform Items: 22, 23, 24, 31, 43, 45

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide; a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoll, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance and reseeding is not included. Removal of temporary items is not included. All seed and seed varieties are subject to availability.

Search Returned 1 Records

Fri Nov 09 08:56:54 PST 2018

1/2

Query Criteria

Certification Types: DBE

Firm ID: 32481

Firm ID

32481

DBA Name Firm Name

J & M LAND RESTORATION, INC. J & M LAND RESTORATION, INC.

Address Line 1 1640 JAMES ROAD

Address Line2

City

BAKERSFIELD

State

CA

Zip Code1

93308

Zip Code2 Mailing

Address Line1

Mailing

Address Line2 **Mailing City Mailing State Mailing Zip** Code1

Mailing Zip

Code2 Certification

DBE

Type **EMail**

pjuette@jmlandrestoration.com

Contact Name PAMELA JUETTE

Area Code 661 Phone Number 872-7039

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 661

Fax Phone

399-8882

Number

Agency Name CITY OF LOS ANGELES

Counties 15; 19; Districts 06; 07;

DBE NAICS 115112; 221310; 561730;

ACDBE NAICS

C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION

CONTROL; A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & **Work Codes**

HORTICULTURAL SERVICES;

Licenses

A General Engineering Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN Firm Type DBE

Back To Query Form



LETTER OF TRANSMITTAL

TO:

Dept. of Transportation 1727 30TH ST.

MSC 43

Sacramento, CA 95814

DATE: 11/9/18

CONTRACT: 04-4G1134

Enclosed are the following items:

☐ CONTRACTS ☐ SOILS REPORT		☐ SPECIFICATIONS ☐ DBE COMMITMENT				
□ COPY OF LETTER □ PLANS		☑ GFE	☑ DBE CONFIRMATION			
de						
DATE CONTRACT		DESCRIPTION				
11/2/18 04-4G1134			POST BID SUBMITTAL			
These item	s are transmit	ted as indicated below:	Remarks:			
✓ For your approval✓ For your use✓ As required			Please see the enclosed post-bid submittal for the referenced contract.			
☐ Approved as submitted ☐ Approved as noted ☐ Returned for corrections ☐ Resubmited for approval ☐ For review and comment ☐ For quotation ☐ For bids due ☐ For Your Signature			Please let me know if you require any additional information.			
			Thank you,	Gelly-		
			BY: Annette Conley, 1 (707) 303-2342 – direct	Estimating Administrator		

If enclosures are not as noted, kindly notify the above as soon as possible.

- Engineering Contractor -



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.