RCVD

11-13-17 P12:39 ~~OUT~~

11-13-17A12:39 PAID

11-13-17A12:38 PAID

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO: 04-4G2204

BID AMOUNT: $ 4,688,109.00

BID OPENING DATE: 11/9/17

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	10	$1,231,502

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
42 68	Concrete Barrier (60 & 700)	237310	Vertical Constructors, Inc. 117 East Colorado Blvd., Ste. 600	$574,605.00
69 71 - P 72 - P 73 - P			Pasadena, CA 91105 (714) 221-7170 Cert #38629	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/10/17

Date

(707) 585-1221

(Area Code) Tel. No.

Thomas Smith, Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4G2204

Name of DBE business: Vertical Constructors, Inc.

Name of DBE representative: Bryn Burke

DBE certification number: 38629

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date: 11/13/17

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
42	Concrete Barrier (60 &700)	$574,605.00
~~68~~		
69		
71 - P		
~~72 - P~~		
73 - P		
	Total	$574,605.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Bryn Burke

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/13/17

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Vertical Constructors, Inc.
117 East Colorado Blvd. #600
Pasadena, CA 91105

Proposal

VERTICAL
CONSTRUCTORS, INC

Phone: (626) 228-3670
Fax: (626) 228-3521

Proposal: 171109C
Date: 11/9/2017

CA License # 943175 DIR # 1000032607 SB CERT ID: 5313
CA DBE CERT ID: 38629

To:	**Project:**
Ghilotti Construction Company, Inc Attn: ESTIMATOR 246 Ghilotti Ave Santa Rosa, CA 95407	04-4G2204 - Rt 12 Farmers Lane

Estimator	Email	Phone
Bryn Burke	bryn@vertical-constructors.com	(213) 924-8980

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
42	ARCHITECTURAL SURFACE (BARRIER)	15,500.00	SF	6.00	**93,000.00**
68	CONCRETE BARRIER (TYPE 60C)	1,220.00	LF	170.00	**207,400.00**
69	CONCRETE BARRIER (TYPE 60SC)	990.00	LF	162.00	**160,380.00**
71	CONCRETE BARRIER (TYPE 736B MOD)	1,263.00	LF	60.00	**75,780.00**
72	CONCRETE BARRIER (TYPE 736SV MOD)	521.00	LF	70.00	**36,470.00**
73	CONCRETE BARRIER TRANSITION	15.00	LF	105.00	**1,575.00**

Proposal Total: $ 574,605.00

ENTERED

Vertical Constructors, Inc.
117 East Colorado Blvd. #600
Pasadena, CA 91105

Proposal

VERTICAL
CONSTRUCTORS, INC

Scope of Work

Addendums noted: 1

Price is based on 1 (one) mobilizations. Additional mobilizations will be $7,500 each.

Concrete and Rebar for Type 60's is included. Rebar and Concrete for Type 736's is excluded.

Our pricing is based on completion of VCI's work by January 1, 2019. Please add $5/LF for any type barrier remaining on January 1, 2019 and an additional $5/LF at 6 month intervals thereafter.

VCI Excludes:
1) Temporary Concrete Washouts.
2) Traffic Control & Night Work. VCI needs 22 nights for Type 60's and 10 nights for Type 736's.
3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
4) Type "B" and "HE" footings.
5) Concrete.
6) Rebar, including inspection or verification of rebar placed by others.
7) Drill & Bond Dowel.
8) Excavation & Backfill.
9) Sandblasting of construction joints.
10) Furnish and installation of metal tube, grate and rail work.

VCI Qualifications:
1) All work to be performed in accordance with VCI's general terms and conditions.

Vertical Constructors, Inc.
117 East Colorado Blvd. #600
Pasadena, CA 91105

Proposal

VERTICAL
CONSTRUCTORS, INC

Back To Query Form

Search Returned 1 Records

Thu Nov 09 14:45:18 PST 2017

Query Criteria
Firm ID: 38629
Firm Type: DBE

Firm ID	38629
Firm/DBA Name	VERTICAL CONSTRUCTORS, INC.
Address Line1	117 EAST COLORADO BLVD., SUITE 600
Address Line2	
City	PASADENA
State	CA
Zip Code1	91105
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	BRYN@VERTICAL-CONSTRUCTORS.COM
Contact Name	DENA BRYN BURKE
Area Code	(714)
Phone Number	221-7170
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	(714)
Fax Phone Number	221-7171
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	14; 19; 30; 33; 36; 37;
Districts	07; 08; 09; 11; 12;
DBE NAICS	237310; 238990; 532412;
ACDBE NAICS	
Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G2204

BID AMOUNT: $ 4,688,109.00

BID OPENING DATE: 11/9/17

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	10	$1,231,502

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
5 8 58-65 70	CAS, Roadside Signs	C1201 C5620	Schotka Construction 5555 Napa-Vallejo Hwy American Canyon, CA 94503 (707) 265-6977 Cert #33099	$16,775.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/10/17
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4G2204

Name of DBE business: Schotka Construction Inc

Name of DBE representative: Diane Schotka

DBE certification number: 33099

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
5	CAS, Roadside Signs	$16,775.00
~~8~~		
58-65		
70		
	Total	$16,775.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka

Signature of DBE's authorized representative:

Diane Schotka

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/10/17

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Schotka Construction, Inc.

Project: Hwy 12 Roadway Surfacing, Concrete Barrier, Sonoma County 04-4G2204
Bid date: November 9, 2017 REVISED

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
5	Construction Area Signs	1 LS	$1,995.00	$ 1,995.00
8	Channelizer surf mounted	29 EA	$50.00	$ 1,450.00
12	Temp Alt Crash Cushion	3 EA	$6500.00	$19,500.00
58	Remove Roadside Sign	21 EA	$100.00	$ 2,100.00
59	Remove Roadside Sign SSBM	2 EA	$100.00	$ 200.00
60	Furnish SS Sign .063 unfr	240 SQFT	$15.00	$ 3,600.00
61	Furnish SS Sign .080 unfr	12 SQFT	$15.00	$ 180.00
62	Retroreflective Sheeting Type XI	250 SQFT	$6.50	$ 1,625.00
63	Roadside Sign one post	13 EA	$275.00	$ 3,575.00
64	Roadside Sign two post	1 EA	$500.00	$ 500.00
65	Install Signs SSBM	2 EA	$200.00	$ 400.00
70	Concrete Barrier Marker	46 EA	$25.00	$ 1,150.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Max insurance limits GL and Auto $1mil + $1 mil excess.
3. Require 3 weeks notice prior to mobilization.
4. Items 58 – 65 must be taken together.
5. Items 8 & 12 must be taken together.
6. Permanent signs installed prior to improvements or provide blockouts.
7. Item 5 includes:
   covering signs upon installation only
   signs indicated on CS Plan
   No CMS boards, No daily traffic control
8. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement or reset or permanent signs
9. Retention to be held at same rate of prime contractor.
10. One addendum acknowledged.
11. This proposal is good for thirty (60) days and is to be included in any subcontract.
12. Our license number is 723309 exp.8/31/2018, DIR #1000002520.
13. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

Back To Query Form

Search Returned 1 Records

Thu Nov 09 14:49:58 PST 2017

Query Criteria

Firm/DBA Name: schotka
Firm Type: DBE

Firm ID	33099
Firm/DBA Name	SCHOTKA CONSTRUCTION INC
Address Line1	5555 NAPA VALLEJO HWY
Address Line2	
City	AMERICAN CANYON
State	CA
Zip Code1	94503
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	dschotka@aol.com
Contact Name	DIANE SCHOTKA
Area Code	(707)
Phone Number	265-6977
Extension	
Alt Area Code	(707)
Alt Phone Number	396-2736
Extension	
Fax Area Code	(707)
Fax Phone Number	265-6856
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57;
Districts	01; 03; 04; 09;
DBE NAICS	237990; 238110; 238120; 238910; 238990;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G2204

BID AMOUNT: $ 4,688,109.00

BID OPENING DATE: 11/9/17

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	10	$1,231,502

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
39 - partial	Asphalt Grinding	C4201	ABSL Construction 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270	$3,200.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	$ See last See last %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/10/17
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4G2204

Name of DBE business: ABSL Construction

Name of DBE representative: Daryl Vorne

DBE certification number: 5270

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
39-partial	Asphalt Grinding	$3,200.00
	Total	$3,200.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Daryl Vorne

Printed name of DBE's authorized representative:

Manager

Title of DBE's authorized representative:

11/10/17

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ABSL Construction **DIR Registration No. 1000002818**

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Bid Quotation
AC Grinding

Project Name:	**Roadway Surfacing, Concrete Barrier, Signal and Lighting**
Project Number:	**04-4G2204**
Bid Date:	**11/09/2017**
Location:	**Santa Rosa, Sonoma County, CA**

BID

Daily Minimum Charge ***$3200.00*** x 1 SHIFT = $3,200

This price is for a 48" inch cold planer machine, ***Wirtgen W 1200 F***. Up to 10 inches depth. $100.00 additional for night work. $450.00 per hour overtime. $400.00 additional for Saturday work. $800.00 additional for Sunday work.

Daily Minimum Charge ***$4300.00***

This price is for an 80" inch cold planer machine, ***Wirtgen W 2000***. Up to 12 inches depth. $200.00 additional for night work. $550.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Daily Minimum Charge ***$4800.00***

This price is for a high horsepower 80" inch cold planer machine, ***Wirtgen W 210***. Up to 12 inches depth. $200.00 additional for night work. $600.00 per hour overtime. $500.00 additional for Saturday work. $1000.00 additional for Sunday work.

Mobilization ***Included***

ENTERED

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

ABSL Construction

29393 Pacific Street, Hayward, CA 94544
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License **A 621781**
SMBE & DBE Certification **CT-005270**

GRINDING JOB AGREEMENT

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

1) A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.
2) Modification to the work may require a change in the quote.
3) Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.
5) All teeth over one complete set will be charge to the contractor.
6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
7) In the event there is an increase in the cost of fuel of more than $0.50 per gallon during the performance of this contract, ABSL will be entitled to a $75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.
8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: $500.00 per hour.
9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
10) This proposal to be attached and made part of any and all resulting contracts.
11) The above price does not include permits, fees, bonding, state or local taxes.
12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.
15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.
16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Daryl Vorne

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

A B S L CONSTRUCTION

20334 PACIFIC STREET
HAYWARD, CA 94544

Owner: LUIS ALLENDE
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238910 Site Preparation Contractors
238120 Structural Steel and Precast Concrete Contractors
238210 Electrical Contractors
238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1910	GRADING
C1930	STRUCTURE EXCAVATION	C1938	STRUCTURE BACKFILL

Licensing

A General Engineering Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811-0000
(916) 324-1700

UCP Firm Number: 3270

August 26, 2011
UCP OFFICER

Exp 01-01-18

Back To Query Form

Search Returned 1 Records

Thu Nov 09 14:57:08 PST 2017

Query Criteria

Firm/DBA Name: a b s l
Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Extension	
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	(510)
Fax Phone Number	727-0900
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;
ACDBE NAICS	
Work Codes	C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;
Licenses	A General Engineering Contractor; B General Building Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G2204

BID AMOUNT: $ 4,688,109.00

BID OPENING DATE: 11/9/17

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	10	$1,231,502

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
30 31	Trucking	C9774	Double 'M' Trucking 710 Dutton St.	$121,219.20
32 33			Winters, CA 95694 (530) 795-4181	
39 All partial			Cert #414	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	
	$ 715,799.20
	15.3 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/10/17
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102 13 (NEW 05/2015)

Contract no. 04-4G2204

Name of DBE business Double M Trucking

Name of DBE representative

DBE certification number: 414

Name of bidder Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
30	Trucking	$121,219.20
~~31~~		
32		
33		
39		
All partial		
	Total	$121,219.20

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Tom MARTIN

Printed name of DBE's authorized representative

MANAGER

Title of DBE's authorized representative

11/13/17

Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

710 Dutton Street
Winters, CA 95694
(530) 795-4181 Fax (530) 795-3914
Email: jimp@ghilotti.com

To: Ghilotti Construction
Attn: Jim P. 462204
Re: Hwy 12 04-~~292204~~ Sonoma County

ENTERED

Bid Date 11-09-2017

ASPHALT

PLANT	DOUBLES	TRANSFERS
BoDean Santa Rosa	$4.75/Tn Week Days $4.95/Tn Week Nights	

Asphalt rates include 10 min load & 15 min dump Doubles Std-by per min @ $1.83 x 60 MIN = $109.80 PER HR
15 min load & 30 min dump Transfers Std-by per min @

QUOTED RATES ARE NOT PREVAILING WAGE.
MONDAY-FRIDAY ONLY
SATURDAY & NIGHTS ADD 5%, SUNDAYS ADD 10% ALL HOURLY
QUOTES VALID FOR 12 MONTHS FROM BID DATE.

x 1104 HRS = $121,219.2

8 HOUR MINIMUM WEEKDAYS
8 HOUR MINIMUM NIGHTS AND WEEKENDS

TONNAGE RATES ARE APPLICIBLE ONLY IF PO IS ISSUED AND SIGNED BEFORE JOB STARTS

DIR# 1000009390 EXP. 6/18
DBE# 414 EXP. 5/18
Double M Trucking, Inc. will not guarantee100% DBE

Back To Query Form

Search Returned 1 Records

Fri Nov 10 13:47:13 PST 2017

Query Criteria

Firm/DBA Name: double M trucking
Firm Type: DBE

Firm ID	414
Firm/DBA Name	DOUBLE M TRUCKING
Address Line1	710 DUTTON STREET
Address Line2	
City	WINTERS
State	CA
Zip Code1	95694
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	penny@doublemtrucking.com
Contact Name	JOHN MARTIN
Area Code	(530)
Phone Number	795-4181
Extension	3
Alt Area Code	( )
Alt Phone Number	
Extension	
Fax Area Code	(530)
Fax Phone Number	795-3914
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 04; 06; 07; 09; 11; 17; 21; 28; 29; 31; 34; 39; 48; 49; 51; 57; 58;
Districts	01; 03; 04; 10;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;
Licenses	
Trucks	FOR HIRE - 26;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A(REV 12/2014)

Bidder's Name: Ghilotti Construction Co

Contract No.: 04-4G2204

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES X	NO	YES X	NO	YES X	NO	$1,995.00	0.04%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$343,000.00	7.32%
COLD PLANE AC PAVEMENT	YES X	NO	YES X	NO	YES X	NO	$14,800.00	0.32%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$14,100.00	0.30%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$15,000.00	0.32%
CIDH PILES	YES X	NO	YES X	NO	YES X	NO	$115,400.00	2.46%
STRUCTURAL CONCRETE	YES X	NO	YES X	NO	YES X	NO	$184,000.00	3.92%
MINOR CONCRETE STRUCTURE	YES X	NO	YES X	NO	YES X	NO	$156,000.00	3.33%
ROADSIDE SIGNS	YES X	NO	YES X	NO	YES X	NO	$13,630.00	0.29%
CONCRETE CURB & SIDEWALK - MISC.	YES X	NO	YES X	NO	YES X	NO	$57,000.00	1.22%
MBGR	YES X	NO	YES X	NO	YES X	NO	$22,230.00	0.47%
CONCRETE BARRIER	YES X	NO	YES X	NO	YES X	NO	$508,000.00	10.84%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$62,000.00	1.32%
MODIFY EXISTING ELECTRICAL SYSTEMS	YES X	NO	YES X	NO	YES X	NO	$228,000.00	4.86%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	$410,000.00	8.75%

STATE OF CALIFORNIA- DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Co.

Contract No.: 04-4G2204

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A B S L CONSTRUCTION	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ABT PRODUCTS AND SERVICES LTD	Email 10/18	**All items of work offered	Phone call 11/1
ACE FENCE COMPANY	Email 10/18	**All items of work offered	Phone call 11/1
ADVANCED GEOSOLUTIONS, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ALCARAZ TRANSPORTATION, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
ALERT-O-LITE, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ALFARO GENERAL ENGINEERING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email 10/18	**All items of work offered	Phone call 11/1
AMEZCUA & SON TRUCKING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
AMG CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
APADANA ENGINEERING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ARCHITECTURAL UNLIMITED BUILDING CO.	Email 10/18	**All items of work offered	Phone call 11/1
AVA K EARLY	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
AVISON CONSTRUCTION, INC.	Email 10/18	**All items of work offered	Phone call 11/1
BA CONSTRUCTION, INC.	Email 10/18	**All items of work offered	Phone call 11/1
BARNES ELECTRIC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BAY AREA LIGHTWORKS, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BAY LINE CUTTING & CORING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BC SCHMIDT CONSTRUCTION, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BEAUMONT GENERAL ENGINEERING	Email 10/18	**All items of work offered	Phone call 11/1
BERT W SALAS, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BLACK DIAMOND ASPHALT, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BLANCO CONSTRUCTION	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BLUE CABLE INC	Email 10/18	**All items of work offered	Phone call 11/1
BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	Email 10/18	**All items of work offered	Phone call 11/1
BRAY TRUCKING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BUENA VISTA LANDSCAPE, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
BURKE CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
BWW & COMPANY	Email 10/18	**All items of work offered	Phone call 11/1

CALI CONCRETE	Email 10/18	**All items of work offered	Phone call 11/1
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
CAPITOL TRAFFIC SERVICES INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CE GREEN INC.	Email 10/18	**All items of work offered	Phone call 11/1
CHAVEZ TRUCKING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CINDY BALES ENGINEERING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CMC TRAFFIC CONTROL SPECIALIST	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
COLEMAN CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
COLEMAN ENVIRONMENTAL ENGINEERING INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
COLUMBIA ELECTRIC, INC.	Email 10/18	**All items of work offered	Phone call 11/1
COMMUNITY TREE SERVICE, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CONCRETE LANDSCAPE SERVICES	Email 10/18	**All items of work offered	Phone call 11/1
CONSTRUCTION AREA SIGNS, INCORPORATED	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CONTECH CONCRETE TECHNIQUES, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CRF WESTERN, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
CSI ENGINEERING	Email 10/18	**All items of work offered	Phone call 11/1
D & D CONCRETE CONSTRUCTION CO	Email 10/18	**All items of work offered	Phone call 11/1
DE LA TORRE TRUCKING LLC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
DEBORAH DYSON ELECTRICAL CONTRACTOR	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
DEEP FOUNDATION SERVICES INC	Email 10/18	**All items of work offered	Phone call 11/1
DEHARO RAMIREZ CORPORATION	Email 10/18	**All items of work offered	Phone call 11/1
DEXTEROUS CONSTRUCTION	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
DIAMOND DRILLING COMPANY	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
DILLARD ENVIRONMENTAL SERVICES	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
DIRT & AGGREGATE INTERCHANGE, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
DLD STRUCTURAL BUILDERS & FABRICATORS	Email 10/18	**All items of work offered	Phone call 11/1
D-LINE CONSTRUCTORS, INC.	Email 10/18	**All items of work offered	Phone call 11/1
DOMINGUEZ & SONS TRUCKING, INC	Email 10/18	**All items of work offered	Phone call 11/1
DON GARCIA EXCAVATING & PAVING, INC.	Email 10/18	**All items of work offered	Phone call 11/1
DON H MAHAFFEY DRILLING CO	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
DREAMBUILDER CONSTRUCTION CORP	Email 10/18	**All items of work offered	Phone call 11/1
E. JASPER WRKG. (DEMO) & TRKG	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
EAGLE ENGINEERING AND CONSTRUCTION, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
EAGLE ENVIRONMENTAL CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1

EE ELECTRIC, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
E-NOR INNOVATIONS INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ERIC'S BACKHOE SERVICE, INC	Email 10/18	**All items of work offered	Phone call 11/1
ERNEST B. DEE	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
FANFA, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
FASONE CONSTRUCTION, INC.	Email 10/18	**All items of work offered	Phone call 11/1
FCS STRIPING, SEALING AND PAVING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
FERGUSON SAFETY PRODUCTS	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
FFKM ENGINEERING CONSTRUCTION, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
FIRST FUEL, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
FLASH TRAFFIC, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
FOCON, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
FORCE TRAFFIC CONTROL, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
FRANCIES ELECTRIC, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
G. W. PEOPLES CONTRACTING CO., INC.	Email 10/18	**All items of work offered	Phone call 11/1
GECKO GOLF CONSTRUCTION, INC.	Email 10/18	**All items of work offered	Phone call 11/1
GENERAL ENGINEERING CONSTRUCTION CO.	Email 10/18	**All items of work offered	Phone call 11/1
GENERAL SUPPLY COMPANY	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
GK CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
GLOBAL ROAD SEALING, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
GONZALES, SUAREZ & ASSOCIATES, INC.	Email 10/18	**All items of work offered	Phone call 11/1
GRACE ELECTRIC, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
HEIR & SON CONSTRUCTION, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
HEIR & SON CONSTRUCTION, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
HERCON COMPANY, INC.	Email 10/18	**All items of work offered	Phone call 11/1
HIGH LIGHT ELECTRIC, INC.	Email 10/18	**All items of work offered	Phone call 11/1
HIGHBALL SIGNAL, INC.	Email 10/18	**All items of work offered	Phone call 11/1
HILLSIDE DRILLING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
HUNSAKER SAFETY & SIGN, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
INDUSTRIAL BATTERY SERVICES	Email 10/18	**All items of work offered	Phone call 11/1
INTERIOR DEMOLITION INC	Email 10/18	**All items of work offered	Phone call 11/1
INTERNATIONAL GOVERNMENT SERVICES INC.	Email 10/18	**All items of work offered	Phone call 11/1
INTERWEST PACIFIC, LTD.	Email 10/18	**All items of work offered	Phone call 11/1
IRB CONSTRUCTION, INC.	Email 10/18	**All items of work offered	Phone call 11/1

J & M LAND RESTORATION, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
J FRANCIS COMPANY	Email 10/18	**All items of work offered	Phone call 11/1
J. MORAGA CONSTRUCTION, INC	Email 10/18	**All items of work offered	Phone call 11/1
J.J.R. CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
JAKI CONSTRUCTION COMPANY	Email 10/18	**All items of work offered	Phone call 11/1
JARELL HARRIS STRIPING SERVICES	Email 10/18	**All items of work offered	Phone call 11/1
JNA BUILDERS, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
K & G CONCRETE INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
K & K CONSTRUCTION SUPPLY, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
K R C SAFETY CO. INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
KELLIE AVILA CONSTRUCTION SERVICES, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
KERN COUNTY CUSTOM CONCRETE	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
KIONA LANDSCAPING	Email 10/18	**All items of work offered	Phone call 11/1
KPA CONSTRUCTORS, INC.	Email 10/18	**All items of work offered	Phone call 11/1
LA FIRMA INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
LAGO VISTA CONSTRUCTION, INC.	Email 10/18	**All items of work offered	Phone call 11/1
LINDCO, INC	Email 10/18	**All items of work offered	Phone call 11/1
LNA CONCRETE STRUCTURES, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
LOWERS WELDING & FABRICATION, INC.	Email 10/18	**All items of work offered	Phone call 11/1
LUCAS BUILDERS, INC.	Email 10/18	**All items of work offered	Phone call 11/1
M & M ELECTRIC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
M & S ENVIRONMENTAL LANDSCAPES, INC	Email 10/18	**All items of work offered	Phone call 11/1
M J AVILA COMPANY, INC.	Email 10/18	**All items of work offered	Phone call 11/1
M. HERNANDEZ CONSTRUCTION INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
MACHADO & SONS CONSTRUCTION, INC	Email 10/18	**All items of work offered	Phone call 11/1
MANERI TRAFFIC CONTROL	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
MANERI TRAFFIC CONTROL	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
MAXIMUM METAL WORKS LLC	Email 10/18	**All items of work offered	Phone call 11/1
MC CULLOUGH CONSTRUCTION INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
METCO	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
MJD ENGINEERING	Email 10/18	**All items of work offered	Phone call 11/1
MORALES CONTRACTING SERVICES	Email 10/18	**All items of work offered	Phone call 11/1
MOTHERLODE CONCRETE CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
MV CONSTRUCTION, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3

NEVADA BARRICADE & SIGN COMPANY, INC.	Email 10/18	**All items of work offered	Phone call 11/1
NEWLAND ENTITIES, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
NIELSON CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
NITTA EROSION CONTROL	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
NORCAL GENERAL CONSTRUCTION CORP	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
NORTH AMERICAN FENCE & RAILING INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
OLIVER ENGINEERING CONSTRUCTION	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ON THE LEVEL CONCRETE	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
PACIFIC ELECTRIC CONTRACTING, INC.	Email 10/18	**All items of work offered	Phone call 11/1
PAPILLON BUILDERS	Email 10/18	**All items of work offered	Phone call 11/1
PARADIGM CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
PC&N CONSTRUCTION, INC	Email 10/18	**All items of work offered	Phone call 11/1
PK CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
PROFESSIONAL CONCRETE SAWING INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
PROTECTION LINK	Email 10/18	**All items of work offered	Phone call 11/1
QUALITY HYDROSEEDING & RESTORATION	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
QUANTUM CONSTRUCTION COMPANY	Email 10/18	**All items of work offered	Phone call 11/1
QUIMU CONTRACTING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
QUIMU CONTRACTING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
R. DUGAN CONSTRUCTION, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
ROC EQUIPMENT LLC	Email 10/18	**All items of work offered	Phone call 11/1
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email 10/18	**All items of work offered	Phone call 11/1
ROYAL TRUCKING/ MAINTENANCE	Email 10/18	**All items of work offered	Phone call 11/1
RUBECON BUILDERS INC.	Email 10/18	**All items of work offered	Phone call 11/1
RUPERT CONSTRUCTION SUPPLY, LP	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
S & S TRUCKING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
S KWOK ENGINEERS, INC.	Email 10/18	**All items of work offered	Phone call 11/1
SAN DIEGO BAY AREA ELECTRIC, INC.	Email 10/18	**All items of work offered	Phone call 11/1
SCHOTKA CONSTRUCTION INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
SIERRA CONCRETE CUTTING & BREAKING, INC	Email 10/18	**All items of work offered	Phone call 11/1
SILAO GENERAL ENGINEERING INC	Email 10/18	**All items of work offered	Phone call 11/1
SITEWORKS CONSTRUCTION, INC	Email 10/18	**All items of work offered	Phone call 11/1
SOUTH CENTRAL IRON, INC.	Email 10/18	**All items of work offered	Phone call 11/1
SOUTH COAST SWEEPING, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
STATEWIDE STRIPES, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3

STONY CREEK GENERAL ENGINEERING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
SUAREZ & MUNOZ CONSTRUCTION, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
SUPERIOR HYDROSEEDING	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
T AND S DVBE, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
TAHLEQUAH STEEL, INC.	Email 10/18	**All items of work offered	Phone call 11/1
TEAM NORTH CONSTRUCTION SERVICES	Email 10/18	**All items of work offered	Phone call 11/1
TRAFFIC CONTROL PROS	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
TSR CONSTRUCTION COMPANY	Email 10/18	**All items of work offered	Phone call 11/1
TUCKER TECHNOLOGY INC	Email 10/18	**All items of work offered	Phone call 11/1
TYRRELL RESOURCES, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
USA CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
USA TRUCKING, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16
UWA ELECTRIC CO.	Email 10/18	**All items of work offered	Phone call 11/1
V A P CONSTRUCTION INC.	Email 10/18	**All items of work offered	Phone call 11/1
VALVERDE CONSTRUCTION, INC	Email 10/18	**All items of work offered	Phone call 11/1
VELARDE CONCRETE CONSTRUCTION INC	Email 10/18	**All items of work offered	Phone call 11/1
VINTAGE PAVING COMPANY, INC.	Email 10/18	**All items of work offered	Phone call 11/1
VT ELECTRIC, INC.	Email 10/18	**All items of work offered	Phone call 11/1
W T B, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
WATER COMPONENTS & BUILDING SUPPLY, INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
WELDON WORKS, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
WEST PACIFIC ELECTRIC COMPANY	Email 10/18	**All items of work offered	Phone call 11/1
WESTERN TRAFFIC SUPPLY, INC.	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3
WHITE'S CUSTOM CONSTRUCTION	Email 10/18	**All items of work offered	Phone call 11/1
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Fax and/or email 10/17	**All items of work offered	Phone call 10/16 & 11/3

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected *over* a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	X YES	NO	Schotka Construction	**DBE**	n/a - used a DBE Firm	n/a	n/a
TRAFFIC CONTROL SYSTEM	X YES	NO	CMC Traffic Control	**DBE**	n/a - used a DBE Firm	n/a	n/a
COLD PLANE AC PAVEMENT	X YES	NO	ABSL Construction	**DBE**	n/a - used a DBE Firm	n/a	n/a
CLEAR & GRUB	X YES	NO	GCC Self Perform	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
EROSION CONTROL	X YES	NO	GCC Self Perform	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
CIDH PILES	X YES	NO	PCDC	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
STRUCTURAL CONCRETE	X YES	NO	GCC Self Perform	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
MINOR CONCRETE STRUCTURE	X YES	NO	GCC Self Perform	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
ROADSIDE SIGNS	X YES	NO	Schotka Construction	**DBE**	n/a - used a DBE Firm	n/a	n/a
CONCRETE CURB & SIDEWALK - MISC.	X YES	NO	GCC Self Perform	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
MBGR	X YES	NO	Highway Specialty	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
CONCRETE BARRIER	X YES	NO	Vertical Constructors	**DBE**	n/a - used a DBE Firm	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	Chrisp Company	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
MODIFY EXISTING ELECTRICAL SYSTEMS	X YES	NO	Long Electric	non-DBE	n/a - no DBE quotes were received for this scope	n/a	n/a
TRUCKING	X YES	NO	Double M Trucking	**DBE**	n/a - used a DBE Firm	n/a	n/a

f the firm selected for the item 1s not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/17/17 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	10/18/17		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	All interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	10/17/17		Solicited 100 certified DBE firms (See Item #2)
**Placed paid ad with DBEgoodfaith.com (includes twitter posting)	10/17/17– bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	10/20/17 – 10/27/17		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed ad with San Francisco Gate	10/18/17 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #4

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #4

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #4

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	10/18/17	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	10/18/17, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	10/18/17	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	10/18/17	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	10/18/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	10/18/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	10/18/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	10/18/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	10/18/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	10/17/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Operating Engineers Local 3	10/17/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	10/17/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	10/17/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	10/17/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Daily Pacific Builder	10/2/17	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	10/2/17	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCDCL	10/2/17	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Federation of California Builders Exchanges	10/2/17	Fax	Requested to be placed in the 'Prime Bidders' listing

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ITEM #4 – SUPPORTING DOCUMENTS

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4G2204. 5 results found.

Contractor: Argonaut Constructors **Contact:** Dave Stanford
Address: 360 Sutton Place Santa Rosa, CA 95407
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPCP, trucking, water trucks, HMA material supplier, tack oil supplier, traffic control, PCMS, jobsite management, temporary items (check dam, traffic stripe-paint, drainage inlet protection, silt fence, concrete washout, alternative crash cushion, k-railing, pavement marker, high visibility fence), street sweeping, channelizers, aggregate material supplier (shoulder backing), thermoplastic plastic and paint striping installation and removal, treated wood waste, concrete curb & gutter, island paving, minor concrete, cold plane asphalt, alternative pipe suppliers, reinforced concrete pipe suppliers, rapid strength concrete, misc. iron & steel, modify existing electrical system, imported borrow, fiber rolls, place HMA ac dike, 16? cast-in-drilled hole concrete piling, structural drainage (drain inlet), architectural surface (barrier), pavement marker, roadside signs 1 post & 2 post, single sheet aluminum sign, retroreflective sheeting, crash cushions, concrete barrier (Type 60C/60SC, 736B Modified, Type 736 SV Modified), concrete barrier transition, demo existing MBGR, concrete marker
Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , and viewed local plan rooms, builder?s exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com
Date posted: 10/02/2017

Contractor: Ghilotti Bros., Inc. **Contact:** Ryan Strong, Senior Estimator
Address: 525 Jacoby St. San Rafael, CA 94901
Phone: 415-454-7011 **Fax:** 415-454-8376 **Email:** ryans@ghilottibros.com
Services needed: Ghilotti Bros., Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: CAS, Traffic Control System, Plane Asphalt Concrete, Clearing & Grubbing, Erosion Control ? Temp., Place AC Dike, Groove & Grind Pavement (Saw Cutting), Minor Concrete (Curb & Sidewalk) , Reinforcing Steel, Roadside Signs, MBGR, Concrete Barrier 60 & 736 Series, Thermoplastic Striping, Painted Striping, Pavement Markers, Electrical - Signal & Lighting (Traffic Systems), CIDH Pilings, Trucking ? Transfer Dump, Super 10 Dump, End Dump), and other subcontract trades and suppliers. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. We will work with interested subcontractors to identify opportunities to break items down into economically feasible units. Ryan Strong (ryans@ghilottibros.com Phone: 415-454-7011, Fax: 415-454-8376) is our Estimator for this project and is available to answer questions and provide clarification regarding the scope of work, access to plans and specs, requirements, bid preparation or any other technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.
Requirements: NOTE: Contractors License Number, DIR Registration Number and Caltrans (or other agency) Number must be listed on any quote submitted to GBI. 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. Ghilotti Bros. intends to work cooperatively

with all qualified firms seeking work on this project. Certified DBE's please contact us if you need help obtaining bonding, insurance, lines of credit, equipment, materials, supplies or some other form of assistance in order to participate. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage and will be required to enter into our standard contract. Please note that this is a prevailing wage project and Ghilotti Bros. is Union signatory. Subcontractors will be subject to the terms and conditions of Ghilotti Bros. subcontract and safety documents which are available upon request. Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.
Date posted: 10/04/2017

Contractor: Team Ghilotti, Inc. **Contact:** Abel Canlas
Address: 2531 Petaluma Blvd South Petaluma, CA 94952
Phone: 707-763-8700 **Fax:** 707-763-8711 **Email:** abelc@teamghilotti.com
Services needed: REQUEST FOR QUALIFIED DBE?S SUBCONTRACTORS & SUPPLIERS FOR: State of California, Department of Transportation Contract No. 04-4G2204 - ROADWAY SURFACING, CONCRETE BARRIER, AND SIGNAL AND LIGHTING, In Sonoma County In Santa Rosa From Farmers Lane To 0.2 Mile West Of Brush Creek Road. WE ARE SEEKING QUALIFIED DBE?S SUBCONTRACTORS & SUPPLIERS FOR THE FOLLOWING BID ITEMS: LEAD COMPLIANCE PLAN (SOIL AND PAINT), PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNTED), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY SILT FENCE, STREET SWEEPING, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, TEMPORARY HIGH-VISIBILITY FENCE, CLEARING AND GRUBBING, ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), SHOULDER BACKING, STRUCTURE EXCAVATION (CULVERT), IMPORTED BORROW (CY), FIBER ROLLS, CLASS 4 AGGREGATE SUBBASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), PLACE HOT MIX ASPHALT DIKE (TYPE D), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT (MISC. AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, COLD PLANE ASPHALT CONCRETE PAVEMENT, 16" CAST-IN-DRILLED-HOLE (BARRIER), STRUCTURAL CONCRETE, DRAINAGE INLET, ARCHITECTURAL SURFACE (BARRIER), 18" ALTERNATIVE PIPE CULVERT (TYPE A), 18" ALTERNATIVE PIPE CULVERT (TYPE B), 24" ALTERNATIVE PIPE CULVERT, RAPID STRENGTH CONCRETE (STRUCTURE BACKFILL), 18" REINFORCED CONCRETE PIPE, REMOVE CULVERT, REMOVE INLET, ADJUST INLET, MINOR CONCRETE (MISCELLANEOUS CONCRETE), MINOR CONCRETE (CURB AND GUTTER), MINOR CONCRETE (ISLAND PAVING), REMOVE CONCRETE (CURB AND GUTTER), MISCELLANEOUS IRON AND STEEL, REMOVE PAVEMENT MARKER, PAVEMENT MARKER (RETROREFLECTIVE), REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD), FURNISH SINGLE SHEET ALUMINUM SIGN, RETROREFLECTIVE SHEETING, ROADSIDE SIGN - ONE POST & TWO POST, INSTALL SIGN, CRASH CUSHION (TYPE CAT), CONCRETE BARRIER (TYPE 60C), CONCRETE BARRIER (TYPE 60SC), CONCRETE BARRIER MARKER, CONCRETE BARRIER (TYPE 736B MODIFIED), CONCRETE BARRIER (TYPE 736SV MODIFIED), CONCRETE BARRIER TRANSITION, REMOVE GUARDRAIL, REMOVE DOUBLE METAL BEAM BARRIER, THERMOPLASTIC PAVEMENT MARKINGS, 6" THERMOPLASTIC TRAFFIC STRIPE, PAINT TRAFFIC STRIPE (2-COAT), 8" THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAINTED & THERMOPLASCTIC TRAFFIC STRIPE, REMOVE THERMOPLASCTIC PAVEMENT MARKING, MODIFYING EXISTING ELECTRICAL SYSTEMS, MOBILIZATION, TRUCKING W/O STORAGE, AND ALL OTHER RELATED TRADES AND ITEMS OF WORK INCLUDING PARTIAL ITEMS THAT ARE REQUIRE BY THE PROJECT PLANS & SPECIFICATIONS. The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our Estimating Department
Requirements: PLEASE PROVIDE (SUBMIT) A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. SUBMIT SCOPE OF WORK AND/OR ITEM(S) NO LATER THAN ONE (1) DAY BEFORE BID DATE. Please Contact Abel Canlas for Question(s), Clarification(s) on Scope of Work and/or Items, Plans & Specs and Other Requirements. Provide Your Contractors LIC#, DIR #, DBE#-Caltrans (or other agency). Please contact us if you need help and/or assistance in order to participate. This is a prevailing wage project. Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. Estimator: Abel Canlas Address: 2531 Petaluma Blvd. So. Petaluma, CA 94952 Phone: 707-763-8700 Fax: 707-763-8711 Email: abelc@teamghilotti.com
Date posted: 10/12/2017

Contractor: O.C. Jones & Sons, Inc. **Contact:** Greg Souder
Address: Greg Souder Berkeley, CA 94710
Phone: 510-526-3424 **Fax:** 510-526-0990 **Email:** gsouder@ocjones.com
Services needed: REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS Trucking, Lead Compliance Plan, Develop Water Supply, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, Erosion Control including Silt Fence, Check Dam, Inlet Protection, High-Visibility Fence, WPCP, Sweeping, Treated Wood Waste, Clearing & Grubbing, Roadway Excavation (Type Z-2 Aerially Deposited Lead), Shoulder Backing, Structure Excavation (Culvert), Imported Borrow, AC Dike, Tack Coat, Cold Plane AC, CIDH Concrete Piling, Structural Concrete, Architectural Surface, Underground, Rapid Strength Concrete, Minor Cocnrete, Misc. Iron & Steel, Roadside Signs, Remove MBGR, Crash Cushion, Highway & Bridge Concrete Barrier, Striping & Marking, Electrical, and Construction Materials
Requirements: An Equal Opportunity Employer 100% Performance & Payment Bonds may be required. Worker?s Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans Website at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.
Date posted: 10/13/2017

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 10/17/2017

CALTRANS SEARCH

Back To Query Form

Wed Oct 18 11:22:52 PDT 2017

Query Criteria
District: 04
Naics Category: 23 Construction
k Codes: C0698 BUILDING MATERIAL SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE ASPHALT NCRETE C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5105 MINOR CONCRETE STRUCTURE C5620 ROADSIDE SIGN C7301 CONCRETE CURB & SIDEWALK - MISC C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

157 items found, displaying 1 to 20.[First/Prev] **1**, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailin Zip Code2
5270			A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544							
32335	Y	09/26/2017	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520							
42662			ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON	NY	11743		280 BROADWAY		HUNTINGTON STATION	NY	11746	
34153	N		ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744							
35149			ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630							
345			ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224
43690			ALFARO GENERAL ENGINEERING	2240 BONNEY CT.	2351 SUNSET BLVD. SUITE 170-338	ROCKLIN	CA	95765		2351 SUNSET BLVD. SUITE 170-338		ROCKLIN	CA	95765	
37877			ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661	
33181			AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605							
37715			APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134							
42019			ARCHITECTURAL UNLIMITED BUILDING CO.	11222 S. LA CIENEGA BLVD. SUITE 428		INGLEWOOD	CA	90304							
41800			AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE		MADERA	CA	93636							
40442			BA CONSTRUCTION, INC.	800 W. 6TH ST. #400		LOS ANGELES	CA	90017							
37334			BAY AREA LIGHTWORKS, INC.	1460 YOSEMITE AVE		SAN FRANCISCO	CA	94124							

Firm ID	Suspended	Suspended Date As Of	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailin Zip Code2
17			BAY LINE CUTTING & CORING, INC.	501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124	
33659			BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557		WILLIAMS	CA	95987							
43797			BEAUMONT GENERAL ENGINEERING	2584 BEAUMONT STREET		SACRAMENTO	CA	95815	2208						
77	N		BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175						
36219			BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508							
41963			BLUE CABLE INC	7306 COLDWATER CANYON AVE #10		NORTH HOLLYWOOD	CA	91605							

Export options: CSV | Excel | XML

From: Annette Conley
To: Annette Conley
Bcc: "lhorchos@abt-products.com"; "KIM@acefencecompany.com"; "heasley@allphaseasphalt.com"; "dougblacksher@aol.com"; "richarddiaz@architecturalunlimited.com"; "lavila@avisoninc.com"; "dterry@baincorp.com"; "hbullock@baincorp.com"; "beaumontgeneralengineering@gmail.com"; "helinda@bluecable.com"; "bravopacific@hotmail.com"; "burkebid@gmail.com"; "b-w-w@live.com"; "gusto@caliconcrete.com"; "carole@cegreeninc.com"; "cjohnson@colemancon.com"; "joscruggs@columbia-elec.com"; "radavis@pacbell.net"; "csi.engineering13@yahoo.com"; "denise7431@yahoo.com"; "deepfoundationservices1@gmail.com"; "marco@dhrgconcrete.com"; "IDDominguez6@att.net"; "tony@dlineconstructors.com"; "genaro@dominguezandsons.com"; "dgarcia287@aol.com"; "alex.singh@dreambuildercorp.com"; "rbatiste@eec-corp.com"; "serranohe@aol.com"; "jeanette@fasonegbc.com"; "rbanks@gwpeoples.com"; "geckogconstruction@gmail.com"; "kelly.generalengineering@yahoo.com"; "kevinyip168@yahoo.com"; "dgonzales@gsaeng.com"; "ahernandez@herconcompany.com"; "erwin.mendoza@hleincusa.com"; "ibsrecoder@aol.com"; "maria@interiordemolition.net"; "mnuno@idegconstruction.com"; "jack@interwestpacific.com"; "sales@interwestpacific.com"; "raspencer7@gmail.com"; "diana@jfranciscompany.com"; "jmoraga@flash.net"; "JJRCONSTRUCTION@AOL.COM"; "jakiconstructioncompany@gmail.com"; "jharrisstripingservices@hotmail.com"; "egruetzmacherjr@gmail.com"; "info@KPAconstructors.com"; "tavo@LagoVistaInc.com"; "linda@redshift.com"; "ddavis@lowerswelding.com"; "sam@lucascompany.com"; "shelley@mandsenviro.com"; "michael@mandsenviro.com"; "brucej@mjavila.com"; "mike@machadoandsons.com"; "maximumironworks@yahoo.com"; "mario@mjdengineering.com"; "mcs@moralescontracting.com"; "motherlodeconcrete@att.net"; "tami@nbsco.com"; "dnielson@nielsoninc.com"; "frankjr@pacific-electric.net"; "jsellers@papillonbuilders.com"; "steve@paradigmbuilt.com"; "cplum@pcnconstructioninc.com"; "zkkingpk81@gmail.com"; "RPEREZ@PROTECTIONLINK.NET"; "david.soto@quantumconstructionco.com"; "vanessa@rocequipment.com"; "rcande@pacbell.net"; "ruben@rubecon.com"; "office@rubecon.com"; "seng@skwokengineers.com"; "bev@bayareaelectric.com"; "lh.sierra@att.net"; "paul@engineeringsg.com"; "kdesena@linkzone.com"; "hiudowin12@gmail.com"; "tgsteelinc@gmail.com"; "jennifer@teamnorth.com"; "r.rico1025@yahoo.com"; "frank@tuckertech.com"; "usaconstruction1@sbcglobal.net"; "uwaelectric@gmail.com"; "arvind@vapci.com"; "joev@valverdeconst.com"; "maria@velardeconcreteinc.com"; "edc@vintagepavingco.com"; "tony@vtelectric.net"; "westpacificelectricco@gmail.com"; "whitescustom@yahoo.com"
Subject: Seeking DBE Subcontractors/Suppliers/Truckers for #04-4G2204 - Hwy 12 Santa Rosa
Date: Wednesday, October 18, 2017 11:37:07 AM
Attachments: image003.png
INVITATION TO BID.doc

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a **12% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601. Plans and specs may be downloaded from the Caltrans website.

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/9/17 @ 2PM
Project: #04-4G2204 – Hwy 12 Santa Rosa

Engineer's Estimate: $5,800,000 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Caltrans

Search Results: Planholders

Hello, gcc246

Your Account

17 Opt-in records found.

X 04-4G2204	Dynamic Generator Service Inc. PO BOX 3201 San Leandro, Ca 94578 Phone: 209-650-0085	Fax Number: Disadvantaged status: DB SB Services offered: Services offered: We provide maintenance, repair and installation for all electrical needs, specializing in standby emergency power. Portable generators and construction equipment available. Certifications: General B / C-10 Electrical DBE# 43657 MBE# 43657 SBE# 2005740
04-4G2204	A.C. DIKE CO 2788 VENTURE DR LINCOLN, CA, 95648 Phone: 916-645-7747	Fax Number: 916-645-9618 Disadvantaged status: Services offered: Place asphalt dike.
04-4G2204	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820	Fax Number: 707-571-8223 Disadvantaged status: SB Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Transfers & 45' Semi Flatbeds for K-Rails.
X 04-4G2204	The Construction Zone 4961 Pacheco Blvd. Martinez, CA, 94553 Phone: 925-387-8013	Fax Number: 925-293-0800 Disadvantaged status: DB SB Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
04-4G2204	pacific coast drilling co 364 bellevue ave santa rosa ,ca 95407 Phone: 707-778-8316	Fax Number: 707-789-9542 Disadvantaged status: SB Services offered: item #40 ,l6" CIDH @ 1154 (LF)
04-4G2204	Pavement Recycling Systems 10240 San Sevaine Way Mira Loma Ca 91752 Phone: 951-682-1091	Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
04-4G2204	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 916-568-0104	Fax Number: 916-646-3760 Disadvantaged status: DV SB Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in

	Northern California. www.wellssweeping.com	
04-4G2204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-4G2204	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SB	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
04-4G2204	Dees Burke Engineering Constructors, LLC	
	4518 Winters St. McClellan, CA, 95652	
	Phone: 626-228-3670	Fax Number: 626-228-3521
	Disadvantaged status: SB	
	Services offered: Concrete Barrier	
04-4G2204	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4G2204	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
04-4G2204	Trinity Engineering Laboratories, Inc.	
	3109 N. Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SB	
	Services offered: Testing and Inspection on all aspect of construction	
X 04-4G2204	Alfred Civil Engineering, Inc.	
	7604 Soquel Way Citrus Heights, California 95610	
	Phone: 916-241-5309	Fax Number: 916-374-7383
	Disadvantaged status: DB SB	
	Services offered: SWPPP planning	
04-4G2204	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: CONCRETE BARRIER	
04-4G2204	Imperial Sprinkler Supply, Inc.	
	18 branches in California Corporate Office - Anaheim	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	

	Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
04-4G2204	Anrak Corporation	
	5820 mayhew rd Sacramento, CA , 95827	
	Phone: 916-383-5030	Fax Number: 916-383-8090
	Disadvantaged status: SB	
	Services offered: COLD PLANE	

Contracting Information

Statewide Alerts and Other Information

Latest CalFire Info

Be Work Zone Alert

Save Our Water

Amber Alert

ADA Access

California Climate Investments

Road Charge

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2017 State of California

Annette Conley

From: Annette Conley
Sent: Wednesday, October 18, 2017 12:09 PM
To: 'Dynamic Generator Service Inc.'; 'Alfred'; 'mindy@theconstructionzone.us.com'
Subject: Seeking DBE Subcontractors/Suppliers/Truckers for #04-4G2204 - Hwy 12 Santa Rosa
Attachments: INVITATION TO BID.doc

Your firm is listed on the Opt-In section for this project. Ghilotti Construction Company, Inc. will be bidding as a prime contractor. This project has a **15% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601. Plans and specs may be downloaded from the Caltrans website.

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/9/17 @ 2PM
Project: #04-4G2204 – Hwy 12 Santa Rosa

Engineer's Estimate: $5,800,000 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Annette Conley

From: Annette Conley
Sent: Wednesday, October 18, 2017 12:25 PM
To: 'joscruggs@columbia-elec.com'; 'estimating.rupert@gmail.com'; 'samsequipment@comcast.net'; 'Kiley Olson'
Subject: Seeking DBE Subcontractors/Suppliers/Truckers for #04-4G2204 - Hwy 12 Santa Rosa
Attachments: INVITATION TO BID.doc

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a **12% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601. Plans and specs may be downloaded from the Caltrans website.

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/9/17 @ 2PM
Project: #04-4G2204 – Hwy 12 Santa Rosa

Engineer's Estimate: $5,800,000 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Caltrans

Search Results: Planholders

Sign In (Sign in is required to ADD Project Planholders)

24 Opt-in records found.

04-4G2204	Dynamic Generator Service Inc. PO BOX 3201 San Leandro, Ca 94578 Phone: 209-650-0085	Fax Number: Disadvantaged status: DB SB Services offered: Services offered: We provide maintenance, repair and installation for all electrical needs, specializing in standby emergency power. Portable generators and construction equipment available. Certifications: General B / C-10 Electrical DBE# 43657 MBE# 43657 SBE# 2005740
04-4G2204	A.C. DIKE CO 2788 VENTURE DR LINCOLN, CA, 95648 Phone: 916-645-7747	Fax Number: 916-645-9618 Disadvantaged status: Services offered: Place asphalt dike.
04-4G2204	Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Phone: 707-571-8820	Fax Number: 707-571-8223 Disadvantaged status: SB Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Transfers & 45' Semi Flatbeds for K-Rails.
04-4G2204	The Construction Zone 4961 Pacheco Blvd. Martinez, CA, 94553 Phone: 925-387-8013	Fax Number: 925-293-0800 Disadvantaged status: DB SB Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
04-4G2204	pacific coast drilling co 364 bellevue ave santa rosa ,ca 95407 Phone: 707-778-8316	Fax Number: 707-789-9542 Disadvantaged status: SB Services offered: item #40 ,!6" CIDH @ 1154 (LF)
04-4G2204	Pavement Recycling Systems 10240 San Sevaine Way Mira Loma Ca 91752 Phone: 951-682-1091	Fax Number: 951-682-1094 Disadvantaged status: Services offered: Cold planing
04-4G2204	Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Phone: 916-568-0104	Fax Number: 916-646-3760 Disadvantaged status: DV SB Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-4G2204	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan, QSP/QSD training, BMP Training, please call for prices.	
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
04-4G2204	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SB	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
	Dees Burke Engineering Constructors, LLC	
	4518 Winters St. McClellan, CA, 95652	
04-4G2204	Phone: 626-228-3670	Fax Number: 626-228-3521
	Disadvantaged status: SB	
	Services offered: Concrete Barrier	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-4G2204	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
04-4G2204	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
	Trinity Engineering Laboratories, Inc.	
	3109 N. Miami Ave Fresno, Ca 93727	
04-4G2204	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SB	
	Services offered: Testing and Inspection on all aspect of construction	
	Alfred Civil Engineering, Inc.	
	7604 Soquel Way Citrus Heights, California 95610	
04-4G2204 X	Phone: 916-241-5309	Fax Number: 916-374-7383
	Disadvantaged status: DB SB	
	Services offered: SWPPP planning	
	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
04-4G2204	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered: CONCRETE BARRIER	
04-4G2204	Imperial Sprinkler Supply, Inc.	
	18 branches in California Corporate Office - Anaheim	
	Phone: 760-559-0078	Fax Number: 714-982-5095
	Disadvantaged status:	
	Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also	

	offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
04-4G2204	Anrak Corporation 5820 mayhew rd Sacramento, CA , 95827 Phone: 916-383-5030 Disadvantaged status: SB Services offered: COLD PLANE	Fax Number: 916-383-8090
04-4G2204	Philatron Wire & Cable 15315 Cornet Avenue Phone: 562-802-2570 Disadvantaged status: DB DV SB Services offered: Philatron is a prime manufacturer (www.philatron.com) of electrical wire and cable. We can supply to prime all the electrical wires/cables for this project to fulfill DBE, DVBE, and SBE goals. Our Capability Statement is available upon request.	Fax Number: 562-802-2570
04-4G2204	Mike Brown Electric Co. 561-A Mercantile Drive Cotati, CA 94931 Phone: 707-792-8100 Disadvantaged status: Services offered:	Fax Number: 707-792-8110
04-4G2204	Imperial Sprinkler Supply, Inc. 18 Branches in California Corporate Office - Anaheim, Ca Phone: 760-559-0078 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	Fax Number: 714-982-5095
04-4G2204	St Francis Electric 1001 Carden Street San Leandro CA 94577 Phone: 510-639-0639 Disadvantaged status: Services offered:	Fax Number: 510-639-9116
04-4G2204	Bridgeway Civil Constructors, Inc. 4950 Allison Parkway, Suite A Vacaville, CA, 95688 Phone: 707-455-7033 Disadvantaged status: SB Services offered: CONCRETE CONSTRUCTION	Fax Number: 707-455-7036
04-4G2204	Water Components & Building Supply, Inc 44 Simms St. San Rafael, CA 94901 Phone: 415-524-8290 Disadvantaged status: DB SB Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	Fax Number: 415-524-8293
04-4G2204	Rupert Construction Supply 3941 Park Drive #20-487 El Dorado Hills, CA 95762 Phone: 925-229-5577 Disadvantaged status: DB Services offered:	Fax Number: 925-269-2861

Contracting Information

DPAC
Caltrans Division of Procurement and Contracts
Your procurement partner

Statewide Alerts and Other Information

Latest CalFire Info

Be Work Zone Alert

Save Our Water

Amber Alert

ADA Access

California Climate Investments

Road Charge

Back to Top

Privacy Policy

Contact Us

Conditions of Use

Accessibility

Copyright © 2017 State of California

From:	Jim Petnic
To:	Jim Petnic
Cc:	Annette Conley
Bcc:	"Erin Clutter"; "dnicholas@midstatebarrier.com"; "Todd Wingo"; "jolavinka@aclrails.net"; "Joshua Leask"; "Ronald Palmieri"; DSCHOTKA@aol.com; "Kathi Vaughn"; "aferguson@stssi.com"; "Sean"; "Mark Baldry"; "Dana Lavoie"; "Aaron Sykes"; Andy Amador; "Jamie Eisenhauer"; "Jim Finney"; "Greg Gehring"; "Greg Kinderman"; "Troy Soiland"; "Dave Dennis"; "Dave McClain"; "Kiley Olson"; "tim@dcelectricgroup.com"; "Gerrod Scruggs"; "Scott Fletcher"; "melissar@dillardenv.com"; "lambvly@aol.com"; "megan@camblinsteel.com"; "Richard Bright"; "Robin Cantarutti"; "waltj@longelectric.com"; "Eric"; "David Morris"; "ken.ickes@centralstriping.biz"; "Guido Metzler"; "Ramy Mughannam"; "cory@centerlinestriping.com"; "mike@sierratrafficmarkings.com"; "Hicks, Eric"; "bryancoastalme@gmail.com"; "adam@chaveztrucking.com"; "norcal.bids@gerdau.com"
Subject:	Contract #04-4G2204, Highway 12
Date:	Tuesday, October 31, 2017 11:51:00 AM
Attachments:	image001.png

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #04-4G2204, Highway 12
Owner: Caltrans
Bid date: 11/9/17 @ 2pm

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Greg Kinderman [greg@sonomareinforcing.com]
Sent: Thursday, November 02, 2017 9:45 AM
To: Jim Petnic
Cc: Annette Conley
Subject: Re: Contract #04-4G2204, Highway 12

Jim,
I will be bidding this project, on initial review I counted 88 cidh x 16-0 + 1408lf. Quantities on sheet 1of 8 list 1154lf. please advise.

Regards,

Greg Kinderman

SRI
Sonoma Reinforcing Inc.
10001 Old Redwood Hwy.
Windsor, CA 95492
Office: (707) 838-4328
Fax: (707) 838-9341

From: Jim Petnic <jimp@ghilotti.com>
Sent: Tuesday, October 31, 2017 11:51:16 AM
To: Jim Petnic
Cc: Annette Conley
Subject: Contract #04-4G2204, Highway 12

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #04-4G2204, Highway 12
Owner: Caltrans
Bid date: 11/9/17 @ 2pm

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

om: Jim Petnic
ent: Tuesday, October 31, 2017 6:02 PM
To: Annette Conley
Subject: Fwd: Contract #04-4G2204, Highway 12
Attachments: image001.png; image001.png

Jim Petnic
Ghilotti Construction Co.
246 Ghilotti Ave.
Santa Rosa, Ca. 95407
Cell: 707-953-9619
Direct: 707-303-2314
Main Office: 707-585-1221
Email: jimp@ghilotti.com

Begin forwarded message:

From: <robincantarutti@comcast.net>
Date: October 31, 2017 at 6:02:18 PM PDT
To: Jim Petnic <jimp@ghilotti.com>
Subject: Re: Contract #04-4G2204, Highway 12

Not bidding. Good luck

Sent from XFINITY Connect Mobile App

------ Original Message ------

From: GCC Jim Petnic
To: GCC Jim Petnic
Cc:
Sent: October 31, 2017 at 11:53 AM
Subject: Contract #04-4G2204, Highway 12

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #04-4G2204, Highway 12
Owner: Caltrans
Bid date: 11/9/17 @ 2pm

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and**

conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

DBEGOODFAITH.COM SOLICITATION LOG

Welcome to your account Ghilotti Construction Company, Inc. | **Account Menu ⇓**

DBEGoodFaith
your bid outreach solution

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

BUILDING MATERIAL SUPPLIER | CONSTRUCTION AREA SIGNS | TRAFFIC CONTROL SYSTEM
PLANE ASPHALT CONCRETE | CLEARING & GRUBBING | EROSION CONTROL
CAST-IN-DRILLED-HOLE CONCRETE PILING | CONCRETE STRUCTURE | MINOR CONCRETE STRUCTURE
ROADSIDE SIGN | CONCRETE CURB & SIDEWALK - MISC | METAL BEAM GUARD RAILING
CONCRETE BARRIER | THERMOPLASTIC TRAFFIC STRIPING & MARKING | SIGNAL | LIGHTING
SIGNAL & LIGHTING | ASPHALT CONCRETE | CONCRETE & CEMENT SUPPLIER | CONCRETE BASE
TRUCKER | STREET SWEEPING TRUCK | ASPHALT SUPPLIER

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boilder, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

SANTA CRUZ
SHASTA
SIERRA
SISKIYOU
SOLANO
SONOMA
STANISLAUS
SUTTER
TEHAMA
TRINITY
TULARE

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2017, DBE GoodFaith, Inc. All rights reserved.

DBE GoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | **Account Menu ⇓**

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to Search Save Order Submit List ⇓

It will cost **$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

Select All

Sort by
Company Name ▼ Sort

Selections by Work Type(s) Searched

- C1601 Clearing & Grub... (28)
- C9774 Trucker... (14)
- C4906 Cast-in-drilled... (5)
- C1200 Construction Ar... (19)
- C8405 Thermoplastic T... (3)
- C5620 Roadside Sign... (8)
- C5100 Concrete Struct... (11)
- C7301 Concrete Curb &... (6)
- 800 Concrete Base... (2)
- C10 Electrical Contra... (1)
- C3901 Asphalt Concret... (6)
- C8320 Metal Beam Guar... (3)
- C8331 Concrete Barrie... (4)
- C0698 Building Materi... (5)
- C0639 Asphalt Supplie... (6)
- C1531 Plane Asphalt C... (4)
- C1201 Traffic Control... (22)
- C2030 Erosion Control... (7)
- C5105 Minor Concrete ... (10)
- C8602 Signal & Lighti... (2)
- C0651 Concrete & Ceme... (3)
- C9609 Street Sweeping... (1)
- C8903 Electrical... (7)

Selections by Location(s) Searched

- Los Angeles (9)
- Contra Costa (3)
- Sutter (2)
- Kern (5)
- Napa (1)
- acer (4)
- Lake (1)
- Merced (2)
- San Bernardino (4)
- Santa Clara (3)
- Butte (1)

A B S L CONSTRUCTION

HAYWARD, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 727-0900**
Fax: **(510) 727-0900**
Email:
Daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

ADVANCED GEOSOLUTIONS, INC

LAKE FOREST, CA
(Orange)
Cert: **DBE**
Phone: **(310) 796-9000**
Fax: **(310) 796-9001**
Email:
jibaez@advgeosolutions.com

Licenses: A General Engineering Contractor; EC Civil Engineer;

Work Category Codes: C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C8730 SAFETY STUDIES;

ALCARAZ TRANSPORTATION, INC

SAN JOSE, CA
(Santa Clara)
Cert: **DBE**
Phone: **(408) 591-6970**
Fax: **(408) 272-8611**
Email:
alcaraztransportation@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9771 TRUCK BROKER;

ALERT-O-LITE, INC

FRESNO, CA
(Fresno)
Cert: **DBE**
Phone: **(559) 453-2474**
Fax: **(559) 453-3250**
Email: **debbieh@alertolite.com**

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C5620 ROADSIDE SIGN; D3490 FABRICATED METAL PRODUCTS; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE;

ALFARO GENERAL ENGINEERING

Santa Cruz (3)
Alameda (10)
Sacramento (4) Yolo (1)
sno (5) Glenn (1)
San Diego (5) Riverside (3)
San Francisco (6)
Orange (4) San Joaquin (2)
Colusa (1) Mendocino (2)
Marin (2) Humboldt (1)
San Luis Obispo (2)
Tulare (3) San Mateo (1)
Solano (4) Shasta (2)
Tuolumne (1) Lassen (1)

Selections by Certification(s) Searched
DBE (100) MBE (59)
WBE (41)

ROCKLIN, CA
(Placer)
Cert: **DBE**
Phone: **(916) 276-9627**
Fax: **(775) 887-8901**
Email:
malfaro@alfaroengineering.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9904 CORING; C1920 STRUCTURE EXCAVATION; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C4901 FURNISH & DRIVE PILING; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C2401 LIME TREATMENT; C7200 ROCK SLOPE PROTECTION;

AMEZCUA & SON TRUCKING

TRACY, CA
(San Joaquin)
Cert: **DBE**
Phone: **(408) 687-6709**
Fax: **(209) 830-0501**
Email:
amezcuaandson@gmail.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

APADANA ENGINEERING, INC.

SAN FRANCISCO, CA
(San Francisco)
Cert: **DBE**
Phone: **(415) 300-6600**
Fax: **(415) 467-7721**
Email: **sopida@apadana.us.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C3901 ASPHALT CONCRETE; H6530 REAL ESTATE AGENTS & MANAGERS; C1531 PLANE ASPHALT CONCRETE; C8773 Construction Management - Highway, Street and Bridge Construction; C4201 GROOVE & GRIND PAVEMENT; C3701 SEAL COAT;

AVA K EARLY

REDDING, CA
(Shasta)
Cert: **DBE**
Phone: **(530) 365-5848**
Fax: **(530) 365-2068**
Email: **akearly@sbcglobal.net**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C3000 Concrete Pumping; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE;

BARNES ELECTRIC

CORONA, CA
(Riverside)
Cert: **DBE**
Phone: **(562) 833-5372**
Fax: **(951) 273-0331**
Email: **belect@sbcglobal.net**

Licenses: C10 Electrical Contractor;

Work Category Codes: C8903 ELECTRICAL;

BAY AREA LIGHTWORKS, INC.

SAN FRANCISCO, CA
(San Francisco)
Cert: **DBE**
Phone: **(415) 822-2336**
Fax: **(415) 822-8086**
Email:
csaelee@bayarealightworks.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8740 ELECTRICAL ENGINEERS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL; C8608 DETECTOR; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;

BAY LINE CUTTING & CORING, INC.

SAN FRANCISCO, CA
(Alameda)
Cert: **DBE**
Phone: **(415) 508-1800**
Fax: **(415) 508-1811**
Email: **juan@baylinecutting.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C7602 SAW CUTTING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5111 CONCRETE OVERLAY, DRILL & BOND; C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5190 JOINT SEAL - WATER STOP;

BC SCHMIDT CONSTRUCTION, INC.

WILLIAMS, CA
(Colusa)
Cert: **DBE**
Phone: **(530) 473-5423**
Fax: **(530) 473-2749**
Email: **bcschmidt@frontiernet.net**

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C8701 BUSINESS ADMINISTRATION; F5210 LUMBER & OTHER BUILDING MATERIALS; C0655 STEEL SUPPLIER; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C0698 BUILDING MATERIAL SUPPLIER; I8740 MANAGEMENT & PUBLIC RELATIONS; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C1920 STRUCTURE EXCAVATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9876 HARDWARE (FINISH); C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C9874 HARDWARE (ROUGH);

BERT W SALAS, INC.

SANTEE, CA
(San Diego)
Cert: **DBE**
Phone: **(619) 562-7711**
Fax: **(619) 258-3515**
Email: **bsalaz@bertsalasinc.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C7140 CLAY SEWER PIPE; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C7065 DEBRIS RACK-DRAINAGE GATE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C6819 FILTER FABRIC; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC;

BLACK DIAMOND ASPHALT, INC.

VACAVILLE, CA
(Solano)
Cert: **DBE**
Phone: **(707) 448-9402**
Fax: **(707) 448-9407**
Email:
aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

BLANCO CONSTRUCTION

RIVERSIDE, CA
(Riverside)
Cert: **DBE**
Phone: **(951) 250-6692**
Fax: **(951) 602-2050**
Email: **lawym2004@aol.com**

Licenses: A General Engineering Contractor;

Work Category Codes: E4952 SEWERAGE SYSTEMS; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE;

BRAY TRUCKING

HOPLAND, CA
(Mendocino)
Cert: **DBE**
Phone: **(707) 744-1640**
Fax: **(707) 744-1630**
Email:
tammy@braytruckinginc.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING;

BUENA VISTA LANDSCAPE, INC

ORANGE, CA
(Orange)
Cert: **DBE**
Phone: **(714) 771-2563**
Fax: **(714) 771-2569**
Email: **b.v.landscape@pacbell.net**

Licenses: C27 Landscaping Contractor;

Work Category Codes: C0700 CONSTRUCTION STAKING SUPPLIER; C1940 DITCHES EXCAVATION; C1601 CLEARING & GRUBBING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

BAKERSFIELD, CA
(Kern)
Cert: **DBE**
Phone: **(661) 589-1001**
Fax: **(661) 589-9509**
Email: **paustin@austin-enterprise.com**

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C8501 PAVEMENT MARKING; C1200 CONSTRUCTION AREA SIGNS; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100 CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;

CAPITOL TRAFFIC SERVICES INC

STOCKTON, CA
(San Joaquin)
Cert: **DBE**
Phone: **(209) 469-2663**
Fax: **(209) 469-7120**
Email: **jorge@capitoltraffic.com**

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: G1003 WHOLESALE TRADE AGENTS AND BROKERS; D3990 MISC MANUFACTURES; I7350 MISC EQUIPMENT RENTAL & LEASING; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1201 TRAFFIC CONTROL SYSTEM;

CHAVEZ TRUCKING

DIXON, CA
(Solano)
Cert: **DBE**
Phone: **(707) 678-0514**
Fax: **(707) 678-5154**
Email:
teresa@chavez trucking.com

Licenses:

Work Category Codes: C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C9774 TRUCKER; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING;

CINDY BALES ENGINEERING, INC.

BIG BEAR CITY, CA
(San Bernardino)
Cert: **DBE**
Phone: **(909) 585-1557**
Fax: **(909) 752-7090**
Email:
airbears@balesengineering.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C8903 ELECTRICAL; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

CMC TRAFFIC CONTROL SPECIALIST

SAN FRANCISCO, CA
(San Francisco)
Cert: **DBE**
Phone: **(415) 206-1700**
Fax: **(415) 206-1711**
Email: **crystal@cmctraffic.com**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

COLEMAN ENVIRONMENTAL ENGINEERING INC

UPPERLAKE, CA
(Lake)
Cert: **DBE**
Phone: **(707) 275-9016**
Fax: **(707) 275-9025**
Email:
tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C9774 TRUCKER; C9980 DEMOLITION; C1910 GRADING; C9605 FLAT BED TRUCKING;

COMMUNITY TREE SERVICE, INC

WATSONVILLE, CA
(Santa Cruz)
Cert: **DBE**
Phone: **(831) 763-2391**
Fax: **(831) 763-2008**
Email:
communitytreeservice320@gmail.com

Licenses: C21 Building Moving / Demolition Contractor; D49 Tree Service;

Work Category Codes: I7350 MISC EQUIPMENT RENTAL & LEASING; C1901 ROADWAY EXCAVATION; C9981 BUILDING MOVER; C1940 DITCHES EXCAVATION; A0781 Landscaping, Tree Services; C1601 CLEARING & GRUBBING; C9980 DEMOLITION;

CONSTRUCTION AREA SIGNS, INCORPORATED

NEWCASTLE, CA
(Placer)
Cert: **DBE**
Phone: **(916) 663-9097**
Fax: **(916) 663-1858**
Email: **elisa@cas-tc.com**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: F5990 RETAIL STORES SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; I7380 MISC BUSINESS SERVICES; C5620 ROADSIDE SIGN; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5110 CONCRETE SURFACE FINISH;

CONTECH CONCRETE TECHNIQUES, INC

FRESNO, CA
(Fresno)
Cert: **DBE**
Phone: **(559) 251-8818**
Fax: **(559) 251-8821**
Email: **contechg@gmail.com**

Licenses: C08 Concrete Contractor;

Work Category Codes: C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;

CRF WESTERN, INC.

TWAIN HARTE, CA
(Tuolumne)
Cert: **DBE**
Phone: **(209) 728-1300**
Fax: **(209) 728-1310**
Email: **dan@westernmpc.com**

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8903 ELECTRICAL;

DE LA TORRE TRUCKING LLC

WINTERS, CA
(Yolo)
Cert: **DBE**
Phone: **(530) 795-3651**
Fax: **(530) 795-3657**
Email:
delatorrerocks1@gmail.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

DEBORAH DYSON ELECTRICAL CONTRACTOR

WALNUT, CA
(Los Angeles)
Cert: **DBE**
Phone: **(909) 632-5567**
Fax: **(909) 868-3235**
Email: **debdysonelec@gmail.com**

Licenses: C10 Electrical Contractor;

Work Category Codes: G1003 WHOLESALE TRADE AGENTS AND BROKERS; C8903 ELECTRICAL;

DEXTEROUS CONSTRUCTION

LOS ANGELES, CA
(Los Angeles)
Cert: **DBE**
Phone: **(323) 290-1100**
Fax: **(323) 290-1199**
Email:
dexterousconstructioninc@gmail.com

Licenses: B General Building Contractor;

Work Category Codes: C5501 STEEL STRUCTURES; A0710 SOIL PREPARATION SERVICES; C9801 BUILDING CONSTRUCTION; C5100 CONCRETE STRUCTURE; C9827 DRYWALL CONSTRUCTION; C9854 PAINTING STRUCTURES; C9868 INSULATION;

DIAMOND DRILLING COMPANY

LA VERNE, CA
(Los Angeles)
Cert: **DBE**
Phone: **(909) 592-0880**
Fax: **() -**
Email:
diamonddan53@yahoo.com

Licenses: C61 Limited Specialty Contractor; D06 Concrete Related Services;

Work Category Codes: C9947 ELEVATOR; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1580 MODIFY BRIDGE ITEM; C1930 STRUCTURE BACKFILL; C9839 CARPET & DRAPES;

DILLARD ENVIRONMENTAL SERVICES

BYRON, CA
(Contra Costa)
Cert: **DBE**
Phone: **(925) 634-6850**
Fax: **(925) 634-6858**
Email: **patriciad@dillardenv.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9980 DEMOLITION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1930 STRUCTURE BACKFILL; C9605 FLAT BED TRUCKING;

DIRT & AGGREGATE INTERCHANGE, INC

FAIRVIEW, OR
()
Cert: **DBE**
Phone: **(503) 661-5093**
Fax: **(503) 669-1192**
Email: **contractor@dirtagg.com**

Licenses: A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; J9720 INTERNATIONAL AFFAIRS; C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL RAILING; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING;

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

FRESNO, CA
(Tulare)
Cert: **DBE**
Phone: **(559) 370-5756**
Fax: **(559) 374-6470**
Email:
DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C0657 LUMBER SUPPLIER; C9605 FLAT BED TRUCKING;

DON H MAHAFFEY DRILLING CO

COMPTON, CA
(Los Angeles)
Cert: **DBE**
Phone: **(310) 668-2030**
Fax: **(310) 668-2040**
Email:
ashley@mahaffeydrilling.com

Licenses: A General Engineering Contractor;

Work Category Codes: C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C4901 FURNISH & DRIVE PILING; C1580 MODIFY BRIDGE ITEM; C1970 EMBANKMENT CONSTRUCTION;

E-NOR INNOVATIONS INC.

PARAMOUNT, CA
(Los Angeles)
Cert: **DBE**
Phone: **(310) 513-6209**
Fax: **(310) 513-6299**
Email: **ronnie@enortraffic.com**

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C8765 DRAFTING; J9510 ENVIRONMENTAL QUALITY; C9999 BROKER; C8700 CONSULTANT, NON ENGINEERING; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

E. JASPER WRKG. (DEMO) & TRKG

LOS ANGELES, CA
(Los Angeles)
Cert: **DBE**
Phone: **(323) 754-9877**
Fax: **(323) 754-8558**
Email:

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C9605 FLAT BED TRUCKING;

EAGLE ENGINEERING AND CONSTRUCTION, INC

REDWOOD CITY, CA
(San Mateo)
Cert: **DBE**
Phone: **(415) 999-8677**
Fax: **(650) 367-8282**
Email: **clbrooks@sbcglobal.net**

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C8770 CONSTRUCTION MANAGEMENT; D3510 ENGINES & TURBINES; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4930 COMBINATION UTILITY SERVICES; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4910 ELECTRIC SERVICES; C1575 REMOVE BRIDGE ITEM; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; E4810 TELEPHONE COMMUNICATIONS; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1580 MODIFY BRIDGE ITEM; C1930 STRUCTURE BACKFILL; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL;

EE ELECTRIC, INC

MIRA LOMA, CA
(San Bernardino)
Cert: **DBE**
Phone: **(800) 829-7818**
Fax: **(909) 829-0118**
Email: **henry@ee-electric.net**

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: D3590 INDUSTRIAL MACHINERY MANUFACTURING; C8903 ELECTRICAL; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

ERNEST B. DEE

SACRAMENTO, CA
(Sacramento)
Cert: **DBE**
Phone: **(916) 271-0410**
Fax: **(916) 512-3303**
Email: **ernestdee6@gmail.com**

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C8770 CONSTRUCTION MANAGEMENT; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C9829 RETAINER WALLS;

FANFA, INC.

SAN LORENZO, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 278-8410**
Fax: **(510) 278-3095**
Email: **dbgriffin@fanfainc.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;

FCS STRIPING, SEALING AND PAVING, INC.

LIVERMORE, CA
(Alameda)
Cert: **DBE**
Phone: **(925) 373-6205**
Fax: **(925) 373-6208**
Email: **inesseoane@fcs-ssp.com**

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

FERGUSON SAFETY PRODUCTS

SANTA CRUZ, CA
(Santa Cruz)
Cert: **DBE**
Phone: **(800) 515-0223**
Fax: **(831) 458-2301**
Email:
lonna@fergusonsafety.com

Licenses:

Work Category Codes: D2380 APPAREL & ACCESSORIES MANUFACTURING; F5710 FURNITURE & HOMEFURNISHINGS STORES; C0652 REINFORCING BAR SECTION SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5620 WOMEN'S CLOTHING STORES; F5160 CHEMICALS & ALLIED PRODUCTS; F5610 MEN'S & BOYS' CLOTHING STORES;

FFKM ENGINEERING CONSTRUCTION, INC.

VALENCIA, CA
(Los Angeles)
Cert: **DBE**
Phone: **(626) 345-4225**
Fax: **() -**
Email: **frewpro@yahoo.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM; C1801 DUST PALLIATIVE; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;

FIRST FUEL, INC.

NEWPORT BEACH, CA
(Orange)
Cert: **DBE**
Phone: **(949) 861-0284**
Fax: **(949) 270-6257**
Email: **jkaufman@firstfuel.net**

Licenses:

Work Category Codes: C0639 ASPHALT SUPPLIER; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; I7380 MISC BUSINESS SERVICES; F5170 PETROLEUM & PETROLEUM PRODUCTS;

FLASH TRAFFIC, INC.

VALENCIA, CA
(Los Angeles)
Cert: **DBE**
Phone: **(661) 262-6003**
Fax: **(661) 262-6099**
Email: **flashwbe@outlook.com**

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

FOCON, INC

OAKLAND, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 465-6319**
Fax: **(510) 465-6356**
Email: **mseals@foconinc.com**

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL;

FORCE TRAFFIC CONTROL, INC.

EXETER, CA
(Tulare)
Cert: **DBE**
Phone: **(559) 594-1062**
Fax: **(559) 594-1056**
Email: **forcetraffic@earthlink.net**

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

FRANCIES ELECTRIC, INC.

BAKERSFIELD, CA
(Kern)
Cert: **DBE**
Phone: **(661) 809-4175**
Fax: **(661) 834-5725**
Email:
francieselectric@yahoo.com

Licenses: B General Building Contractor; C10 Electrical Contractor;

Work Category Codes: E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS; E4910 ELECTRIC SERVICES; C9822 CARPENTRY; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

OROVILLE, CA
(Butte)
Cert: **DBE**
Phone: **(530) 743-0744**
Fax: **(530) 743-9352**
Email: **toni.medina@att.net**

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1575 REMOVE BRIDGE ITEM; C8391 METAL BEAM BARRIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C8000 FENCING; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;

GENERAL SUPPLY COMPANY

OAKLAND, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 632-5229**
Fax: **(510) 632-2315**
Email:
generalsupply@sbcglobal.net

Licenses:

Work Category Codes: F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS; C0652 REINFORCING BAR SECTION SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5610 MEN'S & BOYS' CLOTHING STORES; C0657 LUMBER SUPPLIER; C0659 PAINT SUPPLIER; C0699 TOOLS Supplier;

GLOBAL ROAD SEALING, INC

GARDEN GROVE, CA
(Orange)
Cert: **DBE**
Phone: **(714) 898-0375**
Fax: **(714) 893-0945**
Email:
grs@globalroadsealing.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKING; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C9858 RESIDENTIAL ELECTRICAL;

GRACE ELECTRIC, INC.

BAKERSFIELD, CA
(Kern)
Cert: **DBE**
Phone: **(661) 587-1257**
Fax: **(661) 587-9660**
Email: **gmad1961@gmail.com**

Licenses: C10 Electrical Contractor;

Work Category Codes: C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C8903 ELECTRICAL;

HEIR & SON CONSTRUCTION, INC

YUBA CITY, CA
(Sutter)
Cert: **DBE**
Phone: **(530) 415-4777**
Fax: **(916) 463-9041**
Email: **Heirandson@comcast.net**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1211 TRAFFIC FLAGGERS; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C1200 CONSTRUCTION AREA SIGNS; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5110 CONCRETE SURFACE FINISH;

HILLSIDE DRILLING, INC.

RICHMOND, CA
(Contra Costa)
Cert: **DBE**
Phone: **(510) 234-6532**
Fax: **(510) 234-3131**
Email:
cheryl@hillsidedrilling.com

Licenses: A General Engineering Contractor;

Work Category Codes: C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C4901 FURNISH & DRIVE PILING; C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING;

HUNSAKER SAFETY & SIGN, INC.

FRESNO, CA
(Fresno)
Cert: **DBE**
Phone: **(559) 255-7446**
Fax: **(559) 453-3250**
Email:
estimating@hunsakersafety.com

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

J & M LAND RESTORATION, INC.

BAKERSFIELD, CA
(Kern)
Cert: **DBE**
Phone: **(661) 872-7039**
Fax: **(661) 399-8882**
Email:
pjuette@jmlandrestoration.com

Licenses: A General Engineering Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION CONTROL; A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES;

JNA BUILDERS, INC.

LA CRESCENTA, CA
(Los Angeles)
Cert: **DBE**
Phone: **(888) 315-1283**
Fax: **(888) 315-1286**
Email:
jnantonio@jnabuilders.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; C8700 CONSULTANT, NON ENGINEERING; C5100 CONCRETE STRUCTURE;

K & G CONCRETE INC

ROSEVILLE, CA
(Placer)
Cert: **DBE**
Phone: **(916) 539-6652**
Fax: **(866) 878-2769**
Email:
keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C3000 Concrete Pumping; C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

K & K CONSTRUCTION SUPPLY, INC

RANCHO CORDOVA, CA
(Sacramento)
Cert: **DBE**
Phone: **(916) 851-0965**
Fax: **(916) 851-0999**
Email: **tracyloveland@aol.com**

Licenses:

Work Category Codes: C0685 PAVEMENT MARKERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C0621 LANDSCAPING MATERIAL SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL; C0612 SAFETY EQUIPMENT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER;

K R C SAFETY CO. INC.

VISALIA, CA
(Tulare)
Cert: **DBE**
Phone: **(559) 732-0393**
Fax: **(559) 732-2684**
Email: **garyc@krcsafety.com**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKING; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

CLOVIS, CA
(Fresno)
Cert: **DBE**
Phone: **(559) 299-2899**
Fax: **() -**
Email:
karen@imaginationmetals.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; C6500 REINFORCED CONCRETE PIPE; D3490 FABRICATED METAL PRODUCTS; C6301 CAST-IN-PLACE CONCRETE PIPE; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE;

KELLIE AVILA CONSTRUCTION SERVICES, INC

ATASCADERO, CA
(San Luis Obispo)
Cert: **DBE**
Phone: **(805) 461-1600**
Fax: **(805) 461-1613**
Email:
kellie@associatedtrafficsafety.com

Licenses: A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1290 TEMPORARY RAILING (TYPE K); C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C1210 Traffic Count; C0680 FENCING SUPPLIER; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION;

KERN COUNTY CUSTOM CONCRETE

BAKERSFIELD, CA
(Kern)
Cert: **DBE**
Phone: **(661) 872-4602**
Fax: **(661) 872-4602**
Email: **JerryKCCC@yahoo.com**

Licenses: C08 Concrete Contractor;

Work Category Codes: D3460 METAL FORGINGS & STAMPINGS; C5501 STEEL STRUCTURES; C5136 REINFORCED CONCRETE CRIB WALL; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2800 CONCRETE BASE; C5570 STEEL CRIB WALL; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;

LA FIRMA INC.

NIPOMO, CA
(San Luis Obispo)
Cert: **DBE**
Phone: **(805) 748-8576**
Fax: **(510) 350-9088**
Email: **vb@lafirmainc.com**

Licenses: B General Building Contractor; D64 Nonspecialized;

Work Category Codes: C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8852 SWPPP Planning; C8700 CONSULTANT, NON ENGINEERING;

LNA CONCRETE STRUCTURES, INC.

CHINO HILLS, CA
(San Bernardino)
Cert: **DBE**
Phone: **(909) 393-1493**
Fax: **(909) 393-9363**
Email: **agarcialna@aol.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

M & M ELECTRIC

SACRAMENTO, CA
(Sacramento)
Cert: **DBE**
Phone: **(916) 929-0150**
Fax: **(916) 929-1168**
Email:
alynn@sacmmelectric.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8903 ELECTRICAL;

M. HERNANDEZ CONSTRUCTION INC

SAN FRANCISCO, CA
(San Francisco)
Cert: **DBE**
Phone: **(415) 824-4731**
Fax: **(415) 824-4696**
Email: **mariano@hernandez-engineering.com**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C9802 BUILDING CONSTRUCTION; C1201 TRAFFIC CONTROL SYSTEM;

MANERI TRAFFIC CONTROL

TEMECULA, CA
(San Diego)
Cert: **DBE**
Phone: **(951) 695-5104**
Fax: **(951) 695-5105**
Email:
oavila@maneritrafficcontrol.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

MC CULLOUGH CONSTRUCTION INC

ARCATA, CA
(Humboldt)
Cert: **DBE**
Phone: **(707) 825-1014**
Fax: **(707) 825-1769**
Email:
denamccullough@mcculloughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;

METCO

SAN RAFAEL, CA
(Marin)
Cert: **DBE**
Phone: **(415) 455-9922**
Fax: **(415) 455-9960**
Email: **c.martinez@metco-usa.com**

Licenses: C10 Electrical Contractor;

Work Category Codes: C8701 BUSINESS ADMINISTRATION; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES; C8716 ARCHITECTURAL ENGINEER; C8742 MECHANICAL ENGINEERS; C8707 FEASIBILITY STUDIES; E4910 ELECTRIC SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; E4810 TELEPHONE COMMUNICATIONS; C8702 MANAGEMENT INFORMATION SYSTEMS; C8903 ELECTRICAL; I7370 COMPUTER & DATA PROCESSING SERVICES; C0686 ELECTRICAL & SIGNALS SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7371 COMPUTER PROGRAMMING; C1201 TRAFFIC CONTROL SYSTEM; C8703 TRAFFIC ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C9858 RESIDENTIAL ELECTRICAL;

MV CONSTRUCTION, INC.

ATWATER, CA
(Merced)
Cert: **DBE**
Phone: **(209) 756-5936**
Fax: **(559) 357-0851**
Email: **valdez05@gmail.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C1910 GRADING; C5105 MINOR CONCRETE STRUCTURE;

NEWLAND ENTITIES, INC

MARYSVILLE, CA
(Sutter)
Cert: **DBE**
Phone: **(530) 755-1178**
Fax: **(530) 674-0756**
Email:
tcervantes@newlandentities.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM;

NITTA EROSION CONTROL

LOOMIS, CA
(Placer)
Cert: **DBE**
Phone: **(916) 652-7459**
Fax: **(916) 652-4376**
Email: **nittaec@gmail.com**

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL;

NORCAL GENERAL CONSTRUCTION CORP

SAN JOSE, CA
(Santa Clara)
Cert: **DBE**
Phone: **(408) 886-0335**
Fax: **(408) 969-1650**
Email: **info@norcalcorp.com**

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL;

NORTH AMERICAN FENCE & RAILING INC.

OAKLAND, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 436-0755**
Fax: **(510) 534-5406**
Email: **kdcomini@yahoo.com**

Licenses: C13 Fencing Contractor;

Work Category Codes: C8391 METAL BEAM BARRIER; C8000 FENCING; C8330 METAL RAILING; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING;

OLIVER ENGINEERING CONSTRUCTION

WILLITS, CA
(Mendocino)
Cert: **DBE**
Phone: **(707) 671-6442**
Fax: **(707) 456-9665**
Email:
oliverconst.engi@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;

ON THE LEVEL CONCRETE

SAN FRANCISCO, CA
(San Francisco)
Cert: **DBE**
Phone: **(415) 407-3695**
Fax: **(415) 349-4489**
Email:
onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

PROFESSIONAL CONCRETE SAWING INC.

MERCED, CA
(Merced)
Cert: **DBE**
Phone: **(209) 722-2226**
Fax: **(209) 722-2227**
Email: **davidscott@gvni.com**

Licenses: D06 Concrete Related Services;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;

QUALITY HYDROSEEDING & RESTORATION

RAMONA, CA
(San Diego)
Cert: **DBE**
Phone: **(760) 789-8040**
Fax: **(760) 789-5168**
Email: **poundstone@live.com**

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C0620 LANDSCAPING & NURSERY SUPPLIER;

QUALITY TRAFFIC CONTROL

FONTANA, CA
(San Bernardino)
Cert: **DBE**
Phone: **(909) 276-5582**
Fax: **(888) 839-9857**
Email:
Qualitytrafficcontrol@gmail.com

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

QUIMU CONTRACTING, INC.

DIXON, CA
(Solano)
Cert: **DBE**
Phone: **(707) 693-0289**
Fax: **(707) 678-8384**
Email: **quimu@sbcglobal.net**

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

R. DUGAN CONSTRUCTION, INC.

MIRA LOMA, CA
(Riverside)
Cert: **DBE**
Phone: **(951) 360-7531**
Fax: **(951) 360-7561**
Email:
marlina@rduganconst.com

Licenses: A General Engineering Contractor;

Work Category Codes: C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;

RUPERT CONSTRUCTION SUPPLY, LP

RANCHO CORDOVA, CA
(Sacramento)
Cert: **DBE**
Phone: **(925) 229-5577**
Fax: **(916) 673-9737**
Email: **karen@rupertsupply.com**

Licenses:

Work Category Codes: C0900 BRIDGE DECK MATERIALS SUPPLIERS; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C5190 JOINT SEAL - WATER STOP;

S & S TRUCKING

OAKLAND, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 383-3556**
Fax: **(510) 383-2917**
Email: **frank@snsands.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C9774 TRUCKER; C9771 TRUCK BROKER;

SCHOTKA CONSTRUCTION INC

AMERICAN CANYON, CA
(Napa)
Cert: **DBE**
Phone: **(707) 265-6977**
Fax: **(707) 265-6856**
Email: **dschotka@aol.com**

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE;

SOUTH COAST SWEEPING, INC.

FALLBROOK, CA
(San Diego)
Cert: **DBE**
Phone: **(760) 535-6800**
Fax: **(760) 731-6026**
Email:
kssouthcoast@roadrunner.com

Licenses: D63 Construction Cleanup;

Work Category Codes: C1601 CLEARING & GRUBBING;

STATEWIDE STRIPES, INC

SAN DIEGO, CA
(San Diego)
Cert: **DBE**
Phone: **(858) 560-6887**
Fax: **(858) 560-0158**
Email:
holly@statewidestripes.com

Licenses: C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;

Work Category Codes: C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C9906 SANDBLASTING; C5900 CLEAN & PAINT STEEL; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES;

STONY CREEK GENERAL ENGINEERING

ORLAND, CA
(Glenn)
Cert: **DBE**
Phone: **(530) 526-3191**
Fax: **(530) 988-5092**
Email: **luke@scgeinc.com**

Licenses: A General Engineering Contractor;

Work Category Codes: C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9607 END DUMP TRUCK ; C1601 CLEARING & GRUBBING; C1910 GRADING; C2065 IRRIGATION SYSTEM;

SUAREZ & MUNOZ CONSTRUCTION, INC.

HAYWARD, CA
(Alameda)
Cert: **DBE**
Phone: **(510) 782-6065**
Fax: **(510) 782-6078**
Email: **john@suarezmunoz.com**

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;

Work Category Codes: C7301 CONCRETE CURB & SIDEWALK - MISC;

SUPERIOR HYDROSEEDING

WATSONVILLE, CA
(Santa Cruz)
Cert: **DBE**
Phone: **(831) 763-1811**
Fax: **(831) 763-2023**
Email: **morgan@superiorhydroseeding.net**

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2021 HYDROSEEDING; C9867 LANDSCAPING CONTRACTOR; C2066 TEMPORARY EROSION CONTROL; C2000 HIGHWAY PLANTING;

T AND S DVBE, INC.

ANDERSON, CA
(Lassen)
Cert: **DBE**
Phone: **(530) 250-5875**
Fax: **(530) 466-2613**
Email: **tandsdvbe@yahoo.com**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1290 TEMPORARY RAILING (TYPE K); C6650 CORRUGATED METAL PIPE (CSP); C0639 ASPHALT SUPPLIER; C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW; C1522 RESET, ADJUST ROADWAY ITEMS; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C9605 FLAT BED TRUCKING;

TRAFFIC CONTROL PROS

CONCORD, CA
(Contra Costa)
Cert: **DBE**
Phone: **(925) 270-4580**
Fax: **(925) 405-3833**
Email: **estimating@tcpros.net**

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1211 TRAFFIC FLAGGERS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

TYRRELL RESOURCES, INC.

REDDING, CA
(Shasta)
Cert: **DBE**
Phone: **(530) 243-8733**
Fax: **(530) 241-8975**
Email: **tyrrellresources@sbcglobal.net**

Licenses: C61 Limited Specialty Contractor; D49 Tree Service;

Work Category Codes: A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;

USA TRUCKING, INC

FAIRFIELD, CA
(Solano)
Cert: **DBE**
Phone: **(707) 580-0263**
Fax: **(707) 437-4050**
Email: **usatrucking@yahoo.com**

Licenses:

Work Category Codes: C9774 TRUCKER; C9771 TRUCK BROKER;

W T B, INC

FRESNO, CA
(Fresno)
Cert: **DBE**
Phone: **(559) 275-1998**
Fax: **(559) 275-1995**
Email: **deborah@wtbinc.org**

Licenses:

Work Category Codes: C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; J9720 INTERNATIONAL AFFAIRS; C0625 SAND & GRAVEL SUPPLIER; C9774 TRUCKER; C9771 TRUCK BROKER;

WATER COMPONENTS & BUILDING SUPPLY, INC

SAN RAFAEL, CA
(Marin)
Cert: **DBE**
Phone: **(415) 524-8290**
Fax: **(415) 451-1786**
Email:
kiley@watercomponents.com

Licenses:

Work Category Codes: C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier;

WELDON WORKS, INC.

SAN JOSE, CA
(Santa Clara)
Cert: **DBE**
Phone: **(408) 251-1161**
Fax: **(408) 251-1162**
Email: **jenn@weldonworks.com**

Licenses: C61 Limited Specialty Contractor; D42 Sign Installation;

Work Category Codes: D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7336 COMMERCIAL ART AND GRAPHIC DESIGN; D2750 COMMERCIAL PRINTING; C5620 ROADSIDE SIGN; I7310 ADVERTISING;

WESTERN TRAFFIC SUPPLY, INC.

PLEASANTON, CA
(Alameda)
Cert: **DBE**
Phone: **(925) 249-1854**
Fax: **(925) 249-1863**
Email:
eibanez@westerntraffic.com

Licenses: C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8850 Traffic Management / Operations; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8609 TRAFFIC COUNT STATION;

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

SAN FRANCISCO, CA
(San Francisco)
Cert: **DBE**
Phone: **(415) 647-2682**
Fax: **(415) 647-2683**
Email: **yjones@ycat-c.com**

Licenses:

Work Category Codes: I7350 MISC EQUIPMENT RENTAL & LEASING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I8740 MANAGEMENT & PUBLIC RELATIONS; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; C8801 Construction Project and Document Control; C1200 CONSTRUCTION AREA SIGNS;

Submit List »

Copyright © 2017, DBE GoodFaith, Inc. All rights reserved.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
BID #: 04-4G2204
BID DUE DATE: 2017-11-09 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0900

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661645-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADVANCED GEOSOLUTIONS, INC
Tel: (310) 796-9000
Fax: (310) 796-9001

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661646-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661647-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661648-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALFARO GENERAL ENGINEERING
Tel: (916) 276-9627
Fax: (775) 887-8901

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661649-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AMEZCUA & SON TRUCKING
Tel: (408) 687-6709
Fax: (209) 830-0501

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661650-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:16:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661651-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:17:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AVA K EARLY
Tel: (530) 365-5848
Fax: (530) 365-2068

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661725-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BARNES ELECTRIC
Tel: (562) 833-5372
Fax: (951) 273-0331

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661726-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:12:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY AREA LIGHTWORKS, INC.
Tel: (415) 822-2336
Fax: (415) 822-8086

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661727-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661652-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661653-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BERT W SALAS, INC.
Tel: (619) 562-7711
Fax: (619) 258-3515

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661654-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661655-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLANCO CONSTRUCTION
Tel: (951) 250-6692
Fax: (951) 602-2050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661728-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661657-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BUENA VISTA LANDSCAPE, INC
Tel: (714) 771-2563
Fax: (714) 771-2569

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661658-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661659-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CAPITOL TRAFFIC SERVICES INC
Tel: (209) 469-2663
Fax: (209) 469-7120

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661729-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661660-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CINDY BALES ENGINEERING, INC.
Tel: (909) 585-1557
Fax: (909) 752-7090

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661661-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661662-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COLEMAN ENVIRONMENTAL ENGINEERING INC
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661663-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COMMUNITY TREE SERVICE, INC
Tel: (831) 763-2391
Fax: (831) 763-2008

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661730-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661665-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661666-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CRF WESTERN, INC.
Tel: (209) 728-1300
Fax: (209) 728-1310

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661731-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661667-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DEBORAH DYSON ELECTRICAL CONTRACTOR
Tel: (909) 632-5567
Fax: (909) 868-3235

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661753-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DEXTEROUS CONSTRUCTION
Tel: (323) 290-1100
Fax: (323) 290-1199

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661669-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DIAMOND DRILLING COMPANY
Tel: (909) 592-0880
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661670-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/31/1969 04:00:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661671-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DIRT & AGGREGATE INTERCHANGE, INC
Tel: (503) 661-5093
Fax: (503) 669-1192

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661732-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:15:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661672-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DON H MAHAFFEY DRILLING CO
Tel: (310) 668-2030
Fax: (310) 668-2040

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661734-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: E-NOR INNOVATIONS INC.
Tel: (310) 513-6209
Fax: (310) 513-6299

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661673-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: E. JASPER WRKG. (DEMO) & TRKG
Tel: (323) 754-9877
Fax: (323) 754-8558

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661674-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (415) 999-8677
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661675-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EE ELECTRIC, INC
Tel: (800) 829-7818
Fax: (909) 829-0118

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661735-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 512-3303

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661676-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661677-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING, INC.
Tel: (925) 373-6205
Fax: (925) 373-6208

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661678-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FERGUSON SAFETY PRODUCTS
Tel: (800) 515-0223
Fax: (831) 458-2301

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661679-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FFKM ENGINEERING CONSTRUCTION, INC.
Tel: (626) 345-4225
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661680-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/31/1969 04:00:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FIRST FUEL, INC.
Tel: (949) 861-0284
Fax: (949) 270-6257

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661681-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FLASH TRAFFIC, INC.
Tel: (661) 262-6003
Fax: (661) 262-6099

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661736-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661737-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661682-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANCIES ELECTRIC, INC.
Tel: (661) 809-4175
Fax: (661) 834-5725

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661738-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661683-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:52 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661684-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 898-0375
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661685-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GRACE ELECTRIC, INC.
Tel: (661) 587-1257
Fax: (661) 587-9660

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661739-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:17:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HEIR & SON CONSTRUCTION, INC
Tel: (530) 415-4777
Fax: (916) 463-9041

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661686-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HILLSIDE DRILLING, INC.
Tel: (510) 234-6532
Fax: (510) 234-3131

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661687-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HUNSAKER SAFETY & SIGN, INC.
Tel: (559) 255-7446
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661740-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: J & M LAND RESTORATION, INC.
Tel: (661) 872-7039
Fax: (661) 399-8882

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661741-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JNA BUILDERS, INC.
Tel: (888) 315-1283
Fax: (888) 315-1286

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661689-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661690-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & K CONSTRUCTION SUPPLY, INC
Tel: (916) 851-0965
Fax: (916) 851-0999

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661691-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:21 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661692-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Tel: (559) 299-2899
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661693-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 12/31/1969 04:00:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KELLIE AVILA CONSTRUCTION SERVICES, INC
Tel: (805) 461-1600
Fax: (805) 461-1613

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661742-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 872-4602

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661694-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:17:22 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (510) 350-9088

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661696-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LNA CONCRETE STRUCTURES, INC.
Tel: (909) 393-1493
Fax: (909) 393-9363

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661697-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M & M ELECTRIC
Tel: (916) 929-0150
Fax: (916) 929-1168

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661743-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:25 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661744-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MANERI TRAFFIC CONTROL
Tel: (951) 695-5104
Fax: (951) 695-5105

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661745-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661698-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661699-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MV CONSTRUCTION, INC.
Tel: (209) 756-5936
Fax: (559) 357-0851

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661700-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:14:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NEWLAND ENTITIES, INC
Tel: (530) 755-1178
Fax: (530) 674-0756

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661701-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661702-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORCAL GENERAL CONSTRUCTION CORP
Tel: (408) 886-0335
Fax: (408) 969-1650

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661703-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING INC.
Tel: (510) 436-0755
Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661704-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: OLIVER ENGINEERING CONSTRUCTION
Tel: (707) 671-6442
Fax: (707) 456-9665

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661705-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:16:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661706-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661708-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661709-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUALITY TRAFFIC CONTROL
Tel: (909) 276-5582
Fax: (888) 839-9857

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661746-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661747-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: R. DUGAN CONSTRUCTION, INC.
Tel: (951) 360-7531
Fax: (951) 360-7561

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661710-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:51 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661711-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661712-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661713-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SOUTH COAST SWEEPING, INC.
Tel: (760) 535-6800
Fax: (760) 731-6026

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661748-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STATEWIDE STRIPES, INC
Tel: (858) 560-6887
Fax: (858) 560-0158

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661714-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: STONY CREEK GENERAL ENGINEERING
Tel: (530) 526-3191
Fax: (530) 988-5092

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661715-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:57 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUAREZ & MUNOZ CONSTRUCTION, INC.
Tel: (510) 782-6065
Fax: (510) 782-6078

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661716-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:11:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDROSEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661717-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 01:15:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: T AND S DVBE, INC.
Tel: (530) 250-5875
Fax: (530) 466-2613

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661749-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661750-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TYRRELL RESOURCES, INC.
Tel: (530) 243-8733
Fax: (530) 241-8975

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661751-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661718-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:07 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: W T B, INC
Tel: (559) 275-1998
Fax: (559) 275-1995

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661719-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WATER COMPONENTS & BUILDING SUPPLY, INC
Tel: (415) 524-8290
Fax: (415) 451-1786

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661720-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WELDON WORKS, INC.
Tel: (408) 251-1161
Fax: (408) 251-1162

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661721-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:12:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WESTERN TRAFFIC SUPPLY, INC.
Tel: (925) 249-1854
Fax: (925) 249-1863

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661752-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:10:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2017-11-09 at 02:00

BID No.: 04-4G2204

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
661722-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:12:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

SOLICITATION LOG

This document contains the solictations logs for:

Project: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
Contract/Bid #: 04-4G2204
Awarding Agency/Owner: Department of Transportation (Caltrans)

Certification	# of Firms
DBE	100
Total:	**100**

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544 • Cert: DBE

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Daryl@abslconstruction.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0900	2017-10-17 12:11:39 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2017-10-18 08:30:18	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2017-11-03 10:10:00	Voicemail full	M

Comments: Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

ADVANCED GEOSOLUTIONS, INC

13 ORCHARD ROAD, SUITE 105 • LAKE FOREST, CA, 92630 • Cert: DBE

Cert. #35149 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jibaez@advgeosolutions.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 796-9001	2017-10-17 12:09:53 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 796-9000	2017-10-18 08:31:25	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 796-9000	2017-11-03 10:11:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122 • Cert: DBE

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alcaraztransportation@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2017-10-17 13:15:36 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2017-10-18 08:32:41	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2017-11-03 13:01:38	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721 • Cert: DBE

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2017-10-17 12:09:52 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2017-10-18 08:34:10	Carlos	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALFARO GENERAL ENGINEERING

2240 BONNEY CT. 2351 SUNSET BLVD. SUITE 170-338 • ROCKLIN, CA, 95765 • Cert: DBE

Cert. #43690 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
malfaro@alfaroengineering.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(775) 887-8901	2017-10-17 12:09:51 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 276-9627	2017-10-18 08:34:44	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMEZCUA & SON TRUCKING

19470 W. GRANTLINE RD • TRACY, CA, 95391 • Cert: DBE

Cert. #41924 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
amezcuaandson@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 830-0501	2017-10-17 13:16:08 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2017-10-18 08:35:30	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2017-11-03 13:03:21	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134 • Cert: DBE

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
sopida@apadana.us.com	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2017-10-17 12:17:15 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2017-10-18 08:36:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2017-11-03 13:04:30	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

AVA K EARLY

6641 STONEY DR • REDDING, CA, 96002 • Cert: DBE

Cert. #1695 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
akearly@sbcglobal.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 365-2068	2017-10-17 12:10:33 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 365-5848	2017-10-18 08:37:55	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BARNES ELECTRIC

501 S. HOWARD STREET • CORONA, CA, 92879 • Cert: DBE

Cert. #4922 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
belect@sbcglobal.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 273-0331	2017-10-17 12:12:21 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(562) 833-5372	2017-10-18 08:38:44	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY AREA LIGHTWORKS, INC.

1460 YOSEMITE AVE • SAN FRANCISCO, CA, 94124 • Cert: DBE

Cert. #37334 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
csaelee@bayarealightworks.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 822-8086	2017-10-17 12:09:57 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2017-10-18 08:39:40	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 822-2336	2017-11-03 13:05:31	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BAY LINE CUTTING & CORING, INC.

501 CESAR CHAVEZ STREET, SUITE 101B • SAN FRANCISCO, CA, 94124 • Cert: DBE

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 508-1811	2017-10-17 12:09:51 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2017-10-18 08:45:11	None	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 508-1800	2017-11-03 10:12:15	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987 • Cert: DBE

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2017-10-17 12:09:57 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2017-10-18 08:45:37	Kimberly	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BERT W SALAS, INC.

10769 WOODSIDE AVENUE, SUITE 201 • SANTEE, CA, 92071 • Cert: DBE

Cert. #77 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bsalaz@bertsalasinc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(619) 258-3515	2017-10-17 12:10:18 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(619) 562-7711	2017-10-18 08:46:13	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688 • Cert: DBE

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2017-10-17 12:10:10 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2017-10-18 08:46:33	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2017-11-03 10:42:04	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BLANCO CONSTRUCTION

19320 DALLAS AVENUE • RIVERSIDE, CA, 92508 • Cert: DBE

Cert. #36219 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lawym2004@aol.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 602-2050	2017-10-17 12:09:59 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 250-6692	2017-10-18 08:47:58	None	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 250-6692	2017-11-03 13:06:49	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449 • Cert: DBE

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2017-10-17 12:10:04 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2017-10-18 10:04:01	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BUENA VISTA LANDSCAPE, INC

1472 N HARDING ST. • ORANGE, CA, 92867 • Cert: DBE

Cert. #10544 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
b.v.landscape@pacbell.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 771-2569	2017-10-17 12:10:12 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 771-2563	2017-10-18 10:05:15	None	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 771-2563	2017-11-03 10:44:27	Estimator	N

Comments: No, not submitting a quote for this project.

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314 • Cert: DBE

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2017-10-17 12:09:25 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2017-10-18 10:05:58	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CAPITOL TRAFFIC SERVICES INC

1661 EAST MINER AVE • STOCKTON, CA, 95205 • Cert: DBE

Cert. #42421 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jorge@capitoltraffic.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 469-7120	2017-10-17 12:10:03 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 469-2663	2017-10-18 10:07:04	Estimator	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 469-2663	2017-11-03 10:44:39	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620 • Cert: DBE

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2017-10-17 12:10:03 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2017-10-18 10:07:31	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CINDY BALES ENGINEERING, INC.

1828 SHADY LANE • BIG BEAR CITY, CA, 92314 • Cert: DBE

Cert. #33135 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
airbears@balesengineering.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 752-7090	2017-10-17 12:09:51 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2017-10-18 10:08:01	None	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 585-1557	2017-11-03 10:45:48	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124 • Cert: DBE

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
crystal@cmctraffic.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2017-10-17 12:10:08 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2017-10-18 10:09:02	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2017-11-03 10:47:04	Not available	M

Comments: May be bidding, not sure. Number not available at the moment.

COLEMAN ENVIRONMENTAL ENGINEERING INC

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485 • Cert: DBE

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2017-10-17 12:09:39 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2017-10-18 10:09:39	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

COMMUNITY TREE SERVICE, INC

831 WALKER STREET • WATSONVILLE, CA, 95076 • Cert: DBE

Cert. #41249 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
communitytreeservice320@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2008	2017-10-17 12:10:03 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-2391	2017-10-18 10:17:44	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658 • Cert: DBE

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

(916) 663-1858 2017-10-17 12:10:12 PST Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2017-10-18 10:18:22	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2017-11-03 10:47:55	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727 • Cert: DBE

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2017-10-17 12:10:08 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2017-10-18 10:18:31	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2017-11-03 10:48:58	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

CRF WESTERN, INC.

23000 MEADOW LANE, SUITE B • TWAIN HARTE, CA, 95383 • Cert: DBE

Cert. #38678 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dan@westernmpc.com	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 728-1310	2017-10-17 12:11:54 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 728-1300	2017-10-18 10:18:41	None	M

Comments: Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 728-1300	2017-11-03 10:50:26	Disconnected	M

Comments: Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694 • Cert: DBE

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks1@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2017-10-17 12:09:48 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2017-10-18 10:18:51	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2017-11-03 13:07:33	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

DEBORAH DYSON ELECTRICAL CONTRACTOR

385 S. LEMON AVE. #E131 • WALNUT, CA, 91789 • Cert: DBE

Cert. #38990 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debdysonelec@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 868-3235	2017-10-17 13:15:00 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 632-5567	2017-10-19 14:35:23	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 632-5567	2017-11-03 13:08:13	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

DEXTEROUS CONSTRUCTION

4708 CRENSHAW BLVD. SUITE 203 • LOS ANGELES, CA, 90043 • Cert: DBE

Cert. #41844 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dexterousconstructioninc@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 290-1199	2017-10-17 12:10:01 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 290-1100	2017-10-19 14:36:00	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DIAMOND DRILLING COMPANY

3423 PALOMA AVE. • LA VERNE, CA, 91750 • Cert: DBE

Cert. #17169 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
diamonddan53@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 592-0880	2017-10-19 14:36:34	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514 • Cert: DBE

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2017-10-17 12:10:01 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2017-10-19 14:38:12	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2017-11-03 13:09:29	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD • FAIRVIEW, OR, 97024 • Cert: DBE

Cert. #20 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contractor@dirtagg.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(503) 669-1192	2017-10-17 12:15:50 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(503) 661-5093	2017-10-19 14:39:45	Natalia	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

5633 N. FIGARDEN DR #109 • FRESNO, CA, 93722 • Cert: DBE

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2017-10-17 12:09:56 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2017-10-19 14:40:18	Voicemail	M

Comments: May be bidding, not sure. Reached voicemail but unable to leave a message.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2017-11-03 10:51:15	Voicemail	M

Comments: May be bidding, not sure. Reached voicemail but unable to leave a message.

DON H MAHAFFEY DRILLING CO

1800 SOUTH ALAMEDA STREET • COMPTON, CA, 90221 • Cert: DBE

Cert. #43116 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ashley@mahaffeydrilling.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 668-2040	2017-10-17 12:10:12 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2017-10-19 15:22:19	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 668-2030	2017-11-03 13:10:25	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

E-NOR INNOVATIONS INC.

16213 ILLINOIS AVENUE • PARAMOUNT, CA, 90723 • Cert: DBE

Cert. #37718 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ronnie@enortraffic.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(310) 513-6299	2017-10-17 12:10:12 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2017-10-19 15:25:17	Estimator Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(310) 513-6209	2017-11-03 13:11:08	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

E. JASPER WRKG. (DEMO) & TRKG

9326 S. VERMONT AVE. • LOS ANGELES, CA, 90044 • Cert: DBE

Cert. #31492 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(323) 754-8558	2017-10-17 12:11:17 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2017-10-19 15:28:55	Voicemail full	M

Comments: Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(323) 754-9877	2017-11-03 10:57:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062 • Cert: DBE

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clbrooks@sbcglobal.net	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2017-10-17 13:15:55 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 999-8677	2017-10-19 15:32:34	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 999-8677	2017-11-03 13:11:52	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

EE ELECTRIC, INC

P.O. BOX 465 • MIRA LOMA, CA, 91752 • Cert: DBE

Cert. #25021 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
henry@ee-electric.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 829-0118	2017-10-17 12:10:18 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(800) 829-7818	2017-10-19 15:33:01	Disconnected	M

Comments: Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(800) 829-7818	2017-11-03 13:12:50	None	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823 • Cert: DBE

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 512-3303	2017-10-17 12:09:45 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2017-10-19 15:35:29	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2017-11-03 11:02:50	Ernest	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580 • Cert: DBE

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2017-10-17 12:09:39 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2017-10-19 15:39:17	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2017-11-03 13:13:22	Receptionist	N

Comments: No, not submitting a quote for this project.

FCS STRIPING, SEALING AND PAVING, INC.

206 THRASHER AVENUE • LIVERMORE, CA, 94551 • Cert: DBE

Cert. #39845 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
inesseoane@fcs-ssp.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 373-6208	2017-10-17 12:10:01 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 373-6205	2017-10-19 15:39:58	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FERGUSON SAFETY PRODUCTS

303 POTERO STREET, #2 • SANTA CRUZ, CA, 95060 • Cert: DBE

Cert. #36425 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lonna@fergusonsafety.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 458-2301	2017-10-17 12:09:58 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(800) 515-0223	2017-10-19 15:41:38	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FFKM ENGINEERING CONSTRUCTION, INC.

28462 CAMINO DEL ARTE DR • VALENCIA, CA, 91354 • Cert: DBE

Cert. #43341 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frewpro@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 345-4225	2017-10-19 15:42:42	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(626) 345-4225	2017-11-03 11:04:31	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

FIRST FUEL, INC.

14 BOLIVAR STREET, • NEWPORT BEACH, CA, 92663 • Cert: DBE

Cert. #36185 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jkaufman@firstfuel.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(949) 270-6257	2017-10-17 12:10:04 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(949) 861-0284	2017-10-19 15:43:28	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FLASH TRAFFIC, INC.

28420 N. HERRERA STREET • VALENCIA, CA, 91354 • Cert: DBE

Cert. #39950 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
flashwbe@outlook.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 262-6099	2017-10-17 12:10:23 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2017-10-19 15:44:29	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 262-6003	2017-11-03 13:14:08	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

FOCON, INC

610 16TH STREET, SUITE 301 • OAKLAND, CA, 94612 • Cert: DBE

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 465-6356	2017-10-17 12:10:31 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2017-10-19 15:48:29	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2017-11-03 13:15:02	Receptionist	N

Comments: No, not submitting a quote for this project.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221 • Cert: DBE

Cert. #29335 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2017-10-17 12:09:59 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2017-10-19 15:57:26	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2017-11-03 11:06:30	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

FRANCIES ELECTRIC, INC.

3420 RIO GRANDE • BAKERSFIELD, CA, 93313 • Cert: DBE

Cert. #30303 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
francieselectric@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 834-5725	2017-10-17 12:10:32 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 809-4175	2017-10-19 15:58:19	Estimator	N

Comments: No, not submitting a quote for this project. The project is outside of their work area.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966 • Cert: DBE

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2017-10-17 12:09:52 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2017-10-19 15:59:23	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2017-11-03 13:15:39	Tony	N

Comments: No, not submitting a quote for this project.

GENERAL SUPPLY COMPANY

971 87TH AVENUE • OAKLAND, CA, 94621 • Cert: DBE

Cert. #1170 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
generalsupply@sbcglobal.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 632-2315	2017-10-17 12:09:56 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2017-10-19 16:00:24	Voicemail full	M

Comments: Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 632-5229	2017-11-03 11:07:24	Voicemail full	M

Comments: Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843 • Cert: DBE

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
grs@globalroadsealing.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 893-0945	2017-10-17 12:10:32 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 898-0375	2017-10-19 16:00:58	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 898-0375	2017-11-03 11:08:36	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

GRACE ELECTRIC, INC.

7620 TRAVIS ST • BAKERSFIELD, CA, 93314 • Cert: DBE

Cert. #36470 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gmad1961@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 587-9660	2017-10-17 12:17:06 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 587-1257	2017-10-19 16:02:03	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 587-1257	2017-11-03 13:16:19	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

HEIR & SON CONSTRUCTION, INC

1180 SANBORN ROAD • YUBA CITY, CA, 95993 • Cert: DBE

Cert. #42780 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status

Heirandson@comcast.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 463-9041	2017-10-17 12:09:23 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 415-4777	2017-10-19 16:02:57	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

HILLSIDE DRILLING, INC.

539 S. 11TH STREET • RICHMOND, CA, 94804 • Cert: DBE

Cert. #42048 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cheryl@hillsidedrilling.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 234-3131	2017-10-17 12:09:37 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2017-10-19 16:10:50	Crystal	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 234-6532	2017-11-03 13:18:31	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

HUNSAKER SAFETY & SIGN, INC.

P.O. BOX 11487 • FRESNO, CA, 93773 • Cert: DBE

Cert. #29337 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@hunsakersafety.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2017-10-17 12:10:43 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 255-7446	2017-10-19 16:14:10	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 255-7446	2017-11-03 13:19:21	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

J & M LAND RESTORATION, INC.

1640 JAMES ROAD • BAKERSFIELD, CA, 93308 • Cert: DBE

Cert. #32481 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pjuette@jmlandrestoration.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 399-8882	2017-10-17 12:11:00 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-7039	2017-10-19 16:18:18	John	M

Comments: Re-sent an email to jjuette@jmlandrestoration.com. They will take a look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-7039	2017-11-03 13:20:14	Receptionist	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

JNA BUILDERS, INC.

3549 EL CAMINITO • LA CRESCENTA, CA, 91214 • Cert: DBE

Cert. #39353 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jnantonio@jnabuilders.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 315-1286	2017-10-17 12:10:23 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 315-1283	2017-10-19 16:20:13	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(888) 315-1283	2017-11-03 13:21:35	Receptionist	N

Comments: No, not submitting a quote for this project.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661 • Cert: DBE

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2017-10-17 12:09:38 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2017-10-19 16:21:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2017-11-03 11:10:00	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B • RANCHO CORDOVA, CA, 95742 • Cert: DBE

Cert. #40197 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tracyloveland@aol.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 851-0999	2017-10-17 12:10:21 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2017-10-19 16:22:41	Jake	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 851-0965	2017-11-03 11:10:35	Lines busy	M

Comments: Unable to confirm whether they are interested in submitting a quote. The line was busy.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291 • Cert: DBE

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2017-10-17 12:10:06 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2017-10-19 16:26:24	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2017-11-03 11:14:33	Receptionist	N

Comments: No, not submitting a quote for this project.

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

22140 FRONTIER ROAD • CLOVIS, CA, 93619 • Cert: DBE

Cert. #38347 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@imaginationmetals.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2017-10-19 16:28:02	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2017-11-03 13:22:24	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

KELLIE AVILA CONSTRUCTION SERVICES, INC

PO BOX 2221 • ATASCADERO, CA, 93423 • Cert: DBE

Cert. #38321 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kellie@associatedtrafficsafety.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(805) 461-1613	2017-10-17 12:11:10 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 461-1600	2017-10-19 16:29:03	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 461-1600	2017-11-03 13:24:04	Ashley	M

Comments: They are still deciding whether they are interested in this project.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306 • Cert: DBE

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 872-4602	2017-10-17 12:17:22 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2017-10-19 16:29:58	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2017-11-03 11:15:26	No answer	M

Comments: Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

LA FIRMA INC.

715 RIDGE ROAD • NIPOMO, CA, 93444 • Cert: DBE

Cert. #39322 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
vb@lafirmainc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 350-9088	2017-10-17 12:10:03 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2017-10-19 16:33:26	No answer	M

Comments: Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(805) 748-8576	2017-11-03 13:24:55	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

LNA CONCRETE STRUCTURES, INC.

15455 TERN STREET • CHINO HILLS, CA, 91709 • Cert: DBE

Cert. #31286 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
agarcialna@aol.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(909) 393-9363	2017-10-17 12:09:39 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 393-1493	2017-10-19 16:34:11	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M & M ELECTRIC

1600 AUBURN BLVD • SACRAMENTO, CA, 95815 • Cert: DBE

Cert. #38278 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alynn@sacmmelectric.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 929-1168	2017-10-17 12:11:25 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 929-0150	2017-10-19 16:35:15	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 929-0150	2017-11-03 13:26:24	Receptionist	N

Comments: No, not submitting a quote for this project.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124 • Cert: DBE

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2017-10-17 12:11:27 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2017-10-19 16:36:29	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2017-11-03 11:16:56	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON RD • TEMECULA, CA, 92592 • Cert: DBE

Cert. #38078 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
oavila@maneritrafficcontrol.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 695-5105	2017-10-17 12:11:38 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2017-10-19 16:37:41	Joan	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 695-5104	2017-11-03 13:27:22	Receptionist	M

Comments: They are still deciding whether they are interested in this project.

MC CULLOUGH CONSTRUCTION INC

57 ALDER GROVE ROAD • ARCATA, CA, 95521 • Cert: DBE

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2017-10-17 12:10:01 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2017-10-19 16:38:17	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

METCO

2165 FRANCISCO BOULEVARD, #AI • SAN RAFAEL, CA, 94901 • Cert: DBE

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2017-10-17 13:15:17 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2017-10-19 16:39:11	Voicemail full	M

Comments: Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2017-11-03 11:17:30	No answer	M

Comments: Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

MV CONSTRUCTION, INC.

PO BOX 1575 • ATWATER, CA, 95301 • Cert: DBE

Cert. #40840 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
valdez05@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 357-0851	2017-10-17 13:14:57 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2017-10-19 17:05:10	Disconnected	M

Comments: Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 756-5936	2017-11-03 13:29:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

NEWLAND ENTITIES, INC

500 OLIVE STREET • MARYSVILLE, CA, 95901 • Cert: DBE

Cert. #35955 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcervantes@newlandentities.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 674-0756	2017-10-17 13:15:07 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2017-10-19 17:04:38	Not available	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 755-1178	2017-11-03 11:17:50	Not available	M

Comments: May be bidding, not sure. Number not available at the moment.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650 • Cert: DBE

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2017-10-17 12:09:46 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2017-10-19 17:03:43	Val	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORCAL GENERAL CONSTRUCTION CORP

1950 MAJESTIC COURT • SAN JOSE, CA, 95132 • Cert: DBE

Cert. #39231 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@norcalcorp.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 969-1650	2017-10-17 12:09:59 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 886-0335	2017-10-19 17:02:36	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 886-0335	2017-11-03 11:19:18	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

NORTH AMERICAN FENCE & RAILING INC.

515 23RD AVENUE • OAKLAND, CA, 94606 • Cert: DBE

Cert. #40456 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kdcomini@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 534-5406	2017-10-17 13:15:46 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2017-10-19 17:00:44	Ken	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2017-11-03 11:19:59	Receptionist	N

Comments: No, not submitting a quote for this project.

OLIVER ENGINEERING CONSTRUCTION

3961 PERCH CIRCLE • WILLITS, CA, 95490 • Cert: DBE

Cert. #43476 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
oliverconst.engi@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 456-9665	2017-10-17 12:16:40 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 671-6442	2017-10-19 16:59:29	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 671-6442	2017-11-03 11:20:47	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124 • Cert: DBE

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2017-10-17 12:10:17 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2017-10-19 16:58:22	Estimator	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344 • Cert: DBE

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2017-10-17 12:09:45 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2017-10-19 16:57:17	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2017-11-03 11:22:06	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

QUALITY HYDROSEEDING & RESTORATION

2013 ORANGE AVE • RAMONA, CA, 92065 • Cert: DBE

Cert. #5616 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
poundstone@live.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(760) 789-5168	2017-10-17 12:09:56 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2017-10-19 16:56:05	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 789-8040	2017-11-03 13:30:30	Receptionist	N

Comments: No, not submitting a quote for this project.

QUALITY TRAFFIC CONTROL

13940 ROSE AVENUE • FONTANA, CA, 92337 • Cert: DBE

Cert. #42283 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Qualitytrafficcontrol@gmail.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 839-9857	2017-10-17 12:11:42 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(909) 276-5582	2017-10-19 16:55:34	Judy	N

Comments: No, not submitting a quote for this project. The project is outside of their work area.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

QUIMU CONTRACTING, INC.

5830 DIXON AVE WEST • DIXON, CA, 95620 • Cert: DBE

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2017-10-17 12:11:42 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2017-10-19 16:51:15	Nene	M

Comments: They are still deciding whether they are interested in this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2017-11-03 11:23:11	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

R. DUGAN CONSTRUCTION, INC.

6157 MARLATT STREET • MIRA LOMA, CA, 91752 • Cert: DBE

Cert. #39828 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
marlina@rduganconst.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(951) 360-7561	2017-10-17 12:09:51 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 360-7531	2017-10-19 16:49:25	Not available	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(951) 360-7531	2017-11-03 13:31:34	Receptionist	N

Comments: No, not submitting a quote for this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741 • Cert: DBE

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2017-10-17 12:10:02 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2017-10-19 16:48:35	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2017-11-03 13:32:10	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621 • Cert: DBE

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status

frank@snsands.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2017-10-17 12:09:42 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2017-10-19 16:47:34	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2017-11-03 13:33:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503 • Cert: DBE

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2017-10-17 12:09:29 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2017-10-19 16:45:48	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2017-11-03 13:34:01	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

SOUTH COAST SWEEPING, INC.

2332 TRAILS END • FALLBROOK, CA, 92028 • Cert: DBE

Cert. #40069 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kssouthcoast@roadrunner.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(760) 731-6026	2017-10-17 12:11:49 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(760) 535-6800	2017-10-19 16:44:41	Kim	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

STATEWIDE STRIPES, INC

7320 MISSION GORGE ROAD • SAN DIEGO, CA, 92120 • Cert: DBE

Cert. #32232 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
holly@statewidestripes.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(858) 560-0158	2017-10-17 12:10:01 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2017-10-19 16:43:56	Not available	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(858) 560-6887	2017-11-03 13:34:22	Not Available	M

Comments: Unable to confirm whether they are interested in submitting a quote. The call would not connect.

STONY CREEK GENERAL ENGINEERING

5321 COUNTY RD 206 • ORLAND, CA, 95963 • Cert: DBE

Cert. #39899 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
luke@scgeinc.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 988-5092	2017-10-17 12:09:57 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2017-10-19 16:43:12	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 526-3191	2017-11-03 13:35:12	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

SUAREZ & MUNOZ CONSTRUCTION, INC.

20975 CABOT BLVD. • HAYWARD, CA, 94545 • Cert: DBE

Cert. #37627 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
john@suarezmunoz.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 782-6078	2017-10-17 12:11:39 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 782-6065	2017-10-19 16:41:42	Voicemail full	M

Comments: Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 782-6065	2017-11-03 13:36:16	Receptionist	N

Comments: No, not submitting a quote for this project.

SUPERIOR HYDROSEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076 • Cert: DBE

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2017-10-17 13:15:17 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2017-10-19 16:40:57	Josh	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

T AND S DVBE, INC.

4952 SOUTH BARNEY ROAD • ANDERSON, CA, 96007 • Cert: DBE

Cert. #38721 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tandsdvbe@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 466-2613	2017-10-17 12:10:07 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 250-5875	2017-10-19 16:40:16	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 250-5875	2017-11-03 13:36:47	Receptionist	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

TRAFFIC CONTROL PROS

4070 NELSON AVE. STE. A • CONCORD, CA, 94520 • Cert: DBE

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2017-10-17 12:10:12 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2017-10-19 16:39:07	Jeff	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE • REDDING, CA, 96003 • Cert: DBE

Cert. #38525 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tyrrellresources@sbcglobal.net	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 241-8975	2017-10-17 12:10:26 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2017-10-19 16:38:12	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 243-8733	2017-11-03 14:33:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533 • Cert: DBE

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2017-10-17 12:10:07 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2017-10-19 16:36:46	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2017-11-03 14:22:20	Estimator	Y

Comments: Yes, they intend to submit a quote. They will send it over before the bid due date.

W T B, INC

7093 W BELMONT AVE • FRESNO, CA, 93723 • Cert: DBE

Cert. #25617 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deborah@wtbinc.org	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-1995	2017-10-17 12:10:11 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 275-1998	2017-10-19 16:35:07	Receptionist	N

Comments: No, not submitting a quote for this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

WATER COMPONENTS & BUILDING SUPPLY, INC

44 SIMMS STREET • SAN RAFAEL, CA, 94901 • Cert: DBE

Cert. #27363 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kiley@watercomponents.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 451-1786	2017-10-17 12:10:17 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 524-8290	2017-10-19 16:34:41	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 524-8290	2017-11-03 14:24:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WELDON WORKS, INC.

1650 MABURY ROAD • SAN JOSE, CA, 95133 • Cert: DBE

Cert. #42704 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jenn@weldonworks.com	2017-10-17 12:02:49 PST	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 251-1162	2017-10-17 12:12:04 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2017-10-19 16:33:20	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 251-1161	2017-11-03 14:35:12	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M • PLEASANTON, CA, 94566 • Cert: DBE

Cert. #40681 (Minority-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eibanez@westerntraffic.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 249-1863	2017-10-17 12:10:10 PST	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2017-10-19 16:31:39	Voicemail	M

Comments: May be interested in submitting a quote. Left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2017-11-03 14:36:06	Receptionist	N

Comments: No, not submitting a quote for this project.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124 • Cert: DBE

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 10/17/2017.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2017-10-17 12:02:49 PST	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2017-10-17 12:12:13 PST	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2017-10-19 16:30:23	Yanita	M

Comments: They have not had a chance to review the invitation yet. They will look at it and respond if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2017-11-03 14:26:15	No answer	M

Comments: Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

RESPONSES RECEIVED

476-17

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/09/2017 at 02:00
BID/PROJECT #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma C ounty from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CL EAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIG NS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMEN T MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,600,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is av ailable to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparati on and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract C ode Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed a t our office in Santa Rosa. They may also be downloaded for free through the Department of Transpor tation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Sca n. Ghilotti Construction Company encourages the use of minority and women subcontractors and supplie rs and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work . GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontr actors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid m ust include the cost of naming GCC as additional insured; including completed operations coverage; U se form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing w ording on your certificate of insurance

and waiver of subrogation is required. We are an equal oppor tunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 661671-39722
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. bid was sent over via fax 10/13/2017 [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/09/2017 at 02:00
BID/PROJECT #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma C ounty from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CL EAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIG NS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMEN T MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is av ailable to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparati on and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract C ode Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed a t our office in Santa Rosa. They may also be downloaded for free through the Department of Transpor tation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Sca n. Ghilotti Construction Company encourages the use of minority and women subcontractors and supplie rs and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work . GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontr actors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid m ust include the cost of naming GCC as additional insured; including completed operations coverage; U se form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing w ording on your certificate of insurance

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/08/2017 at 02:00
BID/PROJECT #: 04-4H2004
PROJECT NAME: Repair Pavement and ADA Improvement
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Napa, Napa, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Repair Pavement and ADA Improvement) on Hwy. 29 In Napa County From 0.4 Mile North O f Trancas Street/redwood Road In Napa To Mee Lane At Rutherford (04-Nap-29-13.5/25.5). Quotes requ ested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CON TROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REIN FORCING STEEL, CONCRETE CURB & SIDEWALK-MISC., MBGR, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKI NGS, REPLACE AC SURFACING, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & T RUCKING. Engineer's Estimate: $16,400,000.00 / DBE Goal: 13% / 90 WD / $8,300 per day LD. Submit quo tes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss bre aking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic or Mr. Rod Barber for more information (707/585-1221 or jimp@ghilotti.com / r od@ghilotti.com) They are the Estimators for this project and are available to provide you with assi stance to clarify any questions regarding the scope of work, including interpretation of plans, spec ifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contra cts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will b e required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded f or free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/o e/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, bui lder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of min ority and women subcontractors and suppliers and considers such to be an important aspect of the pro ject. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL t he bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCCas website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written requ est prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivale nt; include Primary and Non-Contributing wording

on your certificate of insurance and waiver of subr ogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 660318-39692
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/13/2017 10:36:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

17/17 12:10:52 DBEGoodFaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AVA K EARLY
Tel: (530) 365-5848
Fax: (530) 365-2068

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/09/2017 at 02:00
BID/PROJECT #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma C ounty from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CL EAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIG NS, CONCRETE CURB & SIDEWALK-MISC., MBGR. CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMEN T MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is av ailable to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparati on and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract C ode Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed a t our office in Santa Rosa. They may also be downloaded for free through the Department of Transpor tation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Sca n. Ghilotti Construction Company encourages the use of minority and women subcontractors and supplie rs and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work . GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontr actors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid m ust include the cost of naming GCC as additional insured; including completed operations coverage; U se form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing w ording on your certificate of insurance

17 12:10:52 DBEGoodFaith.com

and waiver of subrogation is required. We are an equal oppor tunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.

661725-39722

-- OR --

Fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at

_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/09/2017 at 02:00
BID/PROJECT #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma C ounty from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CL EAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIG NS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMEN T MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is av ailable to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparati on and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract C ode Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed a t our office in Santa Rosa. They may also be downloaded for free through the Department of Transpor tation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Sca n. Ghilotti Construction Company encourages the use of minority and women subcontractors and supplie rs and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work . GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontr actors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid m ust include the cost of naming GCC as additional insured; including completed operations coverage; U se form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing w ording on your certificate of insurance

and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 661659-39722
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [ ] Yes, we will send a fax quote by the bid date. [X] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:08:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, MWBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

and waiver of subrogation is required. We are an equal oppor tunity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 661662-39722
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/17/2017 12:09:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

FOLLOW UP PHONE LOG

PHONE LOG - 04-4G2204 - HWY 12 SANTA ROSA						
DATE	FIRM	AREA	PHONE	CONTACT	RE	2nd call 11/3
16-Oct	A B S L CONSTRUCTION		(510) 727-0900	Voicemail full	Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.	Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
1-Nov	ABT PRODUCTS AND SERVICES LTD	631	421-1500		No bid	
1-Nov	ACE FENCE COMPANY	626	333-0727		No, out of their area	
16-Oct	ADVANCED GEOSOLUTIONS, INC		(310) 796-9000	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	ALANIZ CONSTRUCTION COMPANY		(510) 770-5000	Receptionist	No, not submitting a quote for this project.	
16-Oct	ALFARO GENERAL ENGINEERING		(916) 276-9627	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	916	332-1475		No, out of their area	
16-Oct	AMERICAN STEEL PLACERS, INC.		(909) 884-6031	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	No, not submitting a quote for this project.
1-Nov	AMG CONSTRUCTION	510	562-8638		Number disconnected	
1-Nov	ARCHITECTURAL UNLIMITED BUILDING CO.	323	945-9782		No bid	
1-Nov	AVISON CONSTRUCTION, INC.	559	431-0317	Chris	No were not	
1-Nov	BA CONSTRUCTION, INC.	213	622-2100		No, doesn't work Dist 04	
16-Oct	BARNES ELECTRIC		(562) 833-5372	Estimator	No, not submitting a quote for this project.	
16-Oct	BAY LINE CUTTING & CORING, INC.		(415) 508-1800	Estimator	Yes, they intend to submit a quote. They will send it over before the bid due date.	Yes, they intend to submit a quote. They will send it over before the bid due date.
16-Oct	BC SCHMIDT CONSTRUCTION, INC.		(530) 473-5423	Katie	No, not submitting a quote for this project.	
1-Nov	BEAUMONT GENERAL ENGINEERING	562	313-3209	Cynthia	No we won't be	
16-Oct	BERT W SALAS, INC.		(619) 562-7711		Unable to confirm whether they are interested in submitting a quote. The call would not connect.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	BLACK DIAMOND ASPHALT, INC.		(707) 448-9402	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	BLUE CABLE INC	818	559-5454		No, too far away from them	
1-Nov	BRAVO PACIFIC DBA MARMOLEJO CONTRACTORS, INC.	909	790-1637	Edward	No bid, works $100 mil or more	
16-Oct	BRAY TRUCKING		(707) 744-1640	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.

16-Oct	BROOKLYN SWEEPS, INC		(214) 552-4439	No answer	Un[illegible]o confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.	Unable to confirm whether they are inter[illegible]n submitting a quote. No one picked up and the call did not connect to a voicemail.
16-Oct	BUENA VISTA LANDSCAPE, INC		(714) 771-2563	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	No, not submitting a quote for this project.
1-Nov	BURKE CONSTRUCTION	530	676-1009		No bid, asked to be removed	
1-Nov	BWW & COMPANY	909	268-8516		No bid	
16-Oct	CAL VALLEY CONSTRUCTION, INC.		(559) 274-0300		May be interested in submitting a quote. Left a voicemail with all the project details.	No, not submitting a quote for this project.
1-Nov	CALI CONCRETE	661	398-8143		No, out of their area	
16-Oct	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE		(661) 589-1001	Receptionist	Yes, they intend to submit a quote. They will send it over before the bid due date.	Yes, they intend to submit a quote. They will send it over before the bid due date.
16-Oct	CAPITOL TRAFFIC SERVICES INC		(209) 469-2663	Receptionist	They are still deciding whether they are interested in this project.	They are still deciding whether they are interested in this project.
1-Nov	CE GREEN INC.	916	365-4925		Left Voicemail	
16-Oct	CE GREEN INC.		(916) 365-4925	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	CHAVEZ TRUCKING		(707) 678-0514	Teresa	No, not submitting a quote for this project.	
16-Oct	CINDY BALES ENGINEERING, INC.		(909) 585-1557	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	CMC TRAFFIC CONTROL SPECIALIST		(415) 206-1700	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be bidding, not sure. Number not available at the moment.
1-Nov	COLEMAN CONSTRUCTION	323	295-5484		Left Voicemail	
16-Oct	COLEMAN CONSTRUCTION		(323) 295-5484	Receptionist	Provided all the project details to the receptionist and they will get in touch if interested.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	COLEMAN ENVIRONMENTAL ENGINEERING INC		(707) 275-9016	Receptionist	No, not submitting a quote for this project.	
1-Nov	COLUMBIA ELECTRIC, INC.	510	430-9505	Janelle	Yes on the 9th	
1-Nov	CONCRETE LANDSCAPE SERVICES	916	688-1550		Left Voicemail	
16-Oct	CONCRETE LANDSCAPE SERVICES		(916) 688-1550	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	CONSTRUCTION AREA SIGNS, INCORPORATED		(916) 663-9097	Receptionist	They are still deciding whether they are interested in this project.	They are still deciding whether they are interested in this project.
16-Oct	CONTECH CONCRETE TECHNIQUES, INC		(559) 251-8818	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.

16-Oct	CRF WESTERN, INC.		(209) 728-1300	Disconnected	Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.	Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
1-Nov	CSI ENGINEERING	916	418-4815	Yolanda	No bid, only working in Sac at this time	
16-Oct	CSI ENGINEERING		(916) 418-4815	Voicemail full	Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	D & D CONCRETE CONSTRUCTION CO	209	992-2267		Left Voicemail	
16-Oct	DD & L TRUCKING		(415) 332-4977	Not Available	Unable to confirm whether they are interested in submitting a quote. The call would not connect.	Unable to confirm whether they are interested in submitting a quote. The call would not connect.
16-Oct	DECO PAVE		(626) 337-9580	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	DEEP FOUNDATION SERVICES INC	408	656-7688		Left Voicemail	
1-Nov	DEHARO RAMIREZ CORPORATION	415	552-3504		No, doesn't work on Caltrans projects	
1-Nov	DELTECH ENGINEERING, INC	714	495-9755	Didn't get	Will be bidding	
16-Oct	DILLARD ENVIRONMENTAL SERVICES		(925) 634-6850	Receptionist	No, not submitting a quote for this project.	
16-Oct	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I		(559) 370-5756	None	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.	May be bidding, not sure. Reached voicemail but unable to leave a message.
1-Nov	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958		Left Voicemail	
16-Oct	DLD STRUCTURAL BUILDERS & FABRICATORS		(626) 831-4958	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	D-LINE CONSTRUCTORS, INC.	510	251-6400		No, doesn't do Caltrans work	
1-Nov	DOMINGUEZ & SONS TRUCKING, INC	408	971-3744		No bid	
16-Oct	DOMINGUEZ CONSTRUCTION COMPANY, INC.		(626) 962-5000	Receptionist	No, not submitting a quote for this project.	
1-Nov	DON GARCIA EXCAVATING & PAVING, INC.	530	577-0558		No bid, too far away	
16-Oct	DRAGON MATERIAL TRANSPORT, INC.		(559) 351-8822	Summer	Yes, they intend to submit a quote. They will send it over before the bid due date.	Yes, they intend to submit a quote. They will send it over before the bid due date.
1-Nov	DREAMBUILDER CONSTRUCTION CORP	714	646-3697		Bids as prime	
16-Oct	DREAMBUILDER CONSTRUCTION CORP		(714) 646-3697	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	E. JASPER WRKG. (DEMO) & TRKG		(323) 754-9877	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	EAGLE ENGINEERING AND CONSTRUCTION, INC		(415) 999-8677	Brooks	No, not submitting a quote for this project.	
1-Nov	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280		Left Voicemail	

16-Oct	ECONOM\ ,CKING SERVICES, INC		(510) 733-9100	Jeff	Yes, they intend to submit a quote. They will send it over before the bid due date.	Yes, they intend to submit a quote. They will send it over before the bid due date.
1-Nov	ERIC'S BACKHOE SERVICE, INC	661	965-7976	Eric	No, only quotes once contracts are awarded	
16-Oct	ERNEST B. DEE		(916) 271-0410	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	Yes, they intend to submit a quote. They will send it over before the bid due date.
16-Oct	FANFA, INC.		(510) 278-8410	Receptionist	No, not submitting a quote for this project.	
1-Nov	FASONE CONSTRUCTION, INC.	562	756-3349		Left Voicemail	
16-Oct	FERGUSON SAFETY PRODUCTS		(800) 515-0223	Therese	No, not submitting a quote for this project.	
16-Oct	FFKM ENGINEERING CONSTRUCTION, INC.		(626) 345-4225	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	FINE GRADE EQUIPMENT, INC.		(661) 949-8788	John	No, not submitting a quote for this project.	
16-Oct	FIRST FUEL, INC.		(949) 861-0284	Janice	No, not submitting a quote for this project.	
16-Oct	FORCE TRAFFIC CONTROL, INC.		(559) 594-1062	Receptionist	They are still deciding whether they are interested in this project.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	FRANCIES ELECTRIC, INC.		(661) 809-4175	Receptionist	No, not submitting a quote for this project.	
16-Oct	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR		(530) 743-0744	Tony	No, not submitting a quote for this project.	
1-Nov	G. W. PEOPLES CONTRACTING CO., INC.	202	488-7185		No bid	
1-Nov	GECKO GOLF CONSTRUCTION, INC.	925	548-8723		Wrong scope, no bid	
1-Nov	GENERAL ENGINEERING CONSTRUCTION CO.	925	768-5329		Number disconnected	
16-Oct	GENERAL ENGINEERING CONSTRUCTION CO.		(925) 768-5329	None	Unable to confirm whether they are interested in submitting a quote. The call would not connect.	May be bidding, not sure. Number not available at the moment.
16-Oct	GENERAL SUPPLY COMPANY		(510) 632-5229		Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.	Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
1-Nov	GK CONSTRUCTION	510	928-3036	Kevin	No, too busy at the moment	
16-Oct	GLOBAL ELECTRIC		(800) 272-1765	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	No, not submitting a quote for this project.
16-Oct	GLOBAL ROAD SEALING, INC		(714) 898-0375	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	GONZALES, SUAREZ & ASSOCIATES, INC.	909	985-9531		Left Voicemail	
16-Oct	GONZALES, SUAREZ & ASSOCIATES, INC.		(909) 985-9531	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	HAVER TRANSPORT		(925) 766-4371	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.

16-Oct	HEIR & SON CONSTRUCTION, INC		(530) 415-4777	Voicemail	Ma nterested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. voicemail with all the project details.
1-Nov	HERCON COMPANY, INC.	949	766-6770		"Users mailbox can't accept more messages"	
16-Oct	HERCULES ELECTRIC		(510) 914-8622	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	HIGH LIGHT ELECTRIC, INC.	951	352-9646		Not bidding on anything	
1-Nov	HIGHBALL SIGNAL, INC.		(909) 341-5367		No bid, out of range	
1-Nov	INDUSTRIAL BATTERY SERVICES	510	222-7719		No bid	
1-Nov	INTERIOR DEMOLITION INC	818	249-4932		No bid	
1-Nov	INTERNATIONAL GOVERNMENT SERVICES INC.	323	386-9027		No bid	
1-Nov	INTERWEST PACIFIC, LTD.	858	259-2062		No bid	
1-Nov	IRB CONSTRUCTION, INC.	916	612-0608		No bid	
1-Nov	J FRANCIS COMPANY	951	776-9100		Left Voicemail	
1-Nov	J. MORAGA CONSTRUCTION, INC	209	388-9200		No, doesn't work on Caltrans projects	
1-Nov	J.J.R. CONSTRUCTION	650	343-6109	Jon	No	
1-Nov	JAKI CONSTRUCTION COMPANY	510	568-2560		Unable to connect call	
1-Nov	JARELL HARRIS STRIPING SERVICES	650	832-1171		Mailbox is full (automatically directed to vm)	
16-Oct	K & G CONCRETE INC		(916) 539-6652	Receptionist	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	K & K CONSTRUCTION SUPPLY, INC		(916) 851-0965	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	Unable to confirm whether they are interested in submitting a quote. The line was busy.
16-Oct	K R C SAFETY CO. INC.		(559) 732-0393	Receptionist	They are still deciding whether they are interested in this project.	No, not submitting a quote for this project.
16-Oct	KERN COUNTY CUSTOM CONCRETE		(661) 872-4602	None	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
1-Nov	KIONA LANDSCAPING	707	616-4340		Left Voicemail	
16-Oct	KIONA LANDSCAPING		(707) 616-4340	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	KPA CONSTRUCTORS, INC.	626	658-8165	Kit Wong	Does not work district 4 (mainly 7 & 8)	
16-Oct	KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION		(949) 580-2800	Receptionist	No, not submitting a quote for this project.	
1-Nov	LAGO VISTA CONSTRUCTION, INC.	310	968-2301		No bid	
1-Nov	LINDCO, INC	831	751-7329		No voicemail, just rings	
16-Oct	LNA CONCRETE STRUCTURES, INC.		(909) 393-1493	Receptionist	No, not submitting a quote for this project.	
1-Nov	LOWERS WELDING & FABRICATION, INC.	562	946-4521		No bid, too far away	

1-Nov	LUCAS BUILDERS, INC.	310	853-0690		No bid too far away	
1-Nov	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	Shelly	No bidding Diostrict 4 next week	
1-Nov	M J AVILA COMPANY, INC.	559	276-1258		No, doesn't work Caltrans jobs	
16-Oct	M J AVILA COMPANY, INC.		(559) 276-1258	Not Available	Unable to confirm whether they are interested in submitting a quote. The call would not connect.	No, not submitting a quote for this project.
16-Oct	M. HERNANDEZ CONSTRUCTION INC		(415) 824-4731	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	MACHADO & SONS CONSTRUCTION, INC	209	632-5260	Marlene	We are not	
16-Oct	MAD STEEL INC.		(909) 592-3443	Receptionist	No, not submitting a quote for this project.	
1-Nov	MAXIMUM METAL WORKS LLC	323	426-1493		Wrong #	
16-Oct	MC CULLOUGH CONSTRUCTION INC		(707) 825-1014	Receptionist	No, not submitting a quote for this project.	
16-Oct	METCO		(415) 455-9922		Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
1-Nov	MJD ENGINEERING	916	696-2924	Jeff	emailing ITB	
1-Nov	MORALES CONTRACTING SERVICES	626	856-3646	Rex	remove	
1-Nov	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663	Glenn	No bid, non-union	
16-Oct	MOTHERLODE CONCRETE CONSTRUCTION		(209) 223-2663	Receptionist	No, not submitting a quote for this project.	
1-Nov	NEVADA BARRICADE & SIGN COMPANY, INC.	775	331-5100	Sam	No we are not	
16-Oct	NEWLAND ENTITIES, INC		(530) 755-1178	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be bidding, not sure. Number not available at the moment.
1-Nov	NIELSON CONSTRUCTION	707	253-8774		No, non-union company	
16-Oct	NITTA EROSION CONTROL		(916) 652-7459	Valery	They are still deciding whether they are interested in this project.	They are still deciding whether they are interested in this project.
16-Oct	NORCAL GENERAL CONSTRUCTION CORP		(408) 886-0335	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	NORTH AMERICAN FENCE & RAILING INC.		(510) 436-0755	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	No, not submitting a quote for this project.
16-Oct	NORTHERN TRUCK & EQUIPMENT		(510) 889-7828	Receptionist	They are still deciding whether they are interested in this project.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	OLIVER ENGINEERING CONSTRUCTION		(707) 671-6442	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	ON THE LEVEL CONCRETE		(415) 407-3695	Receptionist	No, not submitting a quote for this project.	
1-Nov	PACIFIC ELECTRIC CONTRACTING, INC.	408	293-8102		Left Voicemail	
1-Nov	PAPILLON BUILDERS	916	580-7019		No bid	
1-Nov	PARADIGM CONSTRUCTION	916	271-2623		Left Voicemail	
1-Nov	PC&N CONSTRUCTION, INC	925	634-4567		Left Voicemail	
1-Nov	PK CONSTRUCTION	626	773-6963		No, doesn't work in Dist 04	

16-Oct	PRECISION GRADING & PAVING		(661) 587-7330	Voicemail	Ma[illegible] interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. [illegible] voicemail with all the project details.
16-Oct	PROFESSIONAL CONCRETE SAWING INC.		(209) 722-2226	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	PROTECTION LINK	209	323-8445		No, wrong scope of work, fire alarms only	
16-Oct	QUALITY HYDROSEEDING & RESTORATION		(760) 789-8040	Receptionist	No, not submitting a quote for this project.	
1-Nov	QUANTUM CONSTRUCTION COMPANY	559	431-7940		Fax Machine	
16-Oct	QUIMU CONTRACTING, INC.		(707) 693-0289	None	Unable to confirm whether they are interested in submitting a quote. The call would not connect.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	ROC EQUIPMENT LLC	801	214-6126		No more on the supplier side	
1-Nov	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	209	464-5780		Left Voicemail	
1-Nov	ROYAL TRUCKING/ MAINTENANCE				Unable to find contact info on this company	
1-Nov	RUBECON BUILDERS INC.	415	206-7740		No, only works in SF	
16-Oct	RUPERT CONSTRUCTION SUPPLY, LP		(925) 229-5577	Receptionist	They are still deciding whether they are interested in this project.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	S & S TRUCKING		(510) 383-3556	Geovany	No, not submitting a quote for this project.	
1-Nov	S KWOK ENGINEERS, INC.	510	220-9017		Left Voicemail	
1-Nov	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		No bid, too far away	
16-Oct	SCHOTKA CONSTRUCTION INC		(707) 265-6977	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331		Left Voicemail	
1-Nov	SILAO GENERAL ENGINEERING INC	415	818-4665		Left Voicemail	
1-Nov	SITEWORKS CONSTRUCTION, INC	925	284-1437		Bids as prime	
1-Nov	SOUTH CENTRAL IRON, INC.	213	270-3029		Left Voicemail	
16-Oct	SPIRIT ROAD OILS		(408) 465-2270	Mike	Yes, they intend to submit a quote. They will send it over before the bid due date.	May be bidding, not sure. Estimator out of the office, please call back.
16-Oct	STATEWIDE STRIPES, INC		(858) 560-6887	Receptionist	No, not submitting a quote for this project.	
16-Oct	SUAREZ & MUNOZ CONSTRUCTION, INC.		(510) 782-6065	Yanita	They are still deciding whether they are interested in this project.	No, not submitting a quote for this project.
16-Oct	SUDDEN SAM'S TRUCKING		(510) 385-8594	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	SUPERIOR HYDROSEEDING		(831) 763-1811	Josh	No, not submitting a quote for this project.	
1-Nov	TAHLEQUAH STEEL, INC.	562	787-8470		No bid	
1-Nov	TEAM NORTH CONSTRUCTION SERVICES	415	467-0300	Kim	Yes we are	

16-Oct	TOURE' A[illegible]CIATES		(559) 682-1075	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	Yes, they intend to submit a quote. They will send it over before the bid due date.
16-Oct	TRAFFIC CONTROL PROS		(925) 270-4580	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
16-Oct	TRAFFIC LOOPS CRACKFILLING, INC		(714) 520-4026	Mary	They are still deciding whether they are interested in this project.	Yes, they intend to submit a quote. They will send it over before the bid due date.
1-Nov	TSR CONSTRUCTION COMPANY	650	826-4954		Left Voicemail	
16-Oct	TSR CONSTRUCTION COMPANY		(650) 826-4954	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	TUCKER TECHNOLOGY INC	510	836-0422		Asked to be removed from call list	
1-Nov	USA CONSTRUCTION	408	210-1968		No bid, too much work right now	
16-Oct	USA TRUCKING, INC		(707) 580-0263	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	Yes, they intend to submit a quote. They will send it over before the bid due date.
1-Nov	UWA ELECTRIC CO.	510	562-4266		Bids as prime,will not quote GCC	
1-Nov	V A P CONSTRUCTION INC.	714	253-3270		Bids as prime	
16-Oct	V A P CONSTRUCTION INC.		(714) 253-3270		Unable to confirm whether they are interested in submitting a quote. The call would not connect.	Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
1-Nov	VALVERDE CONSTRUCTION, INC	562	906-1826		No bid	
1-Nov	VELARDE CONCRETE CONSTRUCTION INC	818	898-2300	Maria	Not certain, will call if so	
1-Nov	VINTAGE PAVING COMPANY, INC.	530	795-0132		Bids as prime	
16-Oct	VINTAGE PAVING COMPANY, INC.		(530) 795-0132	John	They are still deciding whether they are interested in this project.	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
1-Nov	VT ELECTRIC, INC.	909	985-1755		No only works in So Cal	
16-Oct	W T B, INC		(559) 275-1998	Laura	No, not submitting a quote for this project.	
16-Oct	WATER COMPONENTS & BUILDING SUPPLY, INC		(415) 524-8290	Receptionist	They have not had a chance to review the invitation yet. They will look at it and respond if interested.	May be interested in submitting a quote. Left a voicemail with all the project details.
1-Nov	WEST PACIFIC ELECTRIC COMPANY	559	924-6422	Sarah	No we are not	
16-Oct	WHITE CAP READY MIX, INC.		(530) 832-4225	Receptionist	No, not submitting a quote for this project.	
1-Nov	WHITE'S CUSTOM CONSTRUCTION	916	284-1680		Left Voicemail	
16-Oct	WILLIS REBAR		(707) 419-5949	Receptionist	Re-sent an email to the address on record. They will take a look at it and respond if interested.	Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
16-Oct	WK MCLELLAN COMPANY		(707) 763-2407	Voicemail	May be interested in submitting a quote. Left a voicemail with all the project details.	May be interested in submitting a quote. Left a voicemail with all the project details.

16-Oct	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC		(415) 647-2682	Yolanda	Yes, they intend to submit a quote. They will send it over before the bid due date.	Unable to confirm whether they are intere. in submitting a quote. No one picked up and the call did not connect to a voicemail.

Eric Van Diest

From: Eric Van Diest
Sent: Wednesday, November 01, 2017 1:26 PM
To: 'jeff@mjdengineering.com'
Subject: Invitation to Bid Caltrans Dist 4 jobs
Attachments: INVITATION TO BID.doc; INVITATION TO BID.doc

#04-4G2204 #04-4H2004

Please let us know if you have any questions. Thank you, Eric.

Eric Van Diest
Ghilotti Construction Company
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221 – Main Office
(707) 303-2351 – Direct
(707) 585-1601– Fax

CONFIDENTIAL: This communication is private and confidential. Additionally, it is intended to constitute an electronic communication within the meaning of the Electronic Communications Privacy Act, 18 USC 2510. Its disclosure is strictly limited to the recipient intended by the sender of this message. This communication contains confidential and privileged material for the sole use of the intended recipient and receipt by anyone other than the intended recipient does not constitute a loss of the confidential or privileged nature of the communication. Any review or distribution by others is strictly prohibited. If you are not the intended recipient please contact the sender by return electronic mail and delete and destroy all copies of this communication.

ADVERTISEMENTS

Welcome to your account Ghilotti Construction Company, Inc. | **Account Menu ⇓**

DBEGoodFaith
your bid outreach solution

Review Ad

You ads will look like this. Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name

Roadway Surfacing, Concrete Barrier, and Signal and Lighting

Bid/Contract #

04-4G2204

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Santa Rosa, Sonoma County, CA

Bid Date & Time

11/09/2017 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

« Go Back & Edit

Copyright © 2017, DBE GoodFaith, Inc. All rights reserved.

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/17/2017 12:02 PM PST. The ad ran from the publication date until the bid date listed on the notice.

Ghilotti Construction Company, Inc.

Is seeking qualified DBEs

Project Name
Roadway Surfacing, Concrete Barrier, and Signal and Lighting

Bid/Contract #
04-4G2204

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Santa Rosa, Sonoma County, CA

Bid Date
11/09/2017 at 02:00

Project Details
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per

How to get in touch

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Telephone
(707) 585-1221 Ext. 242

Fax
(707) 585-1601

Address
246 Ghilotti Ave
Santa Rosa, CA 95407

Send a message

Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, on DBE Journal at www.dbejournal.com (formerly Outreach Impact, at www.trade.dbegoodfaith.com) on 10/17/2017 12:02 PM PST. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Roadway Surfacing, Concrete Barrier, and Signal and Lighting

Bid/Contract #

04-4G2204

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Santa Rosa, Sonoma County, CA

Bid Date

11/09/2017 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code

Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/17/2017 12:02 PM.

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Sant...
dbegoodfaith.com/good-faith-ad....

12:10 PM - 17 Oct 2017

INVITATION TO BID: Department of Transportation (CALTRANS) Project #04-4G2204 - Hwy 12 in Santa Rosa, Sonoma County, Bid Date & Time: 11/9/17 @ 2:00 PM

GHILOTTI Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, And Signal And Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

CONTACT Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all subcontracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

PLANS, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

REQ: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

INSURANCE: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.
GHILOTTI CONSTRUCTION COMPANY, INC., 246 GHILOTTI AVENUE, SANTA ROSA, CA 95407, PH: (707) 585-1221 * FX: (707) 585-1601 We are an equal opportunity employer.

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

er Number:
ɔu101961
Order Status:
Submitted
Classification
Business Announcements
Package:
30 Days on SFGate.com, FREE*
Final Cost:
$0.00
Payment Type:

User ID:
W0027097

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

TRANSACTION REPORT

Date:
5:20 PM - Wed, Oct 18, 2017
Amount:
)0

SCHEDULE FOR AD NUMBER ADM84950

Start date:
Wed Oct 18, 2017
Website:
SFGate.com
Duration:
30 days

PREVIEW FOR AD NUMBER ADM84950

48 lines

INVITATION TO BID: Department of Transportation (CALTRANS) Project #04-4G2204 - Hwy 12 in Santa Rosa, Sonoma County, Bid Date & Time: 11/9/17 @ 2:00 PM

GHILOTTI Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, And Signal And Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

CONTACT Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all subcontracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

PLANS, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

REQ: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

INSURANCE: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. **GHILOTTI** CONSTRUCTION COMPANY, INC., 246 GHILOTTI AVENUE, SANTA ROSA, CA 95407, PH: (707) 585-1221 * FX: (707) 585-1601 We are an equal opportunity employer.

<< Click here to print a printer friendly version >>

MARKETPLACE IMAGES

Seeking DBE Subs, Suppliers and Truckers

$5,800,000

INVITATION TO BID: Department of Transportation (CALTRANS) #04-4G2204, Bid Date & Time: 11/9/17 @ 2:00 PM
Seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1.5% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)
Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
GHILOTTI CONSTRUCTION COMPANY, INC., 246 GHILOTTI AVENUE, SANTA ROSA, CA 95407, PH: (707) 585-1221 * FX: (707) 585-1601 We are an equal opportunity employer.

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

er Number:
WB0151084
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$9.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Thomas Smith
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********9585 03/2019

TRANSACTION REPORT

Date:
5:26 PM - Wed, Oct 18, 2017
Amount:
$9.95

SCHEDULE FOR AD NUMBER WB01510840

Start date:
Fri Oct 20, 2017
Duration:
7 days

PREVIEW FOR AD NUMBER WB01510840

ITEM #8 – SUPPORTING DOCUMENTS

********** -COMM. JOURNAL- ********** DATE OCT-18-2017 ***** TIME 11:17 ********

MODE = MEMORY TRANSMISSION START=OCT-18 11:16 END=OCT-18 11:17

FILE NO.=775

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎15104647587	001/001	00:00:36

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

BART
Fax: 510-464-7587

"ASSISTANCE REQUESTED"
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

********** -COMM. JOURNAL- ********** DATE OCT-18-2017 ***** TIME 11:24 ********

MODE = MEMORY TRANSMISSION START=OCT-18 11:16 END=OCT-18 11:24

FILE NO.=776

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	BUSY	♦ ☎14152574555	000/001	00:00:00

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our Insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; Include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

********** -COMM. JOURNAL- ********** DATE OCT-18-2017 ***** TIME 11:25 ********

MODE = MEMORY TRANSMISSION START=OCT-18 11:17 END=OCT-18 11:25

FILE NO.=777

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎19164630190	001/001	00:01:04

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE subcontractors / suppliers**. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

********** -COMM. JOURNAL- ********** DATE OCT-18-2017 ***** TIME 11:28 ********

MODE = MEMORY TRANSMISSION START=OCT-18 11:17 END=OCT-18 11:28

FILE NO.=778

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎19256862630	001/001	00:00:35

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

"ASSISTANCE REQUESTED"
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

********** -COMM. JOURNAL- ********** DATE OCT-18-2017 ***** TIME 11:22 ********

MODE = MEMORY TRANSMISSION START=OCT-18 11:18 END=OCT-18 11:22

FILE NO.=780

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎15306611732	001/001	00:00:22

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

"ASSISTANCE REQUESTED"
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

********** -COMM. JOURNAL- ********** DATE OCT-18-2017 ***** TIME 11:18 ********

MODE = MEMORY TRANSMISSION START=OCT-18 11:17 END=OCT-18 11:18

FILE NO.=779

STN NO.	COMM.	STATION NAME/EMAIL ADDRESS/TELEPHONE NO.	PAGES	DURATION
001	OK	☎15594881069	001/001	00:00:51

-GCC -

***** UF-7200 ********** -ESTIMATING - ***** - 7075851601- *********

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4G2204
DESCRIPTION:	Hwy. 12 in Sonoma County (04-Son-12-17.7/18.2)
BID DATE & TIME:	11/9/17 @ 2:00PM
SUBMIT QUOTES BY:	11/9/17 @ 12:00PM
ENGINEER'S ESTIMATE:	$5,800,000.00 / 140 WD / $5,400 per day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:
CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING
*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com). He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Welcome to your account Ghilotti Construction Company, Inc. | **Account Menu ⇓**

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇓

It will cost **$12** to solicit the **4** agencies/organizations listed below.

Select All

MBDA District Office - El Monte

El Monte, CA

Phone: (626) 453-8636 **Fax:** (626) 453-8640 **Email:**

National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit List »

Copyright © 2017, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

MBDA District Office - El Monte

9660 Flair Dr Ste 455 • El Monte, CA, 91731

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
6264538640	2017-10-17 13:56:03	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2017-10-17 12:03:59	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2017-10-17 12:03:59	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2017-10-17 12:49:25	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2017-10-17 12:03:59	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
5105507923	2017-10-17 12:49:27	Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
BID #: 04-4G2204
BID DUE DATE: 2017-11-09 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: MBDA District Office - El Monte
9660 Flair Dr Ste 455
El Monte, CA, 91731

10/17/2017

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-09 at 02:00
BID #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is

available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

11/30/-0001

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-09 at 02:00
BID #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's

written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

10/17/2017

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-09 at 02:00
BID #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's

written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

10/17/2017

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2017-11-09 at 02:00
BID #: 04-4G2204
PROJECT NAME: Roadway Surfacing, Concrete Barrier, and Signal and Lighting
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Santa Rosa, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Roadway Surfacing, Concrete Barrier, and Signal and Lighting) on Hwy. 12 in Sonoma County from Farmers Lane to 0.2 mile west of Brush Creek Road (04-Son-12-17.7/18.2). Quotes requested include, but are not limited to, the following scopes of work: CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., MBGR, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, MODIFY EXISTING ELECTRICAL SYSTEM, SIGNAL & LIGHTING, SIGNAL, LIGHTING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $5,800,000.00 / DBE Goal: 15% / 140 WD / $5,400 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Contact Mr. Jim Petnic for more information (707/585-1221 or jimp@ghilotti.com) He is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is

available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: Daily Pacific Builder	FROM: Annette Conley
FAX: (800) 768-5594	FAX: (707) 585-1601
DATE: 10/2/17	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/31/17 @ 2PM	777 "B" STREET, 4TH FLR. HAYWARD, CA	CITY OF HAYWARD	MISSION BOULEVARD CORRIDOR IMPROVEMENTS PHASE 2 (PROJECT NO. 05270)
11/8/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4H2004 – HWY. 29 IN NAPA COUNTY (04-NAP-29-13.5/25.5)
11/9/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4G2204 – HWY. 12 IN SANTA ROSA (04-SON-12-17.7/18.2)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Oct 02 2017 11:45AM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Oct 2	11:44AM	Fax Sent	18007685594	0:48 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: Daily Construction Service	FROM: Annette Conley
FAX: (877) 752-0255	FAX: (707) 585-1601
DATE: 10/2/17	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/31/17 @ 2PM	777 "B" STREET, 4TH FLR. HAYWARD, CA	CITY OF HAYWARD	MISSION BOULEVARD CORRIDOR IMPROVEMENTS PHASE 2 (PROJECT NO. 05270)
11/8/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4H2004 – HWY. 29 IN NAPA COUNTY (04-NAP-29-13.5/25.5)
11/9/17 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4G2204 – HWY. 12 IN SANTA ROSA (04-SON-12-17.7/18.2)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Oct 02 2017 12:36PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Oct 2	12:35PM	Fax Sent	18777520255	0:00 N/A	0	No answer

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Oct 02 2017 12:11PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Oct 2	12:09PM	Fax Sent	18777520255	0:00 N/A	0	No answer

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Lori Jetson

rom: Lori Jetson
Sent: Monday, October 02, 2017 1:48 PM
To: 'mchin@lecetsw.org'
Subject: 3 New Public Projects
Attachments: New Projects.pdf

Manual,
Attached are 3 public project that Ghilotti Construction Company will be bidding in October & November.
Thanks,

Lori Jetson
Ghilotti Construction Company
Main: (707) 585-1221
Direct: (707) 303-2339
Fax: (707) 585-1601

Ghilotti Construction Company
246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601

Date: **10/2/17**

To: **Manual Chin @ NCDCL**
Email: **mchin@lecetsw.org**

Pursuant to the Laborers Subcontracting Side Letter Provision, Ghilotti Construction Company, Inc. hereby notifies the NCDCL that it is bidding the project referenced below. As such, GCC is requesting assistance in soliciting proposals from union subcontractors.

Owner	Project	Bid Date
CITY OF HAYWARD	MISSION BLVD. CORRIDOR IMPROVEMENTS PHASE 2	10/31/17 @ 2PM
CALTRANS	#04-4H2004 – HWY. 29 IN NAPA COUNTY	11/08/17 @ 2PM
CALTRANS	#04-4G2204 – HWY. 12 IN SANTA ROSA	11/09/17 @ 2PM

An estimator is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1.5% of contract cost. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Please contact our office at (707) 585-1221 for more information.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be downloaded or viewed through local plan rooms, builder's exchanges, or a GCC office closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Subcontractors will be required to execute GCC's written subcontract. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and / or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a **UNION CONTRACTOR**. Non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Thank you for your assistance,
Annette Conley
Estimating Administrator

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

2017-8D5D - CADOT 04-4G2204 Roadway Surfacing, Concrete Barrier and Signal / Lighting

Santa Rosa, CA (Sonoma_CA Co.)

11/9/2017 - 02:00pm PST

PRINTABLE BIDDERS LIST

BIDDING GENERAL CONTRACTOR (s)

Argonaut Constructors

360 Sutton Place
Santa Rosa , CA 95407

COMPANY: (707) 542-4862
PHONE: (707) 542-4862
FAX: (707) 542-4897

CONTACT:Dave Stanford
EMAIL: DaveS@argonautconstructors.com

Ghilotti Bros, Inc.

525 Jacoby Street
San Rafael , CA 94901

COMPANY: (415) 454-7011
PHONE: (415) 454-7011
FAX: (415) 454-8376

CONTACT:Ryan Strong
EMAIL: ryans@ghilottibros.com

GBI seeks Certified DBE firms for all trades. Please email Ryan Strong for details and assistance.

Ghilotti Construction Company, Inc.

246 Ghilotti Avenue
Santa Rosa , CA 95407

COMPANY: (707) 585-1221
PHONE: (707) 585-1221
FAX: (707) 585-1601

CONTACT:Not Available
EMAIL: jimp@ghilotti.com

Seeking DBE Subcontractors / Suppliers / Truckers. Contact our offices for more information.

Granite Construction Co.

1324 S. State Street
Ukiah , CA 95482-6414

COMPANY: (707) 467-4100
PHONE: (707) 467-4100
FAX: (707) 467-4143

CONTACT:Jenni McKenzie
EMAIL: Jenni.McKenzie@gcinc.com

O.C. Jones & Sons, Inc.

1520 - 4th Street
Berkeley , CA 94710

COMPANY: (510) 526-3424
PHONE: (510) 526-3424
FAX: (510) 526-0990

CONTACT:Not Available
EMAIL: info@ocjones.com

Peterson-Chase General Engineering Construction, Inc.

16351 Construction Circle West
Irvine , CA 92606

COMPANY: (949) 252-0441
PHONE: (949) 252-0441
FAX: (949) 252-0266

CONTACT:Not Available
EMAIL: bids@petersonchase.com

Team Ghilotti, Inc.

2531 Petaluma Boulevard South
Petaluma , CA 94952-5523

COMPANY: (707) 763-8700
PHONE: (707) 763-8700
FAX: (707) 762-1430

CONTACT:Abel Canlas
EMAIL: AbelC@teamghilotti.com

CONCRETE REINFORCING (s)

Willis Rebar

2333 Courage Dr. Suite H #9
Fairfield , CA 94533

COMPANY: (707) 419-5949
PHONE: (707) 419-5949
FAX: (707) 759-3483

CONTACT:Not Available
EMAIL: willisrebar@gmail.com

EROSION & SEDIMENTATION CONTROLS (s)

Verux, Inc.

2443 Fair Oaks Boulevard, Suite 150
Sacramento , CA 95825

COMPANY: (916) 930-6000
PHONE: (916) 930-6000
FAX: (888) 840-5935

CONTACT:Kylie Wutke
EMAIL: Kylie@veruxinc.com

BORED PILES (s)

Pacific Coast Drilling Co., Inc.

364 Bellevue Avenue
Santa Rosa , CA 95407-7711

COMPANY: (707) 778-8316
PHONE: (707) 778-8316
FAX: (707) 789-9542

CONTACT:Jason Mishou
EMAIL: jason@pcdc.us

CALBX - BUILDING SUCCESS BEGINS HERE.

Home | About Us | Join | News | Resources | Virtual Plan Room | Log off

2017 Virtual Plan Room Network, Ltd. - All Rights Reserved Worldwide

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY
IN SANTA ROSA
FROM FARMERS LANE TO 0.2 MILE WEST OF BRUSH CREEK ROAD

In District 04 On Route 12

Under

Notice to Bidders and Special Provisions **dated October 2, 2017**	***Standard Specifications*** **dated 2015**
Project plans approved June 30, 2017	***Standard Plans*** **dated 2015**

Applicable to

Electronic *Bid* book dated October 2, 2017

Identified by

Contract No. 04-4G2204

04-Son-12-17.7/18.2

Project ID 0412000314

Federal-Aid Project
ACHSNHG-P012(124)E

Bids open Thursday, November 9, 2017

Dated October 2, 2017
AADD