

Second Bidder

09-16-15A11:45 RCVD

CONTRACT NO: 04-4G4704
 BID AMOUNT: \$ \$1,709,369
 BID OPENING DATE: 9/10/15
 BIDDER'S NAME: Valentine Corporation

DBE GOAL FROM CONTRACT %: 13%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	11	\$513,126

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
32,33	Hydroseed / Mulch		Nitta 3778 Del Mar Av Loomis CA 916-652-7459	\$1600
54,55,56,57	MBGR		PC & N 5301 Byron Hot Springs Rd Byron CA 925-634-4567	\$37,400
53	Tubular Bike Rail	\$40,466x 60%	Rupert Supply 3941 Park DR Eldorado Hills CA 925-229-5577	\$24,297
9 partial	Trucking		S & S Trucking PB 14046 Oakland 510-383-3556	\$16,132
13	WPCP		Alfred Civil 17604 Soquel way Citrus Heights CA 916-241-5309	\$600

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$80,011
	4.6%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Robert O. Valentine
 Robert O Valentine
 Signature of Bidder

9/16/15 415-453-3732
 Date (Area Code) Tel. No.

Robert O Valentine
 Person to Contact (Please Type or Print)
 Robert O Valentien

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4G4704

Name of DBE business
P C & N Construction, Inc.

Name of DBE representative
Christi Plum

DBE certification number
39218

Name of bidder

Name of prime contractor (different from the bidder)

Name of representative of bidder or prime contractor


Date quote was provided to the bidder or prime contractor

Bid Item number	Item of work and description of services (or substituted or materials to be provided)	Amount (\$)
18	TREATED WOOD WASTE	1,856.00
19	REMOVE GUARDRAIL	8,140.00
51	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	7,900.00
54	TRANSITION RAILING (TYPE WB-31)	17,200.00
55	END ANCHOR ASSEMBLY (TYPE SFT)	900.00
56	ALTERNATIVE IN LINE TERMINAL SYSTEM	2,900.00
57	ALTERNATIVE FLARED TERMINAL SYSTEM	5,000.00
67	MOBILIZATION	3,500.00
Total		47,396.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.




Signature of DBE's authorized representative

Christi Plum

Printed name of DBE's authorized representative

President

Title of DBE's authorized representative



Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6440 or TDD (916) 954-2220 or write Records and Forms Management, 1120 N Street, MS-38, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contractor Alfred Civil Engineering - 04-4G4704
 Name of DBE business 7604 Soquel Way Citrus Heights CA 95610
 Name of DBE representative _____
 DBE certification number 41902
 Name of prime contractor if different from the bidder _____
 Name of representative of bidder or prime contractor _____
 Date quote was provided to the bidder or prime contractor _____

DBE Item number	Item of work and description of services to be subcontracted or materials to be provided	Amount
<u>13</u>	<u>WPCP</u>	<u>600⁰⁰</u>

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 600⁰⁰

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Bori A Touray
 Signature of DBE's authorized representative

Bori A Touray
 Printed name of DBE's authorized representative

President
 Title of DBE's authorized representative

9/11/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 574-3380 or write Records and Forms Management, 1120 H Street, SAC-09, Sacramento, CA 95814

Second Bidder

09-16-15A11:45 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: **Valentine Corporation**
 Contract No.: **04-4G4704**

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Lead Comp. Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1500	.08
Const Area Signage	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$7300	.43
Traffic Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$50,000	2.93
Temp Stripe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$8917	.05
Temp Traffic Screen	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$18,300	1.07
WPCP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$600	.035
Temp Erosion Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4005	.23
Remove Stripe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$4306	.25
Clear & Grub	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$2000	.12
Hydro Seed/Mulch	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1600	.094
Joint Seals	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$16,745	.98
MBGR	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$37,000	2.16
Stain Concrete	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$39900	2.33
Thermo Pavement Marking	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$15096	.88
Electrical	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	\$21000	1.23
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: _____
 Contract No.: _____

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please refer to Good Faith Effort Outreach Report at Tab 3			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
Striping	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Central Striping	Non	Abrasive Blasting		
CL Fence	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Olivera	DBE	NA	\$3500	
Trucking	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	S & S Truckine	DBE	NA	\$16,152	
Hydro Seed	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Nitta	DBE	NA	\$1600	
MBGR	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	PC & N	DBE	NA	\$37,000	
WPCP	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Alfred Civil	DBE	NA	\$600	
Electric	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Mike Brown	Non	Cirimele Electric	\$45,642	\$24,642
Const Area Signs	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Farwest	Non	Schotka	\$9540	\$2,240
Rebar	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Gerdau	Non	Rebar International	\$114,015	\$10,147

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Valentine Corporation
Contract No.: 04-4G4704

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Advertise in Trade Publication	Construction Update	Published and on-line	
Search CA DOT Data base for DBE's	8/12/15	on line	obtained list of DBE Subcontractors to contact
Post ad looking for Subcontractors on Cal Trans Web site	8/12/15	On line	Direct contact to all who see Plans and Spec Builders Exchange available to N. Calif contractors
List as GC on BABX DBE Outreach	8/12/15 8/25 & 9/1	On line Fax, email, call	2 x to follow up with identified Subs.

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

All advertisements clearly state Valentine will assist with bonding, technical questions, and will break items into smaller bidding elements to facilitate DBE subcontractor.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

All Advertisements clearly state that Valentine will assist with Bonding, insurance, technical questions and locating suppliers.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

As above

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

CA - DOT 8/12/15 Searched data base for subcontractors interested in the items we are offering for subcontract. Obtained listing of subcontractors to contact.

9. Include additional data to support a demonstration of good faith efforts.

Valentine Corporation is committed to offering DBE subcontractors opportunities, we dilligently advertise, fax, email, and call to encourage participation.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION**

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

VALENTINE CORPORATION

111 Pelican Way, San Rafael, CA 94901

Request for Qualified MBE/WBE/DBE/DVBE/SBE/UDBE
Subcontractors and/or Suppliers for the Following Project:

**CALTRANS #04-4G4704 - REPLACE BRIDGE RAILING WITH CONCRETE
BARRIER IN MARIN COUNTY**

BID DATE/TIME: SEPTEMBER 10, 2015 @ 2:00 PM

Please respond by: September 10, 2015 - 1:00 pm

Valentine Corporation will be bidding the above referenced project as a general contractor. Your firm is invited to submit a sub bid in your area of expertise. Plans and specifications are available in our office for review. Our estimating team will be available before the date of the bid should you have any questions or require technical assistance. Areas of work that we require sub bids for are as follows: Requesting MBE/WBE/DBE/DVBE/SBE/UDBE Subcontractors and/or Suppliers For, But Not Limited To: Lead Compliance Plan, Const. Area Signage, Traffic Control System, Temp. Traffic Stripe, Temp. Traffic Screen, WPCP, Temp. Erosion Control, Remove Thermoplastic Stripe (Haz Mat), Clear & Grub, Hydroseed, Hydromulch, Joint Seals, MBGR, Misc. Iron & Steel, Permanent Signage, Stain Concrete, Striping, Lighting & Traffic Conduit. We look forward to receiving your written quotation via facsimile on or before the date of bid. It is the policy of Valentine Corporation to encourage the utilization of MBE/WBE/DBE/DVBE/UDBE firms at all levels of construction contracting.

Valentine Corporation may require a Performance and Payment Bond. If so, the bond premium will be paid for by Valentine Corporation. We will contact you prior to the date of the bid to discuss this project with you.

For more information regarding this project call:
Valentine Corporation • Lisa Davis
Phone 415-453-3732 ext. #10 • Fax 415-457-5820
Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature



8/20/15, 8/27/15

TRADE PUBLICATION

DATES PUBLISHED



8/17/14, 8/24/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Web Bulletin Focus Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 12, 2015 @ 2:29 PM by DBEsOutreach Business Enterprise Minority & Focus Web Bulletin www.DBEsOutreach.com/Focus
and expires on Sep 10, 2015 @ 12:00 PM

Valentine Corporation	Primary Project	Valentine Corporation
111 Pelican way	Contact:	
San Rafael , MARIN California 94901	Estimator:	
Ph: 415-453-3732 (10)	Phone:	415-453-3732
Fax: 415-457-5820	Email:	Ldavis@valentinecorp.com

Project Name:	Replace existing railing with Concrete barrier
Project Location:	San rafael, MARIN County, CA, 94901
Awarding Agency Owner:	Cal Trans
Contract Number:	04-4G4704
Bid Due Date/Time:	Sep 10, 2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 13%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (pint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

Outreach Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

Web Bulletin Trade Ad

Valentine Corporation Company is seeking Quotes & Sub-bids from Qualified & Certified DBE FIRMS

Published Aug 12, 2015 @ 2:29 PM by DBEsOutreach Business Enterprise Trade Web Bulletin www.DBEsOutreach.com/Trade and expires on Sep 10, 2015 @ 12:00 PM

Valentine Corporation
111 Pelican way
San Rafael , MARIN California 94901
Ph: 415-453-3732 (10)
Fax: 415-457-5820

Primary Project Valentine Corporation
Contact:
Estimator:
Phone: 415-453-3732
Email: Ldavis@valentinecorp.com

Project Name: Replace existing railing with Concrete barrier
Project Location: San rafael, MARIN County, CA, 94901
Awarding Agency Owner: Cal Trans
Contract Number: 04-4G4704
Bid Due Date/Time: Sep 10, 2015 @ 12:00 PM

Minority & BE Firms Participation Goal % Required

DBE: 13%

Outreach Description

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (pint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

Terms & Requirements

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

Contractor: R.M. Harris Co **Contact:** John Tymo

Address: 901 Howe Road, Martinez, CA, 94553

Phone: (925)335-3000 **Fax:** (925)335-2663 **Email:** jtymo@rmhcci.com

Services needed: R.M. Harris Company, Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: Traffic Control, Job Site Management, Concrete Washout, Bridge removal, Pervious Material, Structural Concrete miscellaneous materials, Concrete Pumping, SWPPP, Bridge Deck Repair, Expansion Joint, Joint Seal, Rebar, Barrier, Prepare and Stain Concrete, Bridge Railing, and Trucking and other subcontract trades and suppliers. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. John Tymo (jtymo@rmhcci.com 925-335-3000) is Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation or any technical assistance. Non-DBE Subs/Suppliers: You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

Requirements: NOTE: 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact R.M. Harris Co. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. R.M. Harris Co. intends to work cooperatively with all qualified firms seeking work on this project. Please note that this is a prevailing wage project and R.M. Harris Co. is Union signatory. Subcontractors will be subject to the terms and conditions of R.M. Harris Co. subcontract and safety documents which are available upon request. R.M. Harris Co. is an Equal Opportunity Employer.

Date posted: 08/14/2015

Contractor: Valentine Corporation **Contact:** Lisa davis

Address: 111 Pelican Way San Rafael, CA 94901

Phone: 415-453-3732 **Fax:** 415-457-5820 **Email:** Ldavis@valentinecorp.com

Services needed: Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Temporary Pavement Marker, Portable Changeable Message Sign (LS), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Sign Structure (EA), Refinish Bridge Deck, Refinish Concrete Surface, Cap Inlet, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Hydromulch, Hydroseed, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1 1/2"), Joint Seal (MR 2"), Furnish Sign Structure (Bridge Mounted Without Walkway), Install Sign Structure (Bridge Mounted Without Walkway), Furnish Laminated Panel Sign (1"-Type A), Prepare and Stain Concrete, 15" Plastic Pipe (Type C), 18" Plastic Pipe, Drainage Inlet Marker, 15" Alternative Flared End Section, Concrete (Concrete Apron), Miscellaneous Iron and Steel, Temporary Delineator (Class 1), Midwest Guardrail System (Wood Post), Chain Link Railing (Type 7 Modified), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 80 Modified), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Lighting Conduit, Traffic Operations System Conduit.

Requirements: Valentien Corporation is committed to assisting DBE companies to bid this project, up to a 100% payment bond and performance bond may be required for the full amount of the subcontract price. If you require assistance with Bonding please contact our office. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican way, San Rafael, Ca 94901, between 8:00 AM and 3:00 PM Monday through Friday or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disabled veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project. Valentine is signator to the Carpenters, Cement Masons, Operating Engineers and Laborers unions

Date posted: 08/12/2015

Contractor: MCM Construction, Inc. **Contact:** Marlana Pena

Address: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: (916) 334-1221 **Fax:** (916) 334-0562 **Email:** mpena@mcmconstructioninc.com

Services needed: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temporary Striping & Marking, Temporary Marker, PCMS, K-Rail, Temp Crash Cushion, Temp Traffic Screen, SWPPP, Temp Erosion Control, Removals, Bridge Removal, Clearing and Grubbing, Backfill Material, Hydromulch, Hydroseed, Minor Concrete, Clean Expansion Joint, Sign Structure, Laminated Panel Sign, Prep and Stain Concrete, Plastic Pipe, Drainage, Slope Protection, Misc Iron and Steel, Temp Delineator, Midwest Guardrail System, Chain Link Railing, Bicycle Railing, Transition Railing, End Anchor Assembly, Alternative Flared Terminal System, Concrete Barrier, Thermoplastic Striping & Marking, Pavement Marker, Electrical, Furnish Ready Mix, Etc.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not the exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

Date posted: 08/12/2015

Contractor: Viking Construction **Contact:** Randy Jenco

Address: PO Box 1508 Rancho Cordova, CA 95741-1508

Phone: 916-852-5530 **Fax:** 916-852-5533 **Email:** rjenco@vikingbridges.com

Services needed: We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help



Home
My Desk
Subscriptions
Install Software
Help
Legal
Contact Us

Add Me to Bidders List

Please allow one business day for your name to appear on the Bidder's List.

Add to bidders list as:

- General Contractor
- Supplier/Manufacturer
- Sub Contractor

Select planrooms below to submit your information to their bidders list.

- SAN FRANCISCO BUILDERS EXCHANGE
- BUILDERS EXCHANGE OF SANTA CLARA
- CALIFORNIA DEPT OF TRANSPORTATION (CALTRANS)
- Tulare and Kings Counties Builders Exchange
- VALLEY BUILDERS EXCHANGE
- SACRAMENTO REGIONAL BUILDERS EXCHANGE

Bidder Information:



Private offices Centrally located in Concord
 available from 170 to 290 sq ft
FREE 1 Month Rent with 1 year lease!
 For more info contact: Denice McDavid at 925.685.8630



COMBINED BIDDERS

DOT 04-4G4704 REPLACE EXISTING BRIDGE RAILING WITH CONC BARR...

	Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
	American Civil Const	(925) 374-0060	(707) 747-0593	General Contractor		Yes	Yes	No		
	CF Contracting	(415) 721-7160	(415) 296-6437	General Contractor		No	Yes	No		
	Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	Yes	No		
	Thompson Builders Corp.	(415) 456-8972	(415) 459-0665	General Contractor		No	Yes	No		
	Valentine Corporation	(415) 453-3732	(415) 457-5820	General Contractor		No	Yes	No		

Bay Area Builder Exchange, a central location for hundreds of contractors to look at plans and specifications, and to find General Contractors who are looking for SUB contractors.

GOOD FAITH EFFORT OUTREACH REPORT

Business Category Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME
CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

DBEsOutreach, Inc. www.dbesoutreach.com
 Valentine Corporation
 Replace existing railing with Concrete barrier
 04-4G4704
 Sep 10,2015 @ 12:00 PM
 13% DBE

NO	FIRM NAME	FIRM ID#	FIRM	BUSINESS CATEGORY
1	DIRT & AGGREGATE INTERCHANGE, INC	20	DBE	METAL RAILING
2	BERT W SALAS, INC.	77	DBE	MISC IRON & STEEL FRAME, COVER & GRATE
3	PAYCO SPECIALTIES, INCORPORATED	102	DBE	SIGN STRUCTURE ,ROADSIDE SIGN
4	NITTA EROSION CONTROL	217	DBE	HYDROSEEDING ,EROSION CONTROL ,TEMPORARY EROSION CONTROL
5	CONSTRUCTION AREA SIGNS, INCORPORATED	500	DBE	ROADSIDE SIGN
6	SUPER SEAL & STRIPE, INC	2003	DBE	SIGN STRUCTURE ,ROADSIDE SIGN
7	DILLARD ENVIRONMENTAL SERVICES	7106	DBE	CLEARING & GRUBBING ,HAZARDOUS SUBSTANCE REMOVAL
8	SUPERIOR HYDRO-SEEDING	7183	DBE	HIGHWAY PLANTING ,HYDROSEEDING ,EROSION CONTROL ,TEMPORARY EROSION CONTROL
9	SJD CONSTRUCTION INC.	7799	DBE	CLEARING & GRUBBING
10	PACIFIC ELECTRIC CONTRACTING, INC.	9182	DBE	SIGNAL & LIGHTING
11	OMEGA PACIFIC ELECTRICAL SUPPLY INC.	9566	DBE	ELECTRICAL & SIGNALS SUPPLIER
12	AUSTIN ENTERPRISE	13602	DBE	ROADSIDE SIGN
13	CIRIMELE ELECTRIC WORKS INC.	13624	DBE	ELECTRICAL & SIGNALS SUPPLIER
14	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	14717	DBE	MISC IRON & STEEL FRAME, COVER & GRATE
15	METCO	14906	DBE	ELECTRICAL & SIGNALS SUPPLIER
16	ALERT-O-LITE, INC	16345	DBE	SIGN STRUCTURE ,ROADSIDE SIGN
17	AGUILAR LANDSCAPE	23647	DBE	HIGHWAY PLANTING
18	AMLAND CORP	24042	DBE	HIGHWAY PLANTING ,EROSION CONTROL
19	KILLGORE INDUSTRIES	25268	DBE	CLEARING & GRUBBING
20	VINTAGE PAVING COMPANY, INC.	27011	DBE	CLEARING & GRUBBING
21	WATER COMPONENTS & BUILDING SUPPLY, INC	27363	DBE	BUILDING MATERIAL SUPPLIER

GOOD FAITH EFFORT OUTREACH REPORT

22	TUCKER TECHNOLOGY INC	27723	DBE	TRAFFIC CONTROL SYSTEM
23	GK CONSTRUCTION	29206	DBE	METAL RAILING
24	RODGERS CONST. & ENGINEERING CO., INC	29435	DBE	CLEARING & GRUBBING
25	FOCON, INC	29518	DBE	CLEARING & GRUBBING
26	A-1 ORNAMENTAL IRON WORKS, INC.	32142	DBE	MISC IRON & STEEL FRAME, COVER & GRATE
27	J & M LAND RESTORATION, INC.	32481	DBE	HYDROSEEDING ,EROSION CONTROL ,TEMPORARY EROSION CONTROL
28	EAST BAY SIGN CO., INC.	32769	DBE	CONSTRUCTION AREA SIGNS
29	SCHOTKA CONSTRUCTION INC	33099	DBE	SIGN STRUCTURE ,ROADSIDE SIGN
30	DIAMOND D GENERAL ENGINEERING, INC.	33164	DBE	CLEARING & GRUBBING
31	J. HIGGINS TRUCKING	33435	DBE	HAZARDOUS SUBSTANCE REMOVAL
32	EIGHTEEN TRUCKING CO.	33465	DBE	HAZARDOUS SUBSTANCE REMOVAL
33	CMC TRAFFIC CONTROL SPECIALIST	33473	DBE	TRAFFIC CONTROL SYSTEM
34	QUIMU CONTRACTING, INC.	33524	DBE	CLEARING & GRUBBING
35	INDUSTRIAL BATTERY SERVICES	33587	DBE	TRAFFIC CONTROL SYSTEM
36	BC SCHMIDT CONSTRUCTION, INC.	33659	DBE	BUILDING MATERIAL SUPPLIER
37	UNITED TRAFFIC SERVICES & SUPPLY, INC.	33824	DBE	SIGN STRUCTURE
38	M. HERNANDEZ CONSTRUCTION INC	34829	DBE	TRAFFIC CONTROL SYSTEM
39	RELIANCE ENGINEERING INC	34998	DBE	HAZARDOUS SUBSTANCE REMOVAL
40	W 2 DESIGN INC.	35062	DBE	EROSION CONTROL
41	GECKO GOLF CONSTRUCTION, INC.	35183	DBE	HIGHWAY PLANTING ,EROSION CONTROL
42	OLIVER TRANSBAY CONSTRUCTION INC	35209	DBE	HAZARDOUS SUBSTANCE REMOVAL
43	ESWPPP CONSULTANTS LLC	35275	DBE	Lead Compliance ,SWPPP Planning
44	FULL TRAFFIC MAINTENANCE, INC.	35742	DBE	SIGN STRUCTURE ,ROADSIDE SIGN
45	SIGNS PORTAL	36283	DBE	ROADSIDE SIGN
46	MCD TRUCKING LLC	36655	DBE	HAZARDOUS WASTE TRUCKING
47	SACRAMENTO SIGN SOURCE	36783	DBE	SIGN STRUCTURE
48	FALCON BUILDERS & DEVELOPERS INC	36850	DBE	MISC IRON & STEEL FRAME, COVER & GRATE
49	A CONE ZONE, INC	36878	DBE	SIGN STRUCTURE ,ROADSIDE SIGN
50	RUDY'S LANDSCAPE & IRRIGATION DESIGN	36907	DBE	HIGHWAY PLANTING ,HYDROSEEDING ,EROSION CONTROL
51	AMERICAN UTILITY PRODUCTS	36950	DBE	SIGN STRUCTURE
52	PARADIGM CONSTRUCTION	37021	DBE	CLEARING & GRUBBING
53	S KWOK ENGINEERS, INC.	37060	DBE	EROSION CONTROL
54	BECKY'S CREATIVE LANDSCAPE & DESIGN	37193	DBE	HIGHWAY PLANTING ,HYDROSEEDING
55	RUSSELL CRESS CO., INC.	37219	DBE	SIGN STRUCTURE

GOOD FAITH EFFORT OUTREACH REPORT

56	CATCO SERVICES	37242	DBE	ELECTRICAL & SIGNALS SUPPLIER
57	STUDIO L'IMAGE	37243	DBE	MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
58	BAY AREA LIGHTWORKS, INC.	37334	DBE	Commercial Electrical
59	ADANTA, INC	37357	DBE	Lead Compliance ,SWPPP Planning
60	PRIORITY ARCHITECTURAL GRAPHICS, INC.	37397	DBE	SIGN STRUCTURE
61	JUNGLE NURSERY, INC., THE	37604	DBE	HYDROSEEDING ,EROSION CONTROL
62	NAMAN TRUCKING	38211	DBE	HAZARDOUS WASTE TRUCKING
63	TULLY CONSULTING GROUP	38300	DBE	SWPPP Planning
64	KELLIE AVILA CONSTRUCTION SERVICES, INC	38321	DBE	BUILDING MATERIAL SUPPLIER ,Traffic Striping, Marking and Traffic Control Materials Supplier
65	APPIAN UDBE SWPPPS	38334	DBE	Lead Compliance ,SWPPP Planning
66	ROADWAY CONSTRUCTION INC	38496	DBE	HAZARDOUS SUBSTANCE REMOVAL
67	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	38612	DBE	CONSTRUCTION AREA SIGNS ,MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION
68	AMERICAN PRECISION BUILDERS	38658	DBE	HAZARDOUS SUBSTANCE REMOVAL
69	MOORE SWEEPING	39197	DBE	STREET SWEEPING TRUCK
70	NORCAL GENERAL CONSTRUCTION CORP	39231	DBE	SIGNAL & LIGHTING
71	FLO-RITE ENGINEERS	39536	DBE	SWPPP Planning
72	SEIFERT ENGINEERING, INC.	39679	DBE	Commercial Electrical
73	AZUL WORKS INC	39729	DBE	CLEARING & GRUBBING
74	PADILLA LANDSCAPE, INC	39881	DBE	HYDROSEEDING
75	PARMETER GENERAL ENGINEERS & SERVICES, INC	40051	DBE	TRAFFIC CONTROL SYSTEM
76	DOMINGUEZ & SONS TRUCKING, INC	40407	DBE	HAZARDOUS SUBSTANCE REMOVAL
77	MACO SECURITY PRODUCTS	40455	DBE	ELECTRICAL & SIGNALS SUPPLIER
78	A PLUS SIGNS, INC.	40592	DBE	SIGN STRUCTURE
79	LANDSCAPE SUPPORT SERVICES, INC	40620	DBE	HIGHWAY PLANTING ,HYDROSEEDING ,EROSION CONTROL ,TEMPORARY EROSION CONTROL
80	WESTERN TRAFFIC SUPPLY, INC.	40681	DBE	CONSTRUCTION AREA SIGNS ,TRAFFIC CONTROL SYSTEM
81	SOLAR HOLMES CONSTRUCTION	40689	DBE	Commercial Electrical
82	NUNO IRON & MFG, INC	40834	DBE	MISC IRON & STEEL FRAME, COVER & GRATE
83	6 RIVERS CONSTRUCTION, INC.	41039	DBE	CLEARING & GRUBBING
84	BAY MANUFACTURE INCOPORATED	41473	DBE	METAL RAILING
85	BAYLINK ENGINEERING & CONSULTING, LLC	41505	DBE	SWPPP Planning
86	AMCON CONSTRUCTION	41769	DBE	HIGHWAY PLANTING ,EROSION CONTROL ,TEMPORARY EROSION CONTROL
87	KEISH ENVIRONMENTAL	41942	DBE	SWPPP Planning
88	FLORES SWEEPING SERVICE INC	41980	DBE	STREET SWEEPING TRUCK
89	PROTECTION LINK	42247	DBE	Commercial Electrical
90	EW CORPORATION INDUSTRIAL CONSTRUCTORS	42305	DBE	MISC IRON & STEEL FRAME, COVER & GRATE

GOOD FAITH EFFORT OUTREACH REPORT

E-Mail Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME
CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

DBEsOutreach, Inc. www.dbesoutreach.com
 Valentine Corporation
 Replace existing railing with Concrete barrier
 04-4G4704
 Sep 10,2015 @ 12:00 PM
 13% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Email	SEND DATE	TIME
1	DIRT & AGGREGATE INTERCHANGE, INC	DBE	503-661-5093	contractor@dirtagg.com	Aug 20, 2015	11:38
2	BERT W SALAS, INC.	DBE	619-562-7711	bsalaz@bertsalasinc.com	Aug 20, 2015	11:38
3	PAYCO SPECIALTIES, INCORPORATED	DBE	619-422-9204	rebecca@payco.biz	Aug 20, 2015	11:38
4	NITTA EROSION CONTROL	DBE	916-652-7459	nittaec@gmail.com	Aug 20, 2015	11:38
5	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	elisa@cas-tc.com	Aug 20, 2015	11:38
6	SUPER SEAL & STRIPE, INC	DBE	805-524-7345	brenda@supersealandstripe.com	Aug 20, 2015	11:38
7	DILLARD ENVIRONMENTAL SERVICES	DBE	925-634-6850	patriciad@dillardenv.com	Aug 20, 2015	11:38
8	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	morgan@superiorhydroseeding.net	Aug 20, 2015	11:38
9	SJD CONSTRUCTION INC.	DBE	209-847-8939	sjdconst@yahoo.com	Aug 20, 2015	11:38
10	PACIFIC ELECTRIC CONTRACTING, INC.	DBE	408-293-8102	frankjr@pacific-electric.net	Aug 20, 2015	11:38
11	OMEGA PACIFIC ELECTRICAL SUPPLY INC.	DBE	510-236-8520	tlewis@omegapacific.com	Aug 20, 2015	11:38
12	AUSTIN ENTERPRISE	DBE	661-589-1001	paustin@austin-enterprise.com	Aug 20, 2015	11:38
13	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	jcirimele@cirimeleelectric.com	Aug 20, 2015	11:38
14	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	toni.medina@att.net	Aug 20, 2015	11:38
15	METCO	DBE	415-455-9922	c.martinez@metco-usa.com	Aug 20, 2015	11:38
16	ALERT-O-LITE, INC	DBE	559-453-2474	debbieh@alertolite.com	Aug 20, 2015	11:38
17	AGUILAR LANDSCAPE	DBE	530-885-5283	highlandorchard@att.net	Aug 20, 2015	11:38
18	AMLAND CORP	DBE	408-929-3949	kevinphan@amlandcorp.com	Aug 20, 2015	11:38
19	KILLGORE INDUSTRIES	DBE	510-715-4863	killgoreind@earthlink.net	Aug 20, 2015	11:38

GOOD FAITH EFFORT OUTREACH REPORT

20	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	edc@vintagepavingco.com	Aug 20, 2015	11:38
21	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	jane@watercomponents.com	Aug 20, 2015	11:38
22	TUCKER TECHNOLOGY INC	DBE	510-836-0422	frank@tuckertech.com	Aug 20, 2015	11:38
23	GK CONSTRUCTION	DBE	510-928-3036	kevinyip168@yahoo.com	Aug 20, 2015	11:38
24	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	rcande@pacbell.net	Aug 20, 2015	11:38
25	FOCON, INC	DBE	510-465-6319	mseals@foconinc.com	Aug 20, 2015	11:38
26	A-1 ORNAMENTAL IRON WORKS, INC.	DBE	559-251-1447	a1orniron@sbcglobal.net	Aug 20, 2015	11:38
27	J & M LAND RESTORATION, INC.	DBE	661-872-7039	jmland2@aol.com	Aug 20, 2015	11:38
28	EAST BAY SIGN CO., INC.	DBE	415-431-8882	christina@bordendecal.com	Aug 20, 2015	11:38
29	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	dschotka@aol.com	Aug 20, 2015	11:38
30	DIAMOND D GENERAL ENGINEERING, INC.	DBE	530-662-2042	sdefty@ddge.net	Aug 20, 2015	11:38
31	J. HIGGINS TRUCKING	DBE	415-529-2660	jhiginstrucking@yahoo.com	Aug 20, 2015	11:38
32	EIGHTEEN TRUCKING CO.	DBE	415-552-1818	eighteentrucking@aol.com	Aug 20, 2015	11:39
33	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700		Aug 20, 2015	11:39
34	QUIMU CONTRACTING, INC.	DBE	707-693-0289	quimu@sbcglobal.net	Aug 20, 2015	11:39
35	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	ibsrecoder@aol.com	Aug 20, 2015	11:39
36	BC SCHMIDT CONSTRUCTION, INC.	DBE	530-473-5423	bcschmidt@frontiernet.net	Aug 20, 2015	11:39
37	UNITED TRAFFIC SERVICES & SUPPLY, INC.	DBE	626-961-5736	dora@unitedtraffic.net	Aug 20, 2015	11:39
38	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	mariano@hernandez-engineering.com	Aug 20, 2015	11:39
39	RELIANCE ENGINEERING INC	DBE	415-285-3268	admin@reinc.us	Aug 20, 2015	11:39
40	W 2 DESIGN INC.	DBE	626-396-9855	pdwong@w2designinc.com	Aug 20, 2015	11:39
41	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	geckogconstruction@gmail.com	Aug 20, 2015	11:39
42	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	flotbc@sbcglobal.net	Aug 20, 2015	11:39
43	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	eswppp@hotmail.com	Aug 20, 2015	11:39
44	FULL TRAFFIC MAINTENANCE, INC.	DBE	951-520-9990	sammysalgado@sbcglobal.net	Aug 20, 2015	11:39
45	SIGNS PORTAL	DBE	213-389-9241	signsportal@sbcglobal.net	Aug 20, 2015	11:39
46	MCD TRUCKING LLC	DBE	415-412-1902	smithdews@aol.com	Aug 20, 2015	11:39
47	SACRAMENTO SIGN SOURCE	DBE	916-988-4429	sacsign@aol.com	Aug 20, 2015	11:39

GOOD FAITH EFFORT OUTREACH REPORT

48	FALCON BUILDERS & DEVELOPERS INC	DBE	559-226-1994	johnf@falconbuildersanddevelopers.com	Aug 20, 2015	11:39
49	A CONE ZONE, INC	DBE	951-734-9535	elaine@aconezone.com	Aug 20, 2015	11:39
50	RUDY'S LANDSCAPE & IRRIGATION DESIGN	DBE	661-325-3596		Aug 20, 2015	11:39
51	AMERICAN UTILITY PRODUCTS	DBE	626-335-2753	sanjay.pandya@gmail.com	Aug 20, 2015	11:39
52	PARADIGM CONSTRUCTION	DBE	916-271-2623	steve@paradigmbuilt.com	Aug 20, 2015	11:39
53	S KWOK ENGINEERS, INC.	DBE	510-220-9017	seng@skwokengineers.com	Aug 20, 2015	11:39
54	BECKY'S CREATIVE LANDSCAPE & DESIGN	DBE	805-331-3483	beckys.landscape@verizon.net	Aug 20, 2015	11:39
55	RUSSELL CRESS CO., INC.	DBE	845-783-4504	rdcress@frontiernet.net	Aug 20, 2015	11:39
56	CATCO SERVICES	DBE	510-655-4401	info@catcoservices.com	Aug 20, 2015	11:39
57	STUDIO L'IMAGE	DBE	415-222-9667	slabouvie@studiolimage.com	Aug 20, 2015	11:39
58	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	lgalimba@bayarealightworks.com	Aug 20, 2015	11:39
59	ADANTA, INC	DBE	707-709-8894	kimberlypatz@adanta-inc.com	Aug 20, 2015	11:39
60	PRIORITY ARCHITECTURAL GRAPHICS, INC.	DBE	415-643-1144	juliana@prioritygraphics.com	Aug 20, 2015	11:39
61	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	carlos@thejungle.biz	Aug 20, 2015	11:39
62	NAMAN TRUCKING	DBE	209-321-0319	namantrucking@yahoo.com	Aug 20, 2015	11:39
63	TULLY CONSULTING GROUP	DBE	707-693-1926	robintully8@gmail.com	Aug 20, 2015	11:39
64	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	kellie@associatedtrafficsafety.com	Aug 20, 2015	11:39
65	APPIAN UDBE SWPPPS	DBE	510-375-1927	tomkoprek@yahoo.com	Aug 20, 2015	11:39
66	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	ryazdi05@gmail.com	Aug 20, 2015	11:39
67	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	yolandasconst.mtc@att.net	Aug 20, 2015	11:39
68	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	louis@apbconstruction.com	Aug 20, 2015	11:39
69	MOORE SWEEPING	DBE	916-877-8471	info@mooresweep.com	Aug 20, 2015	11:39
70	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	norcalgeneralconstruction@yahoo.com	Aug 20, 2015	11:39
71	FLO-RITE ENGINEERS	DBE	408-982-7140	floritestorm@gmail.com	Aug 20, 2015	11:39
72	SEIFERT ENGINEERING, INC.	DBE	510-290-6933	wendellseifert@seiferteng.com	Aug 20, 2015	11:39
73	AZUL WORKS INC	DBE	415-558-1507	rocio@azulworks.com	Aug 20, 2015	11:39
74	PADILLA LANDSCAPE, INC	DBE	925-513-3348	mpadilla@padillalandscape.com	Aug 20, 2015	11:39
75	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	parmeter@wildblue.net	Aug 20, 2015	11:39
76	DOMINGUEZ & SONS TRUCKING, INC	DBE	408-288-9663	genaro@dominguezandsons.com	Aug 20, 2015	11:39

GOOD FAITH EFFORT OUTREACH REPORT

77	MACO SECURITY PRODUCTS	DBE	510-655-1043	msp@att.net	Aug 20, 2015	11:39
78	A PLUS SIGNS, INC.	DBE	559-275-0700	pacheco@1430espn.com	Aug 20, 2015	11:39
79	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	soheila@landscapesupportservices.com	Aug 20, 2015	11:39
80	WESTERN TRAFFIC SUPPLY, INC.	DBE	925-249-1854	eibanez@westerntraffic.com	Aug 20, 2015	11:39
81	SOLAR HOLMES CONSTRUCTION	DBE	415-724-2912	holmesconstruction@yahoo.com	Aug 20, 2015	11:39
82	NUNO IRON & MFG, INC	DBE	831-386-0513	bpantoja@nunoiron.com	Aug 20, 2015	11:39
83	6 RIVERS CONSTRUCTION, INC.	DBE	530-515-7563	6riversconstruction@gmail.com	Aug 20, 2015	11:39
84	BAY MANUFACTURE INCOPORATED	DBE	831-634-0270	dennis4bmi@razzalink.com	Aug 20, 2015	11:39
85	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	sanjay@baylinc.com	Aug 20, 2015	11:39
86	AMCON CONSTRUCTION	DBE	916-204-8715	harvydhillon@yahoo.com	Aug 20, 2015	11:39
87	KEISH ENVIRONMENTAL	DBE	408-359-7248	rachael@keish-environmental.com	Aug 20, 2015	11:39
88	FLORES SWEEPING SERVICE INC	DBE	408-506-2992	teresoflores@yahoo.com	Aug 20, 2015	11:39
89	PROTECTION LINK	DBE	888-988-9884	RPEREZ@PROTECTIONLINK.NET	Aug 20, 2015	11:39
90	EW CORPORATION INDUSTRIAL CONSTRUCTORS	DBE	760-337-0020	bid@ewcorporation.com	Aug 20, 2015	11:39

GOOD FAITH EFFORT OUTREACH REPORT

FAX TRANSMISSION REPORT

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME
CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

DBEsOutreach, Inc. www.dbesoutreach.com
 Valentine Corporation
 Replace existing railing with Concrete barrier
 04-4G4704
 Sep 10,2015 @ 12:00 PM
 13% DBE

NO	FIRM NAME	TYPE	PHONE NO.	FAX NO.	SEND DATE	TIME	STATUS
1	EW CORPORATION INDUSTRIAL CONSTRUCTORS	DBE	760-337-0020	760-337-0030	Aug 20, 2015	12:01	Success
2	PROTECTION LINK	DBE	888-988-9884	209-476-0209	Aug 20, 2015	12:03	Success
3	FLORES SWEEPING SERVICE INC	DBE	408-506-2992	209-234-7165	Aug 20, 2015	12:04	Success
4	KEISH ENVIRONMENTAL	DBE	408-359-7248	408-477-2249	Aug 20, 2015	12:05	Success
5	AMCON CONSTRUCTION	DBE	916-204-8715	916-204-8715	Aug 20, 2015	12:10	Failed
6	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	707-656-4630	Aug 20, 2015	12:08	Success
7	BAY MANUFACTURE INCOPORATED	DBE	831-634-0270	831-634-0271	Aug 20, 2015	12:09	Success
8	6 RIVERS CONSTRUCTION, INC.	DBE	530-515-7563	530-625-5423	Aug 20, 2015	12:11	Success
9	NUNO IRON & MFG, INC	DBE	831-386-0513	831-386-9976	Aug 20, 2015	12:13	Success
10	SOLAR HOLMES CONSTRUCTION	DBE	415-724-2912	510-230-4718	Aug 20, 2015	12:14	Success
11	WESTERN TRAFFIC SUPPLY, INC.	DBE	925-249-1854	925-249-1863	Aug 20, 2015	12:15	Success
12	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	661-554-0109	Aug 20, 2015	12:20	Failed
13	A PLUS SIGNS, INC.	DBE	559-275-0700	559-275-7482	Aug 20, 2015	12:17	Success
14	MACO SECURITY PRODUCTS	DBE	510-655-1043	510-652-7648	Aug 20, 2015	12:18	Success
15	DOMINGUEZ & SONS TRUCKING, INC	DBE	408-288-9663	408-275-6762	Aug 20, 2015	12:19	Success
16	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	707-566-7437	Aug 20, 2015	12:21	Failed
17	PADILLA LANDSCAPE, INC	DBE	925-513-3348	925-513-9353	Aug 20, 2015	12:25	Failed
18	AZUL WORKS INC	DBE	415-558-1507	415-558-1556	Aug 20, 2015	12:22	Success

GOOD FAITH EFFORT OUTREACH REPORT

19	SEIFERT ENGINEERING, INC.	DBE	510-290-6933	925-556-2541	Aug 20, 2015	12:28	Failed
20	FLO-RITE ENGINEERS	DBE	408-982-7140	408-979-0260	Aug 20, 2015	12:27	Failed
21	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	408-969-1650	Aug 20, 2015	12:24	Success
22	MOORE SWEEPING	DBE	916-877-8471	916-473-5778	Aug 20, 2015	12:25	Success
23	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	510-764-4955	Aug 20, 2015	12:26	Failed
24	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	415-647-2683	Aug 20, 2015	12:27	Success
25	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	415-293-8492	Aug 20, 2015	12:33	Failed
26	APPIAN UDBE SWPPPS	DBE	510-375-1927	510-222-0972	Aug 20, 2015	12:29	Failed
27	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	805-462-8630	Aug 20, 2015	12:30	Success
28	TULLY CONSULTING GROUP	DBE	707-693-1926	707-471-0318	Aug 20, 2015	12:35	Success
29	NAMAN TRUCKING	DBE	209-321-0319	209-832-9504	Aug 20, 2015	12:31	Success
30	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	310-388-5783	Aug 20, 2015	12:32	Success
31	PRIORITY ARCHITECTURAL GRAPHICS, INC.	DBE	415-643-1144	415-643-1145	Aug 20, 2015	12:34	Success
32	ADANTA, INC	DBE	707-709-8894	707-736-8368	Aug 20, 2015	12:36	Success
33	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	415-822-8086	Aug 20, 2015	12:37	Success
34	STUDIO L'IMAGE	DBE	415-222-9667	415-222-9668	Aug 20, 2015	12:42	Failed
35	CATCO SERVICES	DBE	510-655-4401	510-655-4401	Aug 20, 2015	12:39	Success
36	RUSSELL CRESS CO., INC.	DBE	845-783-4504	845-783-4504	Aug 20, 2015	12:40	Failed
37	BECKY'S CREATIVE LANDSCAPE & DESIGN	DBE	805-331-3483	805-736-4510	Aug 20, 2015	12:45	Failed
38	S KWOK ENGINEERS, INC.	DBE	510-220-9017	888-733-1360	Aug 20, 2015	12:42	Success
39	PARADIGM CONSTRUCTION	DBE	916-271-2623	916-714-6520	Aug 20, 2015	12:47	Failed
40	AMERICAN UTILITY PRODUCTS	DBE	626-335-2753	626-335-9797	Aug 20, 2015	12:44	Success
41	RUDY'S LANDSCAPE & IRRIGATION DESIGN	DBE	661-325-3596	661-322-7854	Aug 20, 2015	12:46	Success
42	A CONE ZONE, INC	DBE	951-734-9535	951-734-2887	Aug 20, 2015	12:47	Success
43	FALCON BUILDERS & DEVELOPERS INC	DBE	559-226-1994	559-226-1877	Aug 20, 2015	12:49	Success
44	SACRAMENTO SIGN SOURCE	DBE	916-988-4429	916-988-9562	Aug 20, 2015	12:49	Failed
45	MCD TRUCKING LLC	DBE	415-412-1902	415-538-1905	Aug 20, 2015	12:50	Success

GOOD FAITH EFFORT OUTREACH REPORT

46	SIGNS PORTAL	DBE	213-389-9241	818-686-1501	Aug 20, 2015	12:51	Success
47	FULL TRAFFIC MAINTENANCE, INC.	DBE	951-520-9990	951-520-9980	Aug 20, 2015	12:52	Success
48	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	925-956-7191	Aug 20, 2015	12:53	Success
49	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	415-330-0934	Aug 20, 2015	12:54	Success
50	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	925-533-7267	Aug 20, 2015	12:55	Failed
51	W 2 DESIGN INC.	DBE	626-396-9855	626-405-8005	Aug 20, 2015	13:00	Failed
52	RELIANCE ENGINEERING INC	DBE	415-285-3268	415-285-3651	Aug 20, 2015	12:57	Success
53	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	415-824-4696	Aug 20, 2015	12:58	Success
54	UNITED TRAFFIC SERVICES & SUPPLY, INC.	DBE	626-961-5736	818-961-4746	Aug 20, 2015	12:58	Failed
55	BC SCHMIDT CONSTRUCTION, INC.	DBE	530-473-5423	530-473-2749	Aug 20, 2015	13:05	Failed
56	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	510-412-5988	Aug 20, 2015	13:06	Failed
57	QUIMU CONTRACTING, INC.	DBE	707-693-0289	707-678-8384	Aug 20, 2015	13:03	Success
58	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700	415-206-1711	Aug 20, 2015	13:07	Success
59	EIGHTEEN TRUCKING CO.	DBE	415-552-1818	415-552-3130	Dec 31, 1969	16:00	Failed
60	J. HIGGINS TRUCKING	DBE	415-529-2660	415-337-8712	Dec 31, 1969	16:00	Failed
61	DIAMOND D GENERAL ENGINEERING, INC.	DBE	530-662-2042	530-662-6770	Dec 31, 1969	16:00	Failed
62	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	707-265-6856	Aug 20, 2015	13:12	Success
63	EAST BAY SIGN CO., INC.	DBE	415-431-8882	415-431-9053	Aug 20, 2015	13:13	Success
64	J & M LAND RESTORATION, INC.	DBE	661-872-7039	661-399-8882	Aug 20, 2015	13:16	Success
65	A-1 ORNAMENTAL IRON WORKS, INC.	DBE	559-251-1447	559-251-4169	Aug 20, 2015	13:19	Success
66	FOCON, INC	DBE	510-465-6319	510-465-6356	Aug 20, 2015	13:21	Success
67	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	209-464-5782	Aug 20, 2015	13:23	Success
68	GK CONSTRUCTION	DBE	510-928-3036	510-895-3888	Aug 20, 2015	13:26	Success
69	TUCKER TECHNOLOGY INC	DBE	510-836-0422	510-836-2625	Aug 20, 2015	13:29	Failed
70	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	415-451-1027	Aug 20, 2015	13:29	Failed
71	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	530-795-5734	Aug 20, 2015	13:30	Success
72	KILLGORE INDUSTRIES	DBE	510-715-4863	510-548-3981	Aug 20, 2015	13:36	Failed

GOOD FAITH EFFORT OUTREACH REPORT

73	AMLAND CORP	DBE	408-929-3949	408-298-4344	Aug 20, 2015	13:36	Failed
74	AGUILAR LANDSCAPE	DBE	530-885-5283	916-663-0803	Aug 20, 2015	13:34	Success
75	ALERT-O-LITE, INC	DBE	559-453-2474	559-453-3250	Aug 20, 2015	13:35	Success
76	METCO	DBE	415-455-9922	415-455-9960	Aug 20, 2015	13:42	Failed
77	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	530-743-9352	Aug 20, 2015	13:39	Success
78	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	510-620-1155	Aug 20, 2015	13:40	Success
79	AUSTIN ENTERPRISE	DBE	661-589-1001	661-589-9509	Aug 20, 2015	13:41	Success
80	OMEGA PACIFIC ELECTRICAL SUPPLY INC.	DBE	510-236-8520	510-236-6188	Aug 20, 2015	13:43	Success
81	PACIFIC ELECTRIC CONTRACTING, INC.	DBE	408-293-8102	408-293-7598	Aug 20, 2015	13:49	Failed
82	SJD CONSTRUCTION INC.	DBE	209-847-8939	209-847-0169	Aug 20, 2015	13:48	Success
83	SUPERIOR HYDRO- SEEDING	DBE	831-763-1811	831-763-2023	Aug 20, 2015	13:50	Success
84	DILLARD ENVIRONMENTAL SERVICES	DBE	925-634-6850	925-634-6858	Aug 20, 2015	13:55	Success
85	SUPER SEAL & STRIPE, INC	DBE	805-524-7345	805-524-7428	Aug 20, 2015	13:57	Success
86	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	916-663-1858	Aug 20, 2015	13:58	Success
87	NITTA EROSION CONTROL	DBE	916-652-7459	916-652-4376	Aug 20, 2015	14:05	Success
88	PAYCO SPECIALTIES, INCORPORATED	DBE	619-422-9204	619-427-1620	Aug 20, 2015	14:04	Success
89	BERT W SALAS, INC.	DBE	619-562-7711	619-258-3515	Aug 20, 2015	14:08	Success
90	DIRT & AGGREGATE INTERCHANGE, INC	DBE	503-661-5093	503-669-1192	Aug 20, 2015	14:13	Failed

GOOD FAITH EFFORT OUTREACH REPORT

Phone Call#1 Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME
CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Replace existing railing with Concrete barrier
04-4G4704
Sep 10,2015 @ 12:00 PM
13% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Call#1 DATE	Person	Bidding
1	6 RIVERS CONSTRUCTION, INC.	DBE	530-515-7563	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
2	A CONE ZONE, INC	DBE	951-734-9535	Aug 25, 2015	Randy	No
Comments Not bidding						
3	A PLUS SIGNS, INC.	DBE	559-275-0700	Aug 25, 2015	Kaley	No
Comments Not bidding.						
4	A-1 ORNAMENTAL IRON WORKS, INC.	DBE	559-251-1447	Aug 25, 2015	Anne Marie	No
Comments Not bidding.						
5	ADANTA, INC	DBE	707-709-8894	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
6	AGUILAR LANDSCAPE	DBE	530-885-5283	Aug 25, 2015	NA	NA
Comments Phone not in service						
7	ALERT-O-LITE, INC	DBE	559-453-2474	Aug 25, 2015	Leo	No
Comments Not bidding						
8	AMCON CONSTRUCTION	DBE	916-204-8715	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
9	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	Aug 25, 2015	Louis	No
Comments Not bidding						
10	AMERICAN UTILITY PRODUCTS	DBE	626-335-2753	Aug 25, 2015	NA	NA
Comments Phone not in service						
11	AMLAND CORP	DBE	408-929-3949	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
12	APPIAN UDBE SWPPPS	DBE	510-375-1927	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
13	AUSTIN ENTERPRISE	DBE	661-589-1001	Aug 25, 2015	Debbie	Yes
Comments will send Quote						
14	AZUL WORKS INC	DBE	415-558-1507	Aug 25, 2015	Venice	No

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding						
15	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
16	BAY MANUFACTURE INCOPORATED	DBE	831-634-0270	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
17	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
18	BC SCHMIDT CONSTRUCTION, INC.	DBE	530-473-5423	Aug 25, 2015	DeeDee	No
Comments Not bidding						
19	BECKY'S CREATIVE LANDSCAPE & DESIGN	DBE	805-331-3483	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
20	BERT W SALAS, INC.	DBE	619-562-7711	Aug 25, 2015	Sherry	No
Comments Not bidding						
21	CATCO SERVICES	DBE	510-655-4401	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
22	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
23	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700	Aug 25, 2015	Derek	Yes
Comments will send Quote						
24	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	Aug 25, 2015	Heather	No
Comments Not bidding						
25	DIAMOND D GENERAL ENGINEERING, INC.	DBE	530-662-2042	Aug 25, 2015	Adam	No
Comments Not bidding						
26	DILLARD ENVIRONMENTAL SERVICES	DBE	925-634-6850	Aug 25, 2015	Jane	No
Comments Not bidding						
27	DIRT & AGGREGATE INTERCHANGE, INC	DBE	503-661-5093	Aug 25, 2015	Christine	No
Comments Not bidding						
28	DOMINGUEZ & SONS TRUCKING, INC	DBE	408-288-9663	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
29	EAST BAY SIGN CO., INC.	DBE	415-431-8882	Aug 25, 2015	Christina	No
Comments Not bidding						
30	EIGHTEEN TRUCKING CO.	DBE	415-552-1818	Aug 25, 2015	Gustavo	Not Sure
Comments They are not sure if they are bidding or not						
31	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	Aug 25, 2015	Tim	No
Comments Not bidding						
32	EW CORPORATION INDUSTRIAL CONSTRUCTORS	DBE	760-337-0020	Aug 25, 2015	NA	NA

GOOD FAITH EFFORT OUTREACH REPORT

Comments Phone not in service						
33	FALCON BUILDERS & DEVELOPERS INC	DBE	559-226-1994	Aug 25, 2015	John	No
Comments Not bidding						
34	FLO-RITE ENGINEERS	DBE	408-982-7140	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
35	FLORES SWEEPING SERVICE INC	DBE	408-506-2992	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
36	FOCON, INC	DBE	510-465-6319	Aug 25, 2015	Mary	No
Comments Not bidding						
37	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
38	FULL TRAFFIC MAINTENANCE, INC.	DBE	951-520-9990	Aug 25, 2015	Sam	No
Comments Not bidding						
39	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	Aug 25, 2015	Jeff	No
Comments Not bidding						
40	GK CONSTRUCTION	DBE	510-928-3036	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
41	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
42	J & M LAND RESTORATION, INC.	DBE	661-872-7039	Aug 25, 2015	Stacey	No
Comments Not bidding						
43	J. HIGGINS TRUCKING	DBE	415-529-2660	Aug 25, 2015	NA	NA
Comments Phone not in service						
44	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
45	KEISH ENVIRONMENTAL	DBE	408-359-7248	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
46	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	Aug 25, 2015	Matt	Not Sure
Comments They are not sure if they are bidding or not						
47	KILLGORE INDUSTRIES	DBE	510-715-4863	Aug 25, 2015	Keith	No
Comments Not bidding						
48	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	Aug 25, 2015	Soheila	No
Comments Not bidding						
49	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
50	MACO SECURITY PRODUCTS	DBE	510-655-1043	Aug 25, 2015	Judy	No
Comments Not bidding						

GOOD FAITH EFFORT OUTREACH REPORT

51	MCD TRUCKING LLC	DBE	415-412-1902	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
52	METCO	DBE	415-455-9922	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
53	MOORE SWEEPING	DBE	916-877-8471	Aug 25, 2015	Ben	Yes
Comments will send Quote						
54	NAMAN TRUCKING	DBE	209-321-0319	Aug 25, 2015	Naman	Not Sure
Comments They are not sure if they are bidding or not						
55	NITTA EROSION CONTROL	DBE	916-652-7459	Aug 25, 2015	Laura	Not Sure
Comments They are not sure if they are bidding or not						
56	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	Aug 25, 2015	Kenny	No
Comments Not bidding						
57	NUNO IRON & MFG, INC	DBE	831-386-0513	Aug 25, 2015	Priscella	No
Comments Not bidding						
58	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	Aug 25, 2015	Kevin	No
Comments Not bidding						
59	OMEGA PACIFIC ELECTRICAL SUPPLY INC.	DBE	510-236-8520	Aug 25, 2015	Carrie	No
Comments Not bidding						
60	PACIFIC ELECTRIC CONTRACTING, INC.	DBE	408-293-8102	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
61	PADILLA LANDSCAPE, INC	DBE	925-513-3348	Aug 25, 2015	NA	NA
Comments Phone not in service						
62	PARADIGM CONSTRUCTION	DBE	916-271-2623	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
63	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
64	PAYCO SPECIALTIES, INCORPORATED	DBE	619-422-9204	Aug 25, 2015	Bill	No
Comments Not bidding						
65	PRIORITY ARCHITECTURAL GRAPHICS, INC.	DBE	415-643-1144	Aug 25, 2015	Juliana	No
Comments Not bidding						
66	PROTECTION LINK	DBE	888-988-9884	Aug 25, 2015	Ron	No
Comments Not bidding						
67	QUIMU CONTRACTING, INC.	DBE	707-693-0289	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
68	RELIANCE ENGINEERING INC	DBE	415-285-3268	Aug 25, 2015	Molby	No
Comments Not bidding						

GOOD FAITH EFFORT OUTREACH REPORT

69	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	Aug 25, 2015	Ryan	No
Comments Not bidding						
70	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
71	RUDY'S LANDSCAPE & IRRIGATION DESIGN	DBE	661-325-3596	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
72	RUSSELL CRESS CO., INC.	DBE	845-783-4504	Aug 25, 2015	NA	NA
Comments Phone not in service						
73	S KWOK ENGINEERS, INC.	DBE	510-220-9017	Aug 25, 2015	Seng	Not Sure
Comments They are not sure if they are bidding or not						
74	SACRAMENTO SIGN SOURCE	DBE	916-988-4429	Aug 25, 2015	Jay	No
Comments Not bidding						
75	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
76	SEIFERT ENGINEERING, INC.	DBE	510-290-6933	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
77	SIGNS PORTAL	DBE	213-389-9241	Aug 25, 2015	NA	NA
Comments Phone not in service						
78	SJD CONSTRUCTION INC.	DBE	209-847-8939	Aug 25, 2015	Sandy	No
Comments Not bidding						
79	SOLAR HOLMES CONSTRUCTION	DBE	415-724-2912	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
80	STUDIO L'IMAGE	DBE	415-222-9667	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
81	SUPER SEAL & STRIPE, INC	DBE	805-524-7345	Aug 25, 2015	Brenda	No
Comments Not bidding						
82	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
83	TUCKER TECHNOLOGY INC	DBE	510-836-0422	Aug 25, 2015	Conchita	No
Comments Not bidding						
84	TULLY CONSULTING GROUP	DBE	707-693-1926	Aug 25, 2015	Lindsay	Yes
Comments will send Quote						
85	UNITED TRAFFIC SERVICES & SUPPLY, INC.	DBE	626-961-5736	Aug 25, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
86	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	Aug 25, 2015	Ed	No
Comments Not bidding						
87	W 2 DESIGN INC.	DBE	626-396-9855	Aug 25, 2015	Pauline	No
Comments Not bidding						

GOOD FAITH EFFORT OUTREACH REPORT

88	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	Aug 25, 2015	voice mail	Not Sure
----	--	-----	--------------	--------------	------------	----------

Comments Left a voice mail with project and bid details

89	WESTERN TRAFFIC SUPPLY, INC.	DBE	925-249-1854	Aug 25, 2015	Debbie	No
----	------------------------------	-----	--------------	--------------	--------	----

Comments Not bidding

90	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	Aug 25, 2015	Deborah	Not Sure
----	---	-----	--------------	--------------	---------	----------

Comments They are not sure if they are bidding or not

GOOD FAITH EFFORT OUTREACH REPORT

Phone Call#2 Report

OUTREACH INFO.

OUTREACH BY
ON BEHALF OF
PROJECT NAME
CONTRACT NO.
BID DUE DATE
GOAL REQUIRED

DBEsOutreach, Inc. www.dbesoutreach.com
Valentine Corporation
Replace existing railing with Concrete barrier
04-4G4704
Sep 10,2015 @ 12:00 PM
13% DBE

NO	FIRM NAME	TYPE	PHONE NO.	Call#2 DATE	Person	Bidding
1	6 RIVERS CONSTRUCTION, INC.	DBE	530-515-7563	Sep 1, 2015	Zane	No
Comments Not bidding						
2	A CONE ZONE, INC	DBE	951-734-9535	Sep 1, 2015	Randy	No
Comments Not bidding						
3	A PLUS SIGNS, INC.	DBE	559-275-0700	Sep 1, 2015	Kaley	No
Comments Not bidding						
4	A-1 ORNAMENTAL IRON WORKS, INC.	DBE	559-251-1447	Sep 1, 2015	Anne Marie	No
Comments Not bidding						
5	ADANTA, INC	DBE	707-709-8894	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
6	AGUILAR LANDSCAPE	DBE	530-885-5283	Sep 1, 2015	NA	NA
Comments Phone not in service						
7	ALERT-O-LITE, INC	DBE	559-453-2474	Sep 1, 2015	Leo	No
Comments Not bidding						
8	AMCON CONSTRUCTION	DBE	916-204-8715	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
9	AMERICAN PRECISION BUILDERS	DBE	510-827-7684	Sep 1, 2015	Louis	No
Comments Not bidding						
10	AMERICAN UTILITY PRODUCTS	DBE	626-335-2753	Sep 1, 2015	NA	NA
Comments Phone not in service						
11	AMLAND CORP	DBE	408-929-3949	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
12	APPIAN UDBE SWPPPS	DBE	510-375-1927	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
13	AUSTIN ENTERPRISE	DBE	661-589-1001	Sep 1, 2015	Debbie	Yes
Comments will send Quote						
14	AZUL WORKS INC	DBE	415-558-1507	Sep 1, 2015	Venice	No

GOOD FAITH EFFORT OUTREACH REPORT

Comments Not bidding						
15	BAY AREA LIGHTWORKS, INC.	DBE	415-822-2336	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
16	BAY MANUFACTURE INCOPORATED	DBE	831-634-0270	Sep 1, 2015	Dennis	No
Comments Not bidding						
17	BAYLINK ENGINEERING & CONSULTING, LLC	DBE	510-764-1710	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
18	BC SCHMIDT CONSTRUCTION, INC.	DBE	530-473-5423	Sep 1, 2015	DeeDee	No
Comments Not bidding						
19	BECKY'S CREATIVE LANDSCAPE & DESIGN	DBE	805-331-3483	Sep 1, 2015	Becky	No
Comments Not bidding						
20	BERT W SALAS, INC.	DBE	619-562-7711	Sep 1, 2015	Sherry	No
Comments Not bidding						
21	CATCO SERVICES	DBE	510-655-4401	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
22	CIRIMELE ELECTRIC WORKS INC.	DBE	510-620-1150	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
23	CMC TRAFFIC CONTROL SPECIALIST	DBE	415-206-1700	Sep 1, 2015	Derek	Yes
Comments will send Quote						
24	CONSTRUCTION AREA SIGNS, INCORPORATED	DBE	916-663-9097	Sep 1, 2015	Heather	No
Comments Not bidding						
25	DIAMOND D GENERAL ENGINEERING, INC.	DBE	530-662-2042	Sep 1, 2015	Adam	No
Comments Not bidding						
26	DILLARD ENVIRONMENTAL SERVICES	DBE	925-634-6850	Sep 1, 2015	Jane	No
Comments Not bidding						
27	DIRT & AGGREGATE INTERCHANGE, INC	DBE	503-661-5093	Sep 1, 2015	Christine	No
Comments Not bidding						
28	DOMINGUEZ & SONS TRUCKING, INC	DBE	408-288-9663	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
29	EAST BAY SIGN CO., INC.	DBE	415-431-8882	Sep 1, 2015	Christina	No
Comments Not bidding						
30	EIGHTEEN TRUCKING CO.	DBE	415-552-1818	Sep 1, 2015	Gustavo	Not Sure
Comments They are not sure if they are bidding or not						
31	ESWPPP CONSULTANTS LLC	DBE	925-451-1337	Sep 1, 2015	Tim	No
Comments Not bidding						
32	EW CORPORATION INDUSTRIAL CONSTRUCTORS	DBE	760-337-0020	Sep 1, 2015	NA	NA

GOOD FAITH EFFORT OUTREACH REPORT

Comments Phone not in service							
33	FALCON BUILDERS & DEVELOPERS INC	DBE	559-226-1994	Sep 1, 2015	John	No	
Comments Not bidding							
34	FLO-RITE ENGINEERS	DBE	408-982-7140	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
35	FLORES SWEEPING SERVICE INC	DBE	408-506-2992	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
36	FOCON, INC	DBE	510-465-6319	Sep 1, 2015	Mary	No	
Comments Not bidding							
37	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	DBE	530-743-0744	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
38	FULL TRAFFIC MAINTENANCE, INC.	DBE	951-520-9990	Sep 1, 2015	Sam	No	
Comments Not bidding							
39	GECKO GOLF CONSTRUCTION, INC.	DBE	925-548-8723	Sep 1, 2015	Jeff	No	
Comments Not bidding							
40	GK CONSTRUCTION	DBE	510-928-3036	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
41	INDUSTRIAL BATTERY SERVICES	DBE	510-222-7719	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
42	J & M LAND RESTORATION, INC.	DBE	661-872-7039	Sep 1, 2015	Stacey	No	
Comments Not bidding							
43	J. HIGGINS TRUCKING	DBE	415-529-2660	Sep 1, 2015	NA	NA	
Comments Phone not in service							
44	JUNGLE NURSERY, INC., THE	DBE	310-235-2875	Sep 1, 2015	Carlos	No	
Comments Not bidding							
45	KEISH ENVIRONMENTAL	DBE	408-359-7248	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
46	KELLIE AVILA CONSTRUCTION SERVICES, INC	DBE	805-461-1600	Sep 1, 2015	Kellie	No	
Comments Not bidding							
47	KILLGORE INDUSTRIES	DBE	510-715-4863	Sep 1, 2015	Keith	No	
Comments Not bidding							
48	LANDSCAPE SUPPORT SERVICES, INC	DBE	818-475-0680	Sep 1, 2015	Soheila	No	
Comments Not bidding							
49	M. HERNANDEZ CONSTRUCTION INC	DBE	415-824-4731	Sep 1, 2015	voice mail	Not Sure	
Comments Left a voice mail with project and bid details							
50	MACO SECURITY PRODUCTS	DBE	510-655-1043	Sep 1, 2015	Judy	No	
Comments Not bidding							

GOOD FAITH EFFORT OUTREACH REPORT

51	MCD TRUCKING LLC	DBE	415-412-1902	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
52	METCO	DBE	415-455-9922	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
53	MOORE SWEEPING	DBE	916-877-8471	Sep 1, 2015	Ben	Yes
Comments will send Quote						
54	NAMAN TRUCKING	DBE	209-321-0319	Sep 1, 2015	Naman	Not Sure
Comments They are not sure if they are bidding or not						
55	NITTA EROSION CONTROL	DBE	916-652-7459	Sep 1, 2015	Valery	Not Sure
Comments They are not sure if they are bidding or not						
56	NORCAL GENERAL CONSTRUCTION CORP	DBE	408-886-0335	Sep 1, 2015	Kenny	No
Comments Not bidding						
57	NUNO IRON & MFG, INC	DBE	831-386-0513	Sep 1, 2015	Priscella	No
Comments Not bidding						
58	OLIVER TRANSBAY CONSTRUCTION INC	DBE	415-330-0904	Sep 1, 2015	Kevin	No
Comments Not bidding						
59	OMEGA PACIFIC ELECTRICAL SUPPLY INC.	DBE	510-236-8520	Sep 1, 2015	Carrie	No
Comments Not bidding						
60	PACIFIC ELECTRIC CONTRACTING, INC.	DBE	408-293-8102	Sep 1, 2015	Voice mail	Not Sure
Comments Left a voice mail with project and bid details						
61	PADILLA LANDSCAPE, INC	DBE	925-513-3348	Sep 1, 2015	NA	NA
Comments Phone not in service						
62	PARADIGM CONSTRUCTION	DBE	916-271-2623	Sep 1, 2015	Steve	No
Comments Not bidding						
63	PARMETER GENERAL ENGINEERS & SERVICES, INC	DBE	707-484-3878	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
64	PAYCO SPECIALTIES, INCORPORATED	DBE	619-422-9204	Sep 1, 2015	Bill	No
Comments Not bidding						
65	PRIORITY ARCHITECTURAL GRAPHICS, INC.	DBE	415-643-1144	Sep 1, 2015	Juliana	No
Comments Not bidding						
66	PROTECTION LINK	DBE	888-988-9884	Sep 1, 2015	Ron	No
Comments Not bidding						
67	QUIMU CONTRACTING, INC.	DBE	707-693-0289	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
68	RELIANCE ENGINEERING INC	DBE	415-285-3268	Sep 1, 2015	Molby	No
Comments Not bidding						

GOOD FAITH EFFORT OUTREACH REPORT

69	ROADWAY CONSTRUCTION INC	DBE	415-293-8490	Sep 1, 2015	Ryan	No
Comments Not bidding						
70	RODGERS CONST. & ENGINEERING CO., INC	DBE	209-464-5780	Sep 1, 2015	Rodger	No
Comments Not bidding						
71	RUDY'S LANDSCAPE & IRRIGATION DESIGN	DBE	661-325-3596	Sep 1, 2015	Voice mail	Not Sure
Comments Left a voice mail with project and bid details						
72	RUSSELL CRESS CO., INC.	DBE	845-783-4504	Sep 1, 2015	NA	NA
Comments Phone not in service						
73	S KWOK ENGINEERS, INC.	DBE	510-220-9017	Sep 1, 2015	Seng	Not Sure
Comments They are not sure if they are bidding or not						
74	SACRAMENTO SIGN SOURCE	DBE	916-988-4429	Sep 1, 2015	Jay	No
Comments Not bidding						
75	SCHOTKA CONSTRUCTION INC	DBE	707-265-6977	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
76	SEIFERT ENGINEERING, INC.	DBE	510-290-6933	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
77	SIGNS PORTAL	DBE	213-389-9241	Sep 1, 2015	NA	NA
Comments Phone not in service						
78	SJD CONSTRUCTION INC.	DBE	209-847-8939	Sep 1, 2015	Sandy	No
Comments Not bidding						
79	SOLAR HOLMES CONSTRUCTION	DBE	415-724-2912	Sep 1, 2015	Voice mail	Not Sure
Comments Left a voice mail with project and bid details						
80	STUDIO L'IMAGE	DBE	415-222-9667	Sep 1, 2015	voice mail	Not Sure
Comments Left a voice mail with project and bid details						
81	SUPER SEAL & STRIPE, INC	DBE	805-524-7345	Sep 1, 2015	Brenda	No
Comments Not bidding						
82	SUPERIOR HYDRO-SEEDING	DBE	831-763-1811	Sep 1, 2015	Josh	Yes
Comments will send Quote						
83	TUCKER TECHNOLOGY INC	DBE	510-836-0422	Sep 1, 2015	Conchita	No
Comments Not bidding						
84	TULLY CONSULTING GROUP	DBE	707-693-1926	Sep 1, 2015	Lindsay	Yes
Comments will send Quote						
85	UNITED TRAFFIC SERVICES & SUPPLY, INC.	DBE	626-961-5736	Sep 1, 2015	Dora	No
Comments Not bidding						
86	VINTAGE PAVING COMPANY, INC.	DBE	530-795-0132	Sep 1, 2015	Ed	No
Comments Not bidding						
87	W 2 DESIGN INC.	DBE	626-396-9855	Sep 1, 2015	Pauline	No
Comments Not bidding						

GOOD FAITH EFFORT OUTREACH REPORT

88	WATER COMPONENTS & BUILDING SUPPLY, INC	DBE	415-451-0133	Sep 1, 2015	Voice mail	Not Sure
----	--	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

89	WESTERN TRAFFIC SUPPLY, INC.	DBE	925-249-1854	Sep 1, 2015	Debbie	No
----	------------------------------	-----	--------------	-------------	--------	----

Comments Not bidding

90	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAF	DBE	415-647-2682	Sep 1, 2015	voice mail	Not Sure
----	---	-----	--------------	-------------	------------	----------

Comments Left a voice mail with project and bid details

BID INVITATION

Example of Bid Invitation sent to all companies

FROM:**CONTRACTOR:**

Valentine Corporation
 111 Pelican way, San Rafael ,CA,94901
 PHONE : 415-453-3732 (10)
 FAX : 415-457-5820
 MAIN CONTACT : Valentine Corporation
 ESTIMATOR :
 PH : 415-453-3732 EXT :

TO:**BUSINESS ENTERPRISE FIRM:**

DIRT & AGGREGATE INTERCHANGE, INC
 20905 N.E. SANDY BOULEVARD,FAIRVIEW,OR,97024
 PHONE : 503-661-5093
 FAX : 503-669-1192
 FIRM ID#20
 e-mail: contractor@dirtagg.com
 FAX SEND DATE/TIME: Aug 20, 2015 14:13

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Replace existing railing with Concrete barrier
Bid Date/Time:	2015/09/10 12:00 PM
Project Location:	San rafael, MARIN County, 94901 CA
Awarding Agency:	Cal Trans
Contract No.:	04-4G4704
Goal Required:	DBE: 13%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (pint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIRMENTS

- To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource.
- The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.
- Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.
- Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.
- The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.
- FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project
- FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.
- 100% payment bond and performance bond for the full amount of the subcontract price may be required.
- FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.
- We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers
- The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: _____

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION

FROM: CONTRACTOR: Valentine Corporation 111 Pelican way, San Rafael, CA, 94901 PHONE : 415-453-3732 (10) FAX : 415-457-5820 MAIN CONTACT : Valentine Corporation ESTIMATOR : PH : 415-453-3732 EXT : Ldavis@valentinecorp.com	TO: BUSINESS ENTERPRISE FIRM: DIRT & AGGREGATE INTERCHANGE, INC 20905 N.E. SANDY BOULEVARD, FAIRVIEW, OR, 97024 PHONE : 503-661-5093 FAX : 503-669-1192 FIRM ID#20 e-mail: contractor@dirtagg.com
--	--

PROJECT OUTREACH FAX

PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Replace existing railing with Concrete barrier
Bid Date/Time:	2015/09/10 12:00 PM
Project Location:	San rafael, 94901 CA
Awarding Agency:	Cal Trans
Contract No.:	04-464704
Goal Required:	DBE: 13%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (paint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n - 100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers.\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: *Maria S*

Date: *8/20/15*

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION**FROM:**

CONTRACTOR:
Valentine Corporation
111 Pelican way, San Rafael, CA, 94901
PHONE : 415-453-3732 (10)
FAX : 415-457-5820
MAIN CONTACT : Valentine Corporation
ESTIMATOR :
PH : 415-453-3732 EXT :
Ldavis@valentinecorp.com

TO:

BUSINESS ENTERPRISE FIRM:
DIRT & AGGREGATE INTERCHANGE, INC
20905 N.E. SANDY BOULEVARD, FAIRVIEW, OR, 97024
PHONE : 503-661-5093
FAX : 503-669-1192
FIRM ID#20
e-mail: contractor@dirtagg.com

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name: Replace existing railing with Concrete barrier
Bid Date/Time: 2015/09/10 12:00 PM
Project Location: San rafael, 94901 CA
Awarding Agency: Cal Trans
Contract No.: 04-464704
Goal Required: DBE: 13%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (paint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort \n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.

NO we are not interested in this project.

Responsible Contact Name & Signature: *Maria S*

Date: *8/20/15*

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

Date: 8/20/2015 2:18:00 PM

Valentine Corporation

BID INVITATION

FROM: CONTRACTOR: Valentine Corporation 111 Pelican way, San Rafael, CA, 94901 PHONE : 415-453-3732 (10) FAX : 415-457-5820 MAIN CONTACT : Valentine Corporation ESTIMATOR : PH : 415-453-3732 EXT : Ldavis@valentincorp.com	TO: BUSINESS ENTERPRISE FIRM: DIRT & AGGREGATE INTERCHANGE, INC 20905 N.E. SANDY BOULEVARD, FAIRVIEW, OR, 97024 PHONE : 503-651-5093 FAX : 503-658-1192 FIRM ID#20 e-mail: contractor@dirtagg.com
---	--

PROJECT OUTREACH FAX

PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Replace existing railing with Concrete barrier
Bid Date/Time:	2016/08/10 12:00 PM
Project Location:	San Rafael, 94901 CA
Awarding Agency:	Cal Trans
Contract No.:	04-4G4704
Goal Required:	DBE: 13%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (pint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Miso iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. \n - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance.\n -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation.\n -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration.\n - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms.\n - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project \n - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort.\n -100% payment bond and performance bond for the full amount of the subcontract price may be required. \n -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities.\n - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers.\n -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: 8/20/15

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

Date: 8/20/2015 12:03:17 PM

Valentine Corporation

BID INVITATION

FROM:

CONTRACTOR:
 Valentine Corporation
 111 Pelican way, San Rafael, CA, 94901
 PHONE : 415-453-3732 (10)
 FAX : 415-457-5820
MAIN CONTACT : Valentine Corporation
ESTIMATOR :
 PH : 415-453-3732 EXT :
 Ldavis@valentincorp.com

TO:

BUSINESS ENTERPRISE FIRM:
FLORES SWEEPING SERVICE INC
 2072 UNIVERSAL DRIVE, STOCKTON, CA, 95206
 PHONE : 408-506-2992
 FAX : 209-234-7165
 FIRM ID#41980
 e-mail: teresoflores@yahoo.com

PROJECT OUTREACH FAX

PROJECT INFO.

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Replace existing railing with Concrete barrier
Bid Date/Time:	2015/08/10 12:00 PM
Project Location:	San rafael, 94901 CA
Awarding Agency:	Cal Trans
Contract No.:	04-4G4704
Goal Required:	DBE: 13%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (paint), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIRMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In - Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In - Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project In - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In - 100% payment bond and performance bond for the full amount of the subcontract price may be required. In - FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In - The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPONSD & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
- NO we are not interested in this project.

Responsible Contact Name & Signature: Tereso Flores Date: 8-21-15

Please check one box. Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION**FROM:****CONTRACTOR:**

Valentine Corporation
111 Pelican way, San Rafael, CA, 94901
PHONE : 415-453-3732 (10)
FAX : 415-457-5820

MAIN CONTACT : Valentine Corporation

ESTIMATOR :

PH : 415-453-3732 EXT :
Ldavis@valentincorp.com

TO:**BUSINESS ENTERPRISE FIRM:**

AUSTIN ENTERPRISE
13421 SNOW ROAD, BAKERSFIELD, CA, 93314
PHONE : 861-589-1001
FAX : 861-589-8509
FIRM ID#13602
e-mail: paustln@austin-enterprise.com

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Replace existing railing with Concrete barrier
Bid Date/Time:	2016/09/10 12:00 PM
Project Location:	San rafael, 54901 GA
Awarding Agency:	Gal Trans
Contract No.:	04-4G4704
Goal Required:	DBE: 13%

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (pht), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Miss iron and steel, M&R, Tubular bicycle railing, Thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements. Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES L.DAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In - The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In - Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In - Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project. In - FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In - 100% payment bond and performance bond for the full amount of the subcontract price may be required. In - FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In - The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: _____

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

BID INVITATION**FROM:****CONTRACTOR:**

Valentine Corporation
 111 Pelican way, San Rafael, CA, 94901
 PHONE : 415-453-3732 (10)
 FAX : 415-457-5820
 MAIN CONTACT : Valentine Corporation
 ESTIMATOR :
 PH : 415-453-3732 EXT :
 Ldavis@valentincorp.com

TO:**BUSINESS ENTERPRISE FIRM:**

DILLARD ENVIRONMENTAL SERVICES
 3120 CAMINO DIABLO RD, BYRON, CA, 94514
 PHONE : 925-634-6850
 FAX : 925-634-6858
 FIRM ID#7108
 e-mail: patriciad@dillardenv.com

PROJECT OUTREACH FAX**PROJECT INFO.**

Valentine Corporation is seeking Quotes & Sub-bids from Qualified & Certified DBE Firms:

Project Name:	Replace existing railing with Concrete barrier
Bid Date/Time:	2015/09/10 12:00 PM
Project Location:	San Rafael, 94901 CA
Awarding Agency:	Cal Trans
Contract No.:	04-4G4704
Goal Required:	DBE: 13%

9/10

PROJECT OUTREACH DESCRIPTION

Valentine Corporation is requesting quotes from all qualified subcontractors and suppliers including certified DBE Firms for the following items of work, including but not limited to the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Pavement Marking (plnt), PCMS boards, Temp Traffic Screen, WPCP, Temp Erosion control, Remove Traffic Stripe (haz mat), Clear and Grubb, Hydro seed, Hydro Mulch, Joint Seals, Permanent signage, Stain concrete, Misc iron and steel, MBGR, Tubular bicycle railing, thermoplastic striping, Electric conduit. Subcontractors are required to meet insurance and labor requirements, Subcontractors may be required to provide Payment and Performance Bonds. If so Valentine Corporation is willing to assist, please contact us for assistance. FIRMS must include copy of business license with quote. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. We intend to help and work with all qualified firms seeking participation on this project. Work items may be broken down into smaller items to encourage and facilitate participation. Feel free to call our office with any questions you may have. PLEASE FAX OR E MAIL QUOTES LDAVIS@VALENTINECORP.COM FAX 415-453-3732. QUOTES MUST BE FAXED AT LEAST 1 HOUR BEFORE BID DUE TIME.

TERMS & REQUIREMENTS

-To view or obtain plans, specs, and project document, FIRMS should contact the CONTRACTOR to get required project resource. In • The CONTRACTOR will provide FIRMS, if requested, with required assistance in bonding, insurance. In -Quotes per project bid items must be submitted before the due bid date and time to allow proper evaluation. In -Quotes are required to be in accordance with project plans, specs, and good for the entire contract duration. In - The project is a prevailing wage public job. The FIRM's quote must consider all terms related to prevailing wages terms. In - FIRMS must possess and maintain a current contractor license, insurance, and worker compensation coverage during the project In • FIRMS must be CUF "Commercial Useful Function" so the participation goal is accepted towards the Good Faith Effort. In -100% payment bond and performance bond for the full amount of the subcontract price may be required. In -FIRMS that submit their quote explicitly acknowledge and agree to all above terms and responsibilities. In - We are an equal opportunity employer. We do not discriminate against any qualified contractors, subcontractors, suppliers. In -The firm must be registered with Department of Industrial Relation and should have a current DIR number.

RESPOND & RETURN

- YES we are interested in this project. We will FAX a quote before the bid due date & time.
 NO we are not interested in this project.

Responsible Contact Name & Signature: _____

Date: 8/20/2015

Please check one box, Fax Back this sheet with requested information before bid due date & time to:

Fax: 415-457-5820

FAX TRANSMITTAL

BID DATE: 9/10/15

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-4G4704

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	7,300.00
3	Traffic Control System (See Below)	LS		\$	-
4	Type III Barricade	EA	4	\$ 70.00	\$ 280.00
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
10	Temporary Crash Cushion Module	EA	70	\$ 200.00	\$ 14,000.00
50	Temporary Delineator (Class 1)	EA	79	\$ 35.00	\$ 2,765.00
TOTAL BID PRICE					\$ 24,345.00

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,400.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,200.00
Additional Person (If Requested)	1	Each	\$ 555.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 95.00
Attenuator Truck (Operated)	1	Per Shift	\$ 900.00
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	\$ 1,450.00
2 Flagmen (T-13) Includes Transverse Rumble Strip	1	Per Shift	\$ 1,650.00
Pilot Car	1	Per Shift	\$ 750.00

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
 Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
 Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance).
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits, staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
 Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371

ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
Project: 04-4G4704
Bid Date:9/10/2015

04-Mrn-580

UN:329 / D:299

KRC BID # 15-785

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, & (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,250.00/Month (Month rate based on 30 calendar days)</p> <p>\$280.00 delivery fee will apply : \$280.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>965.00</p> <p>985.00</p> <p>1,525.00</p> <p>2,475.00</p> <p>50.00</p>





License #965284
 U/DBE | MBE | SBE | WBE | LBE

August 27, 2015

Scope of Work

Pre Bid Quote For: Valentine Corporation	Prepared By: Yolanda Jones	Contact Info: tmtambuzi@ycat-c.com
Project Number: 04-4G4704	Project Name: Replace existing railing	Owner: CalTrans

CMS BOARDS – monthly	\$1,000.00
CMS BOARDS - weekly	\$750.00
CMS BOARDS - daily	\$250.00
DELIVERY – one way	\$100.00 local (25 mi. radius)
K-RAILS – w/out water	\$60.00 per 6'
UNION LABORER	\$96.00 ph fully burden - \$144 ph OT
COMPANY TRUCK	\$125.00 per day
DOCUMENT CLERK	\$55.00 fully burden
WATER TRUCK	\$160.00 hr * Does not include water

1. Mobilization for 2 weeks
2. YCAT-C requires payment every other Thursday
3. If bonding is required add 3% to my bid
4. Rates and services can be negotiated to better suit your needs.
5. These rates are guaranteed for 30 days after the date above.
6. All YCAT-C rental equipment requires 50% up-front payment.
7. Supplies and/or materials require 100% payment at time of delivery drop-off.
8. Monthly payment due for equipment after 30 days, otherwise balance is due at pickup.
9. After 30 days 10% owed for any equipment off YCAT-C site.

Thank you for considering YCAT-C for administrative needs, supplies and/or materials.

280 Newhall Street | San Francisco, CA 94124
 Phone: (415) 647-2682 | Fax: (415) 647-2683
 Email: mdavis@ycat-c.com

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
DIR# 1000015697

Attention: Estimating Department

09-08-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 04-4G4704 . That bids on 09-10-15. After looking at the plans and specials the following is a bid for item #8 PCMS:

Item#8 PCMS boards:

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053



**Western
Traffic Supply, Inc.**

"Your Road To Safety"
Lic. #974188, C-31, C-32

3942 Valley Ave., Suite M
Pleasanton, CA 94566
Phone: (925) 249-1854
Fax: (925) 249-1863
www.westerntraffic.com
UNION CONTRACTOR

DBE Quote

Certified DBE/SBE
CUCP Firm ID No. (DBE): 40681
CA DGS ID No. (SBE): 35779
Contractor's License No.: 974188; C-31, C-32
DIR Registration No.: 100003313
FEIN: 45-5320385
SF Vendor No.: 77629

To: Estimating Dept.

From: Ed Ibanez; eibanez@westerntraffic.com

Re: Caltrans 04-4G4704;
Marin County in San Rafael

Pages: 4

Bid Date: 9/10/15; 2:00 p.m.

Bid Submitted: 9/10/15

Bid Item(s): 3, 8

EE: \$1,790,000

135 WD; 13% DBE Requirement

<input type="checkbox"/> Urgent	<input checked="" type="checkbox"/> For Review	<input type="checkbox"/> Please Comment	<input type="checkbox"/> Please Reply	<input type="checkbox"/> Please Recycle
---------------------------------	--	---	---------------------------------------	---

A Certified Small Business (SBE #35779)

& Disadvantaged Business Enterprise (DBE #40681)



Traffic Control Service, Sales & Rental

Traffic Control Service

- Road Lane Closures
- Highway Closures
- Flaggers

Sales

- PCMS
- Arrow Boards
- Signs
- Barricades
- Traffic Cones
- Safety Apparel

Rental

- PCMS
- Arrow Boards
- Traffic Control Trucks
- Attenuator Trucks
- Light Towers
- Barricades/Signs/Cones



Western

Traffic Supply, Inc.

"Your Road To Safety"
Lic. #974188, C-31, C-32

Bid Item 3: Traffic Control System

1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 895/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
(Labor assistance may be required for set-up and removal)
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1450/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- *Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour **subject to availability*
- *Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) **subject to availability*

2-Man Traffic Control Flagging Operations - Daily Rate \$ 1395/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stands, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled... *Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (RSP) T13 sheet.

Traffic Control System Terms & Conditions

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).

CMC Traffic Control Specialists dba CMC Construction

3450 3rd St Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctrffic.com

Contractor License No. 792059 (A, C-31)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 100006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

Fax

To: Estimators

From: Derek Doan, (916) 206-1700, derek@cmctrffic.com

Phone:

Pages: 3

Fax:

Date: 9/9/2015 1:49 PM

Re: 04-4G4704 – Replace Existing Bridge Railing
w/ Concrete Barrier Mod Type 736 and 80

CC:

Urgent

For Review


Please Comment

Please Reply

Please Recycle



CMC



Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified

(415) 206-1700 – Fax (415) 206-1711

www.cmctrffic.com info@cmctrffic.com

ALL YOUR TRAFFIC CONTROL NEEDS
RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES
SUPPLIES/SALES
TEMPORARY
SIGNALS
LIGHT TOWERS
CHANGEABLE
MESSAGE BOARDS

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) **\$825 / DAY**

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$130 per crew-hour.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) **\$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$215 per crew-hour.
- Add \$1300/day to include an operated attenuator truck. Mobilization and/or idle time charges may apply.
- Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.
- Additional charges apply for closure of additional lanes.
- Mobilization charges apply based on scope of work, location, and schedule

Lane Closure with Reversible Lane (per Caltrans drawing T13) **\$1385 / DAY**

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours. Overtime beyond 8 hrs to be billed at \$225 per crew-hour.
- Add \$720/shift for an operated pilot car.
- Add \$100 per 8 hour shift for night work labor premium, \$20/ add'l beacon, and \$275/shift/light tower.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$560/shift for a 3rd flagger.

Traffic Flagman/Technician (Hourly rate) **\$70 / HR ST, \$95 / HR OT, \$115 / HR DT**

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium and \$275/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) **\$90 / HR ST, \$115 / HR OT, \$135 / HR DT**

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum.
- Add \$5/ hour shift for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

24"x36" Sheet, 1"=50' scale (CCSF requirement)	\$350 / SHEET
11"x17" Sheet, 1"=50' scale	\$250 / SHEET

- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$225 for principal, \$150/HR for licensed engineer and \$100/HR hour for junior engineer
- Call for pricing for traffic/vehicle counts

Traffic Counts

48-Hour ADT Mechanical Tube Count	\$400 / COUNT
48-Hour Directional & Hourly - Volume	\$500 / COUNT
48-Hour Directional & Hourly - Volume + Speed + Classification	\$600 / COUNT

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9879

FAX TRANSMITTAL

BID DATE: 9/10/15

*******BID QUOTATION*******

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: 04-4G4704

04-Mtn-580-3.3/4.5

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS		\$	7,300.00
3	Traffic Control System (See Below)	LS		\$	-
4	Type III Barricade	EA	4	\$ 70.00	\$ 280.00
8	PCMS - \$200/Day, \$700/Week, \$1,500/ Month	LS		\$	-
10	Temporary Crash Cushion Module	EA	70	\$ 200.00	\$ 14,000.00
50	Temporary Delineator (Class 1)	EA	79	\$ 35.00	\$ 2,765.00
TOTAL BID PRICE					\$ 24,345.00

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	\$ 840.00
*2 Man Lane Closures	1	Per Shift	\$ 1,400.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$ 2,200.00
Additional Person (If Requested)	1	Each	\$ 555.00
Additional Mile	1	Each	\$ 50.00
Additional Lane	1	Each	\$ 50.00
Additional Direction (Same Crew)	1	Each	\$ 150.00
Ramp Closure (Add)	1	Each	\$ 50.00
Overtime	1	PMH	\$ 95.00
Attenuator Truck (Operated)	1	Per Shift	\$ 900.00
2 Flagmen (T-13) <u>Excludes</u> Transverse Rumble Strip	1	Per Shift	\$ 1,450.00
2 Flagmen (T-13) <u>Includes</u> Transverse Rumble Strip	1	Per Shift	\$ 1,650.00
Pilot Car	1	Per Shift	\$ 750.00

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.
 Contractor to provide relief for flaggers lunch period, or pay applicable overtime.
 Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include *FURNISH, INSTALLATION, and REMOVAL* unless otherwise indicated (exclude maintenance).
 (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Post dates on information signs when installed only.
- 9 Exclude all permits, staking request, record drawings, & as built unless otherwise noted.
- 10 Exclude any asphalt or concrete removal/patching.
- 11 Exclude any signs not shown on contract plans for const. signs and or traffic handling
- 12 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
 Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc. work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
 Any additional insurance would be at additional cost.
- 13 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 14 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 15 Exclude any grading or paving of pad for Crash Cushions.
- 16 Exclude any treated wood waste plans
- 17 We require 60 days notice prior to the installation of permanent items.
- 18 Attenuator truck & traffic control crews are subject to availability.
- 19 Cancellations made less than 4 hours notice of requested show up time for traffic control will be billed at 50% of quoted rate.
- 20 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 21 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
 Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371
ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 14 or 209-712-8985 (MBL)

Schotka Construction, Inc.

Project: Replace Existing Bridge Railing, Marin County 04-4G4704

Bid date: September 10, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$9,450.00	\$9,450.00
4	Type III Barricade	4 EA	\$100.00	\$400.00
10	Temp Crash Cushion Module	70 EA	\$275.00	\$19,250.00
50	Temp Delineator Class I	79 EA	\$50.00	\$3,950.00
A	Project Info Signs	2 EA	\$1,500.00	\$3,000.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item A cannot be taken alone.
4. Item 2 includes
covering signs upon installation only
signs indicated on CS & SC Plans
No CMS boards, No daily traffic control
5. Excludes: Traffic control, overhead & mast arm signs
Handling/testing/disposal of contaminated or hazardous materials
Health & Safety Plan, Permits, fees, inspections, testing,
survey, offhaul spoils, contaminated materials
Permanent or temporary striping, Changeable Message Signs
Temporary placement of reset or permanent signs
6. Retention to be held at same rate of prime contractor.
7. One addenda acknowledged.
8. This proposal is good for thirty (30) days and is to be included in any subcontract.
9. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
10. We are a union contractor.

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)

Contact person: Diane Schotka

Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Idaho LIC #018034-AA-4
 Small Business Enterprise #0020572
 DIR # 1000006499

Bid Proposal

TO: Contractor
 LOCATION: Rte 580 in Marin County at Sir Francis Drake Blvd and Bellam Blvd
 PROJECT: Caltrans 04-4G4704

QUOTED BY: Kenneth Ickes
 BID DATE: Thursday, September 10, 2015
 BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,500.00	1,500.00
5	TEMPORARY PAVEMENT MARKING	18	SF	15.00	270.00
6	TEMPORARY TRAFFIC STRIPE (PAINT)	9,300	LF	0.50	4,650.00
7	TEMPORARY PAVEMENT MARKER	320	EA	4.00	1,280.00
17	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ WASTE)	1,810	LF	4.25	7,692.50
20	REMOVE THERMOPLASTIC TRAFFIC STRIPE	4,440	LF	0.75	3,330.00
21	REMOVE THERMOPLASTIC PAVEMENT MARKING	36	SF	16.00	576.00
22	REMOVE PAVEMENT MARKER	160	EA	2.50	400.00
60	4" THERMOPLASTIC TRAFFIC STRIPE	5,910	LF	1.50	8,865.00
61	8" THERMOPLASTIC TRAFFIC STRIPE	360	LF	6.00	2,160.00
62	THERMOPLASTIC PAVEMENT MARKING	36	SF	17.50	630.00
63	PAVEMENT MARKER (NON-REFLECTIVE)	60	EA	15.00	900.00
64	PAVEMENT MARKER (RETROREFLECTIVE)	100	EA	18.00	1,800.00
67	MOBILIZATION	1	LS	10,000.00	10,000.00
				TOTAL	\$ 44,053.50

ACCEPTED BY: _____
 TITLE: _____
 P.O# OR CCO#: _____

100% FOR BID ITEMS

AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 04-4G4704
Rt 580, San Rafael

Bid Date: September 10, 2015

BID ITEM # 36 / Clean Expansion Joint (portion):

245 lf Clean expansion joint.....\$29.00 / lf.....\$7,105.00

BID ITEM # 37 / Joint Seal (MR 1/2") (portion):

183 lf Prep, furnish and install A seal.....\$47.00 / lf\$8,601.00

BID ITEM # 38 / Joint Seal (MR 1 1/2") (portion):

31 lf Widen, prep, furnish and install B seal.....\$105.00 / lf.....\$3,255.00

BID ITEM # 39 / Joint Seal (MR 2") (portion):

31 lf Widen, prep, furnish and install B seal.....\$128.00 / lf.....\$3,968.00

NOTE: DO NOT SPLIT ITEMS

Total.....\$22,929.00

Conditions:

1. Contractor to provide traffic control as required. **6 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at \$1,800.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory
Insurance: \$5,000,000.00 Liability
No Bonding

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

CSLB No. 765558 - Certified by DOT as DBE# 40447 and SBE# 61312 by the State of CA. Dept. of General Services

Dept. of Industrial Relations - Public Works Contractor No. 100013439 listed under Kathryn D. Kincaid

Caltrans No.04-4G4704

04-Mrn-580-3.3/4.5

Bids on 9/10/15

Item No.	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030	Lead Compliance Plan	LS	Lump Sum 2,000.00 LS	2,000.00
17	141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	1,810 1.00LF	1,810.00
20	150714	Remove Thermoplastic Traffic Stripe	LF	4,440 1.00 LF	4,440.00
21	150715	Remove Thermoplastic Pavement Marking	SQFT	36 5.00 SF	180.00
22	150722	Remove Pavement Marker	EA	160 2.00 EA	320.00
67	999990	Mobilization	LS	Lump Sum 4,000.00 LS	4,000.00

Total price for items shown above \$ 12,750.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the removal of hazardous material and includes clean-up for our scope of work only

- # Bid includes 1 move with up to 2 shifts to complete our scope of work. **Delays in work caused by traffic control or for any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional move \$4,000.00 additional shifts \$2,000.00 per plus removals.
- # LCP will be from a DBE Industrial Hygienist Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1) (1) (B).
- # Contractor must provide dump site for waste and dispose non haz-waste within contractor's normal waste mgmt. schedule
- # Abrasive Blasting Service requires a 14 business day notice prior to the start of work
- # Prime Contractor provides bond. Our bond rate is 3%
- # **Bid excludes Traffic Control, Temporary and/or Painted Markings**
- # Contractor is SOLEY responsible prior to dispatching ABS to properly notify all owners of property in the immediate vicinity for our scope of work as sandblasting, grinding and or sweeping will be performed.

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

Lloyd Koab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date



General Contractor

Date: September 10, 2015
License: C50, #974202
DIR#: 1000000435
E15B-248
Project: 04-4G4704
Location: San Rafael, CA
Page 1 of 3

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 deformed reinforcing bars and ASTM A706 deformed reinforcing bars in accordance with the CRSI Manual of Standard Practice and based on the following document Drawings: Sheet #1 thru #67 Bound Book dated March 30, 2015. Addendum #1 has been noted.

Drilled and Grouted Dowels to be furnished F.O.B.

PRICES:

Bid Item	Description	Rebar Wt.	UOM	Unit Price	Extended Total
58	Concrete Barrier (Type 736 Modified)	293.00	LF	\$ 30.0000	\$8,790.00
59	Concrete Barrier (Type 80 Modified)	1,403.00	LF	\$ 75.0000	\$105,225.00
Total					\$114,015.00

14%
25%

✓
✓

EXCLUSIONS:

1. Testing or inspection other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting. See Condition 4.D on page two.
4. Smooth, galvanized and epoxy coated bars.
5. Threaded bars, all thread rods, anchors bolts, studs, studrails, sheathing, "Rubatex", sleeves, embeds, or inserts.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8. Welding and/or dowels and welding of same to structural or miscellaneous iron.
9. Reinforcing for: masonry walls, pre-cast concrete, metal stair pans and landings and all work outside of building lines.
10. MEP concrete or penetration trim steel not shown on structural drawings.
11. Any reinforcing required for MEP work but not shown on structural plans.
12. Pulling, blocking, or chairing of any mesh.
13. All work on existing reinforcing.
14. Drill, grout, and drypack.
15. Cost of pour watchman.
16. Stud Rails.
17. Guying and/or bracing requirements for column cages.
18. Cutting, cleaning, straightening and bending existing steel.
19. Providing holes in structural steel for bars to pass.
20. End preparation of bars for future welding or splicing.
21. Protection of exposed steel for future construction.
22. Splices in reinforcing bars, form-savers, field bending and/or construction joint dowels for Contractor's convenience.
23. Installation of anchor bolt ties and tie down anchors; Gerdau shall provide F.O.B. jobsite, stockpiled at one location.
24. Positive anchorage and/or tying of rebar intersections more than 33% in shot-crete walls.
25. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".

CA LIC #983536
 CUCP DBE FIRM #41306
 CA PWC REG #1000026003

**BID PROPOSAL
 CONCRETE REINFORCING**



PROJECT: 04-4G4704, SIR FRANCIS DRAKE BLVD OC, AND BELLAM BLVD UC DATE: 9/10/2015
 TO: Valentine Corporation LOCATION: SAN RAFAEL, CA
 ATTENTION: ESTIMATING DEPT ESTIMATE NO: E2015-097
 PHONE: 415-453-3732 EST. CONTACT: CHRIS CARVAJAL
 FAX: 415-457-5820 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE FURNISH & INSTALLATION OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL REINFORCING STEEL IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER 8/31/2016.

<u>BID ITEM</u>	<u>DESCRIPTION</u>		<u>UoM</u>	<u>UNITS</u>	<u>PRICE PER UNIT</u>	<u>TOTAL</u>
58	CONCRETE BARRIER (TYPE 736 MOD)	FINAL	LF	293	\$ 35.50	\$ 10,402.00
59	CONCRETE BARRIER (TYPE 80 MOD)	FINAL	LF	1,403	\$ 81.08	\$ 113,760.00
GRAND TOTAL						\$ 124,162.00

NOTES:

PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

SPECIFIC NOTES & INCLUSIONS:

- FURNISH AND INSTALL REINFORCING STEEL PER PLANS AND SPECIFICATIONS LISTED IN THIS PROPOSAL
- DRILL AND GROUT DOWELS FURNISHED (FOB JOBSITE) TO BE HANDLED BY OTHERS
- 20 HR FULLY OPERATED SUITABLE HOISTING EQUIPMENT TO UNLOAD MATERIAL TO POINT OF PLACEMENT TO BE SUPPLIED BY OTHERS

SPECIFIC EXCLUSIONS:

- HOISTING (UNLESS OTHERWISE NOTED).
- DRILL AND GROUT
- SITE WORK, CURB AND GUTTER
- LAYOUT OF TYPE 80 RAIL POSTS

STANDARD CONDITIONS OF BID:

- PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.
- MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.
- TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.
- PRICE IS FIRM FOR 60 DAYS FROM DATE OF PROPOSAL. PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.

DRAWINGS & SPECS:

REBAR INTERNATIONAL INC
 2880 ZANKER RD SUITE #203
 SAN JOSE, CA 95134
 TEL: 408-613-8713

04-4G4704, SIR FRANCIS DRAKE BLVD OC,
 AND BELLAM BLVD UC

PAGE 1 OF 2
 9/10/2015



Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittacc@gmail.com • www.nittainc.net

Bid – Proposal

September 8, 2015

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Mrn-580-3.3/4.5, Caltrans Contract No. 04-4G4704, Addendum No. 1 (08/31/15), Replace existing bridge railing with concrete barrier Mod Type 736 and 80 in Marin County in San Rafael at Sir Francis Drake Boulevard Overcrossing and Bellam Boulevard Undercrossing. Bid Date: September 10, 2015 (2:00 p.m.).

Certified as DBE #217 (exp. 12/01/15), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

<u>Item No.</u>	<u>Item</u>	<u>Unit of Measure</u>	<u>Estimated Quantity</u>	<u>Item Price</u>	<u>Total</u>
15	Temporary Fiber Roll	LF	690	\$ 5.63	\$ 3,884.70
40% 32	Hydromulch	SQFT	1,100	\$ 0.26	\$ 286.00
77% 33	Hydroseed	SQFT	1,100	\$ 1.24	\$ 1,364.00
Totals					\$ <u>5,534.70</u>

✓ } 1650

BID ITEMS #32-33 MAY NOT BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (air pollution control (CARB PERP-compliant)), taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

Please note that Temporary Fiber Roll includes installation only, not maintenance, re-installation or removal.

Superior Hydroseeding, Inc.

Erosion Control • Revegetative Planting • Straw Blowing
Calif. Lic. 683292 Certified SWBE & U/DBE

30 W. Riverside Dr. Phone (831) 763-1811
Watsonville, CA 95076 Fax (831) 763-2023
Josh Cell (831) 345-6438 josh@superiorhydroseeding.net

QUOTATION TO:

Attn.: Estimator

Not Low

(page 1 of 2)

CDOT SWBE & UDBE Firm No. 7183

DIR Registration No. 100009317

Job Name: 04-4G4704 Rt. 580
[San Rafael]

Date: 9/9/2015
Bid Date: 9/10/2015

Item No. / Code	Description	Unit	Qntty	Unit Price	Total
32 / 210300	HYDROMULCH	SQFT	1,100	\$ 1.19	\$ 1,309.00
33 / 210430	HYDROSEED	SQFT	1,100	\$ 1.30	\$ 1,430.00
TOTAL \$ FOR ITEMS BID:					\$ 2,739.00

Terms and Conditions (To be included in subcontract):

1) Mobilization, Stand-by Traffic:

Move in(s) Included	<u>One</u>	
Additional moves	<u>\$1,400</u>	Each
Stand-by time/hr.	<u>\$500</u>	See Terms & Conditions page 2.
Traffic control by prime contractor	<u>x</u>	

2) On-Site Water Requirements:

	<u>600</u>	Total Gallons
Hose bib (10 GPM)	<u> </u>	
Metered Hydrant (200 GPM)	<u> </u>	
Dedicated Water Truck Service	<u> </u>	
Other	<u>x</u>	Any on-site water source providing a minimum discharge of 10 GPM. Water, source & access provided by prime contractor

3) Payment:

C.O.D.	<u> </u>	
Net 15 without Pre-lien	<u> </u>	Note:
Net 45	<u> </u>	Superior Hydroseeding, Inc. must be in possession
Pre-lien information required	<u>x</u>	of a fully executed subcontract before the
Purchase Order	<u> </u>	work quoted herein can be scheduled,
Subcontract	<u>x</u>	or materials ordered.



**Acacia Environmental
Union Contractor • SBE**

604 S. San Marcos Rd. Santa Barbara, CA 93111
Office: (805) 964-2585 • Fax: (805) 964-6169
CA License #813236 • SBE Certification #32372
DIR #1000002540

Estimating Contact: James Colbert
Cell: (805) 364-0362
Email: colbert.james@gmail.com

Proposal
Not Low

Attn: Estimating

Date: 09/09/15

Page 1 of 1

04-4G4704 – Route 580 – Marin County – Bid Date: 09/10/15

#	CODE	ITEM DESCRIPTION	U/M	QUANTITY	UNIT	TOTAL
32	210300	HYDROMULCH	SQFT	1,100.00	\$1.60	\$1,760.00
33	210430	HYDROSEED	SQFT	1,100.00	\$1.70	\$1,870.00
TOTAL:						\$3,630.00

Inclusions, Exclusions & Requirements

- Includes 1 mobilization. All additional mobilizations are \$900.00 each
- Addendum 1 acknowledged
- Excludes traffic control
- Excludes lighting for night work if required
- Excludes maintenance, repairs and removals
- Excludes water for hydromulch (#32) and hydroseed (#33)
- Requires water source within 2 miles of job site, water source to be a high pressure fire hydrant, an operated and maintained 2,000 gallon minimum water truck, or a water tower with 12' clearance
- Requires finish grade complete, weed and debris free

Authorized Signature Accepting Proposal _____ Date _____

This proposal may be withdrawn by Acacia if not accepted within 60 days

Not Low

To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT

Phone:

Fax:

Email:

Project: CT 04-4G4704, SAN RAFAEL

Bid Date: 9/10/2015

Bid Time: 2:00 PM

Wage: FEDERAL

SEE ATTACHED BID BREAKDOWN

Bid per request

Plan Sheets: 4, 22, and 23 of 67

Specs Pages: 13-6.03C, 13-10.02B & C, 21-1.02, and 21-1.03E

Addenda: 1

Existing SWPPP: None at time of bid.

Project Labor Agreement or Project Stabilization Agreement: None at time of bid

Qualifications / Exclusions:

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- No site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- No night work or task lighting.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at \$500/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is \$75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- No overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, or maintenance of SWPPP, BMP, hydroseed, mulch, or plant material, unless defined in bid.
- Excluding ALL maintenance & removal of BMP's listed on the attached proposal.
- No interim maintenance.
- No vehicular or pedestrian traffic control. No permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- This proposal excludes removal or disposal of all erosion control methods.
- This proposal is void unless written acceptance is received within 30 DAYS.
- Not responsible for grading or disturbance to existing graded areas.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost.

Marina is an established union contractor with over 44 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

Craig Fish (949) 254-4039 Mobile (714) 704-0415 Direct

IR Registration No.: 1000000079

Proposal

MIDSTATE BARRIER, INC.

Job Code: 5563

Description: CDOT#04-4G4704/MRN-580-IN SAN RAFAEL #5563

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
18	TREATED WOOD WASTE	2,320.00	LB	0.05	116.00
19	REMOVE MBGR	370.00	LF	12.50	4,625.00
51	MIDWEST GR-wood post	200.00	LF	70.00	14,000.00
54	TRANS.RAIL-(TYPE WB-31)	4.00	EA	3,200.00	12,800.00
55	EAA-SFT	1.00	EA	650.00	650.00
56	ALT.IN-LINE TS	1.00	EA	3,000.00	3,000.00
57	ALT.FLARED TS	2.00	EA	2,400.00	4,800.00


GRAND TOTAL: 39,991.00

ADDED MOB 2 EA \$2002900

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, Exp. 5.31.2016
 DAN L. NICHOLAS DIR Reg. #1000000538
 ESTIMATOR, x208
 09.10.2015

Σ 741,197
\$42,391

Signed:  9-10-15

SPECIAL CONDITIONS #5563

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday nightshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. **Items #18-57, Midwest Guardrail (MGS): INCLUDES** remove, furnish and install. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MGS. 1 1/4 inch pipe sleeves in concrete barrier for WB connections by others. Excludes installation in AC, PCC, rock, or permeable material. Two (2) move-ins for removals, two (2) move-ins for installations. Four (4) shifts of TC required.
7. **Item #53, Tubular Bicycle Railing:** Furnish materials only. Does not include installation. See attached quote.



CORAL

CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT:	SAN RAFAEL MARIN CO., CADOT 04-4G4704	BID DATE:	9/10/15
		ESTIMATE NO:	150908C

PREPARED BY:	KRIS KARPSTEIN	REFER	
TERMS:		INQUIRIES TO:	KRIS KARPSTEIN

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
18	TREATED WOOD WASTE	2,320.00	LB	\$ 0.75	\$ 1,740.00
19	REMOVE GUARDRAIL	370.00	LF	\$ 10.00	\$ 3,700.00
51	MIDWEST GUARDRAIL SYSTEM (WOOD P	200.00	LF	\$ 45.00	\$ 9,000.00
54	TRANSITION RAILING (TYPE WB-31)	4.00	EA	\$ 5,750.00	\$ 23,000.00
55	END ANCHOR ASSEMBLY (TYPE SFT)	1.00	EA	\$ 950.00	\$ 950.00
56	ALTERNATIVE IN-LINE TERMINAL SYSTEM	1.00	EA	\$ 3,450.00	\$ 3,450.00
57	ALTERNATIVE FLARED TERMINAL SYSTEI	2.00	EA	\$ 2,975.00	\$ 5,950.00
67	MOBILIZATION	1.00	LS	\$ 5,000.00	\$ 5,000.00
TOTAL					\$ 52,790.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$5,000 EACH.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 100005868.
- 8 ALL GUARDRAIL IS GALVANIZED. NO STAINING INCLUDED.
- 9 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY:

Kris Karpstein

TITLE:

ESTIMATOR

DATE:

9/10/15

Rupert

Construction Supply

UDBE Certified, #CT-032785

CA SBE Certified, #28807

Quotation

TO: Estimator

Fax:

Bid Date: 9-10-15

Attn.:

Ph:

JOB: Caltrans

Date: 9-10-15

JOB #: 04-4G4704

Quantity	Details	Unit	Total
----------	---------	------	-------

713 lf.	BI #53: Tubular Bike Rail	\$53.950	\$38,466.35
---------	---------------------------	----------	-------------

1 ea.	Est. Frt. Charge	\$2,000.00	\$2,000.00
-------	------------------	------------	------------

Material price subject to market conditions.

Items included in quoted price: limited to items listed

Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service.

Rupert Construction Supply will supply materials as required in contract plans and specifications.

Rupert Construction Supply is not responsible for design, engineering or installation.

Liability: Limited to the cost of our product, we will not be responsible for additional charges.

Due to the instability in the raw materials markets, our quotation is subject to change without notice.

Pricing should be verified before placing a purchase order.

If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply

reserves the right to make claim at time of shipment.

Contractor to verify field dimensions.

Total: \$40,466.35

Actual quantities are the responsibility of the contractor.

Sales Tax Not Included

Delivery:

Terms: Net 30 days

F.O.B.: ship point

Valid for: 30 days

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762 - Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

925-229-5577 ph.

karen@rupertsupply.com

Sincerely, Karen Wonnenberg



Mike Brown Electric Co.

561-A Mercantile Dr.
Cotati, CA 94931-3040
(707) 792-8100 · FAX: (707) 792-8110
Cont. Lic. #306767
D.I.R #1000000469

PROJECT: 04-Mrn-580-3.3/4.5
LOCATION: San Rafael
BID DATE: 9/10/2015
CONTRACT: 04-4G4704

Date: September 10, 2015
To: General Contractors
From: Dave Dennis

THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT

Bid Item	Description	Quantity	Unit Price	Total
100 / (65)	Lighting Conduit	Lump Sum	Lump Sum	9,000. ⁰⁰
100 / (66)	Traffic Operation System Conduit	Lump Sum	Lump Sum	12,000. ⁰⁰
				<u>21,000.⁰⁰</u>

Total Base Bid:

- Note:
1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
 2. We will install our work behind general's lane closures.

Addenda's Noted:

- Excludes:**
- 1) Layout/Staking
 - 2) Permits/Fees including Caltrans
 - 3) Bond
 - 4) Traffic Control Plans
 - 5) Off Haul of Spoils

CIRIMELE a woman owned company

Cirimele Electric Works, Inc. DBE 13624
 Lic # 583023 DIR Reg# 10000008024
 Estimating 510-620-1153

Project: Replace existing bridge railing
 Location: San Rafael, CA
 Date & Time: 9-10-15 @ 2PM
 Contract: 04-4G4704

ITEM	Description	Quantity	Price	Total
65	LIGHTING CONDUIT	1.00	19,881.00 LS	19,881.00
66	TRAFFIC OPERATIONS SYSTEM CONDUIT	1.00	25,761.31 LS	25,761.31
TOTAL				\$ 45,642.31

Scope of Work

- | | | |
|-----|----|--|
| YES | NO | This price Includes the 22 Expansion Joints Not shown on Electrical Sheets |
| X | | Addendums 1 |
| | X | Staking and Layout |
| | X | Testing and Inspection Fees |
| | X | Permits and Bonds |
| | X | Traffic Control <i>Including</i> Flaggers |
| | X | Portable Changeable Message Boards |
| | X | Off haul of Spoils |
| | X | Asphalt, Sidewalk and Concrete removal and replacment |
| | X | Regulatory Signs and striping |
| | X | Handling of any hazardous materials and dust control |
| | X | Erosion Control and Storm Water Pollution Control Measures |
| | X | Set-up, removal & disposal of an environmentally approved wash out area for concrete |
| | X | Irrigation and/or landscape electrical or repair |
| X | | Pull Box and Conduit Installation |
| X | | Trenching and Backfill for our Conduits |
| X | | Furnish and Install Conductors as shown on the Plans |

Clarification

- Bids are based soley on the work shown on Electrical Shect(s) E-1 through E-3
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
 - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code - Payment within 30 Days
 - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
 - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
 - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
 - 6 CEW will have complete and unimpeded access to our entire work area
 - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
 - 8 Any contact Maintenance period is not included
 - 9 No retention on Mobilization or Materials on Hand
 - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constr practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

Alfred Civil Engineering, Inc.

7604 Soquel Way

Citrus Heights, CA 95610

9/10/2015

DBE Certification # 41902

License # C 48604

QSD/P Certification # 25398

DIR Registration # 1000024191

=====

Subject:04-4G4704:- Replace existing bridge railing with conc barrier Mod Type 736 and 80.


Attn: Estimator

We submit for your consideration the following services:

BID ITEM	ITEM CODE	ITEM DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	AMOUNT
13	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	\$600	\$600

Scope does not include WPC Manager, provision, transportation, or installation of BMP materials. Scope is good for 60 days after bid opening date.

Sincerely,



Bori A. Touray PE, QSD/QSP

touray@alfredce.com

Alfred Civil Engineering

(916) 241-5309

La Firma Inc.

CSLB 904563

DBE 39322

D.I.R. 1000005131

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576

Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com

Project:

04-4G4704

Replace existing bridge railing with conc barrier Mod Type 736 and 80.

04-Mrn-580-3.3/4.5

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130200	Prepare Water Pollution Control Program Plan	LS	1	\$650.00	\$650.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.

THANK YOU FOR YOUR TIME AND CONSIDERATION,


VICENTE BRAVO.

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

Native American woman-owned
California DOT-Certified DBE
DBE Certificate #37357



September 8, 2015

DBE QUOTE

PLEASE NOTE
Adanta Inc. is a **professional services firm** and not subject to regulation by the DIR.

Attn: Estimator

Subject: **Caltrans Contract 04-4G4704**

<u>Item</u>	<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
1	LEAD COMPLIANCE PLAN	1	LS	\$1,500
13	WATER POLLUTION CONTROL PROGRAM	1	LS	\$2,300
			Total	\$3,800

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President



Civil Engineering and Stormwater Solutions

September 8, 2015

RE: Proposal for WPCP for Caltrans 04-4G4704, bidding 9/10/15

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 13) \$ 625

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR
KATELYN@TULLYGROUP.COM



S Kwok Engineers, Inc. (SKE)
(DBE #37060/SBE #55132/DIR#1000001343)

2010 Crow Canyon Place, Suite 100, San Ramon, CA 94583
 T: 510-220-9017 F: 888-733-1360
 e-mail: seng@skwokengineers.com
 website: www.skwokengineers.com

Contractor: Valentine Corporation
 Address: 111 Pelican Way San Rafael, CA 94901
 Phone: 415-453-3732 Fax: 415-457-5820
 Contact: Lisa Davis, email: Ldavis@valentinecorp.com

RE: Caltrans Project – For Caltrans Project – Construction On State Highway In Marin County In San Rafael At Sir Francis Drake Boulevard Overcrossing And Bellam Boulevard Undercrossing. District-County-Route-Post Mile: 04-Mm-580-3.3/4.5, Contract No. 04-4G4704, Bid date: September 10, 2015, 2:00 p.m. DBE Goal: 13%

Subject: Price Quote for providing Water Pollution Control Program (WPCP) and Stormwater Pollution Control (WPC) Permit Compliance Services.

Dear Estimator:

S Kwok Engineers, Inc. is pleased to provide quotes for services as a **Qualified SWPPP Developer (QSD)/Qualified SWPPP Practitioner (QSP)** to perform the stormwater pollution control monitoring services for the referenced contract. Here is our company information for your bidding use:

We are a **Minority Business Enterprise (MBE)**, a California Unified Certification Program (CUCP) certified DBE (Cert No. 37060 – Asian Pacific, Male) and **Small Business Enterprise** firm certified by the Department of General Services of California (SBE # 55132). Our **DIR registration number is 1000001343** and **annual gross receipt is below \$500,000**. We have **operated for more than 7 years**. Our California Civil Engineer License is C 54292 and our QSD/QSP certificate number is 00399. We provide professional services only and do not provide construction work in the field therefore we do not possess a contractor license number.

We provide you an economical way to monitor the storm water compliance work on your project site. We will work with your crews to perform monitoring tasks. Here are our quotes for the following items:

Prepare WPCP for the Project.

Item No. 13 – Prepare Water Pollution Control Program - Partial	Estimated fee
Preparing WPCP certified by Qualified SWPPP Developer (QSD) - We will increase the fee by 150% for preparing the WPCP if you don't hire us for the QSD/QSP Bi-weekly Monitoring Services under the Job Site Management.	\$880

The WPCP will conform to the Caltrans Standard. The draft WPCP will be submitted electronically to you for review and approval.



Corporate Headquarters
300 E. Cherry St.
North Baltimore, OH 45872
Phone: 419-257-3561
Fax: 419-257-2200

QUOTATION

TO: **Bidding Contractor**
ATTN:
PHONE:
E-MAIL:

QUOTATION NUMBER: **BR - 75266**
QUOTATION DATE: **August 20, 2015**

OWNER: **Caltrans**
PROJECT: **04-4G4704**
Sir Francis Drake Boulevard
Overcrossing & Bellam
Undercrossing in San Rafael
Marin County, CA

FROM: **Linnea Barone**
Southwestern Sales Representative
300 East Cherry Street
North Baltimore, OH 45872
EMAIL: **lbarone@dsbrown.com**
PHONE: **(732) 262-4885**
FAX: **(419) 257-2200**

BID DATE: **September 10, 2015**
ADDENDA RECEIVED: **0**

DELASTIC® COMPRESSION SEAL PROPOSAL
DELASTIC® RCS SILICONE PROPOSAL

PART OF ITEM	QUANTITY	DESCRIPTION	UNIT PRICE	
38	31.0 LF	3-1/2" Preformed Neoprene Seal H-3500 Delastic® Compression Seal (1061) Weight = approximately 3.5 Lbs per LF	\$27.95 LF	✓
39	31.0 LF	5" Preformed Neoprene Seal CA-5001 Delastic® Compression Seal (1061) Weight = approximately 6.5 Lbs per LF	\$41.00 LF	✓
38 & 39	2.0 GAL	HS 1520 Delastilube™ Lube Adhesive (2031) Weight = approximately 12 Lbs per GAL	\$90.00 GAL	✓
37	13.0 UNIT	Silicone - Delastic® RCS Each 40-oz. unit includes two 20-oz. Sausages Weight = approximately 103 Lbs total for silicone & nozzles	\$35.00 UNIT	✓
37	5.0 EA	Static mixing nozzle for Delastic® RCS (One nozzle required per 3 sausage units)	\$9.85 EA	✓

Please refer to the above quotation number on any future correspondence.

ADDITIONAL TERMS:

1. Shipment can be made in approximately: **4-5 weeks after receipt of purchase order**
2. Payment terms: **1% 10 net 30 days. Subject to Credit Dept. Approval.**
3. Retainages are not allowed.
4. Federal, State and City Taxes, if applicable, would be in addition to the above quoted prices.
5. Unit prices quoted are F.O.B. origin. (Freight is in addition to the unit prices quoted above)

AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 04-4G4704
Rt 580, San Rafael

Bid Date: September 10, 2015

BID ITEM # 36 / Clean Expansion Joint (portion):

245 lf Clean expansion joint.....\$29.00 / lf.....\$7,105.00

BID ITEM # 37 / Joint Seal (MR 1/2") (portion):

183 lf Prep, furnish and install A seal.....\$47.00 / lf\$8,601.00

BID ITEM # 38 / Joint Seal (MR 1 1/2") (portion):

31 lf Widen, prep, furnish and install B seal.....\$105.00 / lf.....\$3,255.00

BID ITEM # 39 / Joint Seal (MR 2") (portion):

31 lf Widen, prep, furnish and install B seal.....\$128.00 / lf.....\$3,968.00

NOTE: DO NOT SPLIT ITEMS

Total.....\$22,929.00

Conditions:

1. Contractor to provide traffic control as required. **6 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at \$1,800.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory
Insurance: \$5,000,000.00 Liability
No Bonding

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

DIR # 1000001896

BID PROPOSAL

Contract: CDOT # 04-4G4704
Rt 580, San Rafael

Bid Date: September 10, 2015

BID ITEM # / Plunge Cut Barrier Rail For Removal (portion):

Saw cut only / 2-locations / Sir Francis Drake / Bellam Blvd

108 - Vertical plunge cuts in barrier rail for removal.....\$175.00/each.....\$18,900.00
(Cuts to be made every 8')

BID ITEM # / Flush Cut Barrier Rail For Removal (portion):


Saw cut only / 2-locations / Sir Francis Drake / Bellam Blvd

1,600 lf x 32" thick flush cut at bottom of barrier rail.....\$152.00 / lf.....\$243,200.00
(Above items of work to be completed in 2-phases)

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
5. Two move ins included. Additional moves at \$1,500.00 each.
6. Prior arrangements in writing are required for overtime work.
7. All demo/removal/haul-off to be done by others
8. Any and all false work if required will be provided by contractor
9. A copy of this proposal to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding



S&S TRUCKING

A DBA of SN Sands Corp

PROJECT NAME: Cadot Various Bridge Railing

LOCATION: San Rafael

DATE: September 10, 2015

Spec# 04-4G4704

S & S is Caltrans Certified as DBE/MBE

Trucking Only:

Flat Beds.....\$106.00 per hour/Nights *

All trucking subject to truck availability due to CARB law. Add \$3.00 per hour to all night work. All night work has a 6 hour minimum.

148 hrs x \$109/hr = \$16,132

Hourly Trucking

<u>10 WHEELER</u>		<u>ENDS & BOTTOMS</u>		<u>HIGHSIDES</u>		<u>SUPERS</u>	
M-F	\$90.00HR	M-F	\$100.00HR	M-F	\$113.00HR	M-F	\$105.00HR
SAT	\$95.00HR	SAT	\$105.00HR	SAT	\$118.00HR	SAT	\$110.00HR
SUN	\$100.00HR	SUN	\$110.00HR	SUN	\$123.00HR	SUN	\$115.00HR

Good Luck,
S & S Trucking

BID ITEM 90 - 20%

Giovanni @ S&Sands.com



TRUCKING QUOTE

Reflecting: Public Works / Prevailing Wages,
and when applicable: Non-Prevailing Wage Rates

Contractor: All Contractors listed

Attention: Estimating dept.

Phone: _____

Fax: _____

Job Name: CDOT# 04-4G4704, Replace Existing Bridge Railing with Concrete Mod Type 736 & 80, Hwy# 580, 3.3/4.5

Job Location: on Hwy# 580, at Sir Francis Drake Blvd. Overcrossing and Bellam Blvd. Overcrossing, San Rafael, in Marin County

Contractor job#: _____ R & S job#: _____

Today's Date: 9-8-2015

Bld Date: 9-10-2015/2:00pm

**** Please note:** ALL PRICES listed below automatically expire 14 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking

Page 1 of 4

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified. All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

NON-PREVALING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,


(* Please note the NEW PRICING STRUCTURE below, as of: 8-26-2015)

1. 5-axle Double bottoms; \$ 105.00/hourly
2. 5-axle Transfers; \$ 105.00/hourly
3. 5-axle Semi ends; \$ 105.00/hourly
4. 4-axle Super Dumps; \$ 108.00/hourly
5. 3-axle 10 Wheeler dump trucks; \$ 100.00/hourly
6. 5-axle Semi Flatbeds; \$ 118.00/hourly
7. 5-axle Semi bottoms; \$ 105.00/hourly
8. All Rates Listed Above Reflect 6 Hour Minimum Per Day, Per Truck, along with: 6 Hours Minimum Per Night, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. * Travel-Time: When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. ** Increased Hourly Rates: When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. Bridge Tolls: As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note:** Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7th, 2014.

PREVALING WAGES HOURLY RATES

1. All 5-axes, 4-axes and 3-axes will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: \$ 143.85/hourly. Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects 6 hour minimum per day, per truck, as well as a 6 hour minimum per night, per truck.

Continued.....



S & S TRUCKING

A DBA of SN Sands Corp

PROJECT NAME: Cadot Various Bridge Railing

LOCATION: San Rafael

DATE: September 10, 2015

Spec# 04-4G4704

S & S is Caltrans Certified as DBE/MBE

Trucking Only:

Flat Beds.....\$106.00 per hour/Nights *

All trucking subject to truck availability due to CARB law. Add \$3.00 per hour to all night work. All night work has a 6 hour minimum.

Hourly Trucking

<u>10 WHEELER</u>		<u>ENDS & BOTTOMS</u>		<u>HIGHSIDES</u>		<u>SUPERS</u>	
M-F	\$90.00HR	M-F	\$100.00HR	M-F	\$113.00HR	M-F	\$105.00HR
SAT	\$95.00HR	SAT	\$105.00HR	SAT	\$118.00HR	SAT	\$110.00HR
SUN	\$100.00HR	SUN	\$110.00HR	SUN	\$123.00HR	SUN	\$115.00HR

Good Luck,
S & S Trucking

BID ITEM 98 - 20%

Giovanni @ S&Sands.com

USA TRUCKING INC.

(DBE, MBE, SBE, & LBE CERTIFIED)

DIR # 1000020114

1900 Wilbur Ave Antioch CA 94509

PHONE: (707) 624-9522

FAX: (707) 437-4050

DBE 39323

MBE 13070025

SBE 1636760

24-464704 Replace existing bridge railing with conc barrier Project

HOURLY RATE

Trucks	Rates
Super Dumps	\$95.00
End Dumps	\$95.00
Transfers	\$95.00
Double Bottoms	\$95.00
Semi Bottoms	\$95.00
10 Wheelers	\$87.00

(Tonnage rates available on request)

Same Rates for nights and weekends

We also have free dump sites available (clean dirt)

If you have any other question please feel free to contact:

Pinder At: (707) 624-9522

Or you can email us at:

estimating@usa.com

293 Brokaw Rd., Santa Clara, California 95050
 Women Owned Business Enterprise
 Liability insurance limits-\$10 Mil each occurrence
 Caltrans Certification No. CT-001583 SWBE
 Oliveira Fence is part of the Laborers Union
 Phone No. 088832910

*(408) 727-3811 * Fax (408) 727-2690 *email julie@olivcira fenceinc.com
 State of California Certification No.REF-0023017 SBE
 DIR No. 1000003214
 Federal ID No. 94-2753230
 Clearinghouse Supplier No. 8AN00032 WBE Certification

BID PROPOSAL

Company:	Bid Date: 9/10/2015
Estimating Department	Addenda Noted: 1
Project: Caltrans Contract No. 4-4G4704	Move-Ins Included: 1 move-ins
Location: Marin County, CA	Additional Move-ins: \$500.00 each
Estimator: Debbie Garcia	Manufactures' Lead Time: 4 weeks for shop drawings 6-8 weeks for fabrication after approved submittals.

Bid Item	Description	Number of	Type	Unit Price	Total Price
52	To furnish and install chain link railing (Type 7 Modified)	14	LF	\$ 250.00	\$ 3,500.00
53	To furnish and install galvanized tubular bicycle railing.	713	LF	\$ 117.15	\$ 83,527.95
Total Amount:					\$ 87,027.95

Post pockets set, supplied, laid out, cleaned out and removed by others.

NO ANCHOR BOLTS !!

Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost. We are not responsible for anything that is not listed on this quote. Everything should be paid per Lineal Foot installed. PLEASE SEE BELOW FOR EXCLUSION. No bonding capacity.

IMPORTANT NOTES - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control, painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebars cages for fence post.

Reach out to Cal Trans for direction and advise

Lisa Davis

From:
Cc:
Subject:

Tran, Loi P@DOT <loi.tran@dot.ca.gov>
Friday, August 21, 2015 9:50 AM
Lisa Davis
Sequeira, Alicia N@DOT
RE: Direction on assuring sufficient outreach to DBE's for contracts

Good morning Ms. Davis:

Thank you for reaching out to my office for assistance. To answer your question, determining whether DBE outreach is sufficient or not, depends on the contract. Bidders must tailor their good faith efforts to the project on which they are bidding.

Our evaluations of good faith efforts are based on 49 CFR Appendix A, "Guidance Concerning Good Faith Efforts." I would like to point out the passages below from 49 CFR Appendix A that may be of interest to you.

"The bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful."

"It is important for you to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based on the regulations and the guidance in this Appendix."

"The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements."

"The following is a list of types of actions which you should consider as part of the bidder's good faith efforts to obtain DBE participation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in appropriate cases."

In addition, I would like to point out the key phrases: "all necessary and reasonable"; "quality, quantity, and intensity of different kinds of efforts that the bidder has made"; "actively and aggressively trying to obtain DBE participation"; and "other factors or types of efforts may be relevant in appropriate cases." Appendix A does not define these phrases further. If the bidder does not meet the goal, the bidder must demonstrate adequate good faith efforts by addressing the above-mentioned items and beyond, if applicable.

I hope this helps. Please let me know if you have additional questions. Thank you.

Have a wonderful weekend!



Loi Tran
Statewide Small Business Outreach Specialist
California Department of Transportation
Office of Business and Economic Opportunity
1823 14th Street, MS-79, Sacramento CA 95811
Phone 916.324.8764
Fax 916.324.1869
TTY 711

CONFIDENTIALITY NOTICE: This e-mail, including attachments, is intended for the exclusive use of the

person or entity to which it is addressed, and may contain confidential or privileged information. If the reader is not the intended recipient or his or her authorized agent, the reader is hereby notified that any dissemination, distribution or copying of this e-mail is prohibited. If you think you have received this e-mail in error, please advise the sender by reply e-mail of the error, and then delete this e-mail immediately.

From: Lisa Davis [mailto:ldavis@valentinecorp.com]
Sent: Thursday, August 20, 2015 2:16 PM
To: Tran, Loi P@DOT
Subject: Direction on assuring sufficient outreach to DBE's for contracts

We have been working with Cal Trans for many years, and have performed DBE outreach for many contracts successfully, and one un successfully.

I notice that the DBE percentages seem to be increasing, and we are also bidding electronically. With those two changes I am interested to know what Cal trans will determine is "sufficient" outreach for DBE compliance.

I understand that the larger the contract, the more DBE subcontractors we need to solicit, a standard outreach for us would include:

- Listing Valentine as looking for subcontractors on the Cal trans web site
- Down loading plans and specs
- Listing Valentine as a GC looking for subs on the local builders exchanges
- Advertising not less than 10 days prior in two trade focused news/internet communications
- Search the United Certifications web site to locate subcontractors listed in the area to be served, who offer the services we are looking for, and fax them individual requests to bid.
- Follow up with phone calls to see if they are bidding
- Advertisements need to specifically offer bonding assistance, offer to break items into smaller units to facilitate bidding, instructions on how to obtain plans, and offer to assist with technical questions.

I do this for each project, and yet once my good faith effort was determined not to be sufficient. I want to assure that does not happen again, especially with the increase in the goal percentages.

What other things do you suggest that I do to assure we will be compliant with Good Faith Effort Outreach?

I would appreciate any ideas or suggestions you may have.

Thank you

Lisa Davis
Valentine Corporation
111 Pelican Way, San Rafael, CA 94901
415-453-3732 x 10
415-457-5820 fax
LDavis@ValentineCorp.com





VALENTINE

GENERAL ENGINEERING CONTRACTORS

LETTER OF TRANSMITTAL

** Revised ** Please Replace Previous

TO: Cal Trans Engineering
1727 30th St Sacramento

SUBJECT: DBE GOOD FAITH OUTREACH

Via FAX; FED EX

VC JOB NO: *Submittals*

ATTN: Bid Document for 04-4G4704

DATE: 9/15/15

Copies	HEREWITH ARE THE FOLLOWING DOCUMENTS FOR ACTION OR USE AS INDICATED	For Your File	Sign & Return Both Copies For Our Signature	Return Signed As Requested	For Approval or Action	Sign & Return One Copy to our File	For Your Review and Comment	Return as Requested	See Note Below
1	DBE GOOD FAITH EFFORT STATEMENT				X				

REMARKS Please confirm receipt
Thank you Lisa Davis

COPY TO _____ SIGNED: Lisa Davis

If enclosures are not as noted, kindly notify us at once.

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820



GENERAL ENGINEERING CONTRACTORS



Second Bidder

09-16-15A11:44 RCVD

Cal Trans

Project # 04-4G4704

Bid Date 9/10/15

Good Faith Effort Statement

Table of Contents:

- DOT Commitment Form (DES-OE-0102.10D)
- Samples of Published Advertisement
 - Construction Bidders Update, online and hard copy 8/17 – 8/24
 - Minority Bidders Bulletin, online and hard copy 8/18 – 8/27
 - DBE Outreach Business Enterprise Minority and Focus Web Bulletin 8/12 – 9/10
 - Cal Trans web site "Opt In" requesting DBE Subcontractors by scope of work, Truckers, and Suppliers by specific job on Cal Trans web site.
 - On Line Plan Service – 5 Builders Exchanges combined to alert Subcontractors that Valentine Corporation is looking for Subcontractors for this project.
- Business Category Report to identify DBE Subcontractors
- E mail Report – E mail to 90 companies 8/20/15
- Fax Report – Fax to 90 companies 8/20/15
- Phone Call follow up 90 companies 8/25/15
- Second Phone Call follow up 9/1/15
- Example of Bid Invitation sent to all companies

VALENTINE CORPORATION

111 PELICAN WAY • SAN RAFAEL, CA 94901 • P.O. BOX 9337 • SAN RAFAEL, CA 94912 • (415) 453-3732 • FAX (415) 457-5820

- Copy of DBE / Non DBE bids listed on Page 4 of Good Faith Effort Documentation Form
- Contacted DOT Business Outreach Specialist to request assistance 8/21/15

09-16-15A11:44 RCVD

Second Bidder 04



09-16-15A11:44 RCVD

Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY IN SAN RAFAEL AT SIR
FRANCIS DRAKE BOULEVARD OVERCROSSING AND BELLAM BOULEVARD
UNDERCROSSING

In District 04 On Route 580

Under

Notice to Bidders and Special Provisions dated August 3, 2015

Standard Specifications dated 2010

Project plans approved March 30, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated August 3, 2015

Identified by

Contract No. 04-4G4704

04-Mrn-580-3.3/4.5

Project ID 0412000481

Federal-Aid Project
ACHSNHPIG-580-2(367)E

Bids open Thursday, September 10, 2015

Dated August 3, 2015
AADD