

# Low Bidder

09-16-15A10:03 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G4704

BID AMOUNT:  
 \$ 1,838,798.00

BID OPENING DATE:  
 September 10th, 2015

BIDDER'S NAME:  
 Viking Construction Company, Inc.

DBE GOAL FROM CONTRACT %:  
 13

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 6	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$602,281.16
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
36-39,27,28	Clean exp. jt, Joint Seal, Sawcut barr. rail	238110,532412	Austin Enterprise DBE# 13602	\$285,029.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 285,029.00

15.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Brett Mall*

Signature of Bidder

9/15/15  
Date

(916) 852-5530  
(Area Code) Tel. No.

BRETT McCOLLUCH

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# AUSTIN ENTERPRISE

License #764893

P O B ox 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract: CDOT # 04-4G4704**

Rt 580, San Rafael

**Bid Date:** September 10, 2015

**BID ITEM # 36 / Clean Expansion Joint (portion):**

245 lf Clean expansion joint.....\$29.00 / lf.....\$7,105.00

**BID ITEM # 37 / Joint Seal (MR 1/2") (portion):**

183 lf Prep, furnish and install A seal.....\$47.00 / lf.....\$8,601.00

**BID ITEM # 38 / Joint Seal (MR 1 1/2") (portion):**

31 lf Widen, prep, furnish and install B seal.....\$105.00 / lf.....\$3,255.00

**BID ITEM # 39 / Joint Seal (MR 2") (portion):**

31 lf Widen, prep, furnish and install B seal.....\$128.00 / lf.....\$3,968.00

**NOTE: DO NOT SPLIT ITEMS**

**Total.....\$22,929.00**

**Conditions:**

1. Contractor to provide traffic control as required. **6 shifts required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One mobilization included. Additional at \$1,800.00 each.
5. Two weeks written notice required for acquisition of materials.
6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note\*Union signatory

Insurance: \$5,000,000.00 Liability

No Bonding

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-13602

Certified UDBE CT-13602

**DIR # 1000001896**

## **BID PROPOSAL**

**Contract:** CDOT # 04-4G4704  
Rt 580, San Rafael

**Bid Date:** September 10, 2015

**BID ITEM # / Plunge Cut Barrier Rail For Removal (portion):**

Saw cut only / 2-locations / Sir Francis Drake / Bellam Blvd

108 - Vertical plunge cuts in barrier rail for removal.....\$175.00/each.....\$18,900.00  
(Cuts to be made every 8')

**BID ITEM # / Flush Cut Barrier Rail For Removal (portion):**

Saw cut only / 2-locations / Sir Francis Drake / Bellam Blvd

1,600 lf x 32" thick flush cut at bottom of barrier rail.....\$152.00 / lf.....\$243,200.00  
(Above items of work to be completed in 2-phases)

**Conditions for above items:**

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
5. Two move ins included. Additional moves at \$1,500.00 each.
6. Prior arrangements in writing are required for overtime work.
7. All demo/removal/haul-off to be done by others
8. Any and all false work if required will be provided by contractor
9. A copy of this proposal to be used as an attachment in force in subcontract.

Note \*- Union Signatory,  
Insurance \$5,000,000.00 liability,  
No Bonding



# Low Bidder

09-16-15A10:03 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.  
 Contract No.: 04-4G4704

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
See Attachment "A"	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.  
 Contract No.: 04-4G4704

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations: e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO	See Attachment "C"				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc.  
 Contract No.: 04-4G4704

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
The weekly Bid Flash	8/11 to 9/10		
Construction Star Inc.	8/11 to 9/10	See Attachment "D"	
DBEgoodfaith.com	8/11 to 9/10		
Caltrans Opt In	8/11 to 9/10		

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Viking construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Viking construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Viking construction offers assistance to DBE's as stated in our invitation letter. No requests were received.

See Attachment "E"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

The Weekly Bid Flash, Caltran's Opt-In, DBEgoodfaith.com, Construction Star Inc. All contacted 8/11/15

9. Include additional data to support a demonstration of good faith efforts.

None

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Good Faith Efforts Documentation - Items of Work Made Available

Item of Work	Bidder Normally Performs		Items Broken Down To Facilitate Participation		Amount (\$)	Percentage of Contract
	Y	N	Y	N		
Lead Compliance Plan		X	X		2,500.00	0.15%
Construction Area Signs		X	X		10,000.00	0.62%
Traffic Control System	X		X		30,000.00	1.85%
Type III Barricade	X		X		400.00	0.02%
Temporary Pavement Marking (Paint)		X	X		270.00	0.02%
Temporary Traffic Stripe (Paint)		X	X		4,650.00	0.29%
Temporary Pavement Marker		X	X		1,280.00	0.08%
Portable Changeable Message Sign	X		X		5,000.00	0.31%
Temporary Railing (Type K)	X		X		76,800.00	4.74%
Temporary Crash Cushion Module	X		X		10,500.00	0.65%
Temporary Traffic Screen	X		X		6,100.00	0.38%
Job Site Management		X	X			
Prepare Water Pollution Control Program	X		X		2,500.00	0.15%
Temporay Drainage Inlet Protection	X		X		1,000.00	0.06%
Temporary Fiber Roll	X		X		5,520.00	0.34%
Temporary Concrete Washout	X		X		2,500.00	0.15%
Remove Yellow Thermoplastic Traffic Stripe		X	X		9,050.00	0.56%
Treated Wood Waste	X		X		232.00	0.01%
Remove Guardrail	X		X		5,550.00	0.34%
Remove Thermoplastic Traffic Stripe		X	X		4,440.00	0.27%
Remove Thermoplastic Pavement Marking		X	X		648.00	0.04%
Remove Pavement Marker		X	X		640.00	0.04%
Remove Sign Structure		X	X		2,500.00	0.15%
Refinish Bridge Deck	X		X		22,155.00	1.37%
Refinish Concrete Surface	X		X		6,100.00	0.38%
Cap Inlet	X		X		2,000.00	0.12%
Bridge Removal (Portion), Location A	X		X		275,000.00	16.96%
Bridge Removal (Portion), Location B	X		X		60,000.00	3.70%
Clearing and Grubbing	X		X		5,000.00	0.31%
Structure Excavation (Bridge)	X			X		
Structure Backfill (Bridge)	X			X		
Hydromulch		X	X		1,320.00	0.08%
Hydroseed		X	X		1,430.00	0.09%
Structural Concrete, Bridge	X			X		
Minor Concrete (Minor Structure)	X			X		
Clean Expansion Joint	X		X		7,350.00	0.45%
Joint Seal (MR 1/2")	X		X		9,150.00	0.56%
Joint Seal (MR 1 1/2")	X		X		3,410.00	0.21%
Joint Seal (MR 2")	X		X		4,030.00	0.25%
Furnish Sign Structure (Bridge Mounted)		X	X		5,850.00	0.36%
Istall Sign Structure (Bridge Mounted)		X	X		7,800.00	0.48%

Furnish Laminated Panel Sign (1"-Type A)		X	X		2,100.00	0.13%
Prepare and Stain Concrete		X	X		39,900.00	2.46%
15" Plastic Pipe (Type C)		X	X		4,000.00	0.25%
18" Plastic Pipe		X	X		9,030.00	0.56%
Drainage Inlet Marker		X	X		225.00	0.01%
15" Alternative Flared End Section		X	X		250.00	0.02%
Concrete (Concrete Apron)		X	X		1,200.00	0.07%
Miscellaneous Iron and Steel		X	X		3,585.00	0.22%
Temporary Delineator (Class 1)		X	X		5,925.00	0.37%
Midwest Guardrail System (Wood Post)		X	X		15,000.00	0.92%
Chain Link Railing (Type 7 Modified)		X	X		3,500.00	0.22%
Tubular Bicycle Railing	X		X		53,475.00	3.30%
Transition Railing (Type WB-31)		X	X		12,800.00	0.79%
End Anchor Assembly (Type SFT)		X	X		700.00	0.04%
Alternative In-Line Terminal System		X	X		3,000.00	0.18%
Alternative Flared Terminal System		X	X		5,000.00	0.31%
Concrete Barrier (Type 736 Modified)	X		X		58,600.00	3.61%
Concrete Barrier (Type 80 Modified)	X		X		589,260.00	36.33%
4" Thermoplastic Traffic Stripe		X	X		8,865.00	0.55%
8" Thermoplastic Traffic Stripe		X	X		2,160.00	0.13%
Thermoplastic Pavement Marking		X	X		648.00	0.04%
Pavement Marker (Non-Reflective)		X	X		900.00	0.06%
Pavement Marker (Retroreflective)		X	X		2,000.00	0.12%
Lighting Conduit	X		X		10,000.00	0.62%
Traffic Operations System Conduit	X		X		12,000.00	0.74%
Mobilization		X		X		
Total \$ Amount of Work Made Available for UDBE's that were solicited.					\$1,436,798.00	88.59%
Bid Total					\$1,621,798.00	
Percentage of Contract Work Made Available for UDBE's					88.59%	

Firm ID	Firm/DBA Name	City	EEmail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax Number	Email Contact	Fax Contact	Phone Contact	Name	Bid Y/N
5270	A B S L CONSTRUCTION	HAYWARD	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	8/11/2015	8/26/2015	9/9/2015	MSG FULL	
40742	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	DENI SMITH	209	742-6684	209	966-2643	8/11/2015	8/26/2015	9/9/2015	MSG	
32335	A.J. VASCONI GEREAL ENGINEERING	CONCORD	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			8/11/2015	8/26/2015	9/9/2015	MSG	
24042	AMLAND CORP	SAN JOSE	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	8/11/2015	8/26/2015	9/9/2015	MSG	
38334	APPIAN UDBE SWPPPS	EL SOBRANTE	tomkoprek@yahoo.com	NICOLE KOPREK	510	375-1927	510	222-0972	8/11/2015	8/26/2015	9/9/2015	MSG	
34153	AZ CONSTRUCTION, INC.	LA PUENTE	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	8/11/2015	8/26/2015	9/9/2015	FAX	N
21117	BAY LINE CUTTING & CORING, INC.	BERKELEY	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	8/11/2015	8/26/2015	9/9/2015	FAX	Y
77	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	8/11/2015	8/26/2015	9/9/2015	BOB	N
30173	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	8/11/2015	8/26/2015	9/9/2015	MSG	
42591	COLEMAN CONSTRUCTION	UPPERLAKE	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	8/11/2015	8/26/2015	9/9/2015	MSG	
36742	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shell@csg-web.com	CHERI THOMAS	916	371-7303	866	366-6646	8/11/2015	8/26/2015	9/9/2015	MSG	
38712	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	8/11/2015	8/26/2015	9/9/2015	ALEX	N
39513	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	8/11/2015	8/26/2015	9/9/2015	ERNEST	Y
35275	ESWPPP CONSULTANTS LLC	WALNUT CREEK	eswppp@hotmail.com	TIMIRBARAN MEHTA	925	451-1337	925	956-7191	8/11/2015	8/26/2015	9/9/2015	TIM	N
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	8/11/2015	8/26/2015	9/9/2015	DON	N
29518	FOCON, INC	OAKLAND	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356	8/11/2015	8/26/2015	9/9/2015	EVIT	N
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	8/11/2015	8/26/2015	9/9/2015	TONI	N
34507	GERONIMO CONCRETE, INC.	LOS ANGELES	geronimo_concrete@sbcglobal.net	LIDIA LOPEZ	323	225-2016	323	222-8312	8/11/2015	8/26/2015	9/9/2015	SLYVIA	N
42780	HEIR & SON CONSTRUCTION, INC	YUBA CITY	Heirandson@comcast.net	LUDHDEV SINGH HEIR	530	415-4777	916	463-9041	8/11/2015	8/26/2015	9/9/2015	PETER	UNSURE
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	8/11/2015	8/26/2015	9/9/2015	MSG	
41422	JARELL HARRIS STRIPING SERVICES	SAN CARLOS	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	8/11/2015	8/26/2015	9/9/2015	# DOESN'T WORK	
447	K R C SAFETY CO. INC.	VISALIA	garyc@krksafety.com	GARY CASTRO	559	732-0393	559	732-2684	8/11/2015	8/26/2015	9/9/2015	CACHE	Y
39322	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	8/11/2015	8/26/2015	9/9/2015	VINC	Y
36466	LABAT'S TREE CARE	MARTINEZ	labatstree@gmail.com	CHERYL COLE	925	285-7741	925	335-9116	8/11/2015	8/26/2015	9/9/2015	MSG	
31286	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	909	393-9363	8/11/2015	8/26/2015	9/9/2015	YOLANDA	N
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	8/11/2015	8/26/2015	9/9/2015	JENNEL	N
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	SOULSBYVILLE	jorge@mercadeco.com	JORGE LUIS MERCADE	209	586-7722	209	532-7744	8/11/2015	8/26/2015	9/9/2015	MSG	
34094	MSE GROUP	OAKLAND	CEHACKNEY@MSEGRP.COM	CARL HACKNEY	510	383-9600	510	383-9300	8/11/2015	8/26/2015	9/9/2015	# DISCONNECTED	
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	8/11/2015	8/26/2015	9/9/2015	COLLEEN	N
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	8/11/2015	8/26/2015	9/9/2015	SHARLEEN	N
37021	PARADIGM CONSTRUCTION	ELK GROVE	steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	8/11/2015	8/26/2015	9/9/2015	STEVE	N
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	8/11/2015	8/26/2015	9/9/2015	CHRISTI	Y
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	8/11/2015	8/26/2015	9/9/2015	MSG	
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	8/11/2015	8/26/2015	9/9/2015	CLER	N
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	8/11/2015	8/26/2015	9/9/2015	MSG	
29324	R. E. SERRANO INC.	MARTINEZ	ricky@reserrano.com	RICKY SERRANO	925	957-8184	925	957-8121	8/11/2015	8/26/2015	9/9/2015	MSG	
9241	SITWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	8/11/2015	8/26/2015	9/9/2015	MSG	
42109	STORMWATER SPECIALISTS INC	ELK GROVE	Mary@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180	8/11/2015	8/26/2015	9/9/2015	MSG	
39484	UDBE STEEL	RIVERSIDE	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	8/11/2015	8/26/2015	9/9/2015	ROMEO	N
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	8/11/2015	8/26/2015	9/9/2015	NANCY	Y
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	8/11/2015	8/26/2015	9/9/2015	TORI	N
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	8/11/2015	8/26/2015	9/9/2015	MSG	
	CALTRANS OPT-IN RECORDS:												
	R&S TRUCKING	SANTA ROSA	ERICLEVY@RSTRUCKING.COM	ERIC LEVY	707	571-8820	707	571-8223	9/2/2015	9/4/2015	9/2/2015	ERIC	Y
	CMC REBAR	TRACY			209	834-9330	972	506-2796		9/4/2015	9/9/2015	MSG	
	MIKE O'BRIEN SPECIALIZED HAULING	SAN FRANCISCO		MIKE O'BRIEN	415	821-2025	415	821-2027		9/4/2015	9/9/2015	DAVE	Y
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956	9/10/2015	9/4/2015	9/9/2015	ANDRAN	MAYBE
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509		9/4/2015	9/9/2015	DEBBY	Y
	WESTERN TRAFFIC SUPPLY, INC	PLEASANTON	KMARSH@WESTERNTRAFFIC.COM	K.MARSH	925	249-1854	925	249-1863	9/8/2015	9/4/2015	9/8/2015	K. MARSH	Y
	STEINY AND COMPANY, INC	VALLEJO			707	552-6900	707	552-7705		9/4/2015	9/9/2015	CHELSY	N
	KSH TRADING, LLC DBA K-RAIL.COM	VALLEJO			415	939-3961	888	350-2609		9/4/2015	9/9/2015	MSG	
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM			760	559-0078	714	792-2926		9/4/2015	9/9/2015	KEN	
	MIKE BROWN ELECTRIC CO.	COTATI			707	792-8100	707	792-8110		9/4/2015	9/9/2015	MICHELLE	Y
	SCHEDULING AND INFORMATION SERVICES, INC	WASHINGTON			509	427-4474	866	840-6786	9/9/2015	9/4/2015	9/9/2015	CAROL	Y
	CHRISP COMPANY	FREMONT			510	656-2840	510	656-2397		9/4/2015	9/9/2015	AARON	Y
	TRINITY ENGINEERING LABORATORIES, INC	FRESNO			559	260-6841	213	443-9438		9/4/2015	9/9/2015	MARK	Y
	S KWOK ENGINEERS, INC.	ALAMEDA	seng@skwokengineers.com		510	220-9017	888	773-1360	9/9/2015	9/8/2015	9/9/2015	SENG	Y
	WATER COMPONENTS & WATER SUPPLY				415	524-8290	415	524-8293		9/8/2015	9/9/2015	MSG	
	MIDSTATE BARRIER, INC.	STOCKTON			209	944-9565	209	944-9569		9/8/2015	9/9/2015	DIANA	Y

Replace Barrier Rail on Route 580  
 Contract #: 04-4G4704  
 Bid Date: Thursday, 9/10/15 at 2PM  
 RJ

04-4G4704		
Firm ID	Times Listed	Individual Firms
77	5	1
447	9	1
5270	5	1
5435	4	1
9241	4	1
12174	4	1
14717	11	1
21117	1	1
24042	2	1
27011	4	1
27969	6	1
29324	2	1
29518	3	1
30173	4	1
31286	1	1
32107	4	1
32335	1	1
32609	1	1
33524	4	1
34094	1	1
34153	2	1
34174	4	1
34507	1	1
35275	1	1
35955	1	1
36466	1	1
36742	1	1
37021	1	1
38334	1	1
38712	3	1
39218	1	1
39322	1	1
39484	1	1
39513	2	1
40349	1	1
40742	2	1
41176	2	1
41422	1	1
42109	1	1
42531	1	1
42591	6	1
42633	1	1
42780	1	1
	<b>113</b>	<b>43</b>
Total	Times Listed	Individual Firms

PARMER RML 9/10/15

DBE Replace Barrier Rail (2) - Microsoft Excel

File Home Insert Page Layout Formulas Data Review View PDF

From Access From Web From Text From Other Sources Existing Connections Refresh All Edit Links Connections Sort Filter Clear Reapply Advanced Text to Columns Remove Duplicates Data Validation Consolidate What-If Analysis Group Ungroup Subtotal Show Detail Hide Detail Outline

fx 5270

Firm ID	Firm/DBA	City	Email	Contact N	Area Code	Phone Nu	Fax Area C	Fax Area Code
5270	A B S L CO	HAYWARE	daryl@ab-	LUIS M. AI	510	727-0900	510	727-0910
40742	A S CONTI	MARIPOS	deni@sti-	DENI SMIT	209	742-6684	209	966-2643
32335	A.J. VASCI	CONCORD	aj@ajvasc-	ANDREW	925	691-9400		
24042	AMLAND	(SAN JOSE	kevinphar-	KEVIN BA	408	929-3949	408	298-4344
38334	APPIAN U	EL SOBRAI	tomkopre-	NICOLE KC	510	375-1927	510	222-0972
34153	AZ CONST	LA PUENTI	kim@ace-	AMERICA	626	333-0727	626	333-7843
42633	AZ CONST	LA PUENTI	america@-	AMERICA	626	333-0727	626	333-7843
21117	BAY LINE	(BERKELEY	juan@bay-	JUAN ARR	510	527-1000	510	527-0500
77	BERT W S/	SANTEE	bsalaz@b-	BOB E. SA	619	562-7711	619	258-3515
30173	BURKE CO	SHINGLE S	burkebid-	MICHAEL J	530	676-1009	530	672-2411
42591	COLEMAN	UPPERLAK	tcoleman-	TRACY A C	707	275-9016	707	275-9025
36742	CONTRAC	WEST SAC	shell@cs-	CHERI THC	916	371-7303	866	366-6646
38712	DREAMBU	PLACENTI	alex.singh-	ANURAG S	714	646-3697	714	646-3698
39513	ERNEST B.	SACRAME	ernestde-	ERNEST B.	916	271-		
35275	ESWPPP C	WALNUT	eswppp@-	TIMIRBAR	925	451-		
5435	FANFA, IN	SAN LORE	dbgriffin-	JOSEPH FA	510	278-		
29518	FOCON, I'	OAKLAND	mseals@f-	MICHAEL!	510	465-		
14717	FRANK ME	OROVILLE	toni.medi-	FRANK ME	530	743-		
34507	GERONIM	LOS ANGE	geronimo-	LIDIA LOPI	323	225-		
42780	HEIR & SO	YUBA CITY	Heirandsc-	SUKHDEV	530	415-4777	916	463-9041
12174	INTERWES	SOLANA B	jack@inte-	JACK NICK	858	259-2062	858	345-3737
41422	JARELL HA	SAN CARL	jharrisstri-	JARELL HA	650	832-1171	650	832-1736
447	K R C SAFE	VISALIA	garyc@krr-	GARY CAS	559	732-0393	559	732-2684
39322	LA FIRMA	NIPOMO	estimatin-	VICENTE C	805	748-8576	805	929-0501
36466	LABAT'S T	MARTINEJ	labatstree-	CHERYL CC	925	285-7741	925	335-9116
31286	LNA CONC	CHINO Hil	agarcialna-	HELIODOR	909	393-1493	909	393-9363
27969	MC CULLO	ARCATA	denamccu-	MACKY MI	707	825-1014	707	825-1769
40349	MERCADE	SOULSBYV	jorge@me-	JORGE LUI	209	586-7722	209	532-7744
34094	MSE GRO	OAKLAND	CEHACKNI-	CARL HAC	510	383-9600	510	383-9300
35955	NEWLANC	MARYSVIL	rcervante-	ROBERT CI	530	755-1178	530	674-0756
32107	NIELSON	(NAPA	dnielson-	DIANN NII	707	253-8774	707	253-0131
37021	PARADIGM	ELK GROV	steve@pa-	STEVEN M	916	271-2623	916	714-6520
39218	PC&N CO	BYRON	cplum@pi-	CHRISTI PI	925	634-4567	925	634-4339
34174	PROFESSI	MERCED	davidscot-	DAVID SCI	209	722-2226	209	722-2227
42531	PRUNUSKI	SEBASTO	liza@pcz-	LIZA PRUN	707	824-4600	707	824-6854
33524	QUIMU CC	DIXON	quimu@si-	MIGUEL Q	707	693-0289	707	678-8384
29324	R. E. SERR	MARTINEJ	ricky@res-	RICKY SER	925	957-8184	925	957-8121

Microsoft Excel  
70 duplicate values found and removed; 43 unique values remain.  
OK

Sheet1 Sheet2 Sheet3

100% 12:12 PM



## CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.


Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT: Replace Barrier Rail on Route 580**

**BID DATE: Thursday, September 10, 2015, 2:00 p.m.**

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

\_\_\_ DBE

\_\_\_ UDBE

\_\_\_ DVBE

\_\_\_ SBE

\_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**

[Back To Query Form](#)

Mon Aug 10 11:11:59 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C9605 FLAT BED TRUCKING  
 Firm Type: DBE

2 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>Alt Area Code</u>
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE CA	CA	95485		P.O. BOX 1020		UPPER LAKE CA	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:17:30 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C9774 TRUCKER  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE CA		95485		P.O. BOX 1020		UPPER LAKE CA		95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcs...	GARY CASTR...	559	732-0393	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:21:42 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C9606 WATER TRUCK  
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	P
---------	---------------	---------	------	------	-------	-----	----	-----------------------	-----------------------	------	-------	-------------------	-------------------	--------------------	-------	--------------	-----------	--------------	---------------	---

42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE CA	CA	95485		P.O. BOX 1020		UPPER LAKE CA	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016		
-------	----------------------	--------------------	--	--------------	----	-------	--	---------------	--	---------------	----	-------	--	-----	---------------	---------------	-----	----------	--	--

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:25:17 PDT 2015

---

**Query Criteria**

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Aug 10 11:25:38 PDT 2015

---

**Query Criteria**

District: 04

County: MARIN

Naics Category: 23 Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Aug 10 11:25:50 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Work Codes: C8851 Lead Compliance  
 Firm Type: DBE

4 items found, displaying all items.1

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>E-Mail</u>	<u>Contact Name</u>	<u>Area Code</u>	<u>Phone Number</u>	<u>A Ar Co</u>
38334	APPIAN UDBE SWPPPS	5780 OLINDA ROAD		EL SOBRANTE	CA	94803								DBE	tomkoprek@...	NICOLE KOP...	510	375-1927	
35275	ESWPPP CONSULTANTS LLC	902 CORTINA COURT		WALNUT CREEK	CA	94598 4526								DBE	eswppp@hot...	TIMIRBARAN...	925	451-1337	
42531	PRUNUSKE CHATHAM, INC	400 MORRIS STREET SUITE G		SESBASTOPOL	CA	95472								DBE	liza@pcz.c...	LIZA PRUNU...	707	824-4600	
32609	UGE & ECS, INC.	550 N. FIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012								DBE	nancy@ugee...	NANCY ESPL...	213	625-1016	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:26:37 PDT 2015

---

**Query Criteria**

District: 04

County: MARIN

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

---

Nothing found to display.

[Back To Query Form](#)

Mon Aug 10 11:26:48 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Work Codes: C8852 SWPPP Planning  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number
39322	LA FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444								DBE	estimating...	VICENTE C...	805	748-8576		
42109	STORMWATER SPECIALISTS INC	8698 ELK GROVE BLVD. SUITE 224		ELK GROVE	CA	95624								DBE	Mary@storm...	MARY A LAR...	916	230-0370		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:27:48 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1601 CLEARING & GRUBBING  
 Firm Type: DBE

17 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-8410
29518	FOCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612		1305 FRANKLIN STREET, SUITE 501		OAKLAND	CA	94612		DBE	mseals@foc...	MICHAEL SE...	510	465-6319
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
37021	PARADIGM CONSTRUCTION	5321 TERSK WAY		ELK GROVE	CA	95757		P.O. BOX 582734		ELK GROVE	CA	95758		DBE	steve@para...	STEVEN MAY...	916	271-2623
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-0289
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:29:18 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8331 CONCRETE BARRIER  
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	N
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:30:06 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1200 CONSTRUCTION AREA SIGNS  
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	N
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:31:17 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C9980 DEMOLITION  
 Firm Type: DBE

13 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numbe
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-1009
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-9016
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-8410
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-2062
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253-8774
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-2226
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-0289
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284-1437
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-0132

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:32:03 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C2030 EROSION CONTROL  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phon Num
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA CA		93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:32:47 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8000 FENCING CONTRACTOR  
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727	
42633	AZ CONSTRUCTION, INC.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac...	AMERICA TA...	626	333-0727	62
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-0744	
36466	LABAT'S TREE CARE	1330 VEALE AVENUE		MARTINEZ	CA	94553								DBE	labatstree...	CHERYL COL...	925	285-7741	
40349	MERCADE CONSTRUCTION & DEVELOPMENT INC.	21168 POKIE DR.		SOULSBYVILLE	CA	95372		P. O. BOX 98		TWAIN HARTE	CA	95383		DBE	jorge@merc...	JORGE LUIS...	209	586-7722	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:33:39 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8320 METAL BEAM GUARD RAILING  
 Firm Type: DBE

4 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	N
34153	AZ CONSTRUCTION, INC	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626	333-0727		
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		
39218	PC&N CONSTRUCTION, INC	5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514								DBE	cplum@pcnc...	CHRISTI PL...	925	634-4567		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:34:28 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C7500 MISC IRON & STEEL FRAME, COVER & GRATE  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	A/Pho Num
77	BERT W SALAS, INC	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-7711	916	123-4
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:35:24 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1580 MODIFY BRIDGE ITEM  
 Firm Type: DBE

8 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Ph Nu
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710								DBE	juan@bayli...	JUAN ARREG...	510	527-
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743-
34507	GERONIMO CONCRETE, INC	4560 N. HUNTINGTON DRIVE		LOS ANGELES	CA	90032		P.O. BOX 42027		LOS ANGELES	CA	90042		DBE	geronimo_c...	LIDIA LOPE...	323	225-
42780	HEIR & SON CONSTRUCTION, INC	1180 SANBORN ROAD		YUBA CITY	CA	95993		1040 LINCOLN ROAD #160		YUBA CITY	CA	95991		DBE	Heirandson...	SUKHDEV SL...	530	415-
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709								DBE	agarcialna...	HELIODORO ...	909	393-
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-
34094	MSE GROUP	302 PENDLETON WAY		OAKLAND	CA	94621	2102							DBE	CEHACKNEY@...	CARL HACKN...	510	383-
35955	NEWLAND ENTITIES, INC	500 OLIVE STREET		MARYSVILLE	CA	95901		PO BOX 3102		YUBA CITY	CA	95992		DBE	rcervantes...	ROBERT CER...	530	755-

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:36:12 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C5201 REINFORCING STEEL  
 Firm Type: DBE

One item found.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Al Pho Num
39484	UDBE STEEL	5214 WESTERFIELD STREET		RIVERSIDE	CA	92509								DBE	udbest.ee...	ROMEO BELT...	951	529-3359		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:37:02 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C5601 SIGN STRUCTURE  
 Firm Type: DBE

2 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Num
14717	FRANK MEDINA GENERAL ENGINEERING ROAD CONTRACTOR	10096 AHART		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDL...	530	743-0744		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krca...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:38:38 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1930 STRUCTURE BACKFILL  
 Firm Type: DBE

17 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	P Ni
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676
36742	CONTRACTOR SERVICES GROUP, INC.	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505		WEST SACRAMENTO	CA	95691		DBE	shell@csg...	CHERI THOM...	916	371
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	276
29518	FOCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612		1305 FRANKLIN STREET, SUITE 501		OAKLAND	CA	94612		DBE	mseals@foc...	MICHAEL SE...	510	465
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MEDI...	530	743
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	256
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnielson@n...	DIANN NIEL...	707	253
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@li...	KENT DESEN...	925	284
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:30:33 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1920 STRUCTURE EXCAVATION  
 Firm Type: DBE

19 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Pho Num
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-09
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209	742-66
32335	A.J. VASCONI GEREAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...	ANDREW J. ...	925	691-94
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							DBE	bsalaz@ber...	BOB E. SAL...	619	562-77
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		DBE	burkebid@g...	MICHAEL J...	530	676-10
42591	COLEMAN CONSTRUCTION	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		DBE	tcoleman20...	TRACY A CO...	707	275-90
39513	ERNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	ernestdee6...	ERNEST B. ...	916	271-04
36272	EXBON DEVELOPMENT, INC.	13432 ACLARE STREET,		CERRITOS	CA	90703		13432 ACLARE STREET,		CERRITOS	CA	90703		DBE	info@exbon...	JANET LEE	714	827-73
5435	FANFA, INC.	2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888							DBE	dbgriffin@...	JOSEPH FAN...	510	278-84
29518	FOCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612		1305 FRANKLIN STREET, SUITE 501		OAKLAND	CA	94612		DBE	mseals@foc...	MICHAEL SE...	510	465-63
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966								DBE	toni.medin...	FRANK MED...	530	743-07
12174	INTERWEST PACIFIC, LTD.	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		SOLANA BEACH	CA	92075		DBE	jack@inter...	JACK NICKO...	858	259-20
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-10
32107	NIELSON CONSTRUCTION	147 CAMINO ORUGA		NAPA	CA	94558								DBE	dnilson@n...	DIANN NIEL...	707	253-87
34174	PROFESSIONAL CONCRETE SAWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 3348		MERCED	CA	95344		DBE	davidscott...	DAVID SCOT...	209	722-22
33524	QUIMU CONTRACTING, INC.	695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX 1177		DIXON	CA	95620	1177	DBE	quimu@sbcg...	MIGUEL QUL...	707	693-02
9241	SITWORKS CONSTRUCTION, INC	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324		LAFAYETTE	CA	94549		DBE	kdesena@l...	KENT DESEN...	925	284-14
27011	VINTAGE PAVING COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX 461		WINTERS	CA	95694		DBE	edc@vintag...	EDWARD CAR...	530	795-01
41176	WALLACE STRUCTURES	2515 TAWNDALE LN		HYDESVILLE	CA	95547		PO BOX 629		FORTUNA	CA	95540		DBE	wallacestr...	ERIC WALLA...	707	834-49

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:40:21 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING  
 Firm Type: DBE

3 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Num1
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...	KEVIN BAO ...	408	929-3949		
41422	JARELL HARRIS STRIPING SERVICES	1120 EATON AVENUE #11		SAN CARLOS	CA	94070								DBE	jharrisstr...	JARELL HAR...	650	832-1171		
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393		

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Back To Query Form](#)

Mon Aug 10 11:41:11 PDT 2015

**Query Criteria**

District: 04  
 County: MARIN  
 Naics Category: 23 Construction  
 Naics Codes: 237310 Highway, Street, and Bridge Construction  
 Work Codes: C1201 TRAFFIC CONTROL SYSTEM  
 Firm Type: DBE

6 items found, displaying all items.1

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	A/Ar/Co
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...	LUIS M. AL...	510	727-0900	
38712	DREAMBUILDER CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTIA	CA	92870								DBE	alex.singh...	ANURAG SIN...	714	646-3697	
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291								DBE	garyc@krcc...	GARY CASTR...	559	732-0393	
27969	MC CULLOUGH CONSTRUCTION INC	57 ALDERGROVE ROAD		ARCATA	CA	95521		57 ALDERGROVE RD		ARCATA	CA	95521		DBE	denamccull...	MACKY MCCU...	707	825-1014	
29324	R. E. SERRANO INC.	3430 PACHECO BLVD.		MARTINEZ	CA	94553								DBE	ricky@rese...	RICKY SERR...	925	957-8184	
39166	V A P CONSTRUCTION INC	15705 BIRCHWOOD ST		LA MIRADA	CA	90638								DBE	vapconstru...	ARVIND PRA...	714	253-3270	

Export options: [CSV](#) | [Excel](#) | [XML](#)

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 09:39  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER. # : BROA6J424689

DATE, TIME	08/26 09:39
FAX NO./NAME	14082984344
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact

BROADCAST REPORT

TIME : 09/08/2015 13:07  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/08	13:04	12099449569	31	02	OK	ECM
09/08	13:05	18887331360	41	02	OK	ECM
09/08	13:07	14155248293	52	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 09:41  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROA6J424689

DATE, TIME	08/26 09:41
FAX NO./NAME	15102220972
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A. Rancho Cordova. at your local Builder's Exchange. or may be obtained from the Owner. Contact

BROADCAST REPORT

TIME : 08/26/2015 09:59  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER. # : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/26	09:35	15107270910	34	02	OK	ECM
08/26	09:36	12099662643	01:29	02	OK	ECM
08/26	09:39	14082984344	00	00	BUSY	
08/26	09:41	15102220972	00	00	BUSY	
08/26	09:42	16192583515	31	02	OK	ECM
08/26	09:43	15306722411	01:02	02	OK	ECM
08/26	09:45	18663666646	43	02	OK	
08/26	09:52	17072759025	40	02	OK	ECM
08/26	09:58	16263337843	42	02	OK	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 09:44  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 09:44
FAX NO./NAME	1714646368
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 09:46  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 09:46
FAX NO./NAME	19166912127
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 09:48  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 09:48
FAX NO./NAME	19259567191
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 09:56  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 09:56
FAX NO./NAME	16508321736
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 08/26/2015 09:56  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/26	09:44	1714646368	00	00	BUSY	
08/26	09:45	17146463698	27	02	OK	ECM
08/26	09:46	19166912127	00	00	BUSY	
08/26	09:48	19259567191	00	00	BUSY	
08/26	09:48	15102783095	01:02	02	OK	ECM
08/26	09:50	15104656356	27	02	OK	ECM
08/26	09:51	15307439352	32	02	OK	ECM
08/26	09:52	13232228312	31	02	OK	ECM
08/26	09:53	19164639041	28	02	OK	ECM
08/26	09:54	18583453737	49	02	OK	
08/26	09:56	16508321736	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 10:33  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 10:33
FAX NO./NAME	19253359116
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 10:22  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 10:22
FAX NO./NAME	19093939363
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 10:10  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 10:10
FAX NO./NAME	12095327744
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 10:11  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 10:11
FAX NO./NAME	15103839300
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 10:15  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	08/26 10:15
FAX NO./NAME	19167146520
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE

BROADCAST REPORT

TIME : 08/26/2015 10:33  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/26	10:03	17146463698	28	02	OK	ECM
08/26	10:04	15597322684	33	02	OK	ECM
08/26	10:05	18059290501	41	02	OK	ECM
08/26	10:08	17078251769	35	02	OK	ECM
08/26	10:10	12095327744	00	00	BUSY	
08/26	10:11	15103839300	00	00	BUSY	
08/26	10:12	15306740756	57	02	OK	ECM
08/26	10:13	17072530131	45	02	OK	ECM
08/26	10:15	19167146520	00	00	BUSY	
08/26	10:22	19093939363	00	00	BUSY	
08/26	10:33	19253359116	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 08/26/2015 10:54  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BRDA6J424689

DATE, TIME	08/26 10:54
FAX NO./NAME	19259578121
DURATION	00:00:00
PAGE(S)	00
RESULT	BUSY
MODE	STANDARD

BUSY: BUSY/NO RESPONSE



**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact

BROADCAST REPORT

TIME : 08/26/2015 10:54  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
08/26	10:21	19256344339	32	02	OK	ECM
08/26	10:22	12097222227	59	02	OK	
08/26	10:24	17078246854	30	02	OK	ECM
08/26	10:25	17076788384	37	02	OK	ECM
08/26	10:27	19252568357	42	02	OK	ECM
08/26	10:28	19164054180	39	02	OK	ECM
08/26	10:30	19512249797	01:16	02	OK	
08/26	10:33	15307955734	36	02	OK	ECM
08/26	10:34	17077683386	27	02	OK	ECM
08/26	10:48	13108626879	40	02	OK	ECM
08/26	10:54	19259578121	00	00	BUSY	

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT: Replace Barrier Rail on Route 580**

**BID DATE: Thursday, September 10, 2015, 2:00 p.m.**

**ATTN: ESTIMATING DEPARTMENT**

Please fill this out and return to the fax number below:

Contact Name: MICHAEL OSANILLO

Company Name: ACE FENCE COMPANY

Address: 727 GLENDAVA AVE.

LA PUENTE, CA 91744

Phone: 626-333-0727 Fax: 626-333-7843

Please confirm your intention to quote the above referenced project:

We DO INTEND to offer a quotation for above referenced project.

Type of work we will be quoting: \_\_\_\_\_

We DO NOT INTEND to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature

\_\_\_ DBE    \_\_\_ UDBE    \_\_\_ DVBE    \_\_\_ SBE    \_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**

**CONSTRUCTION COMPANY**

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

**AN EQUAL OPPORTUNITY EMPLOYER**



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT: Replace Barrier Rail on Route 580**

**BID DATE: Thursday, September 10, 2015, 2:00 p.m.**

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: Eric Levy  
Company Name: R & S Trucking  
Address: 1688 Almas Parkway  
Santa Rosa, CA. 95403  
Phone: 707-571-8820 Fax: 707-571-8223  
atiz

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Trucking, Trade Broker

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

CUTLER TRUCKING, INC.  
dba: R & S TRUCKING  
P.O. BOX 414  
FULTON, CA 95439-0414

By: [Signature] Date: 9-4-2015  
Signature

RECEIVED  
9-4-15

DBE     UDBE     DVBE     SBE     DBE  
(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**

BROADCAST REPORT

TIME : 09/04/2015 16:10  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/04	16:05	19252491863	28	00	NG	
09/04	16:06	17075527705	01:29	02	OK	ECM
09/04	16:08	18883502609	52	02	OK	ECM
09/04	16:10	17147922926	27	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/04/2015 16:06  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	09/04 16:05
FAX NO./NAME	19252491863
DURATION	00:00:28
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION

BROADCAST REPORT

TIME : 09/04/2015 15:08  
 NAME : VIKING CONSTRUCTION  
 FAX : 9168525533  
 TEL : 9168525530  
 SER.# : BROE5J271642

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
09/04	14:48	17075718223	36	02	OK	ECM
09/04	14:49	19725062796	55	02	OK	ECM
09/04	14:51	17078649956	34	02	OK	ECM
09/04	14:52	16615899509	01:01	02	OK	ECM
09/04	14:53	19252491863	28	00	NG	
09/04	14:57	17077928110	34	02	OK	ECM
09/04	14:58	18668406786	45	02	OK	
09/04	14:59	15597322684	40	02	OK	ECM
09/04	15:00	15106562397	30	02	OK	ECM
09/04	15:01	12134439438	41	02	OK	ECM
09/04	15:07	1707552770517147922926	01:07	02	OK	ECM

BUSY: BUSY/NO RESPONSE  
 NG : POOR LINE CONDITION  
 CV : COVERPAGE  
 PC : PC-FAX

TRANSMISSION VERIFICATION REPORT

TIME : 09/04/2015 14:54  
NAME : VIKING CONSTRUCTION  
FAX : 9168525533  
TEL : 9168525530  
SER.# : BROE5J271642

DATE, TIME	09/04 14:53
FAX NO./NAME	19252491863
DURATION	00:00:28
PAGE(S)	00
RESULT	NG
MODE	STANDARD

NG: POOR LINE CONDITION



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT:** Replace Barrier Rail on Route 580

04-464704

**BID DATE:** Thursday, September 10, 2015, 2:00 p.m.

**ATTN:** ESTIMATING DEPARTMENT

Please fill this out and return to the fax number below:

Contact Name: Ty Conner

Company Name: Austin Enterprise

Address: P.O. Box 81924

Phone: 661-589-1001 Fax: 661-589-9904

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Bridge Joint Seal

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_  
Signature

DBE     UDBE     DVBE     SBE     DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**



# CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

**ATTN: ESTIMATING DEPARTMENT**

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

4



**PROJECT: Replace Barrier Rail on Route 580**

**BID DATE: Thursday, September 10, 2015, 2:00 p.m.**

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: Rebecca Bolstad

Company Name: Scheduling and Information Services, Inc.

Address: 12 Buck Run, Stevenson, WA. 98648

Phone: 509-427-4474 ext.4 Fax: 866-840-6786

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. Construction Consulting, Including but not limited to CPM Schedules, Impact/Risk/Delay Analysis, Project and Document Controls, Etc.

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

By: *R Bolstad* Date: \_\_\_\_\_  
Digitally signed by Rebecca Bolstad  
 Location: Portland, OR  
 Reason: I am the signatory and  
 integrity of this document  
 Contact info: rebecca.bolstad@vcs.com  
 Date: 2015.09.09 11:24:25 -0700  
 Signature

DBE     UDBE     DVBE     SBE     DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533**

**THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**

7

**Evita Gomez**

---

**From:** Juan Arrequin <juan@baylinecutting.com>  
**Sent:** Tuesday, August 11, 2015 2:35 PM  
**To:** Evita Gomez  
**Subject:** Re: San Rafael Barrier Rail 580 Bid date 9/10/15

Evita,

Bay Line will provide a quote of the joint seal items.

On August 11, 2015 at 12:37 PM Evita Gomez <[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)> wrote:

Good afternoon,

Please see attachment.

Thank you.

---

**Evita Gomez**

Juan C. Arrequin  
Project Manager  
510-527-1000 Office  
510-527-0500 Fax

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** tcoleman2009@hotmail.com; eswppp@hotmail.com;  
jharrisstripingservices@hotmail.com  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[tcoleman2009@hotmail.com](mailto:tcoleman2009@hotmail.com) ([tcoleman2009@hotmail.com](mailto:tcoleman2009@hotmail.com))

[eswppp@hotmail.com](mailto:eswppp@hotmail.com) ([eswppp@hotmail.com](mailto:eswppp@hotmail.com))

[jharrisstripingservices@hotmail.com](mailto:jharrisstripingservices@hotmail.com) ([jharrisstripingservices@hotmail.com](mailto:jharrisstripingservices@hotmail.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib57.myregisteredsite.com>  
**To:** [juan@baylinecutting.com](mailto:juan@baylinecutting.com)  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[juan@baylinecutting.com](mailto:juan@baylinecutting.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** Ferry@DecoPaveCorp.com  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: H Street Bridge Bid Date 8/26/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: H Street Bridge Bid Date 8/26/15



H Street Bridge  
Bid Date 8/26/...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** massx6@hotmail.com; massx2@hotmail.com  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: H Street Bridge Bid Date 8/26/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

massx6@hotmail.com (massx6@hotmail.com)

massx2@hotmail.com (massx2@hotmail.com)

Subject: H Street Bridge Bid Date 8/26/15



H Street Bridge  
Bid Date 8/26/...

**Evita Gomez**

---

**From:** postmaster@ajvasconi.com  
**To:** aj@ajvasconi.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Delivered: San Rafael Barrier Rail 580 Bid date 9/10/15

**Your message has been delivered to the following recipients:**

[aj@ajvasconi.com](mailto:aj@ajvasconi.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** rcande@pacbell.net  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: H Street Bridge Bid Date 8/26/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[rcande@pacbell.net](mailto:rcande@pacbell.net) ([rcande@pacbell.net](mailto:rcande@pacbell.net))

Subject: H Street Bridge Bid Date 8/26/15



H Street Bridge  
Bid Date 8/26/...

**Evita Gomez**

---

**From:** Mail Delivery System <MAILER-DAEMON@AOL.com>  
**To:** agarcialna@aol.com; wallacestr@aol.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[agarcialna@aol.com](mailto:agarcialna@aol.com)

[wallacestr@aol.com](mailto:wallacestr@aol.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



Message Headers

## Evita Gomez

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@unqualified.domain>  
**To:** deni@sti.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Undeliverable: San Rafael Barrier Rail 580 Bid date 9/10/15

### Delivery has failed to these recipients or groups:

[deni@sti.com](mailto:deni@sti.com)

The email address you entered couldn't be found. Please check the recipient's email address and try to resend the message. If the problem continues, please contact your helpdesk.

The following organization rejected your message: 209.237.48.133.

### Diagnostic information for administrators:

Generating server: lbG674.messagescreen.com

[deni@sti.com](mailto:deni@sti.com)

209.237.48.133

Remote Server returned '<209.237.48.133 #5.1.1 SMTP; 550 deni@sti.com... No such user>'

### Original message headers:

Received: from VIK-MAIL.vikingbridges.local  
(162-223-75-130.static-ip.telepacific.net [162.223.75.130]) by  
lbG674.messagescreen.com (8.14.9/8.14.3) with ESMTTP id t7BJcIwH017671  
(version=TLSv1/SSLv3 cipher=AES256-SHA bits=256 verify=FAIL) for  
<[deni@sti.com](mailto:deni@sti.com)>; Tue, 11 Aug 2015 14:38:19 -0500

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by  
VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id  
15.0.847.32; Tue, 11 Aug 2015 12:38:00 -0700

Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by  
VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id  
15.00.0847.040; Tue, 11 Aug 2015 12:37:59 -0700

From: Evita Gomez <[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)>  
To: "[daryl@abslconstruction.com](mailto:daryl@abslconstruction.com)" <[daryl@abslconstruction.com](mailto:daryl@abslconstruction.com)>, "[deni@sti.com](mailto:deni@sti.com)"  
<[deni@sti.com](mailto:deni@sti.com)>, "[aj@ajvasconi.com](mailto:aj@ajvasconi.com)" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>,  
"[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)" <[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "[tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com)"  
<[tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com)>, "[KIM@acefencecompany.com](mailto:KIM@acefencecompany.com)" <[KIM@acefencecompany.com](mailto:KIM@acefencecompany.com)>,  
"[juan@baylinecutting.com](mailto:juan@baylinecutting.com)" <[juan@baylinecutting.com](mailto:juan@baylinecutting.com)>,  
"[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)" <[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com)>, "[burkebid@gmail.com](mailto:burkebid@gmail.com)"  
<[burkebid@gmail.com](mailto:burkebid@gmail.com)>, "[tcoleman2009@hotmail.com](mailto:tcoleman2009@hotmail.com)" <[tcoleman2009@hotmail.com](mailto:tcoleman2009@hotmail.com)>,

"shelli@csg-web.com" <shelli@csg-web.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "steve@paradigmbuilt.com" <steve@paradigmbuilt.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com" <ricky@reserrano.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15

Thread-Topic: San Rafael Barrier Rail 580 Bid date 9/10/15

Thread-Index: AdDUBtNuk/QI/EQPQ2a2ydA2jiRmeA==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Tue, 11 Aug 2015 19:37:59 +0000

Message-ID: <5d689e9d6efd4b68bd5045952512a7fe@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="\_004\_5d689e9d6efd4b68bd5045952512a7feVIKMAILvikingbridgesloc\_"

MIME-Version: 1.0

X-mailWatchMessageID: 1439321902.256580.1798.2640190272

X-mailWatchSPF: none

X-mailWatchIPRepRefID: tid=0001.0A090301.55CA4F2C.0020

X-mailWatchDCCClass: Unknown

X-mailWatchDCCRefID: str=0001.0A090203.55CA4F2F.00A6:SCFSTAT23985165,ss=1,pt=R\_473866,fgs=0

X-mailWatchContentScore: Score of 0 assigned to Content

X-mailWatchUCEScore: Score of 60 assigned to UCE

X-mailWatch: Analyzed by IntelliReach MessageScreen(tm) <http://www.intellireach.com>



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** bsalaz@bertsalasinc.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[bsalaz@bertsalasinc.com](mailto:bsalaz@bertsalasinc.com) (bsalaz@bertsalasinc.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

## Evita Gomez

---

**From:** Postmaster <postmaster@worldnet.att.net>  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**To:** Evita Gomez  
**Subject:** Delivery Notification  
**Attachments:** ATT00001; San Rafael Barrier Rail 580 Bid date 9/10/15

Your message was successfully relayed via mx.att.yahoo.com for delivery to:  
[toni.medina@att.net](mailto:toni.medina@att.net)

The Remote mail system does not support confirmation of actual delivery. Unless delivery fails, this will be the only delivery status notification sent.

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** tomkoprek@yahoo.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib14.myregisteredsite.com>  
**To:** mseals@foconinc.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[mseals@foconinc.com](mailto:mseals@foconinc.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** Mary@stormwaterspecialists.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15.

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Mary@stormwaterspecialists.com (Mary@stormwaterspecialists.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

## Evita Gomez

---

**From:** Microsoft Outlook  
**To:** dbgriffin@fanfainc.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Undeliverable: San Rafael Barrier Rail 580 Bid date 9/10/15

**mta1006.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:**

[dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com) ([dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com))

**mta1006.biz.mail.gq1.yahoo.com gave this error:**  
**delivery error: dd This user doesn't have a fanfainc.com account ([dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com)) [0] -**  
**mta1006.biz.mail.gq1.yahoo.com**

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

[dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com)

mta1006.biz.mail.gq1.yahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account ([dbgriffin@fanfainc.com](mailto:dbgriffin@fanfainc.com)) [0] - mta1006.biz.mail.gq1.yahoo.com'

### Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.847.32; Tue, 11 Aug 2015 12:38:00 -0700  
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.0847.040; Tue, 11 Aug 2015 12:37:59 -0700  
From: Evita Gomez <[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)>  
To: "[daryl@abslconstruction.com](mailto:daryl@abslconstruction.com)" <[daryl@abslconstruction.com](mailto:daryl@abslconstruction.com)>, "[deni@sti.com](mailto:deni@sti.com)" <[deni@sti.com](mailto:deni@sti.com)>, "[aj@ajvasconi.com](mailto:aj@ajvasconi.com)" <[aj@ajvasconi.com](mailto:aj@ajvasconi.com)>, "[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)" <[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com)>, "[tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com)" <[tomkoprek@yahoo.com](mailto:tomkoprek@yahoo.com)>, "[KIM@acefencecompany.com](mailto:KIM@acefencecompany.com)" <[KIM@acefencecompany.com](mailto:KIM@acefencecompany.com)>, "[juan@baylinecutting.com](mailto:juan@baylinecutting.com)" <[juan@baylinecutting.com](mailto:juan@baylinecutting.com)>,

"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com" <jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>, "rcervantes@newlandentities.com" <rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "steve@paradigmbuilt.com" <steve@paradigmbuilt.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com" <ricky@reserrano.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>, "udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com" <nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15

Thread-Topic: San Rafael Barrier Rail 580 Bid date 9/10/15

Thread-Index: AdDUBTnUk/QI/EQPQ2a2ydA2jiRmeA==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Tue, 11 Aug 2015 19:37:59 +0000

Message-ID: <5d689e9d6efd4b68bd5045952512a7fe@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="\_004\_5d689e9d6efd4b68bd5045952512a7feVIKMAILvikingbridgesloc\_"

MIME-Version: 1.0



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** [estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com)  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com) ([estimating@theswpppfirm.com](mailto:estimating@theswpppfirm.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

## Evita Gomez

---

**From:** Microsoft Outlook  
**To:** CEHACKNEY@MSEGRP.COM  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Undeliverable: San Rafael Barrier Rail 580 Bid date 9/10/15

**mta1007.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:**

CEHACKNEY@MSEGRP.COM (CEHACKNEY@MSEGRP.COM)

**mta1007.biz.mail.gq1.yahoo.com gave this error:  
relaying denied for <cehackney@msegrp.com>**

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

CEHACKNEY@MSEGRP.COM

mta1007.biz.mail.gq1.yahoo.com

Remote Server returned '550 relaying denied for <cehackney@msegrp.com>'

### Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.847.32; Tue, 11 Aug 2015 12:38:00 -0700  
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.0847.040; Tue, 11 Aug 2015 12:37:59 -0700  
From: Evita Gomez <egomez@vikingbridges.com>  
To: "daryl@abslconstruction.com" <daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "kevinphan@amlandcorp.com" <kevinphan@amlandcorp.com>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "KIM@acefencecompany.com" <KIM@acefencecompany.com>, "juan@baylinecutting.com" <juan@baylinecutting.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "burkebid@gmail.com" <burkebid@gmail.com>, "tcoleman2009@hotmail.com" <tcoleman2009@hotmail.com>,

"shelli@csg-web.com" <shelli@csg-web.com>, "alex.singh@dreambuildercorp.com"  
<alex.singh@dreambuildercorp.com>, "ernestdee6@gmail.com"  
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,  
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "mseals@foconinc.com"  
<mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>,  
"geronimo concrete@sbcglobal.net" <geronimo concrete@sbcglobal.net>,  
"Heirandson@comcast.net" <Heirandson@comcast.net>,  
"jack@interwestpacific.com" <jack@interwestpacific.com>,  
"jharrisstripingservices@hotmail.com" <jharrisstripingservices@hotmail.com>,  
"garyc@krcsafety.com" <garyc@krcsafety.com>, "estimating@theswpppfirm.com"  
<estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>,  
"agarcialna@aol.com" <agarcialna@aol.com>,  
"denamccullough@mcculloughconstructioninc.com"  
<denamccullough@mcculloughconstructioninc.com>, "jorge@mercadeco.com"  
<jorge@mercadeco.com>, "CEHACKNEY@MSEGRP.COM" <CEHACKNEY@MSEGRP.COM>,  
"rcervantes@newlandentities.com" <rcervantes@newlandentities.com>,  
"dnielson@nielsoninc.com" <dnielson@nielsoninc.com>,  
"steve@paradigmbuilt.com" <steve@paradigmbuilt.com>,  
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,  
"davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>,  
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "ricky@reserrano.com"  
<ricky@reserrano.com>, "kdesena@linkzone.com" <kdesena@linkzone.com>,  
"Mary@stormwaterspecialists.com" <Mary@stormwaterspecialists.com>,  
"udbest.eel2011@gmail.com" <udbest.eel2011@gmail.com>, "nancy@ugeecs.com"  
<nancy@ugeecs.com>, "edc@vintagepavingco.com" <edc@vintagepavingco.com>,  
"wallacestr@aol.com" <wallacestr@aol.com>

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15

Thread-Topic: San Rafael Barrier Rail 580 Bid date 9/10/15

Thread-Index: AdDUBTnUk/QI/EQPQ2a2ydA2jiRmeA==

Return-Receipt-To: <egomez@vikingbridges.com>

Date: Tue, 11 Aug 2015 19:37:59 +0000

Message-ID: <5d689e9d6efd4b68bd5045952512a7fe@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US

Content-Language: en-US

X-MS-Has-Attach: yes

X-MS-TNEF-Correlator:

x-originating-ip: [10.1.1.18]

Content-Type: multipart/mixed;

boundary="\_004\_5d689e9d6efd4b68bd5045952512a7feVIKMAILvikingbridgesloc\_"

MIME-Version: 1.0



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** jorge@mercadeco.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[jorge@mercadeco.com](mailto:jorge@mercadeco.com) ([jorge@mercadeco.com](mailto:jorge@mercadeco.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** Heirandson@comcast.net  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** denamccullough@mcculloughconstructioninc.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[denamccullough@mcculloughconstructioninc.com](mailto:denamccullough@mcculloughconstructioninc.com) (denamccullough@mcculloughconstructioninc.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** rcervantes@newlandentities.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[rcervantes@newlandentities.com](mailto:rcervantes@newlandentities.com) (rcervantes@newlandentities.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** postmaster@reserrano.com  
**To:** ricky@reserrano.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Delivered: San Rafael Barrier Rail 580 Bid date 9/10/15

**Your message has been delivered to the following recipients:**

[ricky@reserrano.com](mailto:ricky@reserrano.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** kdesena@linkzone.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[kdesena@linkzone.com](mailto:kdesena@linkzone.com) ([kdesena@linkzone.com](mailto:kdesena@linkzone.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** geronimo\_concrete@sbcglobal.net; quimu@sbcglobal.net  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

geronimo\_concrete@sbcglobal.net (geronimo\_concrete@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** cplum@pcnconstructioninc.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com) ([cplum@pcnconstructioninc.com](mailto:cplum@pcnconstructioninc.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** alex.singh@dreambuildercorp.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[alex.singh@dreambuildercorp.com](mailto:alex.singh@dreambuildercorp.com) ([alex.singh@dreambuildercorp.com](mailto:alex.singh@dreambuildercorp.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** burkebid@gmail.com; ernestdee6@gmail.com; labatstree@gmail.com; udbest.eel2011@gmail.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[burkebid@gmail.com](mailto:burkebid@gmail.com) ([burkebid@gmail.com](mailto:burkebid@gmail.com))

[ernestdee6@gmail.com](mailto:ernestdee6@gmail.com) ([ernestdee6@gmail.com](mailto:ernestdee6@gmail.com))

[labatstree@gmail.com](mailto:labatstree@gmail.com) ([labatstree@gmail.com](mailto:labatstree@gmail.com))

[udbest.eel2011@gmail.com](mailto:udbest.eel2011@gmail.com) ([udbest.eel2011@gmail.com](mailto:udbest.eel2011@gmail.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** edc@vintagepavingco.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[edc@vintagepavingco.com](mailto:edc@vintagepavingco.com) ([edc@vintagepavingco.com](mailto:edc@vintagepavingco.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** garyc@krcsafety.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[garyc@krcsafety.com](mailto:garyc@krcsafety.com) ([garyc@krcsafety.com](mailto:garyc@krcsafety.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** daryl@abslconstruction.com  
**Sent:** Tuesday, August 11, 2015 12:38 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[daryl@abslconstruction.com](mailto:daryl@abslconstruction.com) ([daryl@abslconstruction.com](mailto:daryl@abslconstruction.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** KIM@acefencecompany.com  
**Sent:** Tuesday, August 11, 2015 12:56 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[KIM@acefencecompany.com](mailto:KIM@acefencecompany.com) ([KIM@acefencecompany.com](mailto:KIM@acefencecompany.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** kevinphan@amlandcorp.com  
**Sent:** Tuesday, August 11, 2015 12:53 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com) ([kevinphan@amlandcorp.com](mailto:kevinphan@amlandcorp.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** davidscott@gvni.com  
**Sent:** Tuesday, August 11, 2015 12:42 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[davidscott@gvni.com](mailto:davidscott@gvni.com) ([davidscott@gvni.com](mailto:davidscott@gvni.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** dnielson@nielsoninc.com  
**Sent:** Tuesday, August 11, 2015 12:41 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com) ([dnielson@nielsoninc.com](mailto:dnielson@nielsoninc.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Mail Delivery Subsystem <MAILER-DAEMON@mail15c40.carrierzone.com>  
**To:** jack@interwestpacific.com  
**Sent:** Tuesday, August 11, 2015 12:40 PM  
**Subject:** Delivered: San Rafael Barrier Rail 580 Bid date 9/10/15

**Your message has been delivered to the following recipients:**

[jack@interwestpacific.com](mailto:jack@interwestpacific.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** postmaster@csg-web.com  
**To:** shelli@csg-web.com  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Delivered: San Rafael Barrier Rail 580 Bid date 9/10/15

**Your message has been delivered to the following recipients:**

[shelli@csg-web.com](mailto:shelli@csg-web.com)

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** nancy@ugeecs.com  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[nancy@ugeecs.com](mailto:nancy@ugeecs.com) ([nancy@ugeecs.com](mailto:nancy@ugeecs.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** [steve@paradigmbuilt.com](mailto:steve@paradigmbuilt.com)  
**Sent:** Tuesday, August 11, 2015 12:39 PM  
**Subject:** Relayed: San Rafael Barrier Rail 580 Bid date 9/10/15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[steve@paradigmbuilt.com](mailto:steve@paradigmbuilt.com) ([steve@paradigmbuilt.com](mailto:steve@paradigmbuilt.com))

Subject: San Rafael Barrier Rail 580 Bid date 9/10/15



San Rafael Barrier  
Rail 580 Bi...

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** KHANSEN@STSSI.COM  
**Sent:** Thursday, September 10, 2015 8:35 AM  
**Subject:** Relayed: 580 Barrier Rail BID 9.10.15

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

[KHANSEN@STSSI.COM \(KHANSEN@STSSI.COM\)](mailto:KHANSEN@STSSI.COM)

Subject: 580 Barrier Rail BID 9.10.15



580 Barrier Rail  
BID 9.10.15

**Evita Gomez**

---

**From:** Microsoft Outlook  
**To:** KMARSH@WESTERNTRAFFIC.COM  
**Sent:** Tuesday, September 08, 2015 11:26 AM  
**Subject:** Relayed: 580 Barrier Rail BID

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

KMARSH@WESTERNTRAFFIC.COM (KMARSH@WESTERNTRAFFIC.COM)

Subject: 580 Barrier Rail BID



580 Barrier Rail  
BID

**Evita Gomez**

---

**From:** postmaster@1sis.com  
**To:** carol.bolstad@1sis.com  
**Sent:** Wednesday, September 09, 2015 11:08 AM  
**Subject:** Delivered: 580 Barrier Rail BID 9/10/15

**Your message has been delivered to the following recipients:**

[carol.bolstad@1sis.com](mailto:carol.bolstad@1sis.com)

Subject: 580 Barrier Rail BID 9/10/15



580 Barrier Rail  
BID 9/10/15

## Evita Gomez

---

**From:** Microsoft Outlook  
**To:** seng@kwokengineers.com  
**Sent:** Wednesday, September 09, 2015 10:57 AM  
**Subject:** Undeliverable: 580 Barrier Rail BID 9/10/15

### Delivery has failed to these recipients or groups:

[seng@kwokengineers.com](mailto:seng@kwokengineers.com) ([seng@kwokengineers.com](mailto:seng@kwokengineers.com))

A problem occurred and this message couldn't be delivered. Check to be sure the email address is correct. If the problem continues, please contact your helpdesk.

### Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

[seng@kwokengineers.com](mailto:seng@kwokengineers.com)

Remote Server returned '554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain'

### Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.847.32; Wed, 9 Sep 2015 10:57:11 -0700  
Received: from VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7]) by VIK-MAIL.vikingbridges.local ([fe80::24b1:c842:f9be:1ec7%12]) with mapi id 15.00.0847.040; Wed, 9 Sep 2015 10:57:11 -0700  
From: Evita Gomez <[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)>  
To: "[seng@kwokengineers.com](mailto:seng@kwokengineers.com)" <[seng@kwokengineers.com](mailto:seng@kwokengineers.com)>, "[carolbolstad@1sis.com](mailto:carolbolstad@1sis.com)" <[carolbolstad@1sis.com](mailto:carolbolstad@1sis.com)>  
Subject: 580 Barrier Rail BID 9/10/15  
Thread-Topic: 580 Barrier Rail BID 9/10/15  
Thread-Index: AdDrKPOKG6fzifarTwG7XPcSaK9xZA==  
Return-Receipt-To: <[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)>  
Date: Wed, 9 Sep 2015 17:57:11 +0000  
Message-ID: <[a15a3b65f8a5466486d1915757975d9d@VIK-MAIL.vikingbridges.local](mailto:a15a3b65f8a5466486d1915757975d9d@VIK-MAIL.vikingbridges.local)>  
Accept-Language: en-US  
Content-Language: en-US  
X-MS-Has-Attach: yes  
X-MS-TNEF-Correlator:  
x-originating-ip: [10.1.1.18]  
Content-Type: multipart/mixed;  
boundary="\_004\_a15a3b65f8a5466486d1915757975d9dVIKMAILvikingbridgesloc\_"

MIME-Version: 1.0



580 Barrier Rail  
BID 9/10/15

Good Faith Efforts Documentation - Rejected DBE's

**DBE's NOT SLECECTED**

DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
KRC Safety Co. Inc.	PO Box 6356	(559)732-0393	Viking has chosen to self perform this item of work
	Visalia, CA		
Western Traffic Supply	3942 Valley Ave.	(925)249-1854	Viking has chosen to self perform this item of work
	Pleasanton, CA		
Schotka Construction, Inc.	5555 Napa Valley Highway	(707)265-6977	Statewide's Quote was low by \$850 (Quote Attached)
	American Canyon, CA		
Oliveira Fence, Inc.	293 Brokaw Rd.	(408)727-3811	MBI's Quoted a complete package of the entire rail system (Quote Attached)
	Santa Clara, CA		
PC&N Construction, Inc.	5301 Byron Hot Springs Rd.	(925)634-4567	MBI's Quote was low by \$7,406 (Quote Attached)
	Byron, CA		
Rebar International	2880 Zanker Rd.	(408)613-8713	Gerdau's Quote was low by \$10,147 (Quote Attached)
	San Jose, CA		
Cirimele	607 Marina Wy. South	(510)620-1153	Mike Brown Electric's Quote was low by \$29,180.31 (Quote Attached)
	Richmond, CA		

**FIRM SELECTED FOR WORK ABOVE**

Statewide Traffic Safety	130 Grobric Ct.	(707)864-9952	Quote Attached, See Attachment "C"
	Fairfield, CA		
MBI	PO Box 30550	(209)944-9565	Quote Attached, See Attachment "C"
	Stockton, CA		
Mike Brown Electric	561-A Mercantile Dr.	(707)792-8100	Quote Attached, See Attachment "C"
	Cotati, CA		

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 04-4G4704  
Bid Date:9/10/2015

04-Mrn-580

UN:329 / D:299

KRC BID # 15-785

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	Rate
3	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	965.00
	1 man lane/ramp closures - Per 8 hour shift	985.00
	2 man lane/ramp closures - Per 8 hour shift	1,525.00
	3 man lane/ramp closures (Includes IAV) - Per 8 hour shift	2,475.00
	Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	50.00
	<ul style="list-style-type: none"> <li>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</li> <li>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</li> <li>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</li> <li>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</li> <li>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</li> <li>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</li> <li>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</li> <li>- All overtime will be charged at \$97.50 per hour per man</li> <li>- All Saturday traffic control rates multiply by 1.3</li> <li>- All Sunday traffic control rates multiply by 1.7</li> <li>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</li> </ul>	
	<p>Rental Option Only For Equipment Listed Below                      Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability                      \$350.00/Day : \$1,500.00/Week : \$3,250.00/Month (Month rate based on 30 calendar days)                      \$280.00 delivery fee will apply : \$280.00 pick up fee will apply                      Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	





**Western**  
Traffic Supply, Inc.  
"Your Road To Safety"  
Lic. #974188, C-31, C-32

### Bid Item 3: Traffic Control System

#### 1-Man Lane Closure on Conventional Road - Daily Rate (per Caltrans Dwg T11) \$ 895/Day

- Includes: 1 Technician (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours  
*(Labor assistance may be required for set-up and removal)*
- Overtime (beyond 8 hours ST) to be billed at \$110/man per hour
- All necessary equipment to close 1 lane in 1 direction: 1 Trailer mounted arrow board, vinyl signs & stands, traffic cones, beacons & truck with roof mounted arrow board

#### 2-Man Lane Closure on Highways -Daily Rate (per Caltrans Dwg T10) \$ 1450/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- All necessary equipment to close 2 lanes in 1 direction: Up to 2 Trailer mounted Arrow Boards, vinyl signs & stands, traffic cones, beacons & truck with roof mounted Arrow Board
- Each Additional Lane add \$110 to Rate
- \*Add Operated Attenuator Truck; \$850 per 8 hour shift; Overtime beyond 8 hours ST) to be billed at \$145 per hour \*subject to availability
- \*Non-Operated Attenuator Truck; \$375 per day (delivery charge may apply) \*subject to availability

#### 2-Man Traffic Control Flagging Operations - Daily Rate \$ 1395/Day

- Includes: 2 Technicians (Mon-Fri); 8 hour ST; 1/2 day minimum charge; Full shift charge after 4 hours
- Overtime (beyond 8 hours ST) to be billed at \$220/crew per hour
- 75 Cones, 7 Vinyl/Stands, 2 Stop/Slow on Mast, Pickup Truck, Radio Controlled...\*Operated Pilot Car available at \$575 per day
- Additional flagger daily rate add \$525 (8 hour shift)
- Excludes: Portable Transverse Rumble Strips as required by Caltrans in work zones of great 45 MPH (per Caltrans new Standard Special Provision (SSP), 12-3.19 "Portable Transverse Rumble Strips" and a Revised 2010 Standard Plan (RSP) T13 sheet.

#### Traffic Control System Terms & Conditions

- No retention shall be held for our traffic control services.
- Contractor shall provide sufficient notice on all work (48 hours).


**Schotka Construction, Inc.**

Project: Replace Existing Bridge Railing, Marin County 04-4G4704  
 Bid date: September 10, 2015

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>EST. QUANT</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
2	Construction Area Signs	1 LS	\$9,450.00	\$9,450.00
4	Type III Barricade	4 EA	\$100.00	\$400.00
10	Temp Crash Cushion Module	70 EA	\$275.00	\$19,250.00
50	Temp Delineator Class I	79 EA	\$50.00	\$3,950.00
A	Project Info Signs	2 EA	\$1,500.00	\$3,000.00

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item A cannot be taken alone.
4. Item 2 includes  
covering signs upon installation only  
signs indicated on CS & SC Plans  
No CMS boards, No daily traffic control
5. Excludes: Traffic control, overhead & mast arm signs  
Handling/testing/disposal of contaminated or hazardous materials  
Health & Safety Plan, Permits, fees, inspections, testing,  
survey, offhaul spoils, contaminated materials  
Permanent or temporary striping, Changeable Message Signs  
Temporary placement of reset or permanent signs
6. Retention to be held at same rate of prime contractor.
7. One addenda acknowledged.
8. This proposal is good for thirty (30) days and is to be included in any subcontract.
9. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
10. We are a union contractor.

We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)

Contact person: Diane Schotka Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503  
 Phone 707-265-6977 Fax 707-265-6856

# OLIVEIRA FENCE, INC.

37 Years in Business

Lic. No. 404243 C13

293 Brokaw Rd., Santa Clara, California 95050  
 Women Owned Business Enterprise  
 Liability insurance limits-\$10 Mil each occurrence  
 Caltrans Certification No. CT-001583 SWBE  
 Oliveira Fence is part of the Laborers Union  
 DUNS No. 088832910

\*(408) 727-3811 \* Fax (408) 727-2690 \*email julie@oliveirafenceinc.com  
 State of California Certification No.REF-0023017 SBE  
 DIR No. 1000003214  
 Federal ID No. 94-2753230  
 Clearinghouse Supplier No. 8AN00032 WBE Certification

## BID PROPOSAL

**Company:**  
 Estimating Department  
**Project:** Caltrans Contract No. 4-4G4704  
**Location:** Marin County, CA  
**Estimator:** Debbie Garcia

**Bid Date:** 9/10/2015  
**Addenda Noted:** 1  
**Move-Ins Included:** 1 move-ins  
**Additional Move-ins:** \$500.00 each  
**Manufactures' Lead Time:** 4 weeks for shop drawings  
 6-8 weeks for fabrication after approved submittals.

Bid Item	Description	Number of	Type	Unit Price	Total Price
52	To furnish and install chain link railing (Type 7 Modified)	14	LF	\$ 250.00	\$ 3,500.00
53	To furnish and install galvanized tubular bicycle railing.	713	LF	\$ 117.15	\$ 83,527.95
Total Amount:					\$ 87,027.95

Post pockets set, supplied, laid out, cleaned out and removed by others.

Note: Our liquidated damages maximum is \$5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over \$5,000.00 We have never had a liquidated damage cost.  
 We are not responsible for anything that is not listed on this quote. Everything should be paid per Lincal Foot installed.  
**PLEASE SEE BELOW FOR EXCLUSION. No bonding capacity.**

**IMPORTANT NOTES** - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

**EXCLUSIONS:** Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.

**P C & N CONSTRUCTION, INC.**  
 General Engineering Contractor Class "A"  
 State Contractor License No. 771652

Certified Small Business No. 0021507  
 CERTIFIED DBE/UDBE No. 39218

**PUBLIC WORKS CONTRACTOR REGISTRATION No. 1000002500**

5301 Byron Hot Springs Road  
 Byron Hot Springs Road, Byron CA 94514  
 (925) 634-4567 Fax (925) 634-4339

**PRICES ARE GOOD FOR 30 DAYS**

We are pleased to submit the following bid:

Contract 04-4G4704  
 Project 04-Mrn-580-3,3/4,5  
 Federal Aid No. ACHSNHPIG-580-2(367)E  
 Bid Date 9/10/2015

ITEM NO.	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
18	Treated Wood Waste	2,320 LB	\$ 0.80	\$ 1,856.00
19	Remove Guardrail	370 LF	\$ 22.00	\$ 8,140.00
51	Midwest Guardrail System (Wood Post)	200 LF	\$ 39.50	\$ 7,900.00
54	Transition Railing (Type WB-31)	4 EA	\$ 4,300.00	\$ 17,200.00
55	End Anchor Assembly (Type SFT)	1 EA	\$ 900.00	\$ 900.00
6	Alternative In Line Terminal System	1 EA	\$ 2,900.00	\$ 2,900.00
57	Alternative Flared Terminal System	2 EA	\$ 2,500.00	\$ 5,000.00
67	Mobilization	LS	\$ 3,500.00	\$ 3,500.00
<b>TOTAL</b>				<b>\$ 47,396.00</b>

**Inclusions:**

1. Furnish & Install Per Plans & Specs
2. Tax Included
3. Move Ins As Required
4. Addendum #1

**Exclusions:**

1. Bond Premium, Permits and Fees (if any)
2. Clearing, Grubbing, Layout, Grading, Staking, Backfill, Embankment Widening
3. A. C. or Concrete Patch
4. Traffic Control
5. Furnish/Install/Place Pipe Sleeves or Core Drill for WB-31 Connections to Concrete
6. Liability for All Un-Marked Underground Utilities

**P C & N CONSTRUCTION IS A UNION CONTRACTOR - IRONWORKERS, LABORERS, OPERATING ENGINEERS**

P C & N Construction Inc. shall fully indemnify Contractor for any liability arising out of P C & N Construction, Inc. work or products, but only to the extent of P C & N Construction, Inc. liability and not that of anyone else. P C & N Construction, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 Products-Comp/Op Agg and a 11/86 Additional Insured Endorsement.

CA LIC #983536  
 CUCP DBE FIRM #41306  
 CA PWC REG #1000013474



**BID PROPOSAL  
 CONCRETE REINFORCING**

PROJECT: 04-4G4704, SIR FRANCIS DRAKE BLVD OC, AND BELLAM BLVD UC DATE: 9/10/2015  
 TO: VIKING CONSTRUCTION COMPANY. LOCATION: SAN RAFAEL, CA  
 ATTENTION: RANDY JANCO ESTIMATE NO: E2015-097  
 PHONE: 916-852-5530 EST. CONTACT: CHRIS CARVAJAL  
 FAX: 916-852-5533 EST. PHONE: 408.613.8713

WE ARE SUBMITTING FOR YOUR CONSIDERATION, THE FOLLOWING BID FOR THE **FURNISH & INSTALLATION** OF THE REINFORCING STEEL ON THE ABOVE REFERENCED PROJECT. WE PROPOSE TO INSTALL **REINFORCING STEEL** IN ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS INSOFAR AS THEY APPLY TO THE SCOPE OF WORK BEING QUOTED. THIS PROPOSAL IS NOT SUBJECT TO UPWARD OR DOWNWARD REVISION BY APPLICATION OF ANY ESCALATOR OR DE-ESCALATOR.

REBAR INTERNATIONAL RESERVES THE RIGHT TO RENEGOTIATE PRICE INCREASES FOR ANY MATERIAL SHIPMENTS AND OR PLACING AFTER **8/31/2016**.

<u>BID ITEM</u>	<u>DESCRIPTION</u>		<u>UoM</u>	<u>UNITS</u>	<u>PRICE PER UNIT</u>		<u>TOTAL</u>
58	CONCRETE BARRIER (TYPE 736 MOD) FINAL		LF	293	\$	35.50 \$	10,402.00
59	CONCRETE BARRIER (TYPE 80 MOD) FINAL		LF	1,403	\$	81.08 \$	113,760.00
<b>GRAND TOTAL \$</b>							<b>124,162.00</b>

**NOTES:**

PRICES ARE BASED ON A TOTAL OF LUMP SUM AND/OR UNIT PRICED ITEMS AS LISTED ABOVE. WE RESERVE THE RIGHT TO MODIFY/NEGOTIATE AMENDMENTS TO ANY CUSTOMER ISSUED FORMS OF AGREEMENT AS REQUIRED TO PROPERLY DESCRIBE SCOPE OF WORK, PRICING, AND MUTUALLY AGREED TERMS AND CONDITIONS. NO BACK-CHARGES WILL BE ACCEPTED WITHOUT PRIOR WRITTEN AGREEMENT.

**SPECIFIC NOTES & INCLUSIONS:**

- FURNISH AND INSTALL REINFORCING STEEL PER PLANS AND SPECIFICATIONS LISTED IN THIS PROPOSAL
- DRILL AND GOUT DOWELS FURNISHED (FOB JOBSITE TO BE HANDLED BY OTHERS)
- 20 HR FULLY OPERATED SUITABLE HOISTING EQUIPMENT TO UNLOAD MATERIAL TO POINT OF PLACEMENT TO BE SUPPLIED BY OTHERS

**SPECIFIC EXCLUSIONS:**

- HOISTING (UNLESS OTHERWISE NOTED).
- DRILL AND GROUT
- SITE WORK, CURB AND GUTTER
- LAYOUT OF TYPE 80 RAIL POSTS

**STANDARD CONDITIONS OF BID:**

- PROPOSAL IS BASED ON A 5 DAY 40 HOUR WORKWEEK PER EMPLOYEE. WORKWEEK IS MONDAY - FRIDAY 6:00AM - 5:00PM.
- MATERIAL IS TO BE DETAILED, LISTED, FABRICATED, BUNDLED, AND SHIPPED PER THE RECOMMENDATIONS IN THE CRSI, AND SHALL COINCIDE WITH THE CONCRETE POUR JOINTS SUPPLIED BY CONTRACTOR.
- TERMS: NET CASH 30 DAYS. 1 1/2% LATE FEE PER MONTH AFTER 30 DAYS.
- PRICE IS FIRM FOR 60 DAYS FROM DATE OF PROPOSAL. PRICES IF SEPARATE ARE NOT FOR SEPARATE ACCEPTANCE.

**CIRIMELE** *a woman owned company*

Cirimele Electric Works, Inc. DBE 13624  
 Lic # 583023 DIR Reg# 1000008024  
 Estimating 510-620-1153

Project: Replace existing bridge railing  
 Location: San Rafael, CA  
 Date & Time: 9-10-15 @ 2PM  
 Contract: 04-4G4704

ITEM	Description	Quantity	Price	Total
65	LIGHTING CONDUIT	1.00	22,150.00 LS	22,150.00
66	TRAFFIC OPERATIONS SYSTEM CONDUIT	1.00	28,030.31 LS	28,030.31
			-	-
			-	-
			-	-
<b>TOTAL</b>			<b>\$</b>	<b>50,180.31</b>

*Scope of Work*

- |     |    |  |
|-----|----|--|
| YES | NO |  |
| X   |    | Addendums 1  |
|     | X  | Staking and Layout   |
|     | X  | Testing and Inspection Fees  |
|     | X  | Permits and Bonds  |
|     | X  | Traffic Control Including Flaggers   |
|     | X  | Portable Changeable Message Boards   |
|     | X  | Off haul of Spoils   |
|     | X  | Asphalt, Sidewalk and Concrete removal and replacment                                |
|     | X  | Regulatory Signs and striping  |
|     | X  | Handling of any hazardous materials and dust control                                 |
|     | X  | Erosion Control and Storm Water Pollution Control Measures                           |
|     | X  | Set-up, removal & disposal of an environmentally approved wash out area for concrete |
|     | X  | Irrigation and/or landscape electrical or repair                                     |
| X   |    | Pull Box and Conduit Installation  |
| X   |    | Trenching and Backfill for our Conduits  |
| X   |    | Furnish and Install Conductors as shown on the Plans                                 |

**Clarification**

- Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3
- 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule
  - 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code - Payment within 30 Days
  - 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted
  - 4 This proposal is to be attached and/or included to any subcontract agreement by amendment
  - 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office
  - 6 CEW will have complete and unimpeded access to our entire work area
  - 7 CEW Standard insurance coverage's and does not include any special insurance rider's
  - 8 Any contact Maintenance period is not included
  - 9 No retention on Mobilization or Materials on Hand
  - 10 Retention to Equal amount withheld from Owner to GC

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constr practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.

**Proposal/Quote****Statewide - Fairfield**

License # 975518  
 130 Grobric Court  
 Fairfield, CA 94533  
 Ph (707) 864-9952  
 Fax (707) 864-9956

BID DATE: 09/10/15

CONTRACT INFO  
 04-4G4704

PROPOSAL: 105852

ESTIMATOR

CLIENT: EST  
 ESTIMATING DEPARTMENT

PROJECT:  
 04-4G4704  
 04-MRN-580-3.3/4.5  
 CDOT  
 SAN RAFAEL, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
Proposal General Notes: THIS PROPOSAL AND ATTACHED PROVIISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT				
002	<b>CONSTRUCTION AREA SIGNS</b>	1 LS	8600.000/LS	8,600.00
	<b>SPECIFICATIONS:</b> ITEMS #2, IS FURNISH, INSTALL AND REMOVE. CONTRATOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS INC.			
	<b>INCLUSIONS:</b> INCLUDES (2) TYPE 2 FUNDING SIGNS			
	<b>EXCLUSIONS:</b> EXCLUDES TRAFFIC CONTROL			
003	<b>TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)</b>	1 LS	0.000/LS	
004	<b>TYPE III BARRICADE</b>	4 EA	67.000/EA	268.00
	<b>SPECIFICATIONS:</b> MUST BE DONE IN CONJUNCTION WITH OTHER CONTRACT WORK ITEM 10 & ITEM 50			
	<b>EXCLUSIONS:</b> EXCLUDES TRAFFIC CONTROL			
008	<b>PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)</b>	1 LS	0.000/LS	
010	<b>TEMPORARY CRASH CUSHION MODULE</b>	70 EA	172.000/EA	12,040.00
	<b>INCLUSIONS:</b> EXCLUDES TRAFFIC CONTROL			
040	<b>FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)</b>	390 LB	12.000/LB	4,680.00



**Proposal**

MIDSTATE BARRIER, INC.


Job Code: 5563

Description: CDOT#04-4G4704/MRN-580-IN SAN RAFAEL #5563

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
18	TREATED WOOD WASTE	2,320.00	LB	0.05	116.00
19	REMOVE MBGR	370.00	LF	12.50	4,625.00
51	MIDWEST GR-wood post	200.00	LF	70.00	14,000.00
54	TRANS.RAIL-(TYPE WB-31)	4.00	EA	3,200.00	12,800.00
55	EAA-SFT	1.00	EA	650.00	650.00
56	ALT.IN-LINE TS	1.00	EA	3,000.00	3,000.00
57	ALT.FLARED TS	2.00	EA	2,400.00	4,800.00
				<b>GRAND TOTAL:</b>	<b>39,991.00</b>

**Proposal Certification**

Submitted By: MIDSTATE BARRIER, Inc.- CL-A-#529261, Exp. 5.31.2016  
 DAN L. NICHOLAS DIR Reg. #100000538  
 ESTIMATOR, x208  
 09.10.2015

Signed:  9-10-15

**SPECIAL CONDITIONS #5563**

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday nightshift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's Schedule and updates.
6. **Items #18-57, Midwest Guardrail (MGS): INCLUDES** remove, furnish and install. Contractor is to coordinate temporary K-railing placement, removal and Traffic Control with removal and installation of MGS. 1 ¼ inch pipe sleeves in concrete barrier for WB connections by others. Excludes installation in AC, PCC, rock, or permeable material. Two (2) move-ins for removals, two (2) move-ins for installations. Four (4) shifts of TC required.
7. **Item #53, Tubular Bicycle Railing:** Furnish materials only. Does not include installation. See attached quote.



General Contractor

Date: September 10, 2015  
 License: C50, #974202  
 DIR#: 1000000435  
 E15B-248  
 Project: 04-4G4704  
 Location: San Rafael, CA  
 Page 1 of 3

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 **deformed reinforcing bars** and ASTM A706 **deformed reinforcing bars** in accordance with the CRSI Manual of Standard Practice and based on the following document Drawings: Sheet #1 thru #67 Bound Book dated March 30, 2015. Addendum #1 has been noted.

Drilled and Grouted Dowels to be furnished F.O.B.

**PRICES:**

Bid Item	Description	Rebar Wt.	UOM	Unit Price	Extended Total
58	Concrete Barrier (Type 736 Modified)	293.00	LF	\$ 30.0000	\$8,790.00
59	Concrete Barrier (Type 80 Modified)	1,403.00	LF	\$ 75.0000	\$105,225.00
Total					\$114,015.00

**EXCLUSIONS:**

1. Testing or inspection other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting. See Condition 4.D on page two.
4. Smooth, galvanized and epoxy coated bars.
5. Threaded bars, all thread rods, anchors bolts, studs, studrails, sheathing, "Rubatex", sleeves, embeds, or inserts.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8. Welding and/or dowels and welding of same to structural or miscellaneous iron.
9. Reinforcing for: masonry walls, pre-cast concrete, metal stair pans and landings and all work outside of building lines.
10. MEP concrete or penetration trim steel not shown on structural drawings.
11. Any reinforcing required for MEP work but not shown on structural plans.
12. Pulling, blocking, or chairing of any mesh.
13. All work on existing reinforcing.
14. Drill, grout, and drypack.
15. Cost of pour watchman.
16. Stud Rails.
17. Guying and/or bracing requirements for column cages.
18. Cutting, cleaning, straightening and bending existing steel.
19. Providing holes in structural steel for bars to pass.
20. End preparation of bars for future welding or splicing.
21. Protection of exposed steel for future construction.
22. Splices in reinforcing bars, form-savers, field bending and/or construction joint dowels for Contractor's convenience.
23. Installation of anchor bolt ties and tie down anchors; Gerdau shall provide F.O.B. jobsite, stockpiled at one location.
24. Positive anchorage and/or tying of rebar intersections more than 33% in shot-crete walls.
25. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".



**Mike Brown Electric Co.**

561-A Mercantile Dr.  
 Cotati, CA 94931-3040  
 (707) 792-8100 · FAX: (707) 792-8110  
 Cont. Lic. #306767  
 D.I.R #1000000469

PROJECT: 04-Mrn-580-3.3/4.5  
 LOCATION: San Rafael  
 BID DATE: 9/10/2015  
 CONTRACT: 04-4G4704

Date: September 10, 2015  
 To: General Contractors  
 From: Dave Dennis

**THE FOLLOWING IS OUR BID FOR THE ABOVE-REFERENCED PROJECT**

Bid Item	Description	Quantity	Unit Price	Total
(65)	Lighting Conduit	Lump Sum	Lump Sum	9,000. <sup>18</sup>
(66)	Traffic Operation System Conduit	Lump Sum	Lump Sum	12,000. <sup>18</sup>
				21,000. <sup>18</sup>

Total Base Bid:

- Note:
1. Bid Based on Monthly Progress Payments with Final Payment (including retention) due 30 days after acceptance of our work by the owner.
  2. We will install our work behind general's lane closures.

**Addenda's Noted:**

- Excludes:**
- 1) Layout/Staking
  - 2) Permits/Fees including Caltrans
  - 3) Bond
  - 4) Traffic Control Plans
  - 5) Off Haul of Spoils

[Home](#) -> [Contract Awards and Services](#) -> **All Advertised Projects**

## Search Results

**Please allow at least 7 days to complete the electronic bidding registration process for the first time. More information regarding electronic bidding can be found on the [Caltrans Electronic Bidding website](#).**

*Subcontractors who have determined from the List of Bid Items that a project has pile driving may obtain Materials Information handouts by telephoning (916) 654-4490 or 654-4492 or via facsimile at (916) 654-7028. You may also contact a listed prime bidder on the project who will have received this information with the bid set. Be sure to check the [Addendum Page](#) for Addendum Information on projects advertised and out to bid.*

**04-4G4704** | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [2 bidder inquiries](#) | **See addenda (1)**

Replace existing bridge railing with conc barrier Mod Type 736 and 80.

04-Mrn-580-3.3/4.5 \* Date Advertised 08/03/2015

Bids Opening in Sacramento \* Bids Open 09/10/2015

Estimate: \$1,790,000

In Marin County In San Rafael At Sir Francis Drake Boulevard Overcrossing And Bellam Boulevard Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-13.

135 Working Days \* 13% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [10 prime contractors looking for help](#) | Primes: **Advertising** | [See 24 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

SAME AS

9/8

9/9

[Home](#) » [Contract Awards and Services](#) » [All Advertised Projects](#)

## Search Results

**Please allow at least 7 days to complete the electronic bidding registration process for the first time. More information regarding electronic bidding can be found on the [Caltrans Electronic Bidding website](#).**

*Subcontractors who have determined from the List of Bid Items that a project has pile driving may obtain Materials Information handouts by telephoning (916) 654-4490 or 654-4492 or via facsimile at (916) 654-7028. You may also contact a listed prime bidder on the project who will have received this information with the bid set. Be sure to check the [Addendum Page](#) for Addendum Information on projects advertised and out to bid.*

**04-4G4704** | [List of Bid Items](#) | [Project Plans, Notice to Bidder and Special Provisions](#) | [Forms for Bid](#) | [Bid Book](#) | [1 bidder inquiry](#) | **See addenda (1)**

Replace existing bridge railing with conc barrier Mod Type 736 and 80.

04-Mrn-580-3.3/4.5 \* Date Advertised 08/03/2015

Bids Opening in Sacramento \* Bids Open 09/10/2015

Estimate: \$1,790,000

In Marin County In San Rafael At Sir Francis Drake Boulevard Overcrossing And Bellam Boulevard Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-13.

135 Working Days \* 13% DBE Requirement \* Cost per set: Bidders: \$E-ad, Non-bidders: \$E-ad

Subs/Suppliers: [Opt In](#) | [10 prime contractors looking for help](#) | Primes: **Advertising** | [See 24 opt-in records](#)

[See Non-Bidding Planholders](#) | [See Bidding Planholders](#)

SAME AS  
9/8  
RESULTS.

[Home](#) » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-4G4704

**24 Opt-in records found.**

04-4G4704	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4G4704	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	CMC REBAR
	120 W. Larch Road Tracy, CA 95304

YES ✓

YES ✓

Fixed a/4

209-836-1457

	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered: <i>megan.villa10005@cmc.com</i>	

*Faxed 9/4*

04-4G4704	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: Heavy Equipment and Materials Transportation. Low Beds, Dovetails & Flatbeds.	

*Faxed 7/4*

04-4G4704	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

*Faxed 9/4*

*STEVE  
OK GARY MORRIS*

04-4G4704	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>	

04-4G4704	Austin Enterprise
-----------	-------------------

	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001   Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Bridge Joint Seals
04-4G4704	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038   Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-4G4704	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854   Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-4G4704	Steiny and Company, Inc.
	27 Sheridan Street Vallejo, CA 94590
	Phone: 707-552-6900   Fax Number: 707-552-7705
	Disadvantaged status:
	Services offered:
04-4G4704	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104   Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

*Faxed 9/4  
YES ✓*

*Faxed 9/4*

04-4G4704	KSH Trading, LLC dba k-rail.com	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling used k-rail, Caltrans grade. Contact Manny 707.646.1982	
04-4G4704	Imperial Sprinkler Supply, Inc. - Erosion Control Division	
	16 Branches in California Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
04-4G4704	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4G4704	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures)and Misc. Iron and Steel.	
04-4G4704	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	

*Faxed 9/4*

*Faxed 9/4*

*Faxed 9/4*

*Faxed 9/4*

	Services offered: Scheduling & Project Controls	
	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
04-4G4704	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
04-4G4704	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
	Trinity Engineering Laboratories, Inc.	
	2437 N. Sunnyside Ave Fresno, Ca 93727	
04-4G4704	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection.	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-4G4704	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	S Kwok Engineers, Inc.	
04-4G4704	1815 Cornell Drive, Alameda, CA 94501	
	Phone: 510-220-9017	Fax Number: 888-733-1360

8/24  
Taxed 9/4

Taxed 9/4

Taxed 9/4

"GUARDED PAIR ONLY"  
Taxed 9/8

Taxed 9/8

	Disadvantaged status: DBE SBE
	Services offered: Prepare WPCP and provide QSP services
	Water Components & Building Supply
	44 Simms St. San Rafael, CA 94901
	Phone: 415-524-8290
	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE
04-4G4704	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

*Faxed  
9/8*

*b12 10TH SEPT.*

Home » Contract Awards and Services » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-4G4704

21 Opt-in records found.

04-4G4704	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4G4704	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526 Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net
04-4G4704	YES Cutler Trucking, Inc., dba: R & S Trucking <i>ERIC VEY @RSTRUCKING.COM</i>
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2 Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	CMC REBAR
	120 W. Larch Road Tracy, CA 95304

*Faxed 9/4*

*OK*

*prev  
2 = project estimating  
ERIC VEY  
L msg  
9/2 - YES, WILL BE BIDDING. L msg.*

*2*

ok	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4G4704	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: Heavy Equipment and Materials Transportation. Low Beds, Dovetails & Flatbeds.	

3

ok	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

4

04-4G4704	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>	

ok	04-4G4704	Austin Enterprise
----	-----------	-------------------

5

<i>de</i>	P O Box 81926, Bakersfield California 93380	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE	
	Services offered: Bridge Joint Seals	

5

04-4G4704	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
Services offered:		

04-4G4704	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at <a href="http://www.westerntraffic.com">www.westerntraffic.com</a>	

6  
*RE FAXED*  
*N.G. 2x*  
*Yes 925-249-1863*  
*KMARSH@WESTERN TRAFFIC.COM*

04-4G4704	Steiny and Company, Inc.	
	27 Sheridan Street Vallejo, CA 94590	
	Phone: 707-552-6900	Fax Number: 707-552-7705
	Disadvantaged status:	
Services offered:		

7  
*RE FAXED*  
*OK*

04-4G4704	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. <a href="http://www.wellssweeping.com">www.wellssweeping.com</a>	

?

04-4G4704	KSH Trading, LLC dba k-rail.com	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling used k-rail, Caltrans grade. Contact Manny 707.646.1982	
04-4G4704	Imperial Sprinkler Supply, Inc. - Erosion Control Division	
	16 Branches in California Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
04-4G4704	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4G4704	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures)and Misc. Iron and Steel.	
04-4G4704	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	

✓ RE-Typed  
ole

8  
RE-Typed  
ole

ole 9 ole

X

ole 10

	Services offered: Scheduling & Project Controls
04-4G4704	KRC SAFETY CO., INC
	7821 W Sunnyview Ave. Visalia, Ca. 93291
	Phone: 559-732-0393   Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE
	Services offered: KRC Safety Company is a family owned one stop shop for all of your temporary traffic control needs, erosion control and traffic sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Traffic Control and Flagging, Flashing Arrow Signs, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.
04-4G4704	Chrisp Company
	43650 Osgood Road Fremont, Ca. 94539
	Phone: 510.656.2840   Fax Number: 510.656.2397
	Disadvantaged status:
	Services offered:
04-4G4704	Trinity Engineering Laboratories, Inc.
	2437 N. Sunnyside Ave Fresno, Ca 93727
	Phone: 559-260-6841   Fax Number: 213-443-9438
	Disadvantaged status: SBE
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection.

11

12

13

Home » [Contract Awards and Services](#) » **Opt-in Records**

# Opt-in Records

## Search Results: Opt-in's on 04-4G4704

**18 Opt-in records found.**

04-4G4704	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032      Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4G4704	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526      Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2      Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2      Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	CMC REBAR
	120 W. Larch Road Tracy, CA 95304

	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	
04-4G4704	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: Heavy Equipment and Materials Transportation. Low Beds, Dovetails & Flatbeds.	
04-4G4704	Statewide Traffic Safety & Signs, Inc.	
	130 Grobriic Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
04-4G4704	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>	
04-4G4704	Austin Enterprise	

	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Bridge Joint Seals
04-4G4704	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-4G4704	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-4G4704	Steiny and Company, Inc.
	27 Sheridan Street Vallejo, CA 94590
	Phone: 707-552-6900 Fax Number: 707-552-7705
	Disadvantaged status:
	Services offered:
04-4G4704	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-4G4704	KSH Trading, LLC dba k-rail.com	
	6607 Deerfield Dr. Vallejo	
	Phone: 4159393961	Fax Number: 8883502609
	Disadvantaged status: DBE	
	Services offered: Buying and selling used k-rail, Caltrans grade. Contact Manny 707.646.1982	
04-4G4704	Imperial Sprinkler Supply, Inc. - Erosion Control Division	
	16 Branches in California Anaheim, Ca - Corporate Office	
	Phone: 760-559-0078	Fax Number: 714-792-2926
	Disadvantaged status:	
	Services offered: Products & Services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Landscape, Irrigation, Controllers, Large Diameter Pipe and more. Imperial has 16 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation & Pipe, please contact our Customer Service and Quote Department Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com	
04-4G4704	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4G4704	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Minor Concrete (Minor Structures)and Misc. Iron and Steel.	
04-4G4704	Scheduling and Information Services, Inc.	
	PO Box 174 Stevenson, WA. 98648	
	Phone: (509) 427-4474	Fax Number: (866) 840-6786
	Disadvantaged status: DBE SBE	

Services offered: Scheduling & Project Controls

9/10/15  
(580)

Home » Contract Awards and Services » Opt-in Records

# Opt-in Records

## Search Results: Opt-in's on 04-4G4704

13 Opt-in records found.

04-4G4704	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032      Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4G4704	West Coast Under Bridge Platforms
	P.o Box 2837 Rohnert Park, Ca 94927
	Phone: 866-984-9526      Fax Number: 707-521-9045
	Disadvantaged status: SBE
	Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at <a href="http://www.westcoastunderbridgeplatform.com">www.westcoastunderbridgeplatform.com</a> E-mail: <a href="mailto:platform@sonic.net">platform@sonic.net</a>
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2      Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	Cutler Trucking, Inc., dba: R & S Trucking
	1688 Almar Parkway Santa Rosa, CA. 95403
	Phone: 707-571-8820, ext.2      Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.
04-4G4704	CMC REBAR
	120 W. Larch Road Tracy, CA 95304

	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4G4704	Mike OBrien Specialized Hauling	
	1459 18th St. #162 San Francisco CA 94107	
	Phone: 4158212025	Fax Number: 4158212027
	Disadvantaged status:	
	Services offered: Heavy Equipment and Materials Transportation. Low Beds, Dovetails & Flatbeds.	

- Also for  
10-40904  
(TC)

04-4G4704	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-4G4704	CONSTRUCTION SCIENCE	
	5701 Lonetree Boulevard, Suite 319 Rocklin, CA 95765	
	Phone: (916) 779-4145	Fax Number:
	Disadvantaged status: SBE	
	Services offered: Primavera P6 scheduling, software sales and training. We have been scheduling construction projects for 31 years. Oracle Gold Partner and Certified by Oracle University to teach Primavera P6. In-person classes available anywhere in California. For additional information please visit: <a href="http://www.constructionscience.com">www.constructionscience.com</a> or <a href="http://www.primaverascheduling.com">www.primaverascheduling.com</a>	

04-4G4704	Austin Enterprise
-----------	-------------------

AUSTIN ENTERPRISES

	P O Box 81926, Bakersfield California 93380
	Phone: 661-589-1001 Fax Number: 661-589-9509
	Disadvantaged status: DBE SBE
	Services offered: Bridge Joint Seals
04-4G4704	TENNYSON ELECTRIC, INC
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550
	Phone: 925 606-1038 Fax Number: 925 606-7655
	Disadvantaged status: SBE
	Services offered:
04-4G4704	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com
04-4G4704	Steiny and Company, Inc.
	27 Sheridan Street Vallejo, CA 94590
	Phone: 707-552-6900 Fax Number: 707-552-7705
	Disadvantaged status: <i>7</i>
	Services offered:
04-4G4704	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com



RECEIVED AUG 11 2015

PUBLICATION AFFIDAVIT

FILE COPY

DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

**VIKING**  
CONSTRUCTION CO., INC.

P.O. BOX 1508 • RANCHO CORDOVA, CA 95741  
916-852-5530 • FAX 916-852-5533

Viking Construction Company is preparing a bid for the following project as a general contractor:  
**OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION**  
**PROJECT: REPLACE BARRIER RAIL ON ROUTE 580**  
**LOCATION: SAN RAFAEL, CA**  
**ENGINEER'S ESTIMATE: \$1,790,000**  
**BID DATE: SEPTEMBER 10, 2015 - 2:00 PM**

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: **Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit.**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530. Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

**Viking Construction Co., Inc. • Randy Jenco**  
(916) 852-5530 • Fax (916) 852-5533  
IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.  
Executed at San Diego, California

*Suzie Davidson*  
signature



8/13/15

TRADE PUBLICATION

DATES PUBLISHED



8/17/15

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4G4704. 3 results found.

---

**Contractor:** Viking Construction **Contact:** Randy Jenco

**Address:** PO Box 1508 Rancho Cordova, CA 95741-1508

**Phone:** 916-852-5530 **Fax:** 916-852-5533 **Email:** [rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

**Services needed:** We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit

**Requirements:** Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

**Date posted:** 08/11/2015

---

**Contractor:** Gordon N. Ball, Inc. **Contact:** Tristen Davis

**Address:** 333 Camille Avenue Alamo, CA 94507

**Phone:** 9258385675 **Fax:** 9258385915 **Email:** [tdavis@ballconco.com](mailto:tdavis@ballconco.com)

**Services needed:** Work types requested, but are not limited to, the following: LEAD COMPLIANCE PLAN, CONST AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPING/MARKINGS, PREP WPCP, BRIDGE REMOVAL, HYDROSEED, CONCRETE SUPPLY, JOINT SEAL, SIGN STRUCTURE, PREP & STAIN CONCRETE, GUARDRAIL, RAILING, CONCRETE BARRIER, THERMO STRIPING & TRUCKING.

**Requirements:** Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 [estimating@ballconco.com](mailto:estimating@ballconco.com) An Equal Opportunity Employer

**Date posted:** 08/06/2015

---

**Contractor:** Peterson Chase General Engineering Construction Inc. **Contact:** Kali Gogolian

**Address:** 1792 Kaiser Avenue, Irvine, CA 92614

**Phone:** 949-252-0441 **Fax:** 949-252-0266 **Email:** [kali@petersonchase.com](mailto:kali@petersonchase.com)

**Services needed:** Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Temporary Pavement Marking (Paint), Temporary Traffic Stripe (Paint), Temporary Pavement Marker, Portable Changeable Message Sign (LS), Temporary Railing (Type K), Temporary Crash Cushion Module, Temporary Traffic Screen, Prepare Water Pollution Control Program, Temporary Drainage Inlet Protection, Temporary Fiber Roll, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Treated Wood Waste, Remove Guardrail, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Sign Structure (EA), Refinish Bridge Deck, Refinish Concrete Surface, Cap Inlet, Bridge Removal (Portion), Location A, Bridge Removal (Portion), Location B, Clearing and Grubbing (LS), Structure Excavation (Bridge), Structure Backfill (Bridge), Hydromulch, Hydroseed, Structural Concrete, Bridge, Minor Concrete (Minor Structure), Clean Expansion Joint, Joint Seal (MR 1/2"), Joint Seal (MR 1 1/2"), Joint Seal (MR 2"), Furnish Sign Structure (Bridge)

Mounted Without Walkway), Install Sign Structure (Bridge Mounted Without Walkway), Furnish Laminated Panel Sign (1"-Type A), Prepare and Stain Concrete, 15" Plastic Pipe(Type C), 18" Plastic Pipe, Drainage Inlet Marker, 15" Alternative Flared End Section, Concrete (Concrete Apron), Miscellaneous Iron and Steel, Temporary Delineator (Class 1), Midwest Guardrail System (Wood Post), Chain Link Railing (Type 7 Modified), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 736 Modified), Concrete Barrier (Type 80 Modified), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe, Thermoplastic Pavement Marking, Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Lighting Conduit, Traffic Operations System Conduit

**Requirements:** Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.  
**Date posted:** 08/04/2015

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Your request for assistance on 04-4G4704 has been submitted.

[Return to advertised projects](#)

**Evita Gomez**

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, August 11, 2015 1:10 PM  
**To:** Evita Gomez  
**Subject:** Weekly Bid Flash DBE Ad Subscription Invoice - Replace Barrier Rail on Route 580

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can Click HERE to Edit your Ad at any time in the future!

**Your advertisement will be processed as soon as we confirm the payment has been received.**  
**If your ad needs to be advertised immediately please call 800-479-5314 or email [invoicing@ebidboard.com](mailto:invoicing@ebidboard.com) to take care of this by credit card.**

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit [www.ebidboard.com](http://www.ebidboard.com) to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

**Contact Information:**  
Viking Construction  
Randy Jenco  
P O Box 1508  
Rancho Cordova, CA 95741  
(916) 852-5530  
Fax: (916) 852-5533

**Bill To:**  
Randy Jenco  
P O Box 1508  
Rancho Cordova, CA 95741

**P.O. Number:**  
n/a

[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Sales Code: Company

DBE Ad Displayed On	Price	Total
Construction Star, Inc. and The Weekly Bid Flash	\$45	\$45
	<b>Discount:</b>	\$0
	<b>Sales Tax:</b>	\$0
	<b>Grand Total:</b>	\$45
<b>checks should be made payable to CBI</b>		

If you have questions about your advertisement, send an e-mail to [info@theweeklybidflash.com](mailto:info@theweeklybidflash.com) or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real  
Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com)  
800-479-5314

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, August 11, 2015 1:10 PM  
**To:** Evita Gomez  
**Subject:** Copy of your DBE Ad - Replace Barrier Rail on Route 580

Date Of Advertisement Placement: 8/11/2015 1:09:25 PM

Viking Construction  
An Equal Opportunity Employer,  
is requesting quotations from all qualified

**DBE**

sub-contractors and material suppliers for the following project:

Replace Barrier Rail on Route 580

City/Location: **San Rafeal**  
Counties: **San Joaquin, Marin, San Joaquin**

Owner: **Califonia Department of Transportation**

Bid Date: Thursday 9/10/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit

Bid documents can be viewed at or obtained from:

Viking Construction  
P O Box 1508  
Rancho Cordova, CA 95741  
**Phone:** (916) 852-5530 **Fax:** (916) 852-5533  
Randy Jenco  
[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Published on 8/11/2015 1:00:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

**Evita Gomez**

---

**From:** The Weekly Bid Flash <support@theweeklybidflash.com>  
**Sent:** Tuesday, August 11, 2015 1:10 PM  
**To:** Evita Gomez  
**Subject:** Weekly Bid Flash DBE Ad Affidavit - Replace Barrier Rail on Route 580

## Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Viking Construction** did place an advertisement we published on **8/11/2015** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **Replace Barrier Rail on Route 580**.

A copy of the advertisement is below:

Date Of Advertisement Placement: 8/11/2015 1:09:25 PM

Viking Construction  
An Equal Opportunity Employer,  
is requesting quotations from all qualified  
**DBE**  
sub-contractors and material suppliers for the following project:

Replace Barrier Rail on Route 580

City/Location: **San Rafael**  
Counties: **San Joaquin, Marin, San Joaquin**

Owner: **California Department of Transportation**

Bid Date: Thursday 9/10/2015 at 2:00 AM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit

Bid documents can be viewed at or obtained from:

Viking Construction  
P O Box 1508  
Rancho Cordova, CA 95741  
**Phone: (916) 852-5530 Fax: (916) 852-5533**  
Randy Jenco  
[rjenco@vikingbridges.com](mailto:rjenco@vikingbridges.com)

Published on 8/11/2015 1:00:00 PM  
by The Weekly Bid Flash and The Construction Star  
Trade and Focus Publications  
located at [www.theweeklybidflash.com](http://www.theweeklybidflash.com) and [www.constar1.com](http://www.constar1.com)  
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.  
11622 El Camino Real, Suite 100  
San Diego, CA 92130  
[www.theweeklybidflash.com](http://www.theweeklybidflash.com) 800-479-5314





P.O. Box 14912 • Oakland, CA 94614  
 T. (877) 802-3394 • F. (510) 751-0780

# THANK YOU!

**Transaction Date**  
 08/11/2015 01:12 PM

**Order No.**  
 772-33151

**Billed to**  
 Viking Construction Company  
 11315 Sunrise Gold Circle Suite A  
 Rancho Cordova, CA 95742  
 T. (916) 852-5530 ext.  
 F. (916) 852-5533  
 egomez@vikingbridges.com

**Project Name**  
 Replace Barrier Rail on Route 580

**Project/Contract #**  
 04-264H34

**Transaction Summary**

Bronze Package	\$30.00
<ul style="list-style-type: none"> <li>■ Focus Journal Notice</li> <li>■ Trade Journal Notice</li> </ul>	
<b>TOTAL: \$30.00</b>	

# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 08/11/2015 01:12 PM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

Randy Jenco

#### Project Estimator

Randy Jenco

#### Contact Information

11315 Sunrise Gold Circle Suite  
A  
Rancho Cordova, CA 95742  
Tel: (916) 852-5530 ext.  
Fax: (916) 852-5533  
Email:  
[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)

## Viking Construction Company

is seeking qualified DBE

#### Project Name

Replace Barrier Rail on Route 580

#### Bid/Contract #

04-264H34

#### Awarding Agency

California Department of Transportation

#### Project Location

San Rafael, Marin County, CA

#### Bid Date

09/10/2015 at 2:00

#### Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

# TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 08/11/2015 01:12 PM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

Randy Jenco

#### Project Estimator

Randy Jenco

#### Contact Information

11315 Sunrise Gold Circle Suite A  
 Rancho Cordova, CA 95742  
 Tel: (916) 852-5530 ext.  
 Fax: (916) 852-5533  
 Email:  
[egomez@vikingbridges.com](mailto:egomez@vikingbridges.com)

## Viking Construction Company

is seeking qualified DBE

#### Project Name

Replace Barrier Rail on Route 580

#### Bid/Contract #

04-264H34

#### Awarding Agency

California Department of Transportation

#### Project Location

San Rafael, Marin County, CA

#### Bid Date

09/10/2015 at 2:00

#### Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 08/11/2015 01:12 PM.

Viking Construction Company is seeking  
DBE s in San Rafael -...  
[dbegoodfaith.com/ads/Replace-Ba...](http://dbegoodfaith.com/ads/Replace-Ba...)

01:08 PM - 11 Aug 2015



## CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

August 10, 2015

Viking Construction Company is preparing a bid for the following project as a general contractor:

- Owner: California Department of Transportation
- Project: Replace Barrier Rail on Route 580
- Location: San Rafael, CA.
- Bid Date: September 10, 2015, 2:00 p.m.
- Engineer's Estimate: 1,790,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

**Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control, Temporary Traffic Striping, Furnish Barricades, Furnish Message Boards, Furnish Crash Cushions, Furnish Temporary Railing (Type K), Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Miscellaneous Demolition, Drainage, Bridge Removal, Clearing, Excavation and Backfill, Erosion Control, Furnish Readymix Concrete, Bar Reinforcing Steel, Minor Concrete, Joint Seal, Sign Structures, Stain Concrete, Furnish Miscellaneous Iron and Steel, Metal Beam Guard Railing, Chain Link Railing, Tubular Bicycle Railing, Concrete Barrier, Striping, Electrical Conduit**

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.


Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

*Randy Jenco*

Randy Jenco



**CONSTRUCTION COMPANY**

P.O. Box 1508 Rancho Cordova, CA 95741-1508 Phone (916) 852-5530 Fax (916) 852-5533

**PROJECT: Replace Barrier Rail on Route 580**

**BID DATE:** Thursday, September 10, 2015, 2:00 p.m.

**ATTN: ESTIMATING DEPARTMENT**

**Please fill this out and return to the fax number below:**

Contact Name: \_\_\_\_\_

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Phone: \_\_\_\_\_ Fax: \_\_\_\_\_

Please confirm your intention to quote the above referenced project:

We **DO INTEND** to offer a quotation for above referenced project.

Type of work we will be quoting. \_\_\_\_\_

We **DO NOT INTEND** to offer a quotation for above referenced project.

Reason that we will not be quoting the above referenced project. \_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

By: \_\_\_\_\_ Date: \_\_\_\_\_

Signature

\_\_\_ DBE

\_\_\_ UDBE

\_\_\_ DVBE


\_\_\_ SBE

\_\_\_ DBE

(Please check all that apply)

**PLEASE FAX TO (916) 852-5533  
THANK YOU FOR YOUR TIME!**

**AN EQUAL OPPORTUNITY EMPLOYER**



CONSTRUCTION COMPANY

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

09-16-15 A10:03 RCVD

# Low Bidder

## Table of Contents

DBE Commitment/Confirmation

DBE Commitment

DBE "Good Faith Effort"

DBE GFE

Attachment "A"

A

Attachment "B"

B

Attachment "C"

C

Attachment "D"


D

Attachment "E"

E

2015 SEP 16 AM 9 57

RECEIVED CALIFORNIA  
OFFICE OF EXAMINATION  
OF RECORDS AND SERVICE



**CONSTRUCTION COMPANY**

P.O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

# Low Bidder

DBE “Good Faith Effort”

Project: San Rafael Barrier Rail Replacement

Owner: Caltrans

Contract No.: 04-4G4704

Bid Date: September 10, 2015