STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT DES-OE-0102.10D (REV 12/2014)

ADA Notice

12-12-16P12:49 RCVD

CONTRACT NO: 04-4G5104 BID AMOUNT: 6,501,108.05 BID OPENING DATE: December 6, 2016 BIDDER'S NAME: Viking Construction Company, Inc. DBE GOAL FROM CONTRACT % 8% DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$2,378,507.52 15 NAME OF DBEs (Must be certified on the date bids are opened, include Caltrans' certification no., DBE ITEM OF WORK AND DESCRIPTION OF BID WORK CATEGORY AMOUNT SERVICES TO BE SUBCONTRACTED OR ITEM NO. CODES3 address, and phone number. Show 2nd and lower tier subcontractors) MATERIALS TO BE PROVIDED2 T and S DVBE Inc. 4 C1200 Construction Area Signs \$28,500.00 4952 S. Barney Road Anderson, CA. 96007 (530) 639-9987 DBE #38721 Joint Seals (1.5", 2"), 102-103, C5190 Austin Enterprise Carbon Fiber Reinforced Polymer Strip \$40,123.52 P.O. Box 81926 46 C9905 sawcut concrete) Bakersfield, CA. 93380 (661) 589-1001 DBE #13602 Vintage Paving Company, Inc. HMA, RHMA, Tack Coat, C3910 \$422,735.00 84-85, 89, 133 119 Main Street HMA-Open Graded Winters, CA. 95694 (530) 795-0132 DBE#27011 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from \$ each DBE shown stating that it will be participating in the contract to perform the specific work Total Claimed shown for the specific amount agreed to. Participation The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code \S 4100 et seq.). The bidder acknowledges that it is committed to use the ¹Each DBE prime contractor must enter its certification number and show all work to be DBEs shown on this form to meet the contract goal (49 CFR 26.53). performed by DBEs, including work performed by its own forces. ²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. ³Use Work Category Codes from the California Unified Certification Program database. ease Type or Print) Person to Contact

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G	5104					Henri II
BID AMOUNT: 6,501,1	08.05					
BID OPENING DATE:	00.00					
	ecember 6, 2016					
BIDDER'S NAME:	king Construction	Company, Inc.				
DBE GOAL FROM CONTRA	ACT %: 8%					
DBE PRIME CONTRACTOR	1000	TOTAL NUMBER OF AL	LL SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRAC	CTS (DRF & NON-DRI
			15		\$2,378,507.52	
			15		Ψ2,570,507.52	1
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR TO BE PROVIDED ²	WORK CATEGORY CODES ³	opened.	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
31, 33	TWW, Remove	Guardrail	C0683, C8320, C8330		fedina General Engineering hart Road	\$230,860.00
115	Guard Rail Deli	neator		Oroville	e, CA. 95966	
				(530) 74	13-0774 DBE# 14717	
116-117	the state of the s	ail System (Wood P rol (Minor Concrete				
118-119	Chain Link Raili Tubular Handrai					Sick :
120-121	Transition Railin End Anchor Ass	g (Type WB-31) embly (Type SFT)				
122-123	Alt. In-Line Term Alt. Flared Term				JERSET TELE	
ach DBE shown stating hown for the specific am	that it will be participa nount agreed to.	gardless of tier. Attach withing in the contract to pe			Total Claimed Participation	\$ 722,218.52
Subcontractor List (Pub C				70 - 5144		11.1 %
Each DBE prime contrac erformed by DBEs, inclu		tification number and sho by its own forces.	ow all work to be		er acknowledges that it is commi own on this form to meet the con	
ne item to be performed	or furnished.		scribe the exact portion of		Dalyn Follock	
Use Work Category Cod	les from the California	Unified Certification Pro	ogram database.	Sig	nature of Bidder	
				Dat	12/12/16 (91 (Ar	16) 852-55 rea Code) Tel. No.
					Dalyn Fishback	
				Per	son to Contact (Ple	ase Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4G5104			
Name of DBE business:	and S DVBE Inc.		
Name of DBE representative	Service of the Servic		
Name of DBL representative	Taren Forde		
DBE certification number:	38721		
Name of bidder: Viking (Construction Company, Inc.		
Name of prime contractor if	different from the bidder:		
Name of representative of b	idder or prime contractor: Dalyn Fishback		
Date:			
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)
4	Construction Area Signs		\$28,500.00
1If 100% of an item is not to portion of the item to be pe	be performed or furnished by the DBE, describe the exact rformed or furnished.	Total	\$28,500.00
		enterprise, I confirm that my busine	der or prime contractor to perform
		I certify under penalty of perjury the	President
		Taren Forde	
		President Title of DBE's authorized repre	
		12-8-16	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



4952 S. Barney Rd. Anderson, CA 96007 OFF: (530)639-9987 FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

ATTENTION EST	IMATOR:				SHEET 1 O	
PROJECT:	Bridge construction		BID DATE:	December 6, 2	016	
CONTRACT:	04-4G5104		_			
ITEM NUMBER		UNIT OF	ESTIMATED			
TIEW NOMBER		MEASURE	QUANTITY	UNIT PRICE	TOTAL PRIC	
	CONSTRUCTION AREA SIGNS					
4	Signs will be installed and covered as necessary. Covering and	1.5				
	uncovering of detour signs by others. If T and S is providing traffic	LS	1	\$28,500.00	\$28,500.0	
	control, our technicians will cover and uncover detours as needed.					
	TRAFFIC CONTR	OL SYSTEM				
	LANE CLOSURE/SET DETOURS: 1 TRUCK, 1 ARROW BOARD,	DAY/	NIGHT	\$94	10.00	
	CONES, 1 PERSON 8 HR MINIMUM EACH ADDITIONAL L/C PERSON 8 HR MINIMUM					
		DAY	NIGHT	\$55	0.00	
5	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	E	Α	\$150.00		
	OVERTIME (PERSON AND TRUCK)		HOUR		\$105.00	
	OVERTIME (PERSON) HOU		UR	\$95.00		
		MONTH		\$2,700.00		
	TRUCK MOUNTED ATTENUATOR***	WEEK		\$1,500.00		
		D	AY	\$500.00		
			NTH	\$90	00.00	
9	PORTABLE CHANGEABLE MESSAGE BOARD SIGN		EK		00.00	
			NTH		0.00	
11	TEMPORARY ALTERNATIVE CRASH CUSHION		EK	-	00.00	
		· D.			0.00	
ELIVERY AND	SET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)	TENNE LOLVE	mis and the		ED W/TC	
UBSISTENCE (IF	SUB. AREA) PER PERSON, PER DAY		Alfording S	BOOH	RATE	
	: CAS-2(1-REMOVAL, 1-INSTALL) DBILIZATIONS ARE \$1500.00 EACH					
**F.O.B. ANDER	RSON, first 100 miles per week is free, beyond 100 miles is \$0.55 per miled S is doing the traffic control, delivery, fuel and mileage charges do no	eDriver option	al - \$500.00 per	8 hour shift \$75.	.00 per hour	
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLATRAFFIC CONTROL	WATER TRUCK	S, ROADSIDE SIG	SNS, CONSTRUC	CTION AREA	

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-40	G5104		
Name of DBE business:	in Enterprise		
Name of DBE representati			
DBE certification number:			
Name of bidder:	.3602		*
Vikin	ng Construction		
Name of representative of	bidder or prime contractor: Dalyn Fishback		
December	6, 2016		
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)
46	Carbon Fiber Reinforced Pol	ymer Strips	\$10,279.52
102	Joint Seal (MR 1-1/2")		\$10,064.00
103	Joint Seal (MR 2")		\$19,780.00
1if 100% of an item is not to	be performed or furnished by the DBE, describe the exact		A/0 100 TO
portion of the item to be pe		Total	\$40,123.52
		As an authorized representative of enterprise, I confirm that my busine prime contractor shown above rege the bidder is awarded the contract, contractual agreement with the bidd the type and dollar amount of work form. I certify under Jenally of perjury that	ess was contacted by the bidder or ording the contract shown above. If my business will enter into a der or prime contractor to perform
		Signature of DBE's authorized of Printed name of DBE's authorized	epresentative:
		Title of DBPs authorized repres	entative:
		Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (816) 445-1233, TTY 711. or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

AUSTIN ENTERPRISE

License #764893 P. O. Box 81926 Bakersfield, CA, 93380 661-589-1001

Estimating FAX 661-589-9904 Certified DBE/MBE/WBE/UDBE CT-013602 DIR #1000001896

BID PROPOSAL

Contract: CDOT # 04-4G5104

Rt 80 near Vacaville

Add #2 noted

Bid Date: December 6, 2016

BID ITEM # 102 / Joint Seal (MR 1 1/2") (portion):

68 lf Widen, prep, furnish and install B seal.....\$148.00 / lf.....\$10,064.00

BID ITEM # 103 / Joint Seal (MR 2") (portion):

115 lf Widen, prep, furnish and install B seal......\$172.00 / lf.....\$19,780.00

NOTE: DO NOT SPLIT ITEMS Total.....\$29,844.00

Conditions:

- 1. Contractor to provide traffic control as required. 5 shifts required
- 2. Contractor to provide layout and clear access to work area.
- 3. Contractor to provide access to water and approved slurry disposal site.
- 4. One mobilization included. Additional at \$1,800.00 each.
- 5. Two weeks written notice required for acquisition of materials.
- 6. A copy of this quotation to be used in force as an attachment in force in subcontract.

Note*Union signatory Insurance: \$5,000,000.00 Liability No Bonding

AUSTIN ENTERPRISE

License #764893 P. O. Box 81926 Bakersfield, CA, 93380 661-589-1001

Estimating FAX 661-589-9904 Certified DBE/MBE/WBE/UDBE CT-013602 DIR #1000001896

BID PROPOSAL

Project: CDOT # 04-4G5104

Rt 80 near Vacaville

Add # 2 noted

BID DATE: December 6, 2016

BID ITEM # 46 / Carbon Fiber Reinforced Polymer Strips (portion):

3,134 lf Saw cut & vacuum recess slot for polymer strip........\$3.28 / lf......\$10,279.52

Note: 9/16" x 1" deep saw cut

Conditions:

- 1. Contractor to supply traffic control as needed. 5 shifts required
- 2. Contractor to provide layout and clear access to work area.
- 3. Contractor to provide access to water and approved slurry disposal site.
- 4. One move in included. Additional at \$2,000.00 each.
- 5. A copy of this quotation to be used as an attachment in force in subcontract.

Note* Union Signatory Insurance: \$5,000,000.00 Liability No Bonding

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:	-465104		
Name of DBE business:	age Paving Co. I	NC	
Name of DB5 representative			
DBE certification number:	1 Joint St.		
Name of bidder:	2/011		
Viking Name of prime contractor if	Construction Company, Inc.		
Name of representative of b	Dalyn Fishback		
Date:			
Bid Item number	Item of work and description of services to be subcontra	cted or materials to be provided 1	Amount (\$)
84	HM AC TYPE A		239740-
85	R HM AC GG		97020-
89	TACK Cogt		1100-
133	HMAC OGFC		14875
134	mobilization		75000-
1if 100% of an item is not to portion of the item to be pe	be performed or furnished by the DBE, describe the exact erformed or furnished.	Total	422735"
		enterprise. I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of worl form. i certify under penalty of perjury the Signature of DBE's authorized Printed name of DBE's authorized.	at the foregoing is true and correct. Trepresentative: Jickelson

ADA Notice For individuals with sensory disabilities, this document is available in alternate formets. For alternate format information, contact the Forms Management Unit at (918) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



VINTAGE PAVING COMPANY, INC. General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	Contact:
Address:	Anytown CA	Phone:
		Fax:
Project Name:	CT 04-4G5104	Bid Number:
Project Location:		Bid Date:

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
84	HM AC Type A	2,420.00	TON	\$97.00	\$234,740.00
85	R HM AC GG	490.00	TON	\$198.00	\$97,020.00
89	Tack Coat	1.10	TON	\$1,000.00	\$1,100.00
133	HM AC OGFC	17.00	TON	\$875.00	\$14,875.00
134	Mobilization	1.00	LS .	\$75,000.00	\$75,000.00

Total Bid Price: \$422,735.00

Addm 1/2 NOTED

ACCEPTED:	CONFIRMED:	
The above prices, specifications and conditions are satisfactory and hereby accepted.	Vintage Paving Company, Inc	
Buyer:		
Signature:	Authorized Signature;	
Date of Acceptance:	Estimator:	

12/6/2016 10:10:30 AM

Page 1 of 1

STATE OF CALIFORNIA \cdot DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

DE0-0E-0102.13 (IVEVY 03/20	013)		
Contract no.:			
04-4G5104			
Name of DBE business:	ink Medina General Engineering		
Name of DBE representative:	Roxanne Medina		
DBE certification number:			
	14717		
Name of bidder: Viking C	Construction Company, Inc		
Name of prime contractor if di	fferent from the bidder:		
Name of representative of bide	der or prime contractor: Dalyn Fishback		
Date: 12/8/16		RESERVATION.	
Bid item number	Item of work and description of services to be subcont	tracted or materials to be provided 1	Amount (\$)
31	Treated Wood Waste		\$1,880.00
33	Remove Guardrail		\$4,680.00
115	Guard Railing Delineator		\$800.00
116	Midwest Guardrail System (Wood Post)		\$9,900.00
117	Vegetation Control (Minor Concrete)		\$10,000.00
118	Chain Link Railing (Type 6)		\$66,220.00
119	Tubular Handrailing		\$61,380.00
120	Transition Railing (Type WB-31)		\$40,000.00
121	End Anchor Assembly (Type SFT)		\$1,000.00
122 123	Alternative In-Line Terminal System Alternative Flared Terminal System		\$28,000.00 \$7,000.00
1 If 100% of an item is not to be portion of the item to be perfo	e performed or furnished by the DBE, describe the exact	Total	\$230,860.00
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bit the type and dollar amount of wor form. I certify under penalty of perjury the Signature of DBE's authorized Printed name of DBE's authorized COUNTY	dder or prime contractor to perform k shown on the DBE Commitment at the foregoins is true and correct.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (918) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

FRANK MEDINA GENERAL ENGINEERING 10096 AHART ROAD OROVILLE, CA 95966 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic #

644373

Class A C13 C31

roxanne.medina@att.net

Certified DBE:

CT014717

7/1/17 expires

Laborers Local 185

Certified SBE:

8270

Operators Local 3

Certified ESBE: FRM5425230P

Air Quality Compliant

Public Work Registration

EMAIL ON: Bid Date:

12/06/16 12/06/16

#1000005534 PROJECT: 04-4G5104

Addendums:

Freight Included:

Yes

Sales Tax Included:

Yes

Quote Valid:

30 Days

Permits: No Back Charges: No

Construction Staking: No Retention Withheld: No

USA: No Bond Premium: 2 1/2 %

Traffic Control: 13 SHIFTS Prevail Wage:

YES

Union:

YES

HazMat/Lead Compliance:

NO

ANY QUESTIONS PLEASE EMAIL ME

Item No.	Item	Item Price	Unit	Qty	Total
31	TREATED WOOD WASTE	1.00	LB	1880	\$1,880.0
33	REMOVE GUARDRAIL	12.00	LF	390	\$4,680.0
34	REM FLARED END SECTION	250.00	EA	2	\$500.0
***39	SALV METAL BRIDGE RAILING	50.00	LF	1218	\$60,900.0
115	GUARD RAIL DELINEATOR	25.00	EA	32	\$800.0
116	MIDWEST GDRAIL WOOD POST 1 TC	30.00	LF	330	\$9,900.0
***117	VEGETATION CNTRL 2 TC	50.00	SQYD	200	\$10,000.0
***118	CHAIN LINK RAIL TYPE 6 5 TC	110.00	LF	602	\$66,220.0
***119	TUBULAR HANDRAILING 5 TC	90.00	LF	682	\$61,380.0
120	TRANSITION RAILING WB-31	5000.00	EA	8	\$40,000.0
121	END ANCHOR ASSEM SFT	500.00	EA	2	\$1,000.0
122	ALTERNATIVE INLINE TERM SYST	3500.00	EA	8	\$28,000.0
123	ALTERNATIVE FLARED TERM SYS	3500.00	EA	2	\$7,000.0
	, , , , , , , , , , , , , , , , , , ,				
					# 230860
100			TOTAL		\$292,260.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Contract No.: 04-4G5104

Bidder's Name: Viking Construction Company, Inc.

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that

ltem of Work Offered, Services Offered, or Materials Supplied	Perfor	Normally ms Item s/No	Facilitate	ten Down to Participation es/No	for Performar Sch	exible Timeframes ace and Delivery edules es/No	Amount (\$)	Percentage of Total Bid
	YES	□ NO	YES	□ №	YES	□ NO.		
See Attachment A	YES	□.NO	YES	□NO	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□NO	YES	□NO		
	YES	Пио	YES	Пио	YES	□NO		
	YES	□ио	YES	□ №	YES	□ NO		
	YES	□ NO	YES	Пио	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□ NO		
	YES	□ NO	YES	□NO	YES	□NO		
	YES	□ №	YES	□ №	YES	□ NO ,		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ №	YES	□NO		
	YES	□ NO	YES	□ NO	YES	NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	□ио	YES	□NO		
	YES	□ №	YES	Пио	YES	□NO		
	YES	NO	YES	□NO	YES	□NO		
Y I I	YES	□ NO	YES	□ NO	YES	□ NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	□ NO	YES	NO	YES	□NO		

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: Viking Construction Company, Inc.
Contract No.: 04-4G5104

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

Name of D	BE Solicited	Date of I	Initial Solicitation	Items o	f Work Offered	Follow Up Me	ethods and Dates
See Atta	chment B						
the DBEs that pr	Provided Provided	ne price quote for	each firm, and the price was selected over a Di Name of Selected	difference for each DBI BE for work on the Contr DBE or		Provide copies of each	DBE and Non-Di
the DBEs that pre- submitted to the	Provided Specifications Ye	ne price quote for a r a Non-DBE firm ded Plans/ s for Work Offered es/No	each firm, and the price was selected over a Di	difference for each DBI E for work on the Contr	Eifthe selected firm is not a DBE	Provide copies of each	DBE and Non-DI
the DBEs that pre- submitted to the	Provided quotes, the Bidder whenever Provid Specifications	ne price quote for a r a Non-DBE firm ded Plans/ s for Work Offered	each firm, and the price was selected over a Di Name of Selected	difference for each DBI BE for work on the Contr DBE or	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Provide copies of each	DBE and Non-Di
the DBEs that pre- submitted to the	Provided quotes, the Bidder whenever Provide Specifications Ye	ne price quote for r r a Non-DBE firm ded Plans/ s for Work Offered es/No	each firm, and the price was selected over a Di Name of Selected	difference for each DBI E for work on the Contr DBE or Non-DBE	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Provide copies of each	DBE and Non-Di
the DBEs that pre- submitted to the	rovided quotes, the Bidder whenever Provided Specifications Yes	ne price quote for r r a Non-DBE firm ided Plans/ s for Work Offered es:/No NO	each firm, and the price was selected over a Di Name of Selected Firm	difference for each DBI E for work on the Contr DBE or Non-DBE	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Provide copies of each	DBE and Non-DB
the DBEs that pre- submitted to the	rovided quotes, the Bidder whenever Provide Specifications Yes YES	le price quote for r r a Non-DBE firm ded Plans/ is for Work Offered es/No NO NO	each firm, and the price was selected over a Di Name of Selected Firm	difference for each DBI E for work on the Contr DBE or Non-DBE	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Quote (\$)	Price Differer (\$)
the DBEs that pre- submitted to the	rovided quotes, the Bidder whenever Provide Specifications Yes YES YES YES	le price quote for r a Non-DBE firm del Plans/ c for Work Offered es:/No NO NO NO NO	each firm, and the price was selected over a Di Name of Selected Firm	difference for each DBI E for work on the Contr DBE or Non-DBE	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Quote (\$)	Price Differer (\$)
the DBEs that pre- submitted to the	rovided quotes, the Bidder whenever Provided Specifications Yes YES YES YES YES YES	le price quote for r a Non-DBE firm ded Plans/ is for Work Offered es:/No NO NO NO NO NO	each firm, and the price was selected over a Di Name of Selected Firm See Attachment Viking Constru	difference for each DBI E for work on the Contr DBE or Non-DBE	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Quote (\$)	Price Differer (\$)
the DBEs that pre- submitted to the	rovided quotes, the Bidder whenever Browle Specifications Yes YES YES YES YES YES YES	e price quote for r a Non-DBE firm ded Plans/ is for Work Offered es/No NO NO NO NO NO NO	each firm, and the price was selected over a Di Name of Selected Firm See Attachment Viking Constru	difference for each DBI E for work on the Contr DBE or Non-DBE	Elfthe selected firm is not a DBE act. Name of Rejected Firm	Quote (\$)	Price Differer (\$)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Viking Construction Company, Inc. Contract No.: 04-4G5104

Page 3 of 3

Description of Outreach	Dates	Location (if applicable)	Results
The Weekly Bid Flash	11/7 to 12/6		
Construction Star Inc.	11/7 to 12/6	6 44 1 45	
Construction Update	11/10	See Attachment D	
Minority Bidders Bulletin	11/14		
dbegoodfaith.com	11/7 to 12/6		
Caltrans Opt in	11/7 to 12/6		
		rmation about the plans, specifications, and requirements	
		ded, and the date of the contracts. Provide copies of supp	
Viking Const		BE's as stated in out invitation letter. No	Requests were received
	See .	Attachment E	
Viking Const		BE's as stated in out invitation letter. No Attachment E	Requests were received
7. Describe the Bidder's efforts made to as quipment the DBE purchases or leases fo locuments. List efforts made to assist inte sociuding supplies and equipment the DBI Provide copies of supporting documents.	See ssist interested DBEs in obtaining necessarom the prime contractor or its affiliate. Iderested DBEs in obtaining bonding, lines of E subcontractor purchases or leases from ruction offers assistance to D		or services, excluding supplies and nd the dates. Provide copies of supporting lats, or related assistance or services, ted, the assistance offered, and the date.
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases for documents. List efforts made to assist interesting supplies and equipment the DB Provide copies of supporting documents. Viking Const	See ssist interested DBEs in obtaining necessroom the prime contractor or its affiliate. Iderested DBEs in obtaining bonding, lines of E subcontractor purchases or leases from ruction offers assistance to DI See ss on which they were contacted to provide ruction Star Inc., Construction	Attachment E ary equipment, supplies, materials, or related assistance of shifty the DBEs assisted, the type of assistance offered, are foredit, insurance, necessary equipment, supplies, materiate prime contractor or its affiliate. Identify the DBE assistance of the prime contractor or its affiliate. Identify the DBE assistance in contractor, recruiting, and using DBE firms assistance in contacting, recruiting, and using DBE firms in Update, Minority Bidders Bulletin, dbe	or services, excluding supplies and and the dates. Provide copies of supporting ials, or related assistance or services, ted, the assistance offered, and the date. Requests were received
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases for documents. List efforts made to assist interectuding supplies and equipment the DBI Provide copies of supporting documents. Viking Const. 8. List the names of agencies and the date provide copies of supporting documents. The Weekly Bid Flash, Const.	See ssist interested DBEs in obtaining necessrom the prime contractor or its affiliate. Iderested DBEs in obtaining bonding, lines of E subcontractor purchases or leases from ruction offers assistance to Disse on which they were contacted to provide ruction Star Inc., Construction See	Attachment E ary equipment, supplies, materials, or related assistance of shifty the DBEs assisted, the type of assistance offered, are foredit, insurance, necessary equipment, supplies, materiate prime contractor or its affiliate. Identify the DBE assistance of the prime contractor or its affiliate. Identify the DBE assistance in contacting, recruiting, and using DBE firms.	or services, excluding supplies and nd the dates. Provide copies of supporting ials, or related assistance or services, ted, the assistance offered, and the date. Requests were received
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases for documents. List efforts made to assist interactuding supplies and equipment the DBI Provide copies of supporting documents. Viking Const. 8. List the names of agencies and the date provide copies of supporting documents. The Weekly Bid Flash, Const.	See ssist interested DBEs in obtaining necessrom the prime contractor or its affiliate. Iderested DBEs in obtaining bonding, lines of E subcontractor purchases or leases from ruction offers assistance to Disse on which they were contacted to provide ruction Star Inc., Construction See	Attachment E ary equipment, supplies, materials, or related assistance of shifty the DBEs assisted, the type of assistance offered, are foredit, insurance, necessary equipment, supplies, materiate prime contractor or its affiliate. Identify the DBE assistance of the prime contractor or its affiliate. Identify the DBE assistance in contractor, recruiting, and using DBE firms assistance in contacting, recruiting, and using DBE firms in Update, Minority Bidders Bulletin, dbe	or services, excluding supplies and and the dates. Provide copies of supporting ials, or related assistance or services, ted, the assistance offered, and the date. Requests were received
7. Describe the Bidder's efforts made to as equipment the DBE purchases or leases for documents. List efforts made to assist interexcluding supplies and equipment the DB Provide copies of supporting documents. Viking Const 8. List the names of agencies and the date provide copies of supporting documents.	See ssist interested DBEs in obtaining necessrom the prime contractor or its affiliate. Iderested DBEs in obtaining bonding, lines of E subcontractor purchases or leases from ruction offers assistance to Disse on which they were contacted to provide ruction Star Inc., Construction See	Attachment E ary equipment, supplies, materials, or related assistance of shifty the DBEs assisted, the type of assistance offered, ard foredit, insurance, necessary equipment, supplies, materiathe prime contractor or its affiliate. Identify the DBE assistance in contractor or its affiliate. Identify the DBE assistance in contacting, recruiting, and using DBE firms assistance in contacting, recruiting, and using DBE firms in Update, Minority Bidders Bulletin, dbe Attachment D	or services, excluding supplies and and the dates. Provide copies of supporting ials, or related assistance or services, ted, the assistance offered, and the date. Requests were received

Perf	orms	To Facilitate	Participation	Amount	Percentage of		
Y	N	Y	N	(\$)	Contract		
	X	X		5,000.00	0.08%		
			X				
X			X				
	X	X		20,000.00	0.31%		
X		X		115,660.00	1.78%		
X		X	RILLESA LE	5,060.00	0.08%		
	X	X		5,400.00	0.08%		
THE REAL PROPERTY.	X	X		3,148.00	0.05%		
X		X		28,636.00	0.44%		
X		X		37,514.00	0.58%		
X		X		24,260.00	0.37%		
X			X				
X		X		3,600.00	0.06%		
X		X		17,700.00	0.27%		
X		X		44,950.00	0.69%		
X		X	STATE OF	1,200.00	0.02%		
	X	X		62,000.00	0.95%		
X		· X		9,788.00	0.15%		
X		X		3,160.00	0.05%		
X		X		1,352.00	0.02%		
X		X		52,752.00	0.81%		
X		X		1,480.00	0.02%		
X		X		41,280.00	0.63%		
X		X		20,712.00	0.32%		
	X	X		3,000.00	0.05%		
X		X		12,616.00	0.19%		
X		X		14,500.00	0.22%		
X		X		600.00	0.01%		
X		X		62,000.00	0.95%		
	X	X		14,900.00	0.23%		
X		X		3,760.00	0.06%		
X		X		15,177.00	0.23%		
X		X		7,800.00	0.12%		
X		X		1,736.00	0.03%		
	X	X		6,800.00	0.10%		
X		X		3,650.00	0.06%		
X		X		5,088.00	0.08%		
X		X		1,976.00	0.03%		
X	Ten Males	X		18,270.00	0.28%		
X		X		8,876.00	0.14%		
X		X		1,976.00	0.03%		
X		X		17,632.00	0.27%		
X		X		71,600.00	1.10%		
X		X		37,464.00	0.58%		
X		X		1,724.00	0.03%		
X		X		76,038.00	1.17%		
	X	X		200,000.00	3.08%		
X		X		155,790.00	2.40%		
X		X		25,512.00	0.39%		
X	TAVELLE	X		3,400.00	0.05%		
X		X		71,544.00	1.10%		
X			X				
	X X X X X X X X X X X X X X X X X X X	X X X X X X X X X X X X X X X X X X X	Y	Y N Y N X X X X X X	Y N Y N (S) X 3,148,00 X X X 3,148,00 X X X 3,148,00 X X X 3,148,00 X X X 24,260,00 X X X 3,75,140,00 X X X 3,600,00 X X X 4,4850,00 X X X 4,4850,00 X X X 3,160,00 X		

Structure Backfill (Slurry Cement)	X		Х	Х	000 000 00	3.39%
mported Borrow	X		X		220,086.00	0.15%
toadside Clearing	Λ	X	X		10,000.00	0.15%
ioil Amendment		X	X		3,000.00	0.14%
Packet Fertilizer		X	X		9,000.00	0.22%
Plant (Group A)		X	X		14,500.00 2,000.00	0.03%
Plant (Group B)		X	X		10,000.00	0.15%
Plant Establishment Work		X	X		25,000.00	0.38%
Wood Mulch		X	X		1,000.00	0.02%
" Wye Strainer Assembly		X	X		6,400.00	0.10%
Riser Sprinkler Assembly		Х	X		1,000.00	0.02%
CAM Coupler Assembly 3/4" Plastic Pipe (Schedule 40)(Supply Line)		X	X		14,480.00	0.22%
1" Plastic Pipe (Schedule 40)(Supply Line)		Х	X		1,350.00	0.02%
1/4" Plastic Pipe (Schedule 40)(Supply Line)		Х	Х		1,800.00	0.03%
1 1/2" Plastic Pipe (Schedule 40)(Supply Line)	7.1	X	X		700.00	0.01%
2" Plastic Pipe (Schedule 40)(Supply Line)		X	X		3,800.00	0.06%
Ball Valve		X	X		1,000.00	0.02%
t" Welded Steel Pipe Conduit		X	X		8,000.00	0.12%
Move-In/Move-Out (Erosion Control)		X	X		3,000.00	0.05%
mported Topsoil		X	X		2,244.00	0.03%
Rolled Erosion Control Product (Netting)	MARKET	X	X		17,900.00	0.28%
Hydromulch		X	X		7,500.00	0.12%
Fiber Rolls	X	Y SE SUY	X		24,050.00	0.37%
Straw	X	E461911	X	Hay Esti Ru	6,150.00	0.09%
Hydroseed		X	X		3,750.00	0.06%
Compost		X	X		12,075.00	0.19%
ncorporate Materials	MAC IS	X	X		11,360.00	0.17%
Prime Coat		Х	X		5,500.00	0.08%
Hot Mix Asphalt (Type A)		X	X		217,800.00	3.35%
Rubberized Hot Mix Asphalt (Gap Graded)		X	X		49,000.00	0.75%
Place Hot Mix Asphalt Dike (Type C)		X	X		5,500.00	0.08%
Place Hot Mix Asphalt Dike (Type C)		X	X		4,800.00	0.07%
Place Hot Mix Asphalt Dike (Type F)		X	X		6,600.00	0.10%
Tack Coat		X	X		550.00	0.01%
Furnish Steel Piling (HP 14 X 89)		X	X		210,800.00	3.24%
Drive Steel Pile (HP 14 X 89)	4)	X	Х		113,856.00	1.75%
Prestressing Cast-In-Place Concrete		Х	X	LATEST , I	100,000.00	1.54%
Structural Concrete, Bridge Footing	Х			Х		"Silyter I
Structural Concrete, Bridge	X			X		
Structural Concrete, Bridge (Polymer Fiber)	X		SI SINT	X		
Aggregate Base (Approach Slab)	X			X		Mass Mile
Structural Concrete, Approach Slab (Type N)	Х			X		
Structural Concrete, Approach Slab (Type R Mod)	X			X		
Structural Concrete, Drainage Inlet	X		X		15,414.00	0.24%
Concrete Surface Texture	X		X		74,432.00	1.14%
Drill and Bond Dowel	Х		X		15,100.00	0.23%
Joint Seal (MR 1 1/2")	Х		X		6,800.00	0.10%
Joint Seal (MR 2")	X		Х		14,375.00	0.22%
Bar Reinforcing Steel (Bridge)		Х	X		366,693.00	5.64%
Abutment Lumber Blocking	X		X		7,880.00	0.12%
Prepare and Stain Concrete		X	X		21,916.00	0.34%
18" Reinforced Concrete Pipe	Х	14,113,137	Х		2,054.00	0.03%
12" Corrugated Steel Pipe Downdrain (.079"Thick)	Х		X		14,864.00	0.23%
18" Concrete Flared End Section	X		X		1,298.00	0.02%
Rock Slope Protection (No. 2, Method B)	X		Х		5,382.00	0.08%
Slope Paving (Concrete)	X	R VALUE	X		95,644.00	1.47%
Rock Slope Protection Fabric (Class 8)	X		Х		468.00	0.01%
Miscellaneous Iron and Steel	X		Х		7,170.00	0.11%

Miscellaneous Metal (Bridge)	X		X		11,408.00	0.18%
Guard Railing Delineator		X	X		1,600.00	0.02%
Midwest Guardrail System (Wood Post)		X	X	Residence in	19,800.00	0.30%
Vegetation Control (Minor Concrete)	X		X		15,000.00	0.23%
Chain Link Railing (Type 6)		X	X		150,500.00	2.31%
Tubular Handrailing	X		X		112,580.00	1.73%
Transition Railing (Type WB-31)		X	X		32,000.00	0.49%
End Anchor Assembly (Type SFT)		X	X		6,000.00	0.09%
Alternative In-Line Terminal System		X	X		40,000.00	0.62%
Alternative Flared Terminal System		X	X		10,000.00	0.15%
Concrete Barrier (Type 732 Modified)	X		X		80,126.00	1.23%
Concrete Barrier (Type 732SW Modified)	X		X		121,128.00	1.86%
Thermoplastic Traffic Stripe		X	X		19,540.00	0.30%
4" Thermoplastic Traffic Stripe (Broken 36-12)		X	X		5,600.00	0.09%
12" Rumble Strip (Asphalt Concrete Pavement)		X	X		10,000.00	0.15%
Pavement Marker (Non-Reflective)		X	X		2,880.00	0.04%
Pavement Marker (Retroreflective)		X	X		2,560.00	0.04%
Lighting System		X	X		100,000.00	1.54%
Hot Mix Asphalt - Open Graded (Friction Course)		· X	X		3,400.00	0.05%
Mobilization	X			X		
Total \$ Amou	unt of Work Mac	le Available for	r UDBE's that	were solicited.	\$3,877,244.00	59.64%
				Bid Total	\$6,501,108.05	
	Percentage of	Contract Work	Made Availab	ole for UDBE's	59.64%	L. W. Market

		STEEL STEEL STEEL			A Di-	Fax	Fac.					
					Area Phone	Area	Fax	C11		Control	Name	,
	Firm/DBA Name	City	EMail	Contact Name	Code Number 510 727-0900	Code	Number 727-0910	Email 11/7/2016	Fax 11/16/2016	Contact	- MSG FULL	H
	A B S L CONSTRUCTION	HAYWARD	Daryl@abslconstruction.com	DENI SMITH	209 742-6684	100000000000000000000000000000000000000	966-2643		11/16/2016		MSG	+
	A S CONTRACTORS, INC.	MARIPOSA	deni@sti.com	ANDREW J. VASCONI	925 691-9400	203	300-2043	11/7/2016	11/10/2010	12/5/2016	MSG	Н
	A.J. VASCONI GENERAL ENGINEERING	CONCORD	aj@ajvasconi.com		559 241-0160	550	227-2212		11/16/2016		STEPHANIE	Н
	ABSOLUTE URETHANE	FRESNO	carolyn@absoluteurethane.com; neweamil@newemail.com	AMERICA TANG	626 333-0727		333-7843		11/16/2016		EMAIL	ä
	ACE FENCE COMPANY	LA PUENTE NAPA	moronia@acefencecompany.com	KIMBERLY PATZ	707 709-8894		736-8368		11/16/2016		MSG	H
	ADANTA, INC	LINCOLN	kimberlypatz@adanta-inc.com	GAIL BALLESTEROS	916 223-8988		253-7842		11/16/2016		MSG	H
and the same of	AFFORDABLE PAINTING	WEST SACRAMENTO	affordablepainting2005@yahoo.com madams@ahiconstructs.com	MARK ADAMS	916 400-3710	2000	400-3711	The state of the s	11/16/2016	The state of the s	MSG	H
	AHI CONSTRUCTION, INC.	SAN BERNARDINO	Rusty@steelplacers.com	RUSSELL ROBERTSON	909 884-6031	-	884-6032		11/16/2016		MSG FULL	Ė
E-CANAL SECTION 1	AMERICAN STEEL PLACERS, INC. ANCHOR SINGH PAINTING	SACRAMENTO	anchorspainting@gmail.com	ANCHOR SINGH	916 595-1837	303	004 0032	11/7/2016	11/10/1010	12/5/2016	MSG	Ė
		SAN FRANCISCO	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415 300-6600	415	467-7721	The second secon	11/16/2016		MSG	Ė
	APADANA ENGINEERING, INC.	EL SOBRANTE	tomkoprek@yahoo.com	NICOLE KOPREK	510 375-1927		222-0972		11/16/2016		THOMAS	Ė
	APPIAN UDBE SWPPPS ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	UPLAND	sal@aramexxgroupinc.com	RITA SAMOUR	909 746-8066		591-4569	A TOTAL TOTA	11/16/2016		SANTOS	Ė
and the second second	BAY LINE CUTTING & CORING, INC.	BERKELEY	office@baylinecutting.com	JUAN ARREGUIN	415 508-1800	120,000	508-1811	The second of the second of the second of	11/16/2016	The state of the s	MSG	i
	BERT W SALAS, INC.	SANTEE	bsalaz@bertsalasinc.com	BOB E. SALAZ	619 562-7711	200000	258-3515	The second second	11/16/2016	The state of the s	SHERRY	i
	BUENA VISTA LANDSCAPE, INC.	ORANGE	b.v.landscape@pacbell.net	ANGEL GOMEZ	714 771-2563		771-2569		11/16/2016		TINA	É
	BURKE CONSTRUCTION	SHINGLE SPRINGS	burkebid@gmail.com	MICHAEL J. BURKE	530 676-1009		672-2411		11/16/2016		MSG	
	CAMILLE L HORTON, CERTIFIED INTERIOR DESIGNER	SACRAMENTO	chorton@clhcid.com	CAMILLE LISA HORTON	916 456-3344		456-3344		11/16/2016		MSG	Ė
- 1200 SUVE	COLEMAN ENVIRONMENTAL ENGINEERING INC	UPPERLAKE	barbara@colemanconst.net	TRACY A COLEMAN	707 275-9016		275-9025		11/16/2016		ANNIE	ŕ
	CONCRETE LANDSCAPE SERVICES	BENICIA	rondavis@clsconcrete.com	RONALD A. DAVIS	107 272 3020		682-1884		11/16/2016			
	CONTECH CONCRETE TECHNIQUES, INC	FRESNO	contechg@gmail.com	JIM GARCIA	559 251-8818	2220000	251-8821		11/16/2016	The same of the sa	MSG	į
0.0000000000000000000000000000000000000	CONTRACTOR SERVICES GROUP, INC.	WEST SACRAMENTO	shelli@csg-web.com	CHERI THOMAS	916 371-7303		366-6646		11/16/2016		CHERI	i
	CSI ENGINEERING	CARMICHAEL	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	916 418-4815		418-4816		11/16/2016		MSG	i
	CYBER PROFESSIONAL SOLUTIONS CORP.	CHULA VISTA	admin@cyberpsc.com	JOAQUIN CAMPOS	619 498-4819		498-1060		11/16/2016		IRENE	-
	D AND B PAINTING COMPANY, INC	OAKLAND	derek@dbpaint.com; dbpaint@sbcglobal.net	DEREK BARRETT	866 431-9869		633-5753		11/16/2016		BRENDA	i
	DECO PAVE	IRWINDALE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626 337-9580		480-1557		11/16/2016		MSG	-
	DEENSGROUP CONSTRUCTION	SAN JOSE	deensgroup@aol.com	HAJAAH M. DEEN	408 345-3860		345-3869		11/16/2016		DEEN	
	DEMOOR'S PAINTING, INC.	OJAI	jackie@demoorpainting.com	JACKIE DEMOOR	805 646-7774		646-9191	The second second second second	11/16/2016	The second secon	MSG	į
-		LOS ANGELES		DEXTER SMITH	323 290-1100	-	290-1199		11/16/2016	The second secon	VICTORIA	į
	DEXTEROUS CONSTRUCTION		dextersconstruction2@hotmail.com	SEAN REED	559 370-5756		374-6470		11/16/2016		SEAN	
	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	FRESNO	DAVEtrucksweep@gmail.com									į
	DON GARCIA EXCAVATING & PAVING, INC.	SOUTH LAKE TAHOE	dgarcia287@aol.com	MICHAEL GARCIA	530 577-0558		577-0221	The state of the s	11/16/2016		MSG	į
	DON H MAHAFFEY DRILLING CO	COMPTON	ashley@mahaffeydrilling.com	ASHLEY MAHAFFEY TULLIUS	310 668-2030	- Contract Contract	668-2040	The second secon	11/16/2016	The second second second second	HUNG UP	į
	DREAMBUILDER CONSTRUCTION CORP	PLACENTIA	alex.singh@dreambuildercorp.com	ANURAG SINGH	714 646-3697		646-3698		11/16/2016		MSG	
	EAGLE ENVIRONMENTAL CONSTRUCTION	SAN FRANCISCO	rbatiste@eec-corp.com	RONALD BATISTE	415 480-0280		715-1207		11/16/2016		MSG	į
	ERNEST B. DEE	SACRAMENTO	ernestdee6@gmail.com	ERNEST B. DEE	916 271-0410		512-3303		11/16/2016		ERNEST	
	ESWPPP CONSULTANTS LLC	WALNUT CREEK	eswppp@hotmail.com	TIMIRBARAN MEHTA	925 451-1337	7.000,00	465-4634		11/16/2016		TIM	
5435	FANFA, INC.	SAN LORENZO	dbgriffin@fanfainc.com	JOSEPH FANFA	510 278-8410		278-3095	THE RESERVE THE PERSON NAMED IN	11/16/2016	THE RESERVE OF THE PARTY OF THE	FAX	
	FCS STRIPING, SEALING AND PAVING, INC.	LIVERMORE	inesseoane@fcs-ssp.com	INES SEOANE	925 373-6205		373-6208	A CONTRACTOR OF THE PARTY OF TH	11/16/2016		MSG	
4952	FINE GRADE EQUIPMENT, INC.	PALMDALE	judy@finegradeinc.com	JUDY JOHNSTON	661 949-8788		722-8900		11/16/2016		MSG	
29518	FOCON, INC	OAKLAND	mseals@foconinc.com	MICHAEL SEALS	510 465-6319	510	465-6356	11/7/2016	11/16/2016	12/5/2016	EVIT	
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	OROVILLE	toni.medina@att.net	FRANK MEDINA	530 743-0744	530	743-9352	11/7/2016	11/16/2016	12/5/2016	TONI	
35183	GECKO GOLF CONSTRUCTION, INC.	SAN RAMON	geckogconstruction@gmail.com	KEIKO FREDERICK	925 548-8723			11/7/2016		12/5/2016	MSG	
42780	HEIR & SON CONSTRUCTION, INC	YUBA CITY	Heirandson@comcast.net	SUKHDEV SINGH HEIR	530 415-4777	916	463-9041	11/7/2016	11/16/2016	12/5/2016	MSG	
42048	HILLSIDE DRILLING, INC.	RICHMOND	cheryl@hillsidedrilling.com	CHERYL WALSH	510 234-6532	510	234-3131	11/7/2016	11/16/2016	12/5/2016	FAX	
12174	INTERWEST PACIFIC, LTD.	SOLANA BEACH	jack@interwestpacific.com; sales@interwestpacific.com	JACK NICKOLAISEN	858 259-2062	858	345-3737	11/7/2016	11/16/2016	12/5/2016	MSG	
42290	IRB CONSTRUCTION, INC.	MARYSVILLE	raspencer7@gmail.com	RODNEY ALLEN SPENCER	916 612-0608	888	315-7315	11/7/2016	11/16/2016	12/5/2016	MSG	ĺ
	J. CARDENAS INC	VICTORVILLE	jcardenasinc@gmail.com,	JOSE JAVIER CARDENAS	760 403-0015			11/7/2016		12/5/2016	MSG FULL	
	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO	559 732-0393	559	732-2684		11/16/2016		CACHE	
	KIONA LANDSCAPING	EUREKA	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707 616-4340			11/7/2016		12/5/2016	MSG	į
	LA FIRMA INC.	NIPOMO	estimating@theswpppfirm.com	VICENTE CHAVEZ BRAVO	805 748-8576	805	929-0501		11/16/2016		MSG	
	LABAT'S TREE CARE	MARTINEZ	labatstree@gmail.com	CHERYL COLE	925 285-7741		335-9116		11/16/2016		MSG	ĺ
	LNA CONCRETE STRUCTURES, INC.	CHINO HILLS	agarcialna@aol.com	HELIODORO GARCIA	909 393-1493		393-9110		11/16/2016		ANGIE	į
21200	M & S ENVIRONMENTAL LANDSCAPES, INC	REDDING	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530 241-1418		241-9647	11/7/2016	The state of the s	the state of the s	SHELLY	j

180 @ Meridian Road Midway Road
04-4G5104
Solano County
December 6, 2016
Randy Jenco

Necember 5, 2016

irm ID	Firm/DBA Name	City	EMail	Contact Name	2000	Phone Number	Fax Area Code	Fax Number	Email	Fax	Contact	Name	Bid Y/N
41307	M J AVILA COMPANY, INC.	FRESNO	brucej@mjavila.com	MARY JO AVILA	559	276-1258	559	846-7610	11/7/2016	11/16/2016	12/5/2016	MADDY	N
34508	MAD STEEL INC.	SAN DIMAS	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	11/7/2016	11/16/2016	12/5/2016	GINGER	N
40338	MAID FAST	EL CAJON	SCOTTMARRONE@MAID-FAST.COM	RENATO MARRONE	619	749-6116	619	749-6116	11/7/2016	11/16/2016	12/5/2016	# NOT IN SERVI	ICE
37323	MARISCAL PAINTING, INC.	COVINA	mariscaldutchpainting@hotmail.com	JESUS MARISCAL	626	331-2304	626	331-2560	11/7/2016	11/16/2016	12/5/2016	# NOT IN SERVI	ICE
34783	MARTIN GENERAL ENGINEERING INC	RANCHO CORDOVA	amartin@martingeneral.net	TRANQUILINO MARTIN	916	355-8101	916	355-8108	11/7/2016	11/16/2016	12/5/2016	STEPHEN	N
27969	MC CULLOUGH CONSTRUCTION INC	ARCATA	denamccullough@mcculloughconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	11/7/2016	11/16/2016	12/5/2016	JENNEL	N
34815	MIDWEST BUILDING SUPPLIES, INC.	DETROIT	elmerdx@aol.com	ELMER H. DIXON	313	592-4989	734	721-9209	11/7/2016	11/16/2016	12/5/2016	ELMER	N
40921	NEW WEST LANDSCAPING	GARDENA	newwestlandscaping@yahoo.com	KEITH D. DICKERSON	310	617-9667	310	769-6614	11/7/2016	11/16/2016	12/5/2016	MSG	
35955	NEWLAND ENTITIES, INC	MARYSVILLE	rcervantes@newlandentities.com	ROBERT CERVANTES	530	755-1178	530	674-0756	11/7/2016	11/16/2016	12/5/2016	CLAUDIA	N
32107	NIELSON CONSTRUCTION	NAPA	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	11/7/2016	11/16/2016	12/5/2016	SHERLEEN	N
217	NITTA EROSION CONTROL	LOOMIS	nittaec@gmail.com	LAURA BILLS	916	652-7459	916	652-4376	11/7/2016	11/16/2016	12/5/2016	LAURA	UNS
24284	OLYMPIC PAINTING	CONCORD	olympicpainting@mail.com	MARIA MIHALAS	925	356-0256	925	356-0256	11/7/2016	11/16/2016	12/5/2016	MSG	
39218	PC&N CONSTRUCTION, INC	BYRON	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	11/7/2016	11/16/2016	12/5/2016	MSG	
34174	PROFESSIONAL CONCRETE SAWING INC.	MERCED	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	11/7/2016	11/16/2016	12/5/2016	CAN'T LEAVE M	/ISG
42531	PRUNUSKE CHATHAM, INC	SESBASTOPOL	liza@pcz.com	LIZA PRUNUSKE	707	824-4600	707	824-6854	11/7/2016	11/16/2016	12/5/2016	MSG	
33524	QUIMU CONTRACTING, INC.	DIXON	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	11/7/2016	11/16/2016	12/5/2016	MSG	
29435	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	STOCKTON	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	11/7/2016	11/16/2016	12/5/2016	DAN	N
9241	SITEWORKS CONSTRUCTION, INC	LAFAYETTE	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	11/7/2016	11/16/2016	12/5/2016	MSG	
32232	STATEWIDE STRIPES, INC	SAN DIEGO	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	11/7/2016	11/16/2016	12/5/2016	DANELLE	N
1213	STOLOSKI & GONZALEZ, INC.	HALF MOON BAY	mthorn@stoloskigonzalez.com	ROBERT GONZALEZ	650	726-7119	650	726-9055	11/7/2016	11/16/2016	12/5/2016	MICHELLE	N
42109	STORMWATER SPECIALISTS INC	ELK GROVE	info@stormwaterspecialists.com	MARY A LARSEN	916	230-0370	916	405-4180	11/7/2016	11/16/2016	12/5/2016	MSG	
40886	THE COLORES PAINTING CO. INC.	SAN FRANCISCO	thecolores1970@yahoo.com	HUGO NOEL RUIZ	415	235-3155			11/7/2016		12/5/2016	MSG	
37091	THE RODRIGUEZ CORPORATION	PORTLAND	therodcorp@msn.com	FERNANDO RODRIGUEZ	503	245-0679	503	245-5715	11/7/2016	11/16/2016	12/5/2016	MSG	
38325	UDB ENTERPRISES, INC	STOCKTON	vilarino76@gmail.com	NEIL JACKSON	209	649-8651	209	932-0873	11/7/2016	11/16/2016	12/5/2016	MSG	
32609	UGE & ECS, INC.	LOS ANGELES	nancy@ugeecs.com	NANCY ESPIE-UNDERWOOD	213	625-1016	310	862-6879	11/7/2016	11/16/2016	12/5/2016	MSG	
12042	UNITED PRO PAINTING, INC	HAYWARD	unitedpropainting@msn.com	DAVID R. AYALA	510	733-5540	510	733-3327	11/7/2016	11/16/2016	12/5/2016	DAVID	N
40619	URBAN GRAFFITI ENTERPRISES, INC.	AZUSA	mariag@urbangraffiti.com	JUAN REINOSO	626	815-4900	626	815-4499	11/7/2016	11/16/2016	12/5/2016	Maria	?
17079	VASQUEZ CONSTRUCTION COMPANY	SAN DIEGO	andrea@vasquezco.com	MANUEL VASQUEZ	619	237-3607	619	237-3610	11/7/2016	11/16/2016	12/5/2016	Andrea	N
39572	VERIDICO GROUP, INC	ROSEVILLE	vida.wright@veridicogroup.com	VIDA G. WRIGHT	916	865-4170	916	865-4174	11/7/2016	11/16/2016	12/5/2016	LMSG	
43301	VIDRIO ENTERPRISES	LA MIRADA	jvidrio@msn.com	JESSE JAMES VIDRIO	510	453-8052			11/7/2016		12/5/2016	LMSG	
27011	VINTAGE PAVING COMPANY, INC.	WINTERS	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	11/7/2016	11/16/2016	12/5/2016	TORI	S
41176	WALLACE STRUCTURES	HYDESVILLE	wallacestr@aol.com	ERIC WALLACE	707	834-4992	707	768-3386	11/7/2016	11/16/2016	12/5/2016	LMSG	
42783	WEST PACIFIC ELECTRIC COMPANY	LEMOORE	westpacificelectricco@gmail.com	VIRGINIA ANN VILLA	559	924-6422	559	924-4826	11/7/2016	11/16/2016	12/5/2016	LMSG	
42610	WILLIS REBAR	FAIRFIELD	willisrebar@gmail.com	RAYMOND WILLIS III	707	419-5949	707	759-3483	11/7/2016	11/16/2016	12/5/2016	LMSG	

180 @ Meridian Road Midway Road
04-4G5104
Solano County
December 6, 2016
Randy Jenco

		OPT-IN'S	FROM CALTRANS WEBSITE			ENERGY STELL					BANK INC.	
	180 at Meridian Road and Midway Road	12/6/2016	04-4G5104									
					Area		Fax Area	Fax			DESTRUCTOR OF	BID
Firm ID	Firm/DBA Name	City	EMail	Contact Name	Code	Phone Number	Code	Number	Fax	CONTACT	NAME	Y/N
	A.C.DIKE CO	LINCOLN			916	645-7747	916	646-9618	12/5/162016	12/5/2016	JOEL	Y
	AMERICAN CIVIL CONSTRUCTORS WEST COAST, INC	BENICIA	JROZENKOWSKI@ACCBUILT.COM		707	746-8028	707	747-0593	12/5/162016	12/5/2016	EYVETTE	S
	AUSTIN ENTERPRISES	BAKERSFIELD			661	589-1001	661	589-9509	12/5/162016	12/5/2016		Y
	BULLSEYE BORING	CALIMESA			909	795-7594	909	705-6984	12/5/162016	12/5/2016		
	CAMBLIN STEEL	ROCKLIN			916	644-1300	916	408-6999	12/5/162016	12/5/2016	MEGAN/ LMSG	
	CMC REBAR	TRACY			209	834-9330	972	506-2796	12/5/162016	12/5/2016	FRANK	Y
	COLUMBIA ELECTRIC, INC.	SAN LEANDRO			510	430-9505	510	430-1860	12/5/162016	12/5/2016	KIM	У
	DIVERSIFIED CONCRETE CUTTING, INC.	NEVADA			775	331-1411	775	331-1572	12/5/162016	12/5/2016	SCOTT/	Y
	F.D. THOMAS, INC.	CENTRAL POINT			541	664-3010	541	664-1105	12/5/162016	12/5/2016	LMSG -	
	FLEMING AND SONS CONCRETE PUMPING, INC.	TRACY			209	362-0734			12/5/162016	12/5/2016	LMSG	
	FOUNDATION CONSTRUCTORS	OAKLEY			925	754-6633	925	625-5783	12/5/162016	12/5/2016	TYLER	У
	HOPPYS SWEEPING SERVICES LLC	STOCKTON			209	639-3277	209 633-0367		12/5/162016	12/5/2016 FAX		Υ
	IMPERIAL SPRINKLER SUPPLY, INC- EROSION CONTROL DIV.	ANAHEIM	kentg@imperialsprinkler.com		760	559-0078			12/5/162016	12/5/2016	KENT	Υ
	INTERSTATE SALES	AUBURN				823-6070			12/5/162016	12/5/2016		
	K R C SAFETY CO. INC.	VISALIA	garyc@krcsafety.com	GARY CASTRO		732-0393		732-2684		12/5/2016		Υ
	L.B. FOSTER COMPANY	UNION CITY				240-44??		240-44??		12/5/2016		?
	MIDSTATE BARRIER, INC	STOCKTON	D.NICHOLAS@MIDSTATEBARRIER.COM	DAN NICHOLAS		944-9565		944-9569		12/5/2016		Y
	MIKE BROWN ELECTRIC, INC	COTATI	DAVE@MBELECTRIC.COM			792-8100			12/5/162016	12/5/2016		
	PIPE & PILING SUPPLIES (USA)	AUBURN				217-02??		939-89??		12/5/2016		
	REED & GRAHAM GEOSYNTHETICS	SACRAMENTO				381-9900			12/5/162016	12/5/2016		
	RHAPSODY COMMUNICATIONS LLC	CAMPBELL				879-7295			12/5/162016	12/5/2016		
	RNR CONSTRUCTION, INC.	SACRAMENTO				379-0957			12/5/162016	12/5/2016		
	SMG ENGINEERS, INC.	BEAVERTON			- 1175	643-8595			12/5/162016	12/5/2016		
	STINGER BRIDGE & IRON	COOLIDGE			520	723-5383	520	723-7084	12/5/162016	12/5/2016	NO ANSWER	
	ST FRANCIS ELECTRIC	SAN LEANDRO	FCALDERON@SFE-INC.COM		510	639-0639	510	639-9116	12/5/162016	12/5/2016	LMSG	
	STATEWIDE TRAFFIC SAFETY & SIGNS, INC.	FAIRFIELD			707	864-9952	707	864-9956	12/5/162016	12/5/2016	MARK	Υ
	STROER & GRAFF, INC.	ANTIOCH			925	778-0200	925	778-6766	12/5/162016	12/5/2016		Υ
	STRUCTURE GROUPS	LIVERMORE			925	447-9900	925	447-9901	12/5/162016	12/5/2016	MICHAEL	N
	THE CONSTRUCTION ZONE	MARTINEZ	bids@theconstructionzone.us.com		925	387-8013	925	293-0800	12/5/162016	12/5/2016	LMSG	
	WATER COMPONENTS & BUILDING SUPPLY, INC	SAN RAFAEL			415	524-8290	415	524-8293	12/5/162016	12/5/2016	LMSG	



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

• Owner: California Department of Transportation

• Project: I80 at Meridian Road and Midway Road

· Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

• Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

PROJECT: 180 at Meridian Road and Midway Road (04-4G5104)

BID DATE: December 06, 2016, 2:00 p.m.

Please fill this out and return to the fax number below:

ATTN: ESTIMATING DEPARTMENT

ricuse im this out a					
Contact Name:					
Company Name:					
Address:					
Phone:		Fax:			
Please confirm your	intention to quo	ote the above refer	enced projec	xt:	
We DO INTE	ND to offer a qu	uotation for above	referenced p	project.	
Type of work we wil	ll be quoting				
We DO NOT	INTEND to offe	er a quotation for	above refere	nced project.	
Reason that we will	not be quoting t	he above referenc			
Ву:	Signature		_ Date:		
	organical v				
DBE	_UDBE	DVBE		SBE	DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533 THANK YOU FOR YOUR TIME!

Summary of Firms	Time Listed	Individual Firms
5270 A B S L CONSTRUCTION	5	1
40742 A S CONTRACTORS, INC.	5	1
32335 A.J. VASCONI GENERAL ENGINEERING	1	1
37118 ABSOLUTE URETHANE	1	1
34153 ACE FENCE COMPANY	2	1
37357 ADANTA, INC	1	1
36255 AFFORDABLE PAINTING	1	1
39285 AHI CONSTRUCTION, INC.	1	1
33825 AMERICAN STEEL PLACERS, INC.	1	1
42891 ANCHOR SINGH PAINTING	1	1
37715 APADANA ENGINEERING, INC.	1	1
38334 APPIAN UDBE SWPPPS	1	1
41977 ARAMEXX GROUP, INC. DBA ARAMEXX CONSTRUCTION	1	1
21117 BAY LINE CUTTING & CORING, INC.	2	1
77 BERT W SALAS, INC.	.5	1
10544 BUENA VISTA LANDSCAPE, INC	1	1
30173 BURKE CONSTRUCTION	3	1
6161 CAMILLE L HORTON, CERTIFIED INTERIOR DESIGNER	1	1
42591 COLEMAN ENVIRONMENTAL ENGINEERING INC	5	1
43013 CONCRETE LANDSCAPE SERVICES	1	1
31969 CONTECH CONCRETE TECHNIQUES, INC	1	1
36742 CONTRACTOR SERVICES GROUP, INC.	3	1
42644 CSI ENGINEERING	1	1
30832 CYBER PROFESSIONAL SOLUTIONS CORP.	1	1
37673 D AND B PAINTING COMPANY, INC	1	1
42226 DECO PAVE	1	1
34801 DEENSGROUP CONSTRUCTION	1	1
35024 DEMOOR'S PAINTING, INC.	1	1
41844 DEXTEROUS CONSTRUCTION	1	1
42154 DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	1	1
425 DON GARCIA EXCAVATING & PAVING, INC.	10	1
43116 DON H MAHAFFEY DRILLING CO	2	1
38712 DREAMBUILDER CONSTRUCTION CORP	5	1
32383 EAGLE ENVIRONMENTAL CONSTRUCTION	1	1
39513 ERNEST B. DEE	2	1
35275 ESWPPP CONSULTANTS LLC	1	1
5435 FANFA, INC.	3	1
39845 FCS STRIPING, SEALING AND PAVING, INC.	1	1
	1	1
4952 FINE GRADE EQUIPMENT, INC.	3	1
29518 FOCON, INC		1
14717 FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	11	1
35183 GECKO GOLF CONSTRUCTION, INC.	3	1
42780 HEIR & SON CONSTRUCTION, INC	2	
42048 HILLSIDE DRILLING, INC.	1	1
12174 INTERWEST PACIFIC, LTD.	3	1
42290 IRB CONSTRUCTION, INC.	8	1

Summary of Firms	Time Listed	Individual Firms
43187 J. CARDENAS INC	1	1
447 K R C SAFETY CO. INC.	8	
40497 KIONA LANDSCAPING	2	
39322 LA FIRMA INC.	2	A FEBRUARY
36466 LABAT'S TREE CARE	1	1
31286 LNA CONCRETE STRUCTURES, INC.	3	1
30736 M & S ENVIRONMENTAL LANDSCAPES, INC	3	1
41307 M J AVILA COMPANY, INC.	2	1
34508 MAD STEEL INC.	1	1
40338 MAID FAST	1	1
37323 MARISCAL PAINTING, INC.	1	1
34783 MARTIN GENERAL ENGINEERING INC	1	1
27969 MC CULLOUGH CONSTRUCTION INC	5	1
34815 MIDWEST BUILDING SUPPLIES, INC.	1	1
40921 NEW WEST LANDSCAPING	1	1
35955 NEWLAND ENTITIES, INC	1	1
32107 NIELSON CONSTRUCTION	3	1
217 NITTA EROSION CONTROL	1	1
24284 OLYMPIC PAINTING	1	1
39218 PC&N CONSTRUCTION, INC	1	1
34174 PROFESSIONAL CONCRETE SAWING INC.	3	1
42531 PRUNUSKE CHATHAM, INC	-1	1
33524 QUIMU CONTRACTING, INC.	4	1
29435 RODGERS CONSTRUCTION & ENGINEERING CO, INC.	2	1
9241 SITEWORKS CONSTRUCTION, INC	3	1
32232 STATEWIDE STRIPES, INC	1	1
1213 STOLOSKI & GONZALEZ, INC.	1	1
42109 STORMWATER SPECIALISTS INC	1	1
40886 THE COLORES PAINTING CO. INC.	1	1
37091 THE RODRIGUEZ CORPORATION	1	1
38325 UDB ENTERPRISES, INC	1	1
32609 UGE & ECS, INC.	1	1
12042 UNITED PRO PAINTING, INC	1	1
40619 URBAN GRAFFITI ENTERPRISES, INC.	1	1
17079 VASQUEZ CONSTRUCTION COMPANY	1	1
39572 VERIDICO GROUP, INC	1	1
43301 VIDRIO ENTERPRISES	1	1
27011 VINTAGE PAVING COMPANY, INC.	4	1
41176 WALLACE STRUCTURES	2	1
42783 WEST PACIFIC ELECTRIC COMPANY	1	1
42610 WILLIS REBAR	1	1
TOTAL	L 182	

Back To Ouery Form

Mon Nov 07 13:30:31 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9609 STREET SWEEPING TRUCK

Firm Type: DBE

Nothing found to display.

Mon New 07 13:31:38 PST 2016

Pack To Descri Form

Query Criteria
District: 04
County: SOLANO
Naice Strigeory: 23 Construction
Work Codes: C9609 STREET SWEEPING TRUCK
Firm Type: DBE

Firm/DBA Name	Address Addr	City	State	Zip	Maili Zp Addre Line	g Mailing	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contac	t Arei	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	5 Trucks Gende	Ethnici	y Fir
DISABLED AMERICAN VETERAN ENTERPRISES	495 N. MARKS	FRESNO	CA	93706	P.O. BOX 9	75	TULARE	CA	93275		DBE	DAVEtrucks.	SEAN REED	559	370- 5756			559	374- C 6470 F	ITY OF RESNO	00;	00;	238910;		C0624 PETROLEUM, OIL,		м	NATIVE AMERICA	W DB

TRUCKING & SWEEPING, I Export options: <u>CSV</u> | <u>Excel</u> | <u>XMI</u>.

Unified Certification Program

Mon Nov 67 13:33:38 PST 2016

Back To Ossery Form

Query Criteria
District: 04
County: SOLANO
Naice Sategory: 23 Construction
Naice Code: 2771i0 Highway, Street, and Bridge C

Naics Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C9774 TRUCKER
Firm Type: DRE

r <u>City</u> State	te Zin Zi	Mailing Mailing		Mailine Mailie																
r City State	e Zin Zi	Mailing Mailing																		
		Line1 Line2	City State	Zip Zip Codel Code	Certification 2 Type	EMail	Contact Name	Area Pho Code Num			ea Agency Name	Countie	Districts	DBE ACDBE NAICS NAICS	Work Codes	Licenses	Trucks	Gender		Fire Typ
UPPERLAKE CA	95485	P.O. BOX 1020	UPPER CA	95485	DBE	barbara@co.	TRACY A CO	707 275- 9016					01: 02: 03_	237310; 2_	C1601 CLEARING & GRUBBING: C_	A General Engineering Contract	BED TRUCK - 1; WATER	м	NATIVE AMERICAN	DBE
VISALIA CA	93291				DBE	garyc@krcs	GARY CASTR_	559 732- 0393		559 732 268	CITY OF FRESNO	00;	00;	237310; 2	EQUIPMENT	A General Engineering Contract	2	м	NATIVE AMERICAN	DBE
			UPPERLAKE CA 95485 BOX 1020	UPPERLAKE CA 95485 BOX UPPER CA 1020 LAKE CA	UPPERLAKE CA 95485 BOX UPPER CA 95485 1020 LAKE CA 95485	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE 1020 LAKE CA 95485	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co A CO	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co A CO 707 9016	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co A CO 707 9016 707 902	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co A CO 707 203- DEPONITION TO 9025 TRANSPORTATION	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co A CO 707 275- 707 9025 TRANSPORTATION 01	UPPERLAKE CA 95485 BOX	UPPERLAKE CA 95485 BOX UPPER CA 95485 DBE barbara@co A CO 707 2/3- 707 2/3- 1020 LAKE CA 95485 DBE barbara@co A CO 707 3016 707 9025 TRANSPORTATION 01 03 2	P.O. UPPER CA 95485 DBE barbara@coTRACY 707 275- 707 9025 TRANSPORTATION 03 03 2 CLEARING & RAUBBING: C C C C C C C C.	PP. UPPER P. UPPER P.	DUMP TRUCK- P.O. UPPER P.O. P.O.	UPPERLAKE CA 95485 P.O. UPPERLAKE CA 95485 P.O. UPPERLAKE CA 95485 P.O. UPPERLAKE CA 95485 DBE barbari@co. A CO. 707 275- 9016 PO16 PO16 PO16 PO16 PO16 PO16 PO16 PO	UPPERLAKE CA 95485 P.O. UPPERLAKE CA 95485 P.O. UPPERLAKE CA 95485 P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 DEE barbarin@co. A CO. 707 275- 9016 P.O. P.O. P.O. UPPERLAKE CA 9016 P.O. P.O. UPPERLAKE CA 95485 D.O. P.O. P.O. UPPERLAKE CA 95485 D.O. P.O. UPPERLAKE CA 95485 D.O. P.O. UPPERLAKE CA 95485 D.O. P.O. P.O. UPPERLAKE CA 95485 D.O. P.O. UPPERLAKE CA 95485 D.O. P.O. P.O.

Query Criteria
Deirrict 94
County: SOLANO
Naise Category. 23 Construction
Naise Codes: 237310 Highway: Street, and Bridge Construction
Work Codes: Codes WATER TRUCK
Firm Type: DBB:

found.1	Address	Addr	City	State	Zip Z	Mailing Mailin De Address Address Line1 Line2	E City Sta	Mailing te Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contac	Area Code	Phone	Alt Area 1 Code N	Alt F Phone A iumber C	Fax Fax rea Area ode Code	Agency Name	Countie	s Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fin Typ
COLEMAN 91 ENVIRONMENTA ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE (CA !			UPPER CA				barbara@co.	TRACY A CO	707	275- 9016		70	275- 9025	DEPARTMENT OF TRANSPORTATION	01: 02: 4 03	01; 02; 03	237310:		C1601 CLEARING & GRUBBING; C	A General Engineering Contract	TRANSFER DUMP TRUCK - 1: END DUMP TRUCK - 2: FLAT BED TRUCK - 1: WATER TRUCKS -		NATIVE AMERICAN	DBI

Export options: <u>CSV Excel XML</u>

Back To Query Form

Mon Nov 07 13:35:41 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

Back To Query Form

Mon Nov 07 13:35:53 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction Work Codes: C8851 Lead Compliance

Firm Type: DBE

Nothing found to display.

Non-New 87 12:38:62 PST 26

Query Criteria
District: 94
County: SOLANO
Work Codes: C8851 Lead Compliance
Firm Type: DBE

sund, display	ring all items.	1																								
Eirm/DBA Name	Address	Δddr	City	State	Zip	Zp Addr	ess Addr	ess City	Stat	Mailing Zip Codel	Zip Code2 Tyne	E EMail	Contact Name	Arms Code	Phone Are	B Phone A	ren Are	ns Agency Name	Countie	Districts	DBE ACDBE NAICS NAICS	Work Codes	Licenses	Trucks Gender	Ethnicity	Fire
JANTA, INC	828 SCHOOL STREET		NAPA	CA	94559			NAPA	CA	94559	DBE	kimberlypa	KIMBERLY P.	707	709- 8894	70				01, 02; 03	541620;	CONSULTANT,		F	NATIVE AMERICAN	DBE
PPIAN UDBE WPPPS	5780 OLINDA ROAD	1	EL SOBRANTE	CA	94803						DBE	tomkoprek@.	. NICOLE KOP.	510	375- 1927	51	0 222	BAY AREA RAPID TRANSIT DISTRICT (BART)	01:07; 21	04;	541620;	Environmental -		E	BLACK	DBE
ONSULTANT	902 S CORTINA COURT			CA	94598	4526					DBE	eswppp@hot	TIMIRBARAN	925		92					541330;	C8713 CONSULTANT, ENVIRONMENTA	EC Civil Engineer;	м	ASIAN SUBCONTINE	NT DBE
RUNUSKE HATHAM, IC	400 MORRIS STREET SUITE G		SESBASTOPO	L CA	95472						DBE	liza@pcz.c	LIZA PRUNU.	707	824- 4600	70				01; 02; 03.				,	CAUCASIAN	DBE
GE & ECS, IC.	550 N. PIGUEROA ST., UNIT 6036		LOS ANGELES	CA	90012						DBE	nancy@ugee.	NANCY ESPL	213		31			00;	00;	541330;	CONSULTANT,			BLACK	DBE
ERIDICO ROUP, INC	1305 MEADOW VISTA WAY,		ROSEVILLE	CA	95661	P O 8 673	CX	ROSEVII	LLE CA	95661	DBE	vida.wrigh_	VIDA G. WR	916	865- 4170	91	6 865	DEPARTMENT OF 4 TRANSPORTATION	01; 02;	6.5	541330;	CONSULTANT,	EC Civil Engineer;	F	CAUCASIAN	DBE
	PPIAN UDBE WPPP DINSULTANT C RUNUSKE HATHAM, IC	EIDHIDIA June 828 JANTA, INC SCHOOL STREET STREET	JANTA, INC. SCHOOL JANTA, INC. S	ElEMIZUBLA Same 288 JANTA, INC. SCHOOL STREET ROAD WALNUT COUNTA COUNTA WALNUT CREEK CREEK COUNTA WALNUT CREEK CREEK STREET SSO N. GREEK SSO N. GREEK SSO N. GREEK CS. STLEET SSO N. GREEK G	STATE STAT	STATE STAT	Elematobla	Elemin Dia	See Zig Zig	State Zip Zip Address Address Address City State Zip Zip Address Address City State Zip Address Address City State Zip Z	Section	State Color Colo	Elemano	Elizario Data	Property Property	Elemano	Elemano Property Property	Elimin Discription Plant Discription Discription	Fig. Part Part	Emerici Marie Ma	Emerician Properties Prop	Figure Part Part	Figure Part Part	Figure Part Part	Figure Part Part	Figure Part Part

Back To Query Form

Mon Nov 07 13:36:50 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8852 SWPPP Planning

Firm Type: DBE

Nothing found to display.

Mon New 07 12:37:06 PST 2010

Query Criteria
District: 04
County: SOLANO
Naics Category: 23 Construction
Work Codes: C8852 SWPPP Planning
Firm Type: DBE

items fo	ound, displayir	ng all item:	1.1																								
	Eirm/DBA Name	Address	Addr	City	State	Zip	Zp Address Add Line1 Lis		Mailing Zip Code2	Certification Type	EMail	Contac	Cod	a Phone e Numbe	Alt Alt Area Phor Code Numi	Fax ne Area	Fax Area e Code	Agency Name	Countie	s District	DBE ACT	OBE Work Code	Licenses	Truck	cs Gender	Ethnicity	Firm Type
39322 L/	A FIRMA INC.	715 RIDGE ROAD		NIPOMO	CA	93444				DBE	estimating	VICENT CH	E 805	748- 8576		805	929- 0501	DEPARTMENT OF TRANSPORTATION	01; 02; 4 03	01; 02: 03_	238990; 5	C2021 HYDROSEEDB C2030 ER	B General NG: Building Contractor		м	NATIVE AMERICAN	DBE
S 37060 EF	NGINEERS, VC.	1815 CORNELL DRIVE, ALAMEDA CA 94501	2010 CROW CANYON PL STE 100, SAN RAMON, CA 94583	ALAMED.	A CA	94501				DBE	seng@skwok	HOY SENG K	510	220- 9017		888	733- 1360	BAY AREA RAPID TRANSIT DISTRICT (BART)	. 01: 07: 21_	03; 04; 10_	237110: 5_	C2030 EROSIC CONTROL; C8703	DN EC Civil Engineer;		М	ASIAN PACIFIC	DBE
42109 SI	PECIALISTS	8698 ELK GROVE BLVD, SUITE 224		ELK GROVE	CA	95624				DBE	info@storm	MARY .	A 916	230- 0370		916		DEPARTMENT OF TRANSPORTATION		01: 02: 03_	237110: 5	C8700 CONSULTANT NON ENGINEER_	A General Engineerin Contract	9	F	CAUCASIAI	N DBE

Unified Certification Program

Back To Ouery Form

Query Criteria
District: 04
County: SOLANO
Naice Category: 23 Construction
Naice Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C5602 AGGREGATE BASE.
Firm Type: DBE

Firm/DBA Name	Address A	ddr <u>Ots</u>	State	Zin	Mailing Mailin Ep Address Addres Line1 Line2	g City Sta		Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numbe	Alt Area Code	Alt Phone Number	Fax Area Code	Area	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fire
0072 COOKS AND SON INC.	4134 ODIE LANE	SANTA MARIA	CA	93455	4134 ODTE LANE	SANTA CA	93455		DBE	cooks_son@.	CHARLES E_	805	934- 2705				937- [5473]	DEPARTMENT OF TRANSPORTATION	05; 07; 09	01; 03; 04	237110; 2_		& GRUBBING; C	A General Engineering Contract		м	BLACK	DBE
2644 CSI ENGINEERING	3311 MARSHALL AVE	CARMICHAE	LCA	95608					DBE	csi.engine	YOLANDA E	A 916	418- 4815		233- 8623			DEPARTMENT OF TRANSPORTATION		03; 04; 10	237110; 2_			A General Engineering Contract		F	HISPANIC	. DBE
DON GARCIA EXCAVATING & PAVING, INC.	2020 E STREET	SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176	SOUTH LAKE CA TAHOE	96158		DBE	dgarcia287	MICHAEL GA	530	577- 0558			530	577- E 0221 T	DEPARTMENT OF TRANSPORTATION	02; 03; 04	01; 03; 04_	237310; 2_		C1531 PLANE	A General Engineering Contract		м .	HISPANIC	: DBE
IRB 2290 CONSTRUCTION INC.	725 6TH STREET	MARYSVILLE	CA	95901					DBE	raspencer7_	RODNEY ALL		612- 0608					DEPARTMENT OF TRANSPORTATION		02: 03; 04	237310; 2		WHOLESALE BROKER OF			м	BLACK	DBE
1307 M J AVILA COMPANY, INC.		FRESNO	CA	93723					DBE	brucej@mja_	MARY JO AV	559	276- 1258			559 7	846- 7610			ne.	236210; 2_		GRAVEI	A General Engineering Contract			HISPANIC	DBE

Back To Cuary Form

Query Criteria
District: 05
District: 05
County: SOLANO
Naiso Calegory: 25 Construction
Naiso Calegory: 27710 Highway, Street, and Bridge Construction
Work Coder: COMPLASTRIALY CONCRETE
For Hype: IDB.

10 items found, displaying	ng all items.1																												
Firm/DBA Name	Address	Adda	Citz	Stat	Zip	Mailing Mailing Zp Address Address Line1 Line2		State		Mulling Zip Code2	Certification Type	EMail	Contact Name	Ares	Phon Numb		Alt Phon Numb		Fax a Area le Code		Counties	District	DBE ACDB		Licenses	Trucks G	ender		Firm Type
APADANA 37715 ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISC	0 CA	94134						DBE	apadana1@s.		415	300- 6600			415	467-	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	00;	00;	237110; 2	C1531 PLANE ASPHALT CONCRETE;	A General Engineering Contract	F	от	HER	DBE
42226 DECO PAVE	15535 E ARROW HIGHWAY #D		IRWINDA	LE CA	91706	P. O. BOX 2084	IRWINDA	LE CA	91706		DBE	Ferry@Deco.	FERRY SOEN	626	337- 9580	626	384 1550	626		LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	237310; 2	C3701 SEAL COAT; C3901 ASPHA_	A General Engineering Contract	м	AS	IAN PACIFIC	DBE
	2020 E STREET		SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176	SOUTH LAKE TAHOE	CA	96158		DBE	dgarcia287	MICHAEL GA	530	577- 0558			530		DEPARTMENT OF TRANSPORTATION		01; 03; 04_	237310; 2	C1531 PLANE ASPHALT CONCRETE;	A General Engineering Contract	м	HIS	SPANIC	DBE
DREAMBUILDER 38712 CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTI	A CA	92870						DBE	alex.singh_	ANURAG SIN	714	646- 3697			714		DEPARTMENT OF TRANSPORTATION		01; 02; 03	237110; 2	C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contract	м	ASI	IAN BCONTINENT	DBE
39845 SEALING AND	206 THRASHER AVENUE		LIVERMOR	RE CA	94551						DBE	inesseoane	INES SEOAN	925	373- 6205			925	373- 6208	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 02; 04_	01;02; 03.	237310; 2	C0639 ASPHALT SUPPLIER; C153_	C12 Earthwork and Paving Contr	м	HIS	SPANIC	DBE
IRB 42290 CONSTRUCTION INC.	725 6TH STREET		MARYSVII	LLE CA	95901						DBE	raspencer7	RODNEY	916	612- 0608			888		DEPARTMENT OF TRANSPORTATION		02; 03; 04_	237310; 2_	C1000 WHOLESALE BROKER OF CONS	C12 Earthwork and Paving Contr	М	BL	ACK	DBE
	15455 TERN STREET		CHINO HILLS	CA	91709						DBE	agarcialna	HELIODORO	909	393- 1493			909		CITY OF LOS ANGELES	00;	00;	237310; 2	C1575 REMOVE BRIDGE ITEM; C1	A General Engineering Contract	М	HIS	PANIC	DBE
41307 M J AVILA COMPANY, INC.	7258 W. RIALTO		FRESNO	CA	93723						DBE	brucej@mja	MARY JO AV	559	276- 1258			559	846- 7610	CITY OF FRESNO	01; 03; 05_	03; 04; 05	236210; 2	C0625 SAND & GRAVEL SUPPLIER;	A General Engineering Contract	F	HIS	PANIC	DBE
	500 OLIVE STREET		MARYSVI	LLE CA	95901	PO BOX 3102	YUBA CITY	r CA	95992		DBE	rcervantes	ROBERT CER		755- 1178			530		DEPARTMENT OF TRANSPORTATION		01; 02; 03	237110; 2	C1580 MODIFY BRIDGE ITEM; CL.	A General Engineering Contract	М	HIS	SPANIC	DBE
VAP 39166 CONSTRUCTION INC. Export options: CSV/Es	ST		LA MIRAD	A CA	90638						DBE	arvind@vap	ARVIND PRA	714	253- 3270			714	551- 9420	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01:02:	237110; 2_	C1200 CONSTRUCTION AREA SIGNS		М	ASI SUI	IAN BCONTINENT	DBE

Hack To Query Form

Query Criteria
District 04
Country SOLANO
Naico Clargory: 25 Construction
Naico Category: 27 Construction
Work Codes: 27310 Highway, Street, and Bridge Construction
Work Codes: C1601 CLEARING & GRUBBING
From Tone: DBB

		pe:		

	m/DBA Name	Address Adds	City	State	Zin Zp	Mailing Mailin Address Addre Linel Linel	e City	State	Mailing Mail Zip Zip Codel Cod	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Al Area Pho Code Num	t Fa ne Are ber Coo	a Area	Agency Name	Countie	District	DBE ACDBE	Work Codes	Licenses	Trucks	Gender	Ethnicity
70 AB			HAYWARD	CA	94544					DBE	Daryl@absl		nt.	727- 0900		510	727-	DEPARTMENT OF TRANSPORTATION		01; 02; 03	237310; 2	C1201 TRAFFIC CONTROL SYSTEM,	A General Engineering Contract.		М	HISPANIC
BEF	TW SALAS,	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071 3175					DBE	bsalaz@ber	BOB E.		562- 7711		619	258- 3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2	C1601 CLEARING & GRUBBING, C.	A General Engineering Contract	r	М	HISPANIC
173 BUI	NE WETTER (CTTON)	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	P.O. BOX 921	SHINGLE SPRINGS	CA	95682	DBE	burkebid@g.	MICHAEL S	30	676- 1009		530	672- 2411	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2	C1601 CLEARING & GRUBBING C	A General Engineering	ŗ	м	NATIVE AMERICAN
COI	EMAN																							TRANSFER DUMP TRUCK - 1; END DUMP	R	
91 ENG INC	/RONMENTAL SINEERING	85 EAST HIGHWAY 20	UPPERLAKE	CA	95485	P.O. BOX 1020	UPPER LAKE	CA	95485	DBE	barbara@co	TRACY A	767	275- 9016		707	275- 9025	DEPARTMENT OF TRANSPORTATION	01; 02; 03		237310,	C1601 CLEARING & GRUBBING, C.			М	NATIVE AMERICAN
INC		4134 ODIE LANE	SANTA MARIA	CA	93455	4134 ODIE LANE	SANTA MARIA	CA	93455	DBE	cooks_son@	CHARLES &	105	934- 2705		805		DEPARTMENT OF TRANSPORTATION			237110; 2_	C1601 CLEARING & GRUBBING, C	A General Engineering Contract		м	BLACK
EXC		2020 E STREET	SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176	SOUTH LAKE TAHOE	CA	96158	DBE	dgarcia287	MICHAEL 5	30	577- 0558		530	577- 0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04	01; 03; 04		C1531 PLANE ASPHALT CONCRETE	A General Engineering Contract		м	HISPANIC
	NSTRUCTION	1324 E LAWSON LN.	PLACENTIA	CA	92870					DBE	alexsingh_	ANURAG 7	14	646- 3697		714	3698	DEPARTMENT OF TRANSPORTATION	03	03	2	C1200 CONSTRUCTION AREA SIGNS:			м	ASIAN SUBCONTINEN
5 FAN		2401 GRANT AVENUE	SAN LORENZO	CA	94580 1888					DBE	dbgriffin@_	JOSEPH 5		278- 8410		510	278- 3095	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 07;	03; 04; 05	237310; 2	C1601	A General Engineering		м	HISPANIC
8 FOO	ON, INC	610 16TH STREET, SUITE 501	OAKLAND	CA	94612	1305 FRANKLIN STREET, SUITE 501	OAKLAND	CA	94612	DBE	mseals@foc	MICHAEL 5	10	465- 6319		510	465-	DEPARTMENT OF TRANSPORTATION	01; 07;		237310;	C1601 CLEARING & GRUBBING; C.			м	BLACK
GEN ENG	IERAL INFFRING	10096 AHART ROAD	OROVILLE	CA	95966					DBE	toni.medin	FRANK MEDL. 5		743- 0744		530	743- 9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03		237310; 2	C1200 CONSTRUCTION AREA SIGNS;			М	HISPANIC
INT	ERWEST TERC LTD	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	PO BOX 1450	SOLANA BEACH	CA	92075	DBE	jack@inter_	JACK 8	58	259- 2062		858	345- 3737	DEPARTMENT OF TRANSPORTATION	01: 02;		2	C1601 CLEARING & GRUBBING; C			М	HISPANIC
IRB INC	NSTRUCTION,	725 6TH STREET	MARYSVILL	E CA	95901					DBE	raspencer7_	RODNEY 9	16	612- 0608		888	315- 7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06		237310;	WHOLESALE BROKER OF CONS	C12 Earthwork and Paving Contr		М	BLACK
	CULLOUGH		ARCATA	CA	95521	57 ALDER GROVE RD	ARCATA	CA	95521	DBE	denamccult	MACKY MCCU. 7		825- 1014		707	1769	DEPARTMENT OF TRANSPORTATION		00;	212321; 2	B1440 SAND & GRAVEL C1201 T	A General			NATIVE AMERICAN
7 CO	SON ISTRUCTION	147 CAMINO ORUGA	NAPA	CA	94558					DBE	dnielson@n	DIANN NIEL 7		253- 8774		707	253- 0131	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 02; 03	01; 02; 03	237310; 2_	C1601 CLEARING & GRUBBING; C	A General Engineering		F	CAUCASIAN
-	m/DBA Name	Address Adde	City.	State	Zip Zp	Malling Mallin Address Addres	s City	State	Malling Maili Zip Zip	Certification	EMail	Contact A		Phone	Alt Alt	e Are	Area	Agency Name	Counties	Districts	DBE ACDBE	Work Codes	Licenses	Trucks	Gender	Ethnicity
74 CO!		P.O. BOX 3348	MERCED	CA	95344	P.O. BOX 3348	MERCED		Code1 Code	4	davidscott	DAMO	-		ode Numi 10 537- 10 3781		722- 2227	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	_	00-	237310;	C1601 CLEARING & GRUBBING; C	D06 Concrete Related Services		м	BLACK
INC	TRACTING,	695 PRIDDY DRIVE	DDION	CA	95620	P.O. BOX 1177	DEXON	CA	95620 1177	DBE	quimu@sbcg.	MIGUEL 7	07	693- 0289		707	678-	DEPARTMENT OF TRANSPORTATION			23/310;	C1531 PLANE ASPHALT CONCRETE,	A General Engineering Contract		м	HISPANIC
COL	NGINEERING	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	95206	PO BOX 6885	STOCKTON	CA :	95206	DBE	rcande@pac_	DAN F. 2 ROD 2		464- 5780		209		DEPARTMENT OF TRANSPORTATION			23/310,	C1601 CLEARING & GRUBBING, C.	A General Engineering Contract			NATIVE AMERICAN
	INSTRUCTION,	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	PO BOX 1324	LAFAYETTE	CA	94549	DBE	kdesena@li	KENT DESEN 9		284- 1437		925		DEPARTMENT OF TRANSPORTATION			237310;		A General Engineering Contract.		м	ASIAN PACIFIC
VA 6 CON	ISTRUCTION	15705 BIRCHWOOD ST	LA MIRADA	CA	90638					DBE	arvind@vap	ARVIND 7		253- 3270		714	551- 9420	DEPARTMENT OF TRANSPORTATION	01: 02;		237110,	C1200 CONSTRUCTION	A General		м	ASIAN SUBCONTINEN
, VIN	TAGE PAVING MPANY, INC.	119 MAIN	WINTERS	CA	95694	P O BOX 461	WINTERS	CA	95694	DBE	edc@vintag	EDWARD 5	30	795- 0132 5	30 681- 7796	520	795-	DEPARTMENT OF TRANSPORTATION	01; 02;	01; 02;		C1531 PLANE	A General Engineering			HISPANIC

nm Jype: DBE war Codes: C8331 CONCRETE BARRIER		
intos Catogory: 23 Construction intes Codes: 237310 Highway, Street, and Bridge Constru		
ONVIOS : Atuno;	ONV TOS : Aumo	40
to doiner	1-0 dointei	30

VISALIA CA 93291

OBONITE CV 92966

http://www.dot.ca.gov/ucp/QuerySubmit.do

K R C SAFETY 7821 WEST

FRANK MEDINA LATT ENGINEERING CONTRACTOR ROAD

OTSE ATT DAYAND 714 3270

дайсфраст СУ21В° 229 0393 СУВА СУВА

tonicmedin- MEDL 530 0744

COSIZ SAPETY A General
SUIPNENT Engineering
CONSTRUCTION Engineering
CONSTRUCTION Engineering
AREA SIGNS.

C1200 A General CONSTRUCTION Engineering AREA SIGNS... Contract...

269 732- CITY OF FRESNO 00; 00: 237310;

230 3422 TRANSPORTATION 03. 03. 227310.

Back To Ouery Form

Ouery Criteria
District: 04
County: SOLANO
Naice Category: 23 Construction
Naice Code: 273710 Highway, Street, and Bridge Construction
Work Code: CS111 CONCRETE OVERLAY, DRILL & BOND
Farm Type: DBR.

Firm/DBA Name	Address	Addr .	City	State	Ziu		lailing ddress City Line2	Stat	Mailing e Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area F Code N	Alt Phone umber	Fax Area / Code C	Fax Area Code	Agency Name	Countie	s Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks Gend	er Ethnicity	Fire
117 CUTTING &	1635 FOURTH STREET	BE	RKELEY	CA	94710	S01 CESAR CHAVEZ STREET, SUITE 101B	SAN FRANCISC	o CA	94124		DBE	office@bay.	JUAN ARREG	415	508- 1800			415 5	08- £	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03_	237310;		C1580 MODIFY BRIDGE ITEM; C4_	A General Engineering Contract	м	HISPANIC	DBE
780 CONSTRUCTION,	1180 SANBORN ROAD	YU	BA IY	CA	95993	1040 LINCOLN ROAD #160	YUBA CIT	CA	95991		DBE	Heirandson.	SUIKHDE!	530	415- 4777					DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237310; 4_		CONSTRUCTION	A General Engineering Contract	м	ASIAN SUBCONTINEN	IT DBE

Back To Open, Ferm Ouery Criteria
District: 04
District: 04
County: SOLANO
Naice Category: 23 Construction
Naice Codes: 237310 Highway, Street, and Bridge Construction
Naice Codes: 21000 CONSTRUCTION AREA SIGNS
Firm Type: Dist.

fo	und, displaying	all items.1																												
	Firm/DBA Name	Address	Δddr	City	State	Zin	Zp Address Ad	idress ine2	City Stat		Zip Code2	ertification Type	EMail	Contact Name	Area Code	Phone Number	Alt Al Area Pho Code Num		es Fax de Code		Countier	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm
8712 CC		1324 E LAWSON LN		PLACENTIA	CA	92870					D	BE	alex.singh	ANURAG SIN		646- 3697		71	646-	DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237110; 2_		CONSTRUCTION	A General Engineering Contract		м	ASIAN SUBCONTINENT	DBE
4717 GE	CINECULA	10096 AHART ROAD		OROVILLE	CA	95966					D	BE .	toni.medin	FRANK MEDL.		743- 0744		53		DEPARTMENT OF TRANSPORTATION		0.2	237310; 2_		CONSTRUCTION	A General Engineering Contract		М	HISPANIC	DBE
	ONSTRUCTION.	1180 SANBORN ROAD		YUBA CITY	CA	95993	1040 UNCOLN ROAD #160	Y	UBA CA	95991	D	BE 38	Heirandson	SUKHDEN SI_	530	415- 4777		91		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237310; 4_		CONSTRUCTION	A General Engineering Contract	1	м	ASIAN SUBCONTINENT	DBE
IR 2290 CO IN	ONSTRUCTION,	725 6TH STREET		MARYSVILLI	CA	95901					D	BE 38	raspencer7_	RODNEY ALL.	916	612- 0608		88		DEPARTMENT OF TRANSPORTATION		02; 03; 04_	237310; 2_		WHOLESALE BROKER OF	C12 Earthwork and Paving Contr	,	М	BLACK	DBE
		7821 WEST SUNNYVIEW		VISALIA	CA	93291					D	BE .	garyc@krcs_	GARY CASTR_		732- 0393		55	732- 2684	CITY OF FRESNO	00;	00;	237310; 2		EQUIPMENT	A General Engineering Contract			NATIVE AMERICAN	DRE
9166 CC	ONSTRUCTION	15705 BIRCHWOOD ST		LA MERADA	CA	90638					D	BE	arvind@vap.	ARVIND PRA	714	253- 3270		714		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237110; 2		CONSTRUCTION	A General Engineering Contract	,	м	ASIAN SUBCONTINENT	DBE

Man New 07 13:45:53 PST 2010

Dael, To Coacy Form

Query Criteria
Detrict: 04
County: SOLANO
Naise Category: 32 Construction
Naise Codes: 237310 Highway, Street, and Bridge Construction
Work Codes: C519 CORE CONCRETE - REPAIR BRIDGE DECK
Firm Type: DBE

Work Codes: C5190 CORE CONCRETE - REPAIR BRIDGE DECK
Firm Type: DBE

	ound, displaying	g all items.1																												
	Firm/DBA Name	Address	Addr	Ob	State	Zip	Zp Address Addres Line1 Line2		State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Al Ares Pho Code Nun	one A	nx Fax rea Area ode Cod	a Agency Name	Countie	Districts	DBE A	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fire Typ
21117 C	AY LINE UTTING & ORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710	S01 CESAR CHAVEZ STREET, SUITE 101B	SAN FRANCISCO	, CA	94124		DBE	office@bay	JUAN ARREG_	415	508- 1800		41	5 508- 1811	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03	237310		C1580 MODIFY BRIDGE ITEM: C4_	A General Engineering Contract.	,	м	HISPANIC	DBE
4801 D	EENSGROUP ONSTRUCTION	2175 THE ALAMEDA, SUITE 100		SAN JOSE	CA	95126						DBE	deensgroup_	HAJAAH M	408	345- 3860		40	8 345- 8 3869	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	00;	00;	237110; 2		EXCAVATION	A General Engineering Contract	,	м	ASIAN SUBCONTINENT	DBE
33524 C	ONTRACTING,	695 PRIDDY DRIVE		DIXON	CA	95620	P.O. BOX 1177	DIXON	CA	95620	1177	DBE	quimu@sbcg.	MIGUEL QUL.	707	693- 0289		70		DEPARTMENT OF TRANSPORTATION		0.3	237310; 2_		C1531 PLANE ASPHALT CONCRETE: _	Engineering	,	м	HISPANIC	DBE

Min Hey 07 13:47:04 PST 20

Back, To Cheese, Event
Query Criteria
Durrice: 04
County; SOLANO
Naice Category: 20 Construction
Naice Codes: 237310 Highway, Sweet, and Bridge Construction
Work Codes: 1979 EMBANKMENT CONSTRUCTION
Firm Type: DBE

diam.fo	ound, displaying	g all items.1																												
	Firm/DBA Name	Address	Δddr	City	State	Zin	Mailing Mailin Zp Address Addres Line1 Line2	g City	State	Mailing Zip Code1	Mailing Code2	Type	EMail	Contact Name	Arei	Phone Number	Alt Area I Code N	Alt Phone umber	Fax Fax Area Area Code Cod	Agency Name	Counties	District	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks G	ender	Ethnicity	Firm
40742 CO IN	ONTRACTORS,	5347 COLE ROAD		MARIPOSA	CA	95338					D	DBE	deni@stic_	DENI SMITH	209	742- 6684			209 966- 2643	CITY OF FRESING	00;	00;	236115 2	4		A General Engineering Contract	F		CAUCASIAN	DBE
36742 SE	ERVICES	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691	P.O. BOX 1505	WEST SACRAMENTO	CA	95691	D	DBE	shelli@csg_	CHERL THOM_	916	371- 7303			866 366- 6646	DEPARTMENT OF TRANSPORTATION	00;	00;	237310 2_			A General Engineering Contract	F	c	CAUCASIAN	DBE
425 D		2020 E STREET		SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176	SOUTH LAKE TAHOE	CA	96158	D	DBE	dgarcia287	MICHAEL GA	530	577- 0558		4		DEPARTMENT OF TRANSPORTATION		01; 03; 04	237310 2_		C1531 PLANE ASPHALT CONCRETE; _	Engineering	м	,	HESPANIC	DBE
43116 M	MHAFFEY	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221					D	BE	ashley@mah.	ASHLEY MAH_	310	668- 2030	310 24 61	157		DEPARTMENT OF TRANSPORTATION		01; 02; 03	237310 2		BRIDGE ITEM	A General Engineering Contract.	F		HISPANIC	DBE

Mon New 97 12:47:56 PST 2016

Back To Query Form

Query Criteria
District: 04
County: SOLANO
Naics Category: 23 Construction
Naics Coder: 237310 Highway, Street, and Bridge Construction
Work Coder: Co303 EROSION CONTROL.
Firm Type: DBE

irm/DBA Name	Address	Addr	City	State	Zip	Zp /	Mailing Mailing Address Line1 Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Alt Area Phor Code Numb	Fan ne Are ner Cod	Fax a Area e Code	Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	y Fire
DON GARCIA EXCAVATING & PAVING.	2020 E STREET	1	AKE AHOE		96150	P 8	2.0.	SOUTH LAKE TAHOE		96158			dgarcia287	MICHAE GA_	L 530	577- 0558		530		DEPARTMENT OF TRANSPORTATION		01; 03; 04	237310; 2_			A General Engineering Contract		м	HISPANIC	DBE
INC. K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	,	/ISALIA	CA	93291							DBE	garyc@krcs.	GARY CASTR_	559	732- 0393		559	732- 2684	CITY OF FRESNO	00;	00;	237310; 2_		C0612 SAFETY EQUIPMENT SUPPLIE	A General Engineering Contract		м	NATIVE AMERICAN	N DBE

Back To Onery Form

Query Criteria
Distint: 04
Country: SOLANO
Naise Chiegory: 23 Construction
Naise Codes: 2710 Highway, Street, and Bridge Construction
Work Codes: CROOD FENCING
Ferm Type: DBI

found, d	tisplaying a	all items.1																										
Etcm/ Na	/DBA	Address	Addr	City	State	Zin 2	Mailing Mailing Zp Address Address City State Line1 Line2	Malling Zip Code1	Zip Code2	Type	EMail			Phone	Alt Alt Area Phon Code Numb	Fax e Area er Code	Fax Area Code	Agency Name	Countier	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fire
34153 ACE FEN COMPAN	NV (27 N. GLENDORA EVENUE		A PUENTE	CA	91744			D	BE	KIM@acelen.	AMERICA TAL	A 626	333- 0727		626		CITY OF LOS ANGELES	00;	00;	237310; 2_		C0680 FENCING SUPPLIER; C800_	A General Engineering Contract		F	ASIAN PACIFIC	DBE
FRANK A GENERAL 14717 ENGINEE CONTRA	ERING !	0096 NHART ROAD		DROVILLE	E CA	95966			D	BE	toni.medin	FRANK MEDI	530	743- 0744		530		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237310; 2		C1200 CONSTRUCTION AREA SIGNS:	A General Engineering Contract		м	HISPANIC	DBE
36466 LABAT'S CARE	TREE 1	330 VEALE	1	MARTINE	Z CA	94553			D	BE	labatstree_	CHERYL COL_	925	285- 7741		925	335- 9116	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)	01; 07; 21	03; 04;	238990; 5_		A0780 LANDSCAPE & HORTICULTURA	C13 Fencing Contractor, C27 L.		F	CAUCASIAN	DBE
V A P 39166 CONSTR INC. Export options:	RUCTION E		1	A MIRADA	CA	90638			D	BE	arvind@vap	ARVIND PRA_	714	253- 3270		714		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237110; 2_		C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contract			ASIAN SUBCONTINEN	AT DRE

Mon Nov 07 13:50:03 PST 2016

Back To Ouery Form

Query Criteria
District 04
County: SOLANO
Naice Category: 23 Construction
Naice Codes: 237310 Highway: Street, and Bridge Construction
Work Codes: COS01 FURNISH & DRIVE PILING
Firm Type: DBE

for	nd, displaying	dl items.1																												
1	m/DHA Addi	ess Addr	City	State	Zip	Zp Address Line1		City 5	State Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks (iender	Ethnicity	Fin
MA MA	N H 1800 HAFFEY SOUT ILLING ALAM STREE	EDA	COMPTON	CA	90221						DBE	ashley@mah	ASHLEY MAH_	310	668- 2030	310	245- 6157	310	668- 1 2040 1	DEPARTMENT OF TRANSPORTATION	01; 02; 03_	01; 02; 03_	237310; Z			A General Engineering Contract	F		HISPANIC	DBE
	LSIDE 539 S. LLING, 11TH STREE		RICHMONE	CA	94804	P.O. BOX 70130	P	rt. UCHMOND ^C	CA 94807		DBE	cheryl@hil_	CHERYL WAL	510	234- 6532	530	209- 9931	510	234- 6 3131 /	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)		01; 02; 03_	237310; 2		SOLDIER	A General Engineering Contract	·		CAUCASIAN	N DBI

Back To Query Form Query Criteria
District: 04
County: SOLANO
Naice Calegory: 23 Construction
Naice Cades: 237310 Highway, Street, and Bridge Coe
Work Codes: C1910 GRADNG

items for	and, displaying	all items.1					and the same of th	F1 (500)			William Willia																		
	n/DBA.Name	Athlees	Adde	City	Stat	e Zip Zp	Mailing N Address A Line1	dailing address Line2	City	State	Mailing Mailin Zip Zip Codel Code	Certification 2 Type	EMail	Contact Name	Ares	Phone Al Are Number Coc							DBE ACDBE			Trucks	Gender	Ethnicity	Fig Ty
70 AB	S L ISTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544						DBE	Daryl@absl	LUIS M. AL.	510	727- 0900		10	727- E	DEPARTMENT OF TRANSPORTATION	01; 02;	01; 02; 03	-	CL201 TRAFFIC CONTROL SYSTEM; _ CL901	A General Engineering Contract.		М	HISPANIC	DBI
A S 42 COI INC	VIRACTORS,	5347 COLE ROAD		MARIPOSA	CA	95338						DBE	deni@sti.c.	DENI SMITH	209	742- 6684		109	966- 2643	CITY OF FRESNO	00;	00;	236115; 2	ROADWAY EXCAVATION; CL.	A General Engineering Contract.		f	CAUCASIA	N DBI
en EN	EMAN TRONMENTAL TINEERING		10	UPPERLAKE	CA	95485	P.O. BOX 1020	Uf	PPER LAKE	CA	95485	DBE	berbara@co	TRACY A CO.	707	275- 9016		707	275- E 9025 1	DEPARTMENT OF FRANSPORTATION	01, 02,		237310;	C1601	A General Engineering Contract.	TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2;		NATIVE AMERICAN	DBE
	VICES GROUP,	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENT	o CA	95691	P.O. BOX 1505	W SA	EST CRAMENTO	CA	95691	DBE	shelli@csg_	CHERI THOM_	916	371- 7303	1	166	366- E 6646 T	DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2_	C1901 ROADWAY EXCAVATION; CL.	A General Engineering Contract.		,	CAUCASIA	N DBI
INC		4134 ODIE LANE		SANTA MAR			4134 ODE LANE	SA	INTA MARIJ	A CA	93455	DBE	cooks_son@_	CHARLES E	805	934- 2705		105	937- E 5473 T	DEPARTMENT OF TRANSPORTATION	05; 07; 09	01; 03; 04	23/110;		A General Engineering Contract		М	BLACK	DBI
EXC PAV	N GARCIA AVATING & ING, INC.		EΤ	SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176	SC TA	OUTH LAKE NHOE	CA	96158	DBE	dgarcia287	MICHAEL GA.	530	577- 0558				DEPARTMENT OF TRANSPORTATION			237310;	ASPHALT CONCRETE _	A General Engineering Contract		М	HISPANIC	DBI
72 DEV INC	ELOPMENT,	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843	13831 NEWHOPE STREET		ARDEN	CA	92843	DBE	info@exbon	JANET LEE	714	539- 2222				CITY OF LOS ANGELES	00;		230115,		Engineering Contract			ASIAN PACIFIC	DBI
2 FIN	E GRADE JIPMENT, INC.	41729 CIELO VISTA DR	0	PALMDALE	CA		P.O. BOX 2798	LA	NCASTER	CA	93539	DBE	judy@fineg.	JUDY JOHNS.	661	949- 8788				CITY OF LOS ANGELES	00;	00;	237310;	EXCAVATION:	C12 Earthwork and Paving Contr			NATIVE AMERICAN	DBI
717 GEN		10096 AHAI ROAD	RT	OROVILLE	CA	95966						DBE	toni.medin	FRANK MEDL	530	743- 0744				DEPARTMENT OF TRANSPORTATION			23/310;	C1200 CONSTRUCTION AREA SIGNS;			м	HISPANIC	DBI
OZ GER	ONIMO	4560 N. HUNTINGTO DRIVE	ON	LOS ANGELE	S CA	90032	P.O. BOX 42027	LC	OS ANGELES	CA	90042	DBE	geronimo_c_	LIDIA LOPE	323	225- 2016				CITY OF LOS ANGELES	00;		25/310,		Engineering Contract		ŧ	HISPANIC	DBI
IRB 90 COI INC	NSTRUCTION,	725 6TH STREET		MARYSVILLE	CA	95901						DBE	raspencer7	RODNEY ALL	916	612- 0608		188	315- E 7315 T	DEPARTMENT OF TRANSPORTATION	01; 04; 06		237310; 2	WHOLESALE BROKER OF CONS	C12 Earthwork and Paving Contr		м	BLACK	DBI
187 J. G	ARDENAS INC	14455 PARK AVE, SUITE	C	VICTORVILLE	CA	92392						DBE	jcardenasi	JOSE JAVIE.	760	403- 0015				DEPARTMENT OF			237310,		A General Engineering Contract		м	HISPANIC	DBE
	UCTURES,	15455 TERN STREET		CHINO HILLS	CA	91709						DBE	agarcialna	HELIODORO	909	393- 1493	5			CITY OF LOS ANGELES	00;	00;	237310;	CL575 REMOVE BRIDGE ITEM; CL.	A General Engineering Contract.		М	HISPANIC	DBE
rm Eic	m/DBA Name	Address	Adde	Cits	Stat	e Zin Zp	Mulling A	Mailing Address Line2	City	State	Mailing Mailing Zip Zip Code1 Code	Certification 2 Type	EMail	Contact Name	Ares	Phone Al Are Number Coo	Alt Phone	Fax Area	Fax Area Code	Agency Name	Counties	Districts	DBE ACDBE	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fire
	IERAL SINEERING	12485 QUICKSILVE DRIVE		RANCHO CORDOVA	CA	95742						DBE	amartin@ma.	TRANQUIUN	916	355- 8101	5	16	355- E 8108 T	DEPARTMENT OF TRANSPORTATION	03; 04; 05		237310;		A General Engineering Contract		М	HISPANIC	DBE
35 CO	NSTRUCTION	1807 NAVY DRIVE, SUIT 1	E	STOCKTON	CA	95206	PO BOX 6885	ST	TOCKTON	CA	95206	DBE	rcande@pac_	DAN F. ROD.	209	464- 5780		109	464 E 5782 T	DEPARTMENT OF TRANSPORTATION	10; 24; 34	03; 04;	237310;		A General Engineering Contract		м	NATIVE AMERICAN	DBE
	NZALEZ, INC.			HALF MOON BAY	CA	94019 1924						DBE	mthom@sto.	ROBERT GON	650	726- 7119		50	726- C	SAN MATEO COUNTY TRANSIT DISTRICT SAMTRANS//JPB	01; 07; 21_	04; 05;	237110; 2	C1901 ROADWAY EXCAVATION; C1	A General Engineering Contract		м	HESPANIC	DBI
325 UDI	ENDONEST MAC	217 W. FYFE AVE SUITE 143	FE	STOCKTON	CA	95203	743 W ANDERSON STREET	\$1	TOCKTON	CA	95206	DBE	vilarino76	NEIL JACKS	209	649- 8651				DEPARTMENT OF TRANSPORTATION		03; 04;	237310;		A General Engineering Contract			NATIVE AMERICAN	DBI
O11 VIN	TAGE PAVING WPANY, INC.	119 MAIN STREET		WINTERS	CA	95694	P O BOX 461	w	INTERS	CA	95694	DBE	edc@vintag	EDWARD CAR.	530	795- 0132 530	681- 7796	30	795 E	DEPARTMENT OF TRANSPORTATION	01; 02;	01; 02;	237310;	C1531 PLANE ASPHALT	A General Engineering Contract		М	HISPANIC	DBE

Back To Query Form Mon Nov 07 13:52:28 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2000 HIGHWAY PLANTING

Firm Type: DBE

Mon Nov 67 13:52:58 PST 2016

Back To Charn Form

Query Criteria
District: 04
County: SOLANO
Naics Category: 23 Construction
Work Codes: C2000 HIGHWAY PLANTING
Firm Type: DBE

items	found, displaying	all items.1																											
	Irm/DBA Name	Address	Δddr	City	State	Zip	Zp Address Address Line1 Line	ess City	Stat	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area	Phone	Alt Area Code	Alt Phone Number	Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks Gend	er Ethnicity
10544	BUENA VISTA LANDSCAPE, INC	1472 N HARDIN ST.	3	ORANGE	CA	92867			M			DBE	b.v.landsc	ANGEL GOME	714	771- 2563			714		DEPARTMENT OF TRANSPORTATION		01; 02; 03	238910; 5		C0700 CONSTRUCTION STAKING SUP		м	HISPANIC
35183	GECKO GOLF CONSTRUCTION, INC.	231 MARKET PLACE #243		SAN RAMON	CA	94583	231 MARKET PLACE, #243	SAN	N CA	94583		DBE	geckogcons.	KEIKO FRED	925	548- 8723					DEPARTMENT OF TRANSPORTATION		04; 05; 06_	115310; 2_			C27 Landscaping Contractor;	F	ASIAN PACIFIC
1	M & 5 ENVIRONMENTAL LANDSCAPES, INC Options: <u>CSV</u> Exc	ROAD		REDDING	CA.	96003						DBE	shelley@ma.	MICHAE A_	530	241- 1418	530	941- 1631	530		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	238910; 5_		A NURSERY	C27 Landscaping Contractor;	м	HISPANIC

Back To Query Form

Mon Nov 07 13:53:23 PST 2016

Query Criteria

istrict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C2021 HYDROSEEDING

Firm Type: DBE

Mon Nov 07 13:53:56 PST 291

Back To Clasty, Forms

Query Criteria
District 04
County: SOLANO
Naics Category: 23 Construction
Work Codes: C2021 HYDROSEEDING
Firm Type: DHE

Irm/DBA Nam	Address Addi	City	State	Zip 2	Mailing Mailing Zp Address Address City State Line1 Line2	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Numbe	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Counties	Districts	DBE /	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm Type
322 LA FIRMA INC.	ROAD	NIPOMO							estimating	VICENTE CH	805	748- 8576			805	929- 1 0501	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03	238990; 5		HYDROSEEDING:	B General Building Contractor;		М	NATIVE AMERICAN	N DBE
M & S ENVIRONMENTA LANDSCAPES, INC	L 12192 MAC'S ROAD	REDDING	CA 9	6003				DBE	shelley@ma_	MICHAEL A_	530	241- 1418	530	941- 1631	530	241- 1 9647	DEPARTMENT OF TRANSPORTATION	01: 03; 04_	01: 02; 03_	238910; 5		C0620 LANDSCAPING & NURSERY SU			м	HISPANIC	DBE

Mon New 87 12:54:29 PST 2011

Back To Query Lisms

Query Criteria
District: 04
County: SOLANO
Naics Category: 23 Construction
Work Codes: C2065 IRRIGATION SYSTEM
Firm Type: DBE

items found, displaying a	all items.1																														
Irus/DBA Name	Address	Addr	Ωb	State	Zip	Zp	Mailing Maili Address Addr Linel Line	ess City	State		Zip Code2	ertification Type	EMail	Contact Name		Phone Numbe	Area	Alt Phone Number	Fax Area Code	Area	Agency Name	Counties	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks G	ender 1	Ethnicity	Fir
REAMBUILDER 8712 CONSTRUCTION CORP	1324 E LAWSON LN.		PLACENTI	A CA	92870	0					Di	BE SE	alex.singh	ANURAG SIN	714	646- 3697			714		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237110; 2.		C1200 CONSTRUCTION AREA SIGNS	A General Engineering Contract	м	ASI/ SUB	AN ICONTINENT	DBE
6272 DEVELOPMENT,	13831 NEWHOPE STREET		GARDEN GROVE	CA	9284	3 1	13831 NEWHOPE STREET	GARDEN GROVE	CA	92843	Di	BE 38	info@exbon	JANET LEE		539- 2222			562		CITY OF LOS ANGELES	00;	00;	236115; 2_		C1575 REMOVE BRIDGE ITEM: C1	A General Engineering Contract	F	ASI	AN PACIFIC	DBE
	231 MARKET PLACE #243	1	SAN RAMON	CA	9458	3 h	PARKET PLACE, F243	SAN RAMON	CA	94583	Di	BE 38		KEIKO FRED_		548- 8723					DEPARTMENT OF TRANSPORTATION		04; 05; 06_	115310; 2_		C1925 SHAPED BEDDING; C2000 _	C27 Landscaping Contractor;	F	ASM	AN PACIFIC	DBE
LANDSCAPING	3889 F STREET, APT 2	1	EUREKA	CA	9550		P.O. BOX 5138	ARCATA	CA	95518	Di	BE	egruetzmac_	ERNIE GRUE_		616- 4340					DEPARTMENT OF TRANSPORTATION		01; 02; 03_	238990; 5.,			C13 Fencing Contractor; C27 L.	М	NAT AM	TIVE ERICAN	DBE
M & S ENVIRONMENTAL LANDSCAPES, INC	12192 MAC'S ROAD	1	REDDING	CA	9600	3					Di	BE	shelley@ma	MICHAEL A	530	241- 1418		941- 1631	530		DEPARTMENT OF TRANSPORTATION		01; 02; 03_	238910; 5.,			C27 Landscaping Contractor;	М	HESP	PANEC	DBE
9166 CONSTRUCTION	15705 BIRCHWOOD ST		LA MIRADA	CA	90631	8					Di	BE 38		ARVIND PRA_		253- 3270					DEPARTMENT OF TRANSPORTATION		01; 02; 03_	237110; 2		C1200 CONSTRUCTION	A General Engineering Contract	м	ASI/ SUB	N CONTINENT	DBE

Back To Ouery Form

Mon Nov 07 13:55:18 PST 2016

Query Criteria

istrict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9867 LANDSCAPING CONTRACTOR

Firm Type: DBE

Back To Guery Form Query Criteria
District 04
Country SOLANO
Nairct Category: 23 Construction
Work Codes: 59657 LANDSCAPING CONTRACTOR
Firm Type: DBE

													_															
items found, displaying	g all items.1		-			_	-						,		 													
Firm/DRA Name	Address Adds	Chts	State	e Zip	Zp Address Address Line1 Line2		State		Zap	Certification Type	EMail	Contac Name		Phone Number	Alt Phone Number	Area /	Area /	Agency Name	Counties	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	y Fin
ARAMEX GROUP, INC. DBA ARAMEX CONSTRUCTION	123 E. 9TH ST. SUITE 1 100D	UPLANE	CA	91786					ı	DBE	sal@aramex.	RITA SAMOU	909	746- 8066			91- CO 1569 TRA	S ANGELES UNTY METRO ANSPORTATION THORITY (MTA)	00;	00;	221310; 2_		C9867 LANDSCAPING CONTRACTOR: _	A General Engineering Contract		М	HISPANIC	DBE
CONCRETE 43013 LANDSCAPE SERVICES	4862 E. 2ND STREET	BENICIA	CA	94510	11151 TRADE CENTER DRIVE, SUITE 204	RANCHO CORDOV		95670	(DBE	rondavis@c	RONALI A.	,		280- 5545			PARTMENT OF ANSPORTATION		02: 03; 04_	238110; 5		A0780 LANDSCAPE & HORTICULTURAL	B General Building Contractor;		м	BLACK	DBE
GECKO GOLF 35183 CONSTRUCTION INC.	231 MARKET PLACE #243	SAN RAMON	CA	94583	231 MARKET PLACE, #243	SAN RAMON	CA	94583	t	DBE	geckogcons.	KEIKO FRED		548- 8723				PARTMENT OF ANSPORTATION		04; 05; 06	115310; 2_		C1925 SHAPED BEDDING: C2000	C27 Landscaping Contractor;		F	ASIAN PACIFIC	DBE
40497 KIONA LANDSCAPING	3889 F STREET, APT 2	EUREKA	CA	95503	P.O. BOX 5138	ARCATA	CA	95518	ı	DBE	egruetzmac	ERNIE GRUE	707	616- 4340				PARTMENT OF ANSPORTATION		01; 02; 03_	238990; 5		C2030 EROSION CONTROL: C2065	C13 Fencing Contractor; C27 L.		м	NATIVE AMERICA	N DBE
40921 NEW WEST LANDSCAPING	1019 W. 133RD 5T.	GARDE	IA CA	90247						DBE	newwestlan_	KEITH D	310	617- 9667			69- COI 614 TRA	S ANGELES UNTY METRO ANSPORTATION THORITY (MTA)	00;	00;	238220; 5_		C9866 HEATING & AIR, CONDITIONL.	C27 Landscaping Contractor;		м	BLACK	DBE

Back To Ouery Form

Mon Nov 07 13:56:25 PST 2016

Query Criteria

istrict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8604 LIGHTING

Firm Type: DBE

Back To Ouery Form

Unified Certification Program

Mon Nov 07 13:56:36 PST 2016

Query Criteria District: 04 County: SOLANO Naies Category: 23 Construction Work Codes: C8604 LIGHTING Firm Type: DBE

97																								
1.1																								
ddr City	State	Zip	Zp Address Address Line1 Line2	g City S	Mailing tate Zip Code1	Zip Code2 Certificat Type	on EMail	Contact Name	Area Code	Phone Number	Alt Area Pl Code Nu	Alt Fi	ea Area de Code	Agency Name	Countie	s District	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fit
FRESNO	CA	93726				DBE	mrci@mrci.	ZETA	559	351- 2048				CITY OF FRESNO	00;	00;	236210; 2_		FENCING SUPPLIER:	Asbestos; B General		F	CAUCASIAN	N DBI
LEMOOR	E CA	93245	P.O. BOX 368	LEMOORE C	A 93245	DBE	westpacifi	VIRGINI/	559	924- 6422	559 469 472	555	924- 4826	DEPARTMENT OF TRANSPORTATION	01: 02: 1 03_	01; 02; 03	221122; 2		SIGNAL & LIGHTING:	A General Engineering Contract.		F	HISPANIC	DB
	FRESNO	FRESNO CA	FRESNO CA 93726	ddr Cit: State Zig Zp Mailing Mailing Address Address Line1 Line2	ddr Cits State Zig Zo Address Address City S FRESNO CA 93726	ddr City State Zig Zp Address Address City State Zip Code! FRESNO CA 93726	ddr Cits State Zig Z _p Address Address City State Zig Z _p Codes	ddr Circ State Zip Zp Address Address City State Zip Zp Address Address City State Zip Zip Code Code Code Code Code Code Code Code	ddr City State Zip Zp Address Address City State Zip Zip Codel Code Code Code Code Code Code Code Code	ddr City State Zip Zp Address Address City State Zip Zp Address Address City State Zip Zp Zip Zip Coefficiation Type Code FRESNO CA 93726 Mailing Mailing Mailing Coefficiation Type Code Code: Cod	ddr City State Zip Zp Address Address City State Zip Zip Address Address City State Zip Zip Codel Code2 Code	ddr Cirv State Zig Zp Address Address City State Zig Zp Address Address City State Zig Zp Zp Code Code Code Code Code Code Code Code	ddr Circ State Zip Zp Address Address Ciry State Zip Zp Address Address Ciry Line Line Circ State DBE mrci@mrci_ZETA S59 351- DBE M	ddr Cirv State Zig Zp Address Address City State Zig Zp Address Address City State Zig Zp Address Address Code Code Code Code Code Code Code Code	ddr City State Zig Zg Address Address City State Zig Zg Address Address City State Zig Codel Cod	ddr City State Zig Zg Address Address City State Zig Zg Address Address City State Zig Discourse Code:	ddr City State Zig Zg Address Address City State Zig Zg Address Address City State Zig Zg Code! Code2	ddr Ciry State Zig Zg Address Address City State Zig Zg Address Address City State Zig Zg	State Columber C	Mailing Mail	According Control Co	dd: City State	ddr City State Zig Zg Address Address City State Zig Zg Address Address City State Zig Zg Address Address City State Zig Zg Codes Co	State Circ C

Back To Guery Form

Ouery Criteria
District: 04
County: SOLANO
Naice Category: 23 Construction
Naice Codes: 237310 Highway: Street, and Bridge Construction
Naice Codes: 237310 Highway: Street, and Bridge Construction
Work Codes: CASSO METAL BEAM GUARD RAILING
Firm Type: DBE

-	found, displaying	all items.1																									
	Eirm/DBA Name	Address	Adılı	City	State	Zip 2	Mailing Mailing Ep Address Address City State Line1 Line2	Mailing Ma Zip 2 Code1 Co	fling Certification Jap Type	EMail			Phone	Alt Alt Area Phone Code Number			Agency Name	Counties	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks C	Gender	Ethnicity	Fire Typ
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE	1	A PUENTE	CA	91744			DBE	KJM@acefen.	AMERICA TA	A 626	333- 0727		626	333- 7843	CITY OF LOS ANGELES	00;	00;	237310; 2		C0680 FENCING SUPPLIER; C800	A General Engineering Contract	F		ASIAN PACIFIC	DBE
14717	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD	(DROVILL	E CA	95966			DBE	toni.medin	FRANK MEDL	530	743- 0744			743- 9352	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03_	237310; Z.		CONSTRUCTION	A General Engineering Contract	N	и	HISPANIC	DBE
447	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	,	/ISALIA	CA	93291			DBE	garyc@krcs_	GARY CASTR_	559	732- 0393		559	732- 2684	CITY OF FRESNO	00;	00;	237310; 2		EQUIPMENT	A General Engineering Contract	N	и	NATIVE AMERICAN	DBE
		5301-F BYRON HOT SPRINGS ROAD		BYRON	CA	94514			DBE	cplum@pcnc.	CHRISTI	925	634- 4567	5	925	634- 4339	BAY AREA RAPID TRANSIT DISTRICT (BART)	01: 02; 03	01; 02; 03	237310;		RAILINGS &	A General Engineering Contract	F		CAUCASIAN	DBE

Mon Nov 87 14:00:07 PST 29

Back To Ouro: Fonn

Query Criteria
Datrict 91
County: SOLANO
Naise Scalegny: 23 Construction
Naise Scodes: 237310 Highway, Street, and Bridge Construction
Work Codes: Cry00 MISC IRON & STEEL FRAME, COVER & GRATE
Firm Type: DBE

	Eirm/DBA Name	Address	Δddr	CIts	State	Zin		Mailing Mailing Address Address City S Line1 Line2		Certification Type	EMail	Contac Name	t Area Code	Phone Number	Alt Alt Area Phone Code Number	Fax Area Code	Fax Area Age	mcy Name	Countie	s Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks C	iender 1	Ethnicity Fir
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175			DBE	bsalaz@ber.	BOB E.	619	562- 7711		619	258- DEPAR 3515 TRANS	RTMENT OF SPORTATION	00;	00;	237310; 2_	(A General Engineering Contract	N	,	HISPANIC DB
4717				OROVILLE	CA	95966				DBE	toni.medin	FRANK MEDI	530	743- 0744		530	743- DEPAR 9352 TRANS	RTMENT OF SPORTATION	01; 02; 03_	01; 02; 03	237310; 2		C1200 CONSTRUCTION AREA SIGNS;		N	, ,	HISPANIC DB

Back To Query Form

Mon Nov 07 14:01:00 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C9854 PAINTING STRUCTURES

Firm Type: DBE

Man New 87 14:02:51 PGT 29

Query Criteria
District: 04
County: SOLANO
Naios Calegory: 23 Construction
Work Codes: C9854 PAINTING STRUCTURES

act Category, 25 Construction fork Codes: C9854 PAINTING STRUCTURES rm Type: DBE	
No. of American Lands Windows L. A. Princett and	

rm Type: DBE	F 100 PET 100					-	_																				
titems found, displaying	Address Ad			Zip Zi	Mailing Mailing Address Address Line1 Line2	ns City	State	Mailing Mail Zip Zi Codel Cod	Certification P Type 1 Type	EMail	Contact Name	An	Phone fe Numbe	Are	Alt Phone Number	Area	Area	Agency Name	Countie	District	DBE ACDBE	Work Codes	Licenses	Trucks	Gender	Ethnicity	7
7118 ABSOLUTE URETHANE	6614 SOUTH ELM	FRESNO	CA	93706					DBE	carolyn@ab	CAROLYN PL.	559	241- 0160			559	227- 2212	CITY OF FRESNO	00;	00;	238160; 2_	C9837 ROOFING C9854 PAINTIN				HISPANIC	- 1
255 AFFORDABLE PAINTING	703 STONEY POINT CT.	LINCOLN	CA	95648					DBE	affordable_	GAIL BALLE	916	223- 8988			916	253- 7842	DEPARTMENT OF TRANSPORTATION	09; 20;	03; 04; 06.	238320;	C9854 PAINTING STRUCTURES;	C33 Painting			HISPANIC	
BS CONSTRUCTION,	752 NORTHPORT DRIVE, SUITE H	WEST SACRAMENT	o CA	95691					DBE	madams@ahi	MARK ADAMS	916	400- 3710			916	400- 3711	DEPARTMENT OF TRANSPORTATION	01; 02;	01; 02; 03	296115; 2	C8771 Construction Management	A General Engineering		м	BLACK	
91 ANCHOR SINGH	3030 BUCHANAN STREET	SACRAMENT	O CA	95833					DBE	anchorspai	ANCHOR SIN	916	595- 1837					DEPARTMENT OF TRANSPORTATION		01; 02; 03		C5900 CLEAN & PAINT STEEL; C.	Decorating			ASIAN PACIFIC	
CAMILLE L HORTON,	950-54TH STREET	SACRAMENT	O CA	95819 350	04				DRE	chorton@cl	CAMILLE	916	456- 3344			916	456- 3344	DEPARTMENT OF TRANSPORTATION	06; 28; 31	03; 04;	238320;	C8705 DESIGN; C9830 WALL COV	Co C15 Flooring and Floor Coverin			HISPANIC	
CYBER	3441 MAIN STREET, SUITE 104	CHULA VISTA	CA	91911	3441 MAIN STREET, SUITE 104	CHULA VISTA	CA	91911 5828	DBE	admin@cybe	JOAQUIN CA	519	498- 4819			609	498- 1060	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03		C8771 Construction Management	C07 Low Voltage Systems Contra	,	и	HISPANIC	
73 PAINTING	8055 COLLINS DRIVE SUITE 201	OAKLAND	CA	94621	8055 COLLINS DRIVE SUITE 201	OAKLAND	CA	94621	DBE	derek@dbps_	DEREK BARR	866	431- 9869			510	633- 5753	DEPARTMENT OF TRANSPORTATION	01; 07; 09_	03; 04; 05	238320;	C9854 PAINTING STRUCTURES;	C33 Painting and Decorating Co		м	BLACK	
	401 PARK ROAD	IALO	CA	93023					DBE	jackie@dem	JACKIE DEM.	805	546- 7774			805	646- 9191	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	238320;	C9830 WALL COVERING; C9854 P.		,		CAUCASIA	
DEXTEROUS	203	LOS ANGELE	s ca	90043					DBE	dexterscon	DEXTER SML.	323	290- 1100	310	703- 9673	323	290- 1199	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;	238110; 2_	PREPARATION	B General Building Contractor,	,	м 1	BLACK	
EAGLE 3 ENVIRONMENTAL CONSTRUCTION	1485 BAYSHORE BLVD_SUITE 374	SAN FRANCISCO	CA	94124	2775 BUTTERS DR.	OAKLAND	CA	94602	DBE	rbatiste@e_	RONALD BAT_	415	480- 0280	415	715- 1450		715-	BAY AREA RAPID TRANSIT DISTRICT (BART)	01:07;	04;	230210,	C1601 CLEARING & GRUBBING; C.	A General Engineering Contract.	,	и !	BLACK	
	440 CHAMBERS ST. #104	EL CAJON	CA	92020					DBE	SCOTTMARRO.	RENATO MAR.	619	749- 6116			619	749- 6116	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00;	00;		C9854 PAINTING STRUCTURES; L.		,	4 (HISPANIC	
	345 S. MONTE VISTA AVENUE,	COVINA	CA	91723					DBE	mariscaldu	JESUS MARI	626	331- 2304					CITY OF LOS ANGELES	00;	00;		C9854 PAINTING STRUCTURES;	C33 Painting and Decorating Co			HISPANIC	
5 BUILDING	15719 DALE STREET, SUITE B	DETROIT	M	48223	P.O. BOX 85524	WESTLANI	IM C	48185	DBE	elmerdx@ao	ELMER H. D.,	313	592- 4989			734	721- 9209	DEPARTMENT OF TRANSPORTATION	00;	00;	238130,	INSTALLATION	C17 Glazing Contractor, C33 P	,	4 1	BLACK	
OLYMPIC PAINTING	5294 SOUTH MONTECTIO DRIVE	CONCORD	CA	94521					DBE	olympicpai	MARIA MIHA	925	356- 0256				0256	DEPARTMENT OF TRANSPORTATION		03; 04;	238320;	COVERING:	C33 Painting and Decorating Co	F		CAUCASIA	
em/DBA Name	Address Ad	de Cita	Stat	Zip Zi	Mailing Mailing Address Addre Line1 Line2	ns City	State	Mailing Mail Zip Zi Codel Cod	Certification P Lype	EMail	Contact Name	Are	Phone le Numbe	Alt Area Code	Alt Phone Number	Area Code	Fax Area Code	Agency Name	Counties	District	DBE ACDBE	Work Codes	Liceuses	Trucks (Gender	Ethnicity	7
	6616 THOMAS DRIVE	NORTH HIGHLANDS	CA	95660	7111 PARISH WAY	CITRUS HEIGHTS	CA	95621	DBE	r6interior	WILLIAM	916	331- 0662			916	331 - 5599	DEPARTMENT OF TRANSPORTATION	01;06; 09	03; 04; 10	238310; 2	CONSTRUCTION,	C02 Insulation and Accoustical	,	4	HISPANIC	
STATEWIDE STRIPES, INC	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120	P.O. BOX 600710	SAN DIEGO	CA	92160	DBE	dawn@state	DAVID BRIL.	858	560- 6887			858	560- 0158	DEPARTMENT OF TRANSPORTATION	00;	00;	238320;	ADJUST ROADWAY IT	C32 Parking and Highway Improv	,	4 1	HISPANIC	
PAINTING CO.	250 LONDON STREET	SAN FRANCISCO	CA	94112					DBE	thecolores	HUGO NOEL	415	235- 3155					SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY	01; 07; 21_	04; 05;		C9854 PAINTING STRUCTURES;	C33 Painting and Decorating Co	,	4 1	HISPANIC	
THE RODRIGUEZ CORPORATION	11130 SW BARBUR BLVD., SUITE 100	PORTLAND	OR	97219	7805 SW 40TH AVENUE, SUITE 19031	PORTLAND	OR	97219	DBE	therodcorp	FERNANDA R	O 503	245- 0679			503	245- 5715	DEPARTMENT OF TRANSPORTATION	01; 09;	01; 02; 03		C9854 PAINTING STRUCTURES;	C33 Painting and Decorating Co	,	4 1	HISPANIC	
UNITED PRO PAINTING, INC	22345 MEEKLAND AVENUE	HAYWARD	CA	94541					DBE	unitedprop	DAVID R.	510	733- 5540					DEPARTMENT OF TRANSPORTATION		04;	238320;	COVERING;	C33 Painting and Decorating Co	A	4 1	HISPANIC	
	1280 MOUNTAIN VIEW CIRCLE	AZUSA	CA	91702					DBE	mariag@urb	JUAN REINO	626	815- 4900			626	815- 4499	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)	00,	00;	230150,	CB904 GLASS INSTALLATION	C33 Painting and Decorating	h	4 1	HISPANIC	

Hack To Opery Form

Unified Certification Program

Mon Nov 67 14:52:59 PST 2016

Query Criteria District: 04 County: SOLANO Naies Category: 23 Construction Work Codes: C9854 PAINTING STRUCTURES Firm Type: DBE

22 items found, displayi	ing 21 to 22.IFi	irst/Prev	1 L 2 INc	xt/Las	11						97 11 11																
						Mailing Mailing Address Address City State Line1 Line2	Mailing Zip CodeI	Mailing Zip Code2	Certification Type	EMail	Contac	Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Countier	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks Gen	der Ethni	city Fir
VASQUEZ 17079 CONSTRUCTION COMPANY			SAN DIEGO							andrea@vas		L 619	237- 3607			619	237- 3610	DEPARTMENT OF TRANSPORTATION	01; 02; 03_	01; 02; 03_	238320;		C9822 CARPENTRY; C9830 WALL	B General Building Contractor	м	HISPA	NIC DBI
43301 VIDRIO ENTERPRISES	AVE	E	LA MIRADA	CA	90638				DBE	jvidrio@ms.	JESSE JAME.	510	453- 8052	562	404- 6374			DEPARTMENT OF TRANSPORTATION		01; 02; 03	236118: 2_		C9810 SMALI STRUCTURES C985		М	HISPA	NIC DB

Back To Ouery Form

Mon Nov 07 14:04:24 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C5201 REINFORCING STEEL

Firm Type: DBE

Back To Ouery Form

Hon Nov 67 14:04:21 PET 2018

Query Criteria
District: 04
County: SOLANO
Naies Calegory: 23 Construction
Work Coder: C5201 REINFORCING STEEL
Firm Two: DBE

Firm Type: DBI			
rum type total			

4 items found, displa	aying all items.	1																										
Firm/DBA Name	Address	Δddr	City	Stat	Zip	Zp Addres Line1		City 5	Muili State Zip Code	Certification Type	EMail	Contact Name	Ares	Phone Number	Alt Alt Area Phone Code Number		Fax Area Code	Agency Name	Countier	Districts	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicit	y Firm Type
AMERICAN STEEL PLACERS. INC.	603 S. ARROWHEA AVENUE	D	SAN BERNARDEN	CA	92408					DBE	Rusty@stee_	RUSSELL RO	909	884- 6031		909	884- 6 6032	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)		00;	238120	ì	C0652 REINFORCING BAR SECTION			м	NATIVE AMERICA	UN DBE
CONTECH CONCRETE TECHNIQUE INC	5819 E. S. HARVARD		FRESNO	CA	93727	5819 E. HARVAR	D	FRESNO C	A 93727	DBE	contechg@g.	JIM GARCIA	559	251- 8818		559	251- 8821	CITY OF FRESNO	00;	00;	238110):	C5100 CONCRETE STRUCTURE; C5	CO8 Concrete Contractor;		М	HISPANIO	C DBE
34508 MAD STEEL INC.	277 WEST ALLEN AVENUE		SAN DIMAS	CA	91773					DBE	madsteelin	ALBERT DOM_	909	592- 3443		909		CITY OF LOS ANGELES	00;	00;	238120 2_);	C06S2 REINFORCING BAR SECTION			М	HESPANIC	DBE 2
42610 WILLIS REBA	2333 AR COURAGE DRIVE, STEE ROOM #9		FAIRFIELD	CA	94585					DBE	willisreba_	RAYMON WL.	D 707	419- 5949		707		DEPARTMENT OF TRANSPORTATION		01; 03; 04_	238120);	REINFORCING	C50 Reinforcing Steel Contract		м	BLACK	DBE

Query Criteria
District: 04
Country: SOLIANO
Naice Chitegory: 23 Construction
Naice Codie: 27370 Highway, Street, and Bridge Construction
Work Codes: CD578 REMOVE BRIDGE ITEM
Familypic: DBR

- found, displayin	ig all items.1																											
Firm/DBA Name	Address	Addr	City	State	Zip Z	Mailing Address Line1	Mailing Address Line2	City	State 2	illing Maili Zip Zip ode1 Code	Certification	EMail	Contact Name		Phone Number	Fax Area Code	Area	Agency Name	Countie	District		ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicit	y Firm Type
EXBON 16272 DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843	13831 NEWHOPE STREET		GARDEN GROVE	CA 928	143	DBE	info@exbon	JANET LEE	714	539- 2222			CITY OF LOS ANGELES	00;	00;	236115; 2_		C1575 REMOVE BRIDGE ITEM; C1_	A General Engineering Contract			ASIAN PACIFIC	DBE
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	10096 AHART ROAD		OROVILLE	CA	95966						DBE	toni.medin	FRANK MEDL.	530	743- 0744	530		DEPARTMENT OF TRANSPORTATION		01; 02; 03	237310;		C1200 CONSTRUCTION AREA SIGNS;			м	HISPANIC	DBE
GERONIMO CONCRETE, INC	4560 N. HUNTINGTON DRIVE	N	LOS ANGELES	CA	90032	P.O. BOX 42027		LOS ANGELES	CA 900	142	DBE	geronimo_c_	LIDIA LOPE_	323	225- 2016			CITY OF LOS ANGELES	00;	00;	237310; 2_		C1575 REMOVE BRIDGE ITEM; C1_	A General Engineering Contract		F	HESPANEC	DBE
LNA CONCRETE 1286 STRUCTURES, INC.	15455 TERN STREET		CHINO	CA	91709						DBE	agarcialna	HELIODOR	O 909	393- 1493			CITY OF LOS ANGELES	00;	00;	237310; 2_		C1575 REMOVE BRIDGE ITEM: C1_	A General Engineering Contract		М	HISPANIC	DBE
MC CULLOUGH 17969 CONSTRUCTION INC export options: CSV E	GROVE ROAD	,	ARCATA	CA	95521	57 ALDER GROVE RD		ARCATA	CA 955	521	DBE	denamccult	MACKY MCCU	707	825- 1014			DEPARTMENT OF TRANSPORTATION	00;	00;	212321; 2		B1440 SAND & GRAVEL; C1201 T			м	NATIVE AMERICA	N DBE

Must Nov 07 14:06:63 PGT 2016

Back To Overy Fond Query Criteria
District 04
County: SOLANO
Naise Category: 23 Construction
Naise Codes: 237310 Highway, Sireet, and Bridge Construction
Work Codes: C7200 ROCK SLOPE PROTECTION
Firm Type: DBE

Firm/DBA Name	Address Addr	City	State	Zip	Zp Address Line1	Mailing Address Line2	City	State	Zip Code1 C	failing Certification Zip Type Code2	EMail	Contact	Area Code	Phone Number	Alt Area P Code Ni	Alt Fa Phone Ar umber Co	ea Area de Code	Agency Name	Countie	s Districts	DBE NAICS	ACDBE NAICS Wor	k Codes	Licenses	Trucks	Gender	Ethnicity	Fire Typ
S ONTRACTORS, IC.	5347 COLE ROAD	MARIPOSA	CA	95338						DBE	deni@sti.c.	DENI SMITH	209	742- 6684		209	966- 2643	CITY OF FRESNO	00;	00;	236115:	C190 ROAI EXCA C1	VATION-	A General Engineering Contract		F	CAUCASIAN	DBE
ON GARCIA CCAVATING & AVING, INC. Stions: CSV E		SOUTH LAKE TAHOE	CA	96150	P.O. BOX 7176		SOUTH AKE TAHOE	CA 9	96158	DBE	dgarcia287	MICHAE GA_	L 530	577- 0558		530		DEPARTMENT OF TRANSPORTATION		01; 03; 04_	237310; 2_	ASPH	IALT	A General Engineering Contract		м	HISPANIC	DBE

Outry Criteria
District 04
County SOLANO
Naise Cologory: 25 Construction
Naise Cologory: 25 Construction
Naise Cologory: 25 Construction
Naise Cologory: 27 Construction
Naise Cologory: 27 Construction
Naise Cologory: 27 Construction
Naise Cologory: 27930 STRUCTURE BACKFEL
Firm Type: DBE

	Firm/DBA			and the		440		Mailing 1		-	200	Malling	Malling	Certification	****	Contact	Ares	Phone	Alt					to the	Section 2	DBE ACDBE					. 1
	Name	Address	Addr	City	State	Zin	Zp	Address /		City	State	Zip Code1	Code2	Iyae	EMail	Name	Cod	e Number	Code N	Phone	Code (Area Code	Agency Name	Counties	Districts	DBE ACDBE			Trucks Gende	Ethnicit	ly 1
70 A	B S L ONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544							t	DBE	Daryl@absi	AL.	510	727- 0900			510 0	727- [DEPARTMENT OF TRANSPORTATION	01: 02:	01; 02; 03	237310; 2	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contract.	М	HISPANIC	
42 C		5347 COLE ROAD		MARIPOSA	CA	95338							t	DBE	deni@sti.c	DENI SMITH	209	742- 6684			209 2	1643	CITY OF FRESNO	00;	00;	236115; 2	C1901 ROADWAY EXCAVATION; CL.	A General Engineering Contract	F	CAUCASIA	AN
	ERT W SALAS, NC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175						t	DBE	bsalaz@ber	BOB E.	619	562- 7711			619 3	158- I 1515 T	DEPARTMENT OF TRANSPORTATION	00;	00;	237310, 2	C1601 CLEARING & GRUBBING; C	A General Engineering Contract	м	HISPANIC	
73 B	URKE			SHINGLE SPRINGS	CA	95682		P.O. BOX 821		HINGLE PRINGS	CA	95682	t	DBE	burkebid@g.	MICHAE J	530	676- 1009					DEPARTMENT OF TRANSPORTATION	00;	00;	237310; 2	C1601 CLEARING & GRUBBING; C.		м	NATIVE AMERICAL	N
42 5	ERVICES	3960 INDUSTRIAL BLVD SUITE 500		WEST SACRAMENTO	CA	95691		P.O. BOX 1505	W	EST CRAMENTO	CA	95691	t	DBE	shelli@csg	CHERI THOM.	916	371- 7303			866 G	166- E	DEPARTMENT OF TRANSPORTATION	00;	00;	237310;	C1901 ROADWAY EXCAVATION; CL.	A General Engineering Contract	F	CAUCASIA	
E	ON GARCIA	2020 E STREET		SOUTH LAKE TAHOE	CA	96150	P 7	P.O. BOX 7176		OUTH LAKE	CA	96158	t	DBE	dgarcia287	MICHAE GA	530	577- 0558					DEPARTMENT OF TRANSPORTATION		01; 03; 04	237310;	CL531 PLANE ASPHALT		М	HISPANIC	
13 E	RNEST B. DEE	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823								DBE	emestdee6	ERNEST B	916	271- 0410			310 3	303 7	DEPARTMENT OF TRANSPORTATION	03	04	236220;	C1920 STRUCTURE EXCAVATION; _		м	BLACK	
F		2401 GRANT AVENUE		SAN LORENZO	CA	94580	1888						, ,	DBE	dbgriffin@	JOSEPH FAN	510	278- 8410			510 2	78- E	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 07; 21	03; 04; 05	237310; 2	CLEARING & GRUBBING; C		М	HISPANIC	
8 R	OCON, INC	610 16TH STREET, SUITE 501		OAKLAND	CA	94612	5	RANKLIN STREET, SUITE 501	0/	AKLAND	CA	94612		DBE	mseals@foc	MICHAE SE_	510	465- 6319			510 6	65- E	DEPARTMENT OF TRANSPORTATION	01; 07; 21	04;		C1601 CLEARING & GRUBBING; C		М	BLACK	
7 E	ENERAL NOTINGEDING	10096 AHART ROAD		OROVILLE	CA	95966							C	DBE	toni.medin	FRANK MEDI_	530	743- 0744			530 9	43- 0	DEPARTMENT OF TRANSPORTATION	01: 02; 03	01; 02;	237310;	C1200 CONSTRUCTION AREA SIGNS;		М	HISPANIC	
4 P	ACIEC LTD	990 HIGHLAND DR. STE. 212		SOLANA BEACH	CA	92075		PO BOX 1450		DLANA	CA	92075	t	OBE	jack@inter_	JACK NICKO	858	259- 2062					DEPARTMENT OF TRANSPORTATION			237310;	C1601 CLEARING & GRUBBING; C		м	HISPANIC	
15	RB CONSTRUCTION, NC.	725 6TH STREET		MARYSVILLE	CA	95901							t	DBE	raspencer7	RODNEY	916	612- 0608					DEPARTMENT OF TRANSPORTATION			237310; 2		C12 Earthwork and Paving Contr	м	BLACK	
69 C	IC CULLOUGH CONSTRUCTION NC			ARCATA	CA	95521	0	ST ALDER SROVE RD	AF	RCATA	CA	95521	t	DBE	denamccull	MACKY MCCU	707	825- 1014			107	769 T	DEPARTMENT OF TRANSPORTATION		00;	212321; 2	B1440 SAND & GRAVEL; C1201 T	A General	М	NATIVE AMERICAN	2
07 N	IELSON ONSTRUCTION	147 CAMINO ORUGA)	NAPA	CA	94558								DBE	dnielson@n	DIANN NIEL.	707	253- 8774			707 0		BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 02; 03	01; 02; 03	237310; 2	C1601 CLEARING & GRUBBING; C		F	CAUCASIA	4.5
74 C	ROFESSIONAL CONCRETE AWING INC.	P.O. BOX 3348		MERCED	CA	95344		P.O. BOX 8348	М	ERCED	CA	95344	t	DBE	davidscott	DAVID SCOT_	209	722- 2226	510 3	37- 781		22- 0	SAN MATEO COUNTY TRANSIT DISTRICT SAMTRANS)/JPB			2		D06 Concrete Related Services,	М	BLACK	
524 C		695 PRIDDY DRIVE		DIXON	CA	95620		P.O. BOX	DI	MON	CA	95620	1177 [DBE	quimu@sbcg	MIGUEL QUIL	707	693- 0289			707 8	76- E	DEPARTMENT OF TRANSPORTATION	03; 06; 07	01; 02; 03	237310;		A General Engineering Contract	м	HISPANIC	
	Firm/DBA Name	Addons	Adde	City	State	Zip	Zp	Mailing Address Line1	Address	City	State	Mailing Zip Codel	Mailing Zip Code2	Certification Type	EMail	Contact	Area	Phone Number	Alt Area Code N	Alt Phone umber	Fax Area Code C	Fax Area Code	Agency Name	Counties	Districts	DBE ACDRE	Work Codes	Licemes	Iracka Gende	Ethnicity	y
I C	ONSTRUCTION,	3634 BICKERSTAFF ST		LAFAYETTE	CA	94549		PO BOX 1324	LA	FAYETTE	CA	94549	(380	kdesena@li	KENT DESEN					925 8	56 E	DEPARTMENT OF TRANSPORTATION	01; 06; 07_	01; 02; 03	237310; 2	C1601 CLEARING & GRUBBING; C	A General Engineering Contract	М	ASIAN PACIFIC	
11 P	COMPANY, INC.	119 MAIN STREET		WINTERS	CA	95694		P O BOX #61	w	INTERS	CA	95694	ı	DBE	edc@vintag.	EDWARD CAR.		0132		81- 796	530 5	95- E 734 T	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03_	237310,	ASPHALT CONCRETE;	A General Engineering Contract	М	HISPANIC	
176 V	VALUACE TRI ICTI INCC	2515 TAWNDALE LN coel! XML		HYDESVILLE	CA	95547		PO BOX 529	FC	ORTUNA	CA	95540	t	DBE	wallacestr	ERIC WALLA	707	834- 4992			707 7	68 C 386 T	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02: 03	23/110;	C1920 STRUCTURE EXCAVATION;	A General Engineering Contract	М	HISPANIC	

Bad: To Ouers Form

Query Criteria
District: 0.4
D

rm/DB.	A.Nume	Address	Addr	Cits	State	Zip Zp	Mailing Maili Address Addre Linel Line	rss: Cit	y Sta	te Zip Code	Zip Code2	Certification Type	EMail	Contac Nume	Cod	Phon Numb	Area Code	Phone Number	Area Code	Area Code	Agency Name	Counties	District	DBE ACDBE	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fi T
270 ABSL CONSTRU		29393 PACIFIC ST		HAYWARD	CA	94544						DBE	Daryl@absl	LUIS M. AL.	510	-			F10	727-	DEPARTMENT OF TRANSPORTATION		01; 02; 03	237310;	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contract		м	HISPANIC	D
A S 0742 CONTRAC INC.	CTORS,	5347 COLE ROAD	i	MARIPOSA	CA	95338						DBE	deni@sti.c.	DENI SMITH	209	742- 6684				966- 2643	CITY OF FRESNO	00;	00;	236115; 2	C1901 ROADWAY EXCAVATION;	A General Engineering Contract.		F	CAUCASIAN	N D
A.I. VASCI 2335 GENERAL ENGINEER	RING S	L820 SALINDO STREET, SUITE 275		CONCORD	CA	94520						DBE	aj@ajvasco	ANDREW J	W 925	691 9400					SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)	01; 03; 04	01; 02; 03	237310; 2	C1901 ROADWAY EXCAVATION; CL.	A General Engineering Contract		м	HISPANIC	C
BERT W S	ALAS,	10769 WOODSIDE AVENUE, SUITE 201	. 1	SANTEE	CA	92071 3175						DBE	bsalaz@ber	BOB E.	619	562- 7711			619	258- 3515	DEPARTMENT OF TRANSPORTATION	00;	00;	237310;	GRUBBING; C	A General Engineering Contract		М	HISPANIC	
173 BURKE CONSTRU	CTION ,	1421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA		P.O. BOX 921	SHING		95682		DBE	burkebid@g.	MICHAE J_	530	676- 1009			530	672- 1 2411	DEPARTMENT OF TRANSPORTATION	00;	00;	237310;		A General Engineering Contract		М	NATIVE AMERICAN	
COLEMAN ENVIRON ENGINEER INC	N IMENTAL 8			UPPERLAKE	CA		P.O. BOX 1020	UPPER	CA	95485		DBE	berbera@co.	TRACY /	707	275- 9016				275- 1	DEPARTMENT OF TRANSPORTATION	01. 02.		237310,	C1601	A General Engineering Contract.	TRANSFE DUMP TRUCK - 1: END DUMP TRUCK - 2: FLAT BED TRUCK - 1: WATER TRUCKS - 2:	М	NATIVE AMERICAN	
DON GAR EXCAVATI PAVING, I	ING &	2020 E STREET		SOUTH LAKE TAHOE	CA		P.O. BOX 7176	SOUTH LAKE TAHO	CA	96158		DBE	dgarcia287_	MICHAE GA	L 530	577- 0558					DEPARTMENT OF TRANSPORTATION			2	ASPHALT CONCRETE;	A General Engineering Contract.		М	HISPANIC	
513 ERNEST B	DEE I	7051 BOWLING DRIVE # 104		SACRAMENTO	CA	95823						DBE	ernestdee6_	ERNEST B	916	271- 0410			916	512- 1 3303	DEPARTMENT OF TRANSPORTATION	01; 02; 03	02; 03; 04	2	EXCAVATION;			м	BLACK	
EXBON 272 DEVELOPI INC.	MENT, 1	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843	13831 NEWHOPE STREET	GARD		92843		DBE	info@exbon	JANET	714	539- 2222				1888	ANGELES	00;	00;	2	C1575 REMOVE BRIDGE ITEM; C1	A General Engineering Contract		F	ASIAN PACIFIC	
35 FANFA, IN	·	2401 GRANT AVENUE		SAN LORENZO	CA	94580 1888						DBE	dogriffin@	JOSEPH FAN	510	278- 8410				278- 3095	BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 07;	03; 04; 05	237310; 2		A General Engineering Contract		М	HISPANIC	
518 FOCON, II	INC :	610 16TH STREET, SUITE 501		OAKLAND	CA	94612	1305 FRANKLIN STREET, SUITE 501	OAKL	AND CA	94612		DBE	mseals@foc_	MICHAE SE.	L 510	465- 6319			510	465- 6356	DEPARTMENT OF TRANSPORTATION	01; 07; 21	04;	237310;		A General Engineering Contract.		м	BLACK	
FRANK M GENERAL ENGINEER CONTRAC	RING	10096 AHART ROAD		OROVILLE	CA	95966	Jone Ste					DBE	toni.medin	FRANK MEDL	530	743- 0744			530	743- 1 9352	DEPARTMENT OF TRANSPORTATION	01: 02:	01; 02; 03	237310;	CONSTRUCTION	A General Engineering Contract.		м	HISPANIC	
174 INTERWE	ST LTD.	990 HIGHLAND DR STE 212		SOLANA BEACH	CA		PO BOX 1450	SOLAN		92075		DBE	jack@inter	JACK NIOKO	858	259- 2062			858	345- 1 3737	DEPARTMENT OF TRANSPORTATION	01; 02; 03	01; 02; 03	237310;	GRUBBING; C.	A General Engineering Contract.		м	HISPANIC	
IRB 290 CONSTRU INC.		725 6TH STREET		MARYSVILLE	CA	95901						DBE	raspencer7	RODNE	916	612- 0608			888	315- 1 7315	DEPARTMENT OF TRANSPORTATION	01; 04; 06		237310;		C12 Earthwork and Paving Contr_		М	BLACK	
cm/DB	IA.Natus	Address	Adde	Clitz	State	Zin Zp	Mailing Maili Address Addr Line1 Line	ess Ci	ty Sta		Mailing Zip Code2	Certification Type	EMull	Contac	Are Cod	Phon Numb		Alt Phone Number			Agency Name	Counties	District	DBE ACDBE	Work Codes	Licenses	Trucks	Gender	Ethnicity	
MC CULLO 969 CONSTRU INC	UCTION (57 ALDER GROVE ROAD		ARCATA	CA	95521	57 ALDER GROVE RD	ARCA	TA CA	95521		DBE	denamccull	MACKY MCCU		976				825- 1 1769	DEPARTMENT OF TRANSPORTATION	00;	00;	212321;		A General Engineering Contract			NATIVE AMERICAN	
107 NIELSON CONSTRU	UCTION	147 CAMINO ORUGA		NAPA	CA	94558						DBE	dnielson@n	DIANN NIEL	707	253- 8774					BAY AREA RAPID TRANSIT DISTRICT (BART)	01; 02; 03	01; 02; 03	237310; 2_	CLEARING & GRUBBING; C	A General Engineering Contract.		F	CAUCASIAN	-
PROFESSI 174 CONCRET SAWING	TE	P.O. BOX 3348		MERCED	CA		P.O. BOX 3348	MERC	ED CA	95344		DBE	davidscott	DAVID SCOT	209	722- 2226	510	537- 3781	209	722- 1	SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB	00;	00;	237310;	CLEADING &	D06 Concrete Related Services:		М	BLACK	
QUIMU 524 CONTRAC INC.	CTING,	695 PRIDDY DRIVE		DIXON	CA		P.O. BOX 1177	DDKO	N CA	95620	1177	DBE	quimu@sbcg	MIGUEL QUL.	707	693- 0289					DEPARTMENT OF TRANSPORTATION			2		A General Engineering Contract.		М	HISPANIC	
SITEWOR II CONSTRU	UCTION,	3634 BICKERSTAFF ST		LAFAYETTE	CA		PO BOX 1324	LAFAY	ETTE CA	94549		DBE	kdesena@li	KENT DESEN	925	1437			945	8357	DEPARTMENT OF TRANSPORTATION	07	03_	25/310;	CLEARING & GRUBBING; C.	A General Engineering Contract.			ASIAN PACIFIC	
O11 VINTAGE COMPAN	PAVING :	119 MAIN STREET	1 12	WINTERS	CA		P O BOX 461	WINT	ERS CA	95694		DBE	edc@vintag	EDWAR CAR.	530	795- 0132		681- 7796	530	795- I 5734	DEPARTMENT OF TRANSPORTATION	01; 02;	01; 02;	237310;	ASPHALT	A General Engineering Contract		М	HISPANIC	

Mon Nov 07 14:98:51 PST 2016

Query Criteria
District 04
County: SOLANO
Naies Category: 23 Construction
Naies Category: 23 Construction
Naies Category: 23 Construction
Naies Category: 23 Construction

fork Codes: C1920 STRUCTURE EXCAVATION rm Type: DBE	

1		playing 21 to:																													
	irm/DBA Name	Address	Addr	City	State	Zip 2	Mailing Zp Address Line1	Mailing Address Line2	City	State 2	iling N ip del (Zip Code2	tification Type	EMail	Conta Name	ct Are Cod	a Phone le Numbe	Alt Area Code	Alt Phone Number	Fax Area Area Code C	Fax Area Code	Agency Name	Countie	es Distric	DBE	ACDBE NAICS	Work Codes	Licenses	Trucks Gende	Ethnicit	Firm Type
411	76 WALLACE STRUCTURE	2515 TAWNDALI		HYDESVILLE (CA 9	5547	PO BOX 629		FORTUNA (CA 955	40	DBE		wallacestr.	ERIC WALLA	707	834- 4992			707 7	168- 1	DEPARTMENT OF TRANSPORTATION	01; 02;	01; 02; 03	237110		C1920 STRUCTURE EXCAVATION	A General Engineering Contract	М	HISPANI	IC DBE

Mon Nov 07 14:00:40 PST 2016

Query Criteria
District: 04
County: SOLANO
Naise Category: 23 Construction
Naise Codes: 237310 Highway: Street, and Bridge Construction
Work Codes: COGO 6 TEMPORARY EROSION CONTROL
Firm Type: DBE

	irm/DBA Name	Address	Δddr	City	State	Zin	Mailing Mailin Zp Address Addre Line1 Line2	g os City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code	Phone Number	Alt Alt Area Phone Code Numbe	e Area	Fax Area Code	Agency Name	Countie	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Firm
125	DON GARCIA EXCAVATING & PAVING, INC.			SOUTH LAKE TAHOE	CA		P.O.	SOUTH	H CA	96158			dgarcia287.	MICHAE GA	L 530	577- 0558		530	577- 0221	DEPARTMENT OF TRANSPORTATION	02; 03; 04_	01; 03; 04_	237310; 2_	1		A General Engineering Contract		м	HISPANIC	DBE
	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	,	VISALIA	CA	93291						DBE	garyc@krcs.	GARY CASTR	559	732- 0393		559	732- 2684	CITY OF FRESNO	00;	00;	237310; 2_		C0612 SAFETY EQUIPMENT SUPPLIE	A General Engineering Contract		М	NATIVE AMERICAI	N DBE

Export options: <u>CSV | Excel | XML</u>

Back To Query Form

Mon Nov 07 14:10:26 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C8001 TEMPORARY FENCING

Firm Type: DBE

Back To Query Form

Mon Nov 07 14:10:36 PST 2016

Query Criteria

strict: 04

county: SOLANO

Naics Category: 23 Construction

Work Codes: C8001 TEMPORARY FENCING

Firm Type: DBE

Back To Ouery Form Query Criteria
Diatriet: 04
County: SOLANO
Work Codes: C8001 TEMPORARY FENCING
Firm Type: DBE

	item found.1																											
1	Name	Address Addr	Cit	State	Zin Z	p Addi	ing Mailing ress Address City Sta e1 Line2	Mailing Ite Zip Code1	Mailing Zip Code2	Certification Type	2 EMail	Contac	Are.	a Phone e Number	Alt Area Code	Alt Phone Number	Fax Area Code	Fax Area Code	Agency Name	Countie	Districts	DBE	ACDBE	Work Codes	Licenses	Trucks Gende	Ethnicity	Firm Type
217	NITTA EROSION CONTROL	3778 DEL MAR AVENUE	LOOMIS	CA 9	5650 90	51				DBE	nittaec@gm.	LAURA BILL	916	652- 7459			916	652- I 4376	DEPARTMENT OF TRANSPORTATION	01; 02:	01; 02; 03_	561730;		C2021 HYDROSEEDING C2030 ER_	C27 Landscaping Contractor; D	F	ASIAN PACIFIC	DBE

217 EROSION MAR CONTROL AVENUE
Export options: CSV | Excel | XML

Mon Nov 07 14:11:34 PST 2016

Back To Query Form Query Criteria
District: 04
County: SOLANO
Naise Sategory: 23 Construction
Naise Soder: 257310 Highway, Street, and Bridge Construction
Work Coder: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING
Firm Type: DHE

	found.1																												
102	irm/DBA Name	Atldress	Addr	City	itate Z	ip Zp Addre Line	ng Mailing ns Address City Stat l Line2	Mailing E Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contac Name	t Area Code	Phone Number	Alt Area Code	Alt Phone Number	Fax Area Code (Fax Area Code	gency iume	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Licenses	Trucks	Gender	Ethnicity	Fit
47	K R C SAFETY CO. INC.	7821 WEST SUNNYVIEW	,	VISALIA (A 932	291				DBE	garyc@krcs	GARY CASTR.	559	732- 0393			559 7	732- CTI 2684 FR	TY OF O	10;	00;	237310; 2		C0612 SAFETY EQUIPMEN	A General Engineering Contract.		м	NATIVE AMERICAL	N DB

Export options: CSV | Excel | XML

Back To Query Form Ouery Criteria
District: 64
County: SOLANO
Naice Category: 23 Construction
Naice Category: 23 Construction
Naice Code: 279710 Highway, Street, and Bridge Construction
Naice Code: 279710 Highway, Street, and Bridge Constr

-	found, displaying	all items.1																											
	Firm/DBA Name	Address	Addr	City	State	Zip	Zp Address Address Line1 Line2		State	Mailing Zip Code1	Zip Code2	Certification Type	EMail	Contac Name	Area Code	Phone Number	Alt Area Code	Fax Area A		Agency Name	Counties	Districts	DBE NAICS	ACDBE NAICS	Work Codes	Liennes	Trucks Gender	Ethnicity	Fir
	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544						DBE	Daryl@absl.					r.o. 7	27- DE	EPARTMENT OF NANSPORTATION	01; 02; 03_	01; 02; 03_	237310; 2_		C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contract	М	HESPANIC	DBI
8712		1324 E LAWSON LN		PLACENTIA	CA	92870						DBE	alex.singh	ANURAI SIN	714	646- 3697				EPARTMENT OF PANSPORTATION		01; 02: 03	237110; 2_		C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contract	М	ASIAN SUBCONTINEN	T DBE
2290	IRB CONSTRUCTION, INC.	725 6TH STREET		MARYSVILL	E CA	95901						DBE	raspencer7_	RODNE	916	612- 0608				EPARTMENT OF PANSPORTATION		02; 03; 04_	237310; 2_		C1000 WHOLESALE BROKER OF CONS	C12 Earthwork and Paving Contr	М	BLACK	DBE
		7821 WEST SUNNYVIEW		VISALIA	CA	93291						DBE	garyc@krcs.	GARY CASTR.	559	732- 0393		559 7	32- 684 CT	TY OF FRESNO	00;	00;	237310; 2_		C0612 SAFETY EQUIPMENT SUPPLIE.	A General Engineering Contract	М	NATIVE AMERICAN	DBE
7969	MC CULLOUGH CONSTRUCTION INC			ARCATA	CA	95521	57 ALDER GROVE RD	ARCAT	TA CA	95521		DBE	denamccull.	MACKY MCCU.	707	825- 1014		707 8	25- DE 769 TR	EPARTMENT OF VANSPORTATION	00;	00;	212321: 2_		B1440 SAND & GRAVEL; C1201 T		М	NATIVE AMERICAN	DBE
19166	CONSTRUCTION	ST	,	LA MIRADA	CA	90638						DBE	arvind@vap.	ARVIND PRA_	714	253- 3270				EPARTMENT OF VANSPORTATION		01; 02; 03_	237110; 2		C1200 CONSTRUCTION AREA SIGNS;	A General Engineering Contract	М	ASIAN SUBCONTINEN	DBE



PROJECT: I80 at Meridian Road and Midway Road (04-4G5104) BID DATE: December 06, 2016, 2:00 p.m. ATTN: ESTIMATING DEPARTMENT Please fill this out and return to the fax number below: Contact Name: Scott Nitta Company Name: Nitta Eroston Gatol Address: 3778 Del MarAve Loomis CA 95650 Phone: (9:6) 652-7459 Fax: (9:6) 652-4-376 Please confirm your intention to quote the above referenced project: We DO INTEND to offer a quotation for above referenced project. Type of work we will be quoting. [Enosish Control We DO NOT INTEND to offer a quotation for above referenced project. Reason that we will not be quoting the above referenced project. Date: 12/6/16

(Please check all that apply)

PLEASE FAX TO (916) 852-5533 THANK YOU FOR YOUR TIME!



PROJECT: 180 at Meridian Road and Midway Road (04-4G5104)

BID DATE: December 06, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT
Please fill this out and return to the fax number below:
Contact Name: Ty Conner
Company Name: Mustin Extuprise
Address: 13421 Snow Rd
93314
Phone: 66-589-1001 Fax: 661-589-9904
Please confirm your intention to quote the above referenced project:
We DO INTEND to offer a quotation for above referenced project. Type of work we will be quoting. Ove Aprel Sure Grount, Core concrete
We DO NOT INTEND to offer a quotation for above referenced project.
Reason that we will not be quoting the above referenced project.
By: Debbite Date: 12/5/16
Signature
DBE UDBEDVBEDBE

PLEASE FAX TO (916) 852-5533 THANK YOU FOR YOUR TIME!

(Please check all that apply)



ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: I80 at Meridian Road and Midway Road

· Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Roards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrall, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER



PROJECT: 180 at Meridian Road and Midway Road (04-4G5104)

BID DATE: December 06, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out an	d return to the	fax number l	pelow:		
Contact Name:	DON				
Company Name:	Fanfa	Inc.			
Address: 240					
Sm	Lerenzo	Cm 9415	80		
Phone: Store	28-6410	Fax:	510.2	78. 3095	
Picase confirm your in	tention to quote	the above refe	srenced proj	ect:	
We DO INTENI	to offer a quo	tation for abov	e referenced	project.	
Type of work we will b	e quoting.				
We DO NOT IN	TEND to offer	a quotation for	above refer	enced project.	
Reason that we will no					terested
	0				
Ву:	Signature		_ Date:	11-16-16	THE COMME
DBE	JDBE	DVBE		ADE.	DBE

(Please check all that apply)

PLEASE FAX TO (916) 852-5533 THANK YOU FOR YOUR TIME!



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:) will not

Owner:

California Department of Transportation

Project:

180 at Meridian Road and Midway Road

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder's Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid day.

Sincerely,

Randy Jenco

Randy Jenco

AN EQUAL OPPORTUNITY EMPLOYER

Jenny Voong

om:

Emily Gonzalez <egonzalez@acefencecompany.com>

Sent:

Tuesday, November 08, 2016 8:57 AM

To:

Jenny Voong

Subject:

RE: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Good Morning,

Our company will not be bidding this project.

Thank you!

EMILY GONZALEZ | ACE FENCE COMPANY

ADDRESS: 727 Glendora Ave., La Puente, CA 91744

WORK:

626.333.0727

FAX:

626.333.7843

E-MAIL: egonzalez@acefencecompany.com

WEB:

www.acefencecompany.com

From: Jenny Voong [mailto:JVoong@vikingbridges.com]

Sent: Monday, November 07, 2016 2:44 PM

To: Daryl@abslconstruction.com; deni@sti.com; aj@ajvasconi.com; carolyn@absoluteurethane.com; weamil@newemail.com; moronia@acefencecompany.com; kimberlypatz@adanta-inc.com; infordablepainting2005@yahoo.com; madams@ahiconstructs.com; Rusty@steelplacers.com; anchorspainting@gmail.com; apadana1@sbcqlobal.net; sopida@sbcqlobal.net; tomkoprek@yahoo.com; sal@aramexxgroupinc.com; office@baylinecutting.com; bsalaz@bertsalasinc.com; b.v.landscape@pacbell.net; burkebid@gmail.com; chorton@clhcid.com; barbara@colemanconst.net; rondavis@clsconcrete.com; contechg@gmail.com; shelli@csg-web.com; csi.engineering13@yahoo.com; admin@cyberpsc.com; derek@dbpaint.com; dbpaint@sbcglobal.net; Ferry@DecoPaveCorp.com; deensgroup@aol.com; jackie@demoorpainting.com; dextersconstruction2@hotmail.com; DAVEtrucksweep@gmail.com; dgarcia287@aol.com; ashley@mahaffeydrilling.com; alex.singh@dreambuildercorp.com; rbatiste@eec-corp.com; ernestdee6@gmail.com; eswppp@hotmail.com; dbgriffin@fanfainc.com; inesseoane@fcsssp.com; judy@finegradeinc.com; mseals@foconinc.com; toni.medina@att.net; geckogconstruction@gmail.com; Heirandson@comcast.net; cheryl@hillsidedrilling.com; jack@interwestpacific.com; sales@interwestpacific.com; raspencer7@gmail.com; 'jcardenasinc@gmail.com,'; garyc@krcsafety.com; egruetzmacherjr@gmail.com; estimating@theswpppfirm.com; labatstree@qmail.com; agarcialna@aol.com; shelley@mandsenviro.com; michael@mandsenviro.com; brucej@mjavila.com; madsteelinc@aol.com; SCOTTMARRONE@MAID-FAST.COM; mariscaldutchpainting@hotmail.com; amartin@martingeneral.net; denamccullough@mcculloughconstructioninc.com; elmerdx@aol.com; newwestlandscaping@yahoo.com; rcervantes@newlandentities.com; dnielson@nielsoninc.com; nittaec@gmail.com; olympicpainting@mail.com; cplum@pcnconstructioninc.com; davidscott@gvni.com; liza@pcz.com; quimu@sbcqlobal.net; rcande@pacbell.net; kdesena@linkzone.com; dawn@statewidestripes.com; mthorn@stoloskigonzalez.com; info@stormwaterspecialists.com; thecolores1970@yahoo.com; therodcorp@msn.com; vilarino76@qmail.com; nancy@uqeecs.com; unitedpropainting@msn.com; mariag@urbangraffiti.com; andrea@vasquezco.com; vida.wright@veridicogroup.com; jvidrio@msn.com; edc@vintagepavingco.com; wallacestr@aol.com; westpacificelectricco@gmail.com; willisrebar@gmail.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Good Afternoon,

Please see attachment. Thank you.

Jenny Voong

om:

scottmarrone@maid-fast.com

10:

Jenny Voong

Sent:

Monday, November 07, 2016 2:47 PM

Subject:

Read: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message

To:

Subject: Read: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16 Sent: Monday, November 7, 2016 2:46:56 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, November 7, 2016 2:46:49 PM (UTC-08:00) Pacific Time (US & Canada).

12/05/2016 11:19 9168525533

VIKING CONSTRUCTION

PAGE 02/02



PROJECT: 180 at Meridian Road and Midway Road (04-4G5104)

BID DATE: December 06, 2016, 2:00 p.m.

ATTN: ESTIMATING DEPARTMENT

Please fill this out and return to the lax number below:
Contact Name: MARIA M. FIGUEROA-
Company Name: HOPPY'S SWEEPING SERVICES LLC
Address: 1605 HENRY LONG BLVD
STOCKTON, (A 95206
Phone: 209-639-3277 Fax: 209-633-0367
Please confirm your intention to quote the above referenced project:
We DO INTEND to offer a quotation for above referenced project.
Type of work we will be quoting. STREET SWEEPING
We DO NOT INTEND to offer a quotation for above referenced project.
Reason that we will not be quoting the above referenced project.
By:
(Blassachest - Wahat and the

(Please check all that apply)

PLEASE FAX TO (916) 852-5533 THANK YOU FOR YOUR TIME!

TIME : 12/05/2016 12:23 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S)

12/05 12:22 19252930800 00:00:59 02 OK

RESULT
CHECK READABILITY OF TRANSMITTED PAGE(S) 01
STANDARD

TIME : 12/05/2016 11:41 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05	11:15 11:15 11:16 11:18 11:19 11:20 11:22 11:23 11:41	19166469618 17077470593 16615899509 19097056984 19164086999 19725062796 17753311572 15416641105 151004301860 - (Fat	00 35 01:00 00 39 46 34 45	00 02 02 00 02 02 02 02 02	BUSY OK OK BUSY OK OK OK OK OK OK BUSY	ECM ECM ECM ECM ECM

: 12/05/2016 11:15 TIME VÍKING CONSTRUCTION 9168525533 9168525530 NAME

FAX SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

12/05 11:15 19166469618 00:00:00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

California Department of Transportation Owner:

180 at Meridian Road and Midway Road Project:

Solano County, CA. Location:

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular

TIME : 12/05/2016 11:18 NAME : VIKING CONSTRUCTION

FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE 12/05 11:18 19097056984 00:00:00 00 8USY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: I80 at Meridian Road and Midway Road

· Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular

TIME : 12/05/2016 11:41 NAME : VIKING CONSTRUCTION FAX : 9168525533

FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE 12/05 11:41 151004301860 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: 180 at Meridian Road and Midway Road

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

• Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular

TIME : 12/05/2016 11:37 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05	11:19 11:20 11:21 11:23 11:24 11:25 11:26 11:27 11:35 11:36	12096330367 17149825095 15308236214 15597322684 12099449569 17077928110 19163881486 18663659822 19256255783 19163790960	42 41 34 33 37 30 01:08 40 41 36	02 02 02 02 02 02 02 02 02 02	OK OK OK OK	ECM ECM ECM ECM ECM ECM ECM ECM ECM

TIME : 12/05/2016 12:30 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05 12/05	12:14 12:15 12:16 12:18 12:19 12:20 12:22 12:23 12:29	15104301860 15036438610 15207237084 17078649956 19257786766 19254479901 19252930800 14155248293 15106399116	36 27 57 33 33 47 59 56 40	02 02 02 02 02 02 02 02 02	OK OK OK OK	ECM ECM ECM ECM

TIME : 11/16/2016 14:36 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:36 15102220972 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 15:39 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530

SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:39 16197496116 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: 180 at Meridian Road and Midway Road

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Rarrier String Ttakta

TIME : 11/16/2016 15:39 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

02 PAGE(S)

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16	14:44 14:47 14:48 14:51 14:52 14:55 14:55 15:28 15:39	19093940724 16263312560 3558108 17078251769 17347219209 13107696614 15306740756 17072530131 6524376 16197496116	01:06 00 25 59 00 40 33 00 43	02 00 02 02 02 00 02 00 02 00	OK BUSY OK OK BUSY OK BUSY OK BUSY	ECM ECM ECM ECM ECM

TIME : 11/16/2016 15:26 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16	15:04 15:07 15:08 15:10	13106682040 14157151207 5123303 19254654634	36 00 44 00	02 00 02 00	OK BUSY OK BUSY	ECM
11/16 11/16 11/16 11/16	15:10 15:12 15:13	15102783095 19253736208 16617228900	01:01	02 02 02	OK OK	ECM ECM
11/16 11/16 11/16	15:14 15:16 15:25	15104656356 15307439352 17146463698	40 26 54 35	02 02 02	OK OK	ECM ECM

TIME : 11/16/2016 15:33 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:33 15107270910 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 15:34 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE,TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:34 19098846032 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 15:34 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16	14:27 14:28 14:33 14:34 14:36 15:17 15:19 15:20 15:33 15:34	12099662643 15592272212 4003711 14154677721 15102220972 16263337843 17077368368 2537842 15107270910 19098846032	29 01:19 25 33 00 44 46 42 00	92 92 92 92 90 92 92 90 90	OK OK OK OK OK BUSY OK OK OK BUSY BUSY BUSY	ECM ECM ECM ECM

TIME : 11/16/2016 15:36 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:36 14083453869 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 15:36 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 01/01 11/16	15:08 15:10 15:12 15:12 15:13 15:14 15:16 00:00 15:36	5123303 19254654634 15102783095 19253736208 16617228900 15104656356 15307439352	44 00 01:01 47 40 26 54 00	02 00 02 02 02 02 02 02 00	OK BUSY OK OK OK OK OK OK BUSY	ECM ECM ECM

TIME : 11/16/2016 15:25 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16	15:11 15:13 15:14 15:16 15:17 15:18 15:20 15:21 15:22 15:23 15:24	15032455715 12099320873 13108626879 15107333327 16268154499 16192373610 8654174 15307955734 17077683386 15599244826 17077593483	45 45 45 39 29 29 00 36 27 48 43	02 02 02 02 02 02 00 02 02 02 02	OK OK OK OK OK OK OK OK OK OK	ECM ECM ECM ECM ECM ECM

TIME : 11/16/2016 15:38 NAME : VIKING CONSTRUCTION

FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE 11/16 15:38 19253359116 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

• Project: I80 at Meridian Road and Midway Road

Location: Solano County, CA.

• Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handwilling Concrete Parmier Striping Victorian Link Railing, Tubular

TIME : 11/16/2016 15:38 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16	14:32 14:33 14:34 14:35 14:37 14:38 14:40 14:41 14:43 15:38	4639041 15102343131 18583453737 18883157315 15597322684 18059290501 19093939363 15302419647 15598467610 19253359116	55 33 46 43 27 40 29 47 31	02 02 02 02 02 02 02 02 02 02	OK OK OK OK OK OK OK OK OK OK BUSY	ECM ECM ECM ECM ECM ECM

TIME : 11/16/2016 14:47 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:47 1707275 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 14:48 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:48 9025 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 14:54 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE,TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:54 16094981060 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 14:59 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:59 18056469191 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 15:07 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE,TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:07 14157151207 00:00:00 00 BUSY STANDARD

TIME : 11/16/2016 15:10 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:10 19254654634 00:00:00 00 BUSY STANDARD

ACTIVITY REPORT

TIME : 11/16/2016 15:16 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMME	ENT
99990000011111009901 2222223333333333333333333333333333333	11/16 11/16	556796899011356335933178834467891344789102347800134780001110000000000000000000000000000000	18888724450 12099320873 15307955734 16615899509 1209633036712099449569 17077928110 19516821094 3790960 15207237084 15106399116 19254479901 19252930800 12092494725 19725062796 17077131038 14154017664 1707786499956 5303650100 12099662643 15592272212 4003711 14154677721 15102220972 19095914569 14155081811 16192583515 17147712569 15306722411 4563344 1707275 9025 6821884 1866366646 4184816 16094981060 15106335753 16264801557 18056469191 13232901199 15593746470 15305770221 13106682040 14157151207 5123303 19254654634 15102783095 19253736208 16617228900 15104656356 15307439352	42 42 42 437 20 1:50 20 417 50 50 40 417 50 50 50 20 21 21 21 21 21 21 21 21 21 21 21 21 21	999999999999999999999999999999999999999		**************************************	ECM

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION / OUT OF MEMORY
CV : COVERPAGE
POL : POLLING
RET : RETRIEVAL
PC : PC-FAX

TIME : 11/16/2016 15:23 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA5V548973

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16	14: 37 14: 38 14: 39 14: 41 14: 43 14: 44 14: 47 14: 48 14: 49 14: 51 15: 23	19095914569 14155081811 16192583515 17147712569 15306722411 4563344 1707275 9025 6821884 18663666646 15592518821	45 35 46 01:13 40 01:07 00 00 22 44 36	02 02 02 02 02 02 00 00 02 02	OK OK OK OK OK BUSY BUSY OK OK	ECM ECM ECM ECM ECM

: 11/16/2016 14:47 : VIKING CONSTRUCTION : 9168525533 : 9168525530 TIME NAME

FAX TEL SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:47 16263312560 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

180 at Meridian Road and Midway Road Project:

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Rarrier Stringer I taket

TIME : 11/16/2016 14:51 NAME : VIKING CONSTRUCTION

FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE 11/16 14:51 17347219209 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: I80 at Meridian Road and Midway Road

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping Lighting

: 11/16/2016 14:55 : VIKING CONSTRUCTION : 9168525533 : 9168525530 TIME NAME

FAX SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 14:55 17072530131 00:00:00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: 180 at Meridian Road and Midway Road

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Rarrier String I take-

TIME NAME

: 11/16/2016 15:06 : VIKING CONSTRUCTION : 9168525533 : 9168525530 FAX TEL SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:06 19252568357 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

Owner: California Department of Transportation

Project: 180 at Meridian Road and Midway Road

Solano County, CA. Location:

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8.100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrolling Conquete Danning Chairing Title

BROADCAST REPORT

TIME : 11/16/2016 15:11 NAME : VIKING CONSTRUCTION FAX : 9168525533 TEL : 9168525530 SER.# : BROA6J424689

PAGE(S)

02

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16 11/16	14:57 14:59 15:00 15:03 15:03 15:04 15:06 15:07 15:09 15:10	19253560256 19256344339 1209722227 17078246854 17076788384 12094645782 19252568357 18585600158 16507269055 4054180	01:16 31 59 29 31 40 00 46 46 46	02 02 02 02 02 02 00 02 02 02	OK OK OK OK OK BUSY OK OK OK	ECM ECM ECM ECM

BUSY: BUSY/NO RESPONSE NG : POOR LINE CONDITION CV : COVERPAGE PC : PC-FAX

: 11/16/2016 15:20 : VIKING CONSTRUCTION : 9168525533 : 9168525530 TIME NAME

FAX TEL SER.# : BROA6J424689

DATE, TIME FAX NO./NAME DURATION PAGE(S) RESULT MODE

11/16 15:20 8654174 00:00:00 00 BUSY STANDARD

BUSY: BUSY/NO RESPONSE



CONSTRUCTION COMPANY

P. O. BOX 1508, RANCHO CORDOVA, CA 95741-1508 (916)852-5530 FAX (916)852-5533

ATTN: ESTIMATING DEPARTMENT

November 7, 2016

Viking Construction Company is preparing a bid for the following project as a general contractor:

California Department of Transportation Owner:

Project: 180 at Meridian Road and Midway Road

Location: Solano County, CA.

Bid Date: December 6, 2016, 2:00 p.m.

Engineer's Estimate: 8,100,000

We invite and encourage responsible participation of Disadvantaged Business Enterprises, and solicit your subcontractor or material quotation for the following types of work:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Underdies Court Date Color

om: Microsoft Outlook

neweamil@newemail.com

Sent: Wednesday, November 09, 2016 2:49 PM

Subject: Undeliverable: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery has failed to these recipients or groups:

neweamil@newemail.com (neweamil@newemail.com)

The server has tried to deliver this message, without success, and has stopped trying. Please try sending this message again. If the problem continues, contact your helpdesk.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local ceiving server: newemail.com (69.172.201.153)

neweamil@newemail.com

11/9/2016 10:48:50 PM - Remote Server at newemail.com (69.172.201.153) returned '550 4.4.7 QUEUE.Expired; message expired'

11/9/2016 10:39:05 PM - Remote Server at newemail.com (69.172.201.153) returned '441 4.4.1 Error encountered while communicating with primary target IP address: "Failed to connect. Winsock error code: 10060, Win32 error code: 10060." Attempted failover to alternate host, but that did not succeed. Either there are no alternate hosts, or delivery failed to all alternate hosts. The last endpoint attempted was 69.172.201.153:25'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id

15.0.1178.4; Mon, 7 Nov 2016 14:44:21 -0800

Received: from VIK-MAIL.vikingbridges.local ([::1]) by

VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 7 Nov

2016 14:44:21 -0800

From: Jenny Voong <JVoong@vikingbridges.com>

To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"

<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,

"carolyn@absoluteurethane.com" < carolyn@absoluteurethane.com>,

"neweamil@newemail.com" < neweamil@newemail.com >,

"moronia@acefencecompany.com" <moronia@acefencecompany.com>,

"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,

"affordablepainting2005@yahoo.com" <affordablepainting2005@yahoo.com>,

"madams@ahiconstructs.com" < madams@ahiconstructs.com >,

"Rusty@steelplacers.com" < Rusty@steelplacers.com >,

"anchorspainting@gmail.com" <anchorspainting@gmail.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burkebid@gmail.com" <burkebid@gmail.com>, "chorton@clhcid.com" <chorton@clhcid.com>, "barbara@colemanconst.net" <barbara@colemanconst.net>, "rondavis@clsconcrete.com" <rondavis@clsconcrete.com>, "contechg@gmail.com" <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>, "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>, "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com" <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>, "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com" <deensgroup@aol.com>, "jackie@demoorpainting.com" <jackie@demoorpainting.com>, "dextersconstruction2@hotmail.com" <dextersconstruction2@hotmail.com>, "DAVEtrucksweep@gmail.com" <DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>, "ashley@mahaffeydrilling.com" <ashley@mahaffeydrilling.com>, "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>, "rbatiste@eec-corp.com" <rbatiste@eec-corp.com>, "ernestdee6@gmail.com" <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>, "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com" <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>, "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net" <toni.medina@att.net>, "geckogconstruction@gmail.com" <geckogconstruction@gmail.com>, "Heirandson@comcast.net" <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com" <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com" <jack@interwestpacific.com>, "sales@interwestpacific.com" <sales@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>, "'jcardenasinc@gmail.com," <jcardenasinc@gmail.com>, "garyc@krcsafety.com" <garyc@krcsafety.com>, "egruetzmacherjr@gmail.com" <egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com" <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>, "agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com" <shelley@mandsenviro.com>, "michael@mandsenviro.com" <michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>, "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM" <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com" <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net" <amartin@martingeneral.net>, "denamccullough@mcculloughconstructioninc.com" <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com" <elmerdx@aol.com>, "newwestlandscaping@yahoo.com" <newwestlandscaping@yahoo.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com" <dnielson@nielsoninc.com>, "nittaec@gmail.com" <nittaec@gmail.com>, "olympicpainting@mail.com" <olympicpainting@mail.com>, "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>, "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" liza@pcz.com>, "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rcande@pacbell.net" <rcande@pacbell.net>, "kdesena@linkzone.com" <kdesena@linkzone.com>, "dawn@statewidestripes.com" <dawn@statewidestripes.com>, "mthorn@stoloskigonzalez.com" < mthorn@stoloskigonzalez.com >, "info@stormwaterspecialists.com" <info@stormwaterspecialists.com>, "thecolores1970@yahoo.com" <thecolores1970@yahoo.com>, "therodcorp@msn.com" <therodcorp@msn.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,

"nancy@ugeecs.com" <nancy@ugeecs.com>, "unitedpropainting@msn.com"

<unitedpropainting@msn.com>, "mariag@urbangraffiti.com"

<mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>,

"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,

"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>,

"willisrebar@gmail.com" <westpacificelectricco@g
"willisrebar@gmail.com" <westpacificelectricco@g

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16 Thread-Topic: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date:

12-06-16

Thread-Index: AdI5SB2FO21yYEhXSRmXAA27npAGzg==

Return-Receipt-To: <JVoong@vikingbridges.com>

Date: Mon, 7 Nov 2016 22:44:20 +0000

Message-ID: <189ab458daa64db6bb44a0b56563f3e6@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US Content-Language: en-US X-MS-Has-Attach: yes X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.12] Content-Type: multipart/mixed;

boundary="_004_189ab458daa64db6bb44a0b56563f3e6VIKMAILvikingbridgesloc_"

MIME-Version: 1.0



I80 at Meridian Road and Midw...

om:

Microsoft Outlook

To:

neweamil@newemail.com

Sent:

Monday, November 07, 2016 6:49 PM

Subject:

Delivery delayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date:

12-06-16

Delivery is delayed to these recipients or groups:

neweamil@newemail.com (neweamil@newemail.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

This message hasn't been delivered yet. Delivery will continue to be attempted.

The server will keep trying to deliver this message for the next 1 days, 19 hours and 55 minutes. You'll be notified if the message can't be delivered by that time.

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local Receiving server: newemail.com (69.172.201.153)

neweamil@newemail.com

Remote Server at newemail.com (69.172.201.153) returned '400 4.4.7 Message delayed' 11/8/2016 2:38:38 AM - Remote Server at newemail.com (69.172.201.153) returned '441 4.4.1 Error encountered while communicating with primary target IP address: "Failed to connect. Winsock error code: 10060, Win32 error code: 10060." Attempted failover to alternate host, but that did not succeed. Either there are no alternate hosts, or delivery failed to all alternate hosts. The last endpoint attempted was 69.172.201.153:25'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by

VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id

15.0.1178.4; Mon, 7 Nov 2016 14:44:21 -0800

Received: from VIK-MAIL.vikingbridges.local ([::1]) by

VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 7 Nov

2016 14:44:21 -0800

From: Jenny Voong <JVoong@vikingbridges.com>

To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com"

<deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>,

"carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>,

"neweamil@newemail.com" <neweamil@newemail.com>,

"moronia@acefencecompany.com" <moronia@acefencecompany.com>,

"kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>,

om:

Microsoft Outlook

TO:

garyc@krcsafety.com

Sent:

Monday, November 07, 2016 2:46 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

garyc@krcsafety.com (garyc@krcsafety.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1930 ai Meridian Road and Midw...

om:

Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib13.myregisteredsite.com>

10:

mseals@foconinc.com

Sent:

Monday, November 07, 2016 2:46 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mseals@foconinc.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai Micerichian Rosach sand Midwe...

om:

Microsoft Outlook

10:

cplum@pcnconstructioninc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

cplum@pcnconstructioninc.com (cplum@pcnconstructioninc.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai Réceriolisan Rossel sand Réidee...

om:

Microsoft Outlook

10:

info@stormwaterspecialists.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@stormwaterspecialists.com (info@stormwaterspecialists.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sai Miceridisan Ricoad sand Midw...

om:

Microsoft Outlook

10:

Rusty@steelplacers.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Rusty@steelplacers.com (Rusty@steelplacers.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 ani KAsemidiano Romani annoi KAndwe...

om:

Mail Delivery Subsystem <MAILER-DAEMON@mail31c40.carrierzone.com>

10:

jack@interwestpacific.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

jack@interwestpacific.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 vai Réceriolisam Récessol samol Rélichee...

om:

postmaster@cyberpsc.com

10:

admin@cyberpsc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Expanded: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following groups:

admin@cyberpsc.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sai Micerichiann Noosach sannel Mindwe.

om:

Microsoft Outlook

10:

brucej@mjavila.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

brucej@mjavila.com (brucej@mjavila.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990-asi NA ceridikan Na wada asod NA idwe...

om:

Microsoft Outlook

10:

apadana1@sbcglobal.net; sopida@sbcglobal.net; dbpaint@sbcglobal.net;

quimu@sbcglobal.net

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

apadana1@sbcglobal.net (apadana1@sbcglobal.net)

sopida@sbcglobal.net (sopida@sbcglobal.net)

dbpaint@sbcglobal.net (dbpaint@sbcglobal.net)

quimu@sbcglobal.net (quimu@sbcglobal.net)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

V

1990 sail Récerichisan Réceach samel Réferènc

om:

Microsoft Outlook

10:

ashley@mahaffeydrilling.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

ashley@mahaffeydrilling.com (ashley@mahaffeydrilling.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 aai Micerodiaan Roosod aanot Miciwe...

om:

postmaster@EXCH090.serverpod.net

10:

edc@vintagepavingco.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

edc@vintagepavingco.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Pelemidisan Howari sandi Pelidiwe.

om:

postmaster@aramexxgroupinc.onmicrosoft.com

sal@aramexxgroupinc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

sal@aramexxgroupinc.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sai Micericlisam Neovael samel Miclay...

om:

Microsoft Outlook

10:

affordablepainting2005@yahoo.com; tomkoprek@yahoo.com; csi.engineering13

@yahoo.com; newwestlandscaping@yahoo.com; thecolores1970@yahoo.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

affordablepainting2005@yahoo.com (affordablepainting2005@yahoo.com)

tomkoprek@yahoo.com (tomkoprek@yahoo.com)

csi.engineering13@yahoo.com (csi.engineering13@yahoo.com)

newwestlandscaping@yahoo.com (newwestlandscaping@yahoo.com)

thecolores1970@yahoo.com (thecolores1970@yahoo.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16



pm:

Microsoft Outlook

10:

barbara@colemanconst.net

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

barbara@colemanconst.net (barbara@colemanconst.net)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 vai Miceristicam Novast vand Missley...

om:

Microsoft Outlook

10:

toni.medina@att.net

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

toni.medina@att.net (toni.medina@att.net)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sait Micericlisam Rossact samed Milithwo...

om:

Microsoft Outlook

10:

judy@finegradeinc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

judy@finegradeinc.com (judy@finegradeinc.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Meandisan Rosad sand Midw...

om:

Microsoft Outlook

10:

jackie@demoorpainting.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

jackie@demoorpainting.com (jackie@demoorpainting.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sai Pelemedisan Rensael samel Peliebwe...

om:

Microsoft Outlook

10:

inesseoane@fcs-ssp.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

inesseoane@fcs-ssp.com (inesseoane@fcs-ssp.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai Nécendisan Rosad sandi Nédaw...

om:

Microsoft Outlook

10:

moronia@acefencecompany.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

moronia@acefencecompany.com (moronia@acefencecompany.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai PAkemidisann Rensael sannel PAielswe...

om:

Microsoft Outlook

10:

chorton@clhcid.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

chorton@clhcid.com (chorton@clhcid.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Micerictican Receard cannot Milictus...

om:

Microsoft Outlook

10:

olympicpainting@mail.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

olympicpainting@mail.com (olympicpainting@mail.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16



1800 əsi Məkeridiyan Novadi yandi Məldwe...

om:

Mail Delivery System <MAILER-DAEMON@AOL.com>

To:

dgarcia287@aol.com; madsteelinc@aol.com; wallacestr@aol.com; agarcialna@aol.com;

deensgroup@aol.com; elmerdx@aol.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dgarcia287@aol.com

madsteelinc@aol.com

wallacestr@aol.com

agarcialna@aol.com

deensgroup@aol.com

elmerdx@aol.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16



Micessuarjes I Jestadems

om:

Microsoft Outlook

10:

anchorspainting@gmail.com; burkebid@gmail.com; contechg@gmail.com;

 $DAVE trucks weep@gmail.com; \ ernest dee 6@gmail.com; \ geckog construction@gmail.com;$

raspencer7@gmail.com; 'jcardenasinc@gmail.com,'; egruetzmacherjr@gmail.com;

labatstree@gmail.com; nittaec@gmail.com; vilarino76@gmail.com;

westpacificelectricco@gmail.com; willisrebar@gmail.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

anchorspainting@gmail.com (anchorspainting@gmail.com)

burkebid@gmail.com (burkebid@gmail.com)

contechq@gmail.com (contechq@gmail.com)

DAVEtrucksweep@gmail.com (DAVEtrucksweep@gmail.com)

ernestdee6@gmail.com (ernestdee6@gmail.com)

eckogconstruction@gmail.com (geckogconstruction@gmail.com)

raspencer7@gmail.com (raspencer7@gmail.com)

'jcardenasinc@gmail.com,' (jcardenasinc@gmail.com)

egruetzmacherjr@gmail.com (egruetzmacherjr@gmail.com)

labatstree@gmail.com (labatstree@gmail.com)


nittaec@gmail.com (nittaec@gmail.com)

vilarino76@gmail.com (vilarino76@gmail.com)

westpacificelectricco@gmail.com (westpacificelectricco@gmail.com)

willisrebar@gmail.com (willisrebar@gmail.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16



om:

Microsoft Outlook

10:

Heirandson@comcast.net

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Heirandson@comcast.net (Heirandson@comcast.net)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1930 sai Meridiam Rosad sand Midwe...

om:

Microsoft Outlook

10:

shelley@mandsenviro.com; michael@mandsenviro.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

shelley@mandsenviro.com (shelley@mandsenviro.com)

michael@mandsenviro.com (michael@mandsenviro.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1890 tali Peterroditan Penerad tannol Petrodoxe...

om:

Microsoft Outlook

10:

b.v.landscape@pacbell.net; rcande@pacbell.net

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

b.v.landscape@pacbell.net (b.v.landscape@pacbell.net)

rcande@pacbell.net (rcande@pacbell.net)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai BAserichisan Reseach sannel BAichee.

om:

Microsoft Outlook

To:

alex.singh@dreambuildercorp.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

alex.singh@dreambuildercorp.com (alex.singh@dreambuildercorp.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai Meeridisan Rosad sand Midwe...

om:

Microsoft Outlook

10:

dnielson@nielsoninc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dnielson@nielsoninc.com (dnielson@nielsoninc.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sai Miceriolisan Nowaci sand Midwe...

om:

Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib49.myregisteredsite.com>

10:

office@baylinecutting.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

office@baylinecutting.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16



1900 sai Asteriolisan Rosad sand Astriw...

pm:

Microsoft Outlook

10:

mariag@urbangraffiti.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

mariag@urbangraffiti.com (mariag@urbangraffiti.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 sai Aferidisan Rosad sand Afidw...

om:

Microsoft Outlook

10:

dawn@statewidestripes.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dawn@statewidestripes.com (dawn@statewidestripes.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



KMD sai Meridian Rosad sand Midw...

pm:

postmaster@csg-web.com

10:

shelli@csg-web.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

shelli@csg-web.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 an Michidian Royad and Midw...

om:

postmaster@ajvasconi.com

10:

aj@ajvasconi.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

aj@ajvasconi.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Patemidisan Patemad sand Patidow.

om:

Microsoft Outlook

10:

kdesena@linkzone.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kdesena@linkzone.com (kdesena@linkzone.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 sai Memdisan Rosad sand Midw...

pm:

Microsoft Outlook

10:

rbatiste@eec-corp.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rbatiste@eec-corp.com (rbatiste@eec-corp.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1930 vai Michidivan Riovari vand Midwe...

pm:

Microsoft Outlook

10:

andrea@vasquezco.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

andrea@vasquezco.com (andrea@vasquezco.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1830 sai Megrielisan Rossad sand Midwe...

om:

Microsoft Outlook

10:

carolyn@absoluteurethane.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

carolyn@absoluteurethane.com (carolyn@absoluteurethane.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Meeridisan Rosad sand Midw...

om:

postmaster@hillsidedrilling.com

10:

cheryl@hillsidedrilling.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

cheryl@hillsidedrilling.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 vai Afrenicijan Rovaci vanci Afrikw...

om:

Microsoft Outlook

10:

nancy@ugeecs.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

nancy@ugeecs.com (nancy@ugeecs.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 aai Miseristisam Rovast aanst Missiw...

om:

postmaster@ahiconstructs.com

10:

madams@ahiconstructs.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Your message has been delivered to the following recipients:

madams@ahiconstructs.com

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 sai Micerichisam Ricusad samel Michwe...

om:

Microsoft Outlook

To:

Ferry@DecoPaveCorp.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

Ferry@DecoPaveCorp.com (Ferry@DecoPaveCorp.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Micericlisan Rosset sanet Michwe..

om:

Microsoft Outlook

10:

davidscott@gvni.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

davidscott@gvni.com (davidscott@gvni.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Réceriofisan Riosad sand Réidwe...

om:

Microsoft Outlook

10:

SCOTTMARRONE@MAID-FAST.COM

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

SCOTTMARRONE@MAID-FAST.COM (SCOTTMARRONE@MAID-FAST.COM)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 vai Micerichiam Ricoach amed Michael

om:

Microsoft Outlook

To:

rcervantes@newlandentities.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rcervantes@newlandentities.com (rcervantes@newlandentities.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1900 sai Miceriolisan Rossad sanot Midsw...

pm:

Microsoft Outlook

10:

estimating@theswpppfirm.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

estimating@theswpppfirm.com (estimating@theswpppfirm.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Récericisam Rosael samel Réfelve...

om:

Microsoft Outlook

10:

kimberlypatz@adanta-inc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

kimberlypatz@adanta-inc.com (kimberlypatz@adanta-inc.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1500 sai Meridisan Rosad sand Midw...

om:

Microsoft Outlook

10:

vida.wright@veridicogroup.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

vida.wright@veridicogroup.com (vida.wright@veridicogroup.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16



1900 sai Micericlican Novaci cand Michwe

pm:

postmaster@MartinGeneral.net

10:

amartin@martingeneral.net

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Delivered: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Your message has been delivered to the following recipients:

amartin@martingeneral.net

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1600 sai feicerichisam Nowach samel feinisw...

om:

Microsoft Outlook

10:

denamccullough@mcculloughconstructioninc.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

denamccullough@mcculloughconstructioninc.com (denamccullough@mcculloughconstructioninc.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Récerichisan Rossach samel Rétiches...

pm:

Microsoft Outlook

10:

mthorn@stoloskigonzalez.com

Sent:

Monday, November 07, 2016 2:45 PM

Subject:

Undeliverable: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

mail.stoloskigonzalez.com rejected your message to the following email addresses:

mthorn@stoloskigonzalez.com (mthorn@stoloskigonzalez.com)

Your message wasn't delivered due to a permission or security issue. It may have been rejected by a moderator, the address may only accept email from certain senders, or another restriction may be preventing delivery.

mail.stoloskigonzalez.com gave this error:

Your email messages have been blocked by the recipient OR by Trend Micro Email Reputation Service. Contact the recipient or his/her administrator using alternate means to resolve the issue.

agnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

mthorn@stoloskigonzalez.com

mail.stoloskigonzalez.com

Remote Server returned '550 5.7.1 Your email messages have been blocked by the recipient OR by Trend Micro Email Reputation Service. Contact the recipient or his/her administrator using alternate means to resolve the issue.'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1178.4; Mon, 7 Nov 2016 14:44:21 -0800 Received: from VIK-MAIL.vikingbridges.local ([::1]) by VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 7 Nov 2016 14:44:21 -0800 From: Jenny Voong <JVoong@vikingbridges.com> To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>, "neweamil@newemail.com" <neweamil@newemail.com>, "moronia@acefencecompany.com" <moronia@acefencecompany.com>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com" <affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com" <madams@ahiconstructs.com>, "Rusty@steelplacers.com" < Rusty@steelplacers.com>, "anchorspainting@gmail.com" <anchorspainting@gmail.com>, "apadana1@sbcglobal.net" <apadana1@sbcglobal.net>, "sopida@sbcglobal.net" <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>,

```
"sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>,
"office@baylinecutting.com" <office@baylinecutting.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burkebid@gmail.com"
<burkebid@gmail.com>, "chorton@clhcid.com" <chorton@clhcid.com>,
"barbara@colemanconst.net" <barbara@colemanconst.net>,
"rondavis@clsconcrete.com" <rondavis@clsconcrete.com>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com"
<derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "dextersconstruction2@hotmail.com"
<dextersconstruction2@hotmail.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"ashley@mahaffeydrilling.com" <ashley@mahaffeydrilling.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"rbatiste@eec-corp.com" <rbatiste@eec-corp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com"
<inesseoane@fcs-ssp.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net"
<toni.medina@att.net>, "geckogconstruction@gmail.com"
<geckogconstruction@gmail.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "cheryl@hillsidedrilling.com"
<cheryl@hillsidedrilling.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpacific.com"
<sales@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>,
"'jcardenasinc@gmail.com,'" <jcardenasinc@gmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
"madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "newwestlandscaping@yahoo.com"
<newwestlandscaping@yahoo.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "nittaec@gmail.com" <nittaec@gmail.com>,
"olympicpainting@mail.com" <olympicpainting@mail.com>,
"cplum@penconstructioninc.com" <cplum@penconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" "quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rcande@pacbell.net" <rcande@pacbell.net>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"info@stormwaterspecialists.com" <info@stormwaterspecialists.com>,
"thecolores1970@yahoo.com" <thecolores1970@yahoo.com>, "therodcorp@msn.com"
<therodcorp@msn.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
"nancy@ugeecs.com" <nancy@ugeecs.com>, "unitedpropainting@msn.com"
<unitedpropainting@msn.com>, "mariag@urbangraffiti.com"
<mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>,
```

"willisrebar@gmail.com" <willisrebar@gmail.com>

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16 Thread-Topic: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date:

12-06-16

read-Index: AdI5SB2F021yYEhXSRmXAA27npAGzg== keturn-Receipt-To: <JVoong@vikingbridges.com>

Date: Mon, 7 Nov 2016 22:44:20 +0000

Message-ID: <189ab458daa64db6bb44a0b56563f3e6@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US Content-Language: en-US X-MS-Has-Attach: yes X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.12]
Content-Type: multipart/mixed;

boundary="_004_189ab458daa64db6bb44a0b56563f3e6VIKMAILvikingbridgesloc_"

MIME-Version: 1.0

om:

Microsoft Outlook

To:

deni@sti.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

deni@sti.com (deni@sti.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 sai Récernéisan Réceach sanot Réichea...

pm:

Microsoft Outlook

10:

rondavis@clsconcrete.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

rondavis@clsconcrete.com (rondavis@clsconcrete.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 asi Afteridian Rosad and Midwe...

om:

Microsoft Outlook

10:

bsalaz@bertsalasinc.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

bsalaz@bertsalasinc.com (bsalaz@bertsalasinc.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 sai Meridisan Rosad sand Midw...

pm:

Microsoft Outlook

10:

dbgriffin@fanfainc.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Undeliverable: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

mta1014.biz.mail.gq1.yahoo.com rejected your message to the following email addresses:

dbgriffin@fanfainc.com (dbgriffin@fanfainc.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

mta1014.biz.mail.gq1.yahoo.com gave this error: delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com) [0] mta1014.biz.mail.gq1.yahoo.com

Diagnostic information for administrators:

Generating server: VIK-MAIL.vikingbridges.local

dbgriffin@fanfainc.com

mta1014.biz.mail.gg1.vahoo.com

Remote Server returned '554 delivery error: dd This user doesn't have a fanfainc.com account (dbgriffin@fanfainc.com)
[0] - mta1014.biz.mail.gq1.yahoo.com'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1178.4; Mon, 7 Nov 2016 14:44:21 -0800 Received: from VIK-MAIL.vikingbridges.local ([::1]) by VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 7 Nov 2016 14:44:21 -0800 From: Jenny Voong <JVoong@vikingbridges.com> To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>, "neweamil@newemail.com" <neweamil@newemail.com>, "moronia@acefencecompany.com" <moronia@acefencecompany.com>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com" <affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com" <madams@ahiconstructs.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>, "anchorspainting@gmail.com" <anchorspainting@gmail.com>, "apadanal@sbcglobal.net" <apadanal@sbcglobal.net>, "sopida@sbcglobal.net"

<sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>,

"sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>,

```
"office@baylinecutting.com" <office@baylinecutting.com>,
"bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burkebid@gmail.com"
<burkebid@gmail.com>, "chorton@clhcid.com" <chorton@clhcid.com>,
"barbara@colemanconst.net" <barbara@colemanconst.net>,
"rondavis@clsconcrete.com" <rondavis@clsconcrete.com>, "contechg@gmail.com"
<contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
"csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>,
"admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com"
<derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>,
"Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
<deensgroup@aol.com>, "jackie@demoorpainting.com"
<jackie@demoorpainting.com>, "dextersconstruction2@hotmail.com"
<dextersconstruction2@hotmail.com>, "DAVEtrucksweep@gmail.com"
<DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
"ashley@mahaffeydrilling.com" <ashley@mahaffeydrilling.com>,
"alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
"rbatiste@eec-corp.com" <rbatiste@eec-corp.com>, "ernestdee6@gmail.com"
<ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
"dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com"
<inesseoane@fcs-ssp.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
"mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net"
<toni.medina@att.net>, "geckogconstruction@gmail.com"
<geckogconstruction@gmail.com>, "Heirandson@comcast.net"
<Heirandson@comcast.net>, "cheryl@hillsidedrilling.com"
<cheryl@hillsidedrilling.com>, "jack@interwestpacific.com"
<jack@interwestpacific.com>, "sales@interwestpacific.com"
<sales@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>,
"'jcardenasinc@gmail.com,'" <jcardenasinc@gmail.com>, "garyc@krcsafety.com"
<garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
<egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
<estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>,
"agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
"madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
<SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
<mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
<amartin@martingeneral.net>, "denamccullough@mcculloughconstructioninc.com"
<denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
<elmerdx@aol.com>, "newwestlandscaping@yahoo.com"
<newwestlandscaping@yahoo.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
<dnielson@nielsoninc.com>, "nittaec@gmail.com" <nittaec@gmail.com>,
"olympicpainting@mail.com" <olympicpainting@mail.com>,
"cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
"davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>,
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rcande@pacbell.net"
<rcande@pacbell.net>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
"dawn@statewidestripes.com" <dawn@statewidestripes.com>,
"mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
"info@stormwaterspecialists.com" <info@stormwaterspecialists.com>,
"thecolores1970@yahoo.com" <thecolores1970@yahoo.com>, "therodcorp@msn.com"
<therodcorp@msn.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
"nancy@ugeecs.com" <nancy@ugeecs.com>, "unitedpropainting@msn.com"
<unitedpropainting@msn.com>, "mariag@urbangraffiti.com"
<mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>,
"vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
"jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
<edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
"westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>,
"willisrebar@gmail.com" <willisrebar@gmail.com>
```

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16 Thread-Topic: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Thread-Index: AdI5SB2F021yYEhXSRmXAA27npAGzg== turn-Receipt-To: <JVoong@vikingbridges.com>

Date: Mon, 7 Nov 2016 22:44:20 +0000

Message-ID: <189ab458daa64db6bb44a0b56563f3e6@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US Content-Language: en-US X-MS-Has-Attach: yes X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.12]
Content-Type: multipart/mixed;

boundary="_004_189ab458daa64db6bb44a0b56563f3e6VIKMAILvikingbridgesloc_"

MIME-Version: 1.0

om:

Microsoft Outlook

10:

Daryl@abslconstruction.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

<u>Daryl@abslconstruction.com</u> (<u>Daryl@abslconstruction.com</u>)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1990 sai Micericiisam Rosaci sanot Miciwe...

om:

Microsoft Outlook

10:

mariscaldutchpainting@hotmail.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Undeliverable: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

BAY004-MC5F12.hotmail.com rejected your message to the following email addresses:

mariscaldutchpainting@hotmail.com (mariscaldutchpainting@hotmail.com)

A problem occurred while delivering this message to this email address. Try sending this message again. If the problem continues, please contact your helpdesk.

BAY004-MC5F12.hotmail.com gave this error: Requested action not taken: mailbox unavailable

Diagnostic information for administrators:

nerating server: VIK-MAIL.vikingbridges.local

mariscaldutchpainting@hotmail.com BAY004-MC5F12.hotmail.com

Remote Server returned '550 Requested action not taken: mailbox unavailable'

Original message headers:

Received: from VIK-MAIL.vikingbridges.local (10.1.1.5) by VIK-MAIL.vikingbridges.local (10.1.1.5) with Microsoft SMTP Server (TLS) id 15.0.1178.4; Mon, 7 Nov 2016 14:44:21 -0800 Received: from VIK-MAIL.vikingbridges.local ([::1]) by VIK-MAIL.vikingbridges.local ([::1]) with mapi id 15.00.1178.000; Mon, 7 Nov 2016 14:44:21 -0800 From: Jenny Voong <JVoong@vikingbridges.com> To: "Daryl@abslconstruction.com" <Daryl@abslconstruction.com>, "deni@sti.com" <deni@sti.com>, "aj@ajvasconi.com" <aj@ajvasconi.com>, "carolyn@absoluteurethane.com" <carolyn@absoluteurethane.com>, "neweamil@newemail.com" <neweamil@newemail.com>, "moronia@acefencecompany.com" <moronia@acefencecompany.com>, "kimberlypatz@adanta-inc.com" <kimberlypatz@adanta-inc.com>, "affordablepainting2005@yahoo.com" <affordablepainting2005@yahoo.com>, "madams@ahiconstructs.com" <madams@ahiconstructs.com>, "Rusty@steelplacers.com" < Rusty@steelplacers.com>, "anchorspainting@gmail.com" <anchorspainting@gmail.com>, <sopida@sbcglobal.net>, "tomkoprek@yahoo.com" <tomkoprek@yahoo.com>, "sal@aramexxgroupinc.com" <sal@aramexxgroupinc.com>, "office@baylinecutting.com" <office@baylinecutting.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,

```
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burkebid@gmail.com"
        <burkebid@gmail.com>, "chorton@clhcid.com" <chorton@clhcid.com>,
        "barbara@colemanconst.net" <barbara@colemanconst.net>,
        "rondavis@clsconcrete.com" <rondavis@clsconcrete.com>, "contechg@gmail.com"
        <contechg@gmail.com>, "shelli@csg-web.com" <shelli@csg-web.com>,
        "csi.engineering13@yahoo.com" <csi.engineering13@yahoo.com>,
        "admin@cyberpsc.com" <admin@cyberpsc.com>, "derek@dbpaint.com"
        <derek@dbpaint.com>, "dbpaint@sbcglobal.net" <dbpaint@sbcglobal.net>,
        "Ferry@DecoPaveCorp.com" <Ferry@DecoPaveCorp.com>, "deensgroup@aol.com"
        <deensgroup@aol.com>, "jackie@demoorpainting.com"
        <jackie@demoorpainting.com>, "dextersconstruction2@hotmail.com"
        <dextersconstruction2@hotmail.com>, "DAVEtrucksweep@gmail.com"
        <DAVEtrucksweep@gmail.com>, "dgarcia287@aol.com" <dgarcia287@aol.com>,
        "ashley@mahaffeydrilling.com" <ashley@mahaffeydrilling.com>,
        "alex.singh@dreambuildercorp.com" <alex.singh@dreambuildercorp.com>,
        "rbatiste@eec-corp.com" <rbatiste@eec-corp.com>, "ernestdee6@gmail.com"
        <ernestdee6@gmail.com>, "eswppp@hotmail.com" <eswppp@hotmail.com>,
        "dbgriffin@fanfainc.com" <dbgriffin@fanfainc.com>, "inesseoane@fcs-ssp.com"
        <inesseoane@fcs-ssp.com>, "judy@finegradeinc.com" <judy@finegradeinc.com>,
        "mseals@foconinc.com" <mseals@foconinc.com>, "toni.medina@att.net"
        <toni.medina@att.net>, "geckogconstruction@gmail.com"
        <geckogconstruction@gmail.com>, "Heirandson@comcast.net"
        <Heirandson@comcast.net>, "cheryl@hillsidedrilling.com"
        <cheryl@hillsidedrilling.com>, "jack@interwestpacific.com"
        <jack@interwestpacific.com>, "sales@interwestpacific.com"
        <sales@interwestpacific.com>, "raspencer7@gmail.com" <raspencer7@gmail.com>,
        "'jcardenasinc@gmail.com,'" < jcardenasinc@gmail.com>, "garyc@krcsafety.com"
        <garyc@krcsafety.com>, "egruetzmacherjr@gmail.com"
        <egruetzmacherjr@gmail.com>, "estimating@theswpppfirm.com"
        <estimating@theswpppfirm.com>, "labatstree@gmail.com" <labatstree@gmail.com>,
        "agarcialna@aol.com" <agarcialna@aol.com>, "shelley@mandsenviro.com"
        <shelley@mandsenviro.com>, "michael@mandsenviro.com"
<michael@mandsenviro.com>, "brucej@mjavila.com" <brucej@mjavila.com>,
        "madsteelinc@aol.com" <madsteelinc@aol.com>, "SCOTTMARRONE@MAID-FAST.COM"
        <SCOTTMARRONE@MAID-FAST.COM>, "mariscaldutchpainting@hotmail.com"
        <mariscaldutchpainting@hotmail.com>, "amartin@martingeneral.net"
        <amartin@martingeneral.net>, "denamccullough@mcculloughconstructioninc.com"
        <denamccullough@mcculloughconstructioninc.com>, "elmerdx@aol.com"
        <elmerdx@aol.com>, "newwestlandscaping@yahoo.com"
        <newwestlandscaping@yahoo.com>, "rcervantes@newlandentities.com"
<rcervantes@newlandentities.com>, "dnielson@nielsoninc.com"
        <dnielson@nielsoninc.com>, "nittaec@gmail.com" <nittaec@gmail.com>,
        "olympicpainting@mail.com" <olympicpainting@mail.com>,
        "cplum@pcnconstructioninc.com" <cplum@pcnconstructioninc.com>,
        "davidscott@gvni.com" <davidscott@gvni.com>, "liza@pcz.com" <liza@pcz.com>,
"quimu@sbcglobal.net" <quimu@sbcglobal.net>, "rcande@pacbell.net"
<rcande@pacbell.net>, "kdesena@linkzone.com" <kdesena@linkzone.com>,
        "dawn@statewidestripes.com" <dawn@statewidestripes.com>,
        "mthorn@stoloskigonzalez.com" <mthorn@stoloskigonzalez.com>,
        "info@stormwaterspecialists.com" <info@stormwaterspecialists.com>,
        "thecolores1970@yahoo.com" <thecolores1970@yahoo.com>, "therodcorp@msn.com"
        <therodcorp@msn.com>, "vilarino76@gmail.com" <vilarino76@gmail.com>,
        "nancy@ugeecs.com" <nancy@ugeecs.com>, "unitedpropainting@msn.com"
        <unitedpropainting@msn.com>, "mariag@urbangraffiti.com"
        <mariag@urbangraffiti.com>, "andrea@vasquezco.com" <andrea@vasquezco.com>,
        "vida.wright@veridicogroup.com" <vida.wright@veridicogroup.com>,
        "jvidrio@msn.com" <jvidrio@msn.com>, "edc@vintagepavingco.com"
        <edc@vintagepavingco.com>, "wallacestr@aol.com" <wallacestr@aol.com>,
        "westpacificelectricco@gmail.com" <westpacificelectricco@gmail.com>,
        "willisrebar@gmail.com" <willisrebar@gmail.com>
Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16
```

Thread-Topic: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date:

12-06-16

Thread-Index: AdI5SB2F021yYEhXSRmXAA27npAGzg==
Return-Receipt-To: <JVoong@vikingbridges.com>

Date: Mon, 7 Nov 2016 22:44:20 +0000

ssage-ID: <189ab458daa64db6bb44a0b56563f3e6@VIK-MAIL.vikingbridges.local>

Accept-Language: en-US Content-Language: en-US X-MS-Has-Attach: yes X-MS-TNEF-Correlator:

x-ms-exchange-transport-fromentityheader: Hosted

x-originating-ip: [10.1.1.12]
Content-Type: multipart/mixed;

boundary="_004_189ab458daa64db6bb44a0b56563f3e6VIKMAILvikingbridgesloc_"

MIME-Version: 1.0

om:

Microsoft Outlook

10:

dextersconstruction2@hotmail.com; eswppp@hotmail.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

dextersconstruction2@hotmail.com (dextersconstruction2@hotmail.com)

eswppp@hotmail.com (eswppp@hotmail.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1890 sai Micerichiann Rossed samel Michwe

Jenny Voong

om:

Microsoft Outlook

10:

therodcorp@msn.com; unitedpropainting@msn.com; jvidrio@msn.com

Sent:

Monday, November 07, 2016 2:44 PM

Subject:

Relayed: I80 at Meridian Road and Midway Road (04-4G5104). Bid Date: 12-06-16

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

therodcorp@msn.com (therodcorp@msn.com)

unitedpropainting@msn.com (unitedpropainting@msn.com)

jvidrio@msn.com (jvidrio@msn.com)

Subject: I80 at Meridian Road and Midway Road (04-4G5104) . Bid Date: 12-06-16



1800 sai Meeridisan Taosad sand Midwe... Good Faith Efforts Documentation - Rejected DBE's

		DBE's	NOT SLECECTED
DBE CERTIFIED SUBCONTRACTOR	ADDRESS	PHONE NO.	REASON FOR NOT SELECTING DBE
Construction Area Signs	215 Taylor Road Newcastle, CA	(916) 663-9097	T and S was low by \$9,500 (Quote Attached)
Schotka Construction, Inc.	5555 Napa-Vallejo Highway American Canyon, CA	(707) 265-6977	T and S was low by \$18,000 (Quote Attached)
Nitta Erosion Control	3778 Del Mar Avenue Loomis, CA	(916) 652-7459	Selby's had a more complete package and was low by \$140,023.90 on comparable items (Quote Attached)
North America Fence & Railing	515 23rd Avenue Oakland, CA	(510) 436-0755	Frank Medina was low by \$13,358 (Quote Attached)
Golden Bay Fence	4104 B Street Stockton, CA	(209) 944-9754	Frank Medina was low by \$39,171 (Quote Attached)
Columbia Electric, Inc.	1980 Davis Street San Leandro, CA	(510) 430-9505	Long Electric was low by \$91,200 (Quote Attached)
Cirimele Electric Works, Inc	607 Marina Way South Richmond, CA	(510) 6201153	Long Electric was low by \$63,550 (Quote Attached)

FIRM SELECTED FOR WORK ABOVE

4952 S. Barney Road	(530) 630 0087	Quote Attached, See Attachment "C"
Anderson, CA (530) 639-9		Quote Attachment C
P.O. Box 1330	Box 1330 1 200 578 2254	Quote Attached, See Attachment "C"
Newcastle, CA	1-000-370-2334	Quote Attachment C
10096 Ahart Road	(530) 743 0744	Quote Attached, See Attachment "C"
Oroville, CA	(330) 743-0744	Quote Attachment
630 Airpark Rd, Suite A	(707) 252-3512	Quote Attached, See Attachment "C"
Napa, CA	(101) 202 3312	Quote America, see American
	Anderson, CA P.O. Box 1330 Newcastle, CA 10096 Ahart Road Oroville, CA 630 Airpark Rd, Suite A	Anderson, CA P.O. Box 1330 Newcastle, CA 10096 Ahart Road Oroville, CA 630 Airpark Rd, Suite A (530) 639-9987 1-800-578-2354 (530) 743-0744

9166631858



Caltrans Project Contract no. 04-4G5104 Location: 04-Sol-80-31.4, 32.6 Bid Date: December 6, 2016

Item no. 04 Construction Area Signs – Stationary Mounted
As shown on plan sheets CS-1 thru CS-10

Furnish, Install & Remove

\$ 38,000.00 Lump Sum

Note: Signs covered one time at time of installation with wood covers for contractors use. Notification signs dated one time at time of installation.

Item no. 05 Traffic Control System - PARTIAL

Daytime or Nighttime Rates - Excluding Holidays

2 Men, 1 Lane, 1 Direction	Monday - Friday	Saturday	Sunday
Rate per 8 hour	\$ 1,700.00	\$ 1,950.00	\$ 2,150.00
OT Rate per hour	190.00	190.00	***
DT Rate per hour	210.00	210.00	210.00
2 Men, 2 Lanes, 1 Direction	Monday - Friday	Saturday	Sunday
Rate per 8 hour	\$ 1,850.00	\$ 2,100.00	\$ 2,300.00
OT Rate per hour	190.00	190.00	
DT Rate per hour	210.00	210.00	210.00
Impact Attenuator w/ Operator	Monday - Friday	Saturday	Sunday
Rate per 8 hour shift	\$ 1,000.00	\$ 1,125.00	\$ 1,225.00
OT Rate per hour	95.00	95.00	
DT Rate per hour	105.00	105.00	105.00
pe III Barricade rnish & Remove – No Maintenance			
35 each @ \$ 100.00/each	\$:	3,500.00	
annelizer (Surface Mounted) rnish & Install – No Maintenance			
40 each @ \$ 50.00/each	\$:	2,000.00	

Item no. 09 Portable Changeable Message Sign – MONTHLY RENTAL

\$ 1,105.00 per board per month

> F.O.B. Newcastle

> Sales tax NOT included

> Item must be in conjunction with other work

Item no. 115 Guard Railing Delineator

Item no. 06

Item no. 08

32 each @ \$ 45.00/each

\$ 1,440.00

Bid Excludes: Traffic Control Other Than Typical Shoulder Closure for Items #4, 6, 8 and 115 if Required.

Please contact Mike Smith at the number below for additional information



Project: Hwy 80 Construct Bridges near Vacaville, Solano County 04-4G5104

Bid date: December 6, 2016

ITEM	DESCRIPTION	EST.	UNIT	TOTAL
NO.		QUANT	PRICE	
4	Construction Area Signs	1 LS	\$46,500.00	\$46,500.00
6	Type III Barricade	35 EA	\$150.00	\$ 5,250.00
8	Channelizer (surf mounted)	40 EA	\$50.00	\$ 2,000,00
11	Temp Alt Crash Cushion	5 EA	\$8,500.00	\$42,500.00

Exclusions/ Conditions:

- 1. Price does not include bond.
- 2. Require 3 weeks notice prior to mobilization.
- Items 8 & 11 must be taken together.
- 4. Item 11 Contractor to provide water for filling crash cushion.
- Item 4 includes covering signs upon installation only signs indicated on CS Plans No CMS boards, No daily traffic control
- 6. Excludes: Traffic control, overhead & mast arm signs Handling/testing/disposal of contaminated or hazardous materials Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials Permanent or temporary striping, Changeable Message Signs Temporary placement or reset or permanent signs
- 7. Retention to be held at same rate of prime contractor.
- 8. Two addenda acknowledged.
- 9. This proposal is good for thirty (30) days and is to be included in any subcontract.
- 10. Our license number is 723309 exp.8/31/2018, DIR #1000002520.
- 11. We are a union contractor.

We are a certified <u>DBE</u> & <u>UDBE</u>(#33099) & <u>SBE</u> (DGS # 31334) Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736



Nitta Erosion Control

a division of Nitta, Inc.

- + HYDROSEEDING
- EROSION CONTROL
- * STRAW MULCHING
- · PNEUMATIC MULCH SPREADING
- · BONDED FIBER MATRIX · SILT FENCE
- · DRILL SEEDING
- · FIBER ROLLS / WATTLES
- · BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid - Proposal

December 5, 2016

Totals

To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 04-Sol-80-31.4,32.6, Caltrans Contract No. 04-4G5104, Addendum Nos. 1-2, Construct bridge in Solano County in and near Vacaville at Meridian Road Overcrossing and at Midway Road Overcrossing. Bid Date: December 6, 2016 (2:00 p.m.).

Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/17). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/17). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s). Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers' Trust Fund Employer's Contribution Letter is available upon request to verify union membership status.

Item No.	<u> Item</u>	Unit of Measure	Estimated Ouantity	Item <u>Price</u>	Ţ	'otal
17	Temporary Hydraulic Mulch (Bonded Fiber M	SQYD	31,000	\$ 0.97	\$	30,070.00
21	Temporary Fiber Roll	LF	6,150	\$ 5.50	\$	33,825.00
23	Temporary Silt Fence	LF	6,350	\$ 6.00	\$	38,100.00
29	Temporary Fence (Type ESA)	LF	9,870	\$ 4.00	\$	39,480.00
76	Rolled Erosion Control Product (Netting)	SQFT	17,900	\$ 0.72	\$	12,888.00
77	Hydromulch	SQFT	37,500	\$ 0.05	\$	1,875.00
78	Fiber Rolls	ĹF	4,810	\$11.50	\$	55,315.00
79	Straw	SQFT	12,300	\$ 0.06	\$	738.00
80	Hydroseed	SQFT	37,500	\$ 0.21	\$	7,875.00
81	Compost	SQFT	48,300	\$ 0.27	\$	13,041.00
82	Incorporate Materials	SQFT	5,680	\$ 0.45	\$_	2,556.00

\$_235,763.00 ONLYBID ITEMS #17, #21, #23 AND #29 MAY BE SEPARATED.



North American Fence & Railing, Inc. Lic. # 961501

Local Union 304, Oakland SLBE Certification #5389/DIR# 1000006370

DGSSB Certified #1795892, WBE/DBE CUCP Certified #40456

515 23rd Ave, Oakland, CA 94606 Tel (510) 436-0755 Fax (510) 534-5405

Date: 12/6/16

To: Bidding Contractors
Attn: Estimating Department

Project: CADOT 04-4G5104 Bridge Construction

Addendum noted: 1 and 2 Specification section: Section 83

North American Fence & Railing proposes to supply and install chain link and hand railing. Post pockets by others.

Bid item: 118 Chain Link Railing (Type 6)

LF: 602

Unit Price: \$105.00 Item Total: \$63.210.00

Bid item: 119

LF: 682

Unit Price: \$114.00 Item Total: \$77,748.00

Total all bid items: \$140,958.00

Notes and Exclusions:

Price includes 1 move in. Each extra move in is \$955.00

Notes & Exclusions:

- All permits, engineering, engineering stamps, testing, inspections, signage and traffic control
 excluded.
- 2. Add 2% for Bond.
- 3. OCIP insurance, safety training on or offsite excluded. .
- 4. OCIP/CCIP admin. Fee of \$300.00 for contracts under \$5,000.00.
- Supply, installation of rental or temporary construction fence excluded.
- 6. Removal of spoils, clearing, grading, grubbing, survey and staking of fence line excluded.
- 7. Private underground utility repairs and locating, including irrigation systems excluded.
- Saw cutting and core drilling excluded.
- 9. Fence grounding and electrical both high and low voltage, conduit runs, wire pulls excluded.
- Waivers of Subrogation (workers comp). Add 1% per contract value per wavier.
- Cancelled jobs may be charged 25% of contract value.
- 12. Textura fees not included.

Golden Bay Fence plus Iron Works, Inc.

4104 B Street Stockton CA 95207

Contractor License #:664905

Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

Phone:(209)944-9754 FAX: (209)944-5812

FACSIMILE TRANSMISSION OF PROPOSAL

Attention:	Estimati	ng	Customer F	ax #:	
Company:	Contract	ors	Total # Page	es:	1
ROJECT:	Cal-Trans	#04-4G5104	City:	Near Vacavill	e. CA
From:	RITA VEI	LASQUEZ	Date:	12/05/16	
If this facsi	mile transn	nission is incomplete please call the originator at the	above Phone or l		
Bid Item	Section #	Description	Quantity	Unit Price	Total
118(F)	045603	Chain Link Railing (Type 6) - all Galv.	602	\$ 93.50	\$56,287.0
119(F)	833088	Tubular Handrailing	682	\$ 162.00	\$110,484.0
		Addendum #1			
CLEARING BE COMPL	GRUBBI	Includes Labor, Materials, & Applicable Sales Taxong qualifications apply to our bid. NG AND TRAFFIC CONTROL BY OTHERS, MOTH BOBCAT, MUST HAVE ACCESS FOR A CENTER BY OTHERS IF A TENDER 1975 ACCESS FOR A CENTER BY OTHERS	OW STRIP BY O		
A	~~ + ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~ ~	WID DI CIDERO P NEEDED HIR MILITURE	DOD 1 NAMED IN YOUR	4 PTT 03 5	
11,00,001	ON DUCK	ACIMOB. ON SHE HINDERGROTTAD NOT COM	THE THE PARTY A		
DIC O TYTAL	C DCMI TO	LUS DI CIMERS, REMOVAL AND DISPOSAT	BY OTHERS C.	A STO MOOR DOO	
rice quoted is for ne ot paid when due. A ernits and is respon f every nature which amage to any under	w chain link fencing All property lines an sible for conforming in any manner inte	professionally erected in place. Terms of payment: NET CASH DUE ON COMPUS g gradestakes shall be established by purchaser and shall be the sole responsibility of p g the fence to all local building code requirements. Fence is to follow existing ground infere with the erection of the fence shall be removed by purchaser prior to commencing rical, telephone, television, gas, sewer or other utility lines. In the event legal action is successent for reasonable attorney's fees and costs.	R INSTALLATIO STION. 2% per month finance urchaser. Purchaser shall pro- ling unless otherwise provided	Charge shall be charged if	
Ou may cancel	this transaction	NOTICE OF CANCELLATION			
hereby cancel	this transaction	on, without any penalty or obligation, within three business days on {Purchaser's Signature}:			
Golden Bay	Fence plus	Fron Works, Inc By:	Date:		
ccepted By		<i>D</i> ₁ .	Data		
of the same		Please Print Name, then Sign and Date) Signature constitutes binding cont	Date:		The State
OTE: PRICE VA	LID FOR 30 DA	AYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION W	VHICHEVER IS CREE	ED.	
	BE, Cal Tr	ans Certification #ct-009140, SBF # 0019415 &			5

COLUMBIA ELECTRIC, INC

1980 DAVIS STREET

SAN LEANDRO, CA 94577

510 430-9505

510 430-1860 (FAX)

BID

BID DATE 12/6/16

JOB NAME CALTRANS 04-4G5104 BRIDGE CONSTRUCTION

HWY 80, VACAVILLE, CA

ADDENDUMS

2

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
131	LIGHTING SYSTEM	LS	1	187,600.00	187,600.00

TOTAL	187,600.00
HOIRE	101,000.00

WE EXCLUDE:

FALSEWORK LIGHTING

AC/CONCRETE REMOVAL/RESTORATION

PAINTING

CONTAMINATED MATERIAL HANDLING

PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)

UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)

STAKING

BONDS OR BOND COST

OVERTIME

OCIP/CCIP COST

ENGINEERING

OFFHAUL OF SPOILS

CL # 765902 C-10, A

STATE OF CALIFORNIA DBE CERTIFICATION # 38529

STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003

DIR CONTRACTOR REGISTRATION # 1000001478

JEFF MORSE - 510-485-2961 CELL GERROD SCRUGGS - 510-913-2050 CELL

CIRIMELE a woman owned company

Cirimele Electric Works, Inc. DBE 13624 Lic # 583023 DIR Reg# 10000008024 Estimating 510-620-1153

Project: Bridge construction Location: In Solano County

Date & Time: 12-6-16

@ 2PM

Contract: 04-4G5104

LIGHTING SYSTEM	ITEM		Description		Price	Total				
Scope of Work YES NO X Addendums Noted 1 & 2 X Staking and Layout X Testing and Inspection Fees X Permits and Bonds X Welding X Traffic Control Including Flaggers X Portable Changeable Message Boards Off haul of Spoils X Removal And Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation X Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand	131	LIGHT	LIGHTING SYSTEM		159,950.00 LS	159,950.00				
YES NO X Addendums Noted 1 & 2 X Staking and Layout X Testing and Inspection Fees Permits and Bonds X Welding X Traffic Control Including Flaggers X Portable Changeable Message Boards Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid withini30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand			TOTAL \$ 159.							
X Addendums Noted 1 & 2 X Staking and Layout X Testing and Inspection Fees X Permits and Bonds X Welding X Traffic Control Including Flaggers Y Portable Changeable Message Boards Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete I rrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation Y Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262,5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within/30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not included any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		Scop	e of Work							
X Addendums Noted 1 & 2 X Staking and Layout X Testing and Inspection Fees X Permits and Bonds X Welding X Traffic Control Including Flaggers Y Portable Changeable Message Boards Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete I rrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation Y Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262,5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within/30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not included any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand	YES	NO								
X Testing and Inspection Fees X Permits and Bonds X Welding X Traffic Control Including Flaggers X Portable Changeable Message Boards Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation Y Pull Box and Conduit Installation Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within/30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand			Addendums Noted 1 & 2							
X Permits and Bonds X Welding X Traffic Control Including Flaggers X Portable Changeable Message Boards X Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation Y Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within/30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		- X	Staking and Layout							
X Welding X Traffic Control Including Flaggers X Portable Changeable Message Boards Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation X Furnish and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid withinf30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X	Testing and Inspection Fees							
X Traffic Control Including Flaggers X Portable Changeable Message Boards X Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation X Pull Box and Conduit Installation Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid withini30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X	Permits and Bonds							
X Portable Changeable Message Boards X Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X	Welding							
X Off haul of Spoils X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation Y Pull Box and Conduit Installation Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid withini30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X								
X Removal and Placement Asphalt, Sidewalk and Concrete X Removal/Demo of Existing Signal and Lighting Foundations X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation Pull Box and Conduit Installation X Trenching and Backfill for our Conduits Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X	Portable Changeable Message Boards							
X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not included any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X								
X Regulatory Signs and striping X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation X Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X								
X Handling of any hazardous materials and dust control X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair Furnish and Install Signal with Foundation Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid withini30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X								
X Erosion Control and Storm Water Pollution Control Measures X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within\$30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand										
X Set-up, removal & disposal of an environmentally approved wash out area for concrete X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation X Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid withini30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand	1									
X Irrigation and/or landscape electrical or repair X Furnish and Install Signal with Foundation X Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand										
X Furnish and Install Signal with Foundation X Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within \$\frac{1}{3}\text{0} days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand										
X Pull Box and Conduit Installation X Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand		X								
Trenching and Backfill for our Conduits X Furnish and Install Conductors as shown on the Plans Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand										
Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 1 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule 2 Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days 3 Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted 4 This proposal is to be attached and/or included to any subcontract agreement by amendment 5 All plan revisions, changes and correspondence will be delivered to Cirimele main office 6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand										
Clarification Bids are based soley on the work shown on Electrical Sheet(s) E-1 through E-3 Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand										
Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand	X		Furnish and Install Conductors as shown on the Pla	ins						
Proposal based on working std 40 hrs, 5 day work week and mutually acceptable schedule Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the Business Professions Code Within 30 Days Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand	Clarifi	cation	Bids are based soley on the work shown o	n Electrical Sheet	(s) E-1 through E-3	3				
Section 7108.5 of the Business Professions Code Within 30 Days Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand			1 Proposal based on working std 40 hrs, 5 d	ay work week and	mutually accepta	ble schedule				
Retention paid within 30 days after receiving payment for CEW's completed work, even if the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand										
the other contract work is not complete and has not been accepted This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand										
This proposal is to be attached and/or included to any subcontract agreement by amendment All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand										
All plan revisions, changes and correspondence will be delivered to Cirimele main office CEW will have complete and unimpeded access to our entire work area CEW Standard insurance coverage's and does not include any special insurance rider's Any contact Maintenance period is not included No retention on Mobilization or Materials on Hand										
6 CEW will have complete and unimpeded access to our entire work area 7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand			4 This proposal is to be attached and/or inc	luded to any subco	ontract agreement	by amendment				
7 CEW Standard insurance coverage's and does not include any special insurance rider's 8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand			5 All plan revisions, changes and correspon	dence will be deliv	ered to Cirimele n	nain office				
8 Any contact Maintenance period is not included 9 No retention on Mobilization or Materials on Hand			6 CEW will have complete and unimpeded	access to our entir	e work area					
9 No retention on Mobilization or Materials on Hand					ny special insuran	ce rider's				
			8 Any contact Maintenance period is not in	cluded						
10 Retention to Equal amount withheld from Owner to GC										
			10 Retention to Equal amount withheld from	Owner to GC						

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner in accordance to standard constru practices to ensure economical an expeditious installation of the work. Any alteration or deviation for the above specifications and covenants will result in extra costs over and above the cost heretofore described.



4952 S. Barney Rd. Anderson, CA 96007 OFF: (530)639-9987 FAX: (530)466-2613

983087 A, C31

DVBE Supplier #1753009, DBE Firm #38721, DIR REG #1000007688, Union Contractor

TTENTION EST	MATOR:				SHEET 1 OF
PROJECT:	Bridge construction		BID DATE:	December 6, 2	
CONTRACT:			_	December 6, 2	
ITEM NUMBER		UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRIC
4	CONSTRUCTION AREA SIGNS Signs will be installed and covered as necessary. Covering and uncovering of detour signs by others. If T and S is providing traffic control, our technicians will cover and uncover detours as needed.	LS	1	\$28,500.00	\$28,500.00
	TRAFFIC CONTR	OL SYSTEM	Name of the		JAMES
	LANE CLOSURE/SET DETOURS: 1 TRUCK, 1 ARROW BOARD, CONES, 1 PERSON 8 HR MINIMUM	DAY/I	NIGHT	\$94	10.00
	EACH ADDITIONAL L/C PERSON 8 HR MINIMUM	DAY/NIGHT		\$550.00	
5	ADDITIONAL LANE CLOSURE: (1 ARROW BOARD, CONES AND SIGNAGE)	EA		\$150.00	
	OVERTIME (PERSON AND TRUCK)	HOUR		\$105.00	
	OVERTIME (PERSON)	HOUR		\$95.00	
		MONTH		\$2,700.00	
	TRUCK MOUNTED ATTENUATOR***	WEEK		\$1,500.00	
		DAY		\$500.00	
9	DOUTA DI E CHANCEA DI E MESSA CE DO ADD CION	MOI	STRUCKS.		0.00
,	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK			00.00
		D/	The state of the s		0.00
11	TEMPORARY ALTERNATIVE CRASH CUSHION	MOI	W-0.51		0.00
	-	DAY		\$400.00	
ELIVERY AND S	ET UP OF RENTAL EQUIPMENT CHARGE (\$100.00 PER HOUR)		11		ED W/TC
	SUB. AREA) PER PERSON, PER DAY				RATE
OBILIZATIONS	: CAS-2(1-REMOVAL, 1-INSTALL) DBILIZATIONS ARE \$1500.00 EACH			2007	CRAIL
**F.O.B. ANDER	SON, first 100 miles per week is free, beyond 100 miles is \$0.55 per mil d S is doing the traffic control, delivery, fuel and mileage charges do no	eDriver option ot apply.	al - \$500.00 per	8 hour shift \$75.	.00 per hour
ADDITIONAL SERVICES	ASPHALT OIL HAULING (trucks and tanks owned by T&S), OPERATED SIGNS, TRAFFIC SAFETY PRODUCT SALES/RENTALS, END-DUMPS, FLA	WATER TRUCK	S, ROADSIDE SIG	GNS, CONSTRUC	TION AREA



December 6, 2016

All Planholders Requesting Sub-Bids

Revised Item 78

Attn:

Estimating Department 04-4G5104 Route 80

Bids: December 6, 2016

Certified by Department of General Services, Office of Small Business Certification and Resources SBE #18762 Expiration 06/30/2017

Members of Laborers Local #185 Union

Item No.	ltem	Unit of Measure	<u>Estimated</u> <u>Quantity</u>	Price	Total
17	Temporary Hydraulic Mulch (BFM)	SQYD	31,000.00	0.55	\$17,050.00
19	Temporary Check Dam	LF	300.00	3.00	\$900.00
20	Temporary Drainage Inlet Protection	EA	2.00	160.00	\$320.00
21	Temporary Fiber Roll	LF	6,150.00	2.24	\$13,776.00
22	Temporary Gravel Bag Berm	LF	100.00	9.80	\$980.00
23	Temporary Silt Fence	LF	6,350.00	1.85	\$11,747.50
29	Temporary Fence (Type ESA)	LF	9,870.00	1.87	\$18,456.90
74	Move-in/Move-out (Erosion Control)	EA	6.00	400.00	\$2,400.00
75	Imported Topsoil	CY	3.90	151.60	\$591.24
76	Rolled Erosion Control Product (Netting)	SQFT	17,900.00	0.46	\$8,234.00
77	Hydromulch	SQFT	37,500.00	0.03 /	\$975.00
78	Fiber Rolls	LF	4,810.00	3.42 √	\$16,450.20
79	Straw	SQFT	12,300.00	0.08	\$984.00
80	Hydroseed	SQFT	37,500.00	0.07	\$2,625.00
81 0	Compost	SQFT	48,300.00	0.095	\$4,588.50
82	Incorporate Materials	SQFT	5,680.00	0.15	\$852.00
	Call 916-416-10256 to Delete Items			Sub Total	\$100,930.34

Proposal Conditions

- 1) Price includes all Labor, Materials, Equipment, Taxes, Etc.
- 2) Prime Contractor to supply Water Meter, 2 1/2" Water supply (Minimum 200 GPM) within 2 miles of job site, and Traffic Control.
- 3) Move-Ons will be \$650.00 each.
- 4) Stand-By time will be billed at \$350.00 per hour.
- 5) Price does not include any clear and grub, night work, soil preparation, temp. irrigation, maintenance, weed removal, or reseeding.
- 6) Bond Rate is 2% California Contractors License 797658 expirations:

7/31/2017

DIR # 1000001336

7) Temporary Items Supply and Install Only

- 8) Quotation is valid for (60) calendar days.
- 9) Project Area/Quantity to be verified by customer upon order to start work.

ACCEPTED and AGREED:	be to minimize dust, subject fines w	
Buyer/Company:		Selby's Soil Eresion Control Co. Inc.
Ву:	/Date:	By: (5/15
Signature		yay R Selby

FRANK MEDINA GENERAL ENGINEERING 10096 AHART ROAD OROVILLE, CA 95966 OFFICE - 530-743-0744; FAX - 530-743-9352

PROPOSAL

State Lic #

644373

Class A C13 C31

roxanne.medina@att.net

Certified DBE:

CT014717

7/1/17 expires

Laborers Local 185 Operators Local 3

Certified SBE:

8270

Certified ESBE:

FRM5425230P

Air Quality Compliant Public Work Registration

EMAIL ON:

#1000005534

Bid Date:

12/06/16 12/06/16

PROJECT: 04-4G5104

Addendums:

Freight Included:

Yes

Sales Tax Included:

Yes

Quote Valid:

30 Days Traffic Control: 13 SHIFTS

Permits: No Back Charges: No

YES

Construction Staking: No Retention Withheld: No

USA: No Bond Premium: 2 1/2 %

Prevail Wage:

YES


Union:

HazMat/Lead Compliance:

NO

ANY QUESTIONS PLEASE EMAIL ME

Item No.	Item	Item Price	Unit	Qty	Total
31	TREATED WOOD WASTE	1.00	LB	1880	\$1,880.00
33	REMOVE GUARDRAIL	12.00	LF	390	\$4,680.00
34	REM FLARED END SECTION	250.00	EA	2	\$500.00
***39	SALV METAL BRIDGE RAILING	50.00	LF	1218	\$60,900.00
115	GUARD RAIL DELINEATOR	25.00	EA	32	\$800.00
116	MIDWEST GDRAIL WOOD POST 1 TC	30.00	LF	330	\$9,900.00
***117	VEGETATION CNTRL 2 TC	50.00	SQYD	200	\$10,000.00
***118	CHAIN LINK RAIL TYPE 6 5 TC	110.00	LF	602	\$66,220.00
***119	TUBULAR HANDRAILING 5 TC	90.00	LF	682	\$61,380.00
120	TRANSITION RAILING WB-31	5000.00	EA	8	\$40,000.00
121	END ANCHOR ASSEM SFT	500.00	EA	2	\$1,000.00
122	ALTERNATIVE INLINE TERM SYST	3500.00	EA	8	\$28,000.00
123	ALTERNATIVE FLARED TERM SYS	3500.00	EA	2	\$7,000.00
	Ę.				
					# 230860
			TOTAL		\$292,260.00



630 Airpark Rd Suite A Napa, CA 94558 Tel: (707)252-3512 Fax: (707)252-8340 CSL No. 580809 SBE No. 21875 DIR No. 1000011090

To:

Estimating Department, Prime Contractor

From:

Walt Johansen

Subject:

04-4G5104

Bid Date:

December 6, 2016

Bid Time:

2PM

Long Electric Co. is pleased to provide a quotation for the following item(s) of work, per the plan sheets and addenda noted:

Plan Sheets: E-1,2&3 Addenda: 1&2

ITEM DESCRIPTION 131 Lighting System 134

Mobilization

UNIT

UNIT \$

TOTAL

1.00 93,000.00 1.00 3,400.00

\$93,000.00 \$3,400.00

\$96,400.00

Exclusions:

- Permits and Fees
- 2 Bond Premium
- 3 Hazardous materials (testing, training, monitoring, handling, and disposal)
- 4 Surveying and Layout
- 5 Off haul of spoils.
- 6 Concrete and Asphalt removal, improvements and replacements.
- 7 Traffic Control Plan
- 8 Striping
- 9 Signage, other than what is shown on the plans listed above
- 10 Ex foundation removal

Clarifications:

- Long Electric Co. reserves the right to review and accept conditions of your contract.
- 2 Inspection Costs required under the State Standard Specification (welding spec 8.3) for inspection of fabrication of poles and structural steel are NOT included in this quotation.
- 3 Bid items may not be separated without notification prior to bid.
- 4 Quote good for 30 days due to fluctuating prices of materials.

########

Estimate #

0

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILE D

Suzie Davidson /Art Director

VIKING

CONSTRUCTION CO., INC.

P.O. BOX 1508 - RANCHO CORDOVA, CA 95741 916-852-5530 - FAX 916-852-5533

Viking Construction Company is preparing a bld for the following project as a general contractor:

OWNER: CALIFORNIA DEPARTMENT OF TRANSPORTATION PROJECT: 180 AT MERIDIAN ROAD AND MIDWAY ROAD LOCATION: SOLANO COUNTY, CA ENGINEER'S ESTIMATE: \$8,100,000 BID DATE: DECEMBER 6, 2016, 2:00 PM

We invite and encourage responsible participation of Disadvantaged Business Enterprises (DBE), and solicit your subcontractor or material quotation for the following types of work: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Ready Mix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abatement Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrall, Chain Link Ralling, Tubular Handrailing, Concrete Barrler, Striping, Lighting.

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Bullder's Exchange, or may be obtained from the Owner. Contact the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please contact Randy Jenco at 916-852-5530 Quotes are due in our office by 12:00 p.m. (Noon) on bid day.

Viking Construction Co., Inc. (916) 852-5530 • Fax (916) 852-5533 IS AN EQUAL OPPORTUNITY EMPLOYER

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc., and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct. Executed at San Diego, California

Sugge Maoidson



DATES PUBLISHED



11/14/16

FOCUS PUBLICATION

TRADE PUBLICATION

ALSO DISPLAYED ON WEB SITE @ http://www.goodfaitheffort.com

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 · Phone No. (858) 487-2600 · Fax Number (858) 487-3500

Evita Gomez

rom: The Weekly Bid Flash <support@theweeklybidflash.com>

ent: Monday, November 07, 2016 3:34 PM

To: Evita Gomez

Subject: Weekly Bid Flash DBE Ad Affidavit - I80 at Meridian Road and Midway Road

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that Viking Construction Company, Inc. did place an advertisement we published on 11/7/2016 in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project I80 at Meridian Road and Midway Road.

A copy of the advertisement is below:

Date Of Advertisement Placement: 11/7/2016 3:33:53 PM

Viking Construction Company, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

180 at Meridian Road and Midway Road

City/Location: solano County: Solano

Owner: California Department of Transportation (Caltrans)

Bid Date: Tuesday 12/6/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Ste. A Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction Company, Inc.
P O Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax:
Randy Jenco
rjenco@vikingbridges.com

Published on 11/7/2016 3:30:00 PM by The Weekly Bid Flash and The Construction Star Trade and Focus Publications located at www.theweeklybidflash.com and www.constar1.com

Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA, Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc. 11622 El Camino Real, Suite 100 San Diego, CA 92130 www.theweeklybidflash.com 800-479-5314



Evita Gomez

The Weekly Bid Flash <support@theweeklybidflash.com>

Monday, November 07, 2016 3:34 PM

To: Evita Gomez

Subject: Copy of your DBE Ad - I80 at Meridian Road and Midway Road

Date Of Advertisement Placement: 11/7/2016 3:33:53 PM

Viking Construction Company, Inc. An Equal Opportunity Employer, is requesting quotations from all qualified

sub-contractors and material suppliers for the following project:

180 at Meridian Road and Midway Road

City/Location: solano County: Solano

Owner: California Department of Transportation (Caltrans)

Bid Date: Tuesday 12/6/2016 at 2:00 PM

We are requesting bids for the following trades and/or supplies:

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

Bid documents can be viewed at or obtained from:

Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Ste. A Rancho Cordova, or may be obtained from the Owner. Contact us at the number below if you need further direction in this regard.

Each subcontractor may be required to submit faithful performance and payment bonds. Contact us at the number below if you need more information or help in obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

If you are interested in quoting, please complete the attached fax sheet and return as soon as possible or contact me at (916) 852-5530. Quotes are due in our office by 12:00 P.M. (Noon) on bid day.

Viking Construction Company, Inc.

P O Box 1508
Rancho Cordova, CA 95741
Phone: (916) 852-5530 Fax:
Randy Jenco
rjenco@vikingbridges.com

Published on 11/7/2016 3:30:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Evita Gomez

rom:

The Weekly Bid Flash <support@theweeklybidflash.com>

ent:

Monday, November 07, 2016 3:34 PM

To:

Evita Gomez

Subject:

Weekly Bid Flash DBE Ad Subscription Invoice - I80 at Meridian Road and Midway Road

Dear Randy Jenco,

Thank you for placing your advertisement at Construction Star, Inc. and The Weekly Bid Flash!

Please SAVE this email so you can Click HERE to Edit your Ad at any time in the future!

Your advertisement will be processed as soon as we confirm the payment has been received. If your ad needs to be advertised immediately please call 800-479-5314 or email invoicing@ebidboard.com to take care of this by credit card.

To assist in your good faith effort, we will be sending you additional emails that will include your affidavit of publication and a copy of your advertisement. Visit www.ebidboard.com to learn more about the most effective and efficient tool ever designed to get Certified Disadvantage firms to bid your projects.

Contact Information:

Viking Construction Company, Inc. Randy Jenco P O Box 1508 Rancho Cordova, CA 95741

(916) 852-5530

Cell: (916) 852-5530 nco@vikingbridges.com Bill To:

Randy Jenco P O Box 1508

Rancho Cordova, CA 95741

P.O. Number:

n/a

Sales Code: Company

\$45	\$45
Discount:	\$0
Sales Tax:	\$0
Grand Total:	\$45
	Discount: Sales Tax:

If you have questions about your advertisement, send an e-mail to <u>info@theweeklybidflash.com</u> or call 800-479-5314. In your e-mail, please include your advertisement reference number.

Thank you again!

Construction Bidboard Inc. 11622 El Camino Real Suite 100 San Diego, CA 92130 www.theweeklybidflash.com 800-479-5314



P.O. Box 14912 • Oakland, CA 94614 T. (877) 802-3394 • F. (510) 751-0780

THANK YOU!

Transaction Date 11/07/2016 03:30 PM

Order No. 772-36835

Billed to

Viking Construction Company 11315 Sunrise Gold Circle Suite A Rancho Cordova, CA 95742 T. (916) 852-5530 ext. F. (916) 852-5533 egomez@vikingbridges.com

Project Name 180 at Meridian Road and Midway Road

Project/Contract # 04-4G5104

Transaction Summary

	TOTAL: \$30.0
 Trade Journal Notice 	
 Focus Journal Notice 	
Bronze Package	\$30.0

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 11/07/2016 03:30 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A Rancho Cordova, CA 95742 Tel: (916) 852-5530 ext. Fax: (916) 852-5533 Email: egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

180 at Meridian Road and Midway Road

Bid/Contract#

04-4G5104

Awarding Agency

California Department of Transportation

Project Location

Solano, Solano County, CA

Bid Date

12/06/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 11/07/2016 03:30 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Randy Jenco

Project Estimator

Randy Jenco

Contact Information

11315 Sunrise Gold Circle Suite A Rancho Cordova, CA 95742 Tel: (916) 852-5530 ext. Fax: (916) 852-5533 Email: egomez@vikingbridges.com

Viking Construction Company

is seeking qualified DBE

Project Name

180 at Meridian Road and Midway Road

Bid/Contract#

04-4G5104

Awarding Agency

California Department of Transportation

Project Location

Solano, Solano County, CA

Bid Date

12/06/2016 at 2:00

Project Details

Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

We are an equal opportunity employer. Plans and Specifications may be reviewed at our office located at 11315 Sunrise Gold Circle Suite A, Rancho Cordova, or may be obtained from the Owner. Each subcontractor may be required to submit faithful performance and payment bonds. Contact our office if you need more information or help obtaining bonds, lines of credit, insurance, necessary equipment, supplies and materials or technical assistance.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 11/07/2016 03:30 PM.



Viking Construction Company is seeking DBE s in Solano - dbegoodfaith.com/ads/l80-at-Mer...

03:11 PM - 07 Nov 2016

4 17 4 ...

 $\underline{\text{Home}} \twoheadrightarrow \underline{\text{Construction Contract Awards}} \twoheadrightarrow \mathbf{Advertised\ Projects\ This\ Week}$ Your request for assistance on 04-4G5104 has been submitted.

Return to advertised projects

<u>Home</u> -- <u>Solution Contract Awards</u> -- Advertised Projects This Week Listing for all primes seeking assistance with project 04-4G5104. 4 results found.

Contractor: MCM Construction, Inc. Contact: Pada Vang ddress: 6413 32nd Street, P.O. Box 620, North Highlands CA 95660

Phone: 916-334-1221 Fax: 916-334-0562 Email: pvang@memconstructioninc.com Services needed: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (LS), CONSTRUCTION AREA SIGNS, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (TAPE), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, CORE AND PRESSURE GROUT DOWEL, REMOVE GUARDRAIL, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE DOWNDRAIN, REMOVE ASPHALT CONCRETE OVERSIDE DRAIN, SALVAGE METAL BRIDGE RAILING, RELOCATE CONCRETE BARRIER (TYPE K), REMOVE CONCRETE (CY), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, CORE CONCRETE (3"), CARBON FIBER REINFORCED POLYMER STRIPS, BRIDGE REMOVAL, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, BACKFILL MATERIAL, IMPORTED BORROW (CY), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP A), PLANT (GROUP B), MAINTAIN EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, 2" WYE STRAINER ASSEMBLY, RISER SPRINKLER ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2"

LASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), BALL VALVE, 4" WELDED STEEL PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), IMPORTED TOPSOIL (CY), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATED MATERIALS, PRIME COAT, HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT, PLACE HOT MIX ASPHALT DIKE (TYPE C, E, F), TACK COAT, FURNISH STEEL PILING (HP 14 X 89), DRIVE STEEL PILE (HP 14 X 89), PRESTRESSING CAST-IN-PLACE CONCRETE, AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R MODIFIED), STRUCTURAL CONCRETE, DRAINAGE INLET, CONCRETE SURFACE TEXTURE, DRILL AND BOND DOWEL, JOINT SEAL (MR 1 1/2"), JOINT SEAL (MR 2"), REBAR (BRIDGE), ABUTMENT LUMER BLOCKING, PREPARE AND STAIN CONCRETE, 18" REINFORCED CONCRETE PIPE, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (NO. 2, METHOD B), SLOPE PAVING (CONCRETE), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL (BRIDGE), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), CHAIN LINK RAILING (TYPE 6), TUBULAR HANDRAILING, TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), CONCRETE BARRIER (TYPE 732SW MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), PAVEMENT MARKER (NON-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), LIGHTING SYSTEM, ETC.

Requirements: MCM will assist in obtaining bonds, lines of credit, insurance, necessary equipment, supplies, materials, as well as any related assistance in services. Plans and specifications are available in our office by appointment and can be downloaded at the following website http://www.dot.ca.gov/des/oe/contract-awards-services.html. Quotations will be broken down into comparable packages as reasonably necessary. Every

becontractor is required to be registered with the State DIR to perform public work. Subcontractors must be prepared to furnish payment and performance bonds issued by a California admitted surety that is acceptable to MCM. MCM will reimburse the Subcontractor for the premium costs of the bonds at standard premium rates not to exceed 1.5%. Subcontractor must possess current general commercial liability insurance and workers compensation insurance per Owner?s requirements. MCM?s listing of a subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor?s conditions or exceptions included

with Subcontractor?s price quotes. MCM is signatory to the following unions: Operating Engineers, Carpenters, Laborers, and Cement Masons. Please contact MCM at (916) 334-1221 for assistance in responding to this solicitation.

Date posted: 10/13/2016

ontractor: Myers and Sons Construction, LP Contact: Mike Lewis Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834 Phone: 916-283-9950 Fax: 916-614-9520 Email: mlewis@myers-sons.com Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY TRAFFIC STRIPE (TAPE), CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY ALTERNATIVE CRASH CUSHION, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, CORE AND PRESSURE GROUT DOWEL, REMOVE GUARDRAIL, REMOVE FLARED END SECTION, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE DOWNDRAIN (EA), REMOVE ASPHALT CONCRETE OVERSIDE DRAIN, SALVAGE METAL BRIDGE RAILING, RELOCATE CONCRETE BARRIER (TYPE K), REMOVE CONCRETE (CY), PREPARE CONCRETE BRIDGE DECK SURFACE, FURNISH POLYESTER CONCRETE OVERLAY, PLACE POLYESTER CONCRETE OVERLAY, CORE CONCRETE (3"), CARBON FIBER REINFORCED POLYMER STRIPS, BRIDGE REMOVAL, BRIDGE REMOVAL (PORTION), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), STRUCTURE BACKFILL (SLURRY CEMENT), IMPORTED BORROW (CY), ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT (GROUP A), PLANT (GROUP B), MAINTAIN EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, 2" WYE TRAINER ASSEMBLY, RISER SPRINKLER ASSEMBLY, CAM COUPLER ASSEMBLY, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), BALL VALVE, 4" WELDED STEEL PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), IMPORTED TOPSOIL (CY), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS, PRIME COAT, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE C), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), TACK COAT, FURNISH STEEL PILING (HP 14 X 89), DRIVE STEEL PILE (HP 14 X 89), PRESTRESSING CAST-IN-PLACE CONCRETE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER), AGGREGATE BASE (APPROACH SLAB), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N), STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R MODIFIED), STRUCTURAL CONCRETE, DRAINAGE INLET, CONCRETE SURFACE TEXTURE, DRILL AND BOND DOWEL, JOINT SEAL (MR 1 1/2"), JOINT SEAL (MR 2"), BAR REINFORCING STEEL (BRIDGE), ABUTMENT LUMBER BLOCKING, PREPARE AND STAIN CONCRETE, 18" REINFORCED CONCRETE PIPE, 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK), 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY), SLOPE PAVING (CONCRETE), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL MISCELLANEOUS METAL (BRIDGE), GUARD RAILING DELINEATOR, MIDWEST GUARDRAIL SYSTEM (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), CHAIN LINK RAILING (TYPE 6), TUBULAR HANDRAILING, TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, CONCRETE BARRIER (TYPE 732 MODIFIED), CONCRETE BARRIER (TYPE 732SW MODIFIED), THERMOPLASTIC TRAFFIC STRIPE, 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12), 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT), PAVEMENT MARKER ION-REFLECTIVE), PAVEMENT MARKER (RETROREFLECTIVE), LIGHTING SYSTEM. Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the

standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are

available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

ate posted: 10/26/2016

Contractor: Steelhead Constructors, Inc Contact: Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: 5302266400 Fax: 5302266401 Email: kellv@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Prepare Concrete Bridge Deck Surface, Furnish Polyester Concrete Overlay, Place Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Hot Mix Asphalt (Type A), Rubberized Hot Mix Asphalt (Gap Graded), Furnish Steel Piling (HP 14 X 89), Drive Steel Pile (HP 14 X 89), Prestressing Cast-In-Place Concrete, Bar Reinforcing Steel (Bridge), Prepare and Stain Concrete, Midwest Guardrail System (Wood Post), Tubular Handrailing, Transition Railing (Type WB-31), End Anchor Assembly (Type SFT), Alternative In-Line Terminal System, Alternative Flared Terminal System, Concrete Barrier (Type 732 Modified), Concrete Barrier Type 732SW Modified), and Lighting System. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities

and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, where the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons hions. All subcontractors must possess a current contractor?s license, insurance, and workers? compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

Date posted: 11/07/2016

Contractor: Viking Construction Contact: Randy Jenco

Address: 11315 Sunrise Gold Circle Ste. A Rancho Cordova, CA 95742

Phone: 916-852-5530 Fax: 916-852-5533 Email: rienco@vikingbridges.com

Services needed: Prepare Lead Compliance Plan, Construction Area Signs, Traffic Control (Lane Closures), Temporary Striping, Furnish Barricades, Furnish Message Boards, Furnish Temporary Railing (Type K), Furnish Crash Cushions, Prepare Storm Water Pollution Control Plan, Water Pollution Control and Reports, Street Sweeping, Temporary Fence, Miscellaneous Demolition, Core Concrete, Polyester Concrete Overlay, Carbon Fiber Reinforced Polymer Strips, Bridge Removal, Clearing, Excavation and Backfill, Landscaping, Erosion Control, Grading and Paving, Trucking, Furnish and Drive Steel Piling, Prestressing Cast-In-Place Concrete, Furnish Readymix Concrete, Minor Concrete, Furnish Bearing Pads, Joint Seal, Bar Reinforcing Steel, Furnish Abutment Lumber Blocking, Prepare and Stain Concrete, Drainage, Rock Slope Protection, Slope Paving, Furnish Miscellaneous Metal and Iron, Guardrail, Chain Link Railing, Tubular Handrailing, Concrete Barrier, Striping, Lighting

Requirements: Plans and specifications may be reviewed at our office located at 11315 Sunrise Gold Circle, Suite A, Rancho Cordova, at your local Builder?s Exchange, or may be obtained from the Owner. Contact the below if you need further direction in this regard. Each subcontractor may be required to submit faithful performance and payment bonds. Contact the below if you need more information or help in obtaining bonds, les of credit, insurance, necessary equipment, supplies and materials or technical assistance. If you are interested in quoting, please contact me at (916) 852-5530. Quotes are due in our office by 12:00 (noon) on bid

day.

Date posted: 11/07/2016

Home ->> Construction Contract Awards ->> Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-4G5104

48 Opt-in records found.

	40	Opt-m records found.	
	West Coast Under Bridge Platfor	rms	
	P.o Box 2837 Rohnert Park, Ca 94927		
	Phone: 866-984-9526	Fax Number: 707-521-9045	
04-4G5104	Disadvantaged status: SBE		
	access platforms bare or operate or below grade man lifts See us	and trailer mounted under bridge ed. We also can provide negative reach on the web at orm.com E-mail: platform@sonic.ne	
	Jarrett Foundations Inc.		
	P.O. Box 971 West Sacramento,	Ca 95691	
04-4G5104	Phone: 916-498-9999	Fax Number: 916-498-9995	
	Disadvantaged status: SBE		
	Services offered: Drilled and Dri	iven Piling	
	A.C. DIKE CO		
1 Traines	2788 VENTURE DR LINCOLN, CA, 95648		
04-4G5104	Phone: 9163-645-774	Fax Number: 916-645-9618	
	Disadvantaged status:		
	Services offered: Place asphalt d	ike.	
	Cutler Trucking, Inc., dba: R & S	S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403		
	Phone: 707-571-8820	Fax Number: 707-571-8223	
04 - 4G5104	Disadvantaged status: SBE		
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Semi bottoms, Double bottoms, Transfers and 45' Semi Flatbeds.		
	CAMBLIN STEEL .		
	4175 CINCINNATI AVE ROCKLIN, CA 95765		
04-4G5104	Phone: 916-644-1300	Fax Number: 916-408-6999	
	Disadvantaged status:		
	Services offered:		
	AKA Environmental		
	6650 Montresor Place, Alta Lon		

5/2016		Caltrans - Office Engineer - Opt-in Records	
	Phone: 323-547-9605	Fax Number: 323-589-2430	
	Disadvantaged status: SBE		
74-4G5104	2005, an SBE Company. We p Diego County to Del Norte Con Specialize in Storm Water Poll Pollution Control Plan, WPCP with PM-10, Erosion Control	WPPP Specialists in business since broudly serve the Golden State from Sarunty and everywhere in between. We lution Prevention Plans, SWPPP, Water, WQMP, SUSMP, Dust Control Plans Plan, ESCP, Erosion Sediment Control QSP/QSD training, BMP Training, pleas	
	interstate sales		
	12600-200 locksley lane aubur	rn ca 95602	
04-4G5104	Phone: 530-823-6070	Fax Number: 530-823-6214	
	Disadvantaged status:		
	Services offered:		
THE - INVESTIGATE			
	CMC REBAR		
	120 W. Larch Road Tracy, CA	95304	
04-4G5104	Phone: 209-834-9330	Fax Number: 209-836-1457	
	Disadvantaged status:	10/	
	Services offered:		
	Stinger Bridge & Iron		
	4248 N Hwy 87 Coolidge, AZ, 85128		
04-4G5104	Phone: 520-723-5383	Fax Number: 520-723-7084	
	Disadvantaged status:		
	Services offered:		
N LICE			
	Diversified Concrete Cutting, I	ne ^e	
	59 Coney Island Dr. Sparks, N		
04-4G5104	Phone: 775-331-1411	Fax Number: 775-331-1572	
04 403104	Disadvantaged status:		
	Services offered: carbon fiber strips		
	DOLYTOCS OFFICER. CUIDON TIDE!	saps	
	Columbia Electric, Inc.		
		CARACTE	
04.405104	1980 Davis Street San Leandro		
04-4G5104	Phone: 510-430-9505 Disadvantaged status: DBE SB	Fax Number: 510-430-1860	
	Services offered: ELECTRICAL		
	Services offered: ELECTRICAL		
	Statewide Traffic Safety & Sign	is Inc	
	Statewide Traffic Safety & Signs, Inc. 130 Grobric Ct. Fairfield, CA, 94534		
	Phone: 707-864-9952	Fax Number: 707-864-9956	
	Disadvantaged status:		

04-4G5104

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

	Midstate Barrier, Inc.		
	3291 S. Hwy 99 Stockton, CA 95215		
04-4G5104	Phone: 209-944-9565	Fax Number: 209-944-9569	
	Disadvantaged status:		
	Services offered:		
	Austin Enterprise		
1	P O Box 81926, Bakersfiel	d California 93380	
04-4G5104	Phone: 661-589-1001	Fax Number: 661-589-9509	
	Disadvantaged status: DBE SBE		
	Services offered: Core & Pressure grout, core concrete, carbon fiber stripe.		
	Dees Burke Engineering Constructors, LLC		
	4518 Winters St. McClellan, CA, 95652		
04-4G5104	Phone: 626-228-3670	Fax Number: 626-228-3521	
	Disadvantaged status: SBE		
	Services offered: Concrete Barrier, Polyester Concrete Overlay.		
	Foundation Constructors		
	81 Big Break Road Oakley, CA 94561		
04-4G5104	Phone: 925-754-6633	Fax Number: 925-625-5783	
	Disadvantaged status:		
	Services offered:		
	Perse Construction Compa	any	
1	O TITES .1 O.		

Services offered: Installation of Carbon Fiber Reinforced Polymer

Fax Number: 626-812-9583

Phone: 626-922-9455

Disadvantaged status: SBE

982 W Tenth St

	Strips		
	M & B ENTERPRISES		
	6676 HARRINGTON AVEN	LIE APRIICKI E CA 05012	
04-4G5104	Phone: 530-682-8032	Fax Number: 530-473-2249	
04 405104	Disadvantaged status: SBE	1 ax 1vumber: 530-4/3-2249	
	Services offered: K-RAILS		
	Services offered. R-RAILS		
	Mike Brown Electric Co.		
	561-A Mercantile Drive Cota	ti CA 04021	
04-4G5104	Phone: 707-792-8100	Fax Number: 707-792-8110	
04 403104	Disadvantaged status:	1 ax 1vuiiibei: /0/-/92-0110	
	Services offered:		
	bervices offered.		
	Cook Concrete Products, Inc		
	5461 Eastside Road Redding		
04-4G5104	Phone: 530-243-2562	Fax Number: 530-243-6881	
	Disadvantaged status: SBE		
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.		
	L.B. Foster Company		
	32970 Alvardo-Niles, Ste. 73	6 Union City, CA, 94587	
04 40=104	Phone: (510) 240-4400	Fax Number: (510) 240-4410	
04-465104	Disadvantaged status:		
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.		
	[a, -, -, -, -, -, -, -, -, -, -, -, -, -,		
	St Francis Electric		
	1001 Carden Street San Lean		
04-4G5104	Phone: 510-639-0639	Fax Number: 510-639-9116	
	Disadvantaged status:		
	Services offered:		
	Stroer & Graff, Inc.		
	1830 Phillips Lane, Antioch, CA 94509 Antioch, CA 94509		
	Phone: (925) 778-0200	Fax Number: (925) 778-6766	
	Disadvantaged status:		
	Services offered: Pile Driving		
1			
30,440,50	The Construction Zone		
	4961 Pacheco Blvd. Martinez	c, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800	
	7-0 007 0010	295 0000	

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, 04-4G5104 safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, rollup signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

Fleming and Sons Concrete Pumping, Inc.

7762 W. 11th Street Tracy, CA

04-4G5104 Phone: 209-362-0734

Fax Number:

Disadvantaged status:

Services offered: Concrete Pumping call Bob Lyberger

Hoppys Sweeping Services LLC

1605 Henry Long Blvd Stockton CA 9506

Phone: 209-639-3277

Fax Number: 209-633-0367

04-4G5104

Disadvantaged status: DBE

Services offered: We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project. hoppys.sweeping@yahoo.com

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

04-4G5104

Phone: 707-746-8028

Fax Number: 707-747-0593

Disadvantaged status:

Services offered: ACC will be providing sub quotes for the polyester concrete overlay work. Please contact us to request a sub quote.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Fax Number: 9166463760 Phone: 9165680104

Disadvantaged status: DVBE SBE 4-4G5104

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California, www.wellssweeping.com

	Structure Groups		
	2352 Research Drive Livermore, CA 94550		
	Phone: 925-447-9900	Fax Number: 925-447-9901	
	Disadvantaged status:		
04-4G5104	Services offered: STRUCTURE GROUPS is a woman-owned professional services firm which brought together both Structure Consultants Group and Structure Materials Group in 2015 to provide enhanced services to the construction industry. Combining the firms made it simple for us to concentrate on setting a higher standard for client satisfaction. We now have a team with 60 years collective experience covering Engineering Consulting, Caltrans/DSA/OSHPD Project Inspection, Construction Materials Testing, Special Inspections, SWPPP, Code Compliance, CALGREEN, and Soils Foundation Engineering services. We continue to offer personalized service tailored to your specific project by creating a solution-oriented team to meet your project goals.		
	RNR Construction, Inc.		
	8589 Thys Court Sacramento,	CA 95828	
04-4G5104	Phone: 916-379-0957	Fax Number: 916-379-0960	
	Disadvantaged status: DBE SE	BE .	
	Services offered: Concrete Str	uctures	
)	5 Feathers		
	PO BOX 20274 Bakersfield, California 93390		
	Phone: 661 700 2087	Fax Number:	
04-4G5104	Disadvantaged status: SBE		
		ing Erosion Control Material Supplier; mplementation Services	
	F.D. Thomas, Inc		
	217 Bateman Dr Central Point	c, OR, 97502	
04-4G5104	Phone: 541-664-3010	Fax Number: 541-664-1105	
	Disadvantaged status:		
	Services offered:		
	Pipe & Piling Supplies (USA)		
	3506 A Street SE Auburn, WA	1 98002	
04-4G5104	Phone: (877) 217-02	Fax Number: (253) 939-89	
	Disadvantaged status:		
	Services offered: H-Pile, Pipe Piling, Sheet Piling / Fabrication Service		
	Highway Specialty Company I	nc	
	PO BOX 141 Palo Cerdo, CA 9		
	Phone: 530-949-5631	Fax Number: 855-846-5806	

	Disadvantaged status: SPE	Call ans - Office Engineer - Opt-III Records	
04.405104	Disadvantaged status: SBE	COMMUNICO CON CUIDOU IND. AND	
04-405104	4-4G5104 Services offered: WE ARE A CERTIFIED SBE SUPPLIER A CONTRACTOR, FULL TRAFFIC CONTROL COMPANY,		
	CONSTRUCTION AREA SIGN, PERMANENT SIGNAGE CONTRACTOR. WE HAVE PORTABLE MESSAGE BOARDS,		
		WERS AND ATTENUATOR TRUCK	
		LL CUSTOM SIGN SHOP AND HT NEED TO HELP GET YOUR	
	PROJECT COMPLETE.		
	ACME General Engineering, In	nc.	
04-4G5104	5050 Carpenter Rd Stockton, Ca 95215		
	Phone: 209-841-1158	Fax Number: 209-845-8460	
	Disadvantaged status: SBE		
	Services offered: Furnish and I	nstallation of Drive H-Piles	
	Apex Fence Co Inc		
	19896 Alexander Ave Anderson	CA 96007	
04-4G5104	Phone: 5303653316	Fax Number: 5303655478	
	Disadvantaged status: SBE		
	Services offered:		
	SMG Engineers, Inc.		
	8625 SW Cascade Ave. Suite 600 Beaverton, OR, 97008		
04-4G5104	Phone: 503-643-8595	Fax Number: 503-643-8610	
04-405104	Disadvantaged status:		
	Services offered: Construction Engineering, Temporary Works,		
	Falsework, Formwork, Shoring		
	Sell Lumber Corp[oration		
	7885 Eastside Redding, CA.,960		
04-4G5104	Phone: 530-241-2085	Fax Number: 530-241-9002	
	Disadvantaged status: SBE		
	Services offered: Timbers,cribbing,lagging,crane mats,custom cuts, quick turnaround		
		A Charles of the second	
	WABO Landscape & Constructi		
	726 Alfred Nobel Dr. Hercules,	CA 94547	
04-4G5104	Phone: 510 741-9226	Fax Number: 510 724-2391	
	Disadvantaged status: SBE		
	Services offered: Irrigation, Pla	nting, Plant Est	
	Bullseye Boring		
	915 Douglas Street Calimesa, CA		
		The state of the s	
04-4G5104	915 Douglas Street Calimesa, CA Phone: 909-795-7594	Fax Number: 909-705-6984	

Services offered: Provide and install 4" W.S.P. Valentine Corp 111 Pelican Way San Rafael, CA, 94901 04-4G5104 Phone: 415-720-4527 Fax Number: 415-457-5820 Disadvantaged status: DVBE Services offered: CFRP KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Fax Number: 559-732-2684 Phone: 559-732-0393 Disadvantaged status: DBE SBE Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, 04-4G5104 temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Don't get caught listing that contractor who may not be around when your job starts. Give us a try on your next project. KRC is a DBE, MBE and SBE. Imperial Sprinkler Supply, Inc. - Erosion Control Division 18 Branches in California Corporate Office is in Anaheim, Ca 92807 Phone: 760-559-0078 Fax Number: 714-982-5095 Disadvantaged status: Services offered: Distributor of product and services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 18 04-4G5104 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFO, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Ouote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com Rhapsody Communications LLC 900 E. Hamilton Ave. #100 Campbell, CA 95008 Fax Number: 866-365-9822 Phone: 408-879-7295

04-4G5104

Disadvantaged status: DBE SBE

Services offered: We are a DBE/SB Provider of Fiber Optic Cable and Associated materials such as Connectors, Pigtails, Patch Panels, Patch Cords, Fiber Splice Tray, Splice Closure, Innerduct, CAT5e, CAT6, Communication Conduit; Telecommunication Products and Services. Email Rodney Fitzpatrick - rodney@rhapsodycommunications.com; Mobile Number: 831-901-8123

Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, California, 93111

Phone: 8056804431

Fax Number: 8059646169

Disadvantaged status: SBE

04-4G5104

Services offered: www.acaciaec.com. Specializing in Caltrans Landscaping, Erosion Control, Hydroseeding, Compost and Bark Mulch/Wood Chip Application. Scope of Work: 17, 76-82, TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, STRAW, HYDROSEED, COMPOST, INCORPORATE MATERIALS

Reed & Graham Geosynthetics

26 Light Sky Court Sacramento, CA 95670

04-4G5104

Phone: 916-381-9900

Fax Number: 916-388-1486

Disadvantaged status:

Services offered: Supplier of geotextile fabrics, geogrids, drainage composites, erosion control & SWPPP materials.

First Vanguard Rentals & Sales

408 Union Ave Suite A Fairfield

Phone: 707 673 2165

Fax Number: 707 673 2789

Disadvantaged status: DVBE SBE

04-4G5104

Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).

Water Components & Building Supply, Inc.

44 Simms St. San Rafael, CA 94901

Phone: 415-524-8290

Fax Number: 415-524-8293

Disadvantaged status: DBE SBE

04-4G5104 Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining

Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!

Home ->> Construction Contract Awards ->> Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-4G5104

	4:	2 Opt-in records found.
	West Coast Under Bridge Platf	orms
	P.o Box 2837 Rohnert Park, Ca	a 94927
	Phone: 866-984-9526	Fax Number: 707-521-9045
04-4G5104	Disadvantaged status: SBE	
	access platforms bare or operator below grade man lifts See us	and trailer mounted under bridge ted. We also can provide negative reach s on the web at tform.com E-mail: platform@sonic.ne
	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento	Ca 05601
04-4G5104	Phone: 916-498-9999	Fax Number: 916-498-9995
04 403104	Disadvantaged status: SBE	1 tax 1 tax 1 510 430 3333
	Services offered: Drilled and D	riven Piling
	Bervices offered. Drined and D	iiven i miig
	L a prim ao	
	A.C. DIKE CO	T C1 (0
	2788 VENTURE DR LINCOLN	
04-4G5104	Phone: 9163-645-774	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
	Cutler Trucking, Inc., dba: R &	S Trucking
	1688 Almar Parkway Santa Ro	sa, CA. 95403
0	Phone: 707-571-8820	Fax Number: 707-571-8223
04-4G5104	Disadvantaged status: SBE	
		eeler dump trucks, 4-axle Super dumps troms, Double bottoms, Transfers and
	CAMBLIN STEEL	
	4175 CINCINNATI AVE ROCK	LIN, CA 95765
04-4G5104	Phone: 916-644-1300	Fax Number: 916-408-6999
1 1 0 1	Disadvantaged status:	1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2
)	Services offered:	
	AKA Environmental	

28/2016		Caltrans - Office Engineer - Opt-In Records	
	Phone: 323-547-9605	Fax Number: 323-589-2430	
	Disadvantaged status: SBE		
04-4G5104	2005, an SBE Company. We publicate Country to Del Norte Country to Del Norte Country Englished Pollution Control Plan, WPCP, with PM-10, Erosion Control Plan	WPPP Specialists in business since broudly serve the Golden State from Salanty and everywhere in between. We lution Prevention Plans, SWPPP, Wate, WQMP, SUSMP, Dust Control Plans Plan, ESCP, Erosion Sediment Control QSP/QSD training, BMP Training, plea	
	interstate sales		
	12600-200 locksley lane aubur	rn ca 05602	
04-465104	Phone: 530-823-6070	Fax Number: 530-823-6214	
04-405104	Disadvantaged status:	1 ax 1 (amber: 550 025 0214	
	Services offered:		
	DOT FICES OFFICES.		
	CMC REBAR		
	120 W. Larch Road Tracy, CA	05204	
04-46-104	Phone: 209-834-9330	Fax Number: 209-836-1457	
04-405104	Disadvantaged status:	1 ax 1 (uniber: 209 030 143/	
	Services offered:		
	bervices offered.		
1	Stinger Bridge & Iron		
	4248 N Hwy 87 Coolidge, AZ,	95109	
04-465104	Phone: 520-723-5383	Fax Number: 520-723-7084	
04-405104	Disadvantaged status:	1 ax 1 vaniber: 320-723-7004	
	Services offered:		
	betvices offered.		
	D:: C		
	Diversified Concrete Cutting, I		
04.40=104	59 Coney Island Dr. Sparks, N	Fax Number: 775-331-1572	
04-465104	Phone: 775-331-1411 Disadvantaged status:	Fax Number: 7/5-331-15/2	
	Services offered: carbon fiber strips		
	bervices offered, carbon fiber s	511155	
	Columbia Electric, Inc.		
	1980 Davis Street San Leandro	CA CAFFE	
04.405104	Phone: 510-430-9505	Fax Number: 510-430-1860	
04-465104			
	Disadvantaged status: DBE SBE Services offered: ELECTRICAL		
	Dervices offered. ELECTRICAL		
)	Statewide Traffic Safety & Sign	as Inc	
	130 Grobric Ct. Fairfield, CA, 9		
	Phone: 707-864-9952	Fax Number: 707-864-9956	
		1 ax 1 vuii bei . /0/-004-9950	
	Disadvantaged status:	105104	

Fax Number: 626-812-9583

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable 04-4G5104 Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215 04-4G5104 Phone: 209-944-9565 Fax Number: 209-944-9569 Disadvantaged status: Services offered: Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 04-4G5104 Disadvantaged status: DBE SBE Services offered: Core & Pressure grout, core concrete, carbon fiber stripe. Dees Burke Engineering Constructors, LLC 4518 Winters St. McClellan, CA, 95652 04-4G5104 Phone: 626-228-3670 Fax Number: 626-228-3521 Disadvantaged status: SBE Services offered: Concrete Barrier, Polyester Concrete Overlay. Foundation Constructors 81 Big Break Road Oakley, CA 94561 Fax Number: 925-625-5783 04-4G5104 Phone: 925-754-6633 Disadvantaged status: Services offered: Perse Construction Company 982 W Tenth St

Disadvantaged status: SBE

Services offered: Installation of Carbon Fiber Reinforced Polymer

04-4G5104

http://www.dot.ca.gov/hg/esc/oe/planholders/oe_listopt.php?c=04-4G5104

Phone: 626-922-9455

	Strips	
	M & B ENTERPRISES	•
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
04-4G5104	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	
A TIQUETE	Mike Brown Electric Co.	
561-A Mercantile Drive Cotati, CA 94931		1 94931
04-4G5104	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA	26001
04-4G5104	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
	L.B. Foster Company	
)		ion City CA 04585
	32970 Alvardo-Niles, Ste. 736 Uni	
04-4G5104	Phone: (510) 240-4400	Fax Number: (510) 240-4410
94 400204	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	
1		
	St Francis Electric	
	1001 Carden Street San Leandro	
	Phone: 510-639-0639	Fax Number: 510-639-9116
	Disadvantaged status:	
	Services offered:	
	Stroer & Graff, Inc.	
	1830 Phillips Lane Antioch, CA 94509	
04-4G5104	Phone: (925) 778-02	Fax Number: (925) 778-67
	Disadvantaged status:	
	Services offered:	
	The Construction Zone	
		04550
	4961 Pacheco Blvd. Martinez, CA	
	Phone: 925-387-8013	Fax Number: 925-293-0800

04-4G5104

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, rollup signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you, www.theconstructionzone.us.com

Fleming and Sons Concrete Pumping, Inc.

7762 W. 11th Street Tracy, CA

04-4G5104 Phone: 209-362-0734 Fax Number:

Disadvantaged status:

Services offered: Concrete Pumping call Bob Lyberger

Hoppys Sweeping Services LLC

1605 Henry Long Blvd Stockton CA 9506

Phone: 209-639-3277

Fax Number: 209-633-0367

Disadvantaged status: DBE 04-4G5104

Services offered: We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project. hoppys.sweeping@yahoo.com

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

Phone: 707-746-8028 04-4G5104

Fax Number: 707-747-0593

Disadvantaged status:

Services offered: ACC will be providing sub quotes for the polyester concrete overlay work. Please contact us to request a sub quote.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 9165680104

Fax Number: 9166463760

Disadvantaged status: DVBE SBE 14-4G5104

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	Structure Groups		
	2352 Research Drive Livermo	ore, CA 94550	
	Phone: 925-447-9900	Fax Number: 925-447-9901	
	Disadvantaged status:		
04-4G5104	Services offered: STRUCTURE GROUPS is a woman-owned professional services firm which brought together both Structure Consultants Group and Structure Materials Group in 2015 to provenhanced services to the construction industry. Combining the firmade it simple for us to concentrate on setting a higher standard for client satisfaction. We now have a team with 60 years collective experience covering Engineering Consulting, Caltrans/DSA/OSHP Project Inspection, Construction Materials Testing, Special Inspections, SWPPP, Code Compliance, CALGREEN, and Soils Foundation Engineering services. We continue to offer personalize service tailored to your specific project by creating a solution-orienteam to meet your project goals.		
	RNR Construction, Inc.		
	8589 Thys Court Sacramento		
04-4G5104	Phone: 916-379-0957	Fax Number: 916-379-0960	
	Disadvantaged status: DBE S	BE	
	Services offered: Concrete Structures		
	5 Feathers		
	PO BOX 20274 Bakersfield, O	California 93390	
04-4G5104	Phone: 661-709-3087	Fax Number:	
04 403104	Disadvantaged status: SBE		
	Services offered: DBE is pend SWPPP, WPCP Preparation, 1	ding Erosion Control Material Supplier; Implementation Services	
	F.D. Thomas, Inc		
	217 Bateman Dr Central Poin	+ OR 07502	
04-4G5104	Phone: 541-664-3010	Fax Number: 541-664-1105	
04-4G5104	Phone: 541-664-3010 Disadvantaged status:		
04-4G5104	Phone: 541-664-3010		
04-4G5104	Phone: 541-664-3010 Disadvantaged status: Services offered:		
04-4G5104	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA)	Fax Number: 541-664-1105	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, WA	Fax Number: 541-664-1105 A 98002	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, Walling Phone: (877) 217-02	Fax Number: 541-664-1105	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, Warner (877) 217-02 Disadvantaged status:	Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, Warner (877) 217-02 Disadvantaged status:	Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, War Phone: (877) 217-02 Disadvantaged status: Services offered: H-Pile, Pipe	Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89 Piling, Sheet Piling / Fabrication Service	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, War Phone: (877) 217-02 Disadvantaged status: Services offered: H-Pile, Pipe Highway Specialty Company	Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89 Piling, Sheet Piling / Fabrication Service	
	Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, War Phone: (877) 217-02 Disadvantaged status: Services offered: H-Pile, Pipe	Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89 Piling, Sheet Piling / Fabrication Service	

	Disadvantaged status, CRE	
04-4G5104	Disadvantaged status: SBE Services offered: WE ARE A CER' CONTRACTOR, FULL TRAFFIC CONSTRUCTION AREA SIGN, P.	CONTROL COMPANY,
)	CONTRACTION AREA SIGN, P. CONTRACTOR. WE HAVE PORT ARROW BOARDS, LIGHT TOWN FOR RENTAL. AS WELL A FULL	ABLE MESSAGE BOARDS, ERS AND ATTENUATOR TRUCK
	OFFER ANYTHING YOU MIGHT PROJECT COMPLETE.	TNEED TO HELP GET YOUR
	ACME General Engineering, Inc.	
	5050 Carpenter Rd Stockton, Ca 95215	
04-4G5104	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and Inst	allation of Drive H-Piles
	Apex Fence Co Inc	
	19896 Alexander Ave Anderson C	A 96007
04-4G5104	Phone: 5303653316	Fax Number: 5303655478
1 100404	Disadvantaged status: SBE	1 00-0-0017-
	Services offered:	
	Dervices offered.	
	SMG Engineers, Inc.	
	8625 SW Cascade Ave. Suite 600	Reaverton OR 07008
)	Phone: 502-642-8505	Fax Number: 503-643-8610
Phone: 503-643-8595		
04-4G5104		rax Number: 503-043-8010
04-4G5104	Disadvantaged status:	
04-4G5104		
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring	
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration	gineering, Temporary Works,
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600	gineering, Temporary Works,
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600; Phone: 530-241-2085	gineering, Temporary Works,
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE	gineering, Temporary Works, I Fax Number: 530-241-9002
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600; Phone: 530-241-2085	gineering, Temporary Works, I Fax Number: 530-241-9002
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts,
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers, cribbing	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts,
	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc.
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600; Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc.
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction 726 Alfred Nobel Dr. Hercules, CA	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc.
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction 726 Alfred Nobel Dr. Hercules, CA Phone: 510 741-9226	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc. 94547 Fax Number: 510 724-2391
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction 726 Alfred Nobel Dr. Hercules, CA Phone: 510 741-9226 Disadvantaged status: SBE	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc. 94547 Fax Number: 510 724-2391
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction 726 Alfred Nobel Dr. Hercules, CA Phone: 510 741-9226 Disadvantaged status: SBE	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc. 94547 Fax Number: 510 724-2391
04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction 726 Alfred Nobel Dr. Hercules, CA Phone: 510 741-9226 Disadvantaged status: SBE Services offered: Irrigation, Planti	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc. 94547 Fax Number: 510 724-2391
04-4G5104 04-4G5104	Disadvantaged status: Services offered: Construction En Falsework, Formwork, Shoring Sell Lumber Corp[oration 7885 Eastside Redding, CA.,9600: Phone: 530-241-2085 Disadvantaged status: SBE Services offered: Timbers,cribbing quick turnaround WABO Landscape & Construction 726 Alfred Nobel Dr. Hercules, CA Phone: 510 741-9226 Disadvantaged status: SBE Services offered: Irrigation, Planti Bullseye Boring	gineering, Temporary Works, Fax Number: 530-241-9002 g,lagging,crane mats,custom cuts, , Inc. 94547 Fax Number: 510 724-2391

11/28/2016 Caltrans - Office Engineer - Opt-in Records Services offered: Provide and install 4" W.S.P. Valentine Corp 111 Pelican Way San Rafael, CA, 94901 04-4G5104 Phone: 415-720-4527 Fax Number: 415-457-5820 Disadvantaged status: DVBE Services offered: CFRP KRC SAFETY CO,. INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Fax Number: 559-732-2684 Phone: 559-732-0393 Disadvantaged status: DBE SBE Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, 04-4G5104 temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and

> Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Don't get caught listing that contractor who may not be around when your job starts. Give us

a try on your next project. KRC is a DBE, MBE and SBE.

<u>Home</u> -- Construction Contract Awards -- Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-4G5104

17/6

	3	39 Opt-in records found.
	West Coast Under Bridge Plat	forms
	P.o Box 2837 Rohnert Park, O	Ca 94927
	Phone: 866-984-9526	Fax Number: 707-521-9045
04-4G5104	Disadvantaged status: SBE	
	access platforms bare or opera or below grade man lifts See t	ck and trailer mounted under bridge ated. We also can provide negative reacl as on the web at atform.com E-mail: platform@sonic.ne
	Jarrett Foundations Inc.	
		- 0
	P.O. Box 971 West Sacrament	
04-4G5104	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	2.1 27
	Services offered: Drilled and I	Oriven Piling
	A.C. DIKE CO	
	2788 VENTURE DR LINCOL	N, CA, 95648
04-4G5104	Phone: 9163-645-774	Fax Number: 916-645-9618
	Disadvantaged status:	
	Services offered: Place asphalt dike.	
	Cutler Trucking, Inc., dba: R	& S Trucking
	1688 Almar Parkway Santa Ro	
	Phone: 707-571-8820	Fax Number: 707-571-8223
04-4G5104	Disadvantaged status: SBE	, , , , ,
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Semi bottoms, Double bottoms, Transfers and 45' Semi Flatbeds.	
	a contract amples	
	CAMBLIN STEEL	******
	4175 CINCINNATI AVE ROC	
04-4G5104	Phone: 916-644-1300	Fax Number: 916-408-6999
	Disadvantaged status:	
	Services offered:	
	AKA Environmental	
	6650 Montresor Place, Alta L	oma, CA 91737

21/2016		Caltrans - Office Engineer - Opt-in Records
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
04-4G5104	2005, an SBE Company. We problego County to Del Norte Cour Specialize in Storm Water Pollu Pollution Control Plan, WPCP, with PM-10, Erosion Control Pl	PPP Specialists in business since budly serve the Golden State from Saraty and everywhere in between. We tion Prevention Plans, SWPPP, Water WQMP, SUSMP, Dust Control Plans an, ESCP, Erosion Sediment Control Plans an, ESCP, Erosion Sediment Control Plans and ESCP, Erosion Sediment Control Plans and ESCP, Erosion Sediment Control EP/QSD training, BMP Training, please
77	interstate sales	
	12600-200 locksley lane auburn	ca 95602
04-4G5104	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	
	CMC REBAR	
	120 W. Larch Road Tracy, CA 9	5304
04-4G5104	Phone: 209-834-9330	Fax Number: 209-836-1457
	Disadvantaged status:	
	Services offered:	
	Stinger Bridge & Iron	
2	4248 N Hwy 87 Coolidge, AZ, 8	5100
04 405104	Phone: 520-723-5383	Fax Number: 520-723-7084
04-465104	Disadvantaged status:	Fax Number: 520-/23-/004
	Services offered:	
	Diversified Concrete Cutting, In	
	59 Coney Island Dr. Sparks, NV	
04-4G5104	Phone: 775-331-1411	Fax Number: 775-331-1572
	Disadvantaged status:	
	Disadvantaged status: Services offered: carbon fiber st	rips
		rips
		rips
	Services offered: carbon fiber st	
04-4G5104	Services offered: carbon fiber st	
04-4G5104	Services offered: carbon fiber st Columbia Electric, Inc. 1980 Davis Street San Leandro,	CA 94577 Fax Number: 510-430-1860
04-4G5104	Services offered: carbon fiber st Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505	CA 94577 Fax Number: 510-430-1860
04-4G5104	Services offered: carbon fiber st Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE	CA 94577 Fax Number: 510-430-1860
04-4G5104	Services offered: carbon fiber st Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	CA 94577 Fax Number: 510-430-1860
04-4G5104	Services offered: carbon fiber st Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL Statewide Traffic Safety & Signs	CA 94577 Fax Number: 510-430-1860 , Inc.
04-4G5104	Services offered: carbon fiber st Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	CA 94577 Fax Number: 510-430-1860 , Inc.

J4-4G5104

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

	Midstate Barrier, Inc.			
	3291 S. Hwy 99 Stockton, CA 9521	5		
04-4G5104	Phone: 209-944-9565	Fax Number: 209-944-9569		
	Disadvantaged status:			
	Services offered:			
	Austin Enterprise			
	P O Box 81926, Bakersfield Californ	nia 93380		
04-4G5104	Phone: 661-589-1001	Fax Number: 661-589-9509		
04-405104	Disadvantaged status: DBE SBE			
	Services offered: Core & Pressure g stripe.	rout, core concrete, carbon fiber		
	Dees Burke Engineering Construct	ors, LLC		
	4518 Winters St. McClellan, CA, 95	652		
04-4G5104	Phone: 626-228-3670	Fax Number: 626-228-3521		
	Disadvantaged status: SBE			
	Services offered: Concrete Barrier,	Polyester Concrete Overlay.		
	Foundation Constructors			
	81 Big Break Road Oakley, CA 9450	51		
04-4G5104	Phone: 925-754-6633	Fax Number: 925-625-5783		
	Disadvantaged status:			
	Services offered:			
	Perse Construction Company			
)	982 W Tenth St			
		E 1 / / 0 0		

Services offered: Installation of Carbon Fiber Reinforced Polymer

Fax Number: 626-812-9583

Phone: 626-922-9455

Disadvantaged status: SBE

04-4G5104

	Strips		
	ACO D DATES DE LOS		
	M & B ENTERPRISES		
)	6676 HARRINGTON AVENUE		
04-4G5104	Phone: 530-682-8032	Fax Number: 530-473-2249	
	Disadvantaged status: SBE		
	Services offered: K-RAILS		
Market 1	Mike Brown Electric Co.		
	561-A Mercantile Drive Cotati,	CA 94931	
04-4G5104	Phone: 707-792-8100	Fax Number: 707-792-8110	
	Disadvantaged status:		
	Services offered:		
	Cook Concrete Products, Inc.		
	5461 Eastside Road Redding, C	A 06001	
	Phone: 530-243-2562	Fax Number: 530-243-6881	
04-4G5104	Disadvantaged status: SBE	1 ax 1vumber: 530-243-0001	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.		
	L.B. Foster Company		
		Union City CA 04587	
	32970 Alvardo-Niles, Ste. 736 Phone: (510) 240-4400	Fax Number: (510) 240-4410	
04-4G5104	Disadvantaged status:	rax Number. (510) 240-4410	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.		
	St Francis Electric		
	1001 Carden Street San Leandr	TO CA DAFFE	
0.1.10=10.1			
04-4G5104	Phone: 510-639-0639	Fax Number: 510-639-9116	
	Disadvantaged status:		
	Services offered:		
	Stroer & Graff, Inc.		
	1830 Phillips Lane Antioch, CA 94509		
04-4G5104	Phone: (925) 778-02	Fax Number: (925) 778-67	
	Disadvantaged status:		
	Services offered:		
)			
	The Construction Zone		
		CA 04559	
	4961 Pacheco Blvd. Martinez,		
	Phone: 925-387-8013	Fax Number: 925-293-0800	

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, rollup signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

Fleming and Sons Concrete Pumping, Inc.

7762 W. 11th Street Tracy, CA

04-4G5104

04-4G5104 Phone: 209-362-0734

Fax Number:

Disadvantaged status:

Services offered: Concrete Pumping call Bob Lyberger

Hoppys Sweeping Services LLC

1605 Henry Long Blvd Stockton CA 9506

Phone: 209-639-3277

Fax Number: 209-633-0367

04-4G5104

Disadvantaged status: DBE

Services offered: We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project. hoppys.sweeping@yahoo.com

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

04-4G5104

Phone: 707-746-8028

Fax Number: 707-747-0593

Disadvantaged status:

Services offered: ACC will be providing sub quotes for the polyester concrete overlay work. Please contact us to request a sub quote.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 9165680104

Fax Number: 9166463760

14-4G5104

Disadvantaged status: DVBE SBE

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	Structure Groups	
	2352 Research Drive Livermo	
	Phone: 925-447-9900	Fax Number: 925-447-9901
	Disadvantaged status:	
04-4G5104	professional services firm white Consultants Group and Struct enhanced services to the consumade it simple for us to concectient satisfaction. We now have experience covering Engineer Project Inspection, Construct Inspections, SWPPP, Code Construct Inspections Engineering services and the construct Inspections of the construction	ompliance, CALGREEN, and Soils ices. We continue to offer personalized ic project by creating a solution-oriented
	RNR Construction, Inc.	
	8589 Thys Court Sacramento	, CA 95828
04-4G5104	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE SI	3E
	Services offered: Concrete Str	ructures
)	5 Feathers	
	PO BOX 20274 Bakersfield, C	alifornia 93390
04-4G5104	Phone: 661-709-3087	Fax Number:
1 1 - 0 - 1	Disadvantaged status: SBE	
	Services offered: DBE is pend SWPPP, WPCP Preparation, I	ling Erosion Control Material Supplier; Implementation Services
	F.D. Thomas, Inc	
	217 Bateman Dr Central Point	t, OR, 97502
04-4G5104	Phone: 541-664-3010	Fax Number: 541-664-1105
	Disadvantaged status:	
	Services offered:	
	Pipe & Piling Supplies (USA)	
	3506 A Street SE Auburn, WA	A 98002
04-4G5104	Phone: (877) 217-02	Fax Number: (253) 939-89
	Disadvantaged status:	
	Services offered: H-Pile, Pipe	Piling, Sheet Piling / Fabrication Service
	Highway Specialty Company	Inc
	PO BOX 141 Palo Cerdo, CA 9	06073
	Phone: 530-949-5631	Fax Number: 855-846-5806

	Disadvantaged status: SBE		
04-4G5104	CONTRACTOR, FULL TRAFFI CONSTRUCTION AREA SIGN, CONTRACTOR. WE HAVE PO ARROW BOARDS, LIGHT TOV FOR RENTAL. AS WELL A FU	PERMANENT SIGNAGE	
	PROJECT COMPLETE.		
	ACME General Engineering, In	C.	
	5050 Carpenter Rd Stockton, C	a 95215	
04-4G5104	Phone: 209-841-1158	Fax Number: 209-845-8460	
	Disadvantaged status: SBE		
	Services offered: Furnish and I	nstallation of Drive H-Piles	
	Apex Fence Co Inc		
	19896 Alexander Ave Anderson	CA 96007	
04-4G5104	Phone: 5303653316	Fax Number: 5303655478	
	Disadvantaged status: SBE		
	Services offered:		
	SMG Engineers, Inc.		
	8625 SW Cascade Ave. Suite 600 Beaverton, OR, 97008		
2	Phone: 503-643-8595	Fax Number: 503-643-8610	
04-4G5104	Disadvantaged status:		
	Services offered: Construction Engineering, Temporary Works, Falsework, Formwork, Shoring		
	Sell Lumber Corp[oration		
	7885 Eastside Redding, CA.,960	001	
04-4G5104	Phone: 530-241-2085	Fax Number: 530-241-9002	
04-405104	Disadvantaged status: SBE		
	Services offered: Timbers,cribbing,lagging,crane mats,custom cuts, quick turnaround		
	WABO Landscape & Constructi	on, Inc.	
	726 Alfred Nobel Dr. Hercules,	CA 94547	
04-4G5104	Phone: 510 741-9226	Fax Number: 510 724-2391	
	Disadvantaged status: SBE		
	Services offered: Irrigation, Planting, Plant Est		

<u>Home</u> » <u>Construction Contract Awards</u> » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 04-4G5104

35 Opt-in records found. West Coast Under Bridge Platforms P.o Box 2837 Rohnert Park, Ca 94927 Fax Number: 707-521-9045 Phone: 866-984-9526 04-4G5104 Disadvantaged status: SBE Services offered: We rent truck and trailer mounted under bridge access platforms bare or operated. We also can provide negative reach or below grade man lifts See us on the web at www.westcoastunderbridgeplatform.com E-mail: platform@sonic.net Jarrett Foundations Inc. P.O. Box 971 West Sacramento, Ca 95691 Fax Number: 916-498-9995 04-4G5104 Phone: 916-498-9999 Disadvantaged status: SBE Services offered: Drilled and Driven Piling A.C. DIKE CO 2788 VENTURE DR LINCOLN, CA, 95648 04-4G5104 Phone: 9163-645-774 Fax Number: 916-645-9618 Disadvantaged status: Services offered: Place asphalt dike. Cutler Trucking, Inc., dba: R & S Trucking 1688 Almar Parkway Santa Rosa, CA. 95403 Fax Number: 707-571-8223 Phone: 707-571-8820 04-4G5104 Disadvantaged status: SBE Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Semi bottoms, Double bottoms, Transfers and 45' Semi Flatbeds. CAMBLIN STEEL 4175 CINCINNATI AVE ROCKLIN, CA 95765 04-4G5104 Phone: 916-644-1300 Fax Number: 916-408-6999 Disadvantaged status:

AKA Environmental

6650 Montresor Place, Alta Loma, CA 91737

Services offered:

	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
04-4G5104	Diego County to Del Norte County Specialize in Storm Water Pollution Pollution Control Plan, WPCP, W with PM-10, Erosion Control Plan	dly serve the Golden State from San
	interstate sales	
	12600-200 locksley lane auburn c	a 95602
04-4G5104	Phone: 530-823-6070	Fax Number: 530-823-6214
	Disadvantaged status:	
	Services offered:	
	CMC REBAR	
	120 W. Larch Road Tracy, CA 953	04
04-4G5104	Phone: 209-834-9330	Fax Number: 209-836-1457
04 403104	Disadvantaged status:	Tai Tainber: 209 030 1437
	Services offered:	
	betties offered.	
	Stinger Bridge & Iron	
	4248 N Hwy 87 Coolidge, AZ, 851	28
04-4GE104	Phone: 520-723-5383	Fax Number: 520-723-7084
04-405104	Disadvantaged status:	Tax Ivaniber: 520-725-7004
	Disadvantaged status.	
	Services offered:	
	Services offered:	
	Services offered: Diversified Concrete Cutting, Inc.	
	Services offered: Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8	
04-4G5104	Services offered: Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411	9431 Fax Number: 775-331-1572
04-4G5104	Services offered: Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status:	Fax Number: 775-331-1572
04-4G5104	Services offered: Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411	Fax Number: 775-331-1572
04-4G5104	Services offered: Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber stri	Fax Number: 775-331-1572
04-4G5104	Services offered: Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc.	Fax Number: 775-331-1572
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C.	Fax Number: 775-331-1572
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505	Fax Number: 775-331-1572
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505 Disadvantaged status: DBE SBE	Fax Number: 775-331-1572
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505	Fax Number: 775-331-1572
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	Fax Number: 775-331-1572 OS A 94577 Fax Number: 510-430-1860
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL Statewide Traffic Safety & Signs, I	Fax Number: 775-331-1572 DS A 94577 Fax Number: 510-430-1860 nc.
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	Fax Number: 775-331-1572 A 94577 Fax Number: 510-430-1860 nc. 34
	Diversified Concrete Cutting, Inc. 59 Coney Island Dr. Sparks, NV 8 Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber strip Columbia Electric, Inc. 1980 Davis Street San Leandro, C. Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL Statewide Traffic Safety & Signs, I	Fax Number: 775-331-1572 OS A 94577 Fax Number: 510-430-1860 nc.

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable 04-4G5104 Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215 Fax Number: 209-944-9569 04-4G5104 Phone: 209-944-9565 Disadvantaged status: Services offered: Austin Enterprise P O Box 81926, Bakersfield California 93380 Fax Number: 661-589-9509 Phone: 661-589-1001 104-4G5104 Disadvantaged status: DBE SBE Services offered: Core & Pressure grout, core concrete, carbon fiber stripe. Dees Burke Engineering Constructors, LLC 4518 Winters St. McClellan, CA, 95652 04-4G5104 Phone: 626-228-3670 Fax Number: 626-228-3521 Disadvantaged status: SBE Services offered: Concrete Barrier, Polyester Concrete Overlay. **Foundation Constructors** 81 Big Break Road Oakley, CA 94561 04-4G5104 Phone: 925-754-6633 Fax Number: 925-625-5783 Disadvantaged status: Services offered: Perse Construction Company 982 W Tenth St Fax Number: 626-812-9583 Phone: 626-922-9455 04-4G5104 Disadvantaged status: SBE Services offered: Installation of Carbon Fiber Reinforced Polymer

San Yasii Yasii	Strips	
	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE	E ARRIJCKLE, CA 05012
04-4GE104	Phone: 530-682-8032	Fax Number: 530-473-2249
04-405104	Disadvantaged status: SBE	1 ax 1 tumber: 550 4/5 2249
	Services offered: K-RAILS	
	Services offered. K-KAILS	
	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
04 40=104		
04 - 4G5104	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, C	
04-4G5104	Phone: 530-243-2562	Fax Number: 530-243-6881
04 403104	Disadvantaged status: SBE	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
	L.B. Foster Company	
	32970 Alvardo-Niles, Ste. 736 I	Union City, CA, 94587
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
04-4G5104	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	
	St Francis Electric	
	St Francis Electric	
	St Francis Electric 1001 Carden Street San Leandr	ro CA 94577
04-4G5104		ro CA 94577 Fax Number: 510-639-9116
04-4G5104	1001 Carden Street San Leandr	
04-4G5104	1001 Carden Street San Leandr Phone: 510-639-0639	
04-4G5104	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status:	
04-4G5104	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status:	
04-4G5104	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered:	Fax Number: 510-639-9116
	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered: Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA	Fax Number: 510-639-9116 A 94509
	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered: Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CAPhone: (925) 778-02	Fax Number: 510-639-9116
	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered: Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA Phone: (925) 778-02 Disadvantaged status:	Fax Number: 510-639-9116 A 94509
	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered: Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CAPhone: (925) 778-02	Fax Number: 510-639-9116 A 94509
	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered: Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA Phone: (925) 778-02 Disadvantaged status: Services offered:	Fax Number: 510-639-9116 A 94509
	1001 Carden Street San Leandr Phone: 510-639-0639 Disadvantaged status: Services offered: Stroer & Graff, Inc. 1830 Phillips Lane Antioch, CA Phone: (925) 778-02 Disadvantaged status:	Fax Number: 510-639-9116 A 94509 Fax Number: (925) 778-67

Disadvantaged status: DBE SBE

Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, rollup signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com

Fleming and Sons Concrete Pumping, Inc.

7762 W. 11th Street Tracy, CA

04-4G5104

04-4G5104 Phone: 209-362-0734

Fax Number:

Disadvantaged status:

Services offered: Concrete Pumping call Bob Lyberger

Hoppys Sweeping Services LLC

1605 Henry Long Blvd Stockton CA 9506

Phone: 209-639-3277

Fax Number: 209-633-0367

04-4G5104

Disadvantaged status: DBE

Services offered: We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paying, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project. hoppys.sweeping@yahoo.com

American Civil Constructors West Coast LLC

2990 Bay Vista Court Benicia CA 94510

04-4G5104

Phone: 707-746-8028

Fax Number: 707-747-0593

Disadvantaged status:

Services offered: ACC will be providing sub quotes for the polyester concrete overlay work. Please contact us to request a sub quote.

Wells Sweeping

5425 Marmith Avenue Sacramento, CA 95841

Phone: 9165680104

Fax Number: 9166463760

Disadvantaged status: DVBE SBE

4-4G5104

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California, www.wellssweeping.com

	Structure Groups		
	2352 Research Drive Livermo	ore, CA 94550	
	Phone: 925-447-9900	Fax Number: 925-447-9901	
	Disadvantaged status:		
04-4G5104	Services offered: STRUCTURE GROUPS is a woman-owned professional services firm which brought together both Structure Consultants Group and Structure Materials Group in 2015 to provide enhanced services to the construction industry. Combining the firms made it simple for us to concentrate on setting a higher standard for client satisfaction. We now have a team with 60 years collective experience covering Engineering Consulting, Caltrans/DSA/OSHPD Project Inspection, Construction Materials Testing, Special Inspections, SWPPP, Code Compliance, CALGREEN, and Soils Foundation Engineering services. We continue to offer personalized service tailored to your specific project by creating a solution-oriented team to meet your project goals.		
president de la constant de la const			
	RNR Construction, Inc.		
	8589 Thys Court Sacramento		
04-4G5104	Phone: 916-379-0957	Fax Number: 916-379-0960	
	Disadvantaged status: DBE S		
	Services offered: Concrete Str	ructures	
	5 Feathers		
	PO BOX 20274 Bakersfield, California 93390		
	Phone: 661-700-2087	Fax Number:	
04-4G5104	Disadvantaged status: SBE	Tarramoer.	
	Services offered: DBE is pend SWPPP, WPCP Preparation,	ding Erosion Control Material Supplier; Implementation Services	
	Services offered: DBE is pend SWPPP, WPCP Preparation, 1	ding Erosion Control Material Supplier; Implementation Services	
	Services offered: DBE is pend SWPPP, WPCP Preparation,	ding Erosion Control Material Supplier; Implementation Services	
	SWPPP, WPCP Preparation,	Implementation Services	
04-4G5104	SWPPP, WPCP Preparation, I	Implementation Services	
04-4G5104	F.D. Thomas, Inc 217 Bateman Dr Central Poin	Implementation Services at, OR, 97502	
04-4G5104	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010	Implementation Services at, OR, 97502	
04-4G5104	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered:	Implementation Services at, OR, 97502	
04-4G5104	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA)	Implementation Services at, OR, 97502 Fax Number: 541-664-1105	
	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, W.	Implementation Services at, OR, 97502 Fax Number: 541-664-1105 A 98002	
	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, W. Phone: (877) 217-02	Implementation Services at, OR, 97502 Fax Number: 541-664-1105	
	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, W. Phone: (877) 217-02 Disadvantaged status:	Implementation Services at, OR, 97502 Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89	
	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, W. Phone: (877) 217-02 Disadvantaged status:	Implementation Services at, OR, 97502 Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89	
	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, W. Phone: (877) 217-02 Disadvantaged status: Services offered: H-Pile, Pipe	Implementation Services at, OR, 97502 Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89 Piling, Sheet Piling / Fabrication Service	
	F.D. Thomas, Inc 217 Bateman Dr Central Poin Phone: 541-664-3010 Disadvantaged status: Services offered: Pipe & Piling Supplies (USA) 3506 A Street SE Auburn, W. Phone: (877) 217-02 Disadvantaged status:	Implementation Services at, OR, 97502 Fax Number: 541-664-1105 A 98002 Fax Number: (253) 939-89 Piling, Sheet Piling / Fabrication Service Inc	

	Disadvantaged status: SBE	
04-4G5104	Services offered: WE ARE A CERTIFIED SBE SUPPLIER AND CONTRACTOR, FULL TRAFFIC CONTROL COMPANY, CONSTRUCTION AREA SIGN, PERMANENT SIGNAGE CONTRACTOR. WE HAVE PORTABLE MESSAGE BOARDS, ARROW BOARDS, LIGHT TOWERS AND ATTENUATOR TRUCK FOR RENTAL. AS WELL A FULL CUSTOM SIGN SHOP AND OFFER ANYTHING YOU MIGHT NEED TO HELP GET YOUR PROJECT COMPLETE.	
	ACME General Engineering, Inc. 5050 Carpenter Rd Stockton, Ca 95215	
04-4G5104	Phone: 209-841-1158	Fax Number: 209-845-8460
	Disadvantaged status: SBE	
	Services offered: Furnish and Installation of Drive H-Piles	

Home --> Construction Contract Awards --> Opt-in Records

Opt-in Records

Search Results: Opt-in's on 04-4G5104

30 Opt-in records found.

	30 (Opt-in records found.
	West Coast Under Bridge Platforms	
	P.o Box 2837 Rohnert Park, Ca 94927	
	Phone: 866-984-9526	Fax Number: 707-521-9045
	Disadvantaged status: SBE	
	or below grade man lifts See us o	l. We also can provide negative reach
	Jarrett Foundations Inc.	
04-4G5104	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilled and Driv	ven Piling
)		
	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN,	CA. 95648
04-4G5104	Phone: 9163-645-774	Fax Number: 916-645-9618
04 403104	Disadvantaged status:	Tarriameri yie equ yere
	Services offered: Place asphalt dike.	
	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa,	CA. 95403
	Phone: 707-571-8820	Fax Number: 707-571-8223
04-4G5104	Disadvantaged status: SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Semi ends, Semi bottoms, Double bottoms, Transfers and 45' Semi Flatbeds.	
	CAMBLIN STEEL	
	4175 CINCINNATI AVE ROCKLIN, CA 95765	
04-4G5104	Phone: 916-644-1300	Fax Number: 916-408-6999
	Disadvantaged status:	
	Services offered:	
	AKA Environmental	
	AKA Elivirollilicitai	

7/2016		Caltrans - Office Engineer - Opt-in Records	
	Phone: 323-547-9605	Fax Number: 323-589-2430	
	Disadvantaged status: SBE		
4-4G5104	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from Sa Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Wate Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, plea		
	call for prices.	51 / Q5D training, Divit Training, pica	
	interstate sales		
	12600-200 locksley lane auburi	n ca 95602	
04-4G5104	Phone: 530-823-6070	Fax Number: 530-823-6214	
	Disadvantaged status:		
	Services offered:		
	CMC REBAR		
	120 W. Larch Road Tracy, CA 9	95304	
04-4G5104	Phone: 209-834-9330	Fax Number: 209-836-1457	
	Disadvantaged status:		
	Services offered:		
	Stinger Bridge & Iron		
	4248 N Hwy 87 Coolidge, AZ, 85128		
04-4G5104	Phone: 520-723-5383	Fax Number: 520-723-7084	
	Disadvantaged status:		
	O .		
	Services offered:		
		nc.	
	Services offered: Diversified Concrete Cutting, Ir		
04-4G5104	Services offered: Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV	89431	
04-4G5104	Services offered: Diversified Concrete Cutting, Ir		
04-4G5104	Services offered: Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status:	Fax Number: 775-331-1572	
04-4G5104	Services offered: Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411	Fax Number: 775-331-1572	
04-4G5104	Services offered: Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber s	Fax Number: 775-331-1572	
04-4G5104	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber status: Columbia Electric, Inc.	Fax Number: 775-331-1572	
	Services offered: Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber s Columbia Electric, Inc. 1980 Davis Street San Leandro,	Fax Number: 775-331-1572 trips , CA 94577	
	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber status: Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505	Fax Number: 775-331-1572 trips , CA 94577 Fax Number: 510-430-1860	
	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber status: Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE	Fax Number: 775-331-1572 trips , CA 94577 Fax Number: 510-430-1860	
	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber status: Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505	Fax Number: 775-331-1572 trips , CA 94577 Fax Number: 510-430-1860	
	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber s Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	Fax Number: 775-331-1572 trips , CA 94577 Fax Number: 510-430-1860	
	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber s Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	Fax Number: 775-331-1572 trips , CA 94577 Fax Number: 510-430-1860 E s, Inc.	
	Diversified Concrete Cutting, Ir 59 Coney Island Dr. Sparks, NV Phone: 775-331-1411 Disadvantaged status: Services offered: carbon fiber s Columbia Electric, Inc. 1980 Davis Street San Leandro, Phone: 510-430-9505 Disadvantaged status: DBE SBE Services offered: ELECTRICAL	Fax Number: 775-331-1572 trips , CA 94577 Fax Number: 510-430-1860 E s, Inc.	

Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, J4-4G5104 Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215 04-4G5104 Phone: 209-944-9565 Fax Number: 209-944-9569 Disadvantaged status: Services offered: Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 04-4G5104 Disadvantaged status: DBE SBE Services offered: Core & Pressure grout, core concrete, carbon fiber stripe. Dees Burke Engineering Constructors, LLC 4518 Winters St. McClellan, CA, 95652 04-4G5104 Phone: 626-228-3670 Fax Number: 626-228-3521 Disadvantaged status: SBE Services offered: Concrete Barrier, Polyester Concrete Overlay. **Foundation Constructors** 81 Big Break Road Oakley, CA 94561 04-4G5104 Phone: 925-754-6633 Fax Number: 925-625-5783 Disadvantaged status: Services offered: Perse Construction Company

Perse Construction Company
982 W Tenth St
Phone: 626-922-9455
Disadvantaged status: SBE
Services offered: Installation of Carbon Fiber Reinforced Polymer

/2016	Strips	Caltrans - Office Engineer - Opt-In Records	
	Strips		
	M & B ENTERPRISES		
04-4G5104	6676 HARRINGTON AVEN		
	Phone: 530-682-8032	Fax Number: 530-473-2249	
	Disadvantaged status: SBE		
	Services offered: K-RAILS		
	Mike Brown Electric Co.		
	561-A Mercantile Drive Cota	ti, CA 94931	
04-4G5104	Phone: 707-792-8100	Fax Number: 707-792-8110	
	Disadvantaged status:		
	Services offered:		
	Cook Concrete Products, Inc	2.	
	5461 Eastside Road Redding,		
	Phone: 530-243-2562	Fax Number: 530-243-6881	
04-4G5104	Disadvantaged status: SBE	2 44 2 44 44 44 44 44 44 44 44 44 44 44	
		Concrete, Drainage Inlets PRECAST and	
	Misc. Iron and Steel.		
1	L.B. Foster Company		
	32970 Alvardo-Niles, Ste. 736 Union City, CA, 94587		
	Phone: (510) 240-4400	Fax Number: (510) 240-4410	
04-4G5104	Disadvantaged status:		
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.		
	St Francis Electric		
	1001 Carden Street San Lear		
04-4G5104	Phone: 510-639-0639	Fax Number: 510-639-9116	
	Disadvantaged status:		
	Services offered:		
	Stroer & Graff, Inc.		
	1830 Phillips Lane Antioch, CA 94509		
04-4G5104	Phone: (925) 778-02	Fax Number: (925) 778-67	
	Disadvantaged status:		
	Services offered:		
	The Construction Zone		
	4961 Pacheco Blvd. Martine	7 CA 04552	
	Phone: 925-387-8013	Fax Number: 925-293-0800	
	1 110116. 925-367-6013	1 ax 14uiiber, 925-293-0000	

Disadvantaged status: DBE SBE Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, 04-4G5104 safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, rollup signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com Fleming and Sons Concrete Pumping, Inc. 7762 W. 11th Street Tracy, CA Fax Number: 04-4G5104 Phone: 209-362-0734 Disadvantaged status: Services offered: Concrete Pumping call Bob Lyberger Hoppys Sweeping Services LLC 1605 Henry Long Blvd Stockton CA 9506 Fax Number: 209-633-0367 Phone: 209-639-3277 Disadvantaged status: DBE 04-4G5104 Services offered: We are a DBE certified company offering construction sweeping services. We provide general construction clean up, paving, grinding, slurry seal and chip seal clean up. We would like to present our interest in being your sweeping company in the above referenced project. hoppys.sweeping@yahoo.com American Civil Constructors West Coast LLC 2990 Bay Vista Court Benicia CA 94510 Fax Number: 707-747-0593 Phone: 707-746-8028 04-4G5104 Disadvantaged status: Services offered: ACC will be providing sub quotes for the polyester concrete overlay work. Please contact us to request a sub quote. Wells Sweeping 5425 Marmith Avenue Sacramento, CA 95841 Fax Number: 9166463760 Phone: 9165680104 Disadvantaged status: DVBE SBE 4-4G5104 Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	Structure Groups 2352 Research Drive Livermore, CA 94550	
	Phone: 925-447-9900	Fax Number: 925-447-9901
	Disadvantaged status:	
04-4G5104	Services offered: STRUCTURE GROUPS is a woman-owned professional services firm which brought together both Structure Consultants Group and Structure Materials Group in 2015 to provide enhanced services to the construction industry. Combining the firms made it simple for us to concentrate on setting a higher standard for client satisfaction. We now have a team with 60 years collective experience covering Engineering Consulting, Caltrans/DSA/OSHPD Project Inspection, Construction Materials Testing, Special Inspections, SWPPP, Code Compliance, CALGREEN, and Soils Foundation Engineering services. We continue to offer personalized service tailored to your specific project by creating a solution-oriented team to meet your project goals.	
	RNR Construction, Inc.	
	8589 Thys Court Sacramento, CA 95828	
04-4G5104	Phone: 916-379-0957	Fax Number: 916-379-0960
	Disadvantaged status: DBE SBE	
	Services offered: Concrete Structures	