# Second Bidder RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE • COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-4G5604			ala res			
	04-403004						
BID AMOUNT: \$ 5,	142,246.00						
BID OPENING DATE:	2/18/18						
BIDDER'S NAME:	ilotti Constructio	on Company, Inc.					
DBE GOAL FROM CONTR	RACT %:	, , , , , , , , , , , , , , , , , , , ,		8 7 7 7			
	18						
DBE PRIME CONTRACTO	R CERTIFICATION':	TOTAL NUMBER OF A		NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)	
n/a			7		\$940,212.00		
BID ITEM NO.	SERVICES TO BE	AND DESCRIPTION OF SUBCONTRACTED OR TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)		AMOUNT (\$)	
42, 86	Electrical		C8602	Columbia Electric, Inc.		\$481,400.00	
				1980 D	avis Street		
				San Le	andro, CA 94583		
				(510) 4	30-9505		
				Cert #3	8529		
each DBE shown stating	that it will be participa		written confirmation from erform the specific work		Total Claimed	\$ See last pg	
shown for the specific ar The names of the 1st tie	r DBE subcontractors		be consistent with the	Participation		See last pg	
Subcontractor List (Pub Cont Code § 4100 et seq.).  1Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.  2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.  3Use Work Category Codes from the California Unified Certification Program database.				The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 C 26.53)  of  Signature of Bidder			
					nomas Smith, Estimating	07) 585-1221 rea Code) Tel. No. Manager rase Type or Print)	

# STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

ontract no.: 04-	4G5604		
ame of DBE business:	Columbia Electric		
ame of DBE representative:	Columbia Dicense		
BE certification number:			
38	3529		
ame of bidder: Gh	ilotti Construction Company, Inc.		
larne of prime contractor if diffe	erent from the bidder:		
lame of representative of bidd	er or prime contractor:		
Date:			Amount
Bid item number	item of work and description of services to be subcontract	ed or materials to be provided 1	(5)
42, 86	Electrical		\$481,400.00
42, 60			
if 100% of an item is not to portion of the item to be per	be performed or furnished by the DBE, describe the exact	Total	\$481,400.00
		enterprise, I confirm that my bus prime contractor shown above re the bidder is awarded the contra contractual agreement with the b the type and dollar amount of wo form.	of a certified disadvantaged business ness was contacted by the bidder or garding the contract shown above. It is more than the same that the foregoing is true and correct that the foregoing is true and correct to person that the foregoing is true and correct to person that the foregoing is true and correct to person that the foregoing is true and correct to presentative:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

COLUMBIA ELECTRIC, INC

1980 DAVIS STREET

SAN LEANDRO, CA 94577

510 430-9505

510 430-1860 (FAX)

BID

BID DATE: 12/18/18

JOB NAME: CALTRANS 04-4G5604 INSTALL SINGLE LANE

ROUNDABOUT HWY 12, RIO VISTA, CA

ADDENDUMS:

5

1	02-	
EN	TERED'	1
1	_	.)
/		/

ITEM	DESCRIPTION	UNIT	QTY	PRICE	TOTAL
42	LIGHTING	LS	1	46,400.00	46,400.00
	MODIFYING EXISTING ELECTRICAL SYSTEM		1	435,000.00	435,000.00

TOTAL	481,400.00
-------	------------

#### WE EXCLUDE:

- 1 AC/CONCRETE REMOVAL/RESTORATION
- 2 PAINTING
- 3 CONTAMINATED MATERIAL HANDLING
- 4 PERMITS OF ANY KIND (CITY, COUNTY, AND OR STATE)
- 5 UTILITY FEE OF ANY KIND (POWER, TELEPHONE, ETC.)
- 6 STAKING
- 7 BONDS OR BOND COST
- 8 OVERTIME
- 9 OCIP/CCIP COST
- 10 ENGINEERING / ENGINEERED PLANS
- 11 OFFHAUL OF SPOILS
- 12 REMOVAL OF USA PAINTED MARKINGS

CL # 765902 C-10, A

# STATE OF CALIFORNIA DBE CERTIFICATION # 38529

## STATE OF CALIFORNIA CERTIFIED SMALL BUSINESS #1035003

DIR CONTRACTOR REGISTRATION # 1000001478

GERROD SCRUGGS - 510-913-2050 CELL JEFF MORSE 510-485-2961

#### Back To Query Form

## Search Returned 1 Records

Mon Dec 17 12:54:52 PST 2018

Juery Criteria

Certification Types: DBE DBA Name: COLUMBIA

Firm ID

38529

**DBA** Name Firm Name COLUMBIA ELECTRIC, INC. COLUMBIA ELECTRIC, INC.

Address Line 1 1980 DAVIS STREET

Address Line2

City

SAN LEANDRO

State Zip Code1 CA 94583

Zip Code2

Mailing **Address Line1** 

Mailing

**Address Line2 Mailing City Mailing State** Mailing Zip

Code1

Mailing Zip

ode2

Certification

Type

joscruggs@columbia-elec.com

**EMail** Contact Name JOANNE SCRUGGS

510 Area Code Phone Number 430-9505

DBE

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 510

**Fax Phone** 

430-1860

Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 04; Districts 238210; **DBE NAICS** 

**ACDBE** NAICS

C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; **Work Codes** A General Engineering Contractor; C10 Electrical Contractor; Licenses

rucks

F Gender

CAUCASIAN Ethnicity

DBE Firm Type

Back To Query Form

# STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT DES-OE-0102.10D (REV 12/2014)

CONTRACTOR								
CONTRACT NO:	04-4G5604							
BID AMOUNT:	5,142,246.00							
BID OPENING DATE:								
	2/18/18							
BIDDER'S NAME: Ghi	lotti Constructio	on Company, Inc.						
DBE GOAL FROM CONTRA								
DBE PRIME CONTRACTOR	18	TOTAL NUMBER OF AL	L PURCONTRACTO (DOF (	NON DOD	TOTAL VALUE OF ALL SUBSCUITS	OTO (DOT A NOW DO		
n/a	R CERTIFICATION .	TOTAL NUMBER OF AL	7	BE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBI \$940,212.00				
II/a			/		3940,212.00			
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)		AMOUNT (\$)		
43 - 49	Erosio	n Control	C2030	J & M Land Restoration, Inc. 1640 James Road		\$64,918.15		
						RESULT.		
				Bakers	field, CA 93308			
					72-7039			
				Cert #3	32481			
						E al , Hi		
Show all DBE firms being each DBE shown stating						\$ See last pg		
shown for the specific an				Total Claimed Participation		0.1.		
The names of the 1st tier Subcontractor List (Pub (			be consistent with the		See last pg			
<sup>1</sup> Each DBE prime contract	ctor must enter its cer	tification number and sh	ow all work to be	DBEs sho	er acknowledges that it is commown on this form to meet the cor			
performed by DBEs, including work performed by its own forces.  2ff 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the Item to be performed or furnished.					28:53). of			
<sup>3</sup> Use Work Category Coo	des from the California	Unified Certification Pro	ogram database.	Sig	nature of Bidder	mu		
				Dat		07) 585-1221 rea Code) Tel. No.		
					nomas Smith, Estimating	Manager ease Type or Print)		

# STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015) Contract no. 04-4G5604 Name of DBE business: J & M Land Restoration, Inc. Name of DBE representative; DBE certification number: 32481 Name of bidder: Ghilotti Construction Company, Inc. Name of prime contractor if different from the bidder: Name of representative of bidder or prime contractor: Date: Amount Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup> Bid item number \$64,918.15 43 - 49 Erosion Control 1 If 100% of an item is not to be performed or furnished by the DBE, describe the exact \$64,918.15 Total portion of the item to be performed or furnished. As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form. I certify under penalty ng is true and correct.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate formation, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Title of DBE's auth

Date



1640 James Road, Bakersfield, CA 93308
P: (661)399-8881 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397

# Revised

Bond Rate 2.5%
Union No and So California Laborers

Project:

CDOT 04-4G5604, near Rio Vista

Addenda:

3

Estimator:

Betsy Juette

Email:

b]uette@jmlandrestoration.com

Date:

12/18/2018

PRICE VALID 30 DAYS

Bld item	Description	Quantity	Unit of Measure	U	Init Price	Ext	tended Price
9	MOBILIZATION (NOT INCL IN: 19, 23, 25, 26, 44-49)	EACH	EA	c	1,420		
	TEMPORARY HYDRAULIC MULCH (BFM)	3,500	SY	9	1.609		
4	TEMPORARY FIBER ROLL	4,500	LF	5	3.533	÷	5,631.50
	TEMPORARY REINFORCED SILT FENCE	2,930	LF	5	5.351	3	15,898.50 15,678.43
	TEMPORARY SILT FENCE HYDROMULCH	130	LF	\$	23.162	-\$-	3,011.06
	FIBER ROLLS	107,000	SF	\$	0.068	S	7,276.00
	COMPOST SOCK	900	LF	\$	5.699	\$	5,129.10
	HYDROSEED	650	LF	\$	18.652	\$	12,123.80
	COMPOST	107,000	SF	\$	0.142	\$	15,194.00
	INCORPORATE MATERIALS	200	CY	\$	78.195	S	15,639.00
	Rolled erosion control product netting	62,500	SF	\$	0.047	\$	2,906.25
-	and a product netting	7,000	SF	\$	0.950	\$	6,650.00

General contractor may elect to perform Items: 23, 25, 26, 45, 46.

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoll, duff, incorporate, weed removal, plant establishment, etc.Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance and reseeding is not included. Removal of temporary items is not included. All seed and seed varieties are subject to availability.

#### Back To Query Form

#### Search Returned 1 Records

Tue Dec 18 13:31:26 PST 2018

Juery Criteria

Certification Types: DBE

DBA Name: j & m Firm ID: 32481

Firm ID

32481

**DBA Name** 

J & M LAND RESTORATION, INC.

Firm Name

J & M LAND RESTORATION, INC.

Address Line1 1640 JAMES ROAD

Address Line2

City

BAKERSFIELD

State

CA

Zip Code1

93308

Zip Code2 Mailing

**Address Line1** 

Mailing

**Address Line2 Mailing City Mailing State** Mailing Zip

Code1

lailing Zip

Code2

Certification

Type

DBE

pjuette@jmlandrestoration.com **EMail** 

Contact Name PAMELA JUETTE

661 Area Code

Phone Number 872-7039

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 661

Fax Phone

399-8882

Number

Agency Name CITY OF LOS ANGELES

Counties

15; 19;

Districts

06; 07;

**DBE NAICS** 

115112; 221310; 561730;

**NAICS** 

ACDBE

C2030 EROSION CONTROL; C2021 HYDROSEEDING; C2066 TEMPORARY EROSION

Jork Codes

CONTROL; A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE &

HORTICULTURAL SERVICES;

Licenses Trucks

A General Engineering Contractor;

https://ucp.dot.ca.gov/querySubmit.htm

12/18/2018

Gender Ethnicity F

CAUCASIAN

Firm Type

DBE

Back To Query Form

# STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

**ADA Notice** 

DES-OE-0102.10D (REV 12/2014) CONTRACT NO: 04-4G5604 BID AMOUNT 5,142,246.00 BID OPENING DATE: 12/18/18 BIDDER'S NAME: Ghilotti Construction Company, Inc. DBE GOAL FROM CONTRACT %: 18 TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) DBE PRIME CONTRACTOR CERTIFICATION1: \$940,212.00 n/a NAME OF DBEs MAME OF DBE'S

(Must be certified on the date bids are opened. Include Calitrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) AMOUNT ITEM OF WORK AND DESCRIPTION OF WORK CATEGORY (\$) BID SERVICES TO BE SUBCONTRACTED OR CODES<sup>3</sup> ITEM NO. MATERIALS TO BE PROVIDED<sup>2</sup> \$28,200.00 C4201 ABSL Construction Grinding 33 - partial 29393 Pacific Street Hayward, CA 94544 (510) 727-0900 Cert #5270 Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from See last pg each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to. Total Claimed Participation See last pg The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code  $\S$  4100 et seq.). The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR <sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. 26.581 <sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished <sup>3</sup>Use Work Category Codes from the California Unified Certification Program database. (707) 585-1221 (Area Code) Tel. No.

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Thomas Smith, Estimating Manager

Person to Contact

(Please Type or Print)

# STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-OE-0102.13 (NEW 05/2015)

Contract no.:	04-4G5604			
Name of DBE business:	ABSL	Construction		
Name of DBE representa		Vorne		
DBE certification number				
Name of bidder:	Ghilotti Co	nstruction Company, Inc.		
Name of prime contractor				
Name of representative of	of bidder or prime	contractor.		
Date: 12/19/18	3			Amount
Bid item number	Bid item number Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>			
33 - partial	Gi	rinding		\$28,200.00
if 100% of an item is no portion of the item to be	ot to be performed e performed or furi	or furnished by the DBE, describe the exact hished.	Total	\$28,200.00
			enterprise. I confirm that my busin- prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form.	der or prime contractor to perform shown on the DBE Commitment at the foregoing is true and correct representative:
			Title of DBE's authorized repri	esentative:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916), 445-1253, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95614.

## **FAX COVER SHEET**

TO	NA Ghilotti Construction Company #2
COMPANY	
FAXNUMBER	17075851601
FROM	QuintoAllende
DATE	2018-12-18 19:18:26 GMT
RE	Cold Milling Quote - Caltrans - 04-4G5604 - Install Single
lane roundabout	- Solano Cnty - ABSL Construction

#### **COVER MESSAGE**

#### Dear All:

Attached please find our quote for the Caltrans - 04-4G5604 - Install Single lane roundabout - Solano County Project.

For questions or clarifications please call or email.

Thanks in advance.

BillSurraco ABSL Construction Inc. 29393 Pacific Street Hayward, CA 94544 www.abslconstruction.com

Tel: 510-727-0900 Mobile: 650-274-6862



**ABSL** Construction

DIR Registration No. 1000002818

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781 SMBE & DBE Certification CT-005270

#### **Bid Quotation AC Grinding**

Project Name:

Install single lane roundabout.

Project Number:

04-4G5604 12/18/2018

Bid Date: Location:

Rio Vista, Solano County, CA

#### BID

Daily Minimum Charge

\$3500.00

This price is for a 48" inch cold planer machine, Wirtgen W 1200 F. Up to 10 inches depth. \$100.00 additional for night work. \$450.00 per hour overtime. \$400.00 additional for Saturday work. \$800.00 additional for Sunday work.

**Daily Minimum Charge** 

\$4500.00 + 200 = \$4,700 × 6 SHIFTS = \$ 28,200

This price is for an 80" inch cold planer machine, Wirtgen W 2000. Up to 12 inches depth. \$200.00 additional for night work. \$550.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Daily Minimum Charge

\$5000.00

This price is for a high horsepower 80" inch cold planer machine, Wirtgen W 210. Up to 12 inches depth. \$200.00 additional for night work. \$600.00 per hour overtime. \$500.00 additional for Saturday work. \$1000.00 additional for Sunday work.

Mobilization

Included

\*\*\* These prices include a groundman for half-lane and larger machines for maximum production and safety \*\*\*

#### **ABSL** Construction

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912 Contractors License A 621781 SMBE & DBE Certification CT-005270

Portland cement concrete grinding is excluded from this quotation unless specifically quoted.

Removal of Asphalt Concrete over gutter damages can't be guaranteed by ABSL.

ABSL Construction will cold plane as close as possible to existing manholes, water valves, and other obstructions in cutting plane. Handwork and placing temporary asphalt tapers around these objects or at pavement edge for safety requirements are excluded.

Contractor to post streets with "No Parking" signs prior to subcontractor's phase of work, provide water or water meter and provide traffic control during cold planing operation.

All areas to be ground shall be clearly marked by the general or the job inspector.

A minimum of two weeks notice is requested prior to move in.

Anything not specifically included in this price should be considered excluded.

ABSL Construction does not accept backcharges due to machine breakdown during operation above the machine's daily rental fee.

Back charges will only be based on the time the machine is broken and will reflect the cost of the equipment for that time. All others costs due to the equipment breakdown will not be charged to ABSL Construction.

All teeth over one complete set will be charged to the contractor.

ABSL does not accept force account rates or retention.

This quotation will be part of our contract or purchase order agreement and is valid till a new change of the rates.

If you have any questions regarding the above quote please call me at (510) 727-0900 or fax at (510) 727-0912.

Sincerely,

Daryl Vorne

#### **ABSL Construction**

29393 Pacific Street, Hayward, CA 94544 TE: (510) 727-0900 Fax: (510) 727-0912 Contractors License A 621781 SMBE & DBE Certification CT-005270

#### **GRINDING JOB AGREEMENT**

The prices set forth above are based on the following assumptions and are subject to change under conditions set forth below.

 A minimum daily rate is any part of an 8 hour day and overtime will be charged for work done other than a regular weekday shift.

Modification to the work may require a change in the quote.

- Unless otherwise indicated the unit prices are based on ABSL performing all the work included on the proposal. If ABSL does not receive a contract for all the work, the unit prices are subject to adjustment.
- 4) The unit prices are based on the estimated quantities in the bid proposal. If the quantity of the item changes by 25% or more the unit price is subject to equitable adjustment.

5) All teeth over one complete set will be charge to the contractor.

- 6) Prices are good for 30 days from the date of this proposal, after that date the prices are subject to adjustment.
- 7) In the event there is an increase in the cost of fuel of more than \$0.50 per gallon during the performance of this contract, ABSL will be entitled to a \$75.00 per day fuel surcharge. The base cost of fuel shall be established on the bid date of the contract by reference to the Weekly Retail On-Highway Diesel Prices for California, as published by the U.S. Department of Energy on its web site at www.tonto.eia.doe.gov/oog/info/wohdp/diesel.asp.

8) If ABSL cannot proceed with its work as scheduled due to others, standby time will be charged at the following rate: \$500.00 per hour.

- 9) Downtime for equipment becoming stuck in wet or muddy sub-grade conditions will be charged at a stand-by time rate until removed. Additional equipment required for removal will be charged at a time and materials basis.
- 10) This proposal to be attached and made part of any and all resulting contracts.

11) The above price does not include permits, fees, bonding, state or local taxes.

- 12) This is a proposal only for the purpose of establishing a price for work as outlined. In the event ABSL is the low bidder a formal contract or PO suitable to both parties shall be prepared and fully executed.
- 13) Repairs of damage to ABSL equipment due to unmarked or buried obstructions; i.e. valve boxes, manholes covers, concrete, steel fence posts, steel pipe or excessive depth asphalt will be billed at time and material for repairs.
- 14) Backcharges to ABSL must be communicated by contractor in a written notice within 72 hours from the time of occurrence.

15) Unless otherwise agreed to in writing prior to start of work, payment is due and payable within 30 days of billing, and no retention to be withheld on payments.

- 16) All utilities within mill grade are to be located and marked by customer. It is the sole responsibility of the lessee or renter (customer) to follow the requirements of the regional notification center law pursuant to Article 2 (Commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the California Government Code. Customer assumes sole responsibility for, and all subsequent liabilities coincident with following the requirements of the regional notification center law. Furthermore, customer agrees to be responsible for all damage to both utilities themselves and to our company's equipment by reason of ABSL equipment encountering unmarked utilities.
- 17) Items not specifically included are considered to be excluded. If you have any questions please call.

Thank You,

Darvi Vorne

# Ghilotti Construction

# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

#### A B S L CONSTRUCTION

29334 PACIFIC STREET HAYWARD, CA 94544

Owner: LUIS ALLENDE Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 237310 Highway, Street, and Bridge Construction 238910 Site Preparation Contractors 238120 Structural Steel and Precast Concrete Contractors. 238210 Electrical Contractors 238110 Poured Concrete Foundation and Structure Contractors

Work Category Code(s)

C1201

TRAFFIC CONTROL SYSTEM

C1901

ROADWAY EXCAVATION

C1920

STRUCTURE EXCAVATION.

CLEARING & GRUBBING

GRADING

STRUCTURE BACKFILL

A MATERIAL MENTAL AND A STREET MATERIAL AND A STREET

Licenses

General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION 1823 14TH STREET SACRAMENTO, CA 95811 0000

(916) 324-1700

UCP Firm Number:

August 26, 2011

CUCP OFFICER

#### Back To Query Form

## Search Returned 1 Records

Mon Dec 17 12:55:35 PST 2018

Juery Criteria

Certification Types: DBE DBA Name: a b s l

Firm ID

5270

**DBA** Name Firm Name A B S L CONSTRUCTION A B S L CONSTRUCTION

Address Line 29393 PACIFIC ST

Address Line2

City

HAYWARD

State

CA 94544

Zip Code1 Zip Code2

Mailing **Address Line1** 

Mailing

Address Line2 **Mailing City** 

**Mailing State** Mailing Zip

Code1

Mailing Zip ode2

Certification

Type **EMail** 

Daryl@abslconstruction.com

Contact Name LUIS M. ALLENDE

Area Code

510 Phone Number 727-0900

DBE

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 510

**Fax Phone** 

727-0910

Number

DEPARTMENT OF TRANSPORTATION Agency Name

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25;

Counties

26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50;

51; 52; 53; 54; 55; 56; 57; 58;

Districts

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

**DBE NAICS** 

237310; 238110; 238120; 238910;

**ACDBE** NAICS

Jork Codes

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND

PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR

CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; A General Engineering Contractor; B General Building Contractor;

Licenses

Gender

M

Ethnicity
Firm Type

HISPANIC

Firm Type

DBE

Back To Query Form

## STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

#### DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-4G5604						
BID AMOUNT:	5,142,246.00						
BID OPENING DATE:	12/18/18						
BIDDER'S NAME:	Ghilotti Construction	Company, Inc.					
DBE GOAL FROM CO						TOTAL NOVE DRES	
DBE PRIME CONTRA	ACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE & N	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACT	rs (DBE & NON-DBE)	
n/a			7		\$940,212.00		
BID ITEM NO.	SERVICES TO BE S	ID DESCRIPTION OF UBCONTRACTED OR O BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)		AMOUNT (\$)	
31	MBGR		C8320	Dirt &	Aggregate Interchange, In	s95,696.00	
78				20905	NE Sandy Blvd.		
79				Fairvi	ew, OR 97024		
80				(503)	661-5093		
82				Cert #	20		
91							
Show all DBE firm	ns being claimed for credit, n	egardless of tier. Attach	n written confirmation from		Total Claimed	\$ See last pg	
shown for the spe	ecific amount agreed to.	and items of work mu		Participation See la			
Subcontractor List (Pub Cont Code § 4100 et seq.). <sup>1</sup> Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces. <sup>2</sup> If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished. <sup>3</sup> Use Work Category Codes from the California Unified Certification Program database.			DBEs :	ontract goal (49 CFR			
						707) 585-1221 (Area Code) Tel. No.	
					Thomas Smith, Estimatin Person to Contact (I	g Manager	

# STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102 13 (NEW 05/2015)

Contract no.: 04-	4G5604		
Name of DBE business	Diagramenta Interchange		
Name of DBE representative:	Dirt & Aggregate Interchange	medal sales in	
vame of DBE representative.			
OBE certification number 20	0		
Name of bidder:	ilotti Construction Company, Inc.		
Name of prime contractor if diffe	erent from the bidder:		
Name of representative of bidd	er or prime contractor:		
Date:			Amount
Bid ilem number	Item of work and description of services to be subcontract	(\$)	
	MBGR	\$95,696.00	
31			
78			
79			
80			
82			
91			
tu cont des hamin not to	be performed or furnished by the DBE, describe the exact	Total	\$95,696.00
portion of the Item to be per	formed or turnished.	enterprise, I confirm that my bus prime contractor shown above in the bidder is awarded the contractual agreement with the the type and dollar amount of w form.  I certify under penalty of perjury Signature of DBE's authors.	what the foregoing is true and correct.  It is the foregoing is true and correct.  It is true and correct.  If is true and correct.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.





DATE: 12/17/2018

FAX: 707-585-1601 Attn: ESTIMATOR **Ghillotti Construction** 

Project Name: 04-4G5604 INSTALL SINGLE LANE ROUNDABOUT

Owner: CALTRANS Bid Date & Time: 12/18/18 2:00PM

1tem	Description Treated Wood Waste Vegitation Control (Minor Concrete) Transition Railing (Type WB-31) Alternative In Line Temrinal System Remove Guardrail	Qty	U/M	\$0.20	Extended
31		8230	LBS	\$58.50	\$1,646.00
76		380	SQYD	\$6,500.00	\$22,230.00
79		5	EA	\$4,400.00	\$32,500.00
80		7	EA	\$8.00	\$30,800.00
82		540	LF	\$30.00	\$4,320.00
91	Midwest Guardrail System			TOTAL:	\$95,696.00

#### Stipulations:

- Price based on 1 mobilization to project.
- Extra mobilization = \$4,500.00 per mobilization.
  - WORKING DAYS.
- D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE (14' Wide Minimum Lane)
- Prime Contractor to supply acceptable staging area for storage of guardrail materials.
- NO TRAFFIC CONTROL. EXCLUDES ANY SETTING, REMOVING OR MOVING OF TEMP. BARRIER (K-RAIL).
- NO SURVEY WORK. NO ENGINEERING OR TESTING.
- Excludes all dirt work and concrete work on guardrail items.
- · Exicudes erosion control.
- Excludes any and all As-Built Drawings.
- CA Contractor # 507828
- CA DBE # CT-000020
- . CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise OR DBE #493, OR CCB# 26599, WA CCB# DIRTAJI192NP, WA DBE# D4 M0700 781 Fax: 503-669-1192 Phone: 503-661-5093 20905 NE Sandy Blvd, Fairview, OR 97024

#### Back To Query Form

#### Search Returned 1 Records

Mon Dec 17 12:56:17 PST 2018

Juery Criteria

Certification Types: DBE DBA Name: dirt & aggregate

Firm ID

20

**DBA Name** Firm Name DIRT & AGGREGATE INTERCHANGE, INC DIRT & AGGREGATE INTERCHANGE, INC

Address Line1 20905 N.E. SANDY BOULEVARD

Address Line2

City

**FAIRVIEW** 

State Zip Code1 OR

Zip Code2

97024 9772

Mailing

**Address Line1** 

Mailing

Address Line2 **Mailing City Mailing State** Mailing Zip

Code1

Mailing Zip

ode2

Type

Certification

DBE

**EMail** 

contractor@dirtagg.com Contact Name HENRY PELFREY

503 Area Code Phone Number 661-5093

Extension Alt Area Code Alt Phone

Number Extension

Fax Area Code 503

Fax Phone

669-1192

Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties

02; 04; 06; 08; 09; 11; 12; 14; 17; 18; 23; 25; 26; 29; 31; 32; 34; 45; 46; 47; 51; 52; 53; 57; 58;

01: 02: 03: 09; 10; Districts **DBE NAICS** 237310;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; J9720 INTERNATIONAL AFFAIRS; C8391 METAL BEAM BARRIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C1920 STRUCTURE EXCAVATION; C8330 METAL

RAILING; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1601 CLEARING & GRUBBING; C1970 EMBANKMENT CONSTRUCTION; C5105 MINOR 12/17/2018

Unified Certification Program

CONCRETE STRUCTURE; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD

RAILING;

Licenses

A General Engineering Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

M ender

Ethnicity

ASIAN PACIFIC

Firm Type

DBE

Back To Query Form

# STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE • COMMITMENT DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	04-4G5604					
BID AMOUNT:	5,142,246.00				Martin and	
BID OPENING DATE:	2/18/18					
BIDDER'S NAME: Gh	ilotti Constructio	n Company, Inc.			The state of the s	
DBE GOAL FROM CONTR	RACT %:					
BE PRIME CONTRACTO		TOTAL NUMBER OF AL	L SUBCONTRACTS (DBE &	NON-DBE)	TOTAL VALUE OF ALL SUBCONTRAC	TS (DBE & NON-DBE)
n/a			7		\$940,212.00	
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR O BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	opened	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
51 - partial	Supply A	Asphalt Oil	C9608	Black	Diamond Asphalt, Inc.	\$104,652
52 - partial			C0639	118 M	ain Street	THE VEY
				Vacav	ille, CA 95688	
				(707)	448-9402	
				Cert #	2999	
each DBE shown stati shown for the specific	ng that it will be particip amount agreed to.	egardless of tier. Attach ating in the contract to p	written confirmation from the specific work		Total Claimed Participation	\$ See last pg See last pg
Subcontractor List (Po *Each DBE prime con performed by DBEs, i *If 100% of an item is the item to be perform	tractor must enter its or notuding work performe not to be performed or ned or furnished.	seq.). ertification number and s d by its own forces.	show all work to be	DBEs s 26 53).		inited to use the intract goal (49 CFR)  707) 585-1221  Area Code) Tel. No.
					Thomas Smith, Estimating Person to Contact (P	g Manager lease Type or Print)

#### STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

#### **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

04-4G5604		
Black Diamond Asphalt, Inc.		
e: Allison Ragan		
22999		
Ghilotti Construction Company, Inc.		
different from the bidder:		
oldder or prime contractor:		
2/19/2018		
Item of work and description of services to be subcontra	cted or materials to be provided 1	Amount (\$)
Supply Asphalt Oil		\$104,652.00
o be performed or furnished by the DBE, describe the exact	Total	\$104.652.00
erformed or furnished.	As an authorized representative of enterprise, I confirm that my busing prime contractor shown above rethe bidder is awarded the contractor contractual agreement with the bidder.	\$104,652.00  of a certified disadvantaged business ness was contacted by the bidder or garding the contract shown above. If st, my business will enter into a idder or prime contractor to perform rk shown on the DBE Commitment
	Signature of DBF's authorize	tyat the foregoing is true and correct.  Law drepresentative:
	Allison Ra	
	Preside	
	Title of DBE's authorized rep	resentative:
	Date:	
	Black Diamond Asphalt, Inc.  Allison Ragan  22999  Ghilotti Construction Company, Inc. different from the bidder:  idder or prime contractor:  2/19/2018  Item of work and description of services to be subcontrated Supply Asphalt Oil	Black Diamond Asphalt, Inc.  Allison Ragan  22999  Ghilotti Construction Company, Inc. different from the bidder: idder or prime contractor:  2/19/2018  Item of work and description of services to be subcontracted or materials to be provided   Supply Asphalt Oil  Supply Asphalt Oil  As an authorized representative enterprise, I confirm that my bus prime contractor shown above the bidder is awarded the contractor shown above the bidder is awarded the contractor of the provided in the provided is awarded the contractor of the provided in the prov

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management. 1120 N Street, MS-89, Sacramento, CA 95814.



118 Main Street Vacaville, CA 95688

707-448-9402 800-448-9402

34,725

# 141, 500 x 8% = 174, 420 x 40% = 104,652

FAX: 707-448-9407

#### QUOTE SHEET

DATE	December 18, 2018
COMPANY:	Teichert Rock Products
ATTENTION	John Dooly
EMAIL	Jdooly@teichert.com
PROJECT	Highway 12 & 113 Near Rio Vista Solano County
CONTRACT#	04-4G5604
OWNER	Caltrans
BID DATE	December 18, 2018

BID	PRODUCT	QUANTITY	DELIVERED TOWOODLAND	
11.0	DC 64 10	275	\$461.00	
	PG 64-10 PG 64-16	75	\$461.00	
	PG 64-10		DELIVERED TO PERKINS	
	PG 64-10	275	\$463.00	
	PG 64-16	75	\$463.00	

Black Diamond Asphalt, Inc. is a Caltrans certified DBE supplier

Certification number: 22999

NAICS Category Codes: 424720/484110

Work Category Codes: C0624; C0639; C9608; C9774

- \* Above price for freight and material is based on full loads 24 ton minimum
- It is our understanding this project is subject to COPI 5%
- It is our understanding this project will pave Summer 2019
- This quote does NOT include sales/use tax of federal spill funds
- Diesel Fuel Surcharge (DFSC) is included in this quote.
  - THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE.
  - THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION UNTIL WE RECEIVE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.
  - There shall be no obligation to have available or deliver any or all of the products included on the quote in the customary manner when such availability or deliveries are prevented or hindered by an Act of God, fire,

	availability or deliveries are prevented or hindered by all Act of God, may strike, partial or total interruption or loss or shortage of transportation facilities, or by any other similar or different acts of civil or military authorities, or by other like causes beyond the control of Black Diamond Asphalt.					
SIGNED ACCEPTANCE:	DATE:					

#### Back To Query Form

## Search Returned 1 Records

Wed Dec 19 10:13:14 PST 2018

Juery Criteria

Certification Types: DBE DBA Name: black diamond

Firm ID: 22999

22999 Firm ID

BLACK DIAMOND ASPHALT, INC. **DBA** Name BLACK DIAMOND ASPHALT, INC. Firm Name

Address Line 1 118 MAIN STREET

Address Line2

VACAVILLE City

CA State Zip Code1 95688

Zip Code2

Mailing

118 MAIN STREET

**Address Line1** 

Mailing

Address Line2

VACAVILLE **Mailing City** 

**Mailing State** CA Mailing Zip 95688

Code1 ailing Zip

Code2

Certification

DBE Type

aragan@blackdiamondasphalt.com **EMail** Contact Name ALLISON PATRICIA RAGAN

Area Code 707 Phone Number 448-9402

Extension Alt Area Code Alt Phone Number Extension

Fax Area Code 707

Fax Phone 448-9407 Number

Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25;

26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; Counties

51; 52; 53; 54; 55; 56; 57; 58;

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; Districts

424720; 484110; **DBE NAICS** 

**ACDBE** AICS

**Work Codes** 

C0639 ASPHALT SUPPLIER; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER;

C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

A General Engineering Contractor; Licenses

Trucks

FOR HIRE - 2;

Gender

Ethnicity Firm Type BLACK

DBE

Back To Query Form

# STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE • COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: (	)4-4G5604					
BID AMOUNT:	12,246.00					
BID OPENING DATE:	/18/18					
BIDDER'S NAME: Ghile	otti Constructio	n Company, Inc.				
DBE GOAL FROM CONTRA	CT %:					
DBE PRIME CONTRACTOR	CERTIFICATION1:	TOTAL NUMBER OF AL		NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	CTS (DBE & NON-DBE)
n/a			7		\$940,212.00	
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR O BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	opened.	NAME OF DBEs st be certified on the date bids are include Caltrans' certification no., DBE s, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
33, 51, 52, 59, 60	Trucki	ng	C9774	Jass Bo	bys Truck Lines, LLC	\$188,480.00
All items partial				555 Ni	chols Road	
				Bay Po	oint, CA 94565	
				(925)	766-6784	
	MH LINE			Cert #4	42936	
Show all DBE firms being each DBE shown stating shown for the specific am The names of the 1st tier Subcontractor List (Pub 6	that it will be participated to.  DBE subcontractors	ating in the contract to p	erform the specific work	The bidd	Total Claimed Participation Ier acknowledges that it is comm	\$ 963,346.13
<sup>1</sup> Each DBE prime contra performed by DBEs, inclu- <sup>2</sup> If 100% of an item is no the item to be performed	uding work performed t to be performed or f	by its own forces.	how all work to be escribe the exact portion of	26.531.	nown on this form to meet the co	ntract goal (49 CFR
<sup>3</sup> Use Work Category Cod	des from the Californi	a Unified Certification P	rogram database.			707) 585-1221 Area Code) Tel. No.
					Thomas Smith, Estimating erson to Contact (Pr	g Manager lease Type or Print)

# STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015) Contract no.: 04-4G5604 Name of DBE business: Jass Boys Truck Lines, LLC Name of DBE representative: DBE certification number: 42936 Name of bidder: Ghilotti Construction Company, Inc. Name of prime contractor if different from the bidder: Name of representative of bidder or prime contractor: Date: Amount item of work and description of services to be subcontracted or materials to be provided 1 Bid item number (\$) \$188,480.00 33, 51, 52, 59, 60 Trucking All items partial 1 if 100% of an item is not to be performed or furnished by the DBE, describe the exact \$188,480.00 portion of the item to be performed or furnished. As an authorized representative of a certified disadvantaged business As an authorized representantly of a certified unadvalinable dostinos enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above, if the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment I certify under penalty of perjury that the foregoing is true and correct. Signature of DBE's authorized representative:

ADA Notice For individuals with sensory deabilities, this document is available in alternate formats. For externate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacremento, CA 95814.



Oct 22, 2018

ATT: Eric Van Diest Ghilotti Construction Company Inc. 246 Ghilotti Ave Santa Rosa CA 95407 Ph: (707)585-1221 Fx: (707)585-1601

Re: Project Hwy 12 in Solano near Rio Vista (Install Single Lane Roundabout)
Contract# 04-4G5604(Caltrans District)

Thank you for providing Jass Boys Truck Lines LLC opportunity to quote this Job.

Jass Boys Truck Lines LLC is Certified as Small Business Enterprise (SBE) Our SBE 1D#200457

Jass Boys Truck Lines LLC is Women Business Enterprise (WBE) Our WBE Cage#6ZAK2

See Boys Truck Lines LLC is also certified Disadvantage Business Enterprise (DBE) Our DBE file#42936

as Boys Truck Lines LLC is DIR registered, its PWC Registration Number is 1000045376

Jass Boys Truck Lines LLC Duns#009711520

We have 50 Vehicles in our fleet. All trucks are equipped with GPS tracking to improve billing accuracy.

Our hourly rates are quoted as below

Super dump: \$95/HR 7

Super Tens: \$95/HR End Dumps: \$95/HR

10 Wheelers: \$90/HR

( 1984 HRS = \$ 188,480

We are looking forward to work with you.

Sincerely

Rana Singh

Cell:(925)408-8744 Office:(925)458-9500 Fax:(925)458-9500

rana@jassboys.com

www.jassboys.com

Jass Boys Truck Lines LLC | P.O. Box: 5039 Bay Point, CA 94565

Phone: (925) 458-9500 | Fax: (925) 458-9511





October 18, 2018

Attn: Jean Sicard O.C. Jones & Sons, Inc. 1520 Fourth Street Berkley, CA 94710

Project- Hwy 12- Single Lane Roundabout Contract Number- 04-4G5604(Caltrans District)

Thank you for providing us opportunity to provide a green to serve your uncome needs.

Jass Boys Truck Lines LLC is located at 555 Nichols roud Bay Points and providing dump trucking services since 1999.

Jass Boys Truck Lines LLC is very well restablished company and a local discover (1s. 600 square feet facility in Bay Point industrial area. Over the years we have established are an output all all and so providing excellent, mely and reliable services.

Jass Boys Truck Lines LLC is certified Disadvantage Business Enterprise (DBB) contribute files 19936.

Jass Boys Truck Lines LLC is certified Small Business Enterprise (SBE), Sur SBERIL 2000018.

Jass Boys Truck Lines LLC is certified Women Business Enterprise (WBE), Our WBL (Lines LLC) and CAK2

Jass Boys Truck Lines LLC is DIR registered to PWG Registration Number as 101000.

Jass Boys Truck Lines LLC and No. 400974145202

We have friendly, safety conscious, dependable crew-of-drivers and submaulers to do Johan timely and professional manner and we meet all regulatory requirements.

We have over 50 vehicles in our fleet, Our fleet includes Superdumps, Super Tens, Ten Wheeler dumps.

Our hourly rates are quoted as below.

Super Dumps: \$95/hour Super Tens: \$95/hour End Dump: \$95/hr Transfer Dump: \$100/hr Ten Wheeler: \$90/hour

Jass Boys Truck Lines LLC | P.O. Box: 5039 Bay Point, CA 94565

Phone: (925) 458-9500 | Fax: (925) 458-9511



#### Back To Query Form

#### Search Returned 1 Records

Tue Dec 18 13:40:50 PST 2018

Juery Criteria

Certification Types: DBE DBA Name: jass boys

Firm ID

42936

**DBA Name** Firm Name

JASS BOYS TRUCK LINES, LLC JASS BOYS TRUCK LINES, LLC

Address Line 1 555 NICHOLS ROAD

Address Line2

City

**BAY POINT** 

State

CA

Zip Code1

94565

Zip Code2

Mailing

P.O. BOX 5039

Address Line1

Mailing

Address Line2

**Mailing City** 

**BAY POINT** 

**Mailing State** Mailing Zip

CA

Code1

94565

Mailing Zip

ode2

Certification

Type

DBE

**EMail** 

jasvir925@yahoo.com

Contact Name JASVIR SINGH

925 Area Code Phone Number 766-6784

**Extension** 

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 925

Fax Phone

458-9511

Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties

01; 07; 21; 34; 38; 39; 41; 43; 44;

Districts

**Work Codes** 

03; 04; 05; 10;

DBE NAICS

484220;

ACDBE

NAICS

C9601 SUPER DUMP TRUCK 4-AXLE; C9607 END DUMP TRUCK; C9604 SUPER 10

DUMP TRUCK; C9774 TRUCKER;

censes

STANDARD DUMP TRUCK - 3; END DUMP TRUCK - 2; SUPERDUMP TRUCK - 5; Trucks

Gender

Ethnicity

ASIAN SUBCONTINENT

Firm Type

DBE

ck To Query Form

Bidder's Name: Ghilotti Construction Co. Inc.

Page 1 of 3

## DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A(REV 1212014)

Contract No. 04-4G5604

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
waterials oupplied					YES	NO		
SEE ATTACHMENT #1	YES	NO	YES	NO	TES	NO	Till to the	
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO	是在為	
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		

# STATE OF CALIFORNIA: DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 1212014)

Bidder's Name: Ghilotti Construction Co. Inc.

Contract No. 04-4G5604

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project, holiude the items ofwork offered and the dates and methods used for following up nitial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	tems of Work Offered	Follow Up Methods and Dates
SEE ATTACHMENT #2			
K			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provide Specificatio Offered	d Plans ns for Work Yes/No	Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
SEE ATTACHMENT #3	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name: Ghilotti Construction Co. Inc.

Contract No. 04-4G5604

Page 3 of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

(O treach	Dates	Location (if applicable)	Results
Description of Outreach			Provided interested DBE firms our
"Placed GCC on the 'Primes Seeking ssistance' section of the dvertisement for this project on the caltrans website	10/16– bid date		contact information
	bad		Solicited all available certified DBE
Searched the Caltrans Opt-In	Initial search 10/16/18; searched routinely until bid date. All interested		firms (See Item #2)
	DBEs received solicitation		Solicited applicable certified DBE
Searched the CUCP Database through DBEgoodfaith.com	10/16/18		firms (See Item #2)
illough DBEgood and Territory			Solicited any additional firms not
Searched Internal Database of frequently used DBE firms	10/16/18		already identified in previous searches (See Item #2)
nequently document			Provided information necessary for
**Placed trade & focus paid ads with DBEgoodfaith.com (includes twitter	10/16/18 - bid date		interested DBEs to quote on this job or contact GCC with questions or assistance
posting)			Provided information necessary for
**Placed paid ad with Bay Area Marketplace online classified	10/18/18 — 10/25/18		interested DBEs to quote on this job or contact GCC with questions or assistance
			Provided information necessary for
**Placed ad on SF Gate	10/16/18 - 11/16/18		interested DBEs to quote on this job or contact GCC with questions or assistance

#### \*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation, identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #2

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #2

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services. excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Items 2

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
Caltrans Opt-In Listing	10/16/18, ongoing until bid date	Online	Solicited all available certified firms (See Item #2)
Caltrans 'Primes Seeking	10/16/18	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
Assistance'	10/16/18	Online	Placed paid Trade & Focus ads and solicited available certified DBE firms (See Items 2 & 4)
CUCP through dbegoodfaith.com	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**BART	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC  **Central Contra Costa Transit Authority	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**San Jose MBDA Center	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northeastern CA SBDC	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**SAMTRANS	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Santa Clara VTA	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**SFMTA	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Daily Pacific Builder	9/26/18	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	9/26/18	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCDCL	9/26/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity

#### \*\*SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'

- 9. Include additional data to support a demonstration of good faith efforts.
  - GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
  - GCC exceeded the goal for this project.

### NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ATTACHMENT #1 - SUPPORTING DOCUMENTS

EXCEL SPREADSHEET OF ITEMS OF WORK AVAILABLE INCLUDING AMOUNTS AND PERCENTAGES

Established Flexible Timeframes for Performance and Facilitate Delivery Schedules Yes/No (\$) Total Bid	tate	Facili	ly Performs	Bidder Norma Item Ye	Item of Work Offered, Services Offered, or Materials Supplied
X NO YES X NO \$15,000.00 0.29%	NO	YES X	NO	YES X	AS
X NO YES X NO \$218,000.00 4.24%	NO	YES X	NO	YES X	AG
X NO YES X NO \$5,000.00 0.10%	NO	YES X	NO	YES X	CLEAR & GRUB
x NO YES X NO \$66,368.00 1.29%	NO	YES X	NO X	YES	EROSION CONTROL
X NO YES X NO \$68,200.00 1.33%	NO	YES X	NO	YES X	STRUCTURAL CONCRETE
x NO YES X NO \$205,000.00 3.99%	NO	YES X	NO	YES X	MINOR CONCRETE STRUCTURE
X NO YES X NO \$4,825.00 0.09%	NO	YES X	NO X	YES	REINFORCING STEEL
X NO YES X NO \$15,083.00 0.29%	NO	YES X	NO	YES X	ROADSIDE SIGNS
X NO YES X NO \$213,400.00 4.15%	NO	YES X	NO	YES X	CONCRETE CURB, GUTTER, SIDEWALK & MISC
X NO YES X NO \$173,470.00 3.37%	NO	YES X	NO X	YES	THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS
S X NO YES X NO \$216,000.00 4.20%	NO	YES X	NO	YES X	
S X NO YES X NO \$235,700.00 4.58%	NO	YES X	NO	YES X	STORM DRAIN
S X NO YES X NO \$65,000.00 1.26%	NO	YES X	NO	YES X	(UNDERGROUND)  JOINTED PLAIN PAVEMENT
S X NO YES X NO \$435,000.00 8.46%	NO	YES X	NO X		MODIFY EXISTING
S X NO YES X NO \$120,000.00 2.33%	NO	YES X			
S X NO 125 X NO 2130 000 00			NO X	YES X	MODIFY EXISTING ELECTRICAL SYSTEM  MATERIAL SUPPLIERS  TOTAL AVAILABLE

ATTACHMENT #2 – SUPPORTING DOCUMENTS

ALL OUTREACH SOLICITATIONS AND FOLLOW UP

GCC OUTREACH

From: To:

Annette Conley

Bcc:

"allcitytrucking101@yahoo.com"; "amezcuaandson@gmail.com"; "kellie@associatedtrafficsafety.com"; "paustin@austin-enterprise.com"; "bauertransportationsystemsinc@yahoo.com"; "jose@besstestlab.com"; "paustin@austin-enterprise.com"; "bauertransportationsystemsinc@yahoo.com"; "jose@besstestlab.com"; "blequipment@aol.com"; "wecandigit@onemain.com"; "flyhigh@baleseng.com"; "tcoleman2009@hotmail.com"; "blequipment@aol.com"; "wecandigit@onemain.com"; "losegwara@columbia.acac.com"; "DEEDPADI@MACTPLICKING.COM"; "DEEDPADI@mactplicking.com"; "Deedpadi@columbia.acac.com"; "Deedpadi.

"joscruggs@columbia-elec.com"; "DFERRARI@MAGTRUCKING.COM"; "gauillory@doublegsupply.com"; "penny@doublemtrucking.com"; "dm@dynamicgeneratorservice.com"; "toni.medina@att.net"; "goldengatetrans707@gmail.com"; "SANDY@GS)-UTILITY.COM"; "Heirandson@comcast.net"; "erwin.mendoza@hleincusa.com"; "jjuette@jmlandrestoration.com"; "jasvir925@yahoo.com"; "JJRCONSTRUCTION@AOL.COM"; "tracy@kkconstructionsupply.com"; "JerrykCCC@yahoo.com"; "lsmiranda5@yahoo.com"; "brianna@wegrindasphalt.com"; "ddavis@lowerswelding.com"; "lsmiranda5@yahoo.com"; "brianna@wegrindasphalt.com"; "ddavis@lowerswelding.com";

"alynn@sacmmelectric.com"; "tami@nbsco.com"; "andrew@onetimeutility.com"; "parmeter@parmeterges.com";

"nsaelaw@pecsf.com"; "rollnrockcon@gmail.com"; "Estimating.rupert@gmail.com"; "jp@snsands.com";

"steve@strhoadesinc.com"; "samsequipment@comcast.net"; "jan@spiritroadoils.com";

"mrobelet@stoloskigonzalez.com"; "estimating@supersealandstripe.com"; "tandsdvbe@yahoo.com"; "mundo@tdwconstruction.com"; "jennifer@teamnorth.com"; "vb@lafirmainc.com"; "sales@triumphgeo.com";

"landy@trivalleystriping.com"; "tyrrellresources@sbcglobal.net"; "valdiviatrucking29@yahoo.com";

"kiley@watercomponents.com"; "eibanez@westerntraffic.com"

Subject:

Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4G5604 - Hwy 12 Rio Vista

Date:

Tuesday, October 16, 2018 2:54:45 PM

Attachments:

image003.png

INVITATION TO BID.doc

HCSS (Internal list)

#### Good afternoon,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 18% DBE goal. Please let me know as soon as possible if you intend to submit a quote!

#### INVITATION TO BID

Owner: Caltrans

Contract Number: 04-4G5604 - Hwy 12 Rio Vista, Solano County

Bid Date & Time: 11/1/18 @ 2:00 PM

Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com



### INVITATION TO BID

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

Department of Transportation (CALTRANS) OWNER:

#04-4G5604

Hwy. 12 in Solano County near Rio Vista (Install Single Lane Roundabout) PROJECT #: DESCRIPTION:

11/1/18 @ 2:00PM BID DATE & TIME: 11/1/18 @ 12:00PM SUBMIT QUOTES BY:

\$5,200,000 / 100 WD / \$6,800 Day LD ENGINEER'S ESTIMATE:

DBE GOAL:

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at <a href="http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html">http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html</a>, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Use form 'CG-2010-1185' or equivalent; include Filmary and Non	
RETURN SECTION:	
Firm Name:	
☐ Yes, we will send a quote by bid date	
☐ No, we are not interested	
☐ Interested, please contact us at:	Contact:
FAX RESPONSE / QUOTES TO: (707) 585 - 1601	

Jim Petnic From: Jim Petnic To: Cc:

"Scott Thomas"; "estimating@team-ees.com"; "Estimating"; "Mark Clark"; DSCHOTKA@aol.com; "Jim Montgomery"; "Russell Evanski"; "Megan Villalobos"; "willisrebar@amail.com"; "norcal.bids@gerdau.com"; "Manoi Singh"; "fini@chrispco.com"; "iason@sierratrafficmarkings.com"; "ken.ickes@centralstriping.biz"; "Manoi Singh"; "ontging on the line of the control Bcc:

"tomr@centerlinestriping.com"; "m.moore@compassec.com"; "Hicks, Eric"; "Michael Billing"; "Mindy Casey"; "Arthur Templeman"; "Elisabet Bracamontes"; "iames@apexfence.biz"; "contractor@dirtagg.com";

"dnicholas@midstatebarrier.com"; "marcroberts@coralconstruction.com"; "Matt Marriott"; "Nitta Erosion Control"; "eric@selbysoil.com"; "Kiley Olson"; "josh@superiorhydroseeding.net"; "jiuette@imlandrestoration.com"; "Dave Dennis"; "bmarin@wbeinc.com"; "Todd Hanson"; "hansen75m@gmail.com"; "logan@sacmmelectric.com"; Andy

Amador; "John Martin"; "Adam Chavez"; "Tim Remesal"; "Daryl Vorne"

Contract #04-4G5604, Highway 12 Subject: Thursday, October 25, 2018 9:16:00 AM Date:

image001.png Attachments:

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has an 18% DBE goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: State Highway Construction on Route 12 & Route 113, Roundabout

Owner: Caltrans

Bid date: 11/1/18 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any nonsignatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic Senior Estimator Ghilotti Construction Company Ph 707-585-1221 Fax 707-585-1601



From:

Jim Petnic Jim Petnic

To: Cc:

Annette Conley

"Scott Thomas"; "estimating@team-ees.com"; "Estimating"; "Mark Clark"; DSCHOTKA@aol.com; "Jennifer Pasquetti"; "Jim Montgomery"; "Russell Evanski"; "Megan Villalobos"; "willisrebar@gmail.com"; "norcal.bids@gerdau.com"; "Manoi Singh"; "ifini@chrispco.com"; "iason@sierratrafficmarkings.com"; "ken.ickes@centralstriping.biz"; "tomr@centerlinestriping.com"; "m.moore@compassec.com";

"bids@myrgroup.com"; "Hicks, Eric"; "Michael Billing"; "Mindy Casey"; "Peart, Brian"; "Arthur Templeman";

"Gerrod Scruggs"; "Elisabet Bracamontes"; "iames@apexfence.biz"; "contractor@dirtagg.com"; "dnicholas@midstatebarrier.com"; "marcroberts@coralconstruction.com"; "Matt Marriott"; "Nitta Erosion Control"; "eric@selbysoil.com"; "Kiley Olson"; "josh@superiorhydroseeding.net"; "jjuette@jmlandrestoration.com"; "Dave

Dennis"; "bmarin@wbeinc.com"; "Todd Hanson"; "hansen75m@gmail.com"; "logan@sacmmelectric.com"; Andy Amador; "John Martin"; "Adam Chavez"; "Tim Remesal"; "Daryl Vorne"; "Vince Rodriguez"; "Bettina Rheinschmidt"; "Christi Plum"; "Roxanne Medina"; "April.Scott@gcinc.com"; "Info@aareadymix.com"

Subject: Date:

Contract #04-4G5604, Highway 12 Thursday, December 13, 2018 9:23:00 AM

image001.png Attachments:

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has an 18% DBE goal. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: State Highway Construction on Route 12 & Route 113, Roundabout

Owner: Caltrans

Bid date: 12/18/18 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any nonsignatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic Senior Estimator Ghilotti Construction Company Ph 707-585-1221 Fax 707-585-1601



IMMINIALL	OF GCC SOLI	CITATION - 04-4G5604 - HWY 12 RIO VISTA			
itial IFB	Follow up		Phone	CONTACT	NOTES
ent	Call	Name	(510) 461-8287		Left msg with project details & our contact information
0/16/18	10/23/18	ALL CITY TRUCKING, INC	(408) 687-6709		Left msg with project details & our contact information
0/16/18	10/23/18	AMEZCUA & SON TRUCKING, INC.	(805) 461-1600		Left msg with project details & our contact information
0/16/18	10/23/18	ASSOCATED TRAFFIC SAFETY	(661) 589-1001		Yes! We are bidding on this one
0/16/18	10/23/18	AUSTIN ENTERPRISE	(415) 648-6834		Left msg with project details & our contact information
0/16/18	10/23/18	BAUER TRANSPORTATION SYSTEMS INC	(408) 988-0101		Left msg with project details & our contact information
0/16/18	10/22/18	BESS TESTLAB, INC.	(559) 827-4592		Left msg with project details & our contact information
0/16/18	10/22/18	BL EQUIPMENT RENTALS & SUPPLIES	(707) 459-4041		Left msg with project details & our contact information
0/16/18	10/23/18	BOUTHILLIER'S CONSTRUCTION	(909) 585-1557		Permanetly Closed
0/16/18	N/A	CINDY BALES ENGINEERING	(707) 275-9016		Left msg with project details & our contact information
10/16/18	10/22/18	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	(510) 430-9505		Left msg with project details & our contact information
10/16/18	10/23/18	COLUMBIA ELECTRIC		Debbie F.	No too far away
10/16/18	10/23/18	D&S TRUCKING	(510) 541-8496	Grace	Yes we will bid this job
10/16/18	10/23/18	DOUBLE G'S SUPPLY INC	(530) 902-3058	John	We will be sending you a bid for Rio Vista Roundabout
10/16/18	10/23/18	DOUBLE M TRUCKING	(530) 795-4181	JOHN	Left msg with project details & our contact information
10/16/18	10/22/18	DYNAMIC GENERATOR SERVICE INC.	(510) 415-2125	Roxanne	Maybe, still looking at scope
10/16/18	10/23/18	FRANK MEDINA GENERAL ENGINEERING	(530) 743-0744	Nuxanne	Left msg with project details & our contact information
10/16/18	10/22/18	GOLDEN GATE TRANS	(707) 643-1328		Left msg with project details & our contact information
10/16/18	10/23/18	GSJ UTILITY SUPPLY & SERVICE	(562) 941-3448		Left msg with project details & our contact information
10/16/18	10/23/18	HEIR AND SON CONSTRUCTION INC	(530) 415-4777		Left msg with project details & our contact information
10/16/18	10/22/18	HIGH-LIGHT ELECTRIC, INC.	(951) 352-9646		Left msg with project details & our contact information
10/16/18	10/23/18	J & M LAND RESTORATION, INC.	(661) 872-7039	Dese	Yes we will
10/16/18	10/22/18	JASS BOYS TRUCKING LINES LLC	(925) 458-9500	Rana	Left msg with project details & our contact information
10/16/18	10/22/18	JJR CONSTRUCTION	(650) 343-6109		Left msg with project details & our contact information
10/16/18	10/23/18	K&K CONSTRUCTION SUPPLY	(916) 851-0965		Sent link to docs
10/16/18	10/22/18	KERN COUNTY CUSTOM CONCRETE	(661) 808-5127	Jerry	Unfortunately, we won't be bidding this job sinces it's a little far
10/16/18	10/22/18	L S TRUCKING	(510) 266-5213	Ivette	Left msg with project details & our contact information
10/16/18	10/23/18	LINDY'S COLD PLANING	(562) 697-2286		Left msg with project details & our contact information
10/16/18	10/22/18	LOWERS WELDING & FABRICATION INC	(562) 944-1919		
	10/23/18	M&M ELECTRIC COMPANY	(916) 929-0150	Logan	This is a no bid for us
10/16/18	10/23/18	NEVADA BARRICADE & SIGN CO	(775) 331-5100	Samantha	We will not be bidding on these projects
10/16/18		ONE TIME UTILITY SALES INC	(714) 953-5700		Left msg with project details & our contact information
10/16/18		PARMETER GEN ENG & SERVICES	(707) 566-7437		Left msg with project details & our contact information
10/16/18	100 miles and 100 and	PHOENIX ELECTRIC COMPANY	(415) 671-3858	Mark Sung	Not bidding
10/16/18		ROLL 'N' ROCK CONSTRUCTION, INC.	(530) 925-1408		Left msg with project details & our contact information
10/16/18		RUPERT CONSTRUCTION SUPPLY	(925) 229-5577		Left msg with project details & our contact information
10/16/18		S&S TRUCKING	(510) 383-3556		Left msg with project details & our contact information
10/16/18		S.T. RHOADES CONST	(530) 223-9322		Left msg with project details & our contact information

	1		(559) 252-0354	Gabe	Yes, bidding this job
0/16/18	10/23/18	SAM'S EQUIPMENT & SUPPLIES	(408) 465-2270	Cubo	Left msg with project details & our contact information
0/16/18	10/23/18	SPIRIT ROAD OILS		Michelle	Will not be bidding this project
0/16/18	10/22/18	STOLOSKI & GONZALES	(650) 726-7119	WIIGHORE	Left msg with project details & our contact information
0/16/18	10/23/18	SUPER SEAL & STRIPE	(805) 524-7345		Left msg with project details & our contact information
10/16/18	10/23/18	T&S DVBE INC.	(530) 639-9987		Left msg with project details & our contact information
	10/23/18	TDW CONSTRUCTION	(925) 455-5259	Don	Not bidding
10/16/18	10/23/18	TEAM NORTH CONSTRUCTION SERVICES	(415) 467-0300	Dan	Left msg with project details & our contact information
10/16/18	10/23/18	THE FIRM	(805) 748-8576	Mushal	Not bidding
10/16/18	10/23/18	TRIUMPH GEO-SYNTHETICS, INC.	(714) 237-1550	Mychal	Left msg with project details & our contact information
10/16/18	10/23/18	TRI-VALLEY STRIPING	(925) 787-1003		Left msg with project details & our contact information
10/16/18	10/23/18	TYRRELL RESOURCES	(530) 249-3800		Left msg with project details & our contact information
10/16/18	10/23/18	VALDIVIA TRUCKING	(707) 583-6523	1.01	Might bid, still looking at scope
10/16/18		WATER COMPONENTS & BUIDLING SUPPLY	(415) 524-8290	Kiley	Left msg with project details & our contact information
10/16/18	10/22/18	WESTERN TRAFFIC SUPPLY	(925) 249-1854		Left msg with project details & our contact information
10/16/18	10/23/18	BLEUFORCE INFRASTRUCTURE CM	(619) 621-5370		Left msg with project details & our contact information
11/30/18	12/17/18	THE CONSTRUCTION ZONE	(925) 969-7508		Yes will send a quote per email 11/30
11/30/18	12/17/18	OYS LLC	(480) 527-0205		Called to find out if they will bid, but voicemail box is full, resent IFE
11/30/18	11/30/18	ERNEST B DEE	(916) 271-0410		Called to little out it they will bid, but voicement a
	12/18/18	SUPER SEAL & STRIPE		Marissa	Not bidding, Solano Co too far  Left msg with project details & our contact information
	12/18/18	PROJECT MANAGEMENT SYSTEMS	(775) 790-2962		Left msg with project details & our contact morniation
	12/18/18	PROJECT MANAGEMENT CTCTEME			

#### **Annette Conley**

From:

Annette Conley Tuesday, December 18, 2018 10:46 AM ent:

'ernestdee6@gmail.com' To:

Caltrans #04-4G5604 - Hwy 12 Rio Vista - BIDS TODAY!

Subject: INVITATION TO BID.doc Attachments:

High Importance:

Hi Ernest,

I tried to call you but your voicemail box is full. Please let us know if you can send a quote for this project, bidding today at

Thank you, Annette

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 18% DBE goal. Please let me know as soon as possible if you intend to submit a quote!

#### INVITATION TO BID

Owner: Caltrans

Contract Number: 04-4G5604 - Hwy 12 Rio Vista, Solano County

Bid Date & Time: 12/18/18 @ 2:00 PM

engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com



#### **Annette Conley**

Annette Conley From:

Tuesday, December 18, 2018 11:03 AM nt: 'dm@dynamicgeneratorservice.com'

Caltrans #04-4G5604 - Hwy 12 Rio Vista - BIDS TODAY! To: Subject:

INVITATION TO BID.doc Attachments:

High Importance:

Hi Darren,

I tried to call you but your voicemail box is full. Please let us know if you can send a quote for this project, bidding today at 2pm!

Thank you, Annette

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 18% DBE goal. Please let me know as soon as possible if you intend to submit a quote!

#### INVITATION TO BID

Owner: Caltrans

Contract Number: 04-4G5604 - Hwy 12 Rio Vista, Solano County

Bid Date & Time: 12/18/18 @ 2:00 PM

engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com



### CALTRANS OPT-IN SEARCHES







# Search Results: Planholders

Hello, gcc246

Your Account

Add to Planholders

1	7	Opt-in	records	found.
	_			

	17 Opt-in rec	
	Placer County Contractors Assoc	ciation
	10656 Industrial Ave. Ste. 160 R	oseville CA 95678
04-4G5604	Phone: 916-771-7229	Fax Number: 916-771-0556
04 40000	Disadvantaged status:	
	Services offered:	
0	Columbia Electric, Inc.	
Sent	1980 Davis Street San Leandro,	CA 94577
04-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860
0	Disadvantaged status: DB SB	
	Services offered: ELECTRICAL	
,	Columbia Electric, Inc.	
V	1980 Davis Street San Leandro	, CA 94577
04-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860
0,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	Disadvantaged status: DB DV S	BB
	Services offered: ELECTRICAL	
100000		
	Bridgeway Civil Constructors, I	nc.
	4950 Allison Parkway, Suite A	Vacaville, CA, 95688
	Phone: 707-455-7033	Fax Number: 707-455-7036
04-4G5604	Disadvantaged status: SB	
	Services offered: PLEASE CAL	LL FOR A QUOTE ON THE STRUCTURAL
	CONCRETE, THANK YOU.	
04-4G5604	Wells Sweeping	
31 .3300	5425 Marmith Avenue Sacram	ento, CA 95841
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Diodoranage	

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
04-4G5604	Phone: 209-944-9565

Fax Number: 209-944-9569

Disadvantaged status:

Services offered:

04-4G5604

Austin Enterprise

13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001

Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: JPCP

BleuForce Infrastructure Construction Management

1059 Tierra Del Rey, Ste. J Chula Vista, CA 91910

Phone: 619-621-5370

Fax Number: 619-621-5371

Disadvantaged status: DB

Services offered: Services offered: Infrastructure Construction Management Primary Services: Management Consulting Services, Administrative and Support Services, Construction Estimating and Cost, Construction Project and Document Control, Construction Scheduling, Project and Construction Management, Budgeting and Cost Analysis, Cost Accounting, Field Office Administration Support, Contract Dispute Assistance and Resolution, Records and File Auditing, Construction Project and Document Management, Management (Administrator Duties), Independent Cost Estimating, Construction Review, Development of Construction Management Plan, Construction Phase Projects and Document Management, Oversight and

Management of Grant Fund Reporting.

04-4G5604

04-4G5604

KRC SAFETY CO,. INC

7821 W Sunnyview Ave. Visalia, Ca. 93291

Phone: 559-732-0393

Fax Number: 559-732-2684

Disadvantaged status: DB SB

Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years

	KRC SAFETY is proud to say we have be	een providing excellent service for the entire				
	state of California since 1977. Give us a t	try on your next project. KRC is a DBE, MBI				
	and SBE.					
	Mike Brown Electric Co.					
	561-A Mercantile Drive Cotati, CA 94931	Fax Number: 707-792-8110				
04-4G5604	Phone: 707-792-8100	Fax Number. 707-792-0110				
	Disadvantaged status:					
	Services offered:					
	Mike Brown Electric Co.					
	561-A Mercantile Drive Cotati, CA 94931					
04.405004	Phone: 707-792-8100	Fax Number: 707-792-8110				
04-4G5604	Disadvantaged status:					
	Services offered:					
	Del vioce elleren.					
	Universal Precast Concrete, Inc.					
	PO Box 641296 San Jose, CA 95164	100 004 0000				
	Phone: 408-799-8888	Fax Number: 408-291-8888				
04-4G5604	Disadvantaged status: SB					
	Continue offered: Please contact us for pricing for the custom precast concrete					
	panels, for Line Item #41 (F). We are a	Caltrans Certified Production Facility.				
	Statewide Traffic Safety & Signs, Inc. 130 Grobric Ct. Fairfield, CA, 94534 Phone: 707-864-9952	Fax Number: 707-864-9956				
	130 Grobric Ct. Fairfield, CA, 94534 Phone: 707-864-9952 Disadvantaged status:					
	130 Grobric Ct. Fairfield, CA, 94534  Phone: 707-864-9952  Disadvantaged status:	etv and Signs designs, manufactures, sells,				
04-4G5604	Phone: 707-864-9952 Disadvantaged status: Services offered: Statewide Traffic Safe rents and installs active and passive trato remove, reset, relocate, furnish and permanent applications. Our scope inc Flagging, Flashing Arrow Signs, Chang Message Signs, Rapid Flash Beacons Systems, Pedestrian Safety Systems, (MGS), Flared Terminal Systems, In-L Crash Cushion Systems, Alternative P Guard Barrier, Armor Guard Gate, Roa Signs/Structures, Traffic Cones, Barrie Markers, Pavement Markers, Thermor	ety and Signs designs, manufactures, sells, affic control systems. We have the capabilition install these systems in all temporary or ludes Construction Area Signs, Traffic Control				
	Phone: 707-864-9952 Disadvantaged status: Services offered: Statewide Traffic Saferents and installs active and passive tratto remove, reset, relocate, furnish and permanent applications. Our scope inc Flagging, Flashing Arrow Signs, Chang Message Signs, Rapid Flash Beacons Systems, Pedestrian Safety Systems, (MGS), Flared Terminal Systems, In-L Crash Cushion Systems, Alternative P Guard Barrier, Armor Guard Gate, Roa Signs/Structures, Traffic Cones, Barrie Markers, Pavement Markers, Thermor Servicing California and Nevada: Arca Fresno, Bakersfield, Nipomo, Garden	ety and Signs designs, manufactures, sells, affic control systems. We have the capabiliti install these systems in all temporary or dudes Construction Area Signs, Traffic Contigeable Message Signs, Extinguishable (RRFB), Flashing LED Signs, Crosswalk Guardrail Material, Midwest Guardrail Systems Terminal Systems, Alternative Tempora Permanent Crash Cushion Systems, Armor adside Signs/Posts/Structures, Overhead Cades, Channelizers, Delineators, Object Colastic and pre-form materials. Locations ata, Redding, Fairfield, San Jose, Sacramen				
04-4G5604 04-4G5604	Phone: 707-864-9952 Disadvantaged status: Services offered: Statewide Traffic Saferents and installs active and passive tratto remove, reset, relocate, furnish and permanent applications. Our scope inc Flagging, Flashing Arrow Signs, Chang Message Signs, Rapid Flash Beacons Systems, Pedestrian Safety Systems, (MGS), Flared Terminal Systems, In-L Crash Cushion Systems, Alternative P Guard Barrier, Armor Guard Gate, Roa Signs/Structures, Traffic Cones, Barrie Markers, Pavement Markers, Thermor Servicing California and Nevada: Arca Fresno, Bakersfield, Nipomo, Garden	ety and Signs designs, manufactures, sells, affic control systems. We have the capabilitionstall these systems in all temporary or cludes Construction Area Signs, Traffic Contigeable Message Signs, Extinguishable (RRFB), Flashing LED Signs, Crosswalk Guardrail Material, Midwest Guardrail Systems, Alternative Temporal Permanent Crash Cushion Systems, Armor adside Signs/Posts/Structures, Overhead cades, Channelizers, Delineators, Object colastic and pre-form materials. Locations ata, Redding, Fairfield, San Jose, Sacramen Grove, Poway, Riverside and Las Vegas.				

18	DES-PPM&OE - Sear	on to plantes	
	Disadvantaged status: DB SB		
	Services offered:		
	Cook Concrete Products, Inc.		
	5461 Eastside Road Redding, CA 9600	Fax Number: 530-243-6881	
04.405004	Phone: 530-243-2562	Fax Number: 550-245-0001	
04-4G5604	Disadvantaged status: SB	DDECAST and Miss Iron and	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and		
	Steel.		
	CAMBLIN STEEL		
	4175 CINCINNATI AVE ROCKLIN, CA	95765	
04-4G5604	Phone: 916-644-1300	Fax Number: 916-408-6999	
	Disadvantaged status:		
	Services offered:		
	AKA Environmental		
	6650 Montresor Place, Alta Loma, CA	91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430	
	Directional status: SB	005	
	Carriage offered: We are the SWPPP Specialists in business since 2005, an SBE		
04-4G5604	Company We proudly serve the Golden State from San Diego County to Ber North		
01 10000.	la de la computación between We Specialize in Storm Water Foliution		
	Bounding Blone SWPPP Water Pollution Control Plan, WPCP, Walvir, 303Wi,		
	Diana with PM-10 Frosion Control Plan, ESCP, Elosion Sediment		
	Control Plans With PM-16, Erosien Seminary, BMP Training, please call		
	for prices.		

### Contracting Information

## REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov





# Statewide Alerts and Other Information



Latest CalFire Info



REAL ID



Be Work Zone Alert







Arr

Back to Top

Privacy Policy

Contact Us

Conditions of Use

Accessibility

Copyright @ 2018 State of California








# Search Results: Planholders

Sign In

(Sign in is required to ADD Project Planholders)



	Placer County Contractors Associa	ation	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678		
4-4G5604	Phone: 916-771-7229	Fax Number: 916-771-0556	
	Disadvantaged status:		
	Services offered:		
	Columbia Electric, Inc.		
	1980 Davis Street San Leandro, C	CA 94577	
)4-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860	
74-403001	Disadvantaged status: DB SB		
	Services offered: ELECTRICAL		
	Columbia Electric, Inc.		
	1980 Davis Street San Leandro,	CA 94577	
V	Phone: 510-430-9505	Fax Number: 510-430-1860	
04-4G5604	Disadvantaged status: DB DV SE	3	
	Services offered: ELECTRICAL		
	Bridgeway Civil Constructors, Inc.		
	4950 Allison Parkway, Suite A V	Fax Number: 707-455-7036	
04-4G5604	Phone: 707-455-7033	Pax Number: 707 400 7000	
04-403004	Disadvantaged status: SB	FOR A QUOTE ON THE STRUCTURAL	
		FOR A QUOTE ON THE STRUCTURAL	
	CONCRETE, THANK YOU.		
04-4G5604	Wells Sweeping		
	5425 Marmith Avenue Sacramento, CA 95841		
	Phone: 916-568-0104	Fax Number: 916-646-3760	
	Disadvantaged status: DV SB	and a sure of Change Change ing	
	Carriage offered: Wells Sweepin	ng is a DVBE & SBE Certified Street Sweeping ars of experience in the construction sweeping	

industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215 Fax Number: 209-944-9569 Phone: 209-944-9565 04-4G5604 Disadvantaged status: Services offered: Austin Enterprise 13421 Snow Road Bakersfield, CA 93314 Fax Number: 661-589-9509 Phone: 661-589-1001 04-4G5604 Disadvantaged status: DB SB Services offered: JPCP BleuForce Infrastructure Construction Management 1059 Tierra Del Rey, Ste. J Chula Vista, CA 91910 Fax Number: 619-621-5371 Phone: 619-621-5370 Disadvantaged status: DB Services offered: Services offered: Infrastructure Construction Management Primary Services: Management Consulting Services, Administrative and Support Services, Construction Estimating and Cost, Construction Project and Document Control, Construction Scheduling, Project and Construction Management, Budgeting and 04-4G5604 Cost Analysis, Cost Accounting, Field Office Administration Support, Contract Dispute Assistance and Resolution, Records and File Auditing, Construction Project and Document Management, Management (Administrator Duties), Independent Cost Estimating, Construction Review, Development of Construction Management Plan, Construction Phase Projects and Document Management, Oversight and Management of Grant Fund Reporting. KRC SAFETY CO,. INC 04-4G5604 7821 W Sunnyview Ave. Visalia, Ca. 93291 Fax Number: 559-732-2684 Phone: 559-732-0393 Disadvantaged status: DB SB Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire

9/2018		state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE		
		and SBE.		
1		Mike Brown Electric Co.		
	561-A Mercantile Drive Cotati, CA 94931			
(	04-4G5604	Phone: 707-792-8100	Fax Number: 707-792-8110	
,	7110000	Disadvantaged status:		
		Services offered:		
		Mike Brown Electric Co.		
		561-A Mercantile Drive Cotati, CA 9493	1	
	04-4G5604	Phone: 707-792-8100	Fax Number: 707-792-8110	
	04 10000	Disadvantaged status:		
		Services offered:		
		Universal Precast Concrete, Inc.		
		PO Box 641296 San Jose, CA 95164		
		Phone: 408-799-8888	Fax Number: 408-291-8888	
1	04-4G5604	Disadvantaged status: SB		
		Comings offered: Please contact us for	pricing for the custom precast concrete	
138		panels, for Line Item #41 (F). We are a Caltrans Certified Production Facility.		
1				
1		Statewide Traffic Safety & Signs, Inc.		
		130 Grobric Ct. Fairfield, CA, 94534	Fax Number: 707-864-9956	
14		Phone: 707-864-9952	Pax Number. 707 con sees	
		Disadvantaged status:	the and Cigno designs, manufactures, sells.	
		Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities		
		report relocate furnish and install these systems in all temporary or		
		to remove, reset, relocate, furnish and install these systems in all temperature permanent applications. Our scope includes Construction Area Signs, Traffic Control permanent applications.		
		permanent applications. Our scope inc	gosplo Message Signs, Extinguishable	
	04-4G5604	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk		
	0110000	Message Signs, Rapid Flash Beacons (Arti B), Hadring 222 Organical System Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System Systems, Alternative Temporary		
		Systems, Pedestrian Safety Systems, Guardian Matchai, Market Systems, Alternative Temporary (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary		
		(MGS), Flared Terminal Systems, In-Line Terminal Systems, Armor Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Charlest Cushion		
		Crash Cushion Systems, Alternative F	addide Signs/Posts/Structures, Overhead	
		Guard Barrier, Armor Guard Gate, No	adside Signs/Posts/Structures, Overhead	
		Signs/Structures, Traffic Cones, Barrio	cades, Channelizers, Delineators, Object	
		Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento		
		Servicing California and Nevada. Arcata, Fledding, Famous, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.		
		Fresno, Bakersfield, Nipomo, Garden	Glove, I oway, Investigation	
1	04.405001	Eagle Rock Industries		
7	04-4G560#	2977 Ygnacio Valley Blvd. Walnut Cr	eek, CA, 94598	
		Phone: 925-524-3004	Fax Number: 925-524-3004	
		Disadvantaged status: DB SB		

2018	8	DES-PPM&OE -	Search for planholders
		Services offered:	
		Cook Concrete Products, Inc.	001
)		5461 Eastside Road Redding, CA 96	Fax Number: 530-243-6881
	04.405604	Phone: 530-243-2562	Fax Number, 530-245 6661
	04-4G5604	Disadvantaged status: SB	- Later DRECAST and Misc. Iron and
		Services offered: Structural Concrete	e, Drainage Inlets PRECAST and Misc. Iron and
		Steel.	
Ţ, ive		CAMBLIN STEEL	2A 05765
		4175 CINCINNATI AVE ROCKLIN, 0	Fax Number: 916-408-6999
	04-4G5604	Phone: 916-644-1300	Pax Number: 310 400 0000
		Disadvantaged status:	
		Services offered:	
		AKA Environmental	24.01727
		6650 Montresor Place, Alta Loma, C	Fax Number: 323-589-2430
		Phone: 323-547-9605	Fax Number, 020 000 1 100
		Disadvantaged status: SB	AD Considiate in business since 2005, an SBE
		Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte	
	04-4G5604	Company. We proudly serve the Go	. We Specialize in Storm Water Pollution
1		County and everywhere in between	Pollution Control Plan, WPCP, WQMP, SUSMP,
1		Prevention Plans, SWPPP, Water P	osion Control Plan, ESCP, Erosion Sediment
		Dust Control Plans Will Pive 10, Ele	n. QSP/QSD training, BMP Training, please cal
			n. do., do.
-		for prices.	
-		Trinity Engineering Laboratories, Ir	ic.
		3109 N. Miami Ave Fresno, Ca 93	727
		Phone: 559-260-6841	Fax Number: 213-443-9438
		Disadvantaged status: SB	
	04-4G5604	a Ouglity Control to	est and Inspection on all construction materials
		Over 25 years of design	ning Asphalt concrete Long Life, Westrac, Fore
		asphalt and binder testing). Concr	ete designs, Soil Remediation designs, RSC an
		steel	

# Contracting Information

## REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov





### Statewide Alerts and Other Information







REAL ID



Be Work Zone Alert



Save Our Water



An

Back to Top

Privacy Policy

Contact Us

Conditions of Use

Accessibility

Copyright © 2018 State of California







# Search Results: Planholders

Hello, gcc246

Your Account

Add to Planholders

### 30 Opt-in records found.

	30 Opt-in records found.	
	Placer County Contractors Association	
	10056 Industrial Ave. Ste. 160 Roseville CA 95678	
)4-4G5604	Phone: 916-771-7229 Fax Number: 916-771-0556	
74 44000 .	Disadvantaged status:	
	Services offered:	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577  Fax Number: 510-430-1860	
04-4G5604	Phone: 510-430-9505	
	Disadvantaged status: DB SB	
	Services offered: ELECTRICAL	
	Columbia Electric, Inc.  1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505 Fax Number: 510-430-1860	
04-4G5604	Disadvantaged status: DB DV SB	
	Services offered: ELECTRICAL	
	Services offered. ELECTRICAL	
	Bridgeway Civil Constructors, Inc.	
	4950 Allison Parkway, Suite A Vacaville, CA, 95688 Fax Number: 707-455-7036	
04.405604	Phone: 707-455-7000	
04-4G5604	Disadvantaged status: SB	AL
	Disadvantaged status. 36  Services offered: PLEASE CALL FOR A QUOTE ON THE STRUCTUR	
	CONCRETE, THANK YOU.	
04-4G5604	Wells Sweeping	
04-463604	5405 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104 Fax Number: 916-646-3760	
	Disadvantaged status: DV SB	
	Disadvarnaged oxaxes = 1	

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

04-4G5604

04-4G5604

Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215

Phone: 209-944-9565

Fax Number: 209-944-9569

Disadvantaged status:

Services offered:

Austin Enterprise 13421 Snow Road Bakersfield, CA 93314

Phone: 661-589-1001

Fax Number: 661-589-9509

Disadvantaged status: DB SB

Services offered: JPCP

BleuForce Infrastructure Construction Management

1059 Tierra Del Rey, Ste. J Chula Vista, CA 91910

Phone: 619-621-5370

Fax Number: 619-621-5371

Disadvantaged status: DB SB

04-4G5604

Services offered: Services offered: Infrastructure Construction Management Primary Services: Management Consulting Services, Administrative and Support Services, Construction Estimating and Cost, Construction Project and Document Control, Construction Scheduling, Project and Construction Management, Budgeting and Cost Analysis, Cost Accounting, Field Office Administration Support, Contract Dispute Assistance and Resolution, Records and File Auditing, Construction Project and Document Management, Management (Administrator Duties), Independent Cost Estimating, Construction Review, Development of Construction Management Plan, Construction Phase Projects and Document Management, Oversight and Management of Grant Fund Reporting.

04-4G5604

KRC SAFETY CO,. INC

7821 W Sunnyview Ave. Visalia, Ca. 93291

Phone: 559-732-0393

Fax Number: 559-732-2684

Disadvantaged status: DB SB

Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years

	KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.		
	Mike Brown Electric Co.		
	561-A Mercantile Drive Cotati, CA 94931  Fax Number: 707-792-8110		
04-4G5604	Phone: 707-792-8100 Fax Number: 707-792-6110		
	Disadvantaged status:		
	Services offered:		
	Mike Brown Electric Co.		
	561-A Mercantile Drive Cotati, CA 94931		
04-4G5604	Phone: 707-792-8100 Fax Number: 707-792-8110		
04 400001	Disadvantaged status:		
	Services offered:		
	Universal Precast Concrete, Inc.		
	PO Box 641296 San Jose, CA 95164		
	Phone: 408-799-8888 Fax Number: 408-291-8888		
04-4G5604	Disadvantaged status: SB		
	Considered Please contact us for pricing for the custom precast concrete		
	panels, for Line Item #41 (F). We are a Caltrans Certified Production Facility.		
04-4G5604	Phone: 707-864-9952  Disadvantaged status:  Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilitie to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object		
	Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacrament Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.		

2018	Disadvantaged status: DB SB	
	Services offered:	
	Services energy.	
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 9	6001
	Phone: 530-243-2562	Fax Number: 530-243-6881
04-4G5604	- L L- and atatus: SB	
	Services offered: Structural Concre	te, Drainage Inlets PRECAST and Misc. Iron and
	Steel.	
	Otto:	
	CAMBLIN STEEL	
	4175 CINCINNATI AVE ROCKLIN,	CA 95765
04-4G5604	Phone: 916-644-1300	Fax Number: 916-408-6999
04-400001	Disadvantaged status:	
	Services offered:	
	AKA Environmental	
	6650 Montresor Place, Alta Loma,	CA 91737
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	PPP Specialists in business since 2005, an SBE
	Prevention Plans, SWPPP, Water	en. We Specialize in Storm Water Pollution Pollution Control Plan, WPCP, WQMP, SUSMP, rosion Control Plan, ESCP, Erosion Sediment lan. QSP/QSD training, BMP Training, please call
	Trinity Engineering Laboratories,	Inc.
	3109 N. Miami Ave Fresno, Ca 93	3727
	Phone: 559-260-6841	
	Disadvantaged status: SB	Fax Number: 213-443-9438
04 405604	Disadvantagod otari	Fax Number: 213-443-9438
04-4G5604	Services offered: Quality Control	rest and Inspection on all construction materials an igning Asphalt concrete Long Life, Westrac, Porous crete designs, Soil Remediation designs, RSC and
	Services offered: Quality Control operations. Over 25 years of desasphalt and binder testing). Conditions teel	test and Inspection on all construction materials and igning Asphalt concrete Long Life, Westrac, Porous
04-4G5604	Services offered: Quality Control operations. Over 25 years of desiasphalt and binder testing). Conditions teel  The Construction Zone	rest and Inspection on all construction materials an igning Asphalt concrete Long Life, Westrac, Porous crete designs, Soil Remediation designs, RSC and
	Services offered: Quality Control operations. Over 25 years of des asphalt and binder testing). Conditions steel  The Construction Zone 2250 Commerce Ave Concord, Control of the Construction Zone	test and Inspection on all construction materials an igning Asphalt concrete Long Life, Westrac, Porous crete designs, Soil Remediation designs, RSC and
	Services offered: Quality Control operations. Over 25 years of design asphalt and binder testing). Conditions steel  The Construction Zone 2250 Commerce Ave Concord,	test and Inspection on all construction materials arigning Asphalt concrete Long Life, Westrac, Porous crete designs, Soil Remediation designs, RSC and CA 94520  Fax Number: 925-293-0800
	Services offered: Quality Control operations. Over 25 years of design asphalt and binder testing). Conditions steel  The Construction Zone 2250 Commerce Ave Concord,	test and Inspection on all construction materials an igning Asphalt concrete Long Life, Westrac, Porous crete designs, Soil Remediation designs, RSC and CA 94520

SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you.

www.theconstructionzone.us.com

R.A. Nemetz Construction Co., Inc.			
	690 Live Oak Avenue (PO Box 5306) G	alt, CA 95632	
04-4G5604	Phone: 209-744-1001	Fax Number: 209-744-1005	
	Disadvantaged status:		
	Services offered:		
	OYS LLC		
	P O Box 26816 Tempe	E. Newbor	
04.405604	Phone: 480-527-0205	Fax Number:	
04-4G5604	Disadvantaged status: DB		
	Services offered: OYS LLC provides ac	dministrative support in the areas of	
Sere	scheduling, documentation control and	compliance.	
0			
	WABO Landscape & Construction, Inc.		
	726 Alfred Nobel Dr Hercules CA 9454	Fax Number: 510-724-2391	
04-4G5604	Phone: 510-741-9226	Fax Number. 510-724 2001	
	Disadvantaged status: SB		
	Services offered: Rock blanket		
	Water Components & Building Supply,	Inc	
	44 Simms St. San Rafael, CA 94901		
	Phone: 415-524-8290	Fax Number: 415-524-8293	
	Disadventaged status: DB SB		
04-4G5604	Carriage offered: Water Components and Building Supply, Inc is a certified DBE,		
04-403004	CDE material supplier offering: Frosion Control Materials, HDPE, CSF/CWI, 1 VC		
/	DOD pine and fittings Gentextiles Geogrids, Geomembranes / Liners, EPS bloom		
Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing		Sewer Products Waterproofing Materials.	
. /	Rebar, Retaining Walls, Utility Boxes, OVER 25 YEARS OF EXCEPTIONAL	Sever i loddotol Mars. b	

04-4G5604

Sturgeon Electric California, LLC

Phone: 909-591-0000 Disadvantaged status:

13501 Benson Avenue Chino, CA 91710

Fax Number: 909-591-0001

DES-PPM&OE - Search for planholders Services offered: 86 872130 MODIFYING EXISTING ELECTRICAL SYSTEM LS LUMP SUM Imperial Sprinkler Supply, Inc. 20 Branches in California Corporate Office - Anaheim, Ca Fax Number: 714-982-5095 Phone: 760-559-0078 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control Products, Hydroseed, Drain Inlet Protection Systems, Dust Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & 04-4G5604 identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com Construction Area Signs Inc. 215 Taylor Rd. 95658 Fax Number: 916-663-1858 Phone: 916-663-9097 Disadvantaged status: DB SB Services offered: Bay Cities Paving & Grading 1450 Civic Ct. Concord, CA 94520 Fax Number: 925-687-2122 Phone: 925-687-6666 Disadvantaged status: Services offered: Lane Safety Co., Inc. 340 W. Channel Road, #F Bencia, CA 94510

### 04-4G5604 04-4G5604 Fax Number: 707-746-4825 Phone: 707-746-4820 04-4G5604 Disadvantaged status: SB Services offered: Traffic Control Services Lane Safety Co., Inc. 340 W. Channel Road, #F Bencia, CA 94510 Fax Number: 707-746-4825 Phone: 707-746-4820 04-4G5604 Disadvantaged status: SB Services offered: Traffic Control Services

	Total Traffic Control	0.1.05104
	1475 Donner Ave. San Francisco, CA 95124	
	Phone: 415-963-0426	Fax Number: 925-446-6303
	DB SB	(TO) is a union signatory C31
04-4G5604	Licensed Contractor headquarter and local offices in the East Bay the Northern California region a project. TTC is certified as an NCUPC. TTC is signatory to the member of United Contractors	Control, Inc. (TTC) is a union signatory, C31 ered in San Francisco, CA, with additional locations y. We are actively bidding public and private work in and would welcome the opportunity to bid your next MBE-Native American Business by the CPUC and Northern California District Council of Laborers and (UCON).

## Contracting Information

# REBUILDING CALIFORNIA - Senate Bill 1




Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov





# Statewide Alerts and Other Information





BE WORK ZONE ALERT





Latest CalFire Info REAL ID

Be Work Zone Alert Save Our Water

Arr

Back to Top

Privacy Policy

Contact Us

Conditions of Use

Accessibility

Copyright © 2018 State of California

#### **Annette Conley**

Subject:

Annette Conley From:

Friday, November 30, 2018 11:57 AM

'aharrigan@bleuforce.com'; 'mindy@theconstructionzone.us.com'; 'cerila.gailliard@oysllc.com' nt: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4G5604 - Hwy 12 Rio 10:

INVITATION TO BID.doc Attachments:

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 18% DBE goal. Please let me know as soon as possible if you intend to submit a quote!

#### INVITATION TO BID

Owner: Caltrans

Contract Number: 04-4G5604 - Hwy 12 Rio Vista, Solano County

Bid Date & Time: 12/18/18 @ 2:00 PM

Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided on written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION ONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com



#### INVITATION TO BID

#### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

#### \*\*SEEKING DBE SUBCONTRACTORS / SUPPLIERS\*\*

OWNER:

Department of Transportation (CALTRANS)

PROJECT #:

#04-4G5604

DESCRIPTION:

Hwy. 12 in Solano County near Rio Vista (Install Single Lane Roundabout)

BID DATE & TIME: SUBMIT QUOTES BY: 11/1/18 @ 2:00PM 11/1/18 @ 12:00PM

ENGINEER'S ESTIMATE:

\$5,200,000 / 100 WD / \$6,800 Day LD

DBE GOAL:

18%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans)**. **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID**.

#### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Jim Petnic (707/585-1221 or <a href="mimp@ghilotti.com">imp@ghilotti.com</a>) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at <a href="http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html">http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html</a>, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (<a href="https://www.ghilotti.com/subcontractors/documents">www.ghilotti.com/subcontractors/documents</a>) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:	
Firm Name:	
☐ Yes, we will send a quote by bid date	
☐ No, we are not interested	
☐ Interested, please contact us at:	Contact:
FAX RESPONSE / QUOTES TO: (707) 585 - 1601	







# Search Results: Planholders

Hello, gcc246

Your Account

Add to Planholders

	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Rosevi	lle CA 95678
04-4G5604	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 9	14577
04-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DB SB	
	Services offered: ELECTRICAL	
	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 9	94577
04-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: DB DV SB	
	Services offered: ELECTRICAL	
	Bridgeway Civil Constructors, Inc.	
	4950 Allison Parkway, Suite A Vacav	ville, CA, 95688
04-4G5604	Phone: 707-455-7033	Fax Number: 707-455-7036
04-465604	Disadvantaged status: SB	
	Services offered: PLEASE CALL FOR A QUOTE ON THE STRUCTURAL	
	CONCRETE, THANK YOU.	
04-4G5604	Wells Sweeping	
	5425 Marmith Avenue Sacramento,	Fax Number: 916-646-3760
	Phone: 916-568-0104	rax Number. 910-040-0700
	Disadvantaged status: DV SB	

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	Midstate Barrier, Inc.	
04-4G5604	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
	Austin Enterprise	
	13421 Snow Road Bakersfield,	CA 93314
04-4G5604	Phone: 661-589-1001	Fax Number: 661-589-9509
04 400001	Disadvantaged status: DB SB	
	Services offered: JPCP	
		the Managament
	BleuForce Infrastructure Constr	uction Management
	1059 Tierra Del Rey, Ste. J Chu	Fax Number: 619-621-5371
	Phone: 619-621-5370	Fax Number: 019-021 3071
04-4G5604	Disadvantaged status: DB SB	O to the Management Primary
04-463004	Services offered: BleuForce Infrastructure Construction Management Primary	
	Services: 1) Management Consulting Services 2) Administrative and Support	
	Services 3) Construction Estimating and Cost 4) Construction Project and Docume	
	Control 5) Construction Schedu	uling 6) Project and Construction Management
	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visali	a, Ca. 93291
		Fax Number: 559-732-2684

Phone: 559-732-0393 Fax Number: 559-732-2684

Disadvantaged status: DB SB

Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.

04-4G5604

04-4G5604

Mike Brown Electric Co.

561-A Mercantile Drive Cotati, CA 94931

	Phone: 707-792-8100 Fax Number: 707-792-8110		
	Disadvantaged status:		
	Services offered:		
	Services offered.		
	Mike Brown Electric Co.		
	561-A Mercantile Drive Cotati, CA 94931		
04-4G5604	Phone: 707-792-8100 Fax Number: 707-792-8110		
04-463004	Disadvantaged status:		
	Services offered:		
	Universal Precast Concrete, Inc.		
	PO Box 641296 San Jose, CA 95164		
	Phone: 408-799-8888 Fax Number: 408-291-8888		
04-4G5604	Disadvantaged status: SB		
	Carriage offered: Please contact us for pricing for the custom precast concrete		
	panels, for Line Item #41 (F). We are a Caltrans Certified Production Facility.		
	Statewide Traffic Safety & Signs, Inc.		
	130 Grobric Ct. Fairfield, CA, 94534		
	Phone: 707-864-9952 Fax Number: 707-864-9956		
	Disadvantaged status:  Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells,		
	rents and installs active and passive traffic control systems. We have the capabilitie to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control of the C		
04-4G5604	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.		
04-4G5604	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.		
04-4G5604	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.		
	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail Systems (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.  Eagle Rock Industries  2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598  Fax Number: 925-524-3004		
04-4G5604 04-4G5604	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.  Eagle Rock Industries  2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598  Phone: 925-524-3004  Fax Number: 925-524-3004		
	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail Systems (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.  Eagle Rock Industries 2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598  Phone: 925-524-3004  Disadvantaged status: DB SB		
	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.  Eagle Rock Industries  2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598  Phone: 925-524-3004  Fax Number: 925-524-3004		
	Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.  Eagle Rock Industries  2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598  Phone: 925-524-3004  Disadvantaged status: DB SB  Services offered:		

Fax Number: 530-243-6881 Phone: 530-243-2562 Disadvantaged status: SB Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel. CAMBLIN STEEL 4175 CINCINNATI AVE ROCKLIN, CA 95765 Fax Number: 916-408-6999 Phone: 916-644-1300 04-4G5604 Disadvantaged status: Services offered: AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Fax Number: 323-589-2430 Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte 04-4G5604 County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices. Trinity Engineering Laboratories, Inc. 3109 N. Miami Ave Fresno, Ca 93727 Fax Number: 213-443-9438 Phone: 559-260-6841 Disadvantaged status: SB Services offered: Quality Control test and Inspection on all construction materials and 04-4G5604 operations. Over 25 years of designing Asphalt concrete Long Life, Westrac, Porous asphalt and binder testing). Concrete designs, Soil Remediation designs, RSC and steel The Construction Zone 04-4G5604 2250 Commerce Ave Concord, CA 94520 Fax Number: 925-293-0800 Phone: 925-969-7508 Disadvantaged status: DB SB Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring

8	DES-PPM&OE - Sear			
	wheels, head lamps, and more. Some items are available to rent. Temporary			
	construction fence now available. We offer delivery and are available statewide for			
	certain activities. TCZ can supply your n	certain activities. TCZ can supply your next job, contact us today to discuss what you		
		need, even if it is not listed above we can get it for you.		
	www.theconstructionzone.us.com			
	R.A. Nemetz Construction Co., Inc.			
	690 Live Oak Avenue (PO Box 5306) Galt, CA 95632			
04-4G5604	Phone: 209-744-1001	Fax Number: 209-744-1005		
04-403004	Disadvantaged status:			
	Services offered:			
	OYS LLC			
	P O Box 26816 Tempe	E Nivershow		
04-4G5604	Phone: 480-527-0205	Fax Number:		
04-403004	Disadvantaged status: DB	the the example		
	Services offered: OYS LLC provides ac	Iministrative support in the areas of		
	scheduling, documentation control and	compliance.		
	WABO Landscape & Construction, Inc.			
	726 Alfred Nobel Dr Hercules CA 9454			
04-4G5604	Phone: 510-741-9226	Fax Number: 510-724-2391		
04-463004	Disadvantaged status: SB			
	Services offered: Rock blanket			
	Av. C	Inc		
	Water Components & Building Supply,	THO .		
·	44 Simms St. San Rafael, CA 94901	Fax Number: 415-524-8293		
SIN	Phone: 415-524-8290	rax Number: 413 324 3233		
0	Disadvantaged status: DB SB	Duilding Supply Inc is a certified DBF		
04-4G5604	Services offered: Water Components and Building Supply, Inc is a certified DBE,			
	SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC,			
	BCP pine and fittings. Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks			
	Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials.			
	OVER 25 YEARS OF EXCEPTIONAL	CUSTOMER SERVICE!		
	Sturgeon Electric California, LLC			
	13501 Benson Avenue Chino, CA 917	710		
	Phone: 909-591-0000	Fax Number: 909-591-0001		
04-4G5604	Disadvantaged Status:			
	Services offered: 86 872130 MODIFY	ING EXISTING ELECTRICAL SYSTEM LS		
	LUMP SUM			
04.405604	4 Imperial Sprinkler Supply, Inc.			
04-4G5604	20 Branches in California Corporate (	Office - Anaheim, Ca		
	20 Dianones in Camornia Corporate (			

DES-PPM&OE - Search for planholders Fax Number: 714-982-5095 Phone: 760-559-0078 Disadvantaged status: Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control Products, Hydroseed, Drain Inlet Protection Systems, Dust Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095 QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com Construction Area Signs Inc. 215 Taylor Rd. 95658 Fax Number: 916-663-1858 Phone: 916-663-9097 Disadvantaged status: DB SB

04-4G5604 Services offered: Bay Cities Paving & Grading 1450 Civic Ct. Concord, CA 94520 Fax Number: 925-687-2122 Phone: 925-687-6666 04-4G5604 Disadvantaged status: Services offered: Lane Safety Co., Inc. 340 W. Channel Road, #F Bencia, CA 94510 Fax Number: 707-746-4825 Phone: 707-746-4820 04-4G5604 Disadvantaged status: SB Services offered: Traffic Control Services Lane Safety Co., Inc. 340 W. Channel Road, #F Bencia, CA 94510 Fax Number: 707-746-4825 Phone: 707-746-4820 04-4G5604 Disadvantaged status: SB Services offered: Traffic Control Services

Total Traffic Control

1475 Donner Ave. San Francisco, CA 95124

Fax Number: 925-446-6303 Phone: 415-963-0426

Disadvantaged status: DB SB

Services offered: • Total Traffic Control, Inc. (TTC) is a union signatory, C31 Licensed Contractor headquartered in San Francisco, CA, with additional locations and local offices in the East Bay. We are actively bidding public and private work in the Northern California region and would welcome the opportunity to bid your next project. TTC is certified as an MBE-Native American Business by the CPUC and CUPC. TTC is signatory to the Northern California District Council of Laborers and a member of United Contractors (UCON).

HILF CALL	D.O.L. Materials	
04-4G5604	1628 Magic Ln. Lodi, CA 95242	2
	Phone: 845-558-0996	Fax Number:
	Disadvantaged status: DV	
	Services offered: DVBE and SI	B Certified Trucking and Materials
	Variab Industries Inc	
	Karish Industries, Inc.	range CA 92865
	2294-B North Batavia Street O	range, CA 92865
04.405004	2294-B North Batavia Street O Phone: 714-516-1852	range, CA 92865 Fax Number: 714-516-1853
04-4G5604	2294-B North Batavia Street O Phone: 714-516-1852	Fax Number: 714-516-1853
04-4G5604	2294-B North Batavia Street O Phone: 714-516-1852	range, CA 92865 Fax Number: 714-516-1853 tributor offering electrical wire, fiber optic cable, and

# Contracting Information

# REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov





# Statewide Alerts and Other Information



Latest CalFire Info



REAL ID



Be Work Zone Alert



0.4

Am

Back to Top


Privacy Policy

Contact Us

Conditions of Use

Accessibility

Copyright @ 2018 State of California









# Search Results: Planholders

Sign In

(Sign in is required to ADD Project Planholders)

#### 36 Opt-in records found.

	36 Opt-in rec		
	Placer County Contractors As	sociation	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678		
04-4G5604	Phone: 916-771-7229	Fax Number: 916-771-0556	
04 400001	Disadvantaged status:		
	Services offered:		
	Columbia Electric, Inc.		
	1980 Davis Street San Leand	dro, CA 94577	
04-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860	
04 40000	Disadvantaged status: DB S	В	
	Services offered: ELECTRIC	AL	
	Columbia Electric, Inc.		
	1980 Davis Street San Lean	dro, CA 94577	
04-4G5604	Phone: 510-430-9505	Fax Number: 510-430-1860	
	Disadvantaged status: DB D	OV SB	
	Services offered: ELECTRIC	CAL	
	Bridgeway Civil Constructor	s, Inc.	
	4950 Allison Parkway, Suite	e A Vacaville, CA, 95688	
	Phone: 707-455-7033	Fax Number: 707-455-7036	
04-4G5604	Disadvantaged status: SB		
	Services offered: PLEASE	CALL FOR A QUOTE ON THE STRUCTURAL	
	CONCRETE, THANK YOU		
04-4G5604	Wells Sweeping		
	5425 Marmith Avenue Sac	ramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760	

Disadvantaged status: DV SB

Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com

	www.wellssweeping.com	
	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
04-4G5604	Phone: 209-944-9565 Fax Number: 209-944-9569	
	Disadvantaged status:	
	Services offered:	
	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
04-4G5604	Phone: 661-589-1001 Fax Number: 661-589-9509	
	Disadvantaged status: DB SB	
	Services offered: JPCP	
	BleuForce Infrastructure Construction Management	
	1059 Tierra Del Rey, Ste. J Chula Vista, CA 91910	
	Phone: 619-621-5370 Fax Number: 619-621-5371	
	Disadvantaged status: DB SB	
04-4G5604	Services offered: BleuForce Infrastructure Construction Management	
	Primary Services: 1) Management Consulting Services 2) Administrative ar	
	Support Services 3) Construction Estimating and Cost 4) Construction	
	Project and Document Control 5) Construction Scheduling 6) Project and	
	Construction Management	
04-4G5604	KRC SAFETY CO,. INC	
7821 W Sunnyview Ave. Visalia, Ca. 93291		
	Phone: 559-732-0393 Fax Number: 559-732-2684	
	Disadvantaged status: DB SB	
	Services offered: KRC Safety Company is your one stop shop for all of you	
	temporary traffic control, erosion control and roadside sign needs. KRC's	
	scope of work includes, but not limited to, Construction Area Signs, Lane	
	Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers,	
	Portable Changeable Message Signs, temporary Crash Cushions, K-rail,	
	Temporary Flashing Beacons, Alternative Crash Cushion Systems,	
	Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking	
	The state of the state of Markors Marking	

paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.

Shirt Hankuni	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, C	CA 94931
04-4G5604	Phone: 707-792-8100	Fax Number: 707-792-8110
0, 10000	Disadvantaged status:	
	Services offered:	
	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati,	CA 94931
04-4G5604	Phone: 707-792-8100	Fax Number: 707-792-8110
04 40000	Disadvantaged status:	
	Services offered:	
	Universal Precast Concrete, In	ic.
	PO Box 641296 San Jose, CA	95164
	Phone: 408-799-8888	Fax Number: 408-291-8888
04 405604	Disadvantaged status: SB	
04-4G5604	Services offered: Please contact us for pricing for the custom precast	
04-403004	Services offered: Please conta	act us for pricing for the custom precast
04-403004	Services offered: Please conta	act us for pricing for the custom precast #41 (F). We are a Caltrans Certified
04-403004	Services offered: Please conta concrete panels, for Line Item	act us for pricing for the custom precast #41 (F). We are a Caltrans Certified
04-403004	Services offered: Please conta	act us for pricing for the custom precast #41 (F). We are a Caltrans Certified
	Services offered: Please conta concrete panels, for Line Item Production Facility.	#41 (F). We are a Caltrans Certified
04-4G5604	Services offered: Please contactoncrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig	#41 (F). We are a Caltrans Certified
	Services offered: Please contactoncrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA,	#41 (F). We are a Caltrans Certified  Ins, Inc.
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952	#41 (F). We are a Caltrans Certified  pns, Inc.  94534  Fax Number: 707-864-9956
	Services offered: Please contactoncrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status:	#41 (F). We are a Caltrans Certified  [Ins, Inc.]  94534  Fax Number: 707-864-9956  Traffic Safety and Signs designs, manufactures
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide Tables repts and installs active	#41 (F). We are a Caltrans Certified  Ins, Inc.  94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have
	Services offered: Please contactoncrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, results and selections.	#41 (F). We are a Caltrans Certified  [ns, Inc.] 94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems
	Services offered: Please contactoncrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, results and selections.	#41 (F). We are a Caltrans Certified  [ns, Inc.] 94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, resignall temporary or permanent	#41 (F). We are a Caltrans Certified  [Ins, Inc.]  94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems tapplications. Our scope includes Constructions.
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, resin all temporary or permanent Area Signs. Traffic Control Fleases	#41 (F). We are a Caltrans Certified  Ins, Inc.  94534  Fax Number: 707-864-9956  Faffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems t applications. Our scope includes Construction agging, Flashing Arrow Signs, Changeable
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, rein all temporary or permanent Area Signs, Traffic Control Flease Signs, Extinguishables	#41 (F). We are a Caltrans Certified  [Ins, Inc.]  94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems tapplications. Our scope includes Construction agging, Flashing Arrow Signs, Changeable only Message Signs, Rapid Flash Beacons
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, resin all temporary or permanent Area Signs, Traffic Control Fl Message Signs, Extinguishable (RRER), Flashing LED Signs	#41 (F). We are a Caltrans Certified  Ins, Inc.  94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems trapplications. Our scope includes Construction agging, Flashing Arrow Signs, Changeable ole Message Signs, Rapid Flash Beacons, Crosswalk Systems, Pedestrian Safety
	Services offered: Please contactoncrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, rein all temporary or permanent Area Signs, Traffic Control Fl Message Signs, Extinguishable (RRFB), Flashing LED Signs	#41 (F). We are a Caltrans Certified  [Ins, Inc.]  94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems tapplications. Our scope includes Construction agging, Flashing Arrow Signs, Changeable ole Message Signs, Rapid Flash Beacons, Crosswalk Systems, Pedestrian Safety  Midwest Guardrail System (MGS), Flared
	Services offered: Please contaconcrete panels, for Line Item Production Facility.  Statewide Traffic Safety & Sig 130 Grobric Ct. Fairfield, CA, Phone: 707-864-9952  Disadvantaged status: Services offered: Statewide T sells, rents and installs active the capabilities to remove, rein all temporary or permanent Area Signs, Traffic Control Fl Message Signs, Extinguishab (RRFB), Flashing LED Signs Systems, Guardrail Material, Torminal Systems, In-Line Temporary	#41 (F). We are a Caltrans Certified  Ins, Inc.  94534  Fax Number: 707-864-9956  Fraffic Safety and Signs designs, manufactures and passive traffic control systems. We have set, relocate, furnish and install these systems trapplications. Our scope includes Construction agging, Flashing Arrow Signs, Changeable ole Message Signs, Rapid Flash Beacons, Crosswalk Systems, Pedestrian Safety

Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and preform materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

	Eagle Rock Industries	
	2977 Ygnacio Valley Blvd. Wal	nut Creek, CA, 94598
04-4G5604	Phone: 925-524-3004	Fax Number: 925-524-3004
	Disadvantaged status: DB SB	
	Services offered:	
	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding,	CA 96001
	Phone: 530-243-2562	Fax Number: 530-243-6881
04-4G5604	Disadvantaged status: SB	
	Services offered: Structural Co	oncrete, Drainage Inlets PRECAST and Misc.
	Iron and Steel.	
	CAMBLIN STEEL	
	4175 CINCINNATI AVE ROC	KLIN, CA 95765
04-4G5604	Phone: 916-644-1300	Fax Number: 916-408-6999
	Disadvantaged status:	
	Services offered:	
	AKA Environmental	
		oma, CA 91737
	AKA Environmental 6650 Montresor Place, Alta L Phone: 323-547-9605	oma, CA 91737 Fax Number: 323-589-2430
	6650 Montresor Place, Alta L Phone: 323-547-9605	Fax Number: 323-589-2430
	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB	Fax Number: 323-589-2430  SWPPP Specialists in business since 2005, a
04-4G5604	Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County
04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly sto Del Norte County and ever	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County rywhere in between. We Specialize in Storm
04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly sto Del Norte County and ever	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan,
04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly s to Del Norte County and ever Water Pollution Prevention P	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan, list Control Plans with PM-10, Erosion Control
04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly s to Del Norte County and ever Water Pollution Prevention P WPCP, WQMP, SUSMP, Du Plan, ESCP, Erosion Sedime	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan, ast Control Plans with PM-10, Erosion Control Plan, Lead Compliance plan.
04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly s to Del Norte County and ever Water Pollution Prevention P WPCP, WQMP, SUSMP, Du Plan, ESCP, Erosion Sedime	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan, ast Control Plans with PM-10, Erosion Control Plan, Lead Compliance plan.
04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly s to Del Norte County and ever Water Pollution Prevention P	SWPPP Specialists in business since 2005, a serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan, ast Control Plans with PM-10, Erosion Control Plan, Lead Compliance plan.
	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly s to Del Norte County and ever Water Pollution Prevention P WPCP, WQMP, SUSMP, Du Plan, ESCP, Erosion Sedime QSP/QSD training, BMP Tra	Fax Number: 323-589-2430  SWPPP Specialists in business since 2005, as serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan, ast Control Plans with PM-10, Erosion Control ent Control Plan, Lead Compliance plan.
04-4G5604 04-4G5604	6650 Montresor Place, Alta L Phone: 323-547-9605 Disadvantaged status: SB Services offered: We are the SBE Company. We proudly s to Del Norte County and ever Water Pollution Prevention P WPCP, WQMP, SUSMP, Du Plan, ESCP, Erosion Sedime	Fax Number: 323-589-2430  SWPPP Specialists in business since 2005, and serve the Golden State from San Diego County rywhere in between. We Specialize in Storm Plans, SWPPP, Water Pollution Control Plan, ast Control Plans with PM-10, Erosion Control Plant Control Plan, Lead Compliance plan. Inining, please call for prices.

Disadvantaged status: SB

Services offered: Quality Control test and Inspection on all construction materials and operations. Over 25 years of designing Asphalt concrete Long Life, Westrac, Porous asphalt and binder testing). Concrete designs, Soil Remediation designs, RSC and steel

	The Construction Zone	
	2250 Commerce Ave Concord, C	Fax Number: 925-293-0800
	Phone: 925-969-7508	Fax Number: 925-293-0000
04-4G5604	cones, barricades, delineators, simarkings and markers, general of supplies, crowd control, SWPPP CMS boards, traffic control equipments, custom signs, aluminur signs, street name signs, roll-uphigh visibility vests and pants, tale sheeting, detectable warning subseacons, gloves, hard hats, first head lamps, and more. Some its construction fence now available statewide for certain activities. The supplies of the statewide for certain activities.	on Zone is a DBE, SBE & WBE supplier of igns, temporary and permanent traffic construction supplies, paint, striping supplies, survey supplies, arrowboards, oment, safety supplies, sign installation in signs, cardboard signs, corrugated plastic signs, ADA signs, thermoplastic, raingear, upe measures, flares, reflective tape and rfaces, dust masks, shovels, rakes, batteries aid kits, safety glasses, measuring wheels, ems are available to rent. Temporary e. We offer delivery and are available TCZ can supply your next job, contact us , even if it is not listed above we can get it four.
	R.A. Nemetz Construction Co.,	Inc.
	690 Live Oak Avenue (PO Box	5306) Galt, CA 95632
04-4G5604	Phone: 209-744-1001	Fax Number: 209-744-1005
	Disadvantaged status:	
	Services offered:	
	Services offered: OYS LLC	
	OYS LLC	
		Fax Number:
04-4G5604	OYS LLC P O Box 26816 Tempe Phone: 480-527-0205 Disadvantaged status: DB	
04-4G5604	OYS LLC P O Box 26816 Tempe Phone: 480-527-0205 Disadvantaged status: DB Services offered: OYS LLC pro	ovides administrative support in the areas of
04-4G5604	OYS LLC P O Box 26816 Tempe Phone: 480-527-0205 Disadvantaged status: DB	ovides administrative support in the areas of
04-4G5604 04-4G5604	OYS LLC P O Box 26816 Tempe Phone: 480-527-0205 Disadvantaged status: DB Services offered: OYS LLC proscheduling, documentation cor	ovides administrative support in the areas of ntrol and compliance.

Phone: 510-741-9226

Disadvantaged status: SB

Services offered: Rock blanket

Fax Number: 510-724-2391

	Water Components & Building Supply, Inc	
	44 Simms St. San Rafael, CA S	94901
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DB SB	
04-4G5604	DBE, SBE material supplier off CSP/CMP, PVC, RCP pipe and Ceomembranes / Liners, EPS	onents and Building Supply, Inc is a certified fering: Erosion Control Materials, HDPE, d fittings, Geotextiles, Geogrids, Blocks, Rebar, Retaining Walls, Utility Boxes g Materials. OVER 25 YEARS OF SERVICE!
	Sturgeon Electric California, LLC  13501 Benson Avenue Chino, CA 91710	
	Phone: 909-591-0000	Fax Number: 909-591-0001
04-4G5604 Disadvantaged status:		
	Services offered: 86 872130 M	MODIFYING EXISTING ELECTRICAL

Imperial Sprinkler Supply, Inc.

20 Branches in California Corporate Office - Anaheim, Ca

QuoteDepartment@ImperialSprinkler.com CustomerService@ImperialSprinkler.com

Phone: 760-559-0078

Fax Number: 714-982-5095

Disadvantaged status:

Services offered: Distributor of products and technical services offered: Imperial is a large family owned distributor of Caltrans Approved Erosion Control Products, Hydroseed, Drain Inlet Protection Systems, Dust Palliative, Construction & Stabilization Fabrics, Storm Water, Water Works, Landscape, Irrigation, Controllers and more. Imperial has 20 fully stocked branches with the largest delivery fleet in California to serve your company. Imperial also offers correct product specification & identification, installation education, submittal packages & certificates of compliance to complete your RFI, RFQ, and RFP. Please contact Kent Garner at (760) 559-0078 or KentG@ImperialSprinkler.com for Erosion Control, Hydroseed, Sediment Control and Construction Fabrics. For Landscape, Irrigation, Storm Water and Water Works, please contact our Customer Service and Quote Department. Main (714)792-2920 Fax (714)982-5095

04-4G5604

	Construction Area Signs Inc.		
04-4G5604	215 Taylor Rd. 95658		
	Phone: 916-663-9097	Fax Number: 916-663-1858	
	Disadvantaged status: DB SB		
	Services offered:		
	Bay Cities Paving & Grading		
04-4G5604	1450 Civic Ct. Concord, CA 94	1520	
	Phone: 925-687-6666	Fax Number: 925-687-2122	
01100001	Disadvantaged status:		
	Services offered:		
	Lane Safety Co., Inc.		
04.405004	340 W. Channel Road, #F Ber	ncia, CA 94510	
	Phone: 707-746-4820	Fax Number: 707-746-4825	
04-4G5604	Disadvantaged status: SB		
	Services offered: Traffic Contr	rol Services	
	00,11000		
	Lane Safety Co., Inc.		
	340 W. Channel Road, #F Be	Fax Number: 707-746-4825	
04-4G5604	Phone: 707-746-4820	rax Number. 707-740-1620	
	Disadvantaged status: SB		
	Services offered: Traffic Cont	roi Services	
	Total Traffic Control		
	1475 Donner Ave. San Franc	sisco, CA 95124	
	Phone: 415-963-0426	Fax Number: 925-446-6303	
	Disadvantaged status: DB SI	B	
	Services offered: • Total Traffic Control, Inc. (TTC) is a union signatory, C3		
04-4G5604	Licensed Contractor headquartered in San Francisco, CA, with additional		
	locations and local offices in the East Bay. We are actively bidding public		
	and private work in the Northern California region and would welcome the		
	opportunity to bid your next project. TTC is certified as an MBE-Native		
	American Business by the CPUC and CUPC. TTC is signatory to the		
	Northern California District Council of Laborers and a member of United		
	Contractors (UCON).		
04-4G5604			

Phone: 845-558-0996

Fax Number:

Disadvantaged status: DV

Services offered: DVBE and SB Certified Trucking and Materials

	Services offered: DVBE and SB Certified Trucking and Materials		
	Karish Industries, Inc.		
	2294-B North Batavia Street Orange, CA 92865		
	Phone: 714-516-1852 Fax Number: 714-516-1853		
04-4G5604	Disadvantaged status: SB		
	Services offered: Electrical distributor offering electrical wire, fiber optic		
	cable, and any connectivity needed on the project.		
Market But			
	Reed & Graham Geosynthetics		
	3121 Evergreen Ave, Suite 140 West Sacramento, CA 95691		
	Phone: 916-381-9900 Fax Number: 916-388-1486		
04-4G5604	Disadvantaged status:		
	Services offered: Supplier of geotextile fabrics, geogrids, erosion control		
	blankets, fiber roll, sediment control products & SWPPP supplies.		
	Diditivoto, in evitary		
	Double G's Supply, Inc.		
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661		
	Phone: 530-902-3058 Fax Number: 866-878-2769		
	Disadvantaged status: DB SB		
04-4G5604	Services offered: Double G has been in business for over 6 years. We are		
	certified DBE, WBE, SBE, & MBE. We carry and supply steel products,		
	erosion control / landscaping materials, safety equipment, and (dry) concre		
	& cement materials.		
	& cement materials.		
	D. : J.Maragement Systems		
(10)	Project Management Systems		
(3)	776 Hornet Drive Gardnerville, NV 89460  Phone: 775-790-2962 Fax Number: 775-538-4333		
04-4G5604	Filone: 770-700 2002		
	Disadvantaged status: DB SB		
	Services offered: PROGRESS SCHEDULE (CRITICAL PATH METHOD)		
	BID ITEM #2 CALLOS 12 10		
04-4G5604	Acacia Environmental		
	604 S. San Marcos Rd. Santa Barbara, California, 93111		
	Phone: 805-680-4431 Fax Number: 805-964-6169		
	Disadvantaged status: SB		
	Services offered: www.acaciaec.com. Specializing in Caltrans Landscapir		
	Erosion Control, Hydroseeding and Compost. Scope of Work: 43-49,		

ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, COMPOST SOCK, HYDROSEED, COMPOST (CY), INCORPORATE MATERIALS

# Contracting Information

# REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov





# Statewide Alerts and Other Information



Latest CalFire Info



REAL ID



Be Work Zone Alert



Save Our Water

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2018 State of California

# CUCP DATABASE SEARCH THROUGH DBEGOODFAITH.COM

#### Find Subs & Suppliers

Use the search form below to find and select subs & suppliers you'd like us to reach out to for this order.

Certification Directory

State DBE Direc

#### California DBE Directory

Search the California Disadvantaged Business Enterprise directory, which is administered by the state's Department of Transportation (Caltrans). This directory also stands in place for a statewide MWBE directory, as the State of California does not administer at state MWBE certification program.

Work Category Code

CONSTRUCTION AREA SIGNS TRAFFIC CONTROL SYSTEM CLEARING & GRUBBING
EROSION CONTROL CONCRETE STRUCTURE MINOR CONCRETE STRUCTURE REINFORCING STEEL
ROADSIDE SIGN CONCRETE CURB & SIDEWALK - MISC
THERMOPLASTIC TRAFFIC STRIPING & MARKING TRUCKER SEWER CONNECTION
SIGNAL & LIGHTING ASPHALT CONCRETE AGGREGATE BASE CONCRETE BASE
CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS TO

A General En
ARC Architec
ASB Asbesto
B General Bu
C02 Insulatio
C04 Boilder,
C05 Framing
C06 Cabinet,
C07 Low Volt

Search by: \*Works in \*Located in \*ALAMEDA ALPINE AMADOR BUTTE CALAVERA! CONTRA CC DEL NORTE

Keyword Search

Company name, trade, supply

# Ghilotti Construction Company, Inc. (ID #445)



#### ACCOUNT MENU.≡ ORDER

# **Latest News & Events**

San Francisco Municipal Transportation Agency announces L Taraval Improvements IFB

Published on 10/11/2018

St. Lous County Council approves changes to its contracting procedures

Published on 10/08/2018

2.5

Subcontracting and the Federal Government Workshop

Location: Davenport, IA

## More News & Events »

#### Account Menu

Submit Order »

Order History » Saved Orders » RFPs, RFQs, & ITBs » Manage Plans & Specs » Manage Account » Payment Info » FAQs & Help » Log Out »

# Review Subs & Suppliers List

Select and remove any selections you no longer want to include with your order.

« Go Back & Search Again

It will cost \$255.00 to contact the 60 total selections you've made.

#### Show price breakdown

= Filter Selections

—Sorted By—	
Company Name	

#### **Work Types Selected**

	C3901 Asphalt Concrete (6	2).
_	CORTA Compostion /	(2)

- C2020 Freeier Control (2)
- C2030 Erosion Control... (8)
- C4040 Clean & Seal Paveme... (5)
- C5100 Concrete Structure... (10)
- C5105 Minor Concrete Stru...(6)
- C5201 Reinforcing Steel... (4)
- <u>C2800 Concrete Base... (3)</u>
- <u>C7301 Concrete Curb & Sid... (8)</u>
- C2602 Aggregate Base... (2)
- C1201 Traffic Control Sys... (12)
- C1200 Construction Area S...(8)
- C1601 Clearing & Grubbing... (12)
- <u>C9774 Trucker... (15)</u>
- C8602 Signal & Lighting... (4)
- C5620 Roadside Sign... (6)
- C8405 Thermoplastic Traff... (2)

#### **Locations Selected**

- Alameda (8)
- Colusa (1)
- Contra Costa (4)
- Fresno (4)
- Humboldt (2)

#### 10/16/2018

- Kern (1)
- <u> Kings (1)</u>
- Lake (1)
- Marin (2).
- Mendocino (1)
- Merced (1)
  - Napa (1)
- Orange (3)
- Out of State (1)
- Placer (3)
- Sacramento (2)
- San Bernardino (3)
- San Diego (1)
- San Francisco (3)
- San Joaquin (2)
- San Luis Obispo (1)
- Santa Clara (2)
- Santa Cruz (1)
- Solano (6)
- Sutter (1)
- <u>Tulare (3)</u>

#### Certifications Selected

DBE (60)

Filter Select All

Jump to Bottom

#### ABSL CONSTRUCTION

HAYWARD, CA (Alameda)

Cert: DBE

Phone: (510) 727-0900 Fax: (510) 727-0910

Email: Daryl@abslconstruction.com

Licenses A General Engineering Contractor; B General Building Contractor;

Work Desc. C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

## ALERT-O-LITE, INC

FRESNO, CA (Fresno)

Cert: DBE

Phone: (559) 453-2474 Fax: (559) 453-3250

Email: debbieh@alertolite.com

Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Desc. C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C5620 ROADSIDE SIGN; D3490 FABRICATED METAL PRODUCTS; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE;

## ALTA ENGINEERING GROUP, INC.

SAN FRANCISCO, CA (San Francisco)

Cert: DBE

Phone: (415) 914-0467 Fax: (415) 829-3893

Email: goberrich@altaengineeringgroup.com

Licenses A General Engineering Contractor; B General Building Contractor; C50 Reinforcing Steel Contractor;

Work Desc. C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C5201 REINFORCING STEEL; C8700 CONSULTANT, NON ENGINEERING;

#### AMERICAN STEEL PLACERS, INC.

SAN BERNARDINO, CA (San Bernardino)

Cert: DBE

Phone: (909) 884-6031 Fax: (909) 884-6032

Email: dolores@steelplacers.com

Licenses C50 Reinforcing Steel Contractor;

Work Desc. C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS:

# BAY LINE CUTTING & CORING, INC.

SAN FRANCISCO, CA (Alameda)

Cert: DBE

Phone: (415) 508-1800 Fax: (415) 508-1811

Email: juan@baylinecutting.com

Licenses A General Engineering Contractor;

Work Desc. C7602 SAW CUTTING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5111 CONCRETE OVERLAY, DRILL & BOND; C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5190 JOINT SEAL - WATER STOP;

# BC SCHMIDT CONSTRUCTION, INC.

#### WILLIAMS, CA (Colusa)

Cert: DBE

Phone: (530) 473-5423 Fax: (530) 473-2749

Email: bcschmidt@frontiernet.net

Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition

Work Desc. C8701 BUSINESS ADMINISTRATION; F5210 LUMBER & OTHER BUILDING MATERIALS; C0655 STEEL SUPPLIER; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C0698 BUILDING MATERIAL SUPPLIER; 18740 MANAGEMENT & PUBLIC RELATIONS; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C1920 STRUCTURE EXCAVATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9876 HARDWARE (FINISH); C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C9874 HARDWARE (ROUGH);

#### BLACK DIAMOND ASPHALT, INC.

VACAVILLE, CA (Solano)

Cert: DBE

Phone: (707) 448-9402 Fax: (707) 448-9407

Email: aragan@blackdiamondasphalt.com Licenses A General Engineering Contractor;

Work Desc. C0639 ASPHALT SUPPLIER; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

#### CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

BAKERSFIELD, CA (Kern)

Cert: DBE

Phone: (661) 589-1001 Fax: (661) 589-9509

Email: paustin@austin-enterprise.com

Licenses A General Engineering Contractor; D06 Concrete Related Services;

Work Desc. C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C8501 PAVEMENT MARKER; C1200 CONSTRUCTION AREA SIGNS; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100 CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;

#### CAPITOL TRAFFIC SERVICES INC

STOCKTON, CA (San Joaquin)

Cert: DBE

Phone: (209) 469-2663 Fax: (209) 469-7120

Email: jorge@capitoltraffic.com

Licenses C31 Construction Zone Traffic Control Contractor;

Work Desc. G1003 WHOLESALE TRADE AGENTS AND BROKERS; D3990 MISC MANUFACTURES; 17350 MISC EQUIPMENT RENTAL & LEASING; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1201 TRAFFIC CONTROL SYSTEM;

#### CE GREEN INC.

ORANGEVALE, CA (Sacramento)

Cert: DBE

Phone: (916) 365-4925 Fax: (916) 374-7998

Email: carole@cegreeninc.com

Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous

Waste:

Work Desc. C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;

#### **CHAVEZ TRUCKING**

DIXON, CA (Solano)

Cert: DBE

Phone: (707) 678-0514 Fax: (707) 678-5154

Email: teresa@chaveztrucking.com

Licenses

Work Desc. C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C9774 TRUCKER; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING;

## CINDY BALES ENGINEERING, INC.

BIG BEAR CITY, CA (San Bernardino)

Cert: DBE

Phone: (909) 585-1557 Fax: (909) 752-7090

Email: flyhigh@baleseng.com Licenses C10 Electrical Contractor;

Work Desc. C8903 ELECTRICAL SERVICES FOR RAIL CARS; C9609 STREET SWEEPING TRUCK; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

## CMC TRAFFIC CONTROL SPECIALIST

SAN FRANCISCO, CA (San Francisco)

Cert: DBE

Phone: (415) 206-1700 Fax: (415) 206-1711

Email: crystal@cmctraffic.com

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;

Work Desc. C1201 TRAFFIC CONTROL SYSTEM;

# COLEMAN ENVIRONMENTAL ENGINEERING INC

UPPERLAKE, CA (Lake)

Cert: DBE

Phone: (707) 275-9016 Fax: (707) 275-9025

Email: tcoleman2009@hotmail.com

Licenses A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Desc. C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9603 TRANSFER DUMP TRUCK; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C9774 TRUCKER; C9980 DEMOLITION; C1910 GRADING; C9605 FLAT BED TRUCKING;

#### CONCRETE LANDSCAPE SERVICES

BENICIA, CA (Solano)

Cert: DBE

Phone: (916) 688-1550 Fax: (916) 684-1882

Email: clsconcrete@pacbell.net

Licenses B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Desc. C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;

## CONSTRUCTION AREA SIGNS, INCORPORATED

NEWCASTLE, CA (Placer)

Cert: DBE

Phone: (916) 663-9097 Fax: (916) 663-1858 Email: elisa@cas-tc.com

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Desc. F5990 RETAIL STORES SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; I7380 MISC BUSINESS SERVICES; C5620 ROADSIDE SIGN; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5110 CONCRETE SURFACE FINISH;

#### DD & L TRUCKING

MARIN CITY, CA (Marin)

Cert: DBE

Phone: (415) 332-4977 Fax: (415) 332-4585

Email: charlesettas@comcast.net

Licenses

Work Desc. C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;

#### DE LA TORRE TRUCKING LLC

WINTERS, CA (Yolo)

Cert: DBE

Phone: (530) 795-3651 Fax: (530) 795-3657

Email: delatorrerocks1@gmail.com

Licenses

Work Desc. C9607 END DUMP TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

#### DILLARD ENVIRONMENTAL SERVICES

BYRON, CA (Contra Costa)

Cert: DBE

Phone: (925) 634-6850 Fax: (925) 634-6858

Email: patriciad@dillardenv.com

Licenses A General Engineering Contractor; ASB Asbestos; HAZ Hazardous Waste;

Work Desc. C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9980 DEMOLITION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1930 STRUCTURE BACKFILL; C9605 FLAT BED TRUCKING;

## DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

FRESNO, CA (Tulare)

Cert: DBE

Phone: (559) 370-5756 Fax: (559) 374-6470

Email: DAVEtrucksweep@gmail.com

Licenses

Work Desc. C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C0657 LUMBER SUPPLIER; C9605 FLAT BED TRUCKING;

# DRAGON MATERIAL TRANSPORT, INC.

FRESNO, CA (Fresno)

Cert: DBE

Phone: (559) 351-8822

10/16/2018

Fax: (559) 276-0818

Email: summer.bradford@dragonmaterial.com

Licenses

Work Desc. C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; C9771 TRUCK BROKER;

#### EAGLE ROCK INDUSTRIES

WALNUT CREEK, CA (Contra Costa)

Cert: DBE

Phone: (925) 524-3004 Fax: (925) 524-3004

Email: estimating@eaglerock.us

Licenses A General Engineering Contractor;

Work Desc. C8396 CRASH CUSHION; C8770 CONSTRUCTION MANAGEMENT; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5620 ROADSIDE SIGN; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C2800 CONCRETE BASE; C4201 GROOVE & GRIND PAVEMENT; C5201 REINFORCING STEEL; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1910 GRADING; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5601 SIGN STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING;

#### **ERNEST B. DEE**

SACRAMENTO, CA (Sacramento)

Cert: DBE

Phone: (916) 271-0410 Fax: (916) 512-3303

Email: ernestdee6@gmail.com

Licenses A General Engineering Contractor; B General Building Contractor;

Work Desc. C8770 CONSTRUCTION MANAGEMENT; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C9829 RETAINER WALLS;

#### FANFA, INC.

SAN LORENZO, CA (Alameda)

Cert: DBE

Phone: (510) 278-8410 Fax: (510) 278-3095

Email: dbgriffin@fanfainc.com

Licenses A General Engineering Contractor;

Work Desc. C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;

# FCS STRIPING, SEALING AND PAVING, INC.

10/16/2018

LIVERMORE, CA (Alameda)

Cert: DBE

Phone: (925) 373-6205 Fax: (925) 373-6208

Email: inesseoane@fcs-ssp.com

Licenses C12 Earthwork and Paving Contractor;

Work Desc. C0639 ASPHALT SUPPLIER; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

#### FORCE TRAFFIC CONTROL, INC.

**EXETER, CA (Tulare)** 

Cert: DBE

Phone: (559) 594-1062 Fax: (559) 594-1056

Email: forcetraffic.vern@earthlink.net

Licenses C31 Construction Zone Traffic Control Contractor;

Work Desc. C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

# GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC

CONCORD, CA (Contra Costa)

Cert: DBE

Phone: (925) 671-6822 Fax: (925) 671-7120

Email: rcamacho@gemsenvironmental.com

Licenses A General Engineering Contractor; ASB Asbestos; C33 Painting and Decorating Contractor; HAZ Hazardous Waste;

Work Desc. C9903 CONSTRUCTION CLEAN UP; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C6800 SUBSURFACE DRAIN; C9872 SEWER CONNECTION; C8700 CONSULTANT, NON ENGINEERING; C6815 HORIZONTAL DRAIN; C6819 FILTER FABRIC; C9869 ASBESTOS REMOVAL/ABATEMENT;

# GENERAL ENGINEERING CONSTRUCTION CO.

DANVILLE, CA (Contra Costa)

Cert: DBE

Phone: (925) 334-2738 Fax: No fax listed

Email: kelly.generalengineering@yahoo.com

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Work Desc. C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C7301 CONCRETE CURB & SIDEWALK - MISC;

#### GLOBAL ROAD SEALING, INC

GARDEN GROVE, CA (Orange)

Cert: DBE

Phone: (714) 893-0845

Fax: (714) 893-0945

Email: grs@globalroadsealing.com

Licenses A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Desc. C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKER; C1201 TRAFFIC CONTROL SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8602 SIGNAL & LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;

# GONZALES, SUAREZ & ASSOCIATES, INC.

UPLAND, CA (San Bernardino)

Cert: DBE

Phone: (909) 985-9531 Fax: (909) 985-9531

Email: dgonzales@gsaeng.com

Licenses A General Engineering Contractor; EC Civil Engineer;

Work Desc. C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION; C8715 CONSULTANT, ENGINEERING; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

#### JAKI CONSTRUCTION COMPANY

SAN LEANDRO, CA (Alameda)

Cert: DBE

Phone: (510) 568-2560 Fax: (510) 568-5236

Email: jakiconstructioncompany@gmail.com

Licenses B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

Work Desc. C9802 BUILDING CONSTRUCTION; C2800 CONCRETE BASE; C9980 DEMOLITION; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK -MISC;

#### K & G CONCRETE INC

ROSEVILLE, CA (Placer)

Cert: DBE

Phone: (916) 539-6652 Fax: (866) 878-2769

Email: keaven@kandgconcrete.com Licenses C08 Concrete Contractor;

Work Desc. C3000 Concrete Pumping; C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

#### KRC SAFETY CO. INC.

VISALIA, CA (Tulare)

Cert: DBE

Phone: (559) 732-0393

Fax: (559) 732-2684

Email: garyc@krcsafety.com

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Desc. C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;

# KELLEY EROSION CONTROL, INC

RENO, NV (Out of State)

Cert: DBE

Phone: (775) 322-7755 Fax: (775) 322-6606

Email: claudia@kelleyerosioncontrol.com

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Work Desc. C2030 EROSION CONTROL; C2021 HYDROSEEDING; A0710 SOIL PREPARATION SERVICES;

#### KIONA LANDSCAPING

EUREKA, CA (Humboldt)

Cert: DBE

Phone: (707) 616-4340 Fax: No fax listed

Email: egruetzmacherjr@gmail.com

Licenses C13 Fencing Contractor; C27 Landscaping Contractor;

Work Desc. C2030 EROSION CONTROL; C8000 FENCING; C9867 LANDSCAPING CONTRACTOR; C2065 IRRIGATION SYSTEM;

#### KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION

LAKE FOREST, CA (Orange)

Cert: DBE

Phone: (949) 580-2800 Fax: (949) 580-2802

Email: kathy.tweidt@northstarer.com

Licenses A General Engineering Contractor; HAZ Hazardous Waste; RG Registered Geologist;

Work Desc. C8713 CONSULTANT, ENVIRONMENTAL; C1601 CLEARING & GRUBBING; A0710 SOIL PREPARATION SERVICES; C8730 SAFETY STUDIES;

# M J AVILA COMPANY, INC.

10/16/2018

FRESNO, CA (Fresno)

Cert: DBE

Phone: (559) 276-1258 Fax: (559) 846-7610

Email: projects@mjavila.com

Licenses A General Engineering Contractor; B General Building Contractor;

Work Desc. C9907 CONSTRUCTION EQUIPMENT RENTAL; E4930 COMBINATION UTILITY SERVICES; C0639 ASPHALT SUPPLIER; C0670 PIPE SUPPLIER; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; E4910 ELECTRIC SERVICES; F5090 MISC DURABLE GOODS; C0698 BUILDING MATERIAL SUPPLIER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C2602 AGGREGATE BASE; C0625 SAND & GRAVEL SUPPLIER; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9810 SMALL STRUCTURES; C7000 PLASTIC PIPE; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C2501 AGGREGATE SUBBASE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC:

#### M. HERNANDEZ CONSTRUCTION INC

SAN FRANCISCO, CA (San Francisco)

Cert: DBE

Phone: (415) 824-4731 Fax: (415) 824-4696

Email: mariano@hernandez-engineering.com

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Desc. C9802 BUILDING CONSTRUCTION; C1201 TRAFFIC CONTROL SYSTEM;

## MC CULLOUGH CONSTRUCTION INC

ARCATA, CA (Humboldt)

Cert: DBE

Phone: (707) 825-1014 Fax: (707) 825-1769

Email: rachellehicks@mcculloughconstructioninc.com

Licenses A General Engineering Contractor; C27 Landscaping Contractor; C61 Limited Specialty Contractor; D49 Tree Service;

Work Desc. C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;

#### **METCO**

SAN RAFAEL, CA (Marin)

Cert: DBE Phone: (415) 455-9922 Fax: (415) 455-9960

Email: c.martinez@metco-usa.com Licenses C10 Electrical Contractor;

Work Desc. C8701 BUSINESS ADMINISTRATION; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; 17382 SECURITY SYSTEMS SERVICES; C8716 ARCHITECTURAL ENGINEER; C8742 MECHANICAL ENGINEERS; C8707 FEASIBILITY STUDIES; E4910 ELECTRIC SERVICES; 18740 MANAGEMENT & PUBLIC RELATIONS; E4810 TELEPHONE COMMUNICATIONS; C8702 MANAGEMENT INFORMATION SYSTEMS; C8903 ELECTRICAL SERVICES FOR RAIL CARS; 17370 COMPUTER & DATA PROCESSING SERVICES; C0686 ELECTRICAL & SIGNALS SUPPLIER;

C8700 CONSULTANT, NON ENGINEERING; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7371 COMPUTER PROGRAMMING; C1201 TRAFFIC CONTROL SYSTEM; C8703 TRAFFIC ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C9858 RESIDENTIAL ELECTRICAL;

## **NEWLAND ENTITIES, INC**

MARYSVILLE, CA (Sutter)

Cert: DBE

Phone: (530) 755-1178 Fax: No fax listed

Email: tcervantes@newlandentities.com Licenses A General Engineering Contractor;

Work Desc. C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM;

#### NITTA EROSION CONTROL

LOOMIS, CA (Placer)

Cert: DBE

Phone: (916) 652-7459 Fax: (916) 652-4376 Email: nittaec@gmail.com

Licenses C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Desc. C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL;

# NORCAL GENERAL CONSTRUCTION CORP

SAN JOSE, CA (Santa Clara)

Cert: DBE

Phone: (408) 886-0335 Fax: (408) 969-1650 Email: info@norcalcorp.com

Licenses A General Engineering Contractor; C10 Electrical Contractor;

Work Desc. C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL;

## NORTH BAY LOGISTICS GROUP, LLC

BENICIA, CA (Solano)

Cert: DBE

Phone: (951) 292-8180 Fax: No fax listed

Email: northbaylogisticsgroup@gmail.com

Licenses

Work Desc. C9774 TRUCKER;

# NORTHERN TRUCK & EQUIPMENT

HAYWARD, CA (Alameda)

Cert: DBE

Phone: (510) 889-7828 Fax: (510) 889-7858

Email: bebesnte@sbcglobal.net

Licenses

Work Desc. 18990 SERVICES, NEC; C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING;

# OLIVER ENGINEERING CONSTRUCTION

WILLITS, CA (Mendocino)

Cert: DBE

Phone: (707) 671-6442 Fax: No fax listed

Email: oliverconst.engi@gmail.com

Licenses A General Engineering Contractor;

Work Desc. C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;

# PROFESSIONAL CONCRETE SAWING INC.

MERCED, CA (Merced)

Cert: DBE

Phone: (209) 722-2226 Fax: (209) 722-2227

Email: davidscott@gvni.com

Licenses D06 Concrete Related Services;

Work Desc. C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;

# QUALITY HYDROSEEDING & RESTORATION

RAMONA, CA (San Diego)

Cert: DBE

Phone: (760) 789-8040 Fax: (760) 789-5168

Email: poundstone@live.com

Licenses C27 Landscaping Contractor;

Work Desc. C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C0620 LANDSCAPING & NURSERY SUPPLIER;

# ■ RODGERS CONSTRUCTION & ENGINEERING CO, INC.

10/16/2018

STOCKTON, CA (San Joaquin)

Cert: DBE

Phone: (209) 464-5780 Fax: (209) 464-5782 Email: rcande@pacbell.net

Licenses A General Engineering Contractor;

Work Desc. C1901 ROADWAY EXCAVATION; C9981 BUILDING MOVER; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND PAVEMENT; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS;

# SAN JOSE TRANSPORT

GILROY, CA (Santa Clara)

Cert: DBE

Phone: (408) 848-4441 Fax: (408) 848-1774

Email: Jim@sanjosetransport.com

Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;

Work Desc. C9602 BOTTOM DUMP TRUCKING; C9607 END DUMP TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;

# SCHOTKA CONSTRUCTION INC

AMERICAN CANYON, CA (Napa)

Cert: DBE

Phone: (707) 265-6977 Fax: (707) 265-6856 Email: dschotka@aol.com

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Work Desc. C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE;

# SUAREZ & MUNOZ CONSTRUCTION, INC.

HAYWARD, CA (Alameda)

Cert: DBE

Phone: (510) 782-6065 Fax: (510) 782-6078

Email: john@suarezmunoz.com

Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;

Work Desc. C7301 CONCRETE CURB & SIDEWALK - MISC;

# SUDDEN SAM'S TRUCKING

OAKLAND, CA (Alameda)

Cert: DBE

10/16/2018

Phone: (510) 385-8594 Fax: (510) 272-9575

Email: suddensamstrk@aol.com

Licenses

Work Desc. D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING; B1440 SAND & GRAVEL; C0639 ASPHALT SUPPLIER; C0655 STEEL SUPPLIER; C3901 ASPHALT CONCRETE; C9602 BOTTOM DUMP TRUCKING; C0698 BUILDING MATERIAL SUPPLIER; C9670 TRUCK RENTAL; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C5570 STEEL CRIB WALL; C9774 TRUCKER; C8700 CONSULTANT, NON ENGINEERING; C0600 MISC SUPPLIERS; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;

# SUPERIOR HYDROSEEDING

WATSONVILLE, CA (Santa Cruz)

Cert: DBE

Phone: (831) 763-1811 Fax: (831) 763-2023

Email: morgan@superiorhydroseeding.net Licenses C27 Landscaping Contractor;

Work Desc. C2030 EROSION CONTROL; C2021 HYDROSEEDING; C9867 LANDSCAPING CONTRACTOR; C2066 TEMPORARY EROSION CONTROL; C2000 HIGHWAY PLANTING;

# TAYLOR JANE CONSTRUCTION LP

NIPOMO, CA (San Luis Obispo)

Cert: DBE

Phone: (805) 929-2297 Fax: No fax listed

Email: taylorjane03@hotmail.com

Licenses A General Engineering Contractor; B General Building Contractor; C51 Structural Steel Contractor;

Work Desc. G1003 WHOLESALE TRADE AGENTS AND BROKERS; C8770 CONSTRUCTION MANAGEMENT; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1531 PLANE ASPHALT CONCRETE; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C9801 BUILDING CONSTRUCTION; C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;

# TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC

FRESNO, CA (Fresno)

Cert: DBE

Phone: (559) 682-1075 Fax: No fax listed

Email: tshaka@toureassociates.com

Licenses A General Engineering Contractor;

Work Desc. C1532 REMOVE CONCRETE; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; J9510 ENVIRONMENTAL QUALITY; E4953 WASTE COLLECTION AND DISPOSAL; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C0653 STEEL SOLDIER PILES; C2066 TEMPORARY EROSION CONTROL; C9774 TRUCKER; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING;

# TRAFFIC LOOPS CRACKFILLING, INC

#### ANAHEIM, CA (Orange)

Cert: DBE

Phone: (714) 520-4026 Fax: (714) 520-4027

Email: trafficloops@sbcglobal.net

Licenses C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Desc. C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; 17374 Intelligent Transportation Systems (ITS); C8501 PAVEMENT MARKER; C8610 SPEED MONITORING STATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;

# **USA TRUCKING, INC**

#### FAIRFIELD, CA (Solano)

Cert: DBE

Phone: (707) 580-0263 Fax: (707) 437-4050

Email: usatrucking@yahoo.com

Licenses

Work Desc. C9774 TRUCKER; C9771 TRUCK BROKER;

# WEST PACIFIC ELECTRIC COMPANY

LEMOORE, CA (Kings)

Cert: DBE

Phone: (559) 924-6422 Fax: (559) 924-4826

Email: westpacificelectricco@gmail.com

Licenses A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C46 Solar Contractor;

Work Desc. E4910 ELECTRIC SERVICES; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;

## WILLIS REBAR

FAIRFIELD, CA (Solano)

Cert: DBE

Phone: (707) 419-5949 Fax: (707) 759-3483

Email: willisrebar@gmail.com

Licenses C50 Reinforcing Steel Contractor;

Work Desc. C5501 STEEL STRUCTURES; C5201 REINFORCING STEEL; C5570 STEEL CRIB WALL;

Remove Selected

« Go Back & Search Again Looks good, continue »

# **OUR SERVICES**

- For Prime Contractors
- For DBEs, M/WBEs, DVBEs, SBEs
- For Government Agencies

## **USER ACCOUNTS**

- Login to Account
- Create Account
- Retreive Password

## **CUSTOMER SUPPORT**

- FAQs
- Contact Us

# DBE GOODFAITH FOCUS JOURNAL

- DBE, M/WBE, DVBE, SBE News
- Events Calendar
- IFBs, RFP, & RFP Notices

## DBEJOURNAL.COM TRADE JOURNAL

- Sub/Supplier Opportunities

# - Get Certified

# **TERMS & PRIVACY**

- Terms of Services
- Privacy Policy

Tweets by @dbegoodfaith



# OB DBEGoodFaith.com

@dbegoodfaith

Conserve LandCare is seeking DBEs in San Bernardinodbegoodfaith.com/good-faith-ad...

3m

Embed

View on Twitter

Copyright © 2018, DBE GoodFaith, Inc. All rights reserved.

Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

# Email, Fax, & Telephone Solicitation Log

Project Name: Install Single Lane Roundabout - Hwy 12

Contract/Bid #: 04-4G5604

Awarding Agency: Department of Transportation (Caltrans)

## **Log Details**

- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The soliciation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The soliciation system attempts to successfully deliver emails until the response from the recepient's email server requests that no other attempts be made.
- All calls are performed by real people. No calls are pre-recorded.

jorge@capitoltraffic.com Cert: DBE			project.
Fax: 2094697120			They are still deciding whether they are interested in this
STOCKTON, CA 95205 Tel: 2094692663			Call 2: 10/24/2018 @ 01:19 pm PST - Receptionist -
1661 EAST MINER AVE	Successful	Delivered	project.
CAPITOL TRAFFIC SERVICES INC	10/16/2018 02:19 pm PST	10/16/2018 02:18 pm PST	They are still deciding whether they are interested in this
Cert: DBE			Call 1: 10/18/2018 @ 02:41 pm PST - Receptionist -
paustin@austin-enterprise.com			
Fax: 6615899509			before the bid due date.
Tel: 6615891001			Yes, they intend to submit a quote. They will send it over
BAKERSFIELD, CA 93314			Call 2: 10/24/2018 @ 10:47 am PST - Receptionist -
AUSTIN ENTERPRISE 13421 SNOW ROAD	Successful	Delivered	bid due date.
CALIFORNIA GRINDING SPECIALTIES, INC. DBA	02:46 pm PST	02:18 pm PST	intend to submit a quote. They will send it over before the
The second secon	10/16/2018	10/16/2018	Call 1: 10/17/2018 @ 11:37 am PST - Debbie - Yes, they
			ucidiis.
aragan@blackdiamondasphalt.com Cert: DBE			submitting a quote. Left a voicemail with all the project details.
Fax: 7074489407			Unable to confirm whether they are interested in
Tel: 7074489402			Call 2: 10/24/2018 @ 01:07 pm PST - Voicemail -
VACAVILLE, CA 95688	Successful	Delivered	bid due date.
BLACK DIAMOND ASPHALT, INC.	02:18 pm PST	02:18 pm PST	intend to submit a quote. They will send it over before the
A STANGARD ACRUALT INC	10/16/2018	10/16/2018	Call 1: 10/17/2018 @ 11:32 am PST - Allison - Yes, they
Cert: DBE			
ocschmidt@frontiernet.net			
Fax: 5304732749			
el: 5304735423			Call at 100
VILLIAMS, CA 95987	Successful	Delivered	Call 2: No 2nd call scheduled.
C SCHMIDT CONSTRUCTION, INC.	02:19 pm PST	02:18 pm PST	submitting a quote for this project.
A COUNTRY CONSTRUCTION INC	10/16/2018	10/16/2018	Call 1: 10/17/2018 @ 11:30 am PST - Deedee - No, not
Cert: DBE			
uan@baylinecutting.com			before the bid due date.
Fax: 4155081811			Yes, they intend to submit a quote. They will send it over
Tel: 4155081800			Call 2: 10/24/2018 @ 10:43 am PST - Receptionist -
SAN FRANCISCO, CA 94124	Successful	Delivered	
OI CESAR CHAVEZ STREET, OOTE 1015	02:19 pm PST	02:18 pm PST	before the bid due date.
AY LINE CUTTING & CORING, INC. 01 CESAR CHAVEZ STREET, SUITE 101B	00:40 pm DCT	02:18 nm PS1	they intend to submit a quote. They will send it over

ONCRETE LANDSCAPE SERVICES 862 E. 2ND STREET ENICIA, CA 94510	10/16/2018 03:23 pm PST Failed	10/16/2018 02:18 pm PST Bounced	Call 1: 10/17/2018 @ 12:05 pm PST - Mike - Yes, they intend to submit a quote. They will send it over before the bid due date.
el: 9166881550 ax: 9166841882 Isconcrete@pacbell.net cert: DBE			Call 2: 10/24/2018 @ 01:26 pm PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.
CONSTRUCTION AREA SIGNS, INCORPORATED 15 TAYLOR ROAD 1EWCASTLE, CA 95658	10/16/2018 02:18 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 12:04 pm PST - Lauren - Yes, they intend to submit a quote. They will send it over before the bid due date.
Fel: 9166639097 Fax: 9166631858 Blisa@cas-tc.com Cert: DBE			Call 2: 10/24/2018 @ 01:31 pm PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
DD & L TRUCKING 35 PARK CIRCLE MARIN CITY, CA 94965 Tel: 4153324977	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 12:17 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Fax: 4153324585 charlesettas@comcast.net Cert: DBE			Call 2: 10/24/2018 @ 11:02 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
DE LA TORRE TRUCKING LLC 8338 TUBBS RD WINTERS, CA 95694	10/16/2018 02:24 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 12:21 pm PST - Kayrie - Yes, they intend to submit a quote. They will send it over before the bid due date.
Tel: 5307953651 Fax: 5307953657 delatorrerocks1@gmail.com Cert: DBE		649.4452	Call 2: 10/24/2018 @ 11:05 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 12:30 pm PST - Leigh - Yes, they intend to submit a quote. They will send it over before the bid due date.
Tel: 9256346850 Fax: 9256346858 patriciad@dillardenv.com Cert: DBE			Call 2: 10/24/2018 @ 11:10 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
	Anactici di Lina	DE VENT	

FANFA, INC. 2401 GRANT AVENUE SAN LORENZO, CA 94580	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Bounced	Call 1: 10/17/2018 @ 12:38 pm PST - Estimator - They are still deciding whether they are interested in this project.
Fel: 5102788410 Fax: 5102783095 dbgriffin@fanfainc.com Cert: DBE			Call 2: 10/24/2018 @ 11:29 am PST - Receptionist - No, not submitting a quote for this project.
06 THRASHER AVENUE	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/18/2018 @ 02:49 pm PST - Receptionist - No, not submitting a quote for this project.  Call 2: No 2nd call scheduled.
nesseoane@fcs-ssp.com Cert: DBE			Contraction to should discuss the production of the contraction of the
FORCE TRAFFIC CONTROL, INC. 478-B NORTH BELMONT RD EXETER, CA 93221 Fel: 5595941062	10/16/2018 02:18 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 12:40 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Fax: 5595941056 orcetraffic.vern@earthlink.net Cert: DBE			Call 2: 10/24/2018 @ 11:35 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC 1120 WILLOW PASS COURT	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/18/2018 @ 02:16 pm PST - Receptionist - No, not submitting a quote for this project.  Call 2: No 2nd call scheduled.
CONCORD, CA 94520 Tel: 9256716822 Fax: 9256717120 rcamacho@gemsenvironmental.com Cert: DBE			Call 2. No Zilu Gall Gonedalos.
GENERAL ENGINEERING CONSTRUCTION CO. 755 EL PINTADO ROAD P. O. BOX 476 DANVILLE, CA 94526 Tel: 9253342738	n/a	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 12:42 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Fax: None Listed kelly.generalengineering@yahoo.com Cert: DBE			Call 2: 10/24/2018 @ 11:39 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

Call 1: 10/18/2018 @ 02:17 pm PST - Darcy - No, not 10/16/2018 10/16/2018 submitting a quote for this project. KELLEY EROSION CONTROL, INC 02:18 pm PST 02:19 pm PST 2395-B TAMPA ST. Delivered Successful Call 2: No 2nd call scheduled. RENO. NV 89512 Tel: 7753227755 Fax: 7753226606 claudia@kelleverosioncontrol.com Cert: DBF Call 1: 10/17/2018 @ 12:57 pm PST - Voicemail -10/16/2018 n/a Unable to confirm whether they are interested in KIONA LANDSCAPING 02:18 pm PST submitting a quote. Left a voicemail with all the project 3889 F STREET, APT 2 Delivered FURFKA, CA 95503 details. Tel: 7076164340 Call 2: 10/24/2018 @ 11:52 am PST - Voicemail -Fax: None Listed Unable to confirm whether they are interested in egruetzmacherir@gmail.com submitting a quote. Left a voicemail with all the project Cert: DBE details Call 1: 10/18/2018 @ 02:51 pm PST - Kathy Voicemail -10/16/2018 10/16/2018 Unable to confirm whether they are interested in KRT MANAGEMENT INC. DBA NORTHSTAR 02:18 pm PST 02:19 pm PST submitting a quote. Left a voicemail with all the project **ENVIRONMENTAL REMEDIATION** Delivered Successful 26225 ENTERPRISE COURT details. LAKE FOREST, CA 92630 Call 2: 10/24/2018 @ 01:58 pm PST - Estimator - No, not Tel: 9495802800 submitting a quote for this project. Fax: 9495802802 kathy.tweidt@northstarer.com Cert: DBE Call 1: 10/17/2018 @ 01:00 pm PST - Estimator - No, not 10/16/2018 10/16/2018 submitting a quote for this project. M J AVILA COMPANY, INC. 02:18 pm PST 02:18 pm PST 7258 W. RIALTO Delivered Successful Call 2: No 2nd call scheduled. FRESNO, CA 93723 Tel: 5592761258 Fax: 5598467610 projects@mjavila.com Cert: DBE Call 1: 10/17/2018 @ 01:03 pm PST - Voicemail -10/16/2018 10/16/2018 M. HERNANDEZ CONSTRUCTION INC Unable to confirm whether they are interested in 02:18 pm PST 02:18 pm PST submitting a quote. Left a voicemail with all the project 850 RANKIN STREET Delivered Successful SAN FRANCISCO, CA 94124 details. Tel: 4158244731 Call 2: 10/24/2018 @ 11:55 am PST - Voicemail -Fax: 4158244696 Unable to confirm whether they are interested in mariano@hernandez-engineering.com submitting a quote. Left a voicemail with all the project Cert: DBE details.

NORTH BAY LOGISTICS GROUP, LLC 1540 KAREN DR. BENICIA, CA 94510 Tel: 9512928180	n/a	10/16/2018 02:18 pm PST Delivered	Call 1: 10/18/2018 @ 02:53 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Fax: None Listed northbaylogisticsgroup@gmail.com Cert: DBE			Call 2: 10/24/2018 @ 01:59 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
NORTHERN TRUCK & EQUIPMENT P.O. BOX 55314 HAYWARD, CA 94545 Fel: 5108897828 Fax: 5108897858	10/16/2018 03:24 pm PST Failed	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 01:18 pm PST - Vee - They are still deciding whether they are interested in this project.  Call 2: 10/24/2018 @ 12:09 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
obebesnte@sbcglobal.net Cert: DBE  OLIVER ENGINEERING CONSTRUCTION 3961 PERCH CIRCLE WILLITS, CA 95490	n/a	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 01:23 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Tel: 7076716442 Fax: None Listed oliverconst.engi@gmail.com Cert: DBE			Call 2: 10/24/2018 @ 12:12 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
PROFESSIONAL CONCRETE SAWING INC. P.O. BOX 3348 MERCED, CA 95344 Tel: 2097222226	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 01:28 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Fax: 2097222227 davidscott@gvni.com Cert: DBE			Call 2: 10/24/2018 @ 12:18 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Robesta constitucion a Espirica pina ca.		T08093949	Sampling Colors in the State of

UDDEN SAM'S TRUCKING 72 EUCLID AVENUE, #105 0AKLAND, CA 94610 el: 5103858594 ax: 5102729575 uddensamstrk@aol.com	10/16/2018 03:26 pm PST Failed	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 01:39 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.  Call 2: 10/24/2018 @ 12:31 pm PST - Estimator - No, not submitting a quote for this project.
UPERIOR HYDROSEEDING 50 W. RIVERSIDE DRIVE	10/16/2018 03:25 pm PST Failed	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 01:42 pm PST - Josh - Yes, they intend to submit a quote. They will send it over before the bid due date.
/ATSONVILLE, CA 95076 el: 8317631811 ax: 8317632023 norgan@superiorhydroseeding.net ert: DBE			Call 2: 10/24/2018 @ 12:34 pm PST - Morgan Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
TAYLOR JANE CONSTRUCTION LP 27 SOUZA DR IIPOMO, CA 93444	n/a	10/16/2018 02:18 pm PST Delivered	Call 1: 10/18/2018 @ 02:12 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
Tel: 8059292297 Fax: None Listed aylorjane03@hotmail.com Cert: DBE			Call 2: 10/24/2018 @ 02:02 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC 1444 FULTON STREET SUITE 121 FRESNO, CA 93721	n/a	10/16/2018 02:18 pm PST Delivered	Call 1: 10/17/2018 @ 02:30 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
Tel: 5596821075  Fax: None Listed  tshaka@toureassociates.com  Cert: DBE			Call 2: 10/24/2018 @ 12:40 pm PST - Receptionist - Resent an email to the address on record. They will take a look at it and respond if interested.
TRAFFIC LOOPS CRACKFILLING, INC 1915 W BALL RD. ANAHEIM, CA 92804	10/16/2018 02:19 pm PST Successful	10/16/2018 02:18 pm PST Delivered	Call 1: 10/18/2018 @ 03:05 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
Tel: 7145204026 Fax: 7145204027 trafficloops@sbcglobal.net Cert: DBE			Call 2: 10/24/2018 @ 02:08 pm PST - Receptionist - They are still deciding whether they are interested in this project.

# **FAX & EMAIL PROOFS**

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

## **EMAIL PROOF**

Ghilotti Construction Company, Inc. is seeking qualified DBEs and invites you to bid on the following contract.

PROJECT NAME: Install Single Lane Roundabout - Hwy 12

BID #: 04-4G5604

BID DUE DATE: 2018-11-01 at 02:00

AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION Tel: (510) 727-0900 Fax: (510) 727-0910

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884637-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: ALERT-O-LITE, INC Tel: (559) 453-2474 Fax: (559) 453-3250

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884638-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: ALTA ENGINEERING GROUP, INC.

Tel: (415) 914-0467 Fax: (415) 829-3893

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884640-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: AMERICAN STEEL PLACERS, INC.

Tel: (909) 884-6031 Fax: (909) 884-6032

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884641-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave

Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.

Tel: (415) 508-1800 Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884642-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.

Tel: (530) 473-5423 Fax: (530) 473-2749

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884643-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.

Tel: (707) 448-9402 Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884644-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com CONTACT NAME: Estimating Department TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE Tel: (661) 589-1001 Fax: (661) 589-9509

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884645-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave

Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: CAPITOL TRAFFIC SERVICES INC

Tel: (209) 469-2663 Fax: (209) 469-7120

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884646-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: CE GREEN INC. Tel: (916) 365-4925 Fax: (916) 374-7998

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884647-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601 annette@ghilotti.com

TO: CHAVEZ TRUCKING Tel: (707) 678-0514 Fax: (707) 678-5154

CONTACT NAME: Estimating Department

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884648-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: CINDY BALES ENGINEERING, INC.

Tel: (909) 585-1557 Fax: (909) 752-7090

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884649-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST

Tel: (415) 206-1700 Fax: (415) 206-1711

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884650-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com CONTACT NAME: Estimating Department TO: COLEMAN ENVIRONMENTAL ENGINEERING INC Tel: (707) 275-9016 Fax: (707) 275-9025

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884651-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES

Tel: (916) 688-1550 Fax: (916) 684-1882

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884652-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

rax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: CONSTRUCTION AREA SIGNS, INCORPORATED Tel: (916) 663-9097 Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884653-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: DD & L TRUCKING Tel: (415) 332-4977 Fax: (415) 332-4585

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884655-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC Tel: (530) 795-3651 Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 884656-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: DILLARD ENVIRONMENTAL SERVICES

Tel: (925) 634-6850 Fax: (925) 634-6858

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884657-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Tel: (559) 370-5756 Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884658-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: DRAGON MATERIAL TRANSPORT, INC.

Tel: (559) 351-8822 Fax: (559) 276-0818

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884659-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: EAGLE ROCK INDUSTRIES

Tel: (925) 524-3004 Fax: (925) 524-3004

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884660-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: ERNEST B. DEE Tel: (916) 271-0410 Fax: (916) 512-3303

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <a href="https://www.dbegoodfaith.com/respond">www.dbegoodfaith.com/respond</a> to reply with the Solicitation ID below. 884661-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407

Tel: (707) 585-1221 Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: FANFA, INC. Tel: (510) 278-8410 Fax: (510) 278-3095

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884662-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FCS STRIPING, SEALING AND PAVING,

Tel: (925) 373-6205 Fax: (925) 373-6208

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884663-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.

Tel: (559) 594-1062 Fax: (559) 594-1056

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884666-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: GEMS ENVIRONMENTAL MANAGEMENT

SERVICES, INC Tel: (925) 671-6822 Fax: (925) 671-7120

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884667-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: GLOBAL ROAD SEALING, INC

Tel: (714) 893-0845 Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884669-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave

Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: GONZALES, SUAREZ & ASSOCIATES, INC.

Tel: (909) 985-9531 Fax: (909) 985-9531

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884670-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: JAKI CONSTRUCTION COMPANY

Tel: (510) 568-2560 Fax: (510) 568-5236

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884671-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC Tel: (916) 539-6652

Fax: (866) 878-2769

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884672-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407
Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC. Tel: (559) 732-0393

Fax: (559) 732-2684

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884673-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: KELLEY EROSION CONTROL, INC

Tel: (775) 322-7755 Fax: (775) 322-6606

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884674-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: KRT MANAGEMENT INC. DBA NORTHSTAR ENVIRONMENTAL REMEDIATION Tel: (949) 580-2800

Tel: (949) 580-2800 Fax: (949) 580-2802

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884676-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: M J AVILA COMPANY, INC.

Tel: (559) 276-1258 Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884678-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC

Tel: (415) 824-4731 Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884679-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1221 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC

Tel: (707) 825-1014 Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884680-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave

Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: METCO Tel: (415) 455-9922 Fax: (415) 455-9960

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884681-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL

Tel: (916) 652-7459 Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884683-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: NORCAL GENERAL CONSTRUCTION CORP

Tel: (408) 886-0335 Fax: (408) 969-1650

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884684-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave

Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT

Tel: (510) 889-7828 Fax: (510) 889-7858

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884686-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.

Tel: (209) 722-2226 Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884688-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION Tel: (760) 789-8040 Fax: (760) 789-5168

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884689-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: RODGERS CONSTRUCTION & ENGINEERING CO, INC.
Tel: (209) 464-5780
Fax: (209) 464-5782

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884690-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: SAN JOSE TRANSPORT

Tel: (408) 848-4441 Fax: (408) 848-1774

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884691-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1221 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: SCHOTKA CONSTRUCTION INC

Tel: (707) 265-6977 Fax: (707) 265-6856

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884692-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: SUAREZ & MUNOZ CONSTRUCTION, INC.

Tel: (510) 782-6065 Fax: (510) 782-6078

### Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884693-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING

Tel: (510) 385-8594 Fax: (510) 272-9575

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884694-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: SUPERIOR HYDROSEEDING

Tel: (831) 763-1811 Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884695-42765

FROM: Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: TRAFFIC LOOPS CRACKFILLING, INC

Tel: (714) 520-4026 Fax: (714) 520-4027

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884698-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC Tel: (707) 580-0263 Fax: (707) 437-4050

# Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884699-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: WEST PACIFIC ELECTRIC COMPANY

Tel: (559) 924-6422 Fax: (559) 924-4826

## Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### RETURN SECTION

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884700-42765

FROM: Ghilotti Construction Company, Inc.

246 Ghilotti Ave Santa Rosa, CA, 95407 Tel: (707) 585-1221

Fax: (707) 585-1601 annette@ghilotti.com

**CONTACT NAME: Estimating Department** 

TO: WILLIS REBAR Tel: (707) 419-5949 Fax: (707) 759-3483

### Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-11-01 at 02:00

BID No.: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

#### **RETURN SECTION**

Visit <u>www.dbegoodfaith.com/respond</u> to reply with the Solicitation ID below. 884701-42765

Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

# **Re-Sent Solicitation Log**

Project Name: Install Single Lane Roundabout - Hwy 12

Contract/Bid #: 04-4G5604

Awarding Agency: Department of Transportation (Caltrans)

## **Log Details**

- This log contains the delivery statuses for the emails and fax notices that were re-sent during the telephone soliciations that were performed for this order.
- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The soliciation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The soliciation system attempts to successfully deliver emails until the response from the recepient's email server requests that no other attempts be made.

Company	& Delivery Status	& Delivery Status	
WILLIS REBAR Fax: 7077593483 willisrebar@gmail.com	n/a	10/24/2018 02:13 pm PST Delivered	

RESPONSES RECEIVED

### **Annette Conley**

rom:

Michelle Robelet [mrobelet@stoloskigonzalez.com]

ant:

Tuesday, October 16, 2018 3:42 PM

To:

Annette Conley

Subject:

RE: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4G5604 - Hwy 12

Rio Vista

We will not be bidding this project. Thank you.

From: Annette Conley [mailto:annette@ghilotti.com]

Sent: Tuesday, October 16, 2018 2:55 PM

To: Annette Conley

Subject: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4G5604 - Hwy 12 Rio Vista

Good afternoon,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 18% DBE goal. Please let me know as soon as possible if you intend to submit a quote!

### INVITATION TO BID

Owner: Caltrans

Contract Number: 04-4G5604 - Hwy 12 Rio Vista, Solano County

Pid Date & Time: 11/1/18 @ 2:00 PM

Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

**NOTE:** By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (<a href="www.ghilotti.com">www.ghilotti.com</a>/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator

Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com



FROM: Ghilotti Construction Company, Inc. TO: KELLEY EROSION CONTROL, INC.

246 Ghilotti Ave

Tel: (775) 322-7755

Santa Rosa, CA, 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

Fax: (775) 322-6606

annette@ghilotti.com CONTACT NAME: Estimating Department

NOT QUOTING THIS JOE KELLEY EROSION CONTROL 775-322-7755

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 11/01/2018 at 02:00

BID/PROJECT #: 04-4G5604

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 1 2. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of WORK: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTUR AL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-M ISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STR EET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may als o be downloaded for free through the Department of Transportation via their website at http://www.do t.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through loca I plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied thems elves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on our website (www. ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid subm ission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance req uirements, your bid must include the cost of naming GCC as additional insured; including completed o perations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing word ing on your certificate of

insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION	
Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below.	144
884674-42765	
- OR	
Fax back this invitation with your response to: (707) 585-1601	
[ ] Yes, we will send a fax quote by the bid date.	
No, we are not interested.	
[ ] Interested, but we would like more information. Please contact us at	

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 02:18:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

NOT QUOTING THIS JOB (ELLEY EROSION CONTRO) 775-322-7755 10/16/18 14:46:55 DBEGoodFaith.com

#### INVITATION TO BID

FROM: Ghilottl Construction Company, Inc.

246 Ghilotti Ave

Santa Rosa, CA, 95407

Tel: (707) 585-1221 Fax: (707) 585-1601

annette@ghilotti.com

CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN

ENTERPRISE

Tel: (661) 589-1001 Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 11/01/2018 at 02:00

BID/PROJECT #: 04-4G5604 \*

PROJECT NAME: Install Single Lane Roundabout - Hwy 12 AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Rio Vista, Solano, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 1 2. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested Include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTUR AL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-M ISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROU ND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STR EET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jlm Petnic (707/585-1221 or Jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subc ontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may als o be downloaded for free through the Department of Transportation via their website at http://www.do t.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through loca I plan rooms, buildor's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied thems elves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on our website (www. ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid subm ission. Inconsistent bld terms and conditions shall be void. Insurance: As per our insurance req ulrements, your bld must include the cost of naming GCC as additional insured; including completed o perations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing word ing on your certificate of

10/16/18 14:46:55 DBEGoodFaith.com

insurance and waiver of subrogation is required. We are an equal opportunity employer.

# RETURN SECTION Visit www.dbegoodfaith.com/respond to reply with the Solicitation ID below. 884645-42765 -- OR - Fax back this invitation with your response to: (707) 585-1601 Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 02:18:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfeith.com or twitter.com/dbegoodfaith

Stacy Ramirez [Sramirez@jmlandrestoration.com] Wednesday, October 17, 2018 9:28 AM Annette Conley 04-4G5604 response From:

nt:

To: Subject:

Yes we will provide a quote for the erosion control items

Thank you

Stacy Ramirez

From:

Jim Petnic

nt:

Thursday, November 01, 2018 10:57 AM

To:

Annette Conley

Subject:

FW: Bid for Project #04-G5604

From: Maria [mailto:dhernandez8495@att.net] Sent: Thursday, November 01, 2018 10:56 AM

To: Jim Petnic

Subject: Bid for Project #04-G5604

Good Morning,

Thank you for the bid invite, but David G. Hernandez Trucking, Inc. will not be bidding for this project.

Thank You,

David Hernandez David G. Hernandez Trucking, Inc. P: (209)329-0104 F: (209)334-9320 Sent from Mail for Windows 10

From:

Musu Bennett [mrbcalifornia@yahoo.com] Tuesday, October 30, 2018 10:16 PM

nt: To:

Annette Conley

Subject:

BIDS

Attachments:

GHILOTTI - SOLANO.pdf; GHILOTTI - SONOMA.pdf; GHILOTTI - ALAMEDA.pdf

Please find attached bids for the following projects:

- HWY 12 IN SOLANO COUNTY NEAR RIO VISTA (INSTALL SINGLE LANE ROUNDABOUT)
- 2. RAMP METERING ALAMEDA
- 3. CONSTRUCT RETAINING WALL, DRAINAGE SYSTEM AND ROCK SLOPE PROTECTION -HIGHWAY 1

Kindly acknowledge receipt.

Thanks.

Cerila Gailliard (PMP, CSM) [cerila.gailliard@oysllc.com] From:

Friday, November 30, 2018 2:43 PM nt:

Annette Conley 10:

Re: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4G5604 - Hwy 12 Subject:

Rio Vista

I will send a quote to you.

On Fri, Nov 30, 2018 at 12:57 PM Annette Conley <annette@ghilotti.com> wrote:

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. This project has a 18% DBE goal. Please let me know as soon as possible if you intend to submit a quote!

#### INVITATION TO BID

Owner: Caltrans

Contract Number: 04-4G5604 - Hwy 12 Rio Vista, Solano County

Bid Date & Time: 12/18/18 @ 2:00 PM

Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; cluding completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

#### Annette Conley | Estimating Administrator

Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407

Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com





From:

10:

Jim Petnic

nt:

Thursday, December 13, 2018 9:49 AM

Annette Conley

Subject:

FW: Contract #04-4G5604, Highway 12

From: Roxanne Medina [mailto:roxanne.medina@att.net]

Sent: Thursday, December 13, 2018 9:37 AM

To: Jim Petnic

Subject: Re: Contract #04-4G5604, Highway 12

Jim,

Yes I will be providing a quote.

Thank You Roxanne Medina Frank Medina Gen. Eng. Contractor 10096 Ahart Road Oroville, CA 95966

rom: Jim Petnic < jimp@ghilotti.com>
To: Jim Petnic < jimp@ghilotti.com>

Cc: Annette Conley <annette@ghilotti.com>
Sent: Thursday, December 13, 2018 9:25 AM
Subject: Contract #04-4G5604, Highway 12

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has an 18% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: State Highway Construction on Route 12 & Route 113, Roundabout

Owner: Caltrans

Bid date: 12/18/18 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (<a href="https://www.ghilotti.com/subcontractors/documents">www.ghilotti.com/subcontractors/documents</a>) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades overed under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is equired. We are an equal opportunity employer.

Jim Petnic Senior Estimator Ghilotti Construction Company Ph 707-585-1221 Fax 707-585-1601



From:

nt:

Subject:

Jim Petnic

Friday, December 14, 2018 10:32 AM

Annette Conley

FW: Contract #04-4G5604, Highway 12

From: Nitta Erosion Control [mailto:nittaec@gmail.com]

Sent: Friday, December 14, 2018 10:30 AM

To: Jim Petnic

Subject: Re: Contract #04-4G5604, Highway 12

Hi Jim,

I'm sorry but we will not be bidding on this project.

Thank you

Nitta Erosion Control 3778 Del Mar Avenue Loomis, CA 95650 P: 916/652-7459 F: 916/652-4376 ttaec@gmail.com

www.nittainc.net

On Thu, Dec 13, 2018 at 9:25 AM Jim Petnic < jimp@ghilotti.com> wrote:

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has an 18% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: State Highway Construction on Route 12 & Route 113, Roundabout

Owner: Caltrans

Bid date: 12/18/18 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves

as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request rior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic

Senior Estimator

Ghilotti Construction Company

Ph 707-585-1221

Fax 707-585-1601



ATTACHMENT #3 – SUPPORTING DOCUMENTS

EXCEL SPREADSHEET OF SELECTED / NOT SELECTED

DBE FIRMS

ATTACHMENT #3 -	SELECT	ED / REJ	ECTED DBE FIRMS				
Item of Work	Provided Plans S for Work Offer	A STATE OF THE PARTY OF THE PAR	Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
CAS	X YES	NO	FARWEST SAFETY, INC.	NON-DBE	SCHOTKA CONSTRUCTION	\$29,000.00	\$14,000.00
TRAFFIC CONTROL SYSTEM	X YES	NO	GCC TO SELF PERFORM	NON-DBE	CMC TRAFFIC CONTROL	\$2,250 PER SHIFT	\$50 PER SHIFT
TOTEM					KRC SAFETY CO.	\$2495 PER SHIFT	\$295 PER SHIFT
CLEAR & GRUB	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
EROSION CONTROL	X YES	NO	J & M LAND RESTORATION	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A
STRUCTURAL CONCRETE	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
MINOR CONCRETE STRUCTURE	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
REINFORCING STEEL	X YES	NO	CAMBLIN STEEL	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
ROADSIDE SIGNS	X YES	NO	FARWEST SAFETY, INC.	NON-DBE	SCHOTKA CONSTRUCTION	\$22,970.00	\$7,887.00
CONCRETE CURB, GUTTER, SIDEWALK & MISC	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	CENTRAL STRIPING SERVICE	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
TRUCKING	X YES	NO	JASS BOYS TRUCKING	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A
STORM DRAIN (UNDERGROUND)	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
JOINTED PLAIN PAVEMENT	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO DBE QUOTES REC'D FOR THIS SCOPE	N/A	N/A
MODIFY EXISTING ELECTRICAL SYSTEM	X YES	NO	COLUMBIA ELECTRIC	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A
MATERIAL SUPPLIERS	X YES	NO	BLACK DIAMOND	DBE	N/A - USED A DBE FIRM FOR THIS SCOPE	N/A	N/A

#### Item #3 continued:

If the firm selected is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

#### Item of work: CAS / Roadside Signs

#### Firm Selected:

Farwest Safety, Inc. 226 N. Main Street Lodi, CA 95240 (209) 339-8085

#### Firm Rejected:

Schotka Construction 5555 Napa Vallejo Hwy American Canyon, CA 94503 (707) 265-6977

Schotka's quote was approximately significantly higher than Farewest Safety. Not competitive.

#### Item of work: Traffic Control

#### Firm Selected:

Ghilotti Construction to self – perform 246 Ghilotti Avenue Santa Rosa, CA 95407 (707) 585-1221

#### Firm Rejected:

KRC Safety Co., Inc. PO Box 6356 Visalia, CA 93290 (559) 732-0393

Price per shift not competitive

CMC Traffic Control Specialists 3450 3<sup>rd</sup> St., Ste. G San Francisco, CA 94124 (415) 206-1711

Price per shift not competitive

See attached quotes

#### FARWEST SAFETY, INC. 226 N. MAIN STREET LODI, CA 95240

PHONE (209) 339-8085 FAX (209) 339-9876

**FAX TRANSMITTAL** 

BID DATE:

12/18/18

#### \*\*\*\*\*BID QUOTATION\*\*\*\*

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #:

04-4G5604

04-501-12 113-18.9/19.4. 0.0/0.2

ITEM#	DESCRIPTION	UNIT	QTY	UN	NIT PRICE		TOTAL
4	Construction Area Signs	LS	1	S	15,000.00	S	15,000.00
5	Traffic Control System (See Below)	LS		\$	-	\$	-
6	Type III Barricade	EA	3	S	60.00	S	180.00
7	Portable Delineator	EA	110	S	20.00	\$	2,200.00
11	PCMS - \$150/Day, \$500/Week, \$1300/ Month	LS		\$	-	\$	-
13	Temporary Crash Cushion Module	EA	275	S	150.00	S	41,250.00
71	Remove Roadside Sign	EA	14	S	75.00	\$	1,050.00
72	Furnish Single Sheet Aluminum (0.063" - Unframed)	SQFT	88	S	9.75	S	858.00
	for Retroreflective Sheeting (Type XI)						
73	Furnish Single Sheet Aluminum (0.080" - Unframed)	SQFT	440	S	11.00	S	4,840.00
	for Retroreflective Sheeting (Type XI)						
74	Retroreflective Sheeting (Type XI)	SQFT	530	\$	4.50	S	2,385.00
75	Roadside Sign One Post	EA	17	\$	250.00	\$	4,250.00
76	Roadside Sign Two Post	EA	4	S	350.00	\$	1,400.00
77	Install Sign (Strap And Saddle Bracket Method)	EA	4	\$	75.00	\$	300.00

TRAFFIC CONTROL	QTY	UNIT		PRICE
*1 Man Lane Closures	1	Per Shift	S	860.00
*2 Man Lane Closures	1	Per Shift	\$	1,500.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	\$	2,300.00
Additional Person (If Requested)	1	Each	\$	600.00
Additional Mile	1	Each	\$	50.00
Additional Lane	1	Each	S	50.00
Ramp Closure (Add)	1	Each	\$	50.00
Overtime	1	PMH	S	100.00
Attenuator Truck (Operated)	1	Per Shift	\$	980.00
2 Flagmen (T-13) Excludes Transverse Rumble Strip	1	Per Shift	S	1,500.00
2 Flagmen (T-13) Includes Transverse Rumble Strip	1	Per Shift	S	1,700.00
Pilot Car	1	Per Shift	S	750.00

TOTAL BID PRICE



73,713.00

\*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction. Contractor to provide relief/lunch for flaggers lunch/rest period, or pay applicable overtime. Attenuator Truck Rental Only Bare \$350.00 a day/\$1,500.00 a week/\$3,300.00 a month

- 1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
- 2 After receiving contract and sign locations marked out 10 working days to schedule work.
- 3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs ).
- 4 Any additional move in will be billed at \$ 900 per occurrence.
- 5 Temporary items include FURNISH, INSTALLATION, and REMOVAL unless otherwise indicated (exclude maintenance). (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
- 6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
- 7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at a minimum \$100.00 each.
- 8 Signs to be covered with black visqueen prior to installation only. Contractor to uncover and recover if needed.
- 9 Post dates on information signs prior to installation only.

- 10 All signs location and underground facilities that do not belong to Underground Alert must be mark out prior to starting work, Farwest will not be responsible for damages to underground facilities not marked by other agencies/subs.
- 11 Exclude all permits, staking request, electrical, record drawings, & as builts unless otherwise noted.
- 12 Exclude any asphalt or concrete removal/patching.
- 13 Exclude any signs not shown on contract plans for construction signs and or traffic handling
- 14 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements). Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including \$2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement. Any additional insurance would be at additional cost.
- 15 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- 16 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
- 17 Exclude any grading or paving of pad for Crash Cushions.
- 18 We require 60 days notice prior to the installation of permanent items.
- 19 This quote is based on a Standard work week Monday-Friday. Additional costs for Saturday/Sunday shifts will be billed to the contractor per Union Agreement.
- 20 Attenuator truck & traffic control crews are subject to availability.
- 21 Cancellations made less than 4 hours notice of requested show up time for traffic control to be paid at 50% of quoted rate.
- 22 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
- 23 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER DIR #1000001371

SBE # 0006544 Lic# 523187 1% Bond Rate ATTN: CALL BEFORE SPLITTING BID

PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 214 or 209-712-8985 (MBL)



Project: Hwy 12-113 Roundabout, Solano County 04-4G5604

Bid date: December 18, 2018

ITEM	<u>DESCRIPTION</u>	EST.	UNIT	Т	OTAL
NO.		QUANT	PRICE	-	
4	Construction Area Signs	1 LS	\$29,000.00	\$	29,000.00
6	Type III Barricade	3 EA	\$200.00	5	600.00
13	Temp Crash Cushion	275 EA	\$225,00	\$	61,875,00
71	Remove Roadside Sign	14 EA	\$100.00		1,400,00
72	Furnish SS Sign .063 unfr type XI	88 SQFT	\$15.00		1,320.00
73	Furnish SS Sign .080 unfr type XI	440 SQFT	\$15.00		6,600.00
74	Retroreflective Sheeting Type XI	530 SQFT			3,445.00
75	Roadside Sign one post	17 EA	\$365.00		6,205.00
76	Roadside Sign two post	4 EA	\$800,00		3,200,00
77	Install Signs SSBM	4 EA	\$200,00	\$	800,00

#### Exclusions/ Conditions:

- 1. Price does not include bond.
- 2. Max insurance limits GL and Auto \$1mil + \$1 mil excess.
- 3. Require 3 weeks notice prior to mobilization.
- 4. Items 71 & 75 77 must be taken together.
- 5. Permanent signs installed prior to improvements or contractor to provide blockouts.
- 6. Contractor to pay for sign panels upon delivery per invoice.
- 7. Item 4 includes:
  covering signs upon installation only
  signs indicated on CS & SC Plans
  No CMS boards, No daily traffic control
- 8. Excludes: Traffic control, overhead & mast arm signs Handling/testing/disposal of contaminated or hazardous materials Health & Safety Plan, Permits, fees, inspections, testing, survey, offhaul spoils, contaminated materials Permanent or temporary striping, Changeable Message Signs Temporary placement or reset or permanent signs
- 9. Retention to be held at same rate of prime contractor.
- 10. Five addenda acknowledged.
- 11. This proposal is good for thirty (60) days and is to be included in any subcontract.
- 12. Our license number is 723309 exp.8/31/2020, DIR #1000002520.
- 13. We are a union contractor.


We are a certified <u>DBE</u> & <u>UDBE</u>(#33099) & <u>SBE</u> (DGS #31334) Contact person: Diane Schotka email: dschotka@aol.com Cell: 707-396-2736





CMC Traffic Control Specialists, Inc.

3450 3<sup>rd</sup> St, Suite 3G San Francisco, CA 94124 Phone: (415) 206-1700 Fax: (415) 206-1711 www.cmctraffic.com CSLB License No. 792059 (A,C31,C32) SF Business Tax Reg. No. 356339 SF Vendor No. 68165 FEIN No. 01-0620791 DIR Registration No. 1000006503 WBE/UDBE/SBE/LBE Certified SFCMD Cert No. 021713710 CUCP Firm ID No. 33473 CA DGS ID No. 61410





# CMC



# **Traffic Control Specialists**

3450 3<sup>rd</sup> St. Suite 3G, San Francisco, CA. 94124 Contractor Lic. 792059

SBE/LBE/WBE/UDBE/Micro Business Certified (415) 206-1700 - Fax (415) 206-1711

www.cmctraffic.com info@cmctraffic.com

# ALL YOUR TRAFFIC CONTROL NEEDS RENTAL-SALES-ENGINEERING-CONTRACTING

TRAFFIC PLANS
TRAFFIC COUNTS
PERMITS
SIGN SHOP
STRIPING
LANE CLOSURES
HIGHWAY CLOSURES

PILOT CARS
K-RAIL/CRASH
CUSHIONS
TC SUPERVISORS
FLAGGERS
WATER WALL
BARRIERS

TRAFFIC CONES SUPPLIES/SALES TEMPORARY SIGNALS LIGHT TOWERS CHANGEABLE MESSAGE BOARDS

#### Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11)

\$900 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$50 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon
- Hourly rates: OT day \$135 / OT night \$142.50 / DT day \$160 / DT night \$170
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

#### Lane Closure Daily Rate for Freeways (per Caltrans drawing T10)

\$1500/DAY + 500

Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.

Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.

Add \$100 per 8 hour shift for night work labor premium and \$20 per portable flashing beacon.

Hourly rates: OT day \$242.50 / OT night \$250 / DT day \$292.50 / DT night \$302.50

- Add \$1300 per 8 hr shift to include an operated attenuator truck (\$1350 for night work). Hourly rates: OT day \$187.50 / OT night \$195 / DT day \$212.50 / DT night \$222.50. Mobilization & idle time charges may apply.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

#### Lane Closure with Reversible Lane (per Caltrans drawing T13)

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add \$100 per 8 hour shift for night worklabor premium, \$20/addt'lbeacon, and \$225/shift/light tower.
- Hourly rates: OT day \$242.50 / OT night \$250 / DT day \$292.50 / DT night \$302.50
- Add \$800 per 8 hr shift to include an operated pilot car (\$850 for night work). Hourly rates: OT day \$125/ OT night \$132.50 / DT day \$150 / DT night \$160. Mobilization & idle time charges may apply.
- Rumble strips are not included. Add \$300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add \$640 per 8 hr day shift for a 3<sup>rd</sup> flagger.

#### Traffic Flagman/Technician (Hourly rate)

\$80 / HR ST, \$105 / HR OT, \$130 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night labor premium and \$225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

#### Traffic Supervisor (Hourly rate)

\$100 / HR ST, \$125 / HR OT, \$150 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add \$5 per ST HR / \$7.50 per OT HR / \$10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

#### **Traffic Control Drawings**

1st sheet for a project Additional sheets

\$500 LS \$350 EA

- 24"x36" sheet, 1"=50' scale (or 11"x17", 1"=100' scale)
- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only (\$2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is \$275 for principal, \$175/HR for licensed engineer and \$150/HR hour for junior engineer

#### **Traffic Counts**

raffic Counts	\$400 / COUNT
48-Hour ADT Mechanical Tube Count	\$500 / COUNT
48-Hour Directional & Hourly - Volume	\$600 / COUNT
48-Hour Directional & Hourly - Volume + Speed + Classification	40007 000141

= 1 A Doubal	Daily	Weekly	28 Days
Equipment Rental	\$225.00	\$700.00	\$1400.00
CMS Board	\$85.00	\$255.00	\$650.00
Arrow board	\$225.00	\$700.00	\$1400.00
Radar Speed Trailer	\$7.00	\$50.00	\$150.00
Roll-up sign with sign stand	\$1.00	\$7.00	\$28.00
Type I barricade	\$4.00	\$12.00	\$40.00
Type III barricade	\$0.75	\$3.50	\$14.00
Traffic cone	\$2.00	\$6.00	\$18.00
Cone bar	\$0.75	\$5.25	\$21.00
Portable tubular delineator with base	\$7.00	\$28.00	\$80.00
Water-filled plastic barricades (Approx 2' x 6')	\$5.00	\$20.00	\$60.00
Plastic pedestrian barricade (Approx 3" x 6')	\$2.00	\$10.00	\$40.00
Delineator drum	\$15.00	\$45.00	\$125.00
Type K concrete barriers (20 LF)	\$90.00	\$270.00	\$800.00
SLED inline crash cushion TL3		\$240.00	\$750.00
SLED inline crash cushion TL2	\$80.00	\$30.00	\$80.00
Crash barrel array (price per barrel, unfilled)	\$10.00	\$60.00	\$180.00
Portable flashing beacon	\$20.00	\$450.00	\$900.00
Light Tower (dry rate – fuel not included)	\$150.00		\$5500.00
Temporary traffic signals (set of 2)	\$1000.00	\$2000.00	\$3600.00
Caltrans Rumble Strips (set of 12 – 2 flagger stations)	\$300.00	\$1200.00	\$21.00
Aluminum signs (Per square foot)	\$1.00	\$7.00	Φ∠1.00

Delivery, pickup, & damage charges apply. 3 day minimum on rental orders

#### **Traffic Control Equipment & Supply Sales**

#### Specific orders quoted upon request

- We stock a wide variety of traffic control material and equipment including,
  - o Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - K-rail and crash cushions

- o Cones
- Delineators
- Barricades
- Chip seal markers (floppies)
- Water filled barricades

#### Pavement Striping - Installation and Removal

#### Specific jobs quoted upon request

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape, pressure washing

#### **Project Signs**

oject Signs	\$350 / EA
Fabrication (delivery & tax not included)	\$200 / EA
Delivery & installation on existing fence	\$400 / EA
Delivery & installation on wood stand	\$150 / EA
Removal and disposal	

- 4' x 8' or 4' x 6' sign on 3/4" plywood substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at \$100/HR
- Add \$150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing, safety training, Textura fees, etc to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work, location, schedule, etc. CMC's typical service range consist of the following boundary: Santa Rosa to Sacramento to Stockton to Gilroy to Santa Cruz. We reserve the right to accept or decline work on a job to job basis. Payment due net 30 days. 1.5% interest per month added to overdue invoices. All rates shown above are discounted rates for payment by cash or check and require our client to have an account in good standing. Please ask for our standard rates if you wish to pay by credit card. Bonds and permits are excluded. CMC will not indemnify or defend others. We will not provide OCIP credits/deductions. This quote must become a binding part of any contract and items cannot be split without prior permission, please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2019.



Sign and Return to Indicate Acceptance

BARRICADE RENTAL ~ TRAFFIC CONTROL P.O. Box 6356 Visalia, California 93290-6356 Phone (559) 732-0393 • Fax (559) 732-2684 Estimating Fax (559) 802-1749 WWW.KRCSAFETY.COM

# WE ARE A DBE

To: Project Estimator From: Michael Castro

Date: 12-18-2018

Regarding: CalTrans Project 04-4G5604 **Total Number of Pages Including Cover: 7** 

#### Comments:

Please see attached quote for CalTrans project 04-4G5604 bidding in Solano County on 12-18-2018. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE contractor, see quote for all certification numbers. We are also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To: Estimator

04-Sol-12

UN:340/D:388

KRC BID# 18-708

Project: 04-4G5604 Bid Date:12/18/2018

UNION, LICENSE #507950 (A. C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
5 9 11	Traffic Control System - See traffic control quote for rates Portable Delineator Portable Changeable Message Sign - Per Each, Rental Only	CA	110	25.00	2,750.00
12 13	\$150.00/Day: \$400.00/Week: \$1,300.00/Month (Month rate based on 30 calendar days) \$300.00 delivery fee per PCMS: \$300.00 pick up fee per PCMS Temporary Railing (Type K) Temporary Crash Cushion Module	Lf	6,280 275	22.00 250.00	138,160.0 68,750.00
	Note: (5) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 12 and 13 must bid together. Note: Item 9 if used must bid with item 12 and 13. Note: Contactor to maintain item 9 after Initial placement Note: Traffic control, pinning to roadway, pallets or sweeping are not included in items 9, 12 or 13. Note: Item 12 include a max of (15) shifts. Additional shifts needed or required outside of KRC SAFETY'S control will be charged to the contractor at a mutually agreed upon price prior to performing work. Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.				





BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To: Estimator

Project: 04-4G5604 Bid Date:12/18/2018 04-Sol-12

UN:340 / D:388

KRC BID# 18-708

#000447 SRE #6897 MRE #91500114 DIR# 1000004730

#me	Description	U/M	Qty	Rate	Total
5	Traffic Control System - See traffic control quote for rates				
9	Portable Delineator	CE	110	25.00	2,750.00
11	Portable Changeable Message Sign - Per Each, Rental Only	Trick to			
	\$150.00/Day: \$400.00/Week: \$1,300.00/Month (Month rate based on 30 calendar days)				
	\$300.00 delivery fee per PCMS: \$300.00 pick up fee per PCMS			2010 10 304	
12	Temporary Railing (Type K)	Lf	6,280	22.00	138,160.0
13	Temporary Crash Cushion Module	CA	275	250.00	68,750.00
			I I SOME		
	Note: (5) addendum(s) acknowledged.		77523		- 150
	Note: If items are not tied together within these notes items may be split.			Lizares Modelin	AS P. SHAP
	Note: Item 12 and 13 must bid together.				
	Note: Item 9 if used must bid with item 12 and 13.				
	Note: Contactor to maintain Item 9 after Initial placement				CALL PROPERTY.
	Note: Traffic control, pinning to roadway, pallets or sweeping are not included in items 9, 12				
	or 13.		13.65		
	Note: Item 12 include a max of (15) shifts. Additional shifts needed or required outside of				
	KRC SAFETY'S control will be charged to the contractor at a mutually agreed upon price		10318		
-8	prior to performing work.		1 X 1		
	Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during		11.	***	
	traffic control shift.				
	Note: KRC reserves the right to withdraw bid if not listed for items together as stated within		10 3		
	these notes.				
	Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A"				
	must be understood and accepted.				
			100		
			-		
			**		
			1000		
7 184					
87	The state of the s			North Section	
17. 12				1 1- 1	
		5 / 1 m			





BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To:

Estimator

Project: 04-4G5604

Bid Date:12/18/2018

04-SI-12

UN:340 / D:388

KRC BID# 18-708

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR #1000004730

em#	Description	Rate
5	Traffic Control System	
	I pilot car and driver if used with KRC flaggers - Per 8 hour shift	985.00
	1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift	1,065.00
	1 impact attenuator vehicle with driver - Per 8 hour shift	1,065.00
	1 additional flagger used with KRC primary flaggers - Per 8 hour shift	885.00
	1 additional flagger with light tower used with KRC primary flaggers - Per 8 hour shift	985.00
	2 flaggers - Per 8 hour shift	1,865.00
	2 flaggers with light towers - Per 8 hour shift	2,015.00
	2 flaggers with rumble strips - Per 8 hour shift	1,965.00
	2 flaggers with rumble strips - Per 8 hour shift 2 flaggers with rumble strips and light towers - Per 8 hour shift Additional set of rumble strips - per shift	2,115.00
	Additional set of rumble strips - per shift	100.00
	7 6014	
	- If less than 3 consecutive traffic control shifts are performed please add a \$250.00 mobilization fee per laborer. For	
	the purpose of this quotation, the meaning of "consecutive" is based off calendar days. It is not based off of the	
	allowed working days listed in the project special provisions.	
	- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be	
	incorporated into any PO or subcontract for project.	
	- Flagging truck includes up to 150 cones. (1) complete set of flagging signs per RSP T13 and (2) beacons with	
	batteries.	
	- Cancelations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all	
	cancelations MUST be received in written form, via fax or e-mail.	
	- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	
	- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable	
	transverse rumble strips.	
	- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional	
	delivery or pick up fee may apply if not given this notice.	
	- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	
	- KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles	
	- Rates quoted for traffic control are good for day or night shifts	
	- All overtime will be charged at \$120.00 per hour per man	
	- Regardless of the actual working days listed in the special provisions \$225.00 per laborer will be added to the first	
	(8) hours of all Saturday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.	
	- Regardless of the actual working days listed in the special provisions \$325.00 per laborer will be added to the first	
	(8) hours of all Sunday traffic control shifts. After 8 hours \$120.00 per man per hour will apply.	
	(8) hours of all Sunday traffic control smits. After 8 hours \$120.00 per man per hour will apply.	
	- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and	
	accepted.	
-		





#### **ATTACHMENT A**

Job#	04-40	35604	Bid Date:	12-18-201	18
1	KRC SAFETY CO., Engineers.	. INC. is signatory to the	: Laborers of Northern Calif	rnia, Construction La	borers of Southern California and the Operating
2	Unless otherwise not	ed on quote, all subsistence	e and travel pay is included in	all prices.	
3	(Certificate # 0004	47), SBE (Certificate #	0006897), MBE (Certificat	# 9IS00114)	sadvantaged Business Enterprise (DBE) ~
4	Contractors State Li	cense #507950 Expires	03/31/2019 (Class A & C31)	Department of Indus	strial Relations' Registration Number 1000004730
5	work, including inst to the start of work.	allation and removal of	signs. Additionally, an Exec	ited subcontract or pu	NCE, prior to commencement of each item of rchase order must be on file with this office prior
6	This quote shall rem	ain valid for a period of	45 days from actual bid ope	ning unless otherwise	agreed upon in writing.
7	conditions to meet C	CAL OSHA heat illness	prevention requirements.		break periods as needed due to weather and heat
8	All prices quoted on outside of this time	quotation are based off unless it is for KRC's co	of a standard work week Monvenience or it has been agree	nday thru Friday. Ad ed upon with contrac	ditional costs will occur for work performed tor prior to work being performed.
9	KRC SAFETY CO.	, INC. will not provide p	performance or payment bon	is to the contractor.	
10	Retention shall not b	be held on any work per	formed by KRC.		
11	Compliance with Sec and MANDATORY.		ss & Professions code and any	other statutes pertaining	g to prompt payment must be complied with and are
12	KRC SAFETY CO.,	INC. requests an invitation	n to all pre-job conferences.		
13	received, KRC will SAFETY must be st	bill at usual rates and fu ubmitted within 5 worki	ll payment will be the respon ng days to the project owner	sibility of the contract for consideration.	A-WORK or Force Account. If notification is not tor. All extra work bills once received from KRC
14	These items will not delivery. KRC's stan	be incorporated into any s dard rental agreement is a	ubcontract. Contractor must is vallable upon request.	suc a PO that accepts K	orary alternative crash cushions are strictly rental.  IRC SAFETY'S standard rental agreement prior to any
15	required as a conditi	ion of payment by the pr	ime contractor.		s of subcontractor. No other documents shall be
16	S5,000,000 excess li SAFETY CO., INC. quote.	and Hold Harmless are glability. Any additional l. will be charged to and	iven only in respects to KRO liability limits or additional a will be the responsibility of a	SAFETY CO., INC. ndorsement requested ne Prime Contractor.	,000,000 each occurrence \$2,000,000 aggregate. work. KRC SAFETY CO., INC. carries by Prime Contractor and not provided by KRC Railroad insurance requirements excluded from this
17	and/or Purchase O	pe accepted by the cont orders relating to this p actor in its bid to a nri	roject. This quote shall be	entirety shall become dif a	ne part of any and all subcontract agreements contractor lists KRC in its hid or if this quote is
Submi	nted by:	Michael Cast		ate:12	2-18-2018
	MI.	CHAEL CASTRO-E	STIMATOR		
Compa	inv:		A	ccepted by:	







Unified Certification Program

Back To Query Form

#### Search Returned 1 Records

Thu Jun 07 16:45:44 PDT 2018

P.005/007

ry Criteria

fication Types: DBE

Pirm ID: 447

Firm ID 447

**DBA** Name Firm Name Address Line1 KRCSAFETY CO. INC. KRC SAFETY CO. INC. 7821 WEST SUNNYVIEW

Address Line2

VISALIA City State CA Zip Code1 93291 Zip Code2

Mailing Address

Line1

Mailing Address

Line2 Mailing City **Mailing State** Mailing Zip Code1 Mailing Zip Code2 Certification Type **EMail** 

DBE garyc@krcsafety.com

Contact Name Area Code

**OARY CASTRO** 559 732-0393

Phone Number Extension Alt Area Code Alt Phone Number Extension

Far Area Code

hone Number 732-2684 Agaicy Name CITY OF FRESNO

559

Counties 00; Districts 00:

**DBE NAICS** ACDBE NAICS

Work Codes

237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; 19720 INTERNATIONAL AFFAIRS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET,

ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKINO; C9605 FLAT

BED TRUCKING:

Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity

NATIVE AMERICAN

Firm Type DBE

Back To Query Form

#### Supplier Profile

#### State of California Certification





Certification ID: 6897

Legal Business Name KRC SAFETY CO INC

Doing Business As (DBA) Name1: KRC SAFETY CO INC

Doing Business As (DBA) Name2:

Office Phone Number 559/732-0393

Business Fax Number 559/732-2684

Business Web Address http://www.krcsafety.com () . Address

7821 W. SUNNYVIEW AVE

VISALIA CA 93291

Emall:

garyc@krcsafety.com (mailto:garyc@krcsafety.com)

Total No. of Employees

92

**Business Types:** 

Construction, Non-Manufacturer, Service

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

**Active Certifications** 

Certification Type

Status

From

To

SB

Approved

03/02/2017

03/31/2019

# CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: November 2, 2021

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

#### KR C Safety Co. Inc. Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at (800) 359-7998 in Los Angeles.

VON: 9IS00114

**DETERMINATION DATE: November 2, 2018** 

# ATTACHMENT #4 - SUPPORTING DOCUMENTS

ADDITIONAL OUTREACH ACTIVITES INCLUDING ADVERTISEMENTS

Home -- Construction Contract Awards -- Advertised Projects This Week Listing for all primes seeking assistance with project 04-4G5604. 7 results found.

Ontractor: A. Teichert & Son, Inc. dba Teichert Construction Contact: John Gale

Adress: 400 Sunrise Avenue, Suite 300 Roseville, CA 95661

Phone: 916-757-6400 Fax: 916-757-6400 Email: JGale@teichert.com Services needed: Sand & Gravel, Safety Equipment Supplier, Sand & Gravel Supplier (Bulk Item), Asphalt Supplier (Bulk Item), Reinforcing Bar Section Supplier, Pipe Supplier, Drainage Systems Supplier, Storm Water Systems Supplier, Guard Railing & Barriers Supplier, Pavement Markers Supplier, Electrical & Signals Supplier, Tools Supplier, Traffic Stripes, Marking and Traffic Control Materials Supplier, Wholesale Broker of Construction Martials (No Inventory), Broker, Construction Area Signs, Clearing & Grubbing, Grading, Structure Excavation, Structure Backfill, Hydroseeding, Erosion Control, Temporary Erosion Control, Finishing Roadway, Seal Coat, Asphalt Concrete, Paving Asphalt (Asphalt Concrete), Portland Cement & Concrete Pavement, Clean & Seal Pavement Joints? Rout & Seal Cracks, Minor Concrete Structure, Concrete Surface Finish, Concrete, Retaining Wall, Reinforcing Steel, Roadside Sign, Alternative Pipe Culvert, Rock Slope Protection, Concreted-Rock Slope Protection, Concrete Curb & Sidewalk-Misc., Misc Iron & Steel Frame, Cover & Grate, Object Marker, Metal Beam Guard Railing, Thermoplastic Striping & Marking, Signal & Lighting, Materials Testing Services, Safety Studies, Construction Engineering & Inspection Services, LEAD Compliance, SWPPP Planning, Bottom, Transfer, End and Super 10 Dump Trucks, Water Truck, Street Sweeping Truck, Truck Rental and Trucker Broker.

Requirements: Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project: Project: Construction on State Highway in Solano County near Rio Vista on Route 12 from 0.2 mile West to 0.2 mile East of Route 113 and on Route 113 from Route 12 to 0.2 mile North of Route 12 ? Contract 04-

4G5604 Bid Date: 11/1/18 @ 2:00 PM Docs & Plans Available from Caltrans

http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php Estimate: \$5,200,000 Duration: Not less than 100 Working Days and not more than 140 Working Days Agency Goals: 18% DBE Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the municipality listed above and the Teichert?s Roseville Estimating office.

r assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor?s quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid. Additional information and or assistance to DBE's available from: \*\*\* All Subcontractor Quotes must have the Department of Industrial Relations # to be ACCEPTED

Date posted: 10/02/2018

Contractor: O.C. Jones & Sons, Inc. Contact: Jean Sicard

Address: 1520 Fourth Street Berkeley, CA 94710

Phone: 510-526-3424 Fax: 510-526-0990 Email: jsicard@ocjones.com

Services needed: REQUEST FOR DBE SUBCONTRACTORS AND SUPPLIERS We are soliciting quotes for (including but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Type III Barricade, Portable Delineator, Portable Changeable Message Sign, SWPPP, Rain Event Action Plan, Storm Water Sampling & Analysis, Temporary Hydraulic Mulch, Temporary Silt Fence, Temporary Gravel Bag Berm, Sweeping, Treated Wood Waste, Clearing & Grubbing, Roadway Excavation, Structure Excavation, Structure Backfill, Subgrade Enhancement Geotextile? Class B1, Rock Blanket, Precast Concrete Panel, Tectrical, Erosion Control, Hydromulch, Hydroseed, Compost, Lean Concrete Base, Tack Coat, Jointed Plain oncrete, Structural Concrete, Architectural Treatment, Bar Reinforcing Steel, Pipe Culvert, Minor Concrete, Misc. Iron & Steel, Pavement Marker, Roadside Sign, Vegetation Control (Minor Concrete), Transition Railing, Guard Rail, Concrete Barrier Transition, Grated Line Drain, Striping & Marking and Construction Materials

Requirements: An Equal Opportunity Employer 100% Performance & Payment Bonds may be required. Worker?s Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding,

insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation. Plans & Specs are available for viewing at our office or through the Caltrans Website at www.dot.ca.gov/hq/esc/oe/weekly\_ads/index.php.

Date posted: 10/04/2018

ontractor: Argonaut Constructors Contact: Dave Stanford

Address: 360 Sutton Place Santa Rosa, CA 95407

Phone: 707-542-4862 Fax: 707-542-4897 Email: daves@argonautconstructors.com

Services needed: Construction area signs, lead compliance plan, WPPP, trucking, water trucks, HMA material supplier, tack oil supplier, traffic control, jobsite management, temporary items (concrete washout, railing-Type K, alternative crash cushions, drainage inlet protection, pavement marking-paint, traffic stripepaint, pavement marker, cover, check dam, fiber roll, gravel bag berm, reinforced silt fence, silt fence, construction entrance, hydraulic mulch (bonded fiber matrix), 6 inch thermoplastic striping and pavement markings installation and removal, street sweeping, roadside signs 1 post and 2 post installation and removal, portable changeable message signs, rain event action plan, storm water sampling and analysis, storm water annual report, structural concrete (drainage inlet), misc. iron and steel, single sheet aluminum signage retro reflective, treated wood waste, hydro-mulch, hydro-seed, compost, fiber rolls, compost stock, rolled erosion control (netting), jointed plan concrete pavement, 18 inch and 24 inch alternative pipe culvert, minor concretecurb and curb & gutter, maintain existing electrical system, type III barricades, progress schedule (critical path method), portable delineator, structure excavation and backfill-retaining wall, subgrade enhancement geotextile class B1, rock blanket material, precast concrete panel, lighting, lean concrete base, structural concreteretaining wall, architectural treatment, bar reinforcing street, remove pavement markers, pavement marker retro-reflective, vegetation control-minor concrete, transition railing, alt inline terminal system, concrete barrier transition, guardrail removal,

Requirements: Info: (707-542-4862) Christer Berglund christerb@argonautconstructors.com Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Argonaut Constructors (Argonaut) may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Argonaut may require Payment Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. Argonaut may ly bond premiums up to 1 ?% of contract cost. Argonaut Constructors is a UNION CONTRACTOR. Any non-

signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Date posted: 10/08/2018

Contractor: Bay Cities Paving & Grading, Inc. Contact: Russ Olney

Address: 1450 Civic Ct., Bldg. B Concord, Ca 94520

Phone: 925-687-6666 Fax: 925-687-2122 Email: rolney@baycities.us Services needed: Lead Compliance Plan; Progress Schedule (Critical Path Method); Time-Related Overhead (LS); Construction Area Signs; Traffic Control System; Type III Barricade; Temporary Pavement Marking (Paint); Temporary Traffic Stripe (Paint); Portable Delineator; Temporary Pavement Marker; Portable Changeable Message Sign (LS); Temporary Railing (Type K); Temporary Crash Cushion Module; Job Site Management; Prepare Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling And Analysis Day; Storm Water Annual Report; Temporary Hydraulic Mulch (Bonded Fiber Matrix); Temporary Cover; Temporary Check Dam; Temporary Drainage Inlet Protection; Temporary Fiber Roll; Temporary Gravel Bag Berm; Temporary Reinforced Silt Fence; Temporary Silt Fence; Temporary Construction Entrance; Street Sweeping; Temporary Concrete Washout; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Clearing And Grubbing (LS); Roadway Excavation; Structure Excavation (Retaining Wall); Structure Backfill (Retaining Wall); Ditch Excavation; Subgrade Enhancement Geotextile, Class B1; Rock Blanket; Rock Blanket Type 2; Rock Blanket Type 3; Precast Concrete Panel; Lighting; Rolled Erosion Control Product (Netting); Hydromulch; Fiber Rolls; Compost Sock; Hydroseed; Compost (CY); Incorporate Materials; Lean Concrete Base; Hot Mix Asphalt (Type A); Rubberized Hot Mix Asphalt (Gap Graded); Tack Coat; Jointed Plain Concrete Pavement; Structural Concrete, Retaining Wall; Structural Concrete, Drainage Inlet; Architectural Treatment; Bar Reinforcing Steel (Retaining Wall); 18" Alternative Pipe Culvert; 24" Alternative Pipe Culvert; Grated Line Drain; 18" Alternative Flared End Section; 24" Alternative Flared End Section; Remove Culvert (LF); Remove Inlet; Minor Concrete (Curb) (CY); Minor

ncrete (Curb And Gutter); Miscellaneous Iron And Steel; Remove Pavement Marker; Pavement Marker Letroreflective); Remove Roadside Sign; Furnish Single Sheet Aluminum (0.063" Unframed) For Retroreflective Sheeting (Type XI); Furnish Single Sheet Aluminum (0.080" Unframed) For Retroreflective Sheeting (Type XI); Retroreflective Sheeting (Type XI); Roadside Sign - One Post; Roadside Sign - Two Post; Install Sign (Strap And Saddle Bracket Method); Vegetation Control (Minor Concrete); Transition Railing (Type WB-31); Alternative In-Line Terminal System; Concrete Barrier Transition; Remove Guardrail; 6"

http://www.dot.ca.gov/hq/esc/oe/weekly\_ads/oe\_assist.php?id=04-4G5604

Thermoplastic Traffic Stripe; Thermoplastic Pavement Marking; 6" Thermoplastic Traffic Stripe (Broken 6-1);

Modifying Existing Electrical System; Mobilization

Requirements: Plans and specifications for the Project are available for review at our office at 1450 Civic Court, Concord, (925) 687-6666 100% Performance, Payment Bonds by an admitted surety naming prime ntractor as oblige, in the full amount of the subcontractors bid shall be required. Retention will be withheld if abcontractor fails to provide bonds. Bay Cities Paving & Grading, Inc. will pay bond premium up to 2%. Please be advised, Contractors and Subcontractors must register with the D.I.R (Department of Industrial Relations) in order to bid on public works projects. Registration with the D.I.R. costs \$300 and covers the fiscal year (July 1 to June 30th). To verify the status of your D.I.R. number, please visit: http://www,dir.ca.gov/Public-Works/Contractors.html. Bay Cities Paving & Grading is signatory to the following Unions: Operators, Laborers, Teamsters & Cement Masons. Call Russ Olney for assistance with credit line, bonding, insurance, equipment, supplies and materials Bay Cities Paving & Grading, Inc. is an equal opportunity employer. Date posted: 10/09/2018

Contractor: George Reed, Inc. Contact: Stephanie Fuller

Address: P. O. Box 4760 Modesto, CA 95352

Phone: 209-523-0734 Fax: 209-523-4927 Email: stephanie.fuller@georgereed.com Services needed: DBE Subcontractors/Suppliers needed for, including but not limited to? CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PLANE ASPHALT CONCRETE, DUST PALLIATIVE, HYDROSEEDING, EROSION CONTROL, TEMPORARY EROSION CONTROL, PLACE ASPHALT CONCRETE DIKE & MISC., CONCRETE STRUCTURE, RETAINING WALL, ROADSIDE SIGN, UNDERGROUND CONTRACTOR, ROCK SLOPE PROTECTION, ROCK BLANKET, CONCRETE CURB & SIDEWALK? MISC., SAWCUTTING, GUARD RAILING, TRAFFIC STRIPING & MARKING, SIGNAL & LIGHTING, SWPPP, CONSTRUCTION SCHEDULING, LEAD COMPLIANCE, WATER TRUCK, STREET SWEEPING TRUCK, DEMOLITION, OIL SUPPLIERS; or any item of work or material you are qualified to perform or furnish. Requirements: GEORGE REED, INC. is signatory to Operating Engineers, Laborers, and Cement Masons Unions. 100% Performance and Payment Bonds may be required for the full amount of subcontract price. GEORGE REED, INC. will pay bond premium up to 2%. Subcontractor must possess current insurance and workers compensation coverage meeting GRI?s insurance requirements. Insurance waiver of subrogation is so required. Please call if you need assistance with bonding, insurance, equipment, materials and/or supplies, any related services. GEORGE REED, INC. is an Equal Opportunity Employer.

Date posted: 10/10/2018

Contractor: Goodfellow Bros. California, LLC. Contact: Shawna Pilkington

Address: 50 Contractors Street Livermore, CA 94551 Phone: 925-449-5764 Fax: 925-449-5875 Email: shawnap@goodfellowbros.com Services needed: Goodfellow Bros. California is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following types of work, including but not limited to: Lead Compliance Plan; Progress Schedule (Critical Path Method); Time-Related Overhead (LS); Construction Area Signs; Traffic Control System; Type III Barricade; Temporary Pavement Marking (Paint); Temporary Traffic Stripe (Paint); Portable Delineator; Temporary Pavement Marker; Portable Changeable Message Sign (LS); Temporary Railing (Type K); Temporary Crash Cushion Module; Job Site Management; Prepare Storm Water Pollution Prevention Plan; Rain Event Action Plan; Storm Water Sampling And Analysis Day; Storm Water Annual Report; Temporary Hydraulic Mulch (Bonded Fiber Matrix); Temporary Cover; Temporary Check Dam; Temporary Drainage Inlet Protection; Temporary Fiber Roll; Temporary Gravel Bag Berm; Temporary Reinforced Silt Fence; Temporary Silt Fence; Temporary Construction Entrance; Street Sweeping; Temporary Concrete Washout; Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Clearing And Grubbing (LS); Roadway Excavation; Structure Excavation (Retaining Wall); Structure Backfill (Retaining Wall); Ditch Excavation; Subgrade Enhancement Geotextile, Class B1; Rock Blanket; Rock Blanket Type 2; Rock Blanket Type 3; Precast Concrete Panel; Lighting; Rolled Erosion Control Product (Netting); Hydromulch; Fiber Rolls; Compost Sock; Hydroseed; Compost (CY); Incorporate Materials; Lean Concrete Base; Hot Mix Asphalt (Type A); Rubberized Hot Mix Asphalt (Gap Graded); Tack Coat; Jointed Plain Concrete Pavement; Structural Concrete, Retaining Wall; Structural Concrete, Drainage Inlet; Architectural Treatment; Bar Reinforcing Steel (Retaining Wall); 18" Alternative Pipe Culvert; 24" Alternative Pipe Culvert; Grated Line Drain; 18" Alternative Flared End Section; 24" Alternative Flared End Section; Remove Culvert (LF); Remove let; Minor Concrete (Curb) (CY); Minor Concrete (Curb And Gutter); Miscellaneous Iron And Steel; Remove avement Marker; Pavement Marker (Retroreflective); Remove Roadside Sign; Furnish Single Sheet Aluminum (0.063" Unframed) For Retroreflective Sheeting (Type XI); Furnish Single Sheet Aluminum (0.080" Unframed)

For Retroreflective Sheeting (Type XI); Retroreflective Sheeting (Type XI); Roadside Sign - One Post; Roadside Sign - Two Post; Install Sign (Strap And Saddle Bracket Method); Vegetation Control (Minor Concrete); Transition Railing (Type WB-31); Alternative In-Line Terminal System; Concrete Barrier Transition; Remove

Guardrail; 6" Thermoplastic Traffic Stripe; Thermoplastic Pavement Marking; 6" Thermoplastic Traffic Stripe

(Broken 6-1); Modifying Existing Electrical System; Mobilization

Requirements: Goodfellow Bros California is signatory to Operating Engineers and Laborers unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Goodfellow Bros lifornia will pay for bond premium up to 2%. Subcontractors must possess current insurance and worker?s Impensation coverage meeting Goodfellow Bros California?s requirements. Subcontractor must also have a current DIR registration. Subcontractor will be required to sign the standard Goodfellow Bros California Subcontract Agreement. A copy of the agreement can be obtained from our estimator. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Plans and specifications are available for viewing at our Livermore office or can be downloaded from the Caltrans website. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Goodfellow Bros California intends to work cooperatively with all qualified firms seeking work on this project. Goodfellow Bros California is an equal opportunity employer.

Date posted: 10/14/2018

Contractor: Ghilotti Construction Company, Inc. Contact: Jim Petnic

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 Fax: 707-585-1601 Email: jimp@ghilotti.com

Services needed: Seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by NOON on bid day. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage

Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including terpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, surance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-


contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/16/2018

**ADVERTISEMENTS** 

#### Seeking DBE Subs/ Suppliers & Truckers

\$5,200,000



INVITATION TO BID: Caltrans #04-4G5604, Bid Date & Time: 11/1 @ 2:00PM Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE

CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN/SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYS-TEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontrac-

tors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. We are an equal opportunity employer. GHILOTTI CONSTRUCTION COMPANY, INC., 246 GHILOTTI AVE, SANTA ROSA, CA 95407, PH: (707) 585-1221 \* FX: (707) 585-1601

### THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an

### email confirmation. ORDER DETAILS Order Number: WB0173953 **Order Status:** Submitted Classification: Announcements/General Package: Marketplace - 1 Week **Final Cost:** \$9.95 Payment Type: Visa User ID: W0030034 ACCOUNT INFORMATION Thomas Smith 46 Ghilotti Avenue Santa Rosa, CA 95407 707-585-1221 annette@ghilotti.com Ghilotti Construction Company, Inc. **PAYMENT DETAILS** Visa\*\*\*\*\*\*\*5289 03/2022 TRANSACTION REPORT Date: 6:13 PM - Tue, Oct 16, 2018 Amount: \$9.95

### SCHEDULE FOR AD NUMBER WB01739530

start date:

Thu Oct 18, 2018

Duration:

### THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

#### ORDER DETAILS

Order Number:

S0127633

**Order Status:** 

Submitted

Classification

General Announcements

Package:

30 Days on SFGate.com, FREE\*

**Final Cost:** 

\$0.00

Payment Type:

User ID:

W0027097

#### ACCOUNT INFORMATION

nette Conley 46 Ghilotti Avenue Santa Rosa, CA 95407 707-585-1221 annette@ghilotti.com Ghilotti Construction Company, Inc.

### TRANSACTION REPORT

Date:

4:58 PM - Tue, Oct 16, 2018

Amount:

\$0.00

### SCHEDULE FOR AD NUMBER ADM114250

Start date:

Tue Oct 16, 2018

Website:

SFGate.com

ration:

30 days

### PREVIEW FOR AD NUMBER ADM114250

25 lines



Ghilotti Construction Company is seeking certified DBE firms for vari-

ous scopes of work for CALTRANS #04-4G5604 -Hwy 12 Rio Vista. Bid Date & Time: 11/1 @ 2pm. Estimate: \$5,200,000 / DBE Goal: 18% Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/ hq/esc/oe/contract\_awards services.html. We are a union contractor. Contact our estimating department at (707) 585-1221 for details or with any questions. GCC is available to discuss breaking out any portion of work to encourage minority participation.

<< Click here to print a printer friendly version >>

Ghilotti Construction Company, Inc. 246 Ghilotti Ave Santa Rosa, CA 95407 Tel: (707) 585-1221 Fax: (707) 585-1601

### **Ad Proofs**

Project Name: Install Single Lane Roundabout - Hwy 12

Contract/Bid #: 04-4G5604

Awarding Agency: Department of Transportation (Caltrans)

### Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)
Published On: 10/16/2018 @ 02:11:22 PM PST
Expired On: 12/18/2018 @ 11:59:59 PM PST

Messages Notifications Sent To: annette@ghilotti.com Published At: https://www.dbegoodfaith.com/good-faith-

ad.php?ad\_adid=42765&co\_name=Ghilotti+Construction+Company%2C+Inc.



### Ghilotti Construction Company, Inc.

Is seeking qualified DBEs

Project Name

Install Single Lane Roundabout - Hwy 12

Bid/Contract #

04-4G5604

Awarding Agency

**Department of Transportation (Caltrans)** 

Project Location

Rio Vista, Solano County, CA

Rid Date

12/18/2018 at 14:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR &

GRUB, EROSION CONTROL, STRUCTURAL CONCRETE,
MINOR CONCRETE STRUCTURE, REINFORCING STEEL,
ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC.,

THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT

MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 % of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They

Get in Touch

Outreach Coordinator

**Estimating Department** 

Project Estimator

Jim Petnic

Telephone

(707) 585-1221 Ext. 242

Fax

(707) 585-1601

Address

246 Ghilotti Ave Santa Rosa, CA 95407

Send a message

may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **Trade Journal Ad**

Publication: DBE Journal (DBEJournal.com)
Published On: 10/16/2018 @ 02:11:22 PM PST
Expired On: 12/18/2018 @ 11:59:59 PM PST

Published At: http://dbejournal.com/index.php?show\_ad=42765&ad\_project\_name=Install+Single+Lane+Roundabout+-

+Hwy+12+&co\_name=Ghilotti+Construction+Company%2C+Inc.



Outreach Coordinator

**Estimating Department** 

Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave Santa Rosa, CA 95407

Telephone

(707) 585-1221 Ext. 242

Fax

(707) 585-1601

## Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name

Install Single Lane Roundabout - Hwy 12

Bid/Contract #

04-4G5604

Awarding Agency

Department of Transportation (Caltrans)

**Project Location** 

Rio Vista, Solano County, CA

**Bid Date** 

12/18/2018 at 14:00

#### **Project Details**

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Single Lane Roundabout) in Solano County Near Rio Vista on Route 12 from 0.2 mile west to 0.2 mile east of Route 113 and on Route 113 from Route 12 to 0.2 mile north of Route 12. (04-Sol-12, 113-18.9/19.4, 0.0/0.2) Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,200,000 / DBE Goal: 18% / 100 WD / \$6,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 % of contract cost. GCC is a UNION CONTRACTOR. Any

non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

### **Tweet**

Published On: 10/16/2018 @ 02:11:22 PM PST Published At: https://twitter.com/dbegoodfaith



Ghilotti Construction Company, Inc. is seeking DBEs in Rio V...

dbegoodfaith.com/good-faith-ad....

02:10 PM - 16 Oct 2018

### ATTACHMENT #8 – SUPPORTING DOCUMENTS

AGENCIES CONTACTED FOR ASSITANCE

From:

Annette Conley

To:

Annette Conley; BART; California CFDC; Central Contra Costa Transportation Authority; MBDA; National Association of Minority Contractors; Northern CA Minority SDC; Northeastern CA SBDC; SAMTRANS; Santa Clara

VTA; SFMTA

Subject:

Project out to Bid - Seeking DBE Subs/Suppliers/Truckers

Date:

Tuesday, October 16, 2018 3:15:53 PM

Attachments:

AGENCY FLYER.pdf image001.png

Please see the attached flyer.

Thank you,

Annette Conley | Estimating Administrator

Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com



### **ASSISTANCE REQUESTED**

### GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221 Fax: 707/585-1601

### SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:

Department of Transportation (CALTRANS)

PROJECT #:

#04-4G5604

DESCRIPTION:

Hwy. 12 in Solano County near Rio Vista (Install Single Lane Roundabout)

BID DATE & TIME: SUBMIT QUOTES BY: 11/1/18 @ 2:00PM 11/1/18 @ 12:00PM

ENGINEER'S ESTIMATE:

\$5,200,000 / 100 WD / \$6,800 Day LD

DBE GOAL:

18%

**Ghilotti Construction Company** is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

### Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, STRUCTURAL CONCRETE, MINOR CONCRETE STRUCTURE, REINFORCING STEEL, ROADSIDE SIGNS, CONCRETE CURB & SIDEWALK-MISC., THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), PRECAST CONCRETE PANEL, JOINTED PLAIN CONCRETE PAVEMENT, MODIFY EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

### \* GCC is available to discuss breaking out any portion of work to encourage minority participation\*

Mr. Jim Petnic (707/585-1221 or <a href="mailto:limp@ghilotti.com">limp@ghilotti.com</a>) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at <a href="http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html">http://www.dot.ca.gov/hq/esc/oe/contract\_awards\_services.html</a>. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (<a href="https://www.ghilotti.com/subcontractors/documents">written request prior to bid submission. Inconsistent bid terms and conditions shall be void.</a>

**Insurance:** As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

#### GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407 707/585 – 1221 ph 707/585 – 1601 fax LICENSE #644515

#### FAX TRANSMITTAL

TO: Daily Construction Service	FROM: Annette Conley
FAX: (877) 752-0255	FAX: (707) 585-1601
DATE: 9/26/18	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/16/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5604 – HWY. 1 NEAR MILL VALLEY (04-MRN-1-0.3)
10/30/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5904 – HWY. 4 IN BYRON (04-CC-4-48.1/48.3)
10/31/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4H9804 – HWY. 101 NEAR MILL VALLEY (04-MRN-101-4.3/5.7)
11/1/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4G5604 – HWY. 12, 113 NEAR RIO VISTA (04-SOL-12, 113-18.9/19.4, 0.0/0.2)
11/8/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5404 – HWY. 1 NEAR JENNER (04-SON-1-24.4)
11/15/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-270104 – HWY. 580/238 SEPARATION TO BOSTON AVE. UNDERCROSSING IN ALAMEDA COUNTY (04-ALA-580-R30.8/R41.5)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

Fax Log for Ghilotti Construction Co. 7073032326 Sep 26 2018 1:32PM

### **Last Transaction**

Date	Time	Туре	Station ID	Duration	Pages	Result	
				Digital Fax			-
Sep 26	1:32PM	Fax Sent	18777520255	0:38 N/A	1	ОК	

#### Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

#### **GHILOTTI CONSTRUCTION COMPANY**

246 Ghilotti Ave. Santa Rosa, CA 95407 707/585 – 1221 ph 707/585 – 1601 fax LICENSE #644515

#### **FAX TRANSMITTAL**

TO: Daily Pacific Builder	FROM: Annette Conley
FAX: (800) 768-5594	FAX: (707) 585-1601
DATE: 9/26/18	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/16/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5604 – HWY. 1 NEAR MILL VALLEY (04-MRN-1-0.3)
10/30/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5904 – HWY. 4 IN BYRON (04-CC-4-48.1/48.3)
10/31/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4H9804 – HWY. 101 NEAR MILL VALLEY (04-MRN-101-4.3/5.7)
11/1/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4G5604 – HWY. 12, 113 NEAR RIO VISTA (04-SOL-12, 113-18.9/19.4, 0.0/0.2)
11/8/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5404 – HWY. 1 NEAR JENNER (04-SON-1-24.4)
11/15/18 @ 2PM	1727 30 <sup>TH</sup> STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-270104 – HWY. 580/238 SEPARATION TO BOSTON AVE. UNDERCROSSING IN ALAMEDA COUNTY (04-ALA-580-R30.8/R41.5)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

**GHILOTTI CONSTRUCTION COMPANY** 

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

### HP Officejet Pro 8600 N911g Series

Fax Log for Ghilotti Construction Co. 7073032326 Sep 26 2018 1:38PM

### **Last Transaction**

Date	Time	Туре	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 26	1:37PM	Fax Sent	18007685594	0:44 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

### Lori Jetson

om:

Lori Jetson

sent:

Wednesday, September 26, 2018 1:45 PM

To: Subject: 'mchin@lecetsw.org' Projects out for bid

Attachments:

Project Out For Bid.pdf

Please see the attached.

Thanks,

Lori Jetson

Ghilotti Construction Company, Inc.



### **Ghilotti Construction Company**

246 Ghilotti Ave | Santa Rosa, CA 95407 Phone: (707) 585-1221 | Fax: (707) 585-1601

Date:

9/26/18

To: Email: Manual Chin @ NCDCL mchin@lecetsw.org

Pursuant to the Laborers Subcontracting Side Letter Provision, Ghilotti Construction Company, Inc. hereby notifies the NCDCL that it is bidding the project referenced below. As such, GCC is requesting assistance in soliciting proposals from union subcontractors.

Owner	Project	Bid Date
CALTRANS	#04-2J5604 - HWY. 1 NEAR MILL VALLEY	10/16/18
CALTRANS	#04-2J5904 – HWY, 4 IN BYRON	10/30/18
CALTRANS	#04-4H9804 - HWY. 101 NEAR MILL VALLEY	10/31/18
CALTRANS	#04-4G5604 - HWY. 12, 113 NEAR RIO VISTA	11/1/18
CALTRANS	#04-2J5404 – HWY. 1 NEAR JENNER	11/8/18
CALTRANS	#04-270104 - HWY. 580 IN ALAMEDA COUNTY	11/15/18

An estimator is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Please note: GCC may require Payment & Performance Bonds on all subcontracts over \$25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1.5% of contract cost. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Please contact our office at (707) 585-1221 for more information.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be downloaded or viewed through local plan rooms, builder's exchanges, or a GCC office closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Subcontractors will be required to execute GCC's written subcontract. A copy is available for inspection on GCC's website (<a href="https://www.ghilotti.com/subcontractors/documents">www.ghilotti.com/subcontractors/documents</a>) and / or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

<u>Insurance:</u> As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Thank you for your assistance, Annette Conley Estimating Administrator



## STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SOLANO COUNTY NEAR RIO VISTA ON ROUTE 12 FROM 0.2 MILE WEST TO 0.2 MILE EAST OF ROUTE 113 AND ON ROUTE 113 FROM ROUTE 12 TO 0.2 MILE NORTH OF ROUTE 12

In District 04 On Route 12, 113

#### Under

Notice to Bidders and Special Provisions dated September 24, 2018

Standard Specifications dated 2015


Project plans approved June 28, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated September 24, 2018
Identified by
Contract No. 04-4G5604
04-Sol-12, 113-18.9/19.4, 0.0/0.2
Project ID 0412000504

Federal-Aid Project ACHSNHG-X095(032)E



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.



### LETTER OF TRANSMITTAL

•	31	-	
1	1	1.	

Dept. of Transportation  $1727 \ 30^{TH} \ ST$ .

MSC 43

Sacramento, CA 95814

DATE: 12/19/18

CONTRACT: #04-4G5604

WE ARE SENDING YOU: THE FOLLOWING ITEMS:	☑ ENCLOSED		OVER VIA: _Overnight Service_
☐ CONTRACTS	☐ SOILS REPORT	☐ SPECIFICATIONS	☑ DBE CONFIRMATION
☐ CONTRACTS ☐ COPY OF LETTER	□ PLANS	☑ GFE	<b>☑</b> DBE COMMITMENT
L COPT OF LETTER			
DATE	CONTRACT	DESCRIPTION	
12/19/18	04-4G5604	POST BID SUBMIT	TAL
THESE ARE TRANSM below:  For your approval For your use As required Approved as submitt Approved as noted Returned for correct Resubmit for approv For review and com For quotation For bids due For Your Signature	red ions val	referenced contract.  Please let me know it information.  Thank you,  BY:  Annette Conley (707)	post-bid submittal for the  f you require any additional  Estimating Administrator  303-2342 – direct  lette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.

Engineering Contractor