

Second Bidder

DISTRICT-COUNTY-ROUTE: 04-Nap, Sol-29, 121, 37, 80, 780-Var

TOTAL BID: 679,859.56

BID OPENING DATE: 04-14-15

DVBE PRIME CONTRACTOR CERTIFICATION:

Submit to:

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005


Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractors List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Total Claimed Participation \$ 51,021.50
% 7.50

Contact Person: WILL STOUDENMIRE
(Type or Print)

(Area Code) Telephone Number: (805) 461-1454



Signature of Bidder

04/16/2015

Date

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 04-4H8104 Project ID: 0413000283

Bidder Name: Stoudenmire Corporation

Bidder ID: VC1500002482

CERTIFIED DVBE SUMMARY

04-17-15A11:03 RCVD

DES-OE-102.5 (REV 3/2008)

Bid Item Number:

1

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

LEAD COMPLIANCE PLAN
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 1,500.00

Bid Item Number:

9, 12, 13

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

REMOVE THERMOPLASTIC AND MARKERS
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 8,527.50

Bid Item Number:

28, 29, 30, 31, 32, 33

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

APPLY THERMOPLASTIC AND MARKERS
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 16,335.00

Bid Item Number:

34

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

MOBILIZATION
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 10,000.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 04-4H8104 Project ID: 0413000283

Bidder Name: Stoudenmire Corporation

Bidder ID: VC1500002482
04-17-15A11:03 RCVD

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

Bid Item Number:

14

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

REMOVE SIGN STRUCTURE
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 1,500.00

Bid Item Number:

25

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 5,880.00

Bid Item Number:

26

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT SIDEWALK)
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 2,508.80

Bid Item Number:

27

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FURNISH LAMINATED PANEL SIGN (1"-TYPE A)
FOR CALTRANS USE ONLY

DVBE Name: MALLARD CONSTRUCTION INC.

DVBE Telephone Number: (714) 366-0383

DVBE Certification Number: 1748928

\$Amount: 4,770.20

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 04-4H8104 Project ID: 0413000283

Bidder Name: Stoudenmire Corporation

Bidder ID: VC1500002482

CERTIFIED DVBE SUMMARY

DES-OE-102.5 (REV 3/2008)

04-17-15A11:03 RCVD

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by DVBE:

FOR CALTRANS USE ONLY

DVBE Name:

DVBE Telephone Number:

DVBE Certification Number:

\$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Trevor Couch - Estimator
Cell Phone 714-366-0383, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____

Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchase orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____
Company: _____ Position: _____

April 16, 2015

State of California
Department of Transportation
Office of Engineer
1727 30th Street, MS 43
Sacramento, CA 95816-7005

Re: Caltrans Contract: 04-4H8104
Certified DVBE Summary

To whom it may concern,

Please find the enclosed DVBE Subcontractor information for Caltrans Contract 04-4H8104 that bid on 04/14/2015.

Please contact Will Stoudenmire at (805)461-1454 with any questions.

Regards,

Stoudenmire Corporation



Blair Gracey
Secretary

Stoudenmire Corporation

PO Box 2827 – Atascadero, California 93423

805.461.1454 Tel 866.611.7535 Fax

CSLB 1001597