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DISTRICT-COUNTY-ROUTE: 04-MRN-1,101,580-VAR
04-4H8204

CONTRACT NO.:

TOTAL BID: $412,157.20

BID OPENING DATE: 4/15/15

sooers name: P eterson-Chase Gen Eng Const Inc.

DVBE PRIME CONTRACTOR CERTIFICATION *

Bid Item Description of Work to Be For Caltrans DVBE $ Amount
Number Subcontracted to DVBE or Only (Name, Telephone
Materials to Be Supplied by No., and
DVBE ? Certification No.)
8, 11-13 Delineation Removals Mallard Construction $35,565.00
21-26, 27 (Portion) |Install Stripes; Markers; Markings (714) 785-5394
#1748928
kNP $595.00
6 CP Sapper West
(707) 317-0002
#1390180
Names of first tier DVBE subcontractors and their items of work listed must $ 36,160.00
be consistent with the names and items of work in the Subcontractor List Total Claimed
(Pub Cont Code § 4100 et seq.) submitted with the bid. Participation 8.77 %

Identify second and lower tier subcontractors on this form.

participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the
planned location of work to be performed, of item to be performed or supplied by DVBE,

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as lisled with
Department of General Services (DVBE prime contractors are credited with 100 percent DVBE WA/ 04/15/2015

Submit to:

MSC 43

OFFICE ENGINEER

DEPARTMENT OF TRANSPORTATION
1727 30TH STREET

SACRAMENTO, CA 95816-7005

of Bidder

49) 252-0441

(Area Code) Telephone Number

Dick Vogels

Contact Person

(Type or Print)

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to

ADA Notice ..o e and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,
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STATE OF CALIFO b X
CERTIFIED % A i INESS PREFERENCE
DES-OE-0102 8 (RE 11}' Y y 3

BIDDER NAME Peterson-Chase Gen Eng Const Inc CONTRACT NO. 04 .4H8204

List the description of work. name, telephone number, certification number, and dollar amount of each certified small
business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small
business subcontractor preference. Aftach additional sheets if necessary.

Submit to:
MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005
Bid tem | Description of Work, | Certified Small Business | s A'm' m;nt ol
Number _‘ Service, or Materials | (Name, Telephone No., and Certification No.) !
8,11-13 'Delineation Removals Mallard Construction ! ' $35,565.00
21-26, 27 (Portion) | Install Stripes; Markers; (714) 785-5394
Markings #1748928
6 \WPCP Sapper West | $595.00
(707) 317-0002 '
#25137
16 Furnish HMWM Materials  Kwik Bond Polymers 1 $99,169.00
(866) 434-1772 \
#25239 :
|
|
| |
{ §
|
| |
i
| |
| |
il eyt s b e gl |
Dick Vogels §$ 13532900
Person to Contaet ~_ (Please Type or Print)

Total Claimed Partici on
(949) 252-0441 i, e i v, pel ~ 32.83 % of Contracl

(Ared Code) Telephone Number

ADA Noti For individuals with sensory disabilities, this document is available in alternate formais, For informedion call (916) 654-6410 or TOD 918)
OUCE ;04.3880 or write Records And Fonns Menagement. 1120 N Stree!, MS-89, Sacaments, CA 95814,
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MALLARD CONSTRUCTION INC.

A DVBE UNION CONTRACTOR - Laborers Local # 1184
a SB/DVBE/SDVOSE Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS B, C-31, C-32, D-06, D-38, D-42, D-64

638 W, Southern Ave. Orange CA. 92865 Ouote No: GR-1289
Ph. (714) 785-5394 Fax (714) 974-1753
E-MAIL: GARY@MALLARDINC.COM
Agency: Caltrans Addenda Noted:
DIR Number: 1000007027
Project; Contract 04-4H8204 - Treat Bridge Deck with Estimator: Gary Rivers
Methacrylate and Replace Joint Seals Email Address: mallardinc.co
Bid Date: A4/15/2015 Cell Phone 714-785-5394
Item Item Description uanti Unit Unit Price Extended Price
| 3 -
: 1| s |5 1,500.00]% 1,500.00
8 Remove Yellow Thermoplastic Traffic Stripe 4580 ] LF |$ 100}3 4,580.00
11 Remove Thermoplastic Traffic Stripe 9660] LF |$ 050]5 4,830.00
12 Remove Thermoplastic Pavement Marking A 20| sk |3 200 % 840.00
13 Remove Pavement Marker 10 0 a70 | €A | 1.00] $ 470.00
21 4" Thermoplastic Traffic Stripe 10,200 LF |5 095|535 9,690.00
22 8" Thermoplastic Traffic Stripe 120 LF |3 150 | $ 180.00
23 Thermoplastic Pavement Marking 420 SF |3 5.00|% 2,100.00
24 |4" Thermoplastic Traffic Stripe (Broken 36-12) 8380] LF |5 050 $ 4,190.00
25 4" Thermoplastlc Traffic Stripe (Broken 17-7) 610) LF |§ 0508 305.00
26 {Pavement Marker (Retroreflective) 470 | EA | S 4008 1,880.00
—27—Mobilizatiomr— 11 LS |$ 6,500.00 | $ 6,500.00
s w
[ =
Excludes Traffic Control. A total of 4 Ea. Shifts will be required S -
to complete the above stated Line items 5 "
4 .
S -
$ -
BID TOTAL: |$ 37,065.00

Project Terms & Conditions:

A. A minimum of 15 working days prior not!fication is required for each move- in. Mallard Const. will not be impacted by Liquidated

Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed Mallard Construction Operations,

B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [No], Markers [Yes], Traffic Signs-Striping
Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temparary striping [RPM],
Temp tab removal [Na], Post “No Parking” Signs [No), Curb Painting [No), Channelizers [No]

€. [1]Total move-ins included in this quote for Striping Remavals. Additional move In charge. § 3,800.00
€ [1]Total move-ins included in this quote for parmanent steiping. Additional move in charge. $3,800.00

D. No Trafflc control is included in this quote. Traffic control when included In this quote is only for Mallard Canst. Operations,

E, If General Contractor or any of its sub-contractors work within Mallard Const. traffie control, the expanse will be shared
accordingly at Mallard Const. discretion, No advance posting, signing, or CMS is included for Mallard Const. traffic control.

F. Prire Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe remaoval debris.

G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.

H. Pre-striping pavement preparation, including sweeping, concrete cuting material removal are to be provided by others.

I if Bonding Is required Please add 3% to the total bid price. A minimum price of £ 400,00 will be required for all bonds.




L. Contractor Is responsible far markings of all sign 8 post installations, It's Cantractor's responsibility to install & remove USA Markings.
Payment Terms:

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly
payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor recelves payment from Owner
for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law,

Retainage parcentage on monthly progress payments to be no greater than the percentage retained by the Owner on Its payments to
the Contractor. f Owner reduces the retainage percentages an payments to the Contractor, the Contractor shall likewise reduce the
retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion

of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions
NOTE: All contracts must be written to our leqal corporate name “Mallard Construction, Inc.”

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work.
Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, Including all addenda. Any request for work (post bid) under conditions
differing from those represented by the Prime Contract Documnents, including but not limited to; altared phasing or staging, design
changes, modified layout resulting from plan errors or inaccurate deslgns, will require payment for additional work to ba made to
Mallard Const. at an amount agreed upon prior to performing this work. If an amaunt cannot be agreed upan prior to performing

the additional work the amount will be detarmined using Caltrans Force Account Rates or unit prices established in the bid pricing
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activitles of others, including but not

not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const.

For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indiract costs plus a mark up

of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const.
will be granted an extensian of time ta perfarm its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auta Liability up to One Million Dolfars, and Umbrella
Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does
not include any special insurance requirement (i.e. Rallroad Insurance, ete). An additional cost will be required for this type of palicy.

Mallard Const. requires fifteen (15) working days notice prior to commencament of any production activity. i any of Mallard Const.
work will be a controlling operation on the critical path of this project, Mallard Const, must be notified in writing prlor to execution
of the Subcontract Agreement and provided with a CPM schedule which details this work. Fallure to provide this information will
waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra waork must be directed by the Contractor in writing prior to Mallard Const.
performing this work.

For the purpose of this Subcontract Quotation one (1) mave-in is considerad ta be: a period of consecutive eight (8) hour days of continuous
waork, not including weekends and holidays. Any discontinultles in this period, other than weekends and holidays, or for our own
convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted hereln,

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) catendar days after bid date or this

Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases
arders related ta the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivars, Estimating Manager
Cell Phane 714-785-5394, Fax Number 714-974-1753

| hereby accept all terms and conditions of this proposal and that|this propasal will be incorporated into all contract agreements

Signature: Print Name:




Company:

Position:
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Certified DVBE, #1390180 (expires 08/31/15)
Qualified SWPPP Developer (QSD), Certificate # 25137

1927 49" Street
Sacramento, CA 95819

2

CA License # 939685
A, B, & C-31
DIR # 1000015923

TEL: (707) 317-0002
FAX: (707) 620-7000

tanenson@sapperwest.com

Date: 15 APR 15

Contract #: 04-4H8204 — TREAT BRIDGE DECKS WITH METHACRYLATE AND REPLACE JOINT SEALS

Bid Date: 15 APR 2015

Sapper West is pleased to provide the following contract pricing for the specified work scope items
detailed in the subject contract solicitation:

Item | Item code | Item Description Unit of Est | Bid Amount

No. Measure | Qty

1 070030 LEAD COMPLIANCE PLAN | LS LS $1,225.00 | $1,225.00

5 130100 JOB SITE MANAGEMENT - | LS LS $4,400.00 | $4,400.00
PARTIAL

6 130200 PREPARE WATER LS LS $595.00 $595.00
POLLUTION CONTROL
PROGRAM

9 150100 PUBLIC SAFETY PLAN LS LS $1,695.00 | $1,695.00
(PLAN ONLY)

9 150100 PUBLIC SAFETY PLAN DAY " $2,195.00 L
(AIR MONITORING ONLY)

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-
contract.

2. APURCHASE ORDER and 10 working days notice must be given prior to start of work. This
quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed
upon.

3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and
Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as
per Public contract Code 7107 (for retention due).

4. All change orders must be approved by agency/owner prior to work being performed by
Sapper West.

5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. Additional
insured and/or waiver of subrogation requests will be an added cost.

6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to

discuss splitting the bid item quotes prior to the Caltrans submittal deadline.
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CALTRANS PROJECT: 04-4H8204
BID DATE: 15 APR 2015

ASSUMPTIONS:

1. **PRIME CONTRACTOR CAN MULTIPLY THE ANTICIPATED NUMBER OF WORK AREA MONITORING
DAYS BY THE DAILY RATE TO DETERMINE A LINE ITEM TOTAL.

2. Work Area Monitoring (under the supervision of a CIH) includes all labor, travel, perdiem, equipment,
materials, supplies, and lab costs.

3. The Prime Contractor will be responsible for providing a list of businesses and residences within 100
feet and corresponding addresses for the notification letters. Sapper West will supply the notification
letter template.

4. Required training specified in the LCP can be conducted (under the direction of a CIH) at contractor
location. The training can be conducted for a lump sum of $1,950.00.

5. lob Site Management assumes a project duration of 80 days (field work), or 16 weeks of on-site field
work.

16 weeks x $275.00/week = $4,400.00

This is a weekly rate for Sapper West to document required WPCP compliance by completing Caltrans
forms 2030 and 2034 by a QSD/P. Sapper West will work with your field staff to assess site conditions
each week; no site visits are included. Pre-, during and post-rain event site inspections are not
included but will be billed at the Job Site Management rate if required.

6. No other plans, reports, monitoring or permits are included.

7. The WPCP and LCP include one (1) revision for the quoted bid. Further revisions will be billed at $125
per hour.

8. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard
copies can be produced; no hard copies will be provided by Sapper West.

=

Sapper West is a certified DVBE contractor (No. 1390180) with a number of associates that have
supported Caltrans projects for many years. We have the necessary certified personnel to support
your efforts on this project and we look forward to providing you our highest level of project support.
Please don’t hesitate to contact me directly at (707) 317-0002 or at tanenson@sapperwest.com if we
can provide anything further.

My Very Best Regards,
SAPPER WEST

Tim Anenson, QSD, CPSWQ
Chief Operating Officer



- Fax Transmission

To: Estimator From: Tim Anenson

Fax: 19492520266 Date: 4/15/2015

RE: CALTRANS BID ITEM QUOTE - 04-4H8204  Pages: 3

Comments:

Please find attached our bid quote for the referenced solicitation.

| am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

DIR # 1000015923

Tim Anenson, QSD, CPSWQ
Chief Operating Officer
Sapper West, Inc.
SDVOSB/DVBE

License #939685 - A, B, C31

1927 49th Street
Sacramento, CA 95819

TEL: (707) 317-0002
FAX: (707) 620-7000
EMAIL: tanenson@sapperwest.com
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WIKBOND

R LR Quotation
923 Teal Drive Quote # 15-1143
Benicia, CA 94510 Contract# 04-4H8204
(866) 434-1772 Bid Date  4/15/2015
(707) 746-7981 ' Start Date 7777
California Small Business # 25239 Terms net 30

randx@k_wikbondgmers.oom

Description Gallons | Unit Price Total

rl_-ll_gh Molecular Welght Methacrylate Sealer

KBP 204 2,570 $40.00 $102,800.00

Monomer - promoter - accelerator - initator

Quanti Unit Price

Top Sand - 2800 # pallets 19 $252.00 $4,788.00
Estimated Freight $1,400.00
Sales Tax 8.5% $0,144.08

Total $118,132.98

Note. The quoted price is based on shipping full totes or drums of KBP-204
KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized
containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate
subject to change. Freight rates are estimates only and may change. Tech
Service Fee - $450/day plus all travel expenses- air, car, hotel, meals expenses
based on actual cost.

Freight is an estimate only and based on full truck load releases of material.
Freight rates are subject to change without notice based on availability &
current market prices at time of delivery. Actual freight costs for shipping all
material and associated demurrage, back haul, and fuel surcharges charges will
be billed to contractor.

Lead Time: Contractors should allow maximum lead time, but not less than 5
weeks prior to delivery date.

Terms: Quotation is subject to Kwik Bond Polymers, LLC Standard Terms &
Conditions in effect at the time of this quotation.

Delivery is subject to contractor being current on all obligations owed to Kwik
Bond Polymers on all pro]ects as of the date of requested delivery.

Pnces are valld through 12-31-2015

@yﬁd/

‘Randy Slezak - Kwik Bond I5olymers Contractor Signature
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i . 823 Teal Drive
Benicia, CA 84510
WI K o D (866) 434-1772

POLYMERS (707) 746-7981 Fax

Standard Terms and Conditions of Sale

1. This quotation is subject to product availability. Kwik Bond Polymers, LLC is not responsible for
material shortages not within its control.

2. This quotation will become a commitment by Kwik Bond Polymers, LLC only after receipt of written
acceptance from the confractor accepting all the terms and conditions set forth as part of Kwik Bond’s
quotation. An estimated ship date is required as part of the quotation acceptance. A firm price will be
quoted for a specified period of time, Otherwise, the attached quotation is good for 90 days only. Any
shipments after the quoted firm protection period are subject to price escalations, For longer term
projects, an estimated csoalation percentage will be provided at bid time, Unless price guarantees are
secured by written acceptance of a quotation, a letter of intent to accept quotation subject to award of

contract, or Material Purchage Contract, prices quoted for any contract are subject to change without
prior notification,

3. Mineral aggregates will be supplied in 1.5 or 2 ton super sacks, Aggregates are available in 50 Ib bags
at adjusted pricing unless specifically included in this quotation. Broadcast sand will be available in
50 Ib bags. Pallets are non-refundable and become the property of the purchasing contractor. Due to
liability limitations super sacks are not reusable and become the property of the Contractor. Super
sacks and broadcast sand will inchude shrink-wrapping for full pallet quantities.

4, Large overlay projects requiring more than 10 truckloads of aggregates may require stockpiling of
aggregates, Kwik Bond Polymers, LLC will invoice for materials-on-hand or a progress invoice for
materials delivered to a project. Payment for stockpiled materials must be made according to these
Standard Terms and Conditions,

5. Resin will be supplied in 496 [b drums or tank trucks. 3,000 Ib totes may be available from time to
time and are subject to additional fees. For drum shipments, the empty drums become the property of
the contractor. For Tank Truck shipments, there is a $150,00/day demurrage charge to Contractor for
dropped trailers and a bobtail charge of $2.50/mile to and from origination point to jobsite. For
multiple tank truck shipments, an accurate schedule of deliveries is required at least 5 weeks prior to
start of project or necessary transportation may be unavailable resulting in delays and/or additional
expenses to Contractor,

6. The quantity quoted for any given project, is an estimated quantity and does not provide for any waste,
Contractor should allow for approximately 5% waste from the trial slabs required, calibration of
¢quipment, and buildup on equipment. Contractor will be invoiced for actual quantities ordered and
delivered at the above unit prices regardless of whether the actual quantities delivered are within the
quantities paid for by the project owner.

7. Kwik Bond Polymers, LLC is not responsible for unloading materials from delivery trucks at job sites.
Please be sure to coordinate delivery schedules and unloading manpawer. Cantractor is responsible

T €es.
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February 3, 2014 2

Page

8.

10.

b

12

Terms of sale; Terms are 1% discount off invoice price, not including freight or sales tax, for payments
received within 10 days of invoice date or full invoice price due in net 30 days. All materials must be
paid for, in full, within 60 days of ship date regardless of Contractor receiving payment from the
specifying agency. Any payments past 60 days, from date of ship date, will be charged a finance
charge equal to 1.5% per month (18% per annum) of the outstanding balance from the ship date vatil
payment is received. Kwik Bond Polymers, LLC is not subject to any “pay when paid” or “pay if
paid” clavse in Contractor’s contract documents, No shipment will be made if there are outstanding
balances owing to Kwik Bond Polymers, LLC on this or any other job which are past due, until all
outstanding balances are brought current. Kwik Bond Polymers, LLC shall not be liable to Contractor
for any consequential damages, liquidated damages, or penalties suffered by Contractor as a result of
cessation of shipments hereunder,

Materials handling and Storage: Contractor is réquired to protect the aggregates from moisture
contamination. The Contractor is also responsible for the safe storage of all materialg supplied.
Methacrylate monomer, Binder resin and catalysts must be stored in a cool, dry location. Temperature
exposure must be less than 80° F, Drums and totes of material must be shaded from direct sunlight as
well. Confractor shall make provisions to protect materials from high temperatures.
Promoters/cobalts and peroxides are incompatible materials and must be stored away from each other.
Contractor will arrange with Kwik Bond Polymers, LLC for a training meeting in the safe handling
and application of high molecular weight methacrylate sealer materials prior to delivery.

Materials Return Policy: Mineral aggregates cannot, under any circumstances, be returmed for credit.
Qther products in ynopened containers as determined in the sole opinion of Kwik Bond Polymers,
LLC, proven to be stored properly, and less than 6 months old, will be considered for retumn for eredit
but subject to a 50% restocking charge. Materials cancelled, aftér manufacturing, are subject to a 50%
restocking charge even if not delivered to the project site. All return shipping and loading expenses are
for the account of the Contractor.

Kwik Bond Polymers, LLC warrants that all products supplied pursuant to this quotation shall conform
in all respects to the applicable specifications for this project as of the date of delivery to Contractor,
Kwik Bond Polymers, LLC further warrants that provided Contractor follows all storage, handling,
mixing and application instructions, the final product shall perform in aceordance with the applicable
specifications for this project. There aré no other warrantics, expressed or implied, including
warranties of merchantability or fitness of use, except those set forth herein.

Kwik Bond's liability for failure of product shall be limited to replacement of any failed product or
refund of the purchase price thereof, at Kwik Bond's option. Kwik Bond Polymers, LLC shall not be
liable for damages, ¢ither direct or consequential, (including assessed penalties) arising out of any of
the following:

12.1  Contractor’s equipment failure, unskilled workers, acts of God, bad weather or
ambient conditions below minimums or above maximums, failure to follow instructions,
failure to follow mix designs, deck temperatures that are too high or low.

12 2 Dclnys to Contmcmr s porformance of Contra.ctor 8 conmct due to c:rcumsta.nces

(I A i UMY T UL U T T b LA E le‘u\ﬂ-
approval delays in placament of order by Contrscmr, unava:labnhty af product or any
component thereof.,

123  Defective product which is adjusted pursuant to Kwik Bond Polymers LLC’s
warranty as provided above.
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13.

14,

15,

16.

At all times during placing operations using these products, Contractor shall be prepared to implement
appropriate remedial action, listed on product data sheets, or otherwise available to minimize damages
and penalties which might result in the event of product failure or failure to set up within time
requirements.

Contractor shall indemnify and hold Kwik Bond Polymers, LLC harmless from any liability for
personal injury, property damage, contract damages, penalties, attorneys’ fees, costs and litigation
expenses arising out of Contractor’s failure to follow Kwik Bond Polymers, LLC instructions
regarding mix, design, application, storage and/or handling; failure to staff the job with qualified and
trained personnel; failure of Contractor’s equipment, or other cause enumerated in Section 12, above.

Materials and services supplied by Kwik Bond Polymers, LLC for this contract, are not subject to
retention.

Kwik Bond Polymers, LLC may, at either its sole election, or a3 a result of a requirement of the agency
having jurisdiction over the project, supply periodic visits by technical service advisers. Technical
service advisers may survey the project conditions and provide suggestions to Contractor as to the use,
storage, mixing and application of the Kwik Bond Polymers, LLC products sold hereunder. Technical
service advisers’ opinions are for information only, Contractor shall make all final decisions
conceming use, storage, mixing and application of the Kwik Bond Polymers, LLC products, and Kwik
Bond Polymers, LLC, and its technical service advisers shall have no liability for any opinions
rendered while on the project. Kwik Bond Polymers, LLC technical service advisers do not control
Contractor’s work in completing the project, including the use of Kwik Bond Polymers, LLC’s
products.
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April 16, 2015

State of California
Department of Transportation
1727 30t Street, MS —43
Sacramento, CA 95816

Attn: Office Engineer - BIDDER DVBE & SMALL BUSINESS SUBCONTRACTOR INFORMATION

Re:  Project Name: TREAT BRIDGE DECK WITH METHACRYLATE AND REPLACE JOINT SEALS

Location: 04-MRN-1,101,580-VAR
Contract #: 04-4H8204
Bid Date: 4/15/2015

P/C Bid #: 5150

Gentlemen:

Please find enclosed the DVBE/ SMALL BUSINESS SUBCONTRACTOR information for the above
referenced contract.

If you have any questions please call Dick Vogels at 949-252-0441.

Sincerely,
Peterson-Chase Construction, Inc.

Kali Goglanian
Administrative Asst.

Enclosure

1792 KAISER AVENUE
IRVINE, CA 92614-5706
949/252-0441 FAX 949/252-0266

LICENSE NO. 615876

Dbeform.Itr
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