STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO: 04-4H9804

BID AMOUNT: $ 4,655,934.50

BID OPENING DATE: 10-31-18

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	$1,564,146.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
13, 33, 34, 36, 37	DI Protection & Pipe	C0670	Water Components & Building	$39,909.65
All Items	Supplier		Supply, Inc.	
Partial			44 Simms Street	
			San Rafael, CA 94901	
			(415) 524-8290	
			Cert #27363	
			Total Claimed Participation	$ %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-2-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

2018 NOV -5 PM 1:09

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4H9804

Name of DBE business: Water Components & Building Supply, Inc.

Name of DBE representative: Kiley Olson

DBE certification number: 27363

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
13, 33, 34, 36, 37	DI Protection & Pipe Supplier	$39,909.65
All Items		
Partial		
	Total	$39,909.65

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson

Signature of DBE's authorized representative:

Kiley Olson

Printed name of DBE's authorized representative:

Estimating Manager

Title of DBE's authorized representative:

11/2/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 2/29/20)
CPUC WBE # 9FN00045 (EXP 5/03/21)

ENTERED

MATERIAL QUOTE

PROJECT: CALTRANS - 04-4H9804

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
13	TEMPORARY DRAINAGE INLET PROTECTION - EACH				
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	$ 120.00	$ 120.00
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 65.00	$ 65.00
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	$ 550.00	$ 550.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00
	8" x 25' BIODEGRADABLE STRAW WATTLE	~~380~~	LF	$ 1.10	$ ~~1.10~~ 418
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 15.00	$ 15.00
	** 3' x 100' SILT FENCE W / POLES 6' OC	1	ROLL	$ 35.00	$ 35.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	~~76~~ 1	EA.	$ 4.50	$ ~~4.50~~ 342
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	~~38~~ 2	EA.	$ 50.00	$ ~~50.00~~ 1900
					NO SUB TOTAL 3515
	APC / SLOTTED CSP				
33	15" WT B x S HDPE PIPE (20' LENGTHS)	280	LF	$ 7.50	$ 2,100.00
34	18" WT B x S HDPE PIPE (20' LENGTHS)	3,080	LF	$ 9.75	$ 30,030.00
36	12" GALV SLOTTED CSP (16 GA) W / 2.5 TRPZ GRATE	340	LF	$ 26.45	$ 8,993.00
36A	12" SLOTTED BAND	21	EA	$ 16.40	$ 344.40
36B	NEOPRENE RUBBER STRIPS	147	LF	$ 0.63	$ 92.61
36C	12" (16 GA) 3' SPACER - PER PLAN - AS NEEDED	1	EA	$ 155.00	$ 155.00
36D	12" (16 GA) 3' SPACER W / END CAP - AS NEEDED	1	EA	$ 225.00	$ 225.00
37	18" GALV SLOTTED CSP (16 GA) W / 2.5 TRPZ GRATE	480	LF	$ 35.23	$ 16,910.40
37A	18" SLOTTED BAND	32	EA	$ 19.19	$ 614.08
37B	NEOPRENE RUBBER STRIPS	320	LF	$ 0.63	$ 201.60
37C	18" (16 GA) 3' SPACER - PER PLAN - AS NEEDED	1	EA	$ 210.00	$ 210.00
37D	18" (16 GA) 3' SPACER W / END CAP - AS NEEDED	1	EA	$ 275.00	$ 275.00
	FREIGHT TO JOBSITE	5	EA	$ 550.00	$ 2,750.00
					$ 62,901.09
	WCBS JOBSITE DELIVERY	2	EA	$ 50.00	$ 100.00
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 63,001.09
					+ 3515

= 66,516.09

Supplier × 60%

$39,909.65

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.T. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

October 31, 2018

Prepared by: Kiley Olson

Kiley@watercomponents.com

Back To Query Form

Search Returned 1 Records

Thu Nov 01 11:15:49 PDT 2018

Query Criteria
Certification Types: DBE
Firm ID: 27363

Firm ID	27363
DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Firm Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	44 SIMMS STREET
Address Line2	
City	SAN RAFAEL
State	CA
Zip Code1	94901
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	kiley@watercomponents.com; jane@watercomponents.com
Contact Name	KILEY OLSON
Area Code	415
Phone Number	524-8290
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	415
Fax Phone Number	524-8293
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	10; 12; 14; 19; 21; 24; 27; 28; 30; 34; 36; 37; 49; 52;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4H9804

BID AMOUNT: $ 4,655,934.50

BID OPENING DATE: 10-31-18

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	$1,564,146.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
29 - Partial	Precast Structures	C1522	GR Sundberg	$97,228.20
42 - Partial	Misc. Iron & Steel		5211 Boyd Road	
			Arcata, CA 95521	
			(707) 825-6565	
			Cert #31060	
			Total Claimed Participation	$ %

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-2-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4H9804

Name of DBE business: GR Sundberg

Name of DBE representative: Garth R. Sundberg JR.

DBE certification number: 31060

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
29 - Partial	Precast Structures	$97,228.20
42 - Partial	Misc. Iron & Steel	
	Total	$97,228.20

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Garth R. Sundberg JR.

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/2/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GRADING • PAVING • EXCAVATING • UNDERGROUND UTILITIES

GR Sundberg, Inc.

General Engineering Contractor
CLS 732695

5211 Boyd Road, Arcata, CA 95521 (707) 825-6565 Fax (707) 825-6563

ENTERED

PROPOSAL AGREEMENT - 103118-141

OWNER: Caltrans
PROJECT: 04-4H9804
LOCATION: Marin County 04-Mrn-101-4.6/5.7

PHONE:
FAX:
DATE: 10/31/2018
BID DATE: 10/31/2018

BIDDER: Various
ATTN: Estimating

BID ITEM	Description	UNIT	QTY	$ / UNIT	TOTAL
29(F)	Structural Concrete, Drainage Inlet (27 ea GDO; 9ea G2; 1ea G1 DI's) *We are not bidding the Drainage System 2; inlet"m". This is a field fix item.*	CY	78	$ 680.00	$ 53,040.00
42(F)	Miscellaneous Iron and Steel	LB	19508	$ 1.65	$ 32,188.20
xx	Delivered to jobsite (Can be deleted from quote if you pick up in Arcata, CA.) 1 drop location per delivered load. Load total is estimated at 7-8 loads.	loads	8	$ 1,500.00	$ 12,000.00
					$ 97,228.20

**Note :

TERMS & EXCLUSIONS

1 F.O.B Arcata, CA. Can deliver for above mentioned price.

2 Miscellaneous iron and steel cannot be purchased separately.

3 Installation is by others. This quote is to custom pre-cast and supply to job only.

4 All Units will be two piece minimum, except units with short heights.

5 All Minor Concrete manufactured per Caltrans Standards and Project Specifications and are subject to engineer's approval

6 A Certificate of Compliance is included.

7 Please contact GRS prior to bid opening if you are interested in breaking out items. This quote cannot be separated without prior authorization from GRS.

8 Prices include delivery. Owner to secure truck access and unload. Delays in unloading shall be charged at $150 per hour. If multiple drop locations per load occur, there will be a $50 fee per additional drop location.

9 Scheduling of deliveries/pickup are to be agreed upon by Buyer and Seller. At least 1 week notice is required to schedule each delivery.

10 Sales Tax NOT included

11 Terms: By signing this proposal, Customer agrees to pay for all above described work by the 10th of the month following purchase. A finance charge at the rate of 1 1/2 % per month will be charged on all past due accounts. Payment not dependent upon buyer receiving funds from other sources. Credit cards not accepted.

12 Due to flucuations in material pricing, our proposal is void after 30 days from above date if no purchase order is received.

13 Please contact Dave Gunderson at 707-496-7305 at least 30 days prior to the start of fabrication.

By: _____
Bettina Rheinschmidt
Office Manager

*** GR Sundberg is a certified DBE, UDBE, and Small Business ***
UDBE # 31060 SBE # 26982
DIR# 1000001216
CA License # 732695

Accepted: _____

Back To Query Form

Thu Nov 01 11:13:02 PDT 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
DBA Name: sundberg

Firm ID	31060
DBA Name	GR SUNDBERG, INC.
Firm Name	GR SUNDBERG, INC.
Address Line1	5211 BOYD ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	randy@grsinc.biz
Contact Name	GARTH RANDOLPH SUNDBERG JR.
Area Code	707
Phone Number	825-6565
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	825-6563
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	08; 12; 23; 53;
Districts	01; 02;
DBE NAICS	237310; 238910; 327390; 532412;
ACDBE NAICS	
Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C8501 PAVEMENT MARKER; C1701 DEVELOP WATER SUPPLY; C1910

Licenses	GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING; A General Engineering Contractor; ASB Asbestos; C32 Parking and Highway Improvement Contractor;
Trucks	FOR HIRE - 6;
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4H9804

BID AMOUNT: $ 4,655,934.50

BID OPENING DATE: 10-31-18

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	$1,564,146.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
3 - partial	Traffic Control,	C1201	CMC Traffic Control Specialists	$145,950.00
	Lane Closures		3450 Third St., Unit 3G	
			San Francisco, CA 94124	
			(415) 206-1700	
			Cert #33473	
			Total Claimed Participation	$
				%

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-2-18

Date

(707) 585-1221

(Area Code) Tel. No.

Thomas Smith, Estimating Manager

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4H9804

Name of DBE business: CMC Traffic Control Specialists

Name of DBE representative: Kevin Rosencutter

DBE certification number: 33473

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
3 - partial	Traffic Control, Lane Closures	$145,950.00
	Total	$145,950.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kevin Rosencutter

Signature of DBE's authorized representative:

Kevin Rosencutter

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/2/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

CMC Traffic Control Specialists, Inc.

3450 3rd St, Suite 3G
San Francisco, CA 94124
Phone: (415) 206-1700
Fax: (415) 206-1711
www.cmctraffic.com

CSLB License No. 792059 (A,C31,C32)
SF Business Tax Reg. No. 356339
SF Vendor No. 68165
FEIN No. 01-0620791
DIR Registration No. 1000006503

WBE/UDBE/SBE/LBE Certified
SFCMD Cert No. 021713710
CUCP Firm ID No. 33473
CA DGS ID No. 61410

To:	Estimators	**From:**	Kevin Rosencutter – Kevin@CMCTraffic.com
Phone:		**Pages:**	3
Fax:		**Date:**	10/31/2018 11:34 AM
Re:	2018-306 - 04-4h9804 - Hwy 101 Concrete Barrier and Drainage, Mill Valley	**CC:**	

☐**Urgent** ☑**For Review** ☐**Please Comment** ☐**Please Reply** ☐**Please Recycle**

CMC

Traffic Control Specialists

3450 3rd St. Suite 3G, San Francisco, CA. 94124
Contractor Lic. 792059
SBE/LBE/WBE/UDBE/Micro Business Certified
(415) 206-1700 – Fax (415) 206-1711
www.cmctraffic.com info@cmctraffic.com

ALL YOUR TRAFFIC CONTROL NEEDS
RENTAL–SALES–ENGINEERING–CONTRACTING

TRAFFIC PLANS	PILOT CARS	TRAFFIC CONES
TRAFFIC COUNTS	K-RAIL/CRASH	SUPPLIES/SALES
PERMITS	CUSHIONS	TEMPORARY
SIGN SHOP	TC SUPERVISORS	SIGNALS
STRIPING	FLAGGERS	LIGHT TOWERS
LANE CLOSURES	WATER WALL	CHANGEABLE
HIGHWAY CLOSURES	BARRIERS	MESSAGE BOARDS

Lane Closure Daily Rate on Conventional Road (per Caltrans drawing T11) $900 / DAY

- Includes a 1 man crew with a pickup truck and up to 50 cones, 6 vinyl signs with stands, and arrow board
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add $50 per 8 hour shift for night work labor premium and $20 per portable flashing beacon
- Hourly rates: OT day $135 / OT night $142.50 / DT day $160 / DT night $170
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

Lane Closure Daily Rate for Freeways (per Caltrans drawing T10) $1500 / DAY

- Includes a 2 man crew with a pickup truck, up to 100 cones, 8 vinyl signs with stands, and arrow board.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add $100 per 8 hour shift for night work labor premium and $20 per portable flashing beacon.
- Hourly rates: OT day $242.50 / OT night $250 / DT day $292.50 / DT night $302.50
- Add $1300 per 8 hr shift to include an operated attenuator truck ($1350 for night work). Hourly rates: OT day $187.50 / OT night $195 / DT day $212.50 / DT night $222.50. Mobilization & idle time charges may apply.
- Additional charges apply for closure of additional lanes.
- Mobilization and subsistence charges may apply based on scope of work, location, and schedule

1600 + 2x242.50 = $2085

Lane Closure with Reversible Lane (per Caltrans drawing T13) $1500 / DAY

- Includes a 2 man crew with a pickup truck, up to 50 cones, 10 vinyl signs with stands, and 2 beacons.
- Rates include a shift of 8 hours ST. ½ day minimum charge. Full shift charge after 4 hours.
- Add $100 per 8 hour shift for night worklabor premium, $20/addt'lbeacon, and $225/shift/light tower.
- Hourly rates: OT day $242.50 / OT night $250 / DT day $292.50 / DT night $302.50
- Add $800 per 8 hr shift to include an operated pilot car ($850 for night work). Hourly rates: OT day $125/ OT night $132.50 / DT day $150 / DT night $160. Mobilization & idle time charges may apply.
- Rumble strips are not included. Add $300/day + mobilization for 12ea, if required.
- Lunch and breaks to be covered by the client or add $640 per 8 hr day shift for a 3rd flagger.

To Shift x $2085 = $14595

Traffic Flagman/Technician (Hourly rate) $80 / HR ST, $105 / HR OT, $130 / HR DT

- Rate does not include a pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add $5 per ST HR / $7.50 per OT HR / $10 per DT HR for night labor premium and $225/shift/light tower.
- Laborers must be given rest and lunch breaks per union agreements and state law.

Traffic Supervisor (Hourly rate) $100 / HR ST, $125 / HR OT, $150 / HR DT

- Rate includes pickup truck
- Labor rates to be used in addition to lane closure daily rate
- 4 hour minimum. After 4 hrs a full 8 hr shift will be charged.
- Add $5 per ST HR / $7.50 per OT HR / $10 per DT HR for night work labor premium
- Laborers must be given rest and lunch breaks per union agreements and state law

Traffic Control Drawings

1st sheet for a project $500 LS

Additional sheets $350 EA

- 24"x36" sheet, 1"=50' scale (or 11"x17", 1"=100' scale)
- Includes stamp by licensed civil engineer
- First revision is free. Additional revisions will be billed hourly.
- Price includes an emailed submittal only ($2.00/SF for color plotting + postage)
- Hourly rate to attend meetings, site visits, permit assistance, multiple drawing revisions, etc. is $275 for principal, $175/HR for licensed engineer and $150/HR hour for junior engineer

Traffic Counts

48-Hour ADT Mechanical Tube Count $400 / COUNT

48-Hour Directional & Hourly - Volume $500 / COUNT

48-Hour Directional & Hourly – Volume + Speed + Classification $600 / COUNT

TC Equipment Rental	Daily	Weekly	28 Days
CMS Board	$225.00	$700.00	$1400.00
Arrow board	$85.00	$255.00	$650.00
Radar Speed Trailer	$225.00	$700.00	$1400.00
Roll-up sign with sign stand	$7.00	$50.00	$150.00
Type I barricade	$1.00	$7.00	$28.00
Type III barricade	$4.00	$12.00	$40.00
Traffic cone	$0.75	$3.50	$14.00
Cone bar	$2.00	$6.00	$18.00
Portable tubular delineator with base	$0.75	$5.25	$21.00
Water-filled plastic barricades (Approx 2' x 6')	$7.00	$28.00	$80.00
Plastic pedestrian barricade (Approx 3" x 6')	$5.00	$20.00	$60.00
Delineator drum	$2.00	$10.00	$40.00
Type K concrete barriers (20 LF)	$15.00	$45.00	$125.00
SLED inline crash cushion TL3	$90.00	$270.00	$800.00
SLED inline crash cushion TL2	$80.00	$240.00	$750.00
Crash barrel array (price per barrel, unfilled)	$10.00	$30.00	$80.00
Portable flashing beacon	$20.00	$60.00	$180.00
Light Tower (dry rate – fuel not included)	$150.00	$450.00	$900.00
Temporary traffic signals (set of 2)	$1000.00	$2000.00	$5500.00
Caltrans Rumble Strips (set of 12 – 2 flagger stations)	$300.00	$1200.00	$3600.00
Aluminum signs (Per square foot)	$1.00	$7.00	$21.00

- Delivery, pickup, & damage charges apply. 3 day minimum on rental orders

Traffic Control Equipment & Supply Sales — **Specific orders quoted upon request**

- We stock a wide variety of traffic control material and equipment including,
  - Aluminum signs
  - Rollup signs
  - Sign stands
  - Traffic striping tape
  - K-rail and crash cushions
  - Cones
  - Delineators
  - Barricades
  - Chip seal markers (floppies)
  - Water filled barricades

Pavement Striping – Installation and Removal — **Specific jobs quoted upon request**

- Installation options: thermoplastic, paint, temporary tape
- Removal: Grinding, black-out temporary tape, pressure washing

Project Signs	
Fabrication (delivery & tax not included)	$350 / EA
Delivery & installation on existing fence	$200 / EA
Delivery & installation on wood stand	$400 / EA
Removal and disposal	$150 / EA

- 4' x 8' or 4' x 6' sign on 3/4" plywood substrate
- Hi-resolution graphic file to be provided by the client. Graphic editing will be billed at $100/HR
- Add $150 for anti-graffiti film
- Pricing is not based on project specific specifications and is valid for CCSF projects only. Please call for a custom quote.

No retention to be held on our work. Pricing is not based on the review of any project-specific specification. All project costs including project drug testing, safety training, Texture fees, etc to be marked up and billed to the client. Mobilization, demobilization, subsistence, and travel time charges apply based on scope of work location, schedule, etc. CMC's typical service range consist of the following boundary: Santa Rosa to Sacramento to Stockton to Gilroy to Santa Cruz. We reserve the right to accept or decline work on a job to job basis. Payment due net 30 days. 1.5% interest per month added to overdue invoices. All rates shown above are discounted rates for payment by cash or check and require our client to have an account in good standing. Please ask for our standard rates if you wish to pay by credit card. Bonds and permits are excluded. CMC will not indemnify or defend others. We will not provide OCIP credits/deductions. This quote must become a binding part of any contract and items cannot be split without prior permission,please call us to discuss our scope of work prior to listing us on a project. We are an UDBE and WBE-certified firm. Rates are valid thru 6/30/2019.

X

Sign and Return to Indicate Acceptance

Back To Query Form

Thu Nov 01 10:50:42 PDT 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
DBA Name: cmc
Firm ID: 33473

Firm ID	33473
DBA Name	CMC TRAFFIC CONTROL SPECIALIST
Firm Name	CMC TRAFFIC CONTROL SPECIALIST
Address Line1	3450 THIRD STREET, UNIT 3 G
Address Line2	
City	SAN FRANCISCO
State	CA
Zip Code1	94124
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	crystal@cmctraffic.com
Contact Name	CRYSTAL MIKS
Area Code	415
Phone Number	206-1700
Extension	
Alt Area Code	415
Alt Phone Number	948-7095
Extension	
Fax Area Code	415
Fax Phone Number	206-1711
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	00;
Districts	00;
DBE NAICS	238990;
ACDBE NAICS	
Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4H9804

BID AMOUNT: $ 4,655,934.50

BID OPENING DATE: 10-31-18

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	$1,564,146.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
Various Items	Trucking	C9774	Valdivia Trucking	$387,200.00
Partial			285 Samantha Way	
			Windsor, CA 95492	
			(707) 583-6523	
			Cert #43359	
			Total Claimed Participation	$
				%

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-2-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 04-4H9804

Name of DBE business: Valdivia Trucking

Name of DBE representative:

DBE certification number: 43359

Name of bidder: Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Thomas Smith, Estimating Manager

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
Various Items	Trucking	$387,200.00
Partial		
	Total	$387,200.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative:

Raul Valdivia,

Printed Name of DBE's authorized representative:

owner

Title of DBE's authorized representative:

11-2-18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

Raul Valdivia DBA Valdivia Trucking

Valdiviatrucking29@yahoo.com
(707) 583-6523 (dispatch)
(707) 478-8665 (billing)
(707) 837-2981 (fax)

TRUCKING QUOTE

PREVAILING AND NON-PREVAILING

VALDIVIA TRUCKING
Providing excellent service since 2007

Valdivia TRUCKING

(707) 583-6523

Today's date: 10/31/2018

Bid Date: 10/31/2018

Job Name: Hwy. 101 Install Concrete Barrier & Drainage Improvements Marin County in Mill Valley (Project No. #04-4H9804)

Attention: Ghilotti Construction, Inc. – Annette Conley

Fax: (Sent via email)

****Please see attached page 2 for rates****

We are committed to the highest quality of work and customer satisfaction

SMBE Certified – Firm #43359
DBE Certified – Firm #43359
American Alliance Drug Testing
DIR #1000040002
Valdivia Trucking will not guarantee 100% DBE

Raul Valdivia DBA Valdivia Trucking
Valdiviatrucking29@yahoo.com
(707) 583-6523 (dispatch)
(707) 478-8665 (billing)
(707) 837-2981 (fax)

TRUCKING QUOTE

PREVAILING AND NON-PREVAILING

Non-Prevailing Hourly Day Rates

1. 5-axle End Dump: **$108.00/hr. 6 hour minimum**
2. 5-axle Transfers: **$108.00/hr. 6 hour minimum**
3. 4-axle Super Dumps: **$108.00/hr. 6 hour minimum**
4. 3-axle 10-wheeler Dump Trucks: **$103.00/hr. 6 hour minimum**

Non-Prevailing Hourly Night Rates

1. 5-axle End Dump: **$110.00/hr. 8 hour minimum**
2. 5-axle Transfers: **$110.00/hr. 8 hour minimum**
3. 4-axle Super Dumps: **$110.00/hr. 8 hour minimum** x 3,520 HRS =
4. 3-axle 10-wheeler Dump Trucks: **$105.00/hr. 8 hour minimum** $387,200

Prevailing Hourly Day Rates

1. All truck types listed above (5,4, and 3 axles): **$146.84/hr. 6hr. minimum**
2. **$166.00/hr. Saturdays and over 8 hours**
3. **$186.00/hr. Sundays and over 12 hours**

ENTERED

Please be Advised of the Following:

***Over-time charges after 8 hours will be added when applicable.

***Bridge toll will be added when applicable.

***8 Hour minimum for night jobs for ALL trucks (5,4, and 3 axles) prevailing wage or not.

Back To Query Form

Fri Nov 02 14:38:35 PDT 2018

Search Returned 1 Records

Query Criteria
Certification Types: DBE
DBA Name: valdivia

Firm ID	43359
DBA Name	VALDIVIA TRUCKING
Firm Name	
Address Line1	285 SAMANTHA WAY
Address Line2	
City	WINDSOR
State	CA
Zip Code1	95492
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	valdiviatrucking29@yahoo.com
Contact Name	RAUL VALDIVIA
Area Code	707
Phone Number	583-6523
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	707
Fax Phone Number	837-2981
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	49;
Districts	04;
DBE NAICS	484110; 484220;
ACDBE NAICS	
Work Codes	C9607 END DUMP TRUCK ; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;
Licenses	
Trucks	STANDARD DUMP TRUCK - 1; SUPERDUMP TRUCK - 5;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4H9804

BID AMOUNT: $ 4,655,934.50

BID OPENING DATE: 10-31-18

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 15%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	5	$1,564,146.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
68 - partial	Electrical Supply to Highway Electrical Contractors	C0686	Logistical Enterprises 811 - A Purvis Avenue Clovis, CA 93612 (559) 797-4034 Cert #39438	$66,845.37

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation $ 737,133.22

15.8 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11-2-18
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith, Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
04-4H9804

Name of DBE business:
Logistical Enterprises

Name of DBE representative:
Dennise Rivera

DBE certification number:
39438

Name of bidder:

Name of prime contractor if different from the bidder:
Ghilotti Construction

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided [1]	Amount ($)
68 - partial	Electrical Supply to Highway Electrical Contractors	$66,845.37
	Total	$66,845.37

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Dennise Rivera

Signature of DBE's authorized representative:

Dennise Rivera

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

11/2/18

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

QUOTE

LOGISTICAL ENTERPRISES
(559) 797-4034
DBE Certification #39438

Date: 10/31/18
Quote # DR1031189804

To: Highway Electric
91 A Soda Bay Rd
Lakeport, CA 95453

Marin County
Caltrans 04-4H9804

Qty	Bid Item	Description	Unit Price	Total
				$ -
1	68	Model 334L Cabinet	$ 12,155.00	$ 12,155.00
		GPRS Radio w/antenna, power supply & mount		$ -
		(5) LLLD Detector amplifiers		$ -
				$ -
1		Pole Package to include:	$ 22,242.00	$ 22,242.00
		6-galv type 21, 15		$ -
		1-galv type 1-B 10'		$ -
		19-235W LED luminaire		$ -
		1-165W LED luminaire		$ -
		1-Bullhorn PEU/PEC		$ -
				$ -
8600		8600' 2" GRC Domestic	$ 7.26	$ 62,436.00
30		#9 box w/lid	$ 162.800	$ 4,884.00
2		#6 box w/lid	$ 193.600	$ 387.20
5		#5 box w/lid	$ 162.800	$ 814.00
				$ -
				$ -
				$ -
				$ -
		INCLUDES CALTRANS INSPECTIONS. DOES NOT INCLUDE		$ -
		ANY CALTRANS TRAVEL FEES.		$ -
		POLES PER LATEST 2015 STANDARDS		$ -
				$ -
				$ -
				$ -
				$ -
				$ -
				$ -
				$ -
				$ -
				$ -
				$ -
			Total	$ 102,918.20
			tax 8.25%	$ 8,490.75
			TOTAL	$ 111,408.95

Freight is included. Subject to all the terms and conditions listed on above quote.
If I can be of further assistance, please contact me at (559) 392-1124. Thank you....Dennise Rivera

x 60%

$ 66,845.37

Thank you for your business!

PO Box 2831 Clovis, CA 93613 811-A Purvis Clovis, CA 93612 (559) 797-4034

Back To Query Form

Search Returned 1 Records

Fri Nov 02 14:43:24 PDT 2018

Query Criteria
Certification Types: DBE
DBA Name: logistical

Firm ID	39438
DBA Name	DBA LOGISTICAL ENTERPRISES
Firm Name	DRIVERA ENTERPRISES, INC
Address Line1	811 - A PURVIS AVE
Address Line2	
City	CLOVIS
State	CA
Zip Code1	93612
Zip Code2	
Mailing Address Line1	P.O. BOX 2831
Mailing Address Line2	
Mailing City	CLOVIS
Mailing State	CA
Mailing Zip Code1	93613
Mailing Zip Code2	
Certification Type	DBE
EMail	dennise@logisticalenterprises.com
Contact Name	DENNISE RIVERA
Area Code	559
Phone Number	797-4034
Extension	
Alt Area Code	559
Alt Phone Number	392-1124
Extension	
Fax Area Code	559
Fax Phone Number	797-4034
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423610;
ACDBE NAICS	
Work Codes	C8701 BUSINESS ADMINISTRATION; F5060 ELECTRICAL GOODS; F5190 MISC NONDURABLE GOODS; F5090 MISC DURABLE GOODS; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; C0686 ELECTRICAL & SIGNALS SUPPLIER;
Licenses	
Trucks	
Gender	F

Ethnicity HISPANIC
Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A(REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
SEE ATTACHMENT #1	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		
	YES	NO	YES	NO	YES	NO		

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
SEE ATTACHMENT #2			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected *over* a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
SEE ATTACHMENT #3	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					
	YES	NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/16/18 – bid date		Provided interested DBE firms our contact information
Searched the Caltrans Opt-In Database	Initial search 10/16/18; searched routinely until bid date. All interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched the CUCP Database through DBEgoodfaith.com	10/16/18		Solicited applicable certified DBE firms (See Item #2)
Searched Internal Database of frequently used DBE firms	10/16/18		Solicited any additional firms not already identified in previous searches (See Item #2)
**Placed trade & focus paid ads with DBEgoodfaith.com (includes twitter posting)	10/16/18– bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	10/18/18 – 10/24/18		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed ad on SF Gate	10/16/18 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #2

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Item #2

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by someone from our office. See copies of advertisements, IFBs and detailed correspondence in Items 2

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
Caltrans Opt-In Listing	10/16/18, ongoing until bid date	Online	Solicited all available certified firms (See Item #2)
Caltrans 'Primes Seeking Assistance'	10/16/18	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
CUCP through dbegoodfaith.com	10/16/18	Online	Placed paid Trade & Focus ads and solicited available certified DBE firms (See Items 2 & 4)
**BART	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**San Jose MBDA Center	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northeastern CA SBDC	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**SAMTRANS	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Santa Clara VTA	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**SFMTA	10/16/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**Daily Pacific Builder	9/26/18	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	9/26/18	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCDCL	9/26/18	Email	Requested solicitation be posted and notify qualified DBEs of opportunity
**North Coast Builders Exchange / Marin Co. Builders Exchange	10/16/18	Online	Requested to be placed in the 'Prime Bidders' listing
**Ebidboard.com	10/16/18	Online	Requested to be placed in the 'Prime Bidders' listing

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ATTACHEMENT #1 – SUPPORTING DOCUMENTS

ATTACHMENT '1'

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		Item Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES X	NO	YES X	NO	YES X	NO	$3,500.00	0.08%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$21,400.00	0.46%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$10,000.00	0.21%
EROSION CONTROL/HYDROSEED	YES X	NO	YES X	NO	YES X	NO	$12,820.00	0.28%
MINOR CONCRETE STRUCTURE	YES X	NO	YES X	NO	YES X	NO	$257,400.00	5.53%
SIGN STRUCTURE	YES X	NO	YES X	NO	YES X	NO	$173,370.00	3.72%
ROADSIDE SIGNS	YES X	NO	YES X	NO	YES X	NO	$9,002.00	0.19%
FENCING	YES X	NO	YES X	NO	YES X	NO	$323,778.00	6.95%
CONCRETE BARRIER	YES X	NO	YES X	NO	YES X	NO	$561,305.00	12.06%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$17,131.00	0.37%
JOINTED PLAIN CONCRETE PAVEMENT	YES X	NO	YES X	NO	YES X	NO	$77,000.00	1.65%
ELECTRICAL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$415,500.00	8.92%
SUPPLIERS	YES X	NO	YES X	NO	YES X	NO	$140,000.00	3.01%
TRUCKER	YES X	NO	YES X	NO	YES X	NO	$609,196.00	13.08%

ATTACHEMENT #2 – SUPPORTING DOCUMENTS

ITEM 2 - SUMMARY OF OUTREACH				
	Name of DBE Solicited	**Date of initial solicitation**	**Items of work offered**	**Follow up Methods and Dates**
1	A & R TRANSPORTATION, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
2	A B S L CONSTRUCTION	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
3	A PLUS SIGNS, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
4	ADVANCED GEOSOLUTIONS, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
5	ALCARAZ TRANSPORTATION, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
6	ALERT-O-LITE, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
7	ALFARO GENERAL ENGINEERING	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
8	ALL CITY TRUCKING, INC	Email 10/16	**All items of work offered	Phone call 10/23
9	AMEZCUA & SON TRUCKING, INC.	Email 10/16	**All items of work offered	Phone call 10/23
10	AMG CONSTRUCTION	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
11	ASSOCATED TRAFFIC SAFETY	Email 10/16	**All items of work offered	Phone call 10/23
12	AUSTIN ENTERPRISE	Email 10/16	**All items of work offered	Phone call 10/23
13	BAUER TRANSPORTATION SYSTEMS INC	Email 10/16	**All items of work offered	Phone call 10/23
14	BAY AREA LIGHTWORKS, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
15	BAY LINE CUTTING & CORING, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
16	BAY MANUFACTURER INCOPORATED	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
17	BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
18	BELMONTE'S CONCRETE SERVICE	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
19	BLACK DIAMOND ASPHALT, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
20	BORG FENCE	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
21	BOUTHILLIER'S CONSTRUCTION	Email 10/16	**All items of work offered	Phone call 10/23
22	BUENA VISTA LANDSCAPE, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17

23	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
24	CE GREEN INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
25	CHAVEZ FENCE COMPANY	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
26	CHAVEZ TRUCKING	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
27	CINDY BALES ENGINEERING, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
28	CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
29	COLEMAN ENVIRONMENTAL ENGINEERING INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
30	COLUMBIA ELECTRIC	Email 10/16	**All items of work offered	Phone call 10/23
31	CONCRETE LANDSCAPE SERVICES	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
32	CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
33	CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
34	COOPER ENGINEERING INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
35	D & D CONCRETE CONSTRUCTION CO	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
36	D&S TRUCKING	Email 10/16	**All items of work offered	Phone call 10/23
37	DD & L TRUCKING	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
38	DE LA TORRE TRUCKING LLC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
39	DEES BURKE ENGINEERING CONSTRUCTORS LLC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
40	DILLARD ENVIRONMENTAL SERVICES	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
41	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING,	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
42	DOUBLE G'S SUPPLY INC	Email 10/16	**All items of work offered	Phone call 10/23
43	DOUBLE M TRUCKING	Email 10/16	**All items of work offered	Phone call 10/23
44	DYNAMIC GENERATOR SERVICE INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
45	EAGLE ROCK INDUSTRIES	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
46	FANFA, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
47	FERGUSON SAFETY PRODUCTS	Email and/or fax 10/16	**All items of work offered	Phone call 10/17

48	FFKM ENGINEERING CONSTRUCTION, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
49	FOCON, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
50	FORCE TRAFFIC CONTROL, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
51	FRANCIES ELECTRIC, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
52	FRANK MEDINA GENERAL ENGINEERING	Email 10/16	**All items of work offered	Phone call 10/23
53	GENERAL ENGINEERING CONSTRUCTION CO.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
54	GENERAL SUPPLY COMPANY	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
55	GERONIMO CONCRETE, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
56	GLOBAL ROAD SEALING, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
57	GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
58	GR SUNDBERG	Email 10/16	**All items of work offered	Phone call 10/22
59	GSJ UTILITY SUPPLY & SERVICE	Email 10/16	**All items of work offered	Phone call 10/23
60	HEIR AND SON CONSTRUCTION INC	Email 10/16	**All items of work offered	Phone call 10/23
61	HERCULES ELECTRIC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
62	HIGH LIGHT ELECTRIC, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
63	J & M LAND RESTORATION, INC.	Email 10/16	**All items of work offered	Phone call 10/23
64	JAKI CONSTRUCTION COMPANY	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
65	JARELL HARRIS STRIPING SERVICES	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
66	JASS BOYS TRUCK LINES, LLC	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
67	K & G CONCRETE INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
68	K R C SAFETY CO. INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
69	K&K CONSTRUCTION SUPPLY	Email 10/16	**All items of work offered	Phone call 10/23
70	KELLIE AVILA CONSTRUCTION SERVICES, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/18
71	KIONA LANDSCAPING	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
72	LA FIRMA INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24

73	LABAT'S TREE CARE	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
74	LANDAVAZO BROTHERS, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
75	LINDY'S COLD PLANING	Email 10/16	**All items of work offered	Phone call 10/23
76	M J AVILA COMPANY, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
77	M&M ELECTRIC COMPANY	Email 10/16	**All items of work offered	Phone call 10/23
78	M. HERNANDEZ CONSTRUCTION INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
79	MC CULLOUGH CONSTRUCTION INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
80	MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
81	METCO	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
82	MOTHERLODE CONCRETE CONSTRUCTION	Email and/or fax 10/16	**All items of work offered	Phone call 10/18
83	NEVADA BARRICADE & SIGN CO	Email 10/16	**All items of work offered	Phone call 10/23
84	NEWLAND ENTITIES, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
85	NITTA EROSION CONTROL	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
86	NORCAL GENERAL CONSTRUCTION CORP	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
87	NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
88	NORTH BAY LOGISTICS GROUP, LLC	Email 10/16	**All items of work offered	Phone call 10/23
89	NORTHERN TRUCK & EQUIPMENT	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
90	OLIVER ENGINEERING CONSTRUCTION	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
91	ON THE LEVEL CONCRETE	Email and/or fax 10/16	**All items of work offered	Phone call 10/18
92	ONE TIME UTILITY SALES INC	Email 10/16	**All items of work offered	Phone call 10/23
93	PARMETER GEN ENG & SERVICES	Email 10/16	**All items of work offered	Phone call 10/23
94	PHOENIX ELECTRIC COMPANY	Email 10/16	**All items of work offered	Phone call 10/23
95	PNF CONSTRUCTION, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
96	PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
97	QUALITY HYDROSEEDING & RESTORATION	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24

98	ROLL 'N' ROCK CONSTRUCTION, INC.	Email 10/16	**All items of work offered	Phone call 10/23
99	RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
100	S & L FENCE CO.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
101	S & S TRUCKING	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
102	S.T. RHOADES CONST	Email 10/16	**All items of work offered	Phone call 10/23
103	SAM'S EQUIPMENT & SUPPLIES	Email 10/16	**All items of work offered	Phone call 10/23
104	SAN JOSE TRANSPORT	Email and/or fax 10/16	**All items of work offered	Phone call 10/17
105	SCHOTKA CONSTRUCTION INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
106	SPIRIT ROAD OILS	Email 10/16	**All items of work offered	Phone call 10/23
107	STOLOSKI & GONZALES	Email 10/16	**All items of work offered	Not bidding per email
108	SUAREZ & MUNOZ CONSTRUCTION, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
109	SUDDEN SAM'S TRUCKING	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
110	SUPER SEAL & STRIPE	Email 10/16	**All items of work offered	Phone call 10/23
111	SUPERIOR HYDROSEEDING	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
112	T&S DVBE INC.	Email 10/16	**All items of work offered	Phone call 10/23
113	TDW CONSTRUCTION	Email 10/16	**All items of work offered	Phone call 10/23
114	TEAM NORTH CONSTRUCTION SERVICES	Email 10/16	**All items of work offered	Phone call 10/23
115	THE FIRM	Email 10/16	**All items of work offered	Phone call 10/23
116	TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
117	TRAFFIC LOOPS CRACKFILLING	Email 10/16	**All items of work offered	Phone call 10/22
118	TRIUMPH GEO-SYNTHETICS, INC.	Email 10/16	**All items of work offered	Phone call 10/23
119	TRI-VALLEY STRIPING	Email 10/16	**All items of work offered	Phone call 10/23
120	TSR CONSTRUCTION COMPANY	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
121	TYRRELL RESOURCES	Email 10/16	**All items of work offered	Phone call 10/23
122	USA TRUCKING, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24

123	VALDIVIA TRUCKING	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
124	VERTICAL CONSTRUCTORS, INC.	Email 10/16	**All items of work offered	Phone call 10/22
125	W.K. MCLELLAN COMPANY	Email 10/16	**All items of work offered	Phone call 10/22
126	WATER COMPONENTS & BUILDING SUPPLY, INC	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
127	WELDON WORKS, INC.	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24
128	WEST PACIFIC ELECTRIC COMPANY	Email and/or fax 10/16	**All items of work offered	Phone call 10/17 & 10/24
129	WESTERN TRAFFIC SUPPLY	Email 10/16	**All items of work offered	Phone call 10/23
130	WHITE'S CUSTOM CONSTRUCTION	Email and/or fax 10/16	**All items of work offered	Phone call 10/18 & 10/24

Caltrans

Search Results: Planholders

Hello, gcc246

Your Account

Add to Planholders

13 Opt-in records found.

04-4H9804	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
04-4H9804	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4H9804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
Sent 04-4H9804	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DB SB	
	Services offered: JPCP	
04-4H9804	BleuForce Infrastructure Construction Management	
	1059 Tierra Del Rey, Ste. J Chula Vista, CA 91910	

	Phone: 619-621-5370	Fax Number: 619-621-5371
	Disadvantaged status: DB	
N/A	Services offered: Services offered: Infrastructure Construction Management Primary Services: Management Consulting Services, Administrative and Support Services, Construction Estimating and Cost, Construction Project and Document Control, Construction Scheduling, Project and Construction Management, Budgeting and Cost Analysis, Cost Accounting, Field Office Administration Support, Contract Dispute Assistance and Resolution, Records and File Auditing, Construction Project and Document Management, Management (Administrator Duties), Independent Cost Estimating, Construction Review, Development of Construction Management Plan, Construction Phase Projects and Document Management, Oversight and Management of Grant Fund Reporting.	
	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DB SB	
Sent 04-4H9804	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-4H9804	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object	

	Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	
Sent 04-4H9804	Eagle Rock Industries	
	2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598	
	Phone: 925-524-3004	Fax Number: 925-524-3004
	Disadvantaged status: DB SB	
	Services offered:	
04-4H9804	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4H9804	OYS LLC	
	P O Box 26816 Tempe	
	Phone: 480-527-0205	Fax Number:
	Disadvantaged status: DB	
	Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance. MA	
04-4H9804	Universal Industrial Sales	
	433 North 1030 West Lindon UT. 84042	
	Phone: 801-785-0505	Fax Number: 801-785-1710
	Disadvantaged status:	
	Services offered: Item 55 833033 Chain Link Railing type 7 (Mod)	
04-4H9804	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SB	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
04-4H9804	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP,	

	Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov

Statewide Alerts and Other Information



Latest CalFire Info

REAL ID

Be Work Zone Alert

Save Our Water

Am

Contact Us

Copyright © 2018 State of California

Caltrans

Search Results: Planholders

Sign In (Sign in is required to ADD Project Planholders)

14 Opt-in records found.

04-4H9804	Placer County Contractors Association	
	10656 Industrial Ave. Ste. 160 Roseville CA 95678	
	Phone: 916-771-7229	Fax Number: 916-771-0556
	Disadvantaged status:	
	Services offered:	
04-4H9804	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 916-568-0104	Fax Number: 916-646-3760
	Disadvantaged status: DV SB	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4H9804	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4H9804	Austin Enterprise	
	13421 Snow Road Bakersfield, CA 93314	
	Phone: 661-589-1001	Fax Number: 661-589-9509
	Disadvantaged status: DB SB	
	Services offered: JPCP	
04-4H9804	BleuForce Infrastructure Construction Management	
	1059 Tierra Del Rey, Ste. J Chula Vista, CA 91910	
	Phone: 619-621-5370	Fax Number: 619-621-5371
	Disadvantaged status: DB	
	Services offered: Services offered: Infrastructure Construction Management Primary	

	Services: Management Consulting Services, Administrative and Support Services, Construction Estimating and Cost, Construction Project and Document Control, Construction Scheduling, Project and Construction Management, Budgeting and Cost Analysis, Cost Accounting, Field Office Administration Support, Contract Dispute Assistance and Resolution, Records and File Auditing, Construction Project and Document Management, Management (Administrator Duties), Independent Cost Estimating, Construction Review, Development of Construction Management Plan, Construction Phase Projects and Document Management, Oversight and Management of Grant Fund Reporting.

04-4H9804	KRC SAFETY CO,. INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DB SB	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flat bed trucking services. While many companies have came and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-4H9804	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-4H9804	Eagle Rock Industries	
	2977 Ygnacio Valley Blvd. Walnut Creek, CA, 94598	
	Phone: 925-524-3004	Fax Number: 925-524-3004
	Disadvantaged status: DB SB	
	Services offered:	
04-4H9804	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4H9804	OYS LLC	
	P O Box 26816 Tempe	
	Phone: 480-527-0205	Fax Number:
	Disadvantaged status: DB	
	Services offered: OYS LLC provides administrative support in the areas of scheduling, documentation control and compliance.	
04-4H9804	Universal Industrial Sales	
	433 North 1030 West Lindon UT. 84042	
	Phone: 801-785-0505	Fax Number: 801-785-1710
	Disadvantaged status:	
	Services offered: Item 55 833033 Chain Link Railing type 7 (Mod)	
04-4H9804	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SB	
	Services offered: Structural Concrete, Drainage Inlets PRECAST and Misc. Iron and Steel.	
04-4H9804	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SB	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-4H9804 Supply?	She Marine Construction Supply	
	4571 Lake Isabella Blvd #5 Lake Isabella, CA	
	Phone: 661-447-1817	Fax Number: 661-200-7916
	Disadvantaged status: DB DV SB	
	Services offered: We are a construction materials supplier. Our specialties are pipe, valves, fittings, actuation, rebar, electrical, and erosion control. We now have our General Contractor's License A and have teamed with electrical distribution and rebar installers to broaden our offering and commercially useful function.	

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1

Senate Bill 1, the Road Repair and Accountability Act of 2017 invests $54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov

DPAC
Caltrans Division of Procurement and Contracts
Your procurement partner

Statewide Alerts and Other Information

Latest CalFire Info

REAL ID

Be Work Zone Alert

Save Our Water

Am

Back to Top

Conditions of Use

Privacy Policy

Accessibility

Contact Us

Copyright © 2018 State of California

From: Annette Conley
To: Annette Conley
Bcc: "allcitytrucking101@yahoo.com"; "amezcuaandson@gmail.com"; "kellie@associatedtrafficsafety.com"; "paustin@austin-enterprise.com"; "bauertransportationsystemsinc@yahoo.com"; "wecandigit@onemain.com"; "joscruggs@columbia-elec.com"; "DFERRARI@MAGTRUCKING.COM"; "gguillory@doublegsupply.com"; "penny@doublemtrucking.com"; "toni.medina@att.net"; "randy@grsinc.biz"; "SANDY@GSJ-UTILITY.COM"; "Heirandson@comcast.net"; "jjuette@jmlandrestoration.com"; "tracy@kkconstructionsupply.com"; "brianna@wegrindasphalt.com"; "alynn@sacmmelectric.com"; "tami@nbsco.com"; "northbaylogisticsgroup@gmail.com"; "andrew@onetimeutility.com"; "parmeter@parmeterges.com"; "nsaelaw@pecsf.com"; "rollnrockcon@gmail.com"; "steve@strhoadesinc.com"; "samsequipment@comcast.net"; "jan@spiritroadoils.com"; "mrobelet@stoloskigonzalez.com"; "estimating@supersealandstripe.com"; "tandsdvbe@yahoo.com"; "mundo@tdwconstruction.com"; "jennifer@teamnorth.com"; "vb@lafirmainc.com"; "trafficloops@sbcglobal.net"; "sales@triumphgeo.com"; "landy@trivalleystriping.com"; "tyrrellresources@sbcglobal.net"; "bryn@vertical-constructors.com"; "ritam@wkmclellan.com"; "eibanez@westerntraffic.com"
Subject: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4H9804 - Hwy 101 Mill Valley
Date: Tuesday, October 16, 2018 12:51:21 PM
Attachments: image003.png
INVITATION TO BID.doc

GCC listing

Good afternoon,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. **Please let me know as soon as possible if you intend to submit a quote!**

INVITATION TO BID

Owner: Caltrans
Contract Number: 04-4H9804 – Hwy 101 Mill Valley, Marin County
Bid Date & Time: 10/31/18 @ 2:00 PM

Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
?46 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4H9804
DESCRIPTION:	Hwy. 101 in Marin County in Mill Valley (Install Concrete Barrier and Drainage Improvements)
BID DATE & TIME:	10/31/18 @ 2:00PM
SUBMIT QUOTES BY:	10/31/18 @ 12:00PM
ENGINEER'S ESTIMATE:	$4,720,000 / 70 WD / $4,800 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

From:	Jim Petnic
To:	Jim Petnic
Cc:	Annette Conley
Bcc:	"dnicholas@midstatebarrier.com"; "Bryn Burke"; "denise@cooperconcrete.net"; "Erin Clutter"; "Janel Tippit"; "estimating@team-ees.com"; "Estimating"; DSCHOTKA@aol.com; "Mark Clark"; "Gehring, Greg"; "Nitta Erosion Control"; "jjuette@jmlandrestoration.com"; "John Gutierrez"; "Kiley Olson"; "eric@selbysoil.com"; "Dave Dennis"; "bmarin@wbeinc.com"; Andy Amador; "miket@tennysonelec.com"; "dm@dynamicgeneratorservice.com"; "bentancourtbros@sbcglobal.net"; "mark vanuskiewicz"; "Julie Dutra"; "gerco@sbcglobal.net"; "Sean Johnson"; "Keith Trask"; "Mo Guzman Carrillo"; "nchavez_gbf@yahoo.com"; "fquote@ahlbornco.com"; "Tim Remesal"; "estimating@allcitytrucking.com"; "marcroberts@coralconstruction.com"; "jlangum@indstructures.com"; "David Morris"; "jason@sierratrafficmarkings.com"; "m.moore@compassec.com"; "ken.ickes@centralstriping.biz"; "cory@centerlinestriping.com"
Subject:	#04-4H9804, Highway 101, Marin
Date:	Thursday, October 25, 2018 9:48:00 AM
Attachments:	image001.png

GCC outreach

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Construction on State Highway 101 in Marin County from Redwood Highway Frontage Road to Route 131 (Tiburon Blvd)
Owner: Caltrans
Bid date: 10/31/18 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

CONSTRUCTION
GHILOTTI
100 YEARS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4H9804
DESCRIPTION:	Hwy. 101 in Marin County in Mill Valley (Install Concrete Barrier and Drainage Improvements)
BID DATE & TIME:	10/31/18 @ 2:00PM
SUBMIT QUOTES BY:	10/31/18 @ 12:00PM
ENGINEER'S ESTIMATE:	$4,720,000 / 70 WD / $4,800 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html , local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: Jim Petnic
Sent: Monday, October 29, 2018 11:32 AM
To: Gerrod Scruggs
Cc: Annette Conley
Subject: Contract #04-4H9804

Are you quoting the electrical work on this project? We are bidding as a general and would like to receive a quote.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Jim Petnic
Sent: Monday, October 29, 2018 11:37 AM
To: nchavez_gbf@yahoo.com
Cc: Annette Conley
Subject: Contract #04-4H9804

Are you quoting the fence and railing on this project? We are bidding as a general and would like to receive a quote.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Jim Petnic
Sent: Monday, October 29, 2018 11:35 AM
To: Sean Johnson
Cc: Annette Conley
Subject: Contract #04-4H9804

Are you quoting the fence and railing on this project? We are bidding as a general and would like to receive a quote.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Jim Petnic
Sent: Monday, October 29, 2018 11:33 AM
To: dm@dynamicgeneratorservice.com
Cc: Annette Conley
Subject: Contract #04-4H9804

Are you quoting the electrical work on this project? We are bidding as a general and would like to receive a quote.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

PHONE LOG - 04-4H9804 - HWY 101 MILL VALLEY BIDDING 10/31				
DATE	Name	Phone	CONTACT	NOTES
23-Oct	ALL CITY TRUCKING, INC	(510) 461-8287		Left msg with project details and our contact information
23-Oct	AMEZCUA & SON TRUCKING, INC.	(408) 687-6709		Left msg with project details and our contact information
23-Oct	ASSOCATED TRAFFIC SAFETY	(805) 461-1600		Left msg with project details and our contact information
23-Oct	AUSTIN ENTERPRISE	(661) 589-1001		Yes! We are bidding on this one
23-Oct	BAUER TRANSPORTATION SYSTEMS INC	(415) 648-6834		Left msg with project details and our contact information
23-Oct	BOUTHILLIER'S CONSTRUCTION	(707) 459-4041		Left msg with project details and our contact information
23-Oct	COLUMBIA ELECTRIC	(510) 430-9505		Left msg with project details and our contact information
23-Oct	D&S TRUCKING	(510) 541-8496	Debbie F.	No too far away
23-Oct	DOUBLE G'S SUPPLY INC	(530) 902-3058	Grace	Yes bidding
23-Oct	DOUBLE M TRUCKING	(530) 795-4181	John	Not bidding
23-Oct	FRANK MEDINA GENERAL ENGINEERING	(530) 743-0744	Roxanne	Might be bidding, still looking at the project
22-Oct	GR SUNDBERG	(707) 825-6565	Bettina	Not bidding at this time
23-Oct	GSJ UTILITY SUPPLY & SERVICE	(562) 941-3448		Left msg with project details and our contact information
23-Oct	HEIR AND SON CONSTRUCTION INC	(530) 415-4777		Left msg with project details and our contact information
23-Oct	J & M LAND RESTORATION, INC.	(661) 872-7039		Left msg with project details and our contact information
23-Oct	K&K CONSTRUCTION SUPPLY	(916) 851-0965		Left msg with project details and our contact information
23-Oct	LINDY'S COLD PLANING	(562) 697-2286		Left msg with project details and our contact information
23-Oct	M&M ELECTRIC COMPANY	(916) 929-0150	Logan	Not bidding
23-Oct	NEVADA BARRICADE & SIGN CO	(775) 331-5100	Samantha	Not bidding
22-Oct	NORTH BAY LOGISTICS GROUP, LLC	(951) 292-8180		Left msg with project details and our contact information
23-Oct	ONE TIME UTILITY SALES INC	(714) 953-5700		Left msg with project details and our contact information
23-Oct	PARMETER GEN ENG & SERVICES	(707) 566-7437		Left msg with project details and our contact information
23-Oct	PHOENIX ELECTRIC COMPANY	(415) 671-3858	Mark Sung	Not bidding
23-Oct	ROLL 'N' ROCK CONSTRUCTION, INC.	(530) 925-1408		Left msg with project details and our contact information
23-Oct	S.T. RHOADES CONST	(530) 223-9322		Left msg with project details and our contact information
23-Oct	SAM'S EQUIPMENT & SUPPLIES	(559) 252-0354	Gabe	Yes bidding
23-Oct	SPIRIT ROAD OILS	(408) 465-2270		Left msg with project details and our contact information
16-Oct	STOLOSKI & GONZALES	(650) 726-7119	Michelle	Not bidding per email
23-Oct	SUPER SEAL & STRIPE	(805) 524-7345		Left msg with project details and our contact information
23-Oct	T&S DVBE INC.	(530) 639-9987		Left msg with project details and our contact information
23-Oct	TDW CONSTRUCTION	(925) 455-5259		Left msg with project details and our contact information
23-Oct	TEAM NORTH CONSTRUCTION SERVICES	(415) 467-0300	Dan	Haven't had a chance to look at, might bid
23-Oct	THE FIRM	(805) 748-8576		Left msg with project details and our contact information
22-Oct	TRAFFIC LOOPS CRACKFILLING	(714) 520-4026		Left msg with project details and our contact information

23-Oct	TRIUMPH GEO-SYNTHETICS, INC.	(714) 237-1550	Mychal	Not bidding
23-Oct	TRI-VALLEY STRIPING	(925) 787-1003		Left msg with project details and our contact information
23-Oct	TYRRELL RESOURCES	(530) 249-3800		Left msg with project details and our contact information
22-Oct	VERTICAL CONSTRUCTORS, INC.	(714) 221-7170	Bryn	Yes bidding
22-Oct	W.K. MCLELLAN COMPANY	(415) 472-0228		Left msg with project details and our contact information
23-Oct	WESTERN TRAFFIC SUPPLY	(925) 249-1854		Left msg with project details and our contact information

Find Subs & Suppliers

Use the search form below to find and select subs & suppliers you'd like us to reach out to for this order.

Certification Directory

State DBE Direc ▾

California DBE Directory

Search the California Disadvantaged Business Enterprise directory, which is administered by the state's Department of Transportation (Caltrans). This directory also stands in place for a statewide MWBE directory, as the State of California does not administer at state MWBE certification program.

CUCP Search

Work Category Code

CONSTRUCTION AREA SIGNS | TRAFFIC CONTROL SYSTEM | CLEARING & GRUBBING | HYDROSEEDINC
EROSION CONTROL | MINOR CONCRETE STRUCTURE | SIGN STRUCTURE | ROADSIDE SIGN | FENCING
CONCRETE BARRIER | THERMOPLASTIC TRAFFIC STRIPING & MARKING | TRUCKER
SEWER CONNECTION | ASPHALT CONCRETE | AGGREGATE BASE
CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS
MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION
SIGNAL & LIGHTING | BUILDING MATERIAL SUPPLIER | Ty

Work codes P

License Type

A General En
ARC Architec
ASB Asbesto
B General Bu
C02 Insulatio
C04 Boilder, I
C05 Framing
C06 Cabinet,
C07 Low Volt

County

Search by: *Works in *Located in

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERA
COLUSA
CONTRA CC
DEL NORTE

Keyword Search

Company name, trade, supply

Search Firms

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Email, Fax, & Telephone Solicitation Log

Project Name: Hwy 101 - Install Concrete Barrier and Drainage Improvements

Contract/Bid #: 04-4H9804

Awarding Agency: Department of Transportation (Caltrans)

Log Details

- All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.
- The soliciation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.
- The soliciation system attempts to successfully deliver emails until the response from the recepient's email server requests that no other attempts be made.
- All calls are performed by real people. No calls are pre-recorded.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status	Call Details
A & R TRANSPORTATION, INC. P.O. BOX 8304 FREMONT, CA 94537 Tel: 4085910202 Fax: None Listed aulakhasr@yahoo.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:16 pm PST - Singh - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 10/24/2018 @ 02:17 pm PST - Estimator - Yes, they intend to submit a quote. They will send it over before the bid due date.
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 Tel: 5107270900 Fax: 5107270910 Daryl@abslconstruction.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:27 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 10:29 am PST - Daryl Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
A PLUS SIGNS, INC. 4270 N. BRAWLEY FRESNO, CA 93722 Tel: 5592750700 Fax: 5592757482 pacheco@950espn.com Cert: DBE	10/16/2018 10:11 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:19 pm PST - Lauren - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
ADVANCED GEOSOLUTIONS, INC 13 ORCHARD ROAD, SUITE 105 LAKE FOREST, CA 92630 Tel: 3107969000 Fax: 3107969001 jibaez@advgeosolutions.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:21 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 02:20 pm PST - Thomas - No, not submitting a quote for this project.

ALCARAZ TRANSPORTATION, INC 1982 TYMM WAY SAN JOSE, CA 95122 Tel: 4085916970 Fax: 4082728611 alcaraztransportation@gmail.com Cert: DBE	10/16/2018 11:16 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:23 pm PST - Jessies voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 02:21 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
ALERT-O-LITE, INC 2379 S G STREET FRESNO, CA 93721 Tel: 5594532474 Fax: 5594533250 debbieh@alertolite.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:29 am PST - Katie - No, not submitting a quote for this project. The project is outside of their scope of work. **Call 2:** No 2nd call scheduled.
ALFARO GENERAL ENGINEERING 2240 BONNEY CT. 2351 SUNSET BLVD. SUITE 170-338 ROCKLIN, CA 95765 Tel: 9162769627 Fax: None Listed malfaro@alfaroengineering.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:26 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 02:25 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail.
AMG CONSTRUCTION 8908 THERMAL STREET OAKLAND, CA 94605 Tel: 5105628638 Fax: 5105624339 dougblacksher@aol.com Cert: DBE	10/16/2018 10:17 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:27 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected. **Call 2:** 10/24/2018 @ 02:27 pm PST - Disconnected - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.

BAY AREA LIGHTWORKS, INC. 1460 YOSEMITE AVE SAN FRANCISCO, CA 94124 Tel: 4158222336 Fax: 4158228086 csaelee@bayarealightworks.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:29 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 02:30 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
BAY LINE CUTTING & CORING, INC. 501 CESAR CHAVEZ STREET, SUITE 101B SAN FRANCISCO, CA 94124 Tel: 4155081800 Fax: 4155081811 juan@baylinecutting.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:30 am PST - Angelita - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 10/24/2018 @ 10:43 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
BAY MANUFACTURER INCOPORATED 2321 FALLON ROAD HOLLISTER, CA 95023 Tel: 8316340270 Fax: 8316340271 bmi2001@razzolink.com Cert: DBE	10/16/2018 10:11 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:30 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
BC SCHMIDT CONSTRUCTION, INC. P.O. BOX 1557 WILLIAMS, CA 95987 Tel: 5304735423 Fax: 5304732749 bcschmidt@frontiernet.net Cert: DBE	10/16/2018 10:12 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:30 am PST - Deedee - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
BELMONTE'S CONCRETE SERVICE 4356 COLISEUM WAY OAKLAND, CA 94601 Tel: 5102618439 Fax: 5102610557 belmontesconcrete@earthlink.net Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:32 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 02:33 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

BLACK DIAMOND ASPHALT, INC. 118 MAIN STREET VACAVILLE, CA 95688 Tel: 7074489402 Fax: 7074489407 aragan@blackdiamondasphalt.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:35 am PST - Allison - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
BORG FENCE 50 CONTRACTORS STREET LIVERMORE, CA 94551 Tel: 9254559620 Fax: 9254559626 julieborg@borgfence.com Cert: DBE	10/16/2018 10:11 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:34 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 10/24/2018 @ 02:36 pm PST - Estimator Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
BUENA VISTA LANDSCAPE, INC 1472 N HARDING ST. ORANGE, CA 92867 Tel: 7147712563 Fax: 7147712569 b.v.landscape@pacbell.net Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:35 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314 Tel: 6615891001 Fax: 6615899509 paustin@austin-enterprise.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:37 am PST - Debbie - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 10/24/2018 @ 10:47 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
CE GREEN INC. 6105 MAIN AVENUE, SUITE 4 ORANGEVALE, CA 95662 Tel: 9163654925 Fax: 9163747998 carole@cegreeninc.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:38 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 10:49 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

CHAVEZ FENCE COMPANY 1230 SHADLE AVENUE CAMPBELL, CA 95008 Tel: 4083798139 Fax: None Listed chavezfencecompany@gmail.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:36 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CHAVEZ TRUCKING 955A VAUGHN RD DIXON, CA 95620 Tel: 7076780514 Fax: 7076785154 teresa@chaveztrucking.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:40 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 10:52 am PST - Teresa - No, not submitting a quote for this project.
CINDY BALES ENGINEERING, INC. 1828 SHADY LANE BIG BEAR CITY, CA 92314 Tel: 9095851557 Fax: 9097527090 flyhigh@baleseng.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:44 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 10:54 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD STREET, UNIT 3 G SAN FRANCISCO, CA 94124 Tel: 4152061700 Fax: 4152061711 crystal@cmctraffic.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:49 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 10:57 am PST - Eric - Yes, they intend to submit a quote. They will send it over before the bid due date.
COLEMAN ENVIRONMENTAL ENGINEERING INC 85 EAST HIGHWAY 20 UPPERLAKE, CA 95485 Tel: 7072759016 Fax: 7072759025 tcoleman2009@hotmail.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 11:57 am PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

CONCRETE LANDSCAPE SERVICES 4862 E. 2ND STREET BENICIA, CA 94510 Tel: 9166881550 Fax: 9166841882 clsconcrete@pacbell.net Cert: DBE	10/16/2018 11:15 am PST Failed	10/16/2018 10:06 am PST Bounced	**Call 1:** 10/17/2018 @ 12:02 pm PST - Mike - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CONSTRUCTION AREA SIGNS, INCORPORATED 215 TAYLOR ROAD NEWCASTLE, CA 95658 Tel: 9166639097 Fax: 9166631858 elisa@cas-tc.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:17 pm PST - Lauren - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727 Tel: 5592518818 Fax: 5592518821 contechg@gmail.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:38 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 02:50 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
COOPER ENGINEERING INC 524 MALLOY COURT CORONA, CA 92880 Tel: 9517366135 Fax: 9517360429 estimating@cooperconcrete.net Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:39 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 10/24/2018 @ 02:52 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
D & D CONCRETE CONSTRUCTION CO 9237 LITTLE CREEK CIRCLE STOCKTON, CA 95210 Tel: 2099922267 Fax: None Listed denise7431@yahoo.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:41 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 10/24/2018 @ 03:03 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

DD & L TRUCKING 35 PARK CIRCLE MARIN CITY, CA 94965 Tel: 4153324977 Fax: 4153324585 charlesettas@comcast.net Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:17 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 11:02 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
DE LA TORRE TRUCKING LLC 8338 TUBBS RD WINTERS, CA 95694 Tel: 5307953651 Fax: 5307953657 delatorrerocks1@gmail.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:21 pm PST - Kayrie - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 10/24/2018 @ 11:05 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
DEES BURKE ENGINEERING CONSTRUCTORS LLC 117 E. COLORADO BLVD., SUITE 600 PASADENA, CA 91105 Tel: 6262283670 Fax: 6262283521 bryn@dbeconstructors.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:44 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:05 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514 Tel: 9256346850 Fax: 9256346858 patriciad@dillardenv.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:30 pm PST - Leigh - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 10/24/2018 @ 11:10 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I 5633 N. FIGARDEN DR #109 FRESNO, CA 93722 Tel: 5593705756 Fax: 5593746470 DAVEtrucksweep@gmail.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:33 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 10/24/2018 @ 11:21 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
DYNAMIC GENERATOR SERVICE INC 1805 LONE FOX COURT TRACY, CA 95376 Tel: 2096500085 Fax: None Listed dm@dynamicgeneratorservice.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:50 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:05 pm PST - Not available - May be bidding, not sure. Number not available at the moment.
EAGLE ROCK INDUSTRIES 2977 YGNACIO VALLEY ROAD WALNUT CREEK, CA 94598 Tel: 9255243004 Fax: 9255243004 estimating@eaglerock.us Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:36 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 11:25 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FANFA, INC. 2401 GRANT AVENUE SAN LORENZO, CA 94580 Tel: 5102788410 Fax: 5102783095 dbgriffin@fanfainc.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Bounced	**Call 1:** 10/17/2018 @ 12:38 pm PST - Estimator - They are still deciding whether they are interested in this project. **Call 2:** 10/24/2018 @ 11:29 am PST - Receptionist - No, not submitting a quote for this project.
FERGUSON SAFETY PRODUCTS 303 POTERO STREET, #2 SANTA CRUZ, CA 95060 Tel: 8005150223 Fax: 8314582301 lonna@fergusonsafety.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:52 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

FFKM ENGINEERING CONSTRUCTION, INC. 28462 CAMINO DEL ARTE DR VALENCIA, CA 91354 Tel: 6263454225 Fax: 6615540114 frew.kotisso@ffkmengineering.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:54 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:07 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FOCON, INC 610 16TH STREET, SUITE 301 OAKLAND, CA 94612 Tel: 5104656319 Fax: 5104656356 mseals@foconinc.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:56 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:13 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221 Tel: 5595941062 Fax: 5595941056 forcetraffic.vern@earthlink.net Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:40 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 11:35 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
FRANCIES ELECTRIC, INC. 3420 RIO GRANDE BAKERSFIELD, CA 93313 Tel: 6618094175 Fax: 6618345725 francieselectric@yahoo.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 03:59 pm PST - Estimator - No, not submitting a quote for this project. The project is outside of their work area. **Call 2:** No 2nd call scheduled.

GENERAL ENGINEERING CONSTRUCTION CO. 755 EL PINTADO ROAD P. O. BOX 476 DANVILLE, CA 94526 Tel: 9253342738 Fax: None Listed kelly.generalengineering@yahoo.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:42 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 11:39 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
GENERAL SUPPLY COMPANY 971 87TH AVENUE OAKLAND, CA 94621 Tel: 5106325229 Fax: 5106322315 generalsupply@sbcglobal.net Cert: DBE	10/16/2018 11:15 am PST Failed	10/16/2018 10:06 am PST Bounced	**Call 1:** 10/17/2018 @ 04:01 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected. **Call 2:** 10/24/2018 @ 03:19 pm PST - Not available - May be bidding, not sure. Number not available at the moment.
GERONIMO CONCRETE, INC. 4560 N. HUNTINGTON DRIVE LOS ANGELES, CA 90032 Tel: 3232252016 Fax: 3232228312 geronimo_concrete@sbcglobal.net Cert: DBE	10/16/2018 11:15 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 04:07 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92843 Tel: 7148930845 Fax: 7148930945 grs@globalroadsealing.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:46 pm PST - Amy - They are still deciding whether they are interested in this project. **Call 2:** 10/24/2018 @ 11:41 am PST - Estimator - No, not submitting a quote for this project.
GLORIA WASHINGTON TRUCKING, INC. P.O. BOX 2884 RICHMOND, CA 94802 Tel: 5102366766 Fax: 5102152232 gwtrknginc@aol.com Cert: DBE	10/16/2018 10:14 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 04:08 pm PST - Gloria - No, not submitting a quote for this project. The project is outside of their work area. **Call 2:** No 2nd call scheduled.

HERCULES ELECTRIC 573 CEDAR ST VALLEJO, CA 94591 Tel: 5109148622 Fax: 7076424948 hercelec@yahoo.com Cert: DBE	10/16/2018 10:38 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 04:09 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:21 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
HIGH LIGHT ELECTRIC, INC. 6942 ED PERKIC ST SUITE A RIVERSIDE, CA 92504 Tel: 9513529646 Fax: 9513522498 erwin.mendoza@hleincusa.com Cert: DBE	10/16/2018 10:17 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 04:10 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 10/24/2018 @ 03:25 pm PST - Receptionist - No, not submitting a quote for this project.
JAKI CONSTRUCTION COMPANY 1217 WASHINGTON AVENUE, SUITE 158 SAN LEANDRO, CA 94577 Tel: 5105682560 Fax: 5105685236 jakiconstructioncompany@gmail.com Cert: DBE	10/16/2018 11:16 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:48 pm PST - Not available - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected. **Call 2:** 10/24/2018 @ 11:42 am PST - Disconnected - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
JARELL HARRIS STRIPING SERVICES 1120 EATON AVENUE #11 SAN CARLOS, CA 94070 Tel: 6508321171 Fax: 6508321736 jharrisstripingservices@hotmail.com Cert: DBE	10/16/2018 11:15 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 04:12 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 10/24/2018 @ 03:27 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
JASS BOYS TRUCK LINES, LLC 555 NICHOLS ROAD BAY POINT, CA 94565 Tel: 9254589500 Fax: 9254589511 jasvir925@yahoo.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 01:49 pm PST - Chris - Re-sent an email to the address on record. They will take a look at it and respond if interested. **Call 2:** 10/24/2018 @ 03:29 pm PST - Rana - Yes, they intend to submit a quote. They will send it over before the bid due date.

K & G CONCRETE INC 1079 SUNRISE AVENUE, SUITE B-353 ROSEVILLE, CA 95661 Tel: 9165396652 Fax: 8668782769 keaven@kandgconcrete.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:49 pm PST - Keaven - Yes, they intend to submit a quote. They will send it over before the bid due date. **Call 2:** 10/24/2018 @ 11:44 am PST - Receptionist - Yes, they intend to submit a quote. They will send it over before the bid due date.
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291 Tel: 5597320393 Fax: 5597322684 garyc@krcsafety.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:52 pm PST - Channel - Re-sent an email to michaelc@krcsafety.com. They will take a look at it and respond if interested. **Call 2:** 10/24/2018 @ 11:45 am PST - Receptionist - Re-sent an email to michaelc@krcsafety.com. They will take a look at it and respond if interested.
KELLIE AVILA CONSTRUCTION SERVICES, INC PO BOX 2221 ATASCADERO, CA 93423 Tel: 8054611600 Fax: 8054611613 kellie@associatedtrafficsafety.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 03:07 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
KIONA LANDSCAPING 3889 F STREET, APT 2 EUREKA, CA 95503 Tel: 7076164340 Fax: None Listed egruetzmacherjr@gmail.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 12:57 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 11:52 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
LA FIRMA INC. 715 RIDGE ROAD NIPOMO, CA 93444 Tel: 8057488576 Fax: 5103509088 vb@lafirmainc.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 01:51 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:33 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.

LABAT'S TREE CARE 1330 VEALE AVENUE MARTINEZ, CA 94553 Tel: 9252857741 Fax: 9253166363 labatstree@gmail.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 03:08 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:36 pm PST - Receptionist - No, not submitting a quote for this project.
LANDAVAZO BROTHERS, INC. 29280 PACIFIC STREET HAYWARD, CA 94544 Tel: 5105817104 Fax: 5105817423 No Email Listed Cert: DBE	10/16/2018 10:09 am PST Successful	n/a	**Call 1:** 10/18/2018 @ 03:11 pm PST - Receptionist - May be interested, not sure. Estimator out of the office. Please call back. **Call 2:** 10/24/2018 @ 03:38 pm PST - Receptionist - May be bidding, not sure. Estimator out of the office. He will reply if interested.
M J AVILA COMPANY, INC. 7258 W. RIALTO FRESNO, CA 93723 Tel: 5592761258 Fax: 5598467610 projects@mjavila.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:00 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
M. HERNANDEZ CONSTRUCTION INC 850 RANKIN STREET SAN FRANCISCO, CA 94124 Tel: 4158244731 Fax: 4158244696 mariano@hernandez-engineering.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:03 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 11:55 am PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
MC CULLOUGH CONSTRUCTION INC 57 ALDER GROVE ROAD ARCATA, CA 95521 Tel: 7078251014 Fax: 7078251769 rachellehicks@mcculloughconstructioninc.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:07 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

MERCADE CONSTRUCTION & DEVELOPMENT INC. 21168 POKIE DR. SOULSBYVILLE, CA 95372 Tel: 2095867722 Fax: None Listed No Email Listed Cert: DBE	n/a	n/a	**Call 1:** 10/18/2018 @ 03:15 pm PST - No answer - Unable to confirm whether they are interested in submitting a quote. No one picked up and the call did not connect to a voicemail. **Call 2:** 10/24/2018 @ 03:40 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
METCO 2165 FRANCISCO BOULEVARD, #AI SAN RAFAEL, CA 94901 Tel: 4154559922 Fax: 4154559960 c.martinez@metco-usa.com Cert: DBE	10/16/2018 11:17 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:10 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 10/24/2018 @ 11:56 am PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
MOTHERLODE CONCRETE CONSTRUCTION 90 GOLD DUST TRAIL SUTTER CREEK, CA 95685 Tel: 2092232663 Fax: 2092671887 motherlodeconcrete@att.net Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 01:52 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
NEWLAND ENTITIES, INC 500 OLIVE STREET MARYSVILLE, CA 95901 Tel: 5307551178 Fax: None Listed tcervantes@newlandentities.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:13 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 12:02 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
NITTA EROSION CONTROL 3778 DEL MAR AVENUE LOOMIS, CA 95650 Tel: 9166527459 Fax: 9166524376 nittaec@gmail.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:14 pm PST - Laura - They are still deciding whether they are interested in this project. **Call 2:** 10/24/2018 @ 12:07 pm PST - Valerie - They are still deciding whether they are interested in this project.

NORCAL GENERAL CONSTRUCTION CORP 1950 MAJESTIC COURT SAN JOSE, CA 95132 Tel: 4088860335 Fax: 4089691650 info@norcalcorp.com Cert: DBE	10/16/2018 10:15 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:15 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
NORTH AMERICAN FENCE & RAILING INC. 515 23RD AVENUE OAKLAND, CA 94606 Tel: 5104360755 Fax: 5105345406 kdcomini@yahoo.com Cert: DBE	10/16/2018 11:15 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 03:16 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 10/24/2018 @ 03:42 pm PST - Estimator - No, not submitting a quote for this project.
NORTHERN TRUCK & EQUIPMENT P.O. BOX 55314 HAYWARD, CA 94545 Tel: 5108897828 Fax: 5108897858 bebesnte@sbcglobal.net Cert: DBE	10/16/2018 11:17 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:18 pm PST - Vee - They are still deciding whether they are interested in this project. **Call 2:** 10/24/2018 @ 12:09 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full.
OLIVER ENGINEERING CONSTRUCTION 3961 PERCH CIRCLE WILLITS, CA 95490 Tel: 7076716442 Fax: None Listed oliverconst.engi@gmail.com Cert: DBE	n/a	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:23 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 12:12 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
ON THE LEVEL CONCRETE 1485 BAYSHORE BLVD #317 SAN FRANCISCO, CA 94124 Tel: 4154073695 Fax: 4153494489 onthelevelconcrete@yahoo.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 01:52 pm PST - Estimator - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.

PNF CONSTRUCTION, INC. 725 6TH STREET MARYSVILLE, CA 95901 Tel: 9168233360 Fax: 8883157315 irbconstructioninc@gmail.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 03:17 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:44 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
PROFESSIONAL CONCRETE SAWING INC. P.O. BOX 3348 MERCED, CA 95344 Tel: 2097222226 Fax: 2097222227 davidscott@gvni.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:28 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 12:18 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
QUALITY HYDROSEEDING & RESTORATION 2013 ORANGE AVE RAMONA, CA 92065 Tel: 7607898040 Fax: 7607895168 poundstone@live.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:30 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 12:21 pm PST - Estimator - No, not submitting a quote for this project.
RUPERT CONSTRUCTION SUPPLY, LP 12405 GOLD FLAKE CT. RANCHO CORDOVA, CA 95741 Tel: 9252295577 Fax: 9166739737 karen@rupertsupply.com Cert: DBE	10/16/2018 10:15 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 04:11 pm PST - Ellen Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:47 pm PST - Ellen Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.

S & L FENCE CO. 1096 FULTON AVE SUNNYVALE, CA 94086 Tel: 4087457021 Fax: 4087457146 sales@slfence.com Cert: DBE	10/16/2018 10:11 am PST Failed	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 04:16 pm PST - Unable to connect - Unable to confirm whether they are interested in submitting a quote. The call would not connect. **Call 2:** 10/24/2018 @ 03:50 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details.
S & S TRUCKING 477 ROLAND WAY OAKLAND, CA 94621 Tel: 5103833556 Fax: 5103832917 stevenavarro1213@gmail.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/18/2018 @ 04:18 pm PST - Voicemail - Unable to confirm whether they are interested in submitting a quote. Left a voicemail with all the project details. **Call 2:** 10/24/2018 @ 03:53 pm PST - Frank - Yes, they intend to submit a quote. They will send it over before the bid due date.
SAN JOSE TRANSPORT 281 YAMANE DRIVE GILROY, CA 95020 Tel: 4088484441 Fax: 4088481774 Jim@sanjosetransport.com Cert: DBE	10/16/2018 10:09 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:31 pm PST - Receptionist - No, not submitting a quote for this project. **Call 2:** No 2nd call scheduled.
SCHOTKA CONSTRUCTION INC 5555 NAPA VALLEJO HWY AMERICAN CANYON, CA 94503 Tel: 7072656977 Fax: 7072656856 dschotka@aol.com Cert: DBE	10/16/2018 10:10 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:32 pm PST - Voicemail full - Unable to confirm whether they are interested in submitting a quote. The voicemail inbox is full. **Call 2:** 10/24/2018 @ 12:22 pm PST - Disconnected - Unable to confirm whether they are interested in submitting a quote. The phone number is disconnected.
SUAREZ & MUNOZ CONSTRUCTION, INC. 20975 CABOT BLVD. HAYWARD, CA 94545 Tel: 5107826065 Fax: 5107826078 john@suarezmunoz.com Cert: DBE	10/16/2018 10:17 am PST Successful	10/16/2018 10:06 am PST Delivered	**Call 1:** 10/17/2018 @ 01:34 pm PST - Yanita - They are still deciding whether they are interested in this project. **Call 2:** 10/24/2018 @ 12:28 pm PST - Receptionist - No, not submitting a quote for this project.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBEs and invites you to bid on the following contract.

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements
BID #: 04-4H9804
BID DUE DATE: 2018-10-31 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (Caltrans)
PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883959-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: A PLUS SIGNS, INC.
Tel: (559) 275-0700
Fax: (559) 275-7482

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883960-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:11:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ADVANCED GEOSOLUTIONS, INC
Tel: (310) 796-9000
Fax: (310) 796-9001

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883961-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:37 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883962-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:16:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883963-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883965-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:17:38 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY AREA LIGHTWORKS, INC.
Tel: (415) 822-2336
Fax: (415) 822-8086

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883966-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:04 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (415) 508-1800
Fax: (415) 508-1811

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883967-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BAY MANUFACTURER INCOPORATED
Tel: (831) 634-0270
Fax: (831) 634-0271

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883968-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:11:25 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883969-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:12:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BELMONTE'S CONCRETE SERVICE
Tel: (510) 261-8439
Fax: (510) 261-0557

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884033-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883970-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883971-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:11:47 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: BUENA VISTA LANDSCAPE, INC
Tel: (714) 771-2563
Fax: (714) 771-2569

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883972-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883973-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:16 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CE GREEN INC.
Tel: (916) 365-4925
Fax: (916) 374-7998

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883974-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:52 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883976-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CINDY BALES ENGINEERING, INC.
Tel: (909) 585-1557
Fax: (909) 752-7090

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883977-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:16 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883978-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:55 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COLEMAN ENVIRONMENTAL ENGINEERING INC
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883979-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:05 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1550
Fax: (916) 684-1882

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884035-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:15:35 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883980-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883981-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:53 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: COOPER ENGINEERING INC
Tel: (951) 736-6135
Fax: (951) 736-0429

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884032-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:23 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883982-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883983-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:26 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DEES BURKE ENGINEERING CONSTRUCTORS LLC
Tel: (626) 228-3670
Fax: (626) 228-3521

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883984-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883985-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:53 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883986-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:29 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: EAGLE ROCK INDUSTRIES
Tel: (925) 524-3004
Fax: (925) 524-3004

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883987-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:32 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883988-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:40 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FERGUSON SAFETY PRODUCTS
Tel: (800) 515-0223
Fax: (831) 458-2301

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883989-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:56 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FFKM ENGINEERING CONSTRUCTION, INC.
Tel: (626) 345-4225
Fax: (661) 554-0114

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883990-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883991-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:25 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
Tel: (559) 594-1062
Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883992-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:52 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: FRANCIES ELECTRIC, INC.
Tel: (661) 809-4175
Fax: (661) 834-5725

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884038-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GENERAL SUPPLY COMPANY
Tel: (510) 632-5229
Fax: (510) 632-2315

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883994-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:15:52 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GERONIMO CONCRETE, INC.
Tel: (323) 225-2016
Fax: (323) 222-8312

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883995-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:15:48 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883996-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:55 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 215-2232

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883997-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:14:35 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HERCULES ELECTRIC
Tel: (510) 914-8622
Fax: (707) 642-4948

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884039-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:38:16 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: HIGH LIGHT ELECTRIC, INC.
Tel: (951) 352-9646
Fax: (951) 352-2498

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884040-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:17:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JAKI CONSTRUCTION COMPANY
Tel: (510) 568-2560
Fax: (510) 568-5236

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884041-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:16:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883998-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:15:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: JASS BOYS TRUCK LINES, LLC
Tel: (925) 458-9500
Fax: (925) 458-9511

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
883999-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:19 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884042-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884000-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: KELLIE AVILA CONSTRUCTION SERVICES, INC
Tel: (805) 461-1600
Fax: (805) 461-1613

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884001-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LA FIRMA INC.
Tel: (805) 748-8576
Fax: (510) 350-9088

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884003-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LABAT'S TREE CARE
Tel: (925) 285-7741
Fax: (925) 316-6363

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884004-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: LANDAVAZO BROTHERS, INC.
Tel: (510) 581-7104
Fax: (510) 581-7423

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884043-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:27 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M J AVILA COMPANY, INC.
Tel: (559) 276-1258
Fax: (559) 846-7610

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884005-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:06 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884006-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:16 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884007-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:19 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884009-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:17:44 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: MOTHERLODE CONCRETE CONSTRUCTION
Tel: (209) 223-2663
Fax: (209) 267-1887

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884010-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884012-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:32 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORCAL GENERAL CONSTRUCTION CORP
Tel: (408) 886-0335
Fax: (408) 969-1650

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884044-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:15:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING INC.
Tel: (510) 436-0755
Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884045-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:15:19 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-7858

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884013-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:17:24 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884015-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:44 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PNF CONSTRUCTION, INC.
Tel: (916) 823-3360
Fax: (888) 315-7315

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884016-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:17 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884017-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:40 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: QUALITY HYDROSEEDING & RESTORATION
Tel: (760) 789-8040
Fax: (760) 789-5168

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884018-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:55 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884019-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:15:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & L FENCE CO.
Tel: (408) 745-7021
Fax: (408) 745-7146

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884020-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:11:11 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884021-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SAN JOSE TRANSPORT
Tel: (408) 848-4441
Fax: (408) 848-1774

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884046-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884022-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:22 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUAREZ & MUNOZ CONSTRUCTION, INC.
Tel: (510) 782-6065
Fax: (510) 782-6078

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884047-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:17:58 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUDDEN SAM'S TRUCKING
Tel: (510) 385-8594
Fax: (510) 272-9575

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884023-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:18:35 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDROSEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884024-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:23:45 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: TSR CONSTRUCTION COMPANY
Tel: (650) 826-4954
Fax: (650) 588-1016

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884026-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:44 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884027-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:47 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: VALDIVIA TRUCKING
Tel: (707) 583-6523
Fax: (707) 837-2981

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884031-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:15:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WATER COMPONENTS & BUILDING SUPPLY, INC
Tel: (415) 524-8290
Fax: (415) 524-8293

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884028-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:50 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WELDON WORKS, INC.
Tel: (408) 251-1161
Fax: (408) 251-1162

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884029-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:16:11 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WEST PACIFIC ELECTRIC COMPANY
Tel: (559) 924-6422
Fax: (559) 924-4826

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884030-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:10:44 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: WHITE'S CUSTOM CONSTRUCTION
Tel: (916) 284-1680
Fax: (916) 875-8095

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs

BID DUE DATE: 2018-10-31 at 02:00

BID No.: 04-4H9804

PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements

AGENCY NAME: Department of Transportation (Caltrans)

PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below.
884048-42760

-- OR --

Fax back this invitation with your response to: (707) 585-1601
[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.
[ ] Interested, but we would like more information. Please contact us at
_____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 11:21:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

Ghilotti Construction Company, Inc. (ID #445)

START ORDER ACCOUNT MENU ≡

Latest News & Events

San Francisco Municipal Transportation Agency announces L Taraval Improvements IFB

Published on 10/11/2018

St. Lous County Council approves changes to its contracting procedures

Published on 10/08/2018

Nov
2

Santa Clara County Business Diversity Fair

Location: San Jose, CA

More News & Events »

Account Menu

Submit Order »

Order History » Saved Orders » RFPs, RFQs, & ITBs » Manage Plans & Specs » Manage Account » Payment Info » FAQs & Help » Log Out »

Review Subs & Suppliers List

Select and remove any selections you no longer want to include with your order.

« Go Back & Search Again

It will cost $345.00 to contact the 90 total selections you've made.

Show price breakdown

Filter Selections

Sorted By

Company Name

Work Types Selected

- C5620 Roadside Sign... (9)
- C8602 Signal & Lighting... (3)
- VALDIVIA... (1)
- COOPER... (1)
- C08 Concrete Contractor... (9)
- C8331 Concrete Barrier... (6)
- C1601 Clearing & Grubbing... (18)
- C9774 Trucker... (17)
- C3901 Asphalt Concrete... (8)
- C2602 Aggregate Base... (4)
- C1200 Construction Area S... (10)
- C5105 Minor Concrete Stru... (9)
- C5601 Sign Structure... (6)
- C2030 Erosion Control... (9)
- C0698 Building Material S... (8)
- C8000 Fencing... (9)
- C10 Electrical Contractor... (5)
- C1201 Traffic Control Sys... (13)
- C9872 Sewer Connection... (1)
- C2021 Hydroseeding... (3)
- C4040 Clean & Seal Paveme... (4)
- C8405 Thermoplastic Traff... (3)
- C13 Fencing Contractor... (1)
- C8601 Maintenance Existin... (1)

Locations Selected

- Alameda (16)
- Amador (1)
- Colusa (1)
- Contra Costa (6)
- Fresno (5)
- Humboldt (2)
- Kern (2)
- Kings (1)
- Lake (1)
- Los Angeles (3)
- Marin (3)
- Mendocino (1)
- Merced (1)
- Napa (1)
- Orange (3)
- Placer (5)
- Riverside (2)
- Sacramento (2)
- San Benito (1)
- San Bernardino (1)
- San Diego (1)
- San Francisco (4)
- San Joaquin (2)
- San Luis Obispo (2)
- San Mateo (2)
- Santa Clara (6)
- Santa Cruz (2)
- Solano (5)
- Sonoma (1)
- Sutter (1)
- Tulare (3)
- Tuolumne (1)
- Yolo (1)
- Yuba (1)

Certifications Selected

- DBE (90)

Filter

Select All Jump to Bottom

A & R TRANSPORTATION, INC.

FREMONT, CA (Alameda)

Cert: **DBE**
Phone: **(408) 591-0202**
Fax: **No fax listed**
Email: **aulakhasr@yahoo.com**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;**

A B S L CONSTRUCTION

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 727-0900**
Fax: **(510) 727-0910**
Email: **Daryl@abslconstruction.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;**

A PLUS SIGNS, INC.

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 275-0700**
Fax: **(559) 275-7482**
Email: **pacheco@950espn.com**
Licenses **C45 Electrical Sign Contractor;**

Work Desc. **F5095 Decals, Signs; C5601 SIGN STRUCTURE;**

ADVANCED GEOSOLUTIONS, INC

LAKE FOREST, CA (Orange)

Cert: **DBE**
Phone: **(310) 796-9000**
Fax: **(310) 796-9001**
Email: **jibaez@advgeosolutions.com**
Licenses **A General Engineering Contractor; EC Civil Engineer;**

Work Desc. **C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C8730 SAFETY STUDIES;**

ALCARAZ TRANSPORTATION, INC

SAN JOSE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 591-6970**
Fax: **(408) 272-8611**
Email: **alcaraztransportation@gmail.com**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9771 TRUCK BROKER;**

ALERT-O-LITE, INC

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 453-2474**
Fax: **(559) 453-3250**
Email: **debbieh@alertolite.com**
Licenses **C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C5620 ROADSIDE SIGN; D3490 FABRICATED METAL PRODUCTS; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C5601 SIGN STRUCTURE;**

ALFARO GENERAL ENGINEERING

ROCKLIN, CA (Placer)

Cert: **DBE**
Phone: **(916) 276-9627**
Fax: **No fax listed**
Email: **malfaro@alfaroengineering.com**
Licenses **A General Engineering Contractor; HAZ Hazardous Waste;**

Work Desc. **C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9904 CORING; C1920 STRUCTURE EXCAVATION; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C4901 FURNISH & DRIVE PILING; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C2401 LIME TREATMENT; C7200 ROCK SLOPE PROTECTION;**

AMG CONSTRUCTION

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 562-8638**
Fax: **(510) 562-4339**
Email: **dougblacksher@aol.com**
Licenses **B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;**

Work Desc. **C9903 CONSTRUCTION CLEAN UP; C3901 ASPHALT CONCRETE; C9822 CARPENTRY; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9827 DRYWALL CONSTRUCTION;**

BAY AREA LIGHTWORKS, INC.

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 822-2336**
Fax: **(415) 822-8086**
Email: **csaelee@bayarealightworks.com**
Licenses **A General Engineering Contractor; C10 Electrical Contractor;**

Work Desc. **C8740 ELECTRICAL ENGINEERS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C8608 DETECTOR; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;**

BAY LINE CUTTING & CORING, INC.

SAN FRANCISCO, CA (Alameda)

Cert: **DBE**
Phone: **(415) 508-1800**
Fax: **(415) 508-1811**
Email: **juan@baylinecutting.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C7602 SAW CUTTING; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5111 CONCRETE OVERLAY, DRILL & BOND; C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5190 JOINT SEAL - WATER STOP;**

BAY MANUFACTURER INCOPORATED

HOLLISTER, CA (San Benito)

Cert: **DBE**
Phone: **(831) 634-0270**
Fax: **(831) 634-0271**
Email: **bmi2001@razzolink.com**
Licenses **C51 Structural Steel Contractor;**

Work Desc. **C5501 STEEL STRUCTURES; C8000 FENCING; C8330 METAL RAILING; D3440 FABRICATED STRUCTURAL METAL PRODUCTS; C9801 BUILDING CONSTRUCTION;**

BC SCHMIDT CONSTRUCTION, INC.

WILLIAMS, CA (Colusa)

Cert: **DBE**
Phone: **(530) 473-5423**
Fax: **(530) 473-2749**
Email: **bcschmidt@frontiernet.net**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;**

Work Desc. **C8701 BUSINESS ADMINISTRATION; F5210 LUMBER & OTHER BUILDING MATERIALS; C0655 STEEL SUPPLIER; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C0698 BUILDING MATERIAL SUPPLIER; I8740 MANAGEMENT & PUBLIC RELATIONS; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C1920 STRUCTURE EXCAVATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9876 HARDWARE (FINISH); C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL; C9874 HARDWARE (ROUGH);**

BELMONTE'S CONCRETE SERVICE

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 261-8439**
Fax: **(510) 261-0557**
Email: **belmontesconcrete@earthlink.net**
Licenses **C08 Concrete Contractor;**

Work Desc. **B1440 SAND & GRAVEL; C2700 CEMENT TREATED BASE; C9906 SANDBLASTING; C5110 CONCRETE SURFACE FINISH; C9836 PLASTERING;**

BLACK DIAMOND ASPHALT, INC.

VACAVILLE, CA (Solano)

Cert: **DBE**
Phone: **(707) 448-9402**
Fax: **(707) 448-9407**
Email: **aragan@blackdiamondasphalt.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C0639 ASPHALT SUPPLIER; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;**

BORG FENCE

LIVERMORE, CA (Alameda)

Cert: **DBE**
Phone: **(925) 455-9620**
Fax: **(925) 455-9626**
Email: **julieborg@borgfence.com**
Licenses **B General Building Contractor; C13 Fencing Contractor;**

Work Desc. **C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING;**

BUENA VISTA LANDSCAPE, INC

ORANGE, CA (Orange)

Cert: **DBE**
Phone: **(714) 771-2563**
Fax: **(714) 771-2569**
Email: **b.v.landscape@pacbell.net**
Licenses **C27 Landscaping Contractor;**

Work Desc. **C0700 CONSTRUCTION STAKING SUPPLIER; C1940 DITCHES EXCAVATION; C1601 CLEARING & GRUBBING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;**

CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

BAKERSFIELD, CA (Kern)

Cert: **DBE**
Phone: **(661) 589-1001**
Fax: **(661) 589-9509**
Email: **paustin@austin-enterprise.com**
Licenses **A General Engineering Contractor; D06 Concrete Related Services;**

Work Desc. **C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C8501 PAVEMENT MARKER; C1200 CONSTRUCTION AREA SIGNS; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100 CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;**

CE GREEN INC.

ORANGEVALE, CA (Sacramento)

Cert: **DBE**
Phone: **(916) 365-4925**
Fax: **(916) 374-7998**
Email: **carole@cegreeninc.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64 Nonspecialized; HAZ Hazardous Waste;**

Work Desc. **C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER;**

CHAVEZ FENCE COMPANY

CAMPBELL, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 379-8139**
Fax: **No fax listed**
Email: **chavezfencecompany@gmail.com**
Licenses **C13 Fencing Contractor;**

Work Desc. **C8000 FENCING;**

CHAVEZ TRUCKING

DIXON, CA (Solano)

Cert: **DBE**
Phone: **(707) 678-0514**
Fax: **(707) 678-5154**
Email: **teresa@chavezztrucking.com**
Licenses

Work Desc. **C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C9774 TRUCKER; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING;**

CINDY BALES ENGINEERING, INC.

BIG BEAR CITY, CA (San Bernardino)

Cert: **DBE**
Phone: **(909) 585-1557**
Fax: **(909) 752-7090**
Email: **flyhigh@baleseng.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **C8903 ELECTRICAL SERVICES FOR RAIL CARS; C9609 STREET SWEEPING TRUCK; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;**

CMC TRAFFIC CONTROL SPECIALIST

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 206-1700**
Fax: **(415) 206-1711**
Email: **crystal@cmctraffic.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;**

Work Desc. **C1201 TRAFFIC CONTROL SYSTEM;**

COLEMAN ENVIRONMENTAL ENGINEERING INC

UPPERLAKE, CA (Lake)

Cert: **DBE**
Phone: **(707) 275-9016**
Fax: **(707) 275-9025**
Email: **tcoleman2009@hotmail.com**
Licenses **A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;**

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C9774 TRUCKER; C9980 DEMOLITION; C1910 GRADING; C9605 FLAT BED TRUCKING;**

CONCRETE LANDSCAPE SERVICES

BENICIA, CA (Solano)

Cert: **DBE**
Phone: **(916) 688-1550**
Fax: **(916) 684-1882**
Email: **clsconcrete@pacbell.net**
Licenses **B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;**

Work Desc. **C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; A0781 Landscaping, Tree Services; C9867 LANDSCAPING CONTRACTOR; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;**

CONSTRUCTION AREA SIGNS, INCORPORATED

NEWCASTLE, CA (Placer)

Cert: **DBE**
Phone: **(916) 663-9097**
Fax: **(916) 663-1858**
Email: **elisa@cas-tc.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **F5990 RETAIL STORES SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; I7380 MISC BUSINESS SERVICES; C5620 ROADSIDE SIGN; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5110 CONCRETE SURFACE FINISH;**

CONTECH CONCRETE TECHNIQUES, INC

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 251-8818**
Fax: **(559) 251-8821**
Email: **contechg@gmail.com**
Licenses **C08 Concrete Contractor;**

Work Desc. **C5136 REINFORCED CONCRETE CRIB WALL; C5201 REINFORCING STEEL; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301 CONCRETE CURB & SIDEWALK - MISC;**

COOPER ENGINEERING INC

CORONA, CA (Riverside)

Cert: **DBE**
Phone: **(951) 736-6135**
Fax: **(951) 736-0429**
Email: **estimating@cooperconcrete.net**
Licenses **A General Engineering Contractor;**

Work Desc. **I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;**

D & D CONCRETE CONSTRUCTION CO

STOCKTON, CA (San Joaquin)

Cert: **DBE**
Phone: **(209) 992-2267**
Fax: **No fax listed**
Email: **denise7431@yahoo.com**
Licenses **C08 Concrete Contractor;**

Work Desc. **C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;**

DD & L TRUCKING

MARIN CITY, CA (Marin)

Cert: **DBE**
Phone: **(415) 332-4977**
Fax: **(415) 332-4585**
Email: **charlesettas@comcast.net**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;**

DE LA TORRE TRUCKING LLC

WINTERS, CA (Yolo)

Cert: **DBE**
Phone: **(530) 795-3651**
Fax: **(530) 795-3657**
Email: **delatorrerocks1@gmail.com**
Licenses

Work Desc. **C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;**

DEES BURKE ENGINEERING CONSTRUCTORS LLC

PASADENA, CA (Los Angeles)

Cert: **DBE**
Phone: **(626) 228-3670**
Fax: **(626) 228-3521**
Email: **bryn@dbeconstructors.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C5111 CONCRETE OVERLAY, DRILL & BOND; C8331 CONCRETE BARRIER;**

DILLARD ENVIRONMENTAL SERVICES

BYRON, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 634-6850**
Fax: **(925) 634-6858**
Email: **patriciad@dillardenv.com**
Licenses **A General Engineering Contractor; ASB Asbestos; HAZ Hazardous Waste;**

Work Desc. **C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1940 DITCHES EXCAVATION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9980 DEMOLITION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C1930 STRUCTURE BACKFILL; C9605 FLAT BED TRUCKING;**

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

FRESNO, CA (Tulare)

Cert: **DBE**

Phone: **(559) 370-5756**
Fax: **(559) 374-6470**
Email: **DAVEtrucksweep@gmail.com**
Licenses

Work Desc. **C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C0657 LUMBER SUPPLIER; C9605 FLAT BED TRUCKING;**

DYNAMIC GENERATOR SERVICE INC

TRACY, CA (San Joaquin)

Cert: **DBE**
Phone: **(209) 650-0085**
Fax: **No fax listed**
Email: **dm@dynamicgeneratorservice.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **E4930 COMBINATION UTILITY SERVICES; C8611 RAMP METERING SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8603 SIGNAL; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C9858 RESIDENTIAL ELECTRICAL;**

EAGLE ROCK INDUSTRIES

WALNUT CREEK, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 524-3004**
Fax: **(925) 524-3004**
Email: **estimating@eaglerock.us**
Licenses **A General Engineering Contractor;**

Work Desc. **C8396 CRASH CUSHION; C8770 CONSTRUCTION MANAGEMENT; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5620 ROADSIDE SIGN; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL; C8714 CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; C8773 Construction Management - Highway, Street and Bridge Construction; C8776 Construction Management - Other Heavy and Civil Construction; C2800 CONCRETE BASE; C4201 GROOVE & GRIND PAVEMENT; C5201 REINFORCING STEEL; C8700 CONSULTANT, NON ENGINEERING; C0651 CONCRETE & CEMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1910 GRADING; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5601 SIGN STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING;**

FANFA, INC.

SAN LORENZO, CA (Alameda)

Cert: **DBE**
Phone: **(510) 278-8410**
Fax: **(510) 278-3095**
Email: **dbgriffin@fanfainc.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;**

FERGUSON SAFETY PRODUCTS

SANTA CRUZ, CA (Santa Cruz)

Cert: **DBE**
Phone: **(800) 515-0223**
Fax: **(831) 458-2301**
Email: **lonna@fergusonsafety.com**
Licenses

Work Desc. **D2380 APPAREL & ACCESSORIES MANUFACTURING; F5710 FURNITURE & HOMEFURNISHINGS STORES; C0652 REINFORCING BAR SECTION SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5620 WOMEN'S CLOTHING STORES; F5160 CHEMICALS & ALLIED PRODUCTS; F5610 MEN'S & BOYS' CLOTHING STORES;**

FFKM ENGINEERING CONSTRUCTION, INC.

VALENCIA, CA (Los Angeles)

Cert: **DBE**
Phone: **(626) 345-4225**
Fax: **(661) 554-0114**
Email: **frew.kotisso@ffkmengineering.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C8396 CRASH CUSHION; C6650 CORRUGATED METAL PIPE (CSP); C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C9829 RETAINER WALLS;**

FOCON, INC

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 465-6319**
Fax: **(510) 465-6356**
Email: **mseals@foconinc.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C9810 SMALL STRUCTURES; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C1930 STRUCTURE BACKFILL;**

FORCE TRAFFIC CONTROL, INC.

EXETER, CA (Tulare)

Cert: **DBE**
Phone: **(559) 594-1062**

Fax: **(559) 594-1056**
Email: **forcetraffic.vern@earthlink.net**
Licenses **C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;**

FRANCIES ELECTRIC, INC.

BAKERSFIELD, CA (Kern)

Cert: **DBE**
Phone: **(661) 809-4175**
Fax: **(661) 834-5725**
Email: **francieselectric@yahoo.com**
Licenses **B General Building Contractor; C10 Electrical Contractor;**

Work Desc. **E4930 COMBINATION UTILITY SERVICES; I7620 ELECTRICAL REPAIR SHOPS; E4910 ELECTRIC SERVICES; C9822 CARPENTRY; C8903 ELECTRICAL SERVICES FOR RAIL CARS; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;**

GENERAL ENGINEERING CONSTRUCTION CO.

DANVILLE, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 334-2738**
Fax: **No fax listed**
Email: **kelly.generalengineering@yahoo.com**
Licenses **A General Engineering Contractor; HAZ Hazardous Waste;**

Work Desc. **C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C7301 CONCRETE CURB & SIDEWALK - MISC;**

GENERAL SUPPLY COMPANY

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 632-5229**
Fax: **(510) 632-2315**
Email: **generalsupply@sbcglobal.net**
Licenses

Work Desc. **F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS; C0652 REINFORCING BAR SECTION SUPPLIER; F5230 PAINT, GLASS, & WALLPAPER STORES; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5610 MEN'S & BOYS' CLOTHING STORES; C0657 LUMBER SUPPLIER; C0659 PAINT SUPPLIER; C0699 TOOLS Supplier;**

GERONIMO CONCRETE, INC.

LOS ANGELES, CA (Los Angeles)

Cert: **DBE**
Phone: **(323) 225-2016**

Fax: **(323) 222-8312**
Email: **geronimo_concrete@sbcglobal.net**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C23 Ornamental Metal Contractor;**

Work Desc. **C1575 REMOVE BRIDGE ITEM; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;**

GLOBAL ROAD SEALING, INC

GARDEN GROVE, CA (Orange)

Cert: **DBE**
Phone: **(714) 893-0845**
Fax: **(714) 893-0945**
Email: **grs@globalroadsealing.com**
Licenses **A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION; C8611 RAMP METERING SYSTEM; C1901 ROADWAY EXCAVATION; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C8608 DETECTOR; C1601 CLEARING & GRUBBING; C8501 PAVEMENT MARKER; C1201 TRAFFIC CONTROL SYSTEM; C1930 STRUCTURE BACKFILL; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8602 SIGNAL & LIGHTING; C8609 TRAFFIC COUNT STATION; C9858 RESIDENTIAL ELECTRICAL;**

GLORIA WASHINGTON TRUCKING, INC.

RICHMOND, CA (Contra Costa)

Cert: **DBE**
Phone: **(510) 236-6766**
Fax: **(510) 215-2232**
Email: **gwtrknginc@aol.com**
Licenses

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;**

HERCULES ELECTRIC

VALLEJO, CA (Solano)

Cert: **DBE**
Phone: **(510) 914-8622**
Fax: **(707) 642-4948**
Email: **hercelec@yahoo.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **C8903 ELECTRICAL SERVICES FOR RAIL CARS;**

HIGH LIGHT ELECTRIC, INC.

RIVERSIDE, CA (Riverside)

Cert: **DBE**
Phone: **(951) 352-9646**

Fax: **(951) 352-2498**
Email: **erwin.mendoza@hleincusa.com**
Licenses **A General Engineering Contractor; C10 Electrical Contractor;**

Work Desc. **C1531 PLANE ASPHALT CONCRETE; C7601 DIRECTIONAL BORING/DRILLING; C2201 FINISHING ROADWAY; C2800 CONCRETE BASE; C8700 CONSULTANT, NON ENGINEERING; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

JAKI CONSTRUCTION COMPANY

SAN LEANDRO, CA (Alameda)

Cert: **DBE**
Phone: **(510) 568-2560**
Fax: **(510) 568-5236**
Email: **jakiconstructioncompany@gmail.com**
Licenses **B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;**

Work Desc. **C9802 BUILDING CONSTRUCTION; C2800 CONCRETE BASE; C9980 DEMOLITION; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;**

JARELL HARRIS STRIPING SERVICES

SAN CARLOS, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 832-1171**
Fax: **(650) 832-1736**
Email: **jharrisstripingservices@hotmail.com**
Licenses **C32 Parking and Highway Improvement Contractor;**

Work Desc. **C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;**

JASS BOYS TRUCK LINES, LLC

BAY POINT, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 458-9500**
Fax: **(925) 458-9511**
Email: **jasvir925@yahoo.com**
Licenses

Work Desc. **C9601 SUPER DUMP TRUCK 4-AXLE; C9607 END DUMP TRUCK ; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;**

K & G CONCRETE INC

ROSEVILLE, CA (Placer)

Cert: **DBE**
Phone: **(916) 539-6652**
Fax: **(866) 878-2769**
Email: **keaven@kandgconcrete.com**

Licenses **C08 Concrete Contractor;**

Work Desc. **C3000 Concrete Pumping; C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;**

K R C SAFETY CO. INC.

VISALIA, CA (Tulare)

Cert: **DBE**
Phone: **(559) 732-0393**
Fax: **(559) 732-2684**
Email: **garyc@krcsafety.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C1211 TRAFFIC FLAGGERS; C1212 PILOT CAR SERVICES; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;**

KELLIE AVILA CONSTRUCTION SERVICES, INC

ATASCADERO, CA (San Luis Obispo)

Cert: **DBE**
Phone: **(805) 461-1600**
Fax: **(805) 461-1613**
Email: **kellie@associatedtrafficsafety.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C1290 TEMPORARY RAILING (TYPE K); C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C0685 PAVEMENT MARKERS SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C1210 Traffic Count; C0680 FENCING SUPPLIER; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION;**

KIONA LANDSCAPING

EUREKA, CA (Humboldt)

Cert: **DBE**
Phone: **(707) 616-4340**
Fax: **No fax listed**
Email: **egruetzmacherjr@gmail.com**
Licenses **C13 Fencing Contractor; C27 Landscaping Contractor;**

Work Desc. **C2030 EROSION CONTROL; C8000 FENCING; C9867 LANDSCAPING CONTRACTOR; C2065 IRRIGATION SYSTEM;**

LA FIRMA INC.

NIPOMO, CA (San Luis Obispo)

Cert: **DBE**
Phone: **(805) 748-8576**
Fax: **(510) 350-9088**
Email: **vb@lafirmainc.com**
Licenses **B General Building Contractor; D64 Nonspecialized;**

Work Desc. **C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8852 SWPPP Planning; C8700 CONSULTANT, NON ENGINEERING;**

LABAT'S TREE CARE

MARTINEZ, CA (Contra Costa)

Cert: **DBE**
Phone: **(925) 285-7741**
Fax: **(925) 316-6363**
Email: **labatstree@gmail.com**
Licenses **C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;**

Work Desc. **C8000 FENCING; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER;**

LANDAVAZO BROTHERS, INC.

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 581-7104**
Fax: **(510) 581-7423**
Email: **No email listed**
Licenses **B General Building Contractor; C08 Concrete Contractor;**

Work Desc. **C9801 BUILDING CONSTRUCTION;**

M J AVILA COMPANY, INC.

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 276-1258**
Fax: **(559) 846-7610**
Email: **projects@mjavila.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C9907 CONSTRUCTION EQUIPMENT RENTAL; E4930 COMBINATION UTILITY SERVICES; C0639 ASPHALT SUPPLIER; C0670 PIPE SUPPLIER; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; E4910 ELECTRIC SERVICES; F5090 MISC DURABLE GOODS; C0698 BUILDING MATERIAL SUPPLIER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C2602 AGGREGATE BASE; C0625 SAND & GRAVEL SUPPLIER; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9810 SMALL STRUCTURES; C7000 PLASTIC PIPE; C0651 CONCRETE & CEMENT SUPPLIER; C9801 BUILDING CONSTRUCTION; C2501 AGGREGATE SUBBASE; C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC;**

M. HERNANDEZ CONSTRUCTION INC

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 824-4731**
Fax: **(415) 824-4696**
Email: **mariano@hernandez-engineering.com**
Licenses **A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **C9802 BUILDING CONSTRUCTION; C1201 TRAFFIC CONTROL SYSTEM;**

MC CULLOUGH CONSTRUCTION INC

ARCATA, CA (Humboldt)

Cert: **DBE**
Phone: **(707) 825-1014**
Fax: **(707) 825-1769**
Email: **rachellehicks@mcculloughconstructioninc.com**
Licenses **A General Engineering Contractor; C27 Landscaping Contractor; C61 Limited Specialty Contractor; D49 Tree Service;**

Work Desc. **C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;**

MERCADE CONSTRUCTION & DEVELOPMENT INC.

SOULSBYVILLE, CA (Tuolumne)

Cert: **DBE**
Phone: **(209) 586-7722**
Fax: **No fax listed**
Email: **No email listed**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C8000 FENCING; C9801 BUILDING CONSTRUCTION;**

METCO

SAN RAFAEL, CA (Marin)

Cert: **DBE**
Phone: **(415) 455-9922**
Fax: **(415) 455-9960**
Email: **c.martinez@metco-usa.com**
Licenses **C10 Electrical Contractor;**

Work Desc. **C8701 BUSINESS ADMINISTRATION; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; I7382 SECURITY SYSTEMS SERVICES; C8716 ARCHITECTURAL ENGINEER; C8742 MECHANICAL ENGINEERS; C8707 FEASIBILITY STUDIES; E4910 ELECTRIC SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; E4810 TELEPHONE COMMUNICATIONS; C8702 MANAGEMENT INFORMATION SYSTEMS; C8903 ELECTRICAL SERVICES FOR RAIL CARS; I7370 COMPUTER & DATA PROCESSING SERVICES; C0686 ELECTRICAL & SIGNALS SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7371 COMPUTER PROGRAMMING; C1201 TRAFFIC CONTROL SYSTEM; C8703 TRAFFIC ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C9858 RESIDENTIAL ELECTRICAL;**

MOTHERLODE CONCRETE CONSTRUCTION

SUTTER CREEK, CA (Amador)

Cert: **DBE**
Phone: **(209) 223-2663**
Fax: **(209) 267-1887**
Email: **motherlodeconcrete@att.net**
Licenses **C08 Concrete Contractor; C12 Earthwork and Paving Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C5110 CONCRETE SURFACE FINISH;**

NEWLAND ENTITIES, INC

MARYSVILLE, CA (Sutter)

Cert: **DBE**
Phone: **(530) 755-1178**
Fax: **No fax listed**
Email: **tcervantes@newlandentities.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C9860 WATER METER & TEMP FACILITIES; C9872 SEWER CONNECTION; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM;**

NITTA EROSION CONTROL

LOOMIS, CA (Placer)

Cert: **DBE**
Phone: **(916) 652-7459**
Fax: **(916) 652-4376**
Email: **nittaec@gmail.com**
Licenses **C27 Landscaping Contractor; D59 Hydroseed Spraying;**

Work Desc. **C2030 EROSION CONTROL; C2021 HYDROSEEDING; C8001 TEMPORARY FENCING; C2066 TEMPORARY EROSION CONTROL;**

NORCAL GENERAL CONSTRUCTION CORP

SAN JOSE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 886-0335**
Fax: **(408) 969-1650**
Email: **info@norcalcorp.com**
Licenses **A General Engineering Contractor; C10 Electrical Contractor;**

Work Desc. **C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL;**

NORTH AMERICAN FENCE & RAILING INC.

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 436-0755**
Fax: **(510) 534-5406**
Email: **kdcomini@yahoo.com**
Licenses **C13 Fencing Contractor;**

Work Desc. **C8391 METAL BEAM BARRIER; C8000 FENCING; C8330 METAL RAILING; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING;**

NORTHERN TRUCK & EQUIPMENT

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 889-7828**
Fax: **(510) 889-7858**
Email: **bebesnte@sbcglobal.net**
Licenses

Work Desc. **I8990 SERVICES, NEC; C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; C9605 FLAT BED TRUCKING;**

OLIVER ENGINEERING CONSTRUCTION

WILLITS, CA (Mendocino)

Cert: **DBE**
Phone: **(707) 671-6442**
Fax: **No fax listed**
Email: **oliverconst.engi@gmail.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;**

ON THE LEVEL CONCRETE

SAN FRANCISCO, CA (San Francisco)

Cert: **DBE**
Phone: **(415) 407-3695**
Fax: **(415) 349-4489**
Email: **onthelevelconcrete@yahoo.com**
Licenses **C08 Concrete Contractor;**

Work Desc. **C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;**

PNF CONSTRUCTION, INC.

MARYSVILLE, CA (Yuba)

Cert: **DBE**
Phone: **(916) 823-3360**
Fax: **(888) 315-7315**
Email: **irbconstructioninc@gmail.com**

Licenses **C12 Earthwork and Paving Contractor; C31 Construction Zone Traffic Control Contractor;**

Work Desc. **G1000 NON-STORE WHOLESALE MERCHANT; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; C8770 CONSTRUCTION MANAGEMENT; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C2700 CEMENT TREATED BASE; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C9999 BROKER; C1920 STRUCTURE EXCAVATION; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1210 Traffic Count; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1801 DUST PALLIATIVE; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);**

PROFESSIONAL CONCRETE SAWING INC.

MERCED, CA (Merced)

Cert: **DBE**
Phone: **(209) 722-2226**
Fax: **(209) 722-2227**
Email: **davidscott@gvni.com**
Licenses **D06 Concrete Related Services;**

Work Desc. **C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL;**

QUALITY HYDROSEEDING & RESTORATION

RAMONA, CA (San Diego)

Cert: **DBE**
Phone: **(760) 789-8040**
Fax: **(760) 789-5168**
Email: **poundstone@live.com**
Licenses **C27 Landscaping Contractor;**

Work Desc. **C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C0620 LANDSCAPING & NURSERY SUPPLIER;**

RUPERT CONSTRUCTION SUPPLY, LP

RANCHO CORDOVA, CA (Sacramento)

Cert: **DBE**
Phone: **(925) 229-5577**
Fax: **(916) 673-9737**
Email: **karen@rupertsupply.com**
Licenses

Work Desc. **C0900 BRIDGE DECK MATERIALS SUPPLIERS; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C5190 JOINT SEAL - WATER STOP;**

S & L FENCE CO.

SUNNYVALE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 745-7021**
Fax: **(408) 745-7146**
Email: **sales@slfence.com**

Licenses **C13 Fencing Contractor;**

Work Desc. **C8000 FENCING;**

S & S TRUCKING

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 383-3556**
Fax: **(510) 383-2917**
Email: **stevenavarro1213@gmail.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C9774 TRUCKER; C9771 TRUCK BROKER;**

SAN JOSE TRANSPORT

GILROY, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 848-4441**
Fax: **(408) 848-1774**
Email: **Jim@sanjosetransport.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;**

Work Desc. **C9602 BOTTOM DUMP TRUCKING; C9607 END DUMP TRUCK ; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;**

SCHOTKA CONSTRUCTION INC

AMERICAN CANYON, CA (Napa)

Cert: **DBE**
Phone: **(707) 265-6977**
Fax: **(707) 265-6856**
Email: **dschotka@aol.com**
Licenses **A General Engineering Contractor; HAZ Hazardous Waste;**

Work Desc. **C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1940 DITCHES EXCAVATION; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1200 CONSTRUCTION AREA SIGNS; C1930 STRUCTURE BACKFILL; C5601 SIGN STRUCTURE;**

SUAREZ & MUNOZ CONSTRUCTION, INC.

HAYWARD, CA (Alameda)

Cert: **DBE**
Phone: **(510) 782-6065**
Fax: **(510) 782-6078**
Email: **john@suarezmunoz.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;**

Work Desc. **C7301 CONCRETE CURB & SIDEWALK - MISC;**

SUDDEN SAM'S TRUCKING

OAKLAND, CA (Alameda)

Cert: **DBE**
Phone: **(510) 385-8594**
Fax: **(510) 272-9575**
Email: **suddensamstrk@aol.com**
Licenses

Work Desc. **D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING; B1440 SAND & GRAVEL; C0639 ASPHALT SUPPLIER; C0655 STEEL SUPPLIER; C3901 ASPHALT CONCRETE; C9602 BOTTOM DUMP TRUCKING; C0698 BUILDING MATERIAL SUPPLIER; C9670 TRUCK RENTAL; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C5570 STEEL CRIB WALL; C9774 TRUCKER; C8700 CONSULTANT, NON ENGINEERING; C0600 MISC SUPPLIERS; C0651 CONCRETE & CEMENT SUPPLIER; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER;**

SUPERIOR HYDROSEEDING

WATSONVILLE, CA (Santa Cruz)

Cert: **DBE**
Phone: **(831) 763-1811**
Fax: **(831) 763-2023**
Email: **morgan@superiorhydroseeding.net**
Licenses **C27 Landscaping Contractor;**

Work Desc. **C2030 EROSION CONTROL; C2021 HYDROSEEDING; C9867 LANDSCAPING CONTRACTOR; C2066 TEMPORARY EROSION CONTROL; C2000 HIGHWAY PLANTING;**

TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC

FRESNO, CA (Fresno)

Cert: **DBE**
Phone: **(559) 682-1075**
Fax: **No fax listed**
Email: **tshaka@toureassociates.com**
Licenses **A General Engineering Contractor;**

Work Desc. **C1532 REMOVE CONCRETE; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; J9510 ENVIRONMENTAL QUALITY; E4953 WASTE COLLECTION AND DISPOSAL; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C0653 STEEL SOLDIER PILES; C2066 TEMPORARY EROSION CONTROL; C9774 TRUCKER; C9980 DEMOLITION; C8700 CONSULTANT, NON ENGINEERING;**

TSR CONSTRUCTION COMPANY

SAN BRUNO, CA (San Mateo)

Cert: **DBE**
Phone: **(650) 826-4954**
Fax: **(650) 588-1016**
Email: **r.rico1025@yahoo.com**
Licenses **A General Engineering Contractor; B General Building Contractor;**

Work Desc. **C9801 BUILDING CONSTRUCTION; C5105 MINOR CONCRETE STRUCTURE;**

USA TRUCKING, INC

FAIRFIELD, CA (Solano)

Cert: **DBE**
Phone: **(707) 580-0263**
Fax: **(707) 437-4050**
Email: **usatrucking@yahoo.com**
Licenses

Work Desc. **C9774 TRUCKER; C9771 TRUCK BROKER;**

VALDIVIA TRUCKING

WINDSOR, CA (Sonoma)

Cert: **DBE**
Phone: **(707) 583-6523**
Fax: **(707) 837-2981**
Email: **valdiviatrucking29@yahoo.com**
Licenses

Work Desc. **C9607 END DUMP TRUCK ; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;**

WATER COMPONENTS & BUILDING SUPPLY, INC

SAN RAFAEL, CA (Marin)

Cert: **DBE**
Phone: **(415) 524-8290**
Fax: **(415) 524-8293**
Email: **kiley@watercomponents.com**
Licenses

Work Desc. **C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier;**

WELDON WORKS, INC.

SAN JOSE, CA (Santa Clara)

Cert: **DBE**
Phone: **(408) 251-1161**
Fax: **(408) 251-1162**
Email: **SALES@WELDONWORKS.COM**
Licenses **C61 Limited Specialty Contractor; D42 Sign Installation;**

Work Desc. **D3080 MISC PLASTICS PRODUCTS MANUFACTURING; D3990 MISC MANUFACTURES; I7336 COMMERCIAL ART AND GRAPHIC DESIGN; D2750 COMMERCIAL PRINTING; C5620 ROADSIDE SIGN; I7310 ADVERTISING;**

WEST PACIFIC ELECTRIC COMPANY

LEMOORE, CA (Kings)

Cert: **DBE**
Phone: **(559) 924-6422**
Fax: **(559) 924-4826**
Email: **westpacificelectricco@gmail.com**
Licenses **A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C46 Solar Contractor;**

Work Desc. **E4910 ELECTRIC SERVICES; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;**

WHITE'S CUSTOM CONSTRUCTION

ROSEVILLE, CA (Placer)

Cert: **DBE**
Phone: **(916) 284-1680**
Fax: **(916) 875-8095**
Email: **whitescustom@yahoo.com**
Licenses **B General Building Contractor; C08 Concrete Contractor;**

Work Desc. **C9810 SMALL STRUCTURES; C5100 CONCRETE STRUCTURE;**

Remove Selected

« Go Back & Search Again Looks good, continue »

OUR SERVICES

- For Prime Contractors
- For DBEs, M/WBEs, DVBEs, SBEs
- For Government Agencies

USER ACCOUNTS

- Login to Account
- Create Account
- Retreive Password

CUSTOMER SUPPORT

- FAQs

- Contact Us

DBE GOODFAITH FOCUS JOURNAL

- DBE, M/WBE, DVBE, SBE News
- Events Calendar
- IFBs, RFP, & RFP Notices

DBEJOURNAL.COM TRADE JOURNAL

- Sub/Supplier Opportunities
- Get Certified

TERMS & PRIVACY

- Terms of Services
- Privacy Policy

Tweets by @dbegoodfaith

DBEGoodFaith.com
@dbegoodfaith
Security Paving Company, Inc is seeking DBEs in King Citydbegoodfaith.com/good-faith-ad...

1h

Embed View on Twitter

Copyright © 2018, DBE GoodFaith, Inc.
All rights reserved.

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

Your account is set to invoicing. We will email a monthly invoice for this order to: invoices@ghilotti.com

THANK YOU!

Transaction Date

10/16/2018 10:02 AM

Order No.

445-42760

Billed to

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name

Hwy 101 - Install Concrete Barrier and Drainage Improvements

Project/Contract #

04-4H9804

Transaction Summary

Gold Package	$345.00
▪ Focus Journal Notice	
▪ Trade Journal Notice	
▪ 90 Faxes & Emails	
▪ Initial & Follow-up Phone Solicitations	
	TOTAL: $345.00

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Re-Sent Solicitation Log

Project Name: Hwy 101 - Install Concrete Barrier and Drainage Improvements

Contract/Bid #: 04-4H9804

Awarding Agency: Department of Transportation (Caltrans)

Log Details

• This log contains the delivery statuses for the emails and fax notices that were re-sent during the telephone soliciations that were performed for this order.

• All emails and faxes were sent and tracked through DBEGoodFaith.com's automated solicitation and logging system.

• The soliciation system makes up to 5 attempts to successfully delivery a fax as long as a human does not answer the call. If a human answers the call, only 1 attempt is made.

• The soliciation system attempts to successfully deliver emails until the response from the recepient's email server requests that no other attempts be made.

Company	Fax Send Date & Delivery Status	Email Send Date & Delivery Status
JASS BOYS TRUCK LINES, LLC Fax: 9254589511 jasvir925@yahoo.com	n/a	10/18/2018 01:49 pm PST Delivered
K R C SAFETY CO. INC. Fax: 5597322684 michaelc@krcsafety.com	n/a	10/17/2018 12:51 pm PST Delivered
K R C SAFETY CO. INC. Fax: 5597322684 michaelc@krcsafety.com	n/a	10/17/2018 12:52 pm PST Delivered
K R C SAFETY CO. INC. Fax: 5597322684 michaelc@krcsafety.com	n/a	10/24/2018 11:45 am PST Delivered
K R C SAFETY CO. INC. Fax: 5597322684 michaelc@krcsafety.com	n/a	10/24/2018 11:45 am PST Delivered
TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC Fax: None Listed tshaka@toureassociates.com	n/a	10/24/2018 12:39 pm PST Delivered
TOURE' ASSOCIATES ENVIRONMENTAL ENGINEERING INC Fax: None Listed tshaka@toureassociates.com	n/a	10/24/2018 12:40 pm PST Delivered

RESPONSES RECEIVED

Annette Conley

From: Michelle Robelet [mrobelet@stoloskigonzalez.com]
Sent: Tuesday, October 16, 2018 1:46 PM
To: Annette Conley
Subject: RE: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4H9804 - Hwy 101 Mill Valley

We will not be bidding this project. Thank you.

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Tuesday, October 16, 2018 12:51 PM
To: Annette Conley
Subject: Seeking SBE/DBE Subcontractors/Suppliers/Truckers for Caltrans #04-4H9804 - Hwy 101 Mill Valley

---

Good afternoon,

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. **Please let me know as soon as possible if you intend to submit a quote!**

INVITATION TO BID

Owner: Caltrans
Contract Number: 04-4H9804 – Hwy 101 Mill Valley, Marin County
Bid Date & Time: 10/31/18 @ 2:00 PM

Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders.

A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

Annette Conley

From: Michelle De La Torre [delatorrerocks1@gmail.com]
Sent: Wednesday, October 17, 2018 8:28 PM
To: Annette Conley
Subject: Fwd: Invitation to Bid - Hwy 101 - Install Concrete Barrier and Drainage Improvements

Thank you for the opportunity however we will not be participating in this bid.

De La Torre Trucking

Sent from my iPhone

Begin forwarded message:

> **From:** Ghilotti Construction Company Inc. <noreply@dbegoodfaith.com>
> **Date:** October 16, 2018 at 10:06:04 AM PDT
> **To:** delatorrerocks1@gmail.com
> **Subject: Invitation to Bid - Hwy 101 - Install Concrete Barrier and Drainage Improvements**
>
> Please respond to **annette@ghilotti.com** if interested.
>
> **Ghilotti Construction Company Inc.** is seeking qualified **DBEs,** for the **Hwy 101 - Install Concrete Barrier and Drainage Improvements** contract.
>
> **Awarding Agency:** Department of Transportation (Caltrans)
>
> **Bid/Project #:** 04-4H9804
>
> **Location:** Mill Valley, Marin County, CA
>
> **Bid Date/Time:** 10/31/2018 @ 02:00
>
> **Invitation Details:**
> Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ◆% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601

Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs
BID DUE DATE: 10/31/2018 at 02:00
BID/PROJECT #: 04-4H9804
PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Aven ue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONC RETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STR IPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL S YSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15 % / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more inf ormation. GCC is available to discuss breaking out any portion of work to encourage minority partici pation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subc ontractors will be required to sign an agreement for trades covered under our agreements.) Plans , specifications and project requirements may be reviewed at our office in Santa Rosa. They may als o be downloaded for free through the Department of Transportation via their website at http://www.do t.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loca l plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use o f minority and women subcontractors and suppliers and considers such to be an important aspect of th e project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied thems elves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid subm ission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance req uirements, your bid must include the cost of naming GCC as additional insured; including completed o perations coverage; Use

form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing word ing on your certificate of insurance and waiver of subrogation is required. We are an equal opportun ity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 883973-42760
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [X] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:03 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Annette Conley

From: Bryn Burke [bryn@dbeconstructors.com]
Sent: Tuesday, October 16, 2018 10:37 AM
To: Annette Conley
Subject: FW: Invitation to Bid - Hwy 101 - Install Concrete Barrier and Drainage Improvements

Yes, we are bidding.

BRYN BURKE | President

DEES | BURKE
ENGINEERING CONSTRUCTORS

CELL: 213.924.8980 | OFFICE: 626.228.3670
FAX: 626.228.3521
LICENSE #1012305
WWW.DBECONSTRUCTORS.COM

NO ON 6

Stop the Attack on Bridge & Road Safety!

From: noreply=dbegoodfaith.com@aryarejaee.com <noreply=dbegoodfaith.com@aryarejaee.com> **On Behalf Of** Ghilotti Construction Company Inc.
Sent: Tuesday, October 16, 2018 10:06 AM
To: bryn <bryn@DBECONSTRUCTORS.COM>
Subject: Invitation to Bid - Hwy 101 - Install Concrete Barrier and Drainage Improvements

Please respond to annette@ghilotti.com if interested.

Ghilotti Construction Company Inc. is seeking qualified **DBEs,** for the **Hwy 101 - Install Concrete Barrier and Drainage Improvements** contract.

Awarding Agency: Department of Transportation (Caltrans)

Bid/Project #: 04-4H9804

Location: Mill Valley, Marin County, CA

Bid Date/Time: 10/31/2018 @ 02:00

Invitation Details:
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested

include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ◆% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

Annette Conley

From: Annette Conley
Sent: Monday, October 29, 2018 11:31 AM
To: 'Lionel Largaespada'
Subject: RE: Install Concrete Barrier and Drainage Improvements, Mill Valley

Please send your quote to 707/585-1601, attention to Jim Petnic.

All the project documents can be found on the Caltrans website:

http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=04-4H9804

Thank you,
Ghilotti Construction Company, Inc.

From: Lionel Largaespada [mailto:llargaespada@f3-inc.com]
Sent: Monday, October 22, 2018 10:30 AM
Subject: Install Concrete Barrier and Drainage Improvements, Mill Valley

We understand your firm is a plan holder/prospective bidder on this project. Per contractor responsibilities in the specs, F3 would like to submit a quote for verifying the existence and location of underground utilities for your consideration if possible.

If you are interested in a quote from F3, please email bidding@f3-inc.com along with access to specs, plans and drawings. We just want to make sure we quote off the latest available information.

In addition, if you have any construction staking and site layout survey needs we'll quote that too upon request.

We would sincerely appreciate working with you.

Thank you,
Lionel

Lionel Largaespada
Director of Marketing & Business Development
F3 & Associates, Inc.
701 East H Street | Benicia, CA 94510
Office: 707.748.4300 ext. 213
Mobile: 415.377.2872
llargaespada@f3-inc.com | f3-inc.com | LinkedIn

F3 is pleased to announce the offering of underground utility detection and concrete scanning for locating rebar and post-tension cables, using ground penetrating radar (GPR)

CONFIDENTIALITY NOTICE. This e-mail (and any attachments hereto) may contain confidential and privileged material for the sole use of the intended recipient(s). Any review, use, distribution or disclosure by others is strictly prohibited. If you are not the intended recipient (or authorized to receive for the recipient), please contact the sender by reply e-mail or telephone at (707) 748-4300 and delete all copies of this transmission.

Annette Conley

From: Jim Petnic
Sent: Monday, October 29, 2018 11:28 AM
To: Annette Conley
Subject: FW: #04-4H9804, Highway 101, Marin

From: Bryn Burke [mailto:bryn@dbeconstructors.com]
Sent: Thursday, October 25, 2018 10:47 AM
To: Jim Petnic
Cc: Annette Conley
Subject: RE: #04-4H9804, Highway 101, Marin

Yes, we plan to bid this project.
Thank you.

BRYN BURKE | President

DEES | BURKE
ENGINEERING CONSTRUCTORS

CELL: 213.924.8980 | OFFICE: 626.228.3670
FAX: 626.228.3521
LICENSE #1012305
WWW.DBECONSTRUCTORS.COM

NO ON 6
Stop the Attack on Bridge & Road Safety!

From: Jim Petnic <jimp@ghilotti.com>
Sent: Thursday, October 25, 2018 9:48 AM
To: Jim Petnic <jimp@ghilotti.com>
Cc: Annette Conley <annette@ghilotti.com>
Subject: #04-4H9804, Highway 101, Marin

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. **This project has a 15% DBE goal**. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Construction on State Highway 101 in Marin County from Redwood Highway Frontage Road to Route 131 (Tiburon Blvd)
Owner: Caltrans
Bid date: 10/31/18 @ 2PM

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.** GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

Annette Conley

From: Jim Petnic
Sent: Monday, October 29, 2018 11:49 AM
To: Annette Conley
Subject: FW: Contract #04-4H9804

From: dave@summitenvironmentalservices.com [mailto:dave@summitenvironmentalservices.com]
Sent: Monday, October 29, 2018 11:48 AM
To: Jim Petnic
Cc: kar@summitenvironmentalservices.com
Subject: RE: Contract #04-4H9804

Hi Jim -

Yes Summit is bidding the job items #1 and #20.

Thank you,

David Aronne
V.P and General Manager
Environmental Infrastructure Division
office 949-429-8268 cell 949-500-4394
www.summitenvcon.com

SUMMIT
ENVIRONMENTAL SERVICES

The information transmitted is intended only for the person or entity to which it is addressed and may contain confidential and/or privileged material. Any review, retransmission, dissemination or other use of, or taking of any action in reliance upon, this information by persons or entities other than the intended recipient is prohibited. If you received this in error, please contact Summit Environmental Contractors at (949) 542-4330 and delete the material from any computer.

-------- Original Message --------
Subject: Contract #04-4H9804
From: Jim Petnic <jimp@ghilotti.com>
Date: Mon, October 29, 2018 11:25 am
To: "cathy@summitenvcon.com" <cathy@summitenvcon.com>

Are you quoting the Type Z-2 and Class 2 offhaul on this project? Excavated material will probably go to Potrero Hills or Hay Road. I don't believe Redwood landfill can take the material.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
annette@ghilotti.com
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBEs
BID DUE DATE: 10/31/2018 at 02:00
BID/PROJECT #: 04-4H9804
PROJECT NAME: Hwy 101 - Install Concrete Barrier and Drainage Improvements
AGENCY NAME: Department of Transportation (Caltrans)
PROJECT LOCATION: Mill Valley, Marin, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Aven ue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONC RETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STR IPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL S YSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15 % / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more inf ormation. GCC is available to discuss breaking out any portion of work to encourage minority partici pation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subc ontractors will be required to sign an agreement for trades covered under our agreements.) Plans , specifications and project requirements may be reviewed at our office in Santa Rosa. They may als o be downloaded for free through the Department of Transportation via their website at http://www.do t.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through loca l plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use o f minority and women subcontractors and suppliers and considers such to be an important aspect of th e project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied thems elves as to the nature and location of the work. GCC's written subcontract document execution is req uired of all successful subcontract bidders. A copy is available for inspection on our website (www. ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid subm ission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance req uirements, your bid must include the cost of naming GCC as additional insured; including completed o perations coverage; Use

ferm 'CG-2010-1185' or equivalent; include Primary and Non-Contributing word ing on your certificate of insurance and waiver of subrogation is required. We are an equal opportun ity employer.

RETURN SECTION
Visit **www.dbegoodfaith.com/respond** to reply with the Solicitation ID below. 884027-42760
-- OR --
Fax back this invitation with your response to: (707) 585-1601 [✓] Yes, we will send a fax quote by the bid date. [ ] No, we are not interested. [ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/16/2018 10:09:02 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Annette Conley

From: Lionel Largaespada [llargaespada@f3-inc.com]
Sent: Monday, October 29, 2018 4:24 PM
To: Annette Conley
Subject: RE: Install Concrete Barrier and Drainage Improvements, Mill Valley

Thank you for this opportunity. F3 will provide Jim with an estimate for underground locating services before the deadline on 10/31 200.

Lionel Largaespada
Director of Marketing & Business Development
F3 & Associates, Inc.
701 East H Street | Benicia, CA 94510
Office: 707.748.4300 ext. 213
Mobile: 415.377.2872
llargaespada@f3-inc.com | f3-inc.com | LinkedIn

F3 is pleased to announce the offering of underground utility detection and concrete scanning for locating rebar and post-tension cables, using ground penetrating radar (GPR)

CONFIDENTIALITY NOTICE. This e-mail (and any attachments hereto) may contain confidential and privileged material for the sole use of the intended recipient(s). Any review, use, distribution or disclosure by others is strictly prohibited. If you are not the intended recipient (or authorized to receive for the recipient), please contact the sender by reply e-mail or telephone at (707) 748-4300 and delete all copies of this transmission.

From: Annette Conley <annette@ghilotti.com>
Sent: Monday, October 29, 2018 11:31 AM
To: Lionel Largaespada <llargaespada@f3-inc.com>
Subject: RE: Install Concrete Barrier and Drainage Improvements, Mill Valley

Please send your quote to 707/585-1601, attention to Jim Petnic.

All the project documents can be found on the Caltrans website:

http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=04-4H9804

Thank you,
Ghilotti Construction Company, Inc.

From: Lionel Largaespada [mailto:llargaespada@f3-inc.com]
Sent: Monday, October 22, 2018 10:30 AM
Subject: Install Concrete Barrier and Drainage Improvements, Mill Valley

We understand your firm is a plan holder/prospective bidder on this project. Per contractor responsibilities in the specs, F3 would like to submit a quote for verifying the existence and location of underground utilities for your consideration if possible.

If you are interested in a quote from F3, please email bidding@f3-inc.com along with access to specs, plans and drawings. We just want to make sure we quote off the latest available information.

In addition, if you have any construction staking and site layout survey needs we'll quote that too upon request.

We would sincerely appreciate working with you.

Thank you,
Lionel

Lionel Largaespada
Director of Marketing & Business Development
F3 & Associates, Inc.
701 East H Street | Benicia, CA 94510
Office: 707.748.4300 ext. 213
Mobile: 415.377.2872
llargaespada@f3-inc.com | f3-inc.com | LinkedIn

F3 is pleased to announce the offering of underground utility detection and concrete scanning for locating rebar and post-tension cables, using ground penetrating radar (GPR)

CONFIDENTIALITY NOTICE. This e-mail (and any attachments hereto) may contain confidential and privileged material for the sole use of the intended recipient(s). Any review, use, distribution or disclosure by others is strictly prohibited. If you are not the intended recipient (or authorized to receive for the recipient), please contact the sender by reply e-mail or telephone at (707) 748-4300 and delete all copies of this transmission.

ATTACHEMENT #3 – SUPPORTING DOCUMENTS

A. . ACHEMENT '3'

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	X YES	NO	FARWEST SAFETY	NON-DBE	SCHOTKA CONSTRUCTOIN	$6,950.00	$3,450.00
TRAFFIC CONTROL SYSTEM	X YES	NO	CMC TRAFFIC CONTROL SPECIALISTS	DBE	N/A - USED DBE FIRM	N/A	N/A
CLEAR & GRUB	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO QUOTES REC'D	N/A	N/A
EROSION CONTROL/HYDROSEED	X YES	NO	MARINA LANDSCAPE	NON-DBE	TEAM EES	$6,074.00	$6,749.00
MINOR CONCRETE STRUCTURE	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO QUOTES REC'D	N/A	N/A
SIGN STRUCTURE	X YES	NO	GERCO CONTRACTORS	NON-DBE	N/A - NO QUOTES REC'D	N/A	N/A
ROADSIDE SIGNS	X YES	NO	FARWEST SAFETY	NON-DBE	SCHOTKA CONSTRUCTION	$9,002.00	$10,495.00
FE. .NG	X YES	NO	MDSTATE BARRIER INC.	NON-DBE	GOLDEN BAY FENCE	$323,778.00	$102,054.00
					FRANK MEDINA		$213,492.00
CONCRETE BARRIER	X YES	NO	MIDSTATE BARRIER, INC.	NON-DBE	DEES BURKE	$561,305.00	$591,846.00
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	CHRISP COMPANY	NON-DBE	N/A - NO QUOTES REC'D	N/A	N/A
JOINTED PLAIN CONCRETE PAVEMENT	X YES	NO	GCC TO SELF PERFORM	NON-DBE	N/A - NO QUOTES REC'D	N/A	N/A
ELECTRICAL SYSTEM	X YES	NO	GHWAY ELECTRICAL CONTRACTORS, I	NON-DBE	N/A - NO QUOTES REC'D	N/A	N/A
SUPPLIERS	X YES	NO	WCBS, GR SUNDBERG, LOGISTICAL ENTERPRISES	DBE	N/A - USED DBE FIRM	N/A	N/A
TRUCKER	X YES	NO	VALDIVIA TRUCKING	DBE	N/A - USED DBE FIRM	N/A	N/A

Item #3 continued:

If the firm selected is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item of Work: CAS, Roadside Signs

Firm Selected:
Farwest Safety, Inc.
226 N. Main Street
Lodi, CA 95240
(209) 339-8085

Firm Rejected:
Schotka Construction, Inc.
5555 Napa-Vallejo Highway
American Canyon, CA 94503
(707) 265-6977

Schotka was twice as high as Farwest in both scopes

Item of Work: Erosion Control

Firm Selected:
Marina Landscape
11535 N. Davis Rd.
Lodi, CA 95242
(925) 243-0288

Firm Rejected:
Team EES
1150 Ballena Blvd., Ste. 250B
Alameda, CA 94501
(510) 263-9732

Quote was more than twice that of low bidder

Item of Work: Fencing

Firm Selected:
Midstate Barrier, Inc.
PO Box 30550
Stockton, CA 95213
(209) 944-9565

Firm Rejected:
Golden Bay Fence Plus Iron Works, Inc.
4014 B Street
Stockton, CA 95207
(209) 944-9754

Price difference was too great

Frank Medina General Engineering
10096 Ahart Road
Oroville, CA 95966
(530) 743-0744

Quote was almost two times higher than low bidder

Item of Work: Concrete Barrier

Firm Selected:
Midstate Barrier, Inc.
PO Box 30550
Stockton, CA 95213
(209) 944-9565

Firm Rejected:
Dees Burke
117 E. Colorado Blvd. Ste. 600
Pasadena, CA 91105
(626) 228-3670

Dees Burke quoted more than twice the amount of Midstate Barrier

FARWEST SAFETY, INC.
226 N. MAIN STREET
LODI, CA 95240

PHONE (209) 339-8085
FAX (209) 339-9876

FAX TRANSMITTAL

BID DATE: **10/31/18**

*****BID QUOTATION*****

THE FOLLOWING QUOTATION IS FOR THE CALTRANS PROJECT #: *04-4H9804*

04-Mrn-101-4.6/5.7

ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	TOTAL
2	Construction Area Signs	LS	1	$ 3,500.00	$ 3,500.00
3	Traffic Control System (See Below)	LS		$ -	$ -
4	Channelizer (Surface Mounted)	EA	9	$ 35.00	$ 315.00
5	PCMS - $150/Day, $500/Week, $1300/ Month	LS		$ -	$ -
7	Alternative Tempoarary Crash Cushion	EA	2	$ 4,500.00	$ 9,000.00
46	Remove Roadside Sign	EA	7	$ 100.00	$ 700.00
47	Furnish Fromed Panel Sign (Overhead) for Retroreflective Sheeting (Type XI)	SQFT	240	$ 16.75	$ 4,020.00
48	Furnish Single Sheet Aluminum (0.063" - Unframed) for Retroreflective Sheeting (Type XI)	SQFT	55	$ 10.00	$ 550.00
49	Furnish Single Sheet Aluminum (0.080" - Framed) for Retroreflective Sheeting (Type XI)	SQFT	89	$ 18.00	$ 1,602.00
50	Retroreflective Sheeting (Type XI)	SQFT	390	$ 4.50	$ 1,755.00
**51	Metal (Barrier Mounted Sign)	LB	320	$ 9.00	$ 2,880.00
52	Roadside Sign One Post	EA	1	$ 300.00	$ 300.00
53	Roadside Sign Two Post	EA	2	$ 350.00	$ 700.00
54	Install Sign (Strap And Saddle Bracket Method)	EA	2	$ 100.00	$ 200.00

TOTAL BID PRICE $ 25,522.00

**Exclude Post Pockets.

TRAFFIC CONTROL	QTY	UNIT	PRICE
*1 Man Lane Closures	1	Per Shift	$ 860.00
*2 Man Lane Closures	1	Per Shift	$ 1,500.00
*3 Man Lane Closures (Attenuator Truck Included)	1	Per Shift	$ 2,300.00
Additional Person (If Requested)	1	Each	$ 600.00
Additional Mile	1	Each	$ 50.00
Additional Lane	1	Each	$ 50.00
Ramp Closure (Add)	1	Each	$ 50.00
Overtime	1	PMH	$ 100.00
Attenuator Truck (Operated)	1	Per Shift	$ 980.00

ENTERED

*Includes up to 2 Arrow Boards & 300 Cones & Closure of 2 Ramps in same closure 1 direction.

1 THIS QUOTATION TO BECOME A BINDING PART OF ANY CONTRACT AS A RESULT OF THIS BID
2 After receiving contract and sign locations marked out 10 working days to schedule work.
3 Bid price includes 2 move in and or 1 move in per each stage of work (stages per plans & specs).
4 Any additional move in will be billed at $ 900 per occurrence.
5 Temporary items include *FURNISH, INSTALLATION*, and *REMOVAL* unless otherwise indicated (exclude maintenance). (Exclude Maintenance & Temporary Relocation Of Relocates & Remove Roadside Signs For Stage Work Unless Shown On Plans)
6 Contractor to pay force account for any costs incurred due to lost, stolen or damaged items of work
7 Delivery & Pick up charge for PCMS & other Rental equipment will be billed at a minimum $100.00 each.
8 Signs to be covered with black visqueen prior to installation only. Contractor to uncover and recover if needed.
9 Post dates on information signs prior to installation only.
10 All signs location and underground facilities that do not belong to Underground Alert must be mark out prior to starting work, Farwest will not be responsible for damages to underground facilities not marked by other agencies/subs.
11 Exclude all permits, staking request, electrical, record drawings, & as builts unless otherwise noted.
12 Exclude any asphalt or concrete removal/patching.

13 Exclude any signs not shown on contract plans for construction signs and or traffic handling
14 Exclude any insurance requirements in excess of Caltrans Standard Specifications (exclude any Railroad requirements).
Farwest Safety Inc. shall fully indemnify contractor for any liability arising out of Farwest Safety Inc, work or products, but only to the extent of Farwest Safety Inc. liability and not that of anyone else. Farwest Safety Inc. maintains insurance coverage for their work hereunder, including $2,000,000 products-comp/op Agg and a 10/93 additional insured endorsement.
Any additional insurance would be at additional cost.
15 Farwest Safety reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
16 Farwest excludes traffic control, attenuator truck, & message boards need for our items of work except shoulder closure per T-10.
17 Exclude any grading or paving of pad for Crash Cushions.
18 We require 60 days notice prior to the installation of permanent items.
19 This quote is based on a Standard work week Monday-Friday.
Additional costs for Saturday/Sunday shifts will be billed to the contractor per Union Agreement.
20 Attenuator truck & traffic control crews are subject to availability.
21 Cancellations made less than 4 hours notice of requested show up time for traffic control to be paid at 50% of quoted rate.
22 All Saturday traffic control rates multiply by 1.40 Sunday rates multiply by 1.70
23 Payment Terms Net 30 Days / 24% APR Interest will be paid on invoices not paid within 30 days.

FARWEST IS A UNION CONTRACTOR & EEO EMPLOYER
Lic# 523187 1% Bond Rate SBE # 0006544 DIR #1000001371
ATTN: CALL BEFORE SPLITTING BID
PLEASE DIRECT QUESTIONS TO John Ashe @ (209) 339-8085 EXT. 214 or 209-712-8985 (MBL)

Schotka Construction, Inc.

Project: Hwy 101 Mill Valley, Marin County 04-4H9804
Bid date: October 31, 2018

ITEM NO.	DESCRIPTION	EST. QUANT	UNIT PRICE	TOTAL
2	Construction Area Signs	1 LS	$6,950.00	$6,950.00
46	Remove Roadside Sign	7 EA	$100.00	$ 700.00
48	Furnish SS Sign .063 unfr	55 SQFT	$16.00	$ 880.00
49	Furnish SS Sign .080 fr	89 SQFT	$18.00	$1,602.00
50(partial)	Retro Sheeting Type XI	144 SQFT	$6.00	$ 864.00
51	Metal (Barrier Mounted Sign)	320 LB	$30.00	$9,600.00
52	Roadside Sign one post	1 EA	$300.00	$ 300 .00
53	Roadside Sign two post	2 EA	$1,500.00	$3,000.00
54	Install Sign SSBM	2 EA	$200.00	$ 400.00

Exclusions/ Conditions:

1. Price does not include bond.
2. **Maximum Insurance Limits GL & Auto $1 mil + $1 mil excess.**
3. Require 2 weeks notice prior to mobilization.
4. Items 46, 52, 53 & 54 must be taken together.
5. **Permanent signs to be installed prior to improvements or blockouts provided by the Contractor.**
6. Item 50 only includes quantity needed for Items 48 & 49
   Excludes portion for OH sign panels
7. Item 2 includes
   covering signs upon installation only
   signs indicated on CS & TH Plans
   No CMS boards, No daily traffic control
8. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement or reset or permanent signs
9. Retention to be held at same rate of prime contractor.
10. One addenda acknowledged.
11. This proposal is good for thirty (60) days and is to be included in any subcontract.
12. Our license number is 723309 exp.8/31/2020, DIR #1000002520.
13. We are a union contractor.

ENTERED

We are a certified DBE & UDBE(#33099) & SBE (DGS # 31334)
Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736

5555 Napa-Vallejo Highway, American Canyon, CA 94503
Phone 707-265-6977 Fax 707-265-6856

MARINA
Still Growing!

landscape construction
landscape maintenance
landscape architecture
erosion control
design build

To: GENERAL CONTRACTORS - ATTN: ESTIMATING DEPARTMENT
Phone:
Fax: **Email:**
Project: CT 04-4H9804 RT 101 REDWOOD HWY FRONTAGE RD TO TIBURON BLVD, Mill Valley
Bid Date: 10/31/2018 **Bid Time:** 2:00 PM **Wage:** Federal

Marina does not (unless if checked ___) include Project Labor Agreement (PLA) or Project Stabilization Agreement (PSA) in this proposal.

SEE ATTACHED BID BREAKDOWN

Bid per request
Plan Sheets: WPC1 thru WPC4, ECL1, EC1 thru EC3
Specs Pages: Sections 13-6.03C, 21-2.02K; 21-2.03I, 21-2.03D
Addenda: 1
Existing SWPPP: None at time of bid
Project Labor Agreement or Project Stabilization Agreement: None at time of bid

ENTERED

Qualifications:

- Site to be received at +/- .10 of foot to finish grade/sub-grade in a clean, weed free condition.
- Adequate equipment access to work area's to be provided by others.
- Price quoted is based on one move-in for the entire area. Additional move-ins will be billed at $750/Ea.
- Designated areas for hydroseeding or erosion control shall be clearly defined by an authorized representative.
- Our standby rate is $75.00 per man, per hour.
- Water shall be made available on-site by others. 4,000 gal per hour will be required within 1/4 mile of working area. Water source shall be made available with a minimum 2" size and at least 100 psi or better.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- We cannot guarantee germination of seed, unless installed & maintained by Marina Landscape Inc.
- Metal T-Post on temporary item___, are property of Marina Landscape Inc. At the conclusion of the project, general contractor shall stockpile all T-Post and notify Marina Landscape for pick up.
- Not responsible for grading or disturbance to existing graded areas.
- Contractor agrees to pay for all special order items for this project once the agreement or purchase order is signed.
- Additional areas installed will be billed. Reduction in quantity will increase unit cost.
- Silt fence to be installed minimum 12 inches from any buried objects.
- Bid proposal including any Additive or Deductive Alternates must be taken within 90 days of award of contract.
- This proposal is void unless written acceptance is received within 30 DAYS.
- UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.
- ALL ITEMS WILL BE FIELD MEASURED PER QUANTITY INSTALLED FOR FINAL BILLING.

Exclusions:

- Site/soil preparation, pre-soil moisture, weeding, scarifying, backfilling, fertilizing, grading, survey, clearing or grubbing, digging-in or drilling, or trenching of hard dig materials.
- Night work or task lighting.
- Overseeding, watering, drainage, irrigation, plant warranty, inspection, protection, testing, weekly meeting, training/badging, SWPPP, WPC, BMP, maintenance of SWPPP or BMP. Hydroseeding, mulch, or plant material, unless defined in bid.
- All interim maintenance. Maintenance, removal, and/or disposal of BMP's listed on the attached proposal.
- Vehicular or pedestrian traffic control, permits, testing, auditing, inspection fees, water costs, water meters/meter fees, or service line.

Marina is an established union contractor with over 47 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

Thank you,

John Gutierrez **(714) 267 6475 Mobile** **(714) 704 0420 Direct**

DIR Registration No.: 1000000079

MARINA Still Growing

landscape construction
landscape maintenance
landscape architecture
erosion control
design build

MARINA LANDSCAPE, INC.
11535 N. Davis Road, Lodi, CA 95242
From: John Gutierrez
(714) 267 6475 Mobile
(714) 704 0420 Direct

Project: **CT 04-4H9804 RT 101 REDWOOD HWY FRONTAGE RD TO TIBURON BLVD**
Location: **Mill Valley**
Bid Date: **10/31/2018**
Bid Time: **2:00 PM**

Item	Description	Quantity	U/M		Unit Cost		Total
	EROSION CONTROL / HYDROSEED						
	(excluding safety, security, and environmental training; background checks; badging; maintenance; removal; and disposal of erosion control & any other listed items below.)						
13	TEMPORARY DRAINAGE INLET PROTECTION	38	EA	$	210.00	$	7,980.00
21	HYDROMULCH	24,000	SQFT	$	0.071	$	1,704.00
22	HYDROSEED	24,000	SQFT	$	0.095	$	2,280.00
23	COMPOST (CY)	19	CY	$	110.00	$	2,090.00
	TOTAL					**$**	**14,054.00**

* Oakland
* Stockton
* Sacramento
* DVBE, SBE, MB
* Alameda County SLEB
* SFPUC LBE

TEAM EES

CA B License Number: 386026 DIR #: 1000005623
State of CA DVBE, SBE, MB Cert. No. 1677900
Alameda County SLEB Cert. No. 14-00014
SFPUC LBE Cert. No. CMD111817110

Date: 10/31/2018
To: Lead Estimator
Attn:
Phone:
fax/email:

Caltrans: 04-4H9804 Route 101 Marin Cty

BID DATE: 10/31/2018 2:00 PM Addendum No: 1
Dated: 10/18/2018

Contract Quotation for Labor, Materials & Equipment PAGE 1 of 2

BID ITEM #	BID ITEM DESCRIPTION	QTY	UNIT	PRICE PER UNIT Furnish & Install	EXT. PRICE Furnish Install	Shifts Req'd	OPTIONAL REMOVAL OF TEMP ITEMS PRICE PER UNIT w/Removal option	EXT. PRICE with Removal Option
13	Temporary Drain Inlet Protection	38.0	EA	$ 144.32	$ 5,484.16	2.0	$ 171.45	$ 6,515.10
21	Hydromulch	24,000.0	SQ FT	$ 0.08	$ 1,920.00	0.5	$ -	$ -
22	Hydroseed	24,000.0	SQ FT	$ 0.29	$ 6,960.00	0.5	$ -	$ -
23	Compost	19.0	CY	$ 207.55	$ 3,943.45	0.0	$ -	$ -
				TOTALS	$ 18,307.61	3.0		$ 19,338.55

Team EES is a DVBE certified installer specializing in Erosion & Sediment Control and Wildlife Exclusion Systems. Team EES is signatory to Laborers Local 304 (NORCAL). If there's interest to add or unbundle bid items, please contact Bob Brown.

Send all correspondence to:

Bob Brown
Phone: 510-263-9732
Fax: 510-521-6956
Email: bbrown@team-ees.com

Team EES (DVBE, SBE, MB, SLEB, LBE)
1150 Ballena Blvd, Suite 250B
Alameda, CA 94501-7313

ENTERED

Team EES Representative

Signature 10/31/2018 Date

Authorized Customer Representative

Signature Date

* Oakland
* Stockton
* Sacramento
* DVBE, SBE, MB
* Alameda County SLEB
* SFPUC LBE

TEAM EES

CA B License Number: 386026 DIR #: 1000005623
State of CA DVBE, SBE, MB Cert. No. 1677900
Alameda County SLEB Cert. No. 14-00014
SFPUC LBE Cert. No. CMD111817110

Contract Quotation for Labor Materials & Equipment

Bid Date: 10/31/2018 Bid Time 2:00 PM

Caltrans: 04-4H9804 Route 101 Marin Cty

Standard Conditions and Exclusions: General

Bid includes labor, mat'ls and eqpt to furnish & install. 8 hr day, 40 hr week, M-F Day Schedule, Excludes traffic control, lane/shoulder closures, lighting by others if req'd. Dust control is the responsibility of the Prime Contractor.
No bonds included in this bid
Subject to clear access when installing and 95% of target areas accessible by equipment. If scheduled areas are not clearly accessible, standby time for Team EES crews and/or eqt will be billed at a min $500.00/hr
Surface prepped and ready for installation, weed & debris free. Excludes any grading or clearing & grubbing. Area of implementation must be clearly marked with paint or survey stakes prior to installation.
Excludes maintenance of installed materials.
Bid includes 3 mobilizations. Extra mobilizations billed at min $450 EA except Item 23) Compost - additional mobes for this item at $1500 EA. For Temp Item removal, bid includes one mobilization per item. Temp Item Removal does not include disposal. Team EES will place removed temporary items in owner/prime contractor provided dumpster or stockpile

Standard Conditions and Exclusions: General: Hydraulically Applied Materials

Prime Contractor to supply all permits/fees for water. Price excludes irrigation. Seed germination is not guaranteed.
Preparation of the areas to be seeded will be the sole responsibility of the General Contractor. Prime contractor is responsible to provide work areas to meet standard hydroseeding rates of application. Team EES is not responsible for overspray from its operations.
Any delays in the preparation and application process or forcible stop caused by another trade or the Prime Contractor will result in a standby and cleanout charge of $950.00 per hour plus applicable material costs.
Time limit: all slurry mixture not applied within two hours after mixing will be rejected and removed from the project and disposed at the Prime Contractors expense.
Excludes cost and source of water. Prime contractor to provide water source for seeding no less than 5 minutes from the work area so as not to delay the application process. Water source must be accessible by hydroseeding equipment. If water source is not available to ensure Team EES batch/application process, prime contractor will provide a water truck (3,000 gallon capacity, minimum 200 GPM, approximately 3,000 gal per acre), or other source of water, at the work area, so as not to delay Team EES operations.
Assumes drive-on access for BMP and Hydroseeding Equipment. Assumes 90% access with Hydro cannon
Where inspection of seed tags, mulch, or compost by the Prime contractor or the Resident Engineer is necessary, the Prime Contractor or Resident Engineer will provide Team EES with a signature confirming proper methods of seeding and inspection were followed.

Direct correspondence to: Bob Brown, Team EES, Phone: 510-263-9732, Fax: 510-521-6956, email: bbrown@team-ees.com
1150 Ballena Blvd., Suite 250B, Alameda, CA 94501-7313

10-31-18

Golden Bay Fence plus Iron Works, Inc.

4104 B Street Stockton CA 95207

Phone:(209)944-9754
FAX: (209)944-5812

Contractor License #:664905
Certified: Disadvantage Business Enterprise, Small Business Enterprise and Minority Business Enterprise

FACSIMILE TRANSMISSION OF PROPOSAL - REVISED

Attention: Estimating — Customer Fax #:

Company: Contractors — Total # Pages: 1

ROJECT: Cal Trans #04-4H9804 — City: Marin County

From: RITA VELASQUEZ — Date: 10/31/2018

If this facsimile transmission is incomplete please call the originator at the above Phone or FAX #.

Bid Item	Section #	Description	Quantity	Unit Price	Total
43	800103	Temporary Fence (Type CL-6)	3,410	$ 16.25	$55,412.50
44	800360	Chain Link Fence (Type CL-6)	150	$ 47.50	$7,125.00
45	803020	Remove Fence	4,040	$ 2.50	$10,100.00
55	833033	Chain Link Railing (Type 7 Modified)	4,060	$ 85.75	$348,145.00
				*Total:	$420,782.50

***Total:** Includes Labor, Materials, & Applicable Sales Taxes.

QUALIFY: The following qualifications apply to our bid.

SEE ATTACHMENT A - BID QUALIFICATIONS

ENTERED

Price quoted is for new chain link fencing professionally erected in place. Terms of payment: NET CASH DUE ON COMPLETION. 2% per month finance charge shall be charged if not paid when due. All property lines and gradestakes shall be established by purchaser and shall be the sole responsibility of purchaser. Purchaser shall provide any necessary building permits and is responsible for conforming the fence to all local building code requirements. Fence is to follow existing ground line unless otherwise provided in this contract. Obstructions of every nature which in any manner interfere with the erection of the fence shall be removed by purchaser prior to commencing of fence installation. Purchaser assumes responsibility for damage to any underground water, electrical, telephone, television, gas, sewer or other utility lines. In the event legal action is necessary to enforce any provisions of this contract the prevailing party shall be entitled to reimbursement for reasonable attorney's fees and costs.

NOTICE OF CANCELLATION

You may cancel this transaction, without any penalty or obligation, within three business days from the above date.
I hereby cancel this transaction {Purchaser's Signature}: Date:

Golden Bay Fence plus Iron Works, Inc. - By:

Accepted By: **Date:**

{Please Print Name, then Sign and Date} Signature constitutes binding contract

NOTE: PRICE VALID FOR 30 DAYS OR THE TIME STATED IN THE REQUEST FOR QUOTATION WHICHEVER IS GREATER.

Certified: DBE, Cal Trans Certification #ct-009140. SBE # 0019415, & MBE -BART Certification #4065
Union: Laborers Local 304

GOLDEN BAY FENCE *plus* IRON WORKS, INC.
4104 B Street
Stockton Ca, 95206
(209)944-9754
FAX (209)944-5812

License Number: 664905

BID QUALIFICATION - ATTACHMENT "A"

JOB: CT #04-4H9804

1. Due to the volatility of the Steel Market, prices quoted are only good for 30 days from the date of the proposal. After 30 days price is subject to re-negotiations. If terms cannot be reached, GBF reserves the right to nullify this proposal.
2. Permits (if required) by others.
3. Traffic Control by others.
4. Clearing and Grubbing by others.
5. Demo by others - GBF to remove wire only, posts to be pulled by others.
6. Embeds for fence posts, sonitube, and cans/post pockets/sleeves and setting of embeds/post pockets/cans/sleeves by others.
7. Mow strip/ concrete wall/flatwork and rebar by others.
8. Saw Cutting by others.
9. Stamped drawings, Engineering and Calculations by others-change in design due to engineering will be considered change order work.
10. All Posts to be completed with Bobcat. Must have Access for a Cement truck.
11. Surveying/Staking by Others. Terminal and corner points shall be clearly marked, prior to arrival of our crews. Fence line location is the sole responsibility of the General Contractor.
12. Job Figured for 1 Mobilization ea, please add $1,700.00 for each Remobilization.
13. On Site Underground not covered by USA to be Located by GC or Owner. GBF will not be liable for damages to un-located underground utilities.
14. Damages or repairs to landscaping, flower/planter beds, trees, shrubbery, drain lines and pipes, sprinklers and irrigation lines to be repaired by others.
15. All dirt/spoils from post holes to remain on site.
16. Hand digging of post holes (not included in price-will be change order work, if required).
17. Potholing (if required) by others.
18. Grounding by Others.
19. Padlocks and locking hardware, keying and coring for locks by others (unless specifically listed on proposal).

GOLDEN BAY FENCE IS A FULL DBE UNION CONTRACTOR

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA 95966
OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic # 644373 Class A C13 C31 roxanne.medina@att.net

Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5425230P

Laborers Local 185
Operators Local 3
Air Quality Compliant
Public Work Registration
#1000005534

EMAIL ON: 10/31/18
Bid Date:

PROJECT: 04-4H9804

Inclusions:
Addendums: 1 Freight Included: Yes Sales Tax Included: Yes
Prevail Wage: YES Union: YES

Exclusions: Permits: NO Construction Staking: No USA: NO
Traffic Control: Back Charges: No Retention Withheld: No
HazMat/Lead Compliance: NO

Notes: Quote Valid: 30 Days Bond Premium: 2 1/2 %

ENTERED

ANY QUESTIONS PLEASE EMAIL ME

ROXANNE.MEDINA@ATT.NET

Item No.	Item	Item Price	Unit	Qty	Total
16	TREATED WOOD WASTE	1.25	LB	2210	$2,762.50
43	TEMP FENCE CL-6	15.00	LF	3410	$51,150.00
44	CHAIN LINK FENCE CL-6	48.00	LF	150	$7,200.00
45	REMOVE FENCE	8.00	LF	4040	$32,320.00
55	CHAIN LINK RAILING TYPE 7 MOD	110.00	LF	4060	$446,600.00
62	CONCRETE BARRIER TRANSITION	2000.00	LF	18	$36,000.00
63	REMOVE GUARDRAIL	20.00	LF	170	$3,400.00
		TOTAL			$579,432.50

FRANK MEDINA GENERAL ENGINEERING
10096 AHART ROAD
OROVILLE, CA. 95966
OFFICE 530-743-0744
FAX 530-743-9352
ROXANNE.MEDINA@ATT.NET

04-4H9804

*** Quote is based on all items.
*** Contractor is to provide Traffic Control.
*** Exclude K-Rail placement or removing out of way.
*** Exclude any saw cutting
*** Exclude slope grading/ amy grading
*** Excluding any Painting or Electrical work on any items.
*** Quote includes 2 Mobilizations. Additional mobilizations to be charged at $3500.00 ea.
*** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
***Stand by time: $250.00 per hour excluding Weekend or Holiday Hours.
*** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.

MBI Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: **October 31, 2018** **Bid Number:** **6228**

FACSIMILE BID TRANSMITTAL

To: **ESTIMATOR**

ENTERED

Bid Date: October 31, 2018

Contract No: CDOT #04-4H9804

Location: Mrn-101-Near Mill Valley

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 4 of 4 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 4 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2020.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

Dan L. Nicholas, Estimator

TOTAL PAGES 4 (Including this page)
Page 1 of 4

Bid Date: October 31, 2018
Contract No: CDOT# 04-4H9804
Location: Mrn-101-Near Mill Valley

GENERAL CONDITIONS
BID # **6228**

1. Unless specifically stated in our SPECIAL CONDITIONS, subcontractor excludes all traffic control, and includes **ONE (1) MOVE-IN** for his work.

2. **INSURANCE**- Limits of liability, $2,000,000 general aggregate. Limits of workers compensation, $1,000,000. Excess/Umbrella Liability, $5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of $400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of $250.00 LS. Cannot provide insurance to, or additionally insure home builders.

3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.

4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.

5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.

6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.

7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.

8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.

9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.

10. Addendum(s) number 1 (is) are acknowledged.

11. Project is bid for completion within 15 plus 70 Working Days as stated in Special Provisions.

12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.

SPECIAL CONDITIONS #6228
CDOT #04-4H9804 / Mrn-101-Near MILL VALLEY

1. Subcontractor requires unobstructed access to work areas for men and equipment, including tailgating by PCC transit mixers.

2. Contact MBI to discuss packages. Neither Bid nor Packages may be split without MBI's permission, unless noted. Any split of MBI's bid without consent will result in repricing of MBI's Items of work.

3. Work is to be standard weekday day or night shift. Traffic Control (TC) by others. See each Item Package for required Traffic Control (TC).

4. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railings, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill.

5. Except for 14-11.14, "Treated Wood Waste," excludes handling, managing, storage, or disposal of, contaminated and/or hazardous materials, water and/or waste, and/or "Aerially Deposited Lead," and/or "Asbestos," and/or "Existing Paint Systems."

6. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes power shutdown, if required.

7. All electrical and lighting work and materials furnished and securely installed to finish grades by others.

8. Contractor is to provide ten (10) working days written notice prior to MBI move-in with receipt of Contractor's signed Subcontract, Schedule and subsequent updates.

9. **Items #44, 55, Chain Link Railing:** INCLUDES furnish & install. Post pocket blockouts furnished and removed by others if MBI does not install concrete barrier. Blockouts to be placed per MBI layout drawings. Allow four (4) weeks for layout drawings, and (8) eight weeks for material. One (1) move-in. Twenty-six (26) shifts of TC.

10. **Items #16, 63, Remove Guardrail:** INCLUDES remove & dispose. On (1) move-in. One (1) shift of TC.

11. **Items #56-62, Concrete Barrier, Type 60M Series:** INCLUDES PCC and Rebar. Includes pour Barrier Anchors excavated by others. DOES NOT INCLUDE rebar and anchor bolts for luminairs in concrete barrier. Barriers are to be placed on finish grades from finish grade. Drainage inlets and pipes are to be covered by others to prevent entry of PCC. Excludes aggregate or AC pad. Contractor is to provide concrete washouts. Painted Milepost markings by others. One (1) move-in. Thirty (30) shifts of TC.

4/4

Proposal
MIDSTATE BARRIER, INC.
Job Code: 6228
Description: CDOT#04-4H9804/MRN-101-NEAR MILL VALLEY #6228

Proposal

Pay Item No.	Description / Subtotal Description	Quantity	Unit of Measure	Unit Price	Total Price
44	CL FENCE-TYPE CL-6	150.00	LF	51.00	7,650.00
45	REMOVE CL FENCE	4,040.00	LF	5.00	20,200.00
55	CHAIN LINK RAILING-TYP 7	4,060.00	LF	65.00	263,900.00
	CHAIN LIKN FENCE & RAILING			Subtotal:	291,750.00
56	CONC.BARR.-TYPE 60M	760.00	LF	92.00	69,920.00
57	CONC.BARR.-TYPE 60MC	2,910.00	LF	106.00	308,460.00
58	CONC.BARR.-TYPE 60MF	160.00	LF	470.00	75,200.00
59	CONC.BARR.-TYPE 60MP	22.00	LF	460.00	10,120.00
60	CONC.BARR.-TYPE 60MC (MOD)	99.00	LF	460.00	45,540.00
61	CONC.BARR.-TYPE 60M (MOD)	99.00	LF	435.00	43,065.00
62 F	CONC.BARR.-TRANSITION	18.00	LF	500.00	9,000.00
	CONCRETE BARRIER			Subtotal:	561,305.00
16	TREATED WOOD WASTE	2,210.00	LB	0.20	442.00
63	REMOVE GUARDRAIL	170.00	LF	16.00	2,720.00
	GUARDRAIL REMOVAL			Subtotal:	3,162.00
				GRAND TOTAL:	856,217.00

Submitted by: MIDSTATE BARRIER, INC.
CL-A-#529261, Exp. 5.31.2020
[illegible]
ESTIMATOR, x208
10.31.2018

Signed: [illegible] 10-31-18

Copyright©1989-2017 InEight Inc. All Rights Reserved.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS

Phone: 626-228-3670
Fax: (626) 228-3521

CA License # 1012305

DIR # 1000036375

CA DBE CERT ID: 43430
CA DGS SB CERT ID: 2001615
LA METRO SB CERTIFIED: 7416

Proposal: 181031C
Date: 10/31/2018

To:	**Project:**
Ghilotti Construction Company, Inc Attn: ESTIMATOR 246 Ghilotti Ave Santa Rosa, CA 95407	04-4H9804 - Rt. 101 Mill Valley

Estimator	Email	Phone
Todd Wingo	todd@dbeconstructors.com	(916) 838-3692

Bid Item	Description	Quantity	UOM	Unit Price	Extended Price
56	Concrete Barrier (Type 60M)	760.00	LF	171.00	**129,960.00**
57	Concrete Barrier (Type 60MC)	2,910.00	LF	275.00	**800,250.00**
58	Concrete Barrier (Type 60MF)	160.00	LF	500.00	**80,000.00**
59	Concrete Barrier (Type 60MP)	22.00	LF	516.00	**11,352.00**
60	Concrete Barrier (Type 60MC MOD)	99.00	LF	680.00	**67,320.00**
61	Concrete Barrier (Type 60M MOD)	99.00	LF	505.00	**49,995.00**
62	Concrete Barrier Transition (F)	18.00	LF	793.00	**14,274.00**

Proposal Total: $ 1,153,151.00

ENTERED

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS

Scope of Work

Addendums noted: 1

Price is based on 1 (one) mobilizations. Additional mobilizations will be $7,500 each.

Our pricing is based on completion of DBE's work by July 1, 2019. Please add $5/LF for any type barrier remaining on July 1, 2019 and an additional $5/LF at 6 month intervals thereafter.

Pricing includes concrete and rebar furnished and installed for our items of work only.

Pricing includes night work.

DBE Excludes:
1) Temporary Concrete Washouts.
2) Traffic Control.
3) Preparing for architectural painting & staining treatment and/or colored concrete. (Prime contractor to supply color for dry finish).
4) Type "B" footings.
5) Excavation & Backfill.
6) Furnish and installation of metal tube, grate and rail work.

DBE Qualifications:
1) All work to be performed in accordance with DBE Constructors, LLC general terms and conditions.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS

General Terms and Conditions

DBE INCLUDES:
1. Forming, placing & finishing concrete railing from finished grade, bridge deck, top of retaining wall, or top of pile cap unless otherwise specified in the proposal.
2. Placing embedded items such as deck drains, post pockets, expansion joints, and cover plates. All embedded items to be furnished and removed by Contractor.
3. DBE's prices include all labor, equipment and material to complete the items of work listed above unless otherwise specified. DBE has based its pricing and this proposal on all of the items listed above being awarded to DBE. Items may be added or deleted only with the approval of DBE. DBE shall have the right to modify and increase its unit prices if not all of the items listed above are awarded to DBE.
4. All quoted work shall be constructed in accordance with the Standard Specifications for Public Works Construction, Caltrans Standard Plans and Specifications dated 2015, and the Contract/Design documents provided to DBE at the time of this proposal.

PRIME CONTRACTOR MUST PROVIDE AT NO COST TO DBE:
1. Line & grade furnished, installed & maintained; square pile caps to line and grade width of rail;
2. Electrical furnished, installed & adjusted to line and grade. DBE takes no responsibility for electrical not installed correctly by others.
3. Sandblasting bridge deck, retaining wall, top of footing or HE section, piles or pile cap to receive barrier rail;
4. Excavation or backfill to industry standard: Minimum clear distance of 18" required from face of formed footing. All excavation to be +0.0 to -0.1 feet from bottom of "HE" Section;
5. Footings, piles, pile caps, retaining walls or wing walls unless otherwise specified on our proposal;
6. Working access, minimum of 12 feet width, the full length of the rail for our boom truck & the ready mix concrete trucks;
7. Adequate lights furnished, installed & maintained at all work locations when night work is required;
8. CAL-OSHA safety rail or equivalent to include, protective cover over environmentally sensitive areas, waterways or traffic, 20" clear from edge of deck for all types of concrete barrier rails.
9. On-site construction water.
10. All weather access to all work areas.
11. On-Site trash dumpster.

DBE EXCLUDES:
1. Installing sign bolts, forming & pouring sign or light pedestals or pilasters & furnishing & installing utility pipes or conduits & any decorative coatings, paint or sealers;
2. Sandblasting barrier rail, including architectural treatment, unless specifically included;
3. Weekend work, unless specifically included;
4. Vandalism repairs, including graffiti removal, after the barrier rail is placed & finished;
5. All inspection and quality control costs;
6. Furnishing embeds such as, but not limited to, deck drains, post pockets, expansion joints, Styrofoam, expansion paper, miscellaneous metal, and anchor bolts. Installation of any embeds requiring our steel forms to be drilled or cut will be done and at the expense of the contractor including the repair of the metal forms ;
7. Traffic control, notifications and traffic control signage;
8. Spoil disposal (DBE will sweep into piles to be disposed by others);
9. Test panels, unless specifically included;
10. Performance and Payment Bonds and Bond premiums.
11. Permits and fees.
12. Builders Risk Insurance.
13. Utility relocation, protection of utilities and service interrupt fees. Prime Contractor to be responsible for providing a minimum of 20 feet clearance for DBE's boom equipment from any energized overhead utility.
14. Installation, maintenance and removal, or any responsibility for, Storm Water Pollution Prevention measures. All storm water run-off to be directed away from DBE work area. Any damage caused by DBE will be repaired by DBE.
15. Security measures, watchmen, grading, dewatering and/or dust control.
16. Sanitary facilities in accordance with OSHA regulations.
17. Engineering, testing, surveying, staking and as-built drawings. Prime Contractor to supply survey for line and grade.
18. Temporary K-Rail, crash cushions, temporary delineation and removal of existing metal beam guard rail.
19. Excavation, Backfill and Shoring.
20. Installation, maintenance and removal of pedestrian access.
21. Street sweeping.
22. Partnering and DRB costs.
23. Temporary concrete washouts.
24. Cold weather concrete protection.
25. All other work/items not specifically included.
26. Furnish and installation of pipe sleeves for metal guard rails. Pipe sleeves to be installed by others prior to DBE placing concrete or to be drilled by others after barrier is completed.

DELAYS: DBE IS NOT RESPONSIBLE FOR DELAYS DUE TO THE FOLLOWING:
1. Lack thereof, or incorrect Prime Contractor or other subcontractor-furnished materials;
2. Late ready mix concrete delivery in excess of ½ hour;
3. Lack thereof, or inadequate access;
4. Structure not ready.
5. Time lost due to the above or other delays out of the control of DBE including, without limitation, changed work, acts of God, inclement weather, acts of any government agency or third party, acts of terror, unsuitable ground conditions, differing site conditions or delays caused by or & in the control of the Contractor or its other Subcontractors or the Owner will be charged at Caltrans rates and markups and DBE will receive an extension of time to complete its work as is necessary as a result of such causes.

Dees Burke Engineering Constructors, LLC
117 E. Colorado Blvd
Suite 600
Pasadena, CA 91105
www.dbeconstructors.com

Proposal

DEES | BURKE
ENGINEERING CONSTRUCTORS

PAYMENT SCHEDULE:
Monthly progress payments will be due thirty (30) days from the date of DBE's invoice or seven (7) days after receipt from the Owner, whichever is earlier. Prime Contractor shall pay prompt payment penalties at 2% per month per state statute and interest on all amounts due and unpaid. If Prime Contractor fails to make payment when due, DBE shall have the right to stop work on forty-eight (48) hours' notice without any liability for project delay. Retention rate is not to exceed that withheld by the Owner. All retention will be released thirty-five (35) days after completion of DBE's work. DBE will be allowed to furnish securities in an escrow account in lieu of retention being withheld.

FORCE ACCOUNT WORK:
DBE is to receive all mark up with the exception of the percentage allowed to the Prime Contractor in the Prime Contract.

WORK SCHEDULE:
1. DBE requires 60 day preliminary written notice of move-in date, with final written notice given three weeks in advance.
2. This proposal is based on a standard 8-hour shift, 5 days per week, with DBE's work to be performed in continuous operations, or as the job staging allows, in accordance with a mutually agreeable schedule, without delay by others. Prime Contractor shall furnish to DBE electronic copies of CPM baseline schedule and monthly updates.
3. If the baseline or any subsequent schedule dictates work being performed after the completion date set forth above, DBE shall have the right to receive increased payments from Prime Contractor and/or Owner to account for labor, equipment, and/or material price escalation and Prime Contractor shall also grant time extension(s) to DBE.

INDEMNIFICATION:
DBE and Prime Contractor (the "Indemnitor") will indemnify and defend the other (the "Indemnitee") for the Indemnitor's proportionate share of responsibility for the cause of any claims for injury or damages except to the extent arising out of the Indemnitee's negligence, whether in whole or in part. Additionally, DBE will not provide a waiver of subrogation unless it is required by the Prime Contract.

CHANGES:
DBE reserves the right to review and approve all Contract Change Orders relating to DBE work items prior to submittal and acceptance. Additional or changed work will be performed upon the completion of an executed Change Order, but Prime Contractor shall pay DBE for extra or changed work if DBE is given written or oral direction by Prime Contractor or Owner to proceed with such work.

ATTACHEMENT #4 – SUPPORTING DOCUMENTS

ATTACHEMENT #4 – SUPPORTING DOCUMENTS

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4H9804. 4 results found.

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Kali Goglanian
Address: 16351 Construction Circle West Irvine, CA 92606
Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** bids@petersonchase.com
Services needed: Peterson-Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Channelizer (Surface Mounted), Portable Changeable Message Sign (Ls), Temporary Railing (Type K), Temporary Alternative Crash Cushion, Prepare Storm Water Pollution Prevention Plan, Rain Event Action Plan,Storm Water Sampling And Analysis Day, Storm Water Annual Report, Temporary Drainage Inlet Protection, Street Sweeping, Temporary Concrete Washout, Treated Wood Waste, Remove Concrete (Cy), Clearing And Grubbing (Ls), Roadway Excavation, Roadway Excavation (Type Z-2) (Aerially Deposited Lead), Hydromulch, Hydroseed, Compost (Cy), Class 2 Aggregate Base (Cy), Hot Mix Asphalt (Type A), Tack Coat, Jointed Plain Concrete Pavement, 60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation), Structural Concrete, Drainage Inlet, Furnish Sign Structure (Truss), Install Sign Structure (Truss), Remove Sign Structure (Ea), 15" Alternative Pipe Culvert, 18" Alternative Pipe Culvert, Concrete Backfill (Pipe Trench), 12" Slotted Corrugated Steel Pipe (.064" Thick), 18" Slotted Corrugated Steel Pipe (.064" Thick), Remove Inlet,Modify Inlet To Manhole, Minor Concrete (Curb) (Cy), Remove Curb, Miscellaneous Iron And Steel, Temporary Fence (Type Cl-6), Chain Link Fence (Type Cl-6), Remove Fence, Remove Roadside Sign, Furnish Formed Panel Sign (Overhead) For Retro-Reflective Sheeting (Type Xi), Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retro-Reflective Sheeting (Type Xi), Furnish Single Sheet Aluminum Sign (0.080"-Framed) For Retro-Reflective Sheeting (Type Xi), Retro-Reflective Sheeting (Type Xi), Metal (Barrier Mounted Sign), Roadside Sign - One Post, Roadside Sign - Two Post, Install Sign (Strap And Saddle Bracket Method), Chain Link Railing (Type 7 Modified), Concrete Barrier (Type 60m), Concrete Barrier (Type 60mc), Concrete Barrier (Type 60mf), Concrete Barrier (Type 60mp), Concrete Barrier (Type 60mc Modified), Concrete Barrier (Type 60m Modified), Concrete Barrier Transition, Remove Guardrail, Remove Concrete Barrier, 6" Thermoplastic Traffic Stripe, Remove Thermoplastic Traffic Stripe, Maintaining Existing Traffic Management System Elements During Construction, Modifying Existing Electrical System. Please email your quotes to Bids@petersonchase.com
Requirements: Peterson-Chase General Engineering Construction Inc. can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact Dick Vogels at our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Caltrans? requirements and will be required to sign the standard Peterson-Chase GEC., Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 16351 Construction Circle West, Irvine, CA 92606, between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Peterson-Chase GEC., Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase General Engineering Construction, Inc. intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 09/24/2018

Contractor: Argonaut Constructors **Contact:** Dave Stanford
Address: 360 Sutton Place Santa Rosa, CA 95407
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified Minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Construction area signs, lead compliance plan, WPPP, trucking, water trucks, HMA material supplier, tack oil supplier, traffic control,

jobsite management, temporary items (concrete washout, fence-Type CL-6, railing (Type K), alternative crash cushions, drainage inlet protection), aggregate material supplier (shoulder backing, class II aggregate base), 6 inch thermoplastic striping and pavement markings installation and removal, street sweeping, roadside signs 1 post and 2 post, portable changeable message signs, rain event action plan, storm water sampling and analysis, storm water annual report, structural concrete (drainage inlet), corrugated steel pipe, misc. iron and steel, fencing chain link, single sheet aluminum signage retro reflective, formed panel sign, channelizer (surface mounted), treated wood waste, hydromulch, hydroseed, compost, class II aggregate base, jointed plan concrete pavement, 60 inch cast-in-drilled hole, sign structure furnish remove and installation, alternative pipe culvert, concrete backfill pipe trench, minor concrete-curb, remove roadside sign, chain link railing type 7, concrete barrier Type 60M/60MC/60MF/60MP/60MC/30 Modified, concrete barrier, remove guardrail and concrete barrier, modify existing electrical system, maintaining existing traffic management systems.
Requirements: Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , and viewed local plan rooms, builder?s exchanges such as the North Coast Builders Exchange and California Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/360 Sutton Place Santa Rosa, CA 95402/95407 Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerbl@argonautconstructors.com
Date posted: 10/01/2018

Contractor: Gordon N. Ball, Inc **Contact:** Serina Sirna
Address: 333 Camille Ave. Alamo, CA 94507
Phone: 925-838-5675 **Fax:** 925-838-0814 **Email:** estimating@ballconco.com
Services needed: Work types requested, but are not limited to, the following: 60? CIDH Concrete Pile (Sign Foundation), Chain Link Fence (Type CL-6), Chain Link Railing (Type 7 Modified), Clearing and Grubbing, Concrete Barrier, Construction Area Signs, Construction Materials, Erosion Control, HMA Type A, Lead Compliance Plan, Portable Changeable Message Sign, Prepare SWPPP, Roadway Excavation, Sign Work, Street Sweeping, Striping Work, Structural Concrete, Temporary Fence (Type CL-6), Traffic Control System, and Trucking.
Requirements: Plans and Specifications are available for review at our office, or can be downloaded from http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=04-4H9804 Call Serina Sirna for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: Serina Sirna 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer
Date posted: 10/15/2018

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jim@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including

interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/16/2018

Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Ad Proofs

Project Name: Hwy 101 - Install Concrete Barrier and Drainage Improvements

Contract/Bid #: 04-4H9804

Awarding Agency: Department of Transportation (Caltrans)

Focus Journal Ad

Publication: DBE GoodFaith (DBEGoodFaith.com)
Published On: 10/16/2018 @ 10:02:25 AM PST
Expired On: 10/31/2018 @ 11:59:59 PM PST
Messages Notifications Sent To: annette@ghilotti.com
Published At: https://www.dbegoodfaith.com/good-faith-ad.php?ad_adid=42760&co_name=Ghilotti+Construction+Company%2C+Inc.

Ghilotti Construction Company, Inc.

Is seeking qualified DBEs

Project Name
Hwy 101 - Install Concrete Barrier and Drainage Improvements

Bid/Contract #
04-4H9804

Awarding Agency
Department of Transportation (Caltrans)

Project Location
Mill Valley, Marin County, CA

Bid Date
10/31/2018 at 02:00

Project Details
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 % of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They

Get in Touch

Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Telephone
(707) 585-1221 Ext. 242

Fax
(707) 585-1601

Address
246 Ghilotti Ave
Santa Rosa, CA 95407

Send a message

may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Trade Journal Ad

Publication: DBE Journal (DBEJournal.com)
Published On: 10/16/2018 @ 10:02:25 AM PST
Expired On: 10/31/2018 @ 11:59:59 PM PST
Published At: http://dbejournal.com/index.php?show_ad=42760&ad_project_name=Hwy+101+-+Install+Concrete+Barrier+and+Drainage+Improvements&co_name=Ghilotti+Construction+Company%2C+Inc.

CONSTRUCTION GHILOTTI COMPANY 100 YEARS

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Outreach Coordinator

Estimating Department

Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407

Telephone

(707) 585-1221 **Ext. 242**

Fax

(707) 585-1601

Project Name

Hwy 101 - Install Concrete Barrier and Drainage Improvements

Bid/Contract #

04-4H9804

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Mill Valley, Marin County, CA

Bid Date

10/31/2018 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Install Concrete Barrier and Drainage Improvements) on Hwy. 101 in Marin County near Mill Valley from Redwood Highway Frontage Road to Route 131 (Tiburon Boulevard/East Blithedale Avenue) (04-Mrn-101-4.6/5.7). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, SEWER CONNECTION / UNDERGROUND, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 % of contract cost. GCC is a UNION CONTRACTOR. Any

non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Tweet

Published On: 10/16/2018 @ 10:02:25 AM PST
Published At: https://twitter.com/dbegoodfaith

DBE GoodFaith Inc.
@dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBEs in Mill ... dbegoodfaith.com/good-faith-ad....

10:10 AM - 16 Oct 2018

Seeking DBE Subs, Suppliers & Truckers

$4,720,000

INVITATION TO BID: Caltrans Project: #04-4H9804 Bid Date & Time: 10/31 @ 2:00pm. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDER-GROUND), JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have

satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GHILOTTI CONSTRUCTION COMPANY, INC. 246 GHILOTTI AVE, SANTA ROSA, CA 95407 PH: (707) 585-1221 * FX: (707) 585-1601

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0173915
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$9.95
Payment Type:
Visa
User ID:
W0030034

ACCOUNT INFORMATION

Thomas Smith
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Visa**********5289 03/2022

TRANSACTION REPORT

Date:
2:21 PM - Tue, Oct 16, 2018
Amount:
$9.95

SCHEDULE FOR AD NUMBER WB01739150

Start date:
Thu Oct 18, 2018
Duration:

7 days

PREVIEW FOR AD NUMBER WB01739150

Seeking DBE Subs, Suppliers & Truckers

$4,720,000

INVITATION TO BID: Caltrans Project: #04-4H9804 Bid Date & Time: 10/31 @ 2:00pm. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDER-GROUND), JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $4,720,000 / DBE Goal: 15% / 70 WD / $4,800 per day LD. Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1 ½% of contract cost. GCC is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, or Dodge Scan. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such

to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on our website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GHILOTTI CONSTRUCTION COMPANY, INC. 246 GHILOTTI AVE, SANTA ROSA, CA 95407 PH: (707) 585-1221 * FX: (707) 585-1601

Annette Conley

From: Adportal [ezads@sfchronicle.com]
Sent: Tuesday, October 16, 2018 9:22 AM
To: Annette Conley
Subject: Thank you for placing your order with us.

THANK YOU for your ad submission!

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Job Details

Order Number:
S0127596
Business Type:
General Announcements
Ad Size:
30 Days on SFGate.com, FREE*
Ad Cost:
$0.00

Account Details

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

Transaction Details

Date:
12:21 PM - Tue, Oct 16, 2018
Amount:
$0.00

Schedule for ad number ADM114204

Announcements
Start date:
Tue Oct 16, 2018
Website:
SFGate.com
Impressions/Week:
10000
Target URL:
Duration:
30 days

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
S0127596
Order Status:
Submitted
Classification
General Announcements
Package:
30 Days on SFGate.com, FREE*
Final Cost:
$0.00
Payment Type:

User ID:
W0027097

ACCOUNT INFORMATION

Annette Conley
76 Ghilotti Avenue
Santa Rosa, CA 95407
707-585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

TRANSACTION REPORT

Date:
12:21 PM - Tue, Oct 16, 2018
Amount:
$0.00

SCHEDULE FOR AD NUMBER ADM114204

Start date:
Tue Oct 16, 2018
Website:
SFGate.com
Duration:
30 days

PREVIEW FOR AD NUMBER ADM114204

25 lines

Ghilotti Construction Company is seeking certified DBE firms for various scopes of work for CALTRANS #04-4H9804 – Hwy 101 Mill Valley. Bid Date & Time: 10/31 @ 2pm. Estimate: $4,720,000 / DBE Goal: 15% Plans, specifications and project requirements may be reviewed at our office in Santa Rosa or downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. We are a union contractor. Contact our estimating department at (707) 585-1221 for details or with any questions. GCC is available to discuss breaking out any portion of work to encourage minority participation.

<< Click here to print a printer friendly version >>

ATTACHEMENT #8 – SUPPORTING DOCUMENTS

Annette Conley

From: Annette Conley
Sent: Tuesday, October 16, 2018 11:42 AM
To: BART; California CFDC; Central Contra Costa Transportation Authority; MBDA; National Association of Minority Contractors; Norhtern CA Minority SDC; Northeastern CA SBDC; SAMTRANS; Santa Clara VTA; SFMTA
Subject: Project out to Bid - Seeking DBE Subs/Suppliers/Truckers
Attachments: AGENCY FLYER.pdf

Please see the attached flyer.

Thank you,

Annette Conley | Estimating Administrator
Ghilotti Construction Company | 246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601 | annette@ghilotti.com

ASSISTANCE REQUESTED

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	#04-4H9804
DESCRIPTION:	Hwy. 101 in Marin County in Mill Valley (Install Concrete Barrier and Drainage Improvements)
BID DATE & TIME:	10/31/18 @ 2:00PM
SUBMIT QUOTES BY:	10/31/18 @ 12:00PM
ENGINEER'S ESTIMATE:	$4,720,000 / 70 WD / $4,800 Day LD
DBE GOAL:	15%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, HYDROSEED, EROSION CONTROL, MINOR CONCRETE STRUCTURE, SIGN STRUCTURE, ROADSIDE SIGNS, FENCING, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS, STORM DRAIN / SEWER CONNECTION (UNDERGROUND), JOINTED PLAIN CONCRETE PAVEMENT, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MODIFYING EXISTING ELECTRICAL SYSTEM, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms or builder's exchanges. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: Daily Construction Service	FROM: Annette Conley
FAX: (877) 752-0255	FAX: (707) 585-1601
DATE: 9/26/18	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/16/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5604 – HWY. 1 NEAR MILL VALLEY (04-MRN-1-0.3)
10/30/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5904 – HWY. 4 IN BYRON (04-CC-4-48.1/48.3)
10/31/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4H9804 – HWY. 101 NEAR MILL VALLEY (04-MRN-101-4.3/5.7)
11/1/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4G5604 – HWY. 12, 113 NEAR RIO VISTA (04-SOL-12, 113-18.9/19.4, 0.0/0.2)
11/8/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5404 – HWY. 1 NEAR JENNER (04-SON-1-24.4)
11/15/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-270104 – HWY. 580/238 SEPARATION TO BOSTON AVE. UNDERCROSSING IN ALAMEDA COUNTY (04-ALA-580-R30.8/R41.5)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 26 2018 1:32PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 26	1:32PM	Fax Sent	18777520255	0:38 N/A	1	OK

Note:

An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: Daily Pacific Builder	FROM: Annette Conley
FAX: (800) 768-5594	FAX: (707) 585-1601
DATE: 9/26/18	PHONE: (707) 585-1221

Please place advertisements in the bidder's column for planholders/bidders requesting sub-bids for the following projects:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/16/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5604 – HWY. 1 NEAR MILL VALLEY (04-MRN-1-0.3)
10/30/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5904 – HWY. 4 IN BYRON (04-CC-4-48.1/48.3)
10/31/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4H9804 – HWY. 101 NEAR MILL VALLEY (04-MRN-101-4.3/5.7)
11/1/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-4G5604 – HWY. 12, 113 NEAR RIO VISTA (04-SOL-12, 113-18.9/19.4, 0.0/0.2)
11/8/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-2J5404 – HWY. 1 NEAR JENNER (04-SON-1-24.4)
11/15/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	#04-270104 – HWY. 580/238 SEPARATION TO BOSTON AVE. UNDERCROSSING IN ALAMEDA COUNTY (04-ALA-580-R30.8/R41.5)

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

HP Officejet Pro 8600 N911g Series

Fax Log for
Ghilotti Construction Co.
7073032326
Sep 26 2018 1:38PM

Last Transaction

Date	Time	Type	Station ID	Duration	Pages	Result
				Digital Fax		
Sep 26	1:37PM	Fax Sent	18007685594	0:44 N/A	1	OK

Note:
An image of page 1 will appear here only for faxes that are sent as Scan and Fax.

Lori Jetson

From: Lori Jetson
Sent: Wednesday, September 26, 2018 1:45 PM
To: 'mchin@lecetsw.org'
Subject: Projects out for bid
Attachments: Project Out For Bid.pdf

Please see the attached.
Thanks,
Lori Jetson
Ghilotti Construction Company, Inc.

Ghilotti Construction Company
246 Ghilotti Ave | Santa Rosa, CA 95407
Phone: (707) 585-1221 | Fax: (707) 585-1601

Date: **9/26/18**

To: **Manual Chin @ NCDCL**
Email: **mchin@lecetsw.org**

Pursuant to the Laborers Subcontracting Side Letter Provision, Ghilotti Construction Company, Inc. hereby notifies the NCDCL that it is bidding the project referenced below. As such, GCC is requesting assistance in soliciting proposals from union subcontractors.

Owner	Project	Bid Date
CALTRANS	#04-2J5604 – HWY. 1 NEAR MILL VALLEY	10/16/18
CALTRANS	#04-2J5904 – HWY. 4 IN BYRON	10/30/18
CALTRANS	#04-4H9804 – HWY. 101 NEAR MILL VALLEY	10/31/18
CALTRANS	#04-4G5604 – HWY. 12, 113 NEAR RIO VISTA	11/1/18
CALTRANS	#04-2J5404 – HWY. 1 NEAR JENNER	11/8/18
CALTRANS	#04-270104 – HWY. 580 IN ALAMEDA COUNTY	11/15/18

An estimator is available to provide assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Please note: GCC may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. GCC will pay bond premiums up to 1.5% of contract cost. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. Please contact our office at (707) 585-1221 for more information.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be downloaded or viewed through local plan rooms, builder's exchanges, or a GCC office closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Subcontractors will be required to execute GCC's written subcontract. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and / or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. GCC is a **UNION CONTRACTOR**. Non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

Thank you for your assistance,
Annette Conley
Estimating Administrator

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

id Results

Documents Project Actions

Select Interest

Company	City	Bid Amount
Ghilotti Brothers Inc	San Rafael	$4,197,777
Ghilotti Construction Company, Inc.	Santa Rosa	$4,655,934
Argonaut Constructors	Santa Rosa	$4,795,831
Vanguard Construction Inc.	Livermore	$4,952,938

OCT 31

CDOT 04-4H9804 INSTALL CONCRETE BARRIER AND DRAINAGE IMPROVEMENTS
Location: Marin County Marin CA
When: 2:00 PM

tatus:	Bidding	BIN #:	
ostponed:	No		
		BIN #:	
id Time:	2:00 PM		
tatus:	Bidding		
ostponed:	No		
treet:			
ity:	Marin County		
ounty:	Marin		
ip Code:			

Show Location

roject ype:	Cal-Trans	Estimate Low:	
id ackages:	No	Estimate High:	$4,720,000
ontract#/Ref:	04-4H9804	Published Date:	9/24/2018
lan Status:	Online	Spec Status:	Online
o of Plans:	1	No of Specs:	1
lans Cost:			

escription:

In Marin County Near Mill Valley From Redwood Highway Frontage Road To Route 131 (tiburon Boulevard/east Blithedale Avenue)
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-42, C-8.
70 Working Days * 15% DBE Requirement

id Date Information

Bid Date	Bid Time	Extended	Bid Date Change
10/31/2018	2:00 PM	No	No

dd a & Updates

Number	Type	Entered
1	Addenda	10/19/2018
Bid Results	Addenda	11/1/2018

Owner

CDot

idd

Send Email to Bidders

* = Confirmed Bidder / Plan Holder

General Contractor

Argonaut Constructors *
daves@argonautconstructors.com
Ph:(707) 542-4862 Fx: (707) 542-4897 **Santa Rosa CA**

Requesting quotes from all qualified subcontractors and suppliers including certified DBE/MBE/WBE firms for all ite

Ghilotti Brothers Inc *
ryans@ghilottibros.com
Ph:(415) 454-7011 Fx: (415) 454-8376 **San Rafael CA**

GBI Seeks DBE participation for all applicable trades. Please contact us for details & be sure to OPT-IN on the CALT

Ghilotti Construction Company, Inc. *
annette@ghilotti.com
Ph:(707) 585-1221 Fx: (707) 585-1601 **Santa Rosa CA**

Seeking DBE Subcontractors, Suppliers, and Truckers.Please contact our office at (707) 585-1221 for more informatior

guard Construction Inc. *
eclutter@vc-inc.net
Ph:(925) 245-1300 Fx: (925) 245-1244 **Livermore CA**

FBD Vanguard Construction is requesting quotes from all DBE & Non-DBE qualified subcontractors & suppliers for all i

Consultant

Verux, Inc.
Sierra@veruxinc.com
Ph:(916) 930-6000 Fx: (888) 840-5935 **Sacramento California**

SWPPP/WPCP and Inspections

Electrical Contractor

Gremelli Industries
gvivaldi@gremelli.com
Ph:(415) 272-3868 Fx: (866) 314-4965 **Richmond CA**

Sewer & Water Contractor

MJD Engineering
mario@mjdengineering.com
Ph:(916) 696-2924 Fx: (916) 721-2471 **Sacramento California**

BIDDING STORM PIPE & DRAIN INLET

Print

eBidboard™

Project Detail

Project Name: INSTALL CONCRETE BARRIER AND DRAINAGE IMPROVEMENTS

Project Number: 04-4H9804

Project Type: Engineering/Civil

Ownership: Public

Project City, State: NEAR MILL VALLEY, California

Engineer's Estimated Cost: $4,720,000 to $4,720,000

License Type Required: A, C12, C42, C8

Project Contact: Duty Senior
California Department of Transportation (CALTRANS)
Central Region Construction Office
855 M Street
Suite 200
Fresno, CA 93721
Tel: (559) 445-6360
Fax: (559) 445-6445

Bid Due Date: 10/31/18

Bid Due Time: 2:00 PM

DBE Goal Percentage: 15%

Project Duration: 70 Work Days

Bid Bond Percentage: 10%

Cost of Printed Plans & Specs: $0.00

Cost of Electronic Plans & Specs: $0.00

Project Description:

This project shall include, but is not necessarily limited to the following:

Contractors shall Furnish all labor services, materials, tools,
equipment, supplies, transportation, utilities and all other items and facilities necessary for the completion TO INSTALL CONCRETE BARRIER AND DRAINAGE IMPROVEMENTS In Marin County Near Mill Valley From Redwood Highway Frontage Road To Route 131 (tiburon Boulevard/east Blithedale Avenue).

District-County-Route-Post Mile:
***** ALL PLANS, SPECIFICATIONS AND PROJECT INFORMATION CAN BE FOUND HERE: http://www.dot.ca.gov/hq/esc/oe/weekly *****

For Contract and Bid information contact Contract Awards and Services after bid package available
date.
Contract Awards and Services
Phone (916) 227-6299
Fax (916) 227-6282
http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html

Present bidders' inquiries to the Department and view the Department's responses at:
http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html

- Highway and Road Construction Services -

Bid Items

Bid Item List: BID ITEM LIST

* marks an allowance.

Item #	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1		LEAD COMPLIANCE PLAN	1	LS		
2		CONSTRUCTION AREA SIGNS	1	LS		
3		TRAFFIC CONTROL SYSTEM	1	LS		
4	120165	CHANNELIZER (SURFACE MOUNTED)	9	EA		
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	1	LS		
6	129000	TEMPORARY RAILING (TYPE K)	4,780	LF		
7	36411	TEMPORARY ALTERNATIVE CRASH CUSHION	2	EA		
8		JOB SITE MANAGEMENT	1	LS		
9	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	1	LS		
10	130310	RAIN EVENT ACTION PLAN	51	EA		
11	130320	STORM WATER SAMPLING AND ANALYSIS DAY	27	EA		
12	130330	STORM WATER ANNUAL REPORT	1	EA		
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	38	EA		
14	130730	STREET SWEEPING	1	LS		
15	130900	TEMPORARY CONCRETE WASHOUT	1	LS		
16	141120	TREATED WOOD WASTE	2,210	LB		
17	153121	REMOVE CONCRETE (CY)	1	CY		
18	170103	CLEARING AND GRUBBING (LS)	1	LS		
19	190101	ROADWAY EXCAVATION	1,180	CY		
20	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	1,330	CY		
21	210300	HYDROMULCH	24,000	SQFT		
22	210430	HYDROSEED	24,000	SQFT		
23	210610	COMPOST (CY)	19	CY		
24	260203	CLASS 2 AGGREGATE BASE (CY)	110	CY		
25	390132	HOT MIX ASPHALT (TYPE A)	4,020	TN		
26	397005	TACK COAT	5.40	TN		
27	401050	JOINTED PLAIN CONCRETE PAVEMENT	110	CY		
28	498052	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	31	LF		
29	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	78	CY		
30	560218	FURNISH SIGN STRUCTURE (TRUSS)	15,500	LB		
31	560219	INSTALL SIGN STRUCTURE (TRUSS)	15,500	LB		
32	568046	REMOVE SIGN STRUCTURE (EA)	1	EA		
33	610107	15" ALTERNATIVE PIPE CULVERT	280	LF		
34	610108	18" ALTERNATIVE PIPE CULVERT	3,070	LF		
35	610300	CONCRETE BACKFILL (PIPE TRENCH)	92	CY		
36	665711	12" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	340	LF		
37	665716	18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	480	LF		
38	710150	REMOVE INLET	2	EA		
39	710250	MODIFY INLET TO MANHOLE	1	EA		
40	730020	MINOR CONCRETE (CURB) (CY)	19	CY		
41	731700	REMOVE CURB	39	LF		
42	750001	MISCELLANEOUS IRON AND STEEL	19,508	LB		
43	800103	TEMPORARY FENCE (TYPE CL-6)	3,410	LF		
44	800360	CHAIN LINK FENCE (TYPE CL-6)	150	LF		
45	803020	REMOVE FENCE	4,040	LF		
46	820250	REMOVE ROADSIDE SIGN	7	EA		
47	36412	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETRO-REFLECTIVE SHEETING (TYPE XI)	240	SQFT		
48	36413	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETRO-REFLECTIVE SHEETING (TYPE XI)	55	SQFT		
49	36414	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETRO-REFLECTIVE SHEETING (TYPE XI)	89	SQFT		
50	36415	RETRO-REFLECTIVE SHEETING (TYPE XI)	390	SQFT		

51	820820	METAL (BARRIER MOUNTED SIGN)	320	LB
52	820840	ROADSIDE SIGN - ONE POST	1	EA
53	820850	ROADSIDE SIGN - TWO POST	2	EA
54	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	2	EA
55	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	4,060	LF
56	839640	CONCRETE BARRIER (TYPE 60M)	760	LF
57	839642	CONCRETE BARRIER (TYPE 60MC)	2,910	LF
58	839644	CONCRETE BARRIER (TYPE 60MF)	160	LF
59	839653	CONCRETE BARRIER (TYPE 60MP)	22	LF
60	36416	CONCRETE BARRIER (TYPE 60MC MODIFIED)	99	LF
61	36417	CONCRETE BARRIER (TYPE 60M MODIFIED)	99	LF
62	839745	CONCRETE BARRIER TRANSITION	18	LF
63	839752	REMOVE GUARDRAIL	170	LF
64	839774	REMOVE CONCRETE BARRIER	710	LF
65	840505	6" THERMOPLASTIC TRAFFIC STRIPE	4,110	LF
66		REMOVE THERMOPLASTIC TRAFFIC STRIPE	4,110	LF
67	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	1	LS
68	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	1	LS
69	999990	MOBILIZATION	1	LS

Documents and Specifications

Document Name	Document Type	Size	Date Submitted
10-31-18_04-4H9804fw.pdf	Plans and Specifications / Other		10/18/2018
10-31-18_04-4H9804.pdf	Plans and Specifications / Other		10/18/2018
10-31-18_04-4H9804sp.pdf	Plans and Specifications / Other		10/18/2018
10-31-18_04-4H9804_plans_pgs_101-135.pdf	Plans and Specifications / Other		10/18/2018
10-31-18_04-4H9804_plans_pgs_001-100.pdf	Plans and Specifications / Other		10/18/2018
04-4H9804ad1.pdf	Addenda		10/23/2018

Bid Intents

AKA Environmental
Printed Plan Holder - 1 Plans
General Contractor
6650 Montresor Place, Alta Loma, CA 91737
, 33487
Tel: (323) 547-9605
Fax: (323) 589-2430

Argonaut Construtors
Printed Plan Holder - 1 Plans
General Contractor
360 Sutton Place
Santa Rosa, CA 95407
Tel: (707) 542-4862
Fax: (707) 542-4897

Austin Enterprise
Printed Plan Holder - 1 Plans
General Contractor
~*~ *~*
13421 Bakersfield, CA
, 13421
Tel: (661) 589-1001
Fax: (661) 589-9509

Bay Cities Paving & Grading, Inc.
Printed Plan Holder - 1 Plans
General Contractor
Russ Olney
1450 Civic Ct
Bldg B #400
Concord, CA 94520
Tel: (925) 687-6666 x3004
Fax: (925) 687-2122

BleuForce, LLc
Printed Plan Holder - 1 Plans
Other
Arilington Harrigan
1059 Tierra Del Rey
Ste. J
Chula Vista, CA 91910
Tel: (619) 621-4735

Double Gs Supply, Inc.
Printed Plan Holder - 1 Plans
General Contractor
1079 Sunrise Avenue Suite B 22
ROSEVILLE, CA 95661
Tel: (530) 902-3058
Fax: (866) 878-2769

Eagle Rock Industries
Printed Plan Holder - 1 Plans
General Contractor
_
2977 Ygnacio Valley Blvd.
WALNUT CREEK, CA 94598

FBD Vanguard Construction
Printed Plan Holder - 1 Plans
General Contractor
550 Greenville Road
Livermore, CA 94550
Tel: (925) 245-1300

GHILOTTI BROS INC
Pre Bid Attendee
525 JACOBY STREET
SAN RAFAEL, CA 94901
Tel: (415) 454-7011
Fax: (415) 454-8376

Tel: (925) 524-3004
Fax: (925) 245-1244

Ghilotti Construction Company
Printed Plan Holder - 1 Plans
Not Specified
46 GHILOTTI AVE
SANTA ROSA, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Highway Electrical Contractors, Inc.
Printed Plan Holder - 1 Plans
General Contractor
91A SODA BAY ROAD
LAKEPORT, CA 95453
Tel: (707) 413-3779
Fax: (707) 413-3778

Mike Brown Electric Company
Printed Plan Holder - 1 Plans
Not Specified
Susan Allred
561-A Mercantile Dr
Cotati, CA 94931
Tel: (707) 792-8100

She Marine Construction Supply
Printed Plan Holder - 1 Plans
Not Specified
Rebecca Whitcomb
571 Lake Isabella Blvd. #5
Lake Isabella, CA 93240
Tel: (661) 447-1817

THE CONSTRUCTION ZONE
Printed Plan Holder - 1 Plans
General Contractor
2250 COMMERCE AVENUE
CONCORD, CA 94520
Tel: (925) 969-7508
Fax: (925) 293-0800

GORDON N. BALL, INC.
Printed Plan Holder - 1 Plans
Not Specified
333 CAMILLE AVENUE ALAMO, CA 94507
, 17243
Tel: (925) 838-5675
Fax: (925) 838-5915

KRC SAFETY CO,. INC
Printed Plan Holder - 1 Plans
Not Specified
7821 W Sunnyview Ave
VISALIA, CA 93291
Tel: (559) 732-0393
Fax: (559) 732-2684

O.C. Jones & Sons, Inc.
Printed Plan Holder - 1 Plans
Not Specified
1520 Fourth Street
Berkeley, CA 94710
Tel: (510) 526-3424
Fax: (510) 526-0990

Statewide Traffic Safety & Signs Inc
Printed Plan Holder - 1 Plans
Not Specified
130 Grobric Court
Fairfield, 94534
Tel: (707) 864-9952
Fax: (707) 864-9956

Universal Industrial Supply
Printed Plan Holder - 1 Plans
Supplier / Vendor
Po Box 699
Pleasant Grove, UT 84062
Tel: (801) 785-0505

HAYWARD BAKER, INC
Printed Plan Holder - 1 Plans
General Contractor
160 FRANKLIN STREET
SUITE 300
OAKLAND, CA
Tel: (510) 506-7300
Fax: (925) 825-3037

MIDSTATE BARRIER, Inc.
Printed Plan Holder - 1 Plans
Not Specified
3291 S. HIGHWAY 99 STOCKTON CA 95215
, 95215
Tel: (209) 944-9565
Fax: (209) 944-9569

PETERSON CHASE GENERAL ENGINEERING
Printed Plan Holder - 1 Plans
Not Specified
16351 CONSTRUCTION CIRCLE
WEST IRVINE, CA 92606
Tel: (949) 252-0441

Team Ghilotti, Inc.
Printed Plan Holder - 1 Plans
General Contractor
2531 Petaluma Blvd So
Petaluma, CA 94952
Tel: (707) 763-8700
Fax: (707) 762-1430

Wells Sweeping
Printed Plan Holder - 1 Plans
Other
`
5425 Marmith Avenue Sacramento, CA
, 95841
Tel: (916) 568-0104
Fax: (916) 646-3760

CONSTRUCTION GHILOTTI

Since · COMPANY · 1914

100 YEARS

LETTER OF TRANSMITTAL

TO: Dept. of Transportation
1727 30TH ST.
MSC 43
Sacramento, CA 95814

DATE: 11/2/18
CONTRACT: 04-4H9804

Enclosed are the following items:

☐ CONTRACTS	☐ SOILS REPORT	☐ SPECIFICATIONS	☑ DBE COMMITMENT
☐ COPY OF LETTER	☐ PLANS	☑ GFE	☑ DBE CONFIRMATION

DATE	CONTRACT	DESCRIPTION
11/2/18	04-4H9804	POST BID SUBMITTAL

These items are transmitted as indicated below:

- ☑ For your approval
- ☐ For your use
- ☑ As required
- ☐ Approved as submitted
- ☐ Approved as noted
- ☐ Returned for corrections
- ☐ Resubmited for approval
- ☐ For review and comment
- ☐ For quotation
- ☐ For bids due
- ☐ For Your Signature

Remarks:

Please see the enclosed post-bid submittal for the referenced contract.

Please let me know if you require any additional information.

Thank you,

BY:

Annette Conley, Estimating Administrator
(707) 303-2342 – direct / annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.

ORIGIN ID:NOTA (707) 585-1221
ANNETTE CONLEY
GHILOTTI CONSTRUCTION COMPANY
246 GHILOTTI AVE
SANTA ROSA, CA 95407
UNITED STATES US

SHIP DATE: 02NOV18
ACTWGT: 2.00 LB
CAD: 1127213/INET4040

BILL SENDER

TO **DEPARTMENT OF TRANSPORTATION**
ATTN: OFFICE ENGINEER
1727 30TH ST
MSC 43
SACRAMENTO CA 95816
(916) 375-4940
INV:
PO:
REF:
DEPT:

FedEx Express

J182118081501uv

552J1/38E7/DCA5

MON - 05 NOV 10:30A
PRIORITY OVERNIGHT

TRK# 0201 **7736 3295 4034**

WD BLUA

95816
SMF
CA-US

After printing this label:
1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.
Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

04

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY NEAR MILL VALLEY FROM REDWOOD HIGHWAY FRONTAGE ROAD TO ROUTE 131 (TIBURON BOULEVARD/EAST BLITHEDALE AVENUE)

In District 04 On Route 101

Under

Notice to Bidders and Special Provisions **dated September 24, 2018**	***Standard Specifications*** **dated 2015**
Project plans approved June 14, 2018	***Standard Plans*** **dated 2015**

Applicable to

Electronic *Bid* book dated September 24, 2018

Identified by

Contract No. 04-4H9804

04-Mrn-101-4.6/5.7

Project ID 04130003511

Federal-Aid Project
ACHSNHG-Q101(341)E

Bids open Wednesday, October 31, 2018

Dated September 24, 2018