STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

Low Bidder

CONTRACT NO: 04-4S1904

BID AMOUNT: $ $1,574,460.00

BID OPENING DATE: 11/18/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 21%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
2, 51	CAS, Delineators	C1200, C1201	Associated Traffic Safety Kellie Avila Construction Services, Inc. PO Box 2221 Atascadero, CA 93423 (805) 461-1600 Cert #38321	$4,810.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last page

See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.23.15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
Associated Traffic Safety Kellie Avila Construction

Name of DBE representative
Matt Miller

DBE certification number
38321

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
11/18/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
2, 51	CAS, Delinators	$4,810.00
	Total	$4,810.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

MATT MILLER
Printed name of DBE's authorized representative

ESTIMATOR
Title of DBE's authorized representative

11/20/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ASSOCIATED Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

FAX MEMO

TO: Estimator FROM: Matt Miller

ENTERED

ATTN: PAGES: 6

FAX: DATE: November 18, 2015

PHONE: CC:

RE: 04-4S1904

WE ARE CERTIFIED DBE # 38321

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

ASSOCIATED Traffic Safety

P.O. Box 2221 Atascadero, CA 93423• Phone 805.461.1600 • Fax 805.461.1613
Public Works Contractor Registration # 1000013321
DBE Firm ID – 38321 • Contractors License No. 962161

Bid Date 11/18/15

CONTRACT INFO 04-4S1904

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	**Construction Area Signs** *Price above includes signs from CS-1 & TH-1 furnished, installed and removed *All signs to be installed per plan CS-1 & TH-1 and to be installed with (1) mobilization total. Additional mobilizations will be charged at $1,200.00 per each. * Signs will be covered at installation, contractor will be responsible to uncover when needed and recover when not required, contractor is responsible for sign maintenance. * Signs & post are to remain the property of Associated Traffic Safety upon completion of the project. * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	$ 4,600.00
3	**Traffic Control System** * Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
6	**Channelizer (Surface Mounted)**	EA	26	$ 34.00	$ 884.00
7	**(Alternative) Temporary Signal System** * $5,000.00/Month * $900.00 delivery fee : $900.00 pick up fee	LS	1	LS	
8	**Portable Changeable Message Sign** * $150.00/Day :$400.00/ Week : $1,000.00/Month * $550.00 delivery fee per PCMS : $550.00 pick up fee per PCMS	LS	1	LS	
9	**Temporary Railing (Type K)** **If Krail Requires to be Pinned add $10.00 LF** **Rental of $3.00 per LF per Month after 8 Months**	LF	350	$ 60.00	$ 21,000.00
11	**Temporary Alternative Crash Cushion System**	EA	4	$ 4,500.00	$ 18,000.00
19	**Temporary Fence (Type ESA)** * Material Supply Only. Installation, Tax & Freight NOT Included	LF	790	$ 0.27	$ 213.30
51	**Delineator (Class 1)**	EA	3	$ 70.00	$ 210.00

Note: If item 9 is used must bid with item 11.
Note: Items 9 & 11 to be installed together and include (1) mobilization for Install & (1) mobilization for removal.
Note: Additional mobilizations to be billed at $1,200 per occurrence.
Note: 1 addendum acknowledged

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba
ASSOCIATED Traffic Safety
P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID – 38321 Contractors License No. 962161 DIR 1000013321

Traffic Control System – Day

1 Traffic Control Coordinator $850.00 per 8 hour shift

1 Pilot Vehicle and Driver $775.00 per 8 hour shift

1 Impact Attenuator Vehicle with driver $1,000.00 per 8 hour shift

1 Traffic Control Personnel for lane closures $925.00 per 8 hour shift

2 Traffic Control Personnel for flagging $1,400.00 per 8 hour shift

2 Traffic Control Personnel for lane closures $1,500.00 per 8 hour shift

3 Traffic Control Personnel for lane closures $2,150.00 per 8 hour shift

Please add the following amount to any shift price above:

- $50.00 per additional arrow board per shift
- $300.00 per shift for rumble strips
- $680.00 per additional technician w/8 hour shift

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged + 40% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability.
- 1 Traffic Control Personnel for lane closures includes 1 arrow board (excludes message boards & IAV)
- 2 Traffic Control Personnel for lane closures includes 2 arrow boards (excludes message boards & IAV)
- 3 Traffic Control Personnel for lane closures includes 2 arrow boards (excludes message boards & IAV)
- All overtime (8-12 hours) will be charged at $95.00 per hour per person.
- All double time (over 12 hours) will be charged at $120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person.
- Add $85.00 per light tower per shift plus fuel if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba

ASSOCIATED Traffic Safety

P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID – 38321 Contractors License No. 962161 DIR 1000013321

Impact Attenuator Vehicle (IAV) – Rental Only – Subject to Availability

- $350.00/day : $1,500.00/week : $4,000.00/month
- Deliver and pick-up fees apply, call for details
- Proper insurance certificate must be on file with ATS prior to delivery

Portable Light Towers – Rental Only – Subject to Availability

- $85.00/day : $300.00/week : $900.00/month
- Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) – Rental Only – Subject to Availability

- $150.00/day : $400.00/week : $1000.00/month
- Deliver and pick-up fees apply, call for details

(Alternative) Temporary Signal System – Rental Only – Subject to Availability

- $5000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer – Rental Only – Subject to Availability

- $70.00/day : $225.00/week : $700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : $300.00/each
- With Civil Engineers Stamp and Signature : $750.00/each
- Other than minor changes will be billed at hourly rate.

KELLIE AVILA CONSTRUCTION SERVICES, INC.

dba

P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DBE Firm ID – 38321 Contractors License No. 962161 DIR 1000013321

ATTACHMENT A

1. ASSOCIATED TRAFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (UDBE) – Certificate # 38321
4. Concrete or asphalt coring / patching is NOT included in construction or permanent sign and or marker installation or relocation.
5. Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
6. ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
7. ASSOCIATED TRAFFRIC SAFETY requires the contractor's schedule for the following day's work by 12pm the proceeding day. If notice is not received add 15% to ATS rates.
8. This quote shall remain valid for a period of 45 days from the actual date of the bid opening unless otherwise agreed upon.
9. Contractor agrees to provide personnel for up to 5-10 minutes per ATS employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
10. Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
11. Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for line hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
12. Contractor responsible for any fees associated with traffic control / encroachment permits, inspection fees and parking meter fees accrued by the City/County and/or State agencies.
13. Traffic control plans & traffic control plans prepared by or stamped by a registered engineer are not included.
14. All Saturday traffic control rates multiply by 1.45. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
15. Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.
16. ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
17. Retention will not be held on traffic control work.
18. Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
19. ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
20. Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
21. Contractors State License # 962161
22. Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
23. ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
24. Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
25. Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.

Submitted by: _____ Date: _____

Company: _____ Accepted by: _____

Back To Query Form

Search Returned 1 Records

Tue Nov 17 09:50:27 PST 2015

Query Criteria

Firm ID: 38321
Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kellie@associatedtrafficsafely.com
Contact Name	KELLIE AVILA
Area Code	(805)
Phone Number	461-1600
Alt Area Code	(805)
Alt Phone Number	610-9965
Fax Area Code	(805)
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 58;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ $1,574,460.00

BID OPENING DATE: 11/18/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 21%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
38, 41, 56 All Partial	Rebar	C5201	Willis Rebar 2333 Courage Drive, Ste. H #9 Fairfield, CA 94533 (707) 419-5949 Cert #42610	$25,096.25

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last page — See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.23.15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
Willis Rebar

Name of DBE representative
Raymond Willis

DBE certification number
42610

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor (if different from the bidder)
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
11/18/15

Bid item number	Item of work and description of services (if the rate contracted or materials to be provided)	Amount ($)
38, 41, 56 - all items partial	Rebar	$25,096.25
	Total	$25,096.25

* If 100% of an item is not to be performed or furnished by the DBE, describe the extent portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Raymond Willis III
Signature of DBE's authorized representative

Raymond Willis III
Printed name of DBE's authorized representative

OWNER
Title of DBE's authorized representative

11/20/15
Date

NDA Notice: [illegible] Management, 1120 N Street, MS 35, Sacramento, CA 95814.

ENTERED

WILLIS REBAR

CA LIC. #975362

Reinforcing Service

2333 Courage Drive. Ste. H #9 Fairfield CA. 94533
Phone: 707-419-5949 – Fax: 707-759-3483
DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

Job Proposal

To:	Date: 11/18/15
Job: **DOT 04-4S1904 SOLDIER PILE WALL**	Location: Sonoma County
	Plans:

Item	Include	Exclude	Furnish	Install	Price (Tax Included) UNO
Rebar	X		X	X	
Masonry Rebar		X			
Post Tension Material, Labor		X			
Construction Joint Dowels		X			
Grout Dowels		X			
Welded Wire Fabric		X			
Lifting or Chairing WWF		X			
Tied & Stockpiled Items/ Caissons		X			
Welding & Rebar Welded to Misc		X			
Anchor Bolt Ties & Added Reinforcing		X			
Inspection/ Testing/ Engineering		X			
Hoisting		X			
Rebar Protection Caps		X			
Site Reinforcing		X			
Lines, Grades, & Templates		X			

Includes: Labor Fabricated Material Shop drawing & delivery

Total $25,096.25

Bid Breakdown	Add Alternates	Adds	Deduct
Item 38- 83cy @ $138.75			
Item 41 -280# @ $4.25			
Item 56 – 140' @ $88.50			

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.
Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.
Change order number/ written authorization is required prior to any extra work being performed.
Upon awarded job, please provide one set of contract plans and specs.

Price is subject to change if material is not shipped within (90) days.

By Raymond Willis III **Date 11/18/15**

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.
The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

Accepted By **Date**

Back To Query Form

Search Returned 1 Records

Thu Nov 19 09:31:13 PST 2015

Query Criteria

Firm ID: 42610
Firm Type: DBE

Firm ID	42610
Firm/DBA Name	WILLIS REBAR
Address Line1	2333 COURAGE DRIVE, STE H, ROOM #9
Address Line2	
City	FAIRFIELD
State	CA
Zip Code1	94533
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	willisrebar@gmail.com
Contact Name	RAYMOND WILLIS III
Area Code	(707)
Phone Number	419-5949
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	759-3483
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 12; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 51; 58;
Districts	01; 03; 04; 10;
DBE NAICS	238120;
ACDBE NAICS	
Work Codes	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ $1,574,460.00

BID OPENING DATE: 11/18/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 21%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
36 - partial	Supply steel soldier piles	C0653	Rupert Construction Supply 3941 Park Dr., Ste. 20-487 El Dorado Hills, CA 95762 (925) 229-5577 Cert #32785	$156,943.86

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ See last page / See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.23.15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
Rupert Construction Supply

Name of DBE representative
Samantha Ellsworth

DBE certification number
32785

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
11/18/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
36 - partial	Supply steel soldier piles	$156,943.86
	Total	$156,943.86

[1] **If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth
Signature of DBE's authorized representative

Samantha Ellsworth
Printed name of DBE's authorized representative

Project Manager
Title of DBE's authorized representative

11/23/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Rupert
Construction Supply

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

ENTERED

Estimate

Date	Bid Date	Estimate #
11/18/2015	11/18/2015	15017

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 04-4S1904 Location: Sonoma County, Guerneville

Description	Qty	Unit	Unit Price	Total
BI 36: Steel Soldier Piles (W12 x 126) 83 ea. @ 39' 6" **Fabrication of picking eyes included** Grade 50, Domestic **Lead time: 4-6 weeks after mill roll**	3,280	LF	69.84	229,075.20T
Estimated Freight Charge	11	loads	750.00	8,250.00
1" x 4" x 6" Laminated elastomeric bearing pads w/ 2 ea. - 14 ga. shims *Quantity includes 2 test pads* **Lead Time: 6-8 Weeks AFTER approval of shop drawings/submittals**	71 ~~85~~	ea	49.74	~~4,227.90T~~ 3581 28
Estimated Freight Charge	1	load	600.00	600.00
Note: Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field serivice. Rupert Construction Supply will supply materials required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the resonsibility of the contractor. *Lead times are based on the date purchase order is recieved* Payment terms: Net 30 **Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. SALES TAX NOT INCLUDED			0.00	0.00

MATERIAL = 229,075 20
+ 3581 28
232,656 48
TAX (Benicia ?) x 1.08625
= 252,723 10
DEL. 8850 -
261,573 10
x 60% = 156,943 86

Subtotal	$242,153.10
Sales Tax (0.0%)	$0.00
Total	$242,153.10

antha Ellsworth
@Rupertsupply.com
(925) 229-5577

Back To Query Form

Search Returned 1 Records

Mon Nov 23 07:46:52 PST 2015

Query Criteria

Firm/DBA Name: rupert
Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	karen@rupertsupply.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ $1,574,460.00

BID OPENING DATE: 11/18/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 21%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
13, 14, 15, 19 All items partial	Material supplies	C0698	Water Components & Building Supply, Inc. 44 Simms Street San Rafael, CA 94901 ~~(415) 524-8290~~ Cert #27363	$2,540.06

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

$ See last page

See last page %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11·23·15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
Water Components & Building Supply, Inc.

Name of DBE representative
Kiley Olson

DBE certification number
27363

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
11/18/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
13, 14, 15, 19	Material Supplies	$2,540.06
All items partial		
	Total	$2,540.06

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kiley Olson
Signature of DBE's authorized representative

Kiley Olson
Printed name of DBE's authorized representative

Estimating Manager
Title of DBE's authorized representative

11/23/2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/18)

ENTERED

MATERIAL QUOTE

PROJECT: CALTRANS - 04-4S1904

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL	
13	TEMPORARY DRAINAGE INLET PROTECTION - EACH					
	NAG SC150 BN BLANKET (8' x 112.5')	1	ROLL	$ 120.00	$ 120.00	
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 58.00	$ 58.00	
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	$ 575.00	$ 575.00	
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00	
	8" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	$ 1.10	$ 1.10	
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 12.00	$ 12.00	
	** 3' x 100' SILT FENCE W / POLES 6' OC	1	ROLL	$ 35.00	$ 35.00	
	** EXCEPTION TAKEN TO SEWN POCKETS					
	16" x 28" - 8 OZ - 35# GRAVEL FILLED BAGS	1	EA.	$ 4.25	$ 4.25	
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	$ 55.00	$ 55.00	*
					NO SUB TOTAL	
14	TEMPORARY FIBER ROLLS					
	8" x 25' BIODEGRADABLE STRAW WATTLE	450	LF	$ 1.10	$ 495.00	
					$ 495.00	*
	TYPE 1 INSTALLATION					
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	3	BUNDLE	$ 12.00	$ 36.00	
OR					$ 36.00	*
	TYPE 2 INSTALLATION					
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	8	BUNDLE	$ 21.00	$ 168.00	
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 60.00	$ 60.00	
					$ 228.00	
15	TEMPORARY REINFORCED SILT FENCE - TYPE 1					
	* 3' x 100' WIRE BACKED SILT FENCE / F = 42" / W = 36"	900	LF	$ 0.90	$ 810.00	
	* EXCEPTION TAKEN TO 50' ROLLS					
	4' x 100' DOT ESA FENCE (CONTRACTOR TO CUT IN HALF)	500	LF	$ 0.35	$ 175.00	
	6' LIGHT WEIGHT T-POST	145	EA	$ 4.50	$ 652.50	
	T-POST SAFETY CAPS - NON-OSHA	145	EA	$ 0.26	$ 37.70	
	11" ZIP TIES (1000 / BAG)	2	BAGS	$ 60.00	$ 120.00	
	*2 STRAND BARBLESS WIRE - 12.5 GA (1320' / COIL)	1	COIL	$ 85.00	$ 85.00	
	* EXCEPTION TAKEN TO 3 STRAND & 16 GA.					
	#4 x 18" REBAR HOOKS	145	EA	$ 1.50	$ 217.50	
					$ 2,097.70	*
19	TEMPORARY ESA FENCE					
	4' x 100' DOT ESA FENCE	800	LF	$ 0.35	$ 280.00	
	6' LIGHT WEIGHT T-POST	100	EA	$ 4.50	$ 450.00	
	T-POST SAFETY CAPS - NON OSHA	100	EA	$ 0.26	$ 26.00	
	11" ZIP TIES (1000 / BAG)	1	BAG	$ 60.00	$ 60.00	
					$ 816.00	*

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.I. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

November 18, 2015

Prepared by: Kiley Olson

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/16)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 04-4S1904

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
34	PAVING FABRIC				
	MIRAFI MPV500 (12.5' x 360')	500	SY	$ 0.90	$ 450.00
					$ 450.00
45	RSP FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	500	SY	$ 1.15	$ 575.00
					$ 575.00
	WCBS DELIVERY TO JOBSITE	5	EA	$ 75.00	$ 375.00
					$ 375.00
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 4,844.70

3875
TAX (SAN RAFAEL) x 1.0925
4233 44
x 60% = 2540 06

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Kiley Olson

Back To Query Form

Search Returned 1 Records

Mon Nov 23 08:00:01 PST 2015

Query Criteria

Firm/DBA Name: water components
Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; wcbs@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	524-8290
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	524-8293
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;
ACDBE NAICS	
Work Codes	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ $1,574,460.00

BID OPENING DATE: 11/18/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 21%

DBE PRIME CONTRACTOR CERTIFICATION[1]:	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	9	$730,871.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	WORK CATEGORY CODES[3]	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT ($)
28, 30, 31, 33 All items partial	Trucking	C9774	R & S Trucking, Inc. PO Box 414 Fulton, CA 95439 (707) 571-8820 Cert #38042	$7,776.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ 197,166.17

12.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11.23.15
Date

(707) 585-1221
(Area Code) Tel. No.

Thomas Smith - Estimating Manager
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
R & S Trucking, Inc.

Name of DBE representative
Eric Levy

DBE certification number
38042

Name of bidder
Ghilotti Construction Company, Inc.

Name of prime contractor if different from the bidder
n/a

Name of representative of bidder or prime contractor
Thomas Smith - Estimating Manager

Date quote was provided to the bidder or prime contractor
11/17/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided[1]	Amount ($)
28, 30, 31, 33	Trucking	$7,776.00
All items partial		
	Total	$7,776.00

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Eric Levy
Printed name of DBE's authorized representative

Estimating, Sales & Marketing
Title of DBE's authorized representative

11-23-2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

Contractor: Ghilotti Construction Co.
Attention: Jim Petnic, direct: 303-2314
Phone: 585-1221
Fax: 585-1601, Email: jimp@ghilotti.com

Today's Date: 11-17-2015

Bid Date: 11-18-2015/2:00pm

** **Please note**: ALL PRICES listed below automatically expire 30 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking within those same 30 days.

Job Name: CDOT# 04-4S1904, Construct Pavement & Soldier Pile Wall, Hwy# 116, 15.0

Job Location: on Hwy# 116, at Mays Canyon Rd., Guerneville, in Sonoma County

*Contractor job#:*_____ *R & S job#:*_____

Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.
All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES

ENTERED

Point of Origin	Material	5-axle Transfers	4-axle Super Dumps
Canyon Rock and/or Bodean-Forestville	AGG	$ 105.00/Hourly * as a budget trucking only estimate: Approx.. $ 3.50/per ton +/-	$ 108.00/Hourly * as a budget trucking only estimate: Approx.. $ 3.50/per ton +/-
"" ""	# 3; RIP-RAP	$ 105.00/Hourly * as a budget trucking only estimate: Approx.. $ 3.50/per ton +/-	N/A
Canyon Rock-Cazadero	AGG	$ 105.00/Hourly * as a budget trucking only estimate: Approx.. $ 4.85/per ton +/-	$ 108.00/Hourly * as a budget trucking only estimate: Approx.. $ 4.85/per ton +/-
"" ""	# 3; RIP-RAP	$ 105.00/Hourly * as a budget trucking only estimate: Approx.. $ 4.85/per ton +/-	N/A
Syar-Healdsburg and/or Bodean Hot-Santa Rosa	AGG	$ 105.00/Hourly * as a budget trucking only estimate: Approx.. $ 7.85/per ton +/-	$ 108.00/Hourly * as a budget trucking only estimate: Approx.. $ 8.50/per ton +/-
"" ""	AC	$ 105.00/Hourly * as a budget trucking only estimate: Approx.. $ 8.95/per ton +/-	$ 108.00/Hourly * as a budget trucking only estimate: Approx.. $ 9.50/per ton +/-

Continued.....

NON-PREVAILING WAGE BASED HOURLY RATES and BRIDGE TOLLS, ETC.,
(* Please note the NEW PRICING STRUCTURE below, as of; 10-29-2015)

1. 5-axle Double bottoms; **$ 105.00/hourly**
2. 5-axle Transfers; **$ 105.00/hourly**
3. 5-axle Semi ends: **$ 105.00/hourly**
4. 4-axle Super Dumps: **$ 108.00/hourly** x 72 Hrs = $7,776.00
5. 3-axle 10 Wheeler dump trucks: **$ 100.00/hourly**
6. 5-axle Semi Flatbeds: **$ 118.00/hourly**
7. 5-axle Semi bottoms: **$ 105.00/hourly**
8. All Rates Listed Above Reflect **6 Hour Minimum Per Day**, Per Truck, along with: **6 Hours Minimum Per Night**, Per Truck. All tonnage rates revert to hourly billing when minimum's apply
9. *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day.
10. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
11. **Bridge Tolls:** As R & S Trucking services throughout the 9 San Francisco Bay Area Counties and beyond, any and all applicable bridge tolls will be added to the above rates. **Please note**: Under a new 5-year plan that was proposed on 2-25-2014, the Golden Gate Bridge "Toll Rates" will rise in cost every year after year, for 5 years straight, starting; April 7th, 2014.

PREVAILING WAGES HOURLY RATES

1. All 5-axles, 4-axles and 3-axles will reflect the same hourly rate for the 1st (first) 8 hours in any given shift of: **$ 143.85/hourly.** Applicable over-time charges, after 8 hours, will be added accordingly.
2. This prevailing wage rate reflects **6 hour minimum per day**, per truck, as well as a **6 hour minimum per night**, per truck.

Cutler Trucking, Inc., dba: R&S TRUCKING

CA# 0029093

P.O.Box 414, Fulton, CA. 95439

Quotes provided by: Eric Levy, Estimating, Sales & Marketing

Estimating Phone 707-571-8820, ext. 2 Estimating Fax 707-571-8223

Email: ericlevy@rstrucking.com

State of California CALTRANS certified:

Disadvantaged Business Enterprise (DBE) # 484110 under ID # 38042

and

State of California, Department of General Services certified;

Small Business Concern (SB) # 1000659

and

State of California, Department of Industrial Relations registered:

DIR database registration # 1000007196

Providing a "Commercially Useful Function" since 1984

Continued.....

Contract of Terms & Conditions including, but not limited to:

1. All quotes must be on an R & S Trucking quote sheets (pages 1, 2, 3, 4 & 5): all purchase orders/letter of intent to duplicate the same. **PLEASE ATTACH A COPY OF QUOTE, WITH ALL PURCHASE ORDERS OR WORK AUTHORIZATIONS.**
2. **Purchase orders/letter of intent must be issued within 30 working days of bid date; Hourly rates only will be honored during the transition period.**
3. When per load / un-scaled loads are quoted, the following allowable times apply: Quarry site / Load site with Aggregates for all truck (4 and 5 axle) types: 5 minutes. And at the Dumpsite / Job site with Aggregates for Double bottoms / Semi ends / Super dumps: 5 minutes.
4. **Demurrage / Standby Time charges will be billed and due & payable, after the standard allowable times listed, based on the hourly rates quoted on page 1 & 2, then divided by 60 minutes.** As an example: $ 105.00 hourly = $1.75 per minute. $ 108.00 hourly = $1.80 per minute, or $ 118.00/hourly = $ 1.97 per minute, etc. Also standby time,/demurrage starts upon arrival at the jobsite, including but not limited too; when governmental agencies/general contractors require traffic control points before the actual jobsite (traffic control points, flagmen control, lane closure etc.), and then standby time/demurrage charges will commence starting at the point of that traffic control location.
5. **It will be the contractor's /customers sole responsibility to pay all demurrage /standby time at any quarry site/ load site.**
6. **Never will any "Averaging of Standby Time" be allowed.** In other words; standby averaging is not allowed at all, as first stated on page 1, reflective in qualifying maximum allowable times in tonnage rate quotes. Demurrage / standby time will be billed and become due & payable after the maximum allowable times listed at the rate per minute quoted.
7. **Semi End Dumps, Double bottoms, Semi Bottoms and 10-Wheelers are hourly unless agreed in writing by R&S Trucking & Contractor prior to job commencing.**
8. **All quotes reflect 100% trucking of said job. R & S Trucking reserves the right to void any /all prices if less than 100%.**
9. * Please call truck orders in by 11:00 a.m.., to check availability. Please notify us several days in advance of any new jobs starting and/or any large truck orders of 8 trucks or more.
10. On all jobs that require certification rosters, additional names may be added at any time.
11. PROBLEMS ON PROJECTS: The contractor must FAX into our main office a detailed description of the occurrence, including the sub hauler and/or drivers name, owner of the truck, truck number/trailer(s) number and description of truck/trailer(s), and copy of the freight tag that pertains to this incident or occurrence, along with estimated dollar ($) amount of loss within 24 hours on the same day of the incident or occurrence. R&S Trucking will accept "NO EXPENSE CHARGES OR BACK CHARGE CLAIMS" unless we are notified as stated above. R &S Trucking will then respond back to customer after investigating the incident. All claims for recovery by contractor for loss or damage to commodity hauled must follow this procedure. To clarify: R & S Trucking treats invoices billed as revenue and claims or back charges as expenses, so as such, any claims or back charges need to be received as an invoice, not a deduction on any R & S Trucking invoice. Any deviation from this procedure will not change the costs incurred and may cause immediate withdrawal of trucking from said job
12. **It is the contractor's responsibility to FAX notice to R&S Trucking Estimator prior to job bidding if certified payroll and/or union participation is required (also see item.32 following).**
13. **Saturday rates: add 12.5% to the weekday rates, listed on Page 1. Also, Sunday & Holiday rates: add 25 % to the weekday rates, listed on Page 1. This applies to all rates quoted, regardless of hourly, per ton, per load = ALL RATES.**
14. **Minimum Show-up time: On every truck dispatched to customers project, customer will be responsible for paying at least a 6 hour minimum daytime, & 6 hour minimum nighttime, unless previously arranged with dispatch.**
15. All un-scaled tonnage quotes will be based on **26.20 tons** per load for Double bottoms. All scaled tonnage quotes for partial loads will be based on 24.00 tons for Transfers. All scaled tonnage quotes for partial loads will be based on 19.00 tons for Semi ends, Semi bottoms and Super Dumps These quotes are based on R&S Trucking performing all trucking requirements on said project. Also, when partial loads are sent back from the jobsite, back to the quarry: The time spent traveling back will be charged at the quoted hourly rate.

Continued.....

16. If Contractor chooses not to have loads weighted, then contractor is responsible for all overloads, overload tickets, and anything that occurs if load is not weighed.
17. Hourly time to be charged will start from the time reporting to work (time truck was ordered to be at load site), to the time completing the hourly service, which includes travel time back to the load site on the last load. Time to be charged shall include time for transportation in both directions, time for loading and unloading, and waiting or standby time, at origin and/or destination. Total chargeable time shall be computed to the nearest one-tenth of an hour. Deductions from the time only allowed for carrier equipment failure and meal delays. . *** Travel-Time:** When listed and/or when applicable, travel-time charges will be billed at the hourly rates listed, per man, per truck, per day. **** Increased Hourly Rates:** When listed and/or when applicable, the increase of hourly rates will apply due to distance/mileage, traffic conditions & environment, duration of time involved, geography, etc.
18. R & S Trucking shall render to contractor invoices for services agreed to in the quote sheet/purchase order. Contractor agrees to pay R & S Trucking by the 20th day following the last day of the calendar month in which the work was performed, billed by the 5th day of the following month. When large truck orders are continuous in a given period it may be required that the contractor will be billed weekly and said payment to be no later than 10 days of receipt of invoice. Interest to be charged on all past due accounts at the maximum allowed by law.
19. Please provide R & S Trucking Estimator with all specific job information, which will be the basis of our quotes. Specific details such as lane closures, traffic control points, project labor agreements/organized labor unions, locations for transfers to drop trailers, State, County & City agencies road closures, on and/or off-ramp turn-around access, designated truck routes per job specific contract language, etc., are needed to qualify per ton or per load rates, as these types of rates reflect time constraints. R & S Trucking reserves the right to void quoted rates that reflect time constraints (per ton or per load) at any time, due to lack of specific accurate information given at time of request. Default to hourly rates might prevail, however that could change also dependent on information given at time of request!
20. R & S Trucking provides a "Commercially Useful Function" as defined by 49 CFR 26 in achieving the awarded contractors DBE commitment goals. DBE contract commitment goals, whether in dollars or percentages, are strictly the contractor's achievement responsibility, as defined by 49 CFR 26.
21. **Contractor must provide a site on each job for all truckers to clean out trailers daily at end of the last load.**
22. R & S Trucking is not responsible for delays caused by equipment failure of employees, agents or sub haulers of R & S Trucking, or by act of God, strikers, lockouts or similar matters beyond the control of R & S Trucking.
23. If any action at law or in equity, including an Action for Declaratory Relief, is brought to enforce or interpret the provisions of this agreement, the prevailing party shall be entitled to reasonable attorney's fee which may be set by the court in the same action or in a separate action brought for that purpose in addition to any other relief to which that party may be entitle. This agreement will be governed by and construed in accordance with the laws of the State of California.
24. Any changes to R & S Trucking freight tags must be received by FAX in the R & S Trucking main office within 2 working days from date of work performed by R & S Trucking for review.
25. Notices will be deemed communicated to either party to this agreement by either fax or certified mail using date of actual receipt of notice to receiving party.
26. **R&S Trucking is not responsible for project production**; this includes the availability of trucks, daily plant and/or jobsite production goals, UDBE, DBE & SB dollar listed/commitment amounts material quota amounts or any other reason, on any job, at any time.
27. As it is standard practice in the construction industry for contractors not to sign truckers trucking quotes, If R & S Trucking sign's a contractor's agreement/contract for trucking services; this action will be construed as a contractor signing an R & S Trucking complete quote with its Contract of Terms & Conditions. This also means that an R & S Trucking quotes supersedes any/all contractors agreements/contract/purchase order, and contractor will hold harmless anything associated in that contract, including production.

Continued.....

28. **R&S Trucking Co. is a VENDOR, not a SUB CONTRACTOR.**
29. Yearly escalation raise on top of the base rate quoted shall occur at **6% yearly**, commencing 1 year after the job bid date, and shall continue yearly with 6% raises, year after year, for the continued duration of this same job.
30. All Asphalt mix designs, such as **Polymer blends, Rubberized, Open-Grade, etc.,** require the contractor to supply a designated clean-out area on the jobsite, and to supply release agents, such as: United Products, Smart Solve Tar Remover # 603, along with additional equipment & manpower to help facilitate the clean-out of any and all truck and trailer(s). This also includes other sticky materials: such as Bay Mud, Wet Concrete mixes, etc. The time spent on this additional clean-out is chargeable at the hourly rates listed and accrues separately for this clean-out procedure, and this extra-time is not allowed to be averaged-out. In addition, R & S Trucking only hauls rubberized/open-grade type asphalts in 5-axle Double bottoms/Semi bottoms only, when available.
31. All rates quoted reflect a diesel cost per gallon up to and including: **$ 3.25/per gallon**. After it rises to: **$ 3.26/per gallon**, R & S Trucking will apply a **diesel fuel surcharge rate of 1% for every $ .10 cent per gallon cost increase**, as reported by the U.S. Dept. of Energy weekly on-highway diesel cost reports. Applying a diesel surcharge, after $ 3.26/per gallon, shall be billed thru the previous weeks trucking work (1 week in arrears).
32. All quoted rates DO NOT reflect the cost of an on-site truck boss. If the need of one is required, and mutually agreed upon by R & S Trucking and the contractor requesting this need, then the requesting contractor agrees to pay all costs associated for an on-site truck boss type monitor: This additional fee typically runs approx. $ 350.00/per day/per 8 hour shift, plus fuel cost. This rate is subject to change accordingly.
33. **R & S Trucking is not a union company. We are not affiliated or part of any union organization or any union subsidiary. We do not follow any union structure, including but not limited to any union laws, guidelines, wage structure, rules or regulations.**
34. **R & S Trucking is not obligated to become a member of the Teamsters or join into any other agreement with any organized union organization arising from PLA (project labor agreements).**
35. When "budget trucking only estimates" are provided alongside quoted hourly rates, these budgets are provided reflecting the contractors/estimators desire & requests to help arrive to a: "Approximation of time cycles and/or tonnage estimate to help create a budget cost +/-". These budget costs/rates are not to be considered accurate enough for a commitment and are created only for a convenience, therefor only the hourly rates quoted at the time shall prevail.

Cutler Trucking Inc. dba: R&S Trucking

Contractor or Agent	
Signature Date	Signature Date

In business since 1984, providing General Engineering Contractors, Developers & Home Builders, Vineyard Operations and City, State & County Agencies with Trucking Services and Truck Brokering capabilities.

Thank you for choosing R & S Trucking for your special project

www.rstrucking.com

R&S TRUCKING
CA # 0029093

Back To Query Form

Search Returned 1 Records

Mon Nov 23 08:11:49 PST 2015

Query Criteria

Firm ID: 38042
Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
EMail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;
ACDBE NAICS	
Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA· DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 1212014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount ($)	Percentage of Total Bid
CAS	YES X	NO	YES X	NO	YES X	NO	$5,000.00	<1%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	$140,000.00	9%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	$15,000.00	1%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	$10,800.00	1%
CIDH PILES – CONCRETE BACKFILL	YES X	NO	YES X	NO	YES X	NO	$253,000.00	16%
STRUCTURAL CONCRETE	YES X	NO	YES X	NO	YES X	NO	$117,000.00	7%
REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	$25,000.00	2%
FENCING	YES X	NO	YES X	NO	YES X	NO	$2,075.00	0%
MBGR	YES X	NO	YES X	NO	YES X	NO	$47,500.00	3%
CONCRETE BARRIER	YES X	NO	YES X	NO	YES X	NO	$49,000.00	3%
PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	$6,200.00	<1%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	$10,000.00	1%
STEEL SOLDIER PILING (W1X136)	YES X	NO	YES X	NO	YES X	NO	$278,000.00	18%
24" DRILLED HOLE	YES X	NO	YES X	NO	YES X	NO	$171,000.00	11%

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A & R TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
A B S L CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
A.J. VASCONI GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
ADVANCED GEOSOLUTIONS, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
ALCARAZ TRANSPORTATION, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
ALERT-O-LITE, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
ALLIED MATERIALS, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
AMERICAN STEEL PLACERS, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
AMEZCUA & SON TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
AMG CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
AMLAND CORP	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
APADANA ENGINEERING, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
ARCHITECTURAL UNLIMITED BUILDING CO.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
AUSTIN ENTERPRISE	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
AZ CONSTRUCTION, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
AZUL WORKS INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
B.A. RETRO, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
BAY LINE CUTTING & CORING, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
BAY MANUFACTURER INCOPORATED	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
BBL TATUM TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
BERT W SALAS, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
BLACK DIAMOND ASPHALT, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
BLANCO CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
BOOMER DIRT WORKS, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
BORG FENCE	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
BRAY TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
BUENA VISTA LANDSCAPE, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13

BURKE CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
BWW & COMPANY	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
CALSYSTEM RESTORATION SERVICES, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
CHAVEZ FENCE COMPANY	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
CHAVEZ TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
CINDY BALES ENGINEERING, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
CIRIMELE ELECTRIC WORKS INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
COBRA TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
COLEMAN CONSTRUCTION	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
COMMERCIAL TRANSPORT	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
COMMUNITY TREE SERVICE, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
CONCRETE LANDSCAPE SERVICES	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
COOKS AND SON INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
CSI ENGINEERING	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
D & D CONCRETE CONSTRUCTION CO	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
DD & L TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
DE LA TORRE TRUCKING LLC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
DEXTEROUS CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
Diversified Product Industries	Phone call 11/18	**All items of work offered	Phone call 11/18
DLD STRUCTURAL BUILDERS & FABRICATORS	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
DOMINGUEZ & SONS TRUCKING, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
DON GARCIA EXCAVATING & PAVING, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
DOUBLE G SUPPLY	Email 11/10	**All items of work offered	Phone call 11/16
E E ELECTRIC, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
E. JASPER WRKG. (DEMO) & TRKG	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16

EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
EAGLE ENVIRONMENTAL CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
EDISON CONSTRUCTION, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
EDMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
EIGHTEEN TRUCKING CO.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
EMINENT ELECTRICAL	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/13
ERIC'S BACKHOE SERVICE	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
ERLINOLE TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
ERNEST B. DEE	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
FANFA, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
FOCON, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
FORCE TRAFFIC CONTROL, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
FOUNDATION SOIL STABILIZATION, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
GECKO GOLF CONSTRUCTION, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
GENERAL ENGINEERING CONSTRUCTION CO.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
GK CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
GLOBAL ROAD SEALING, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
GONZALES, SUAREZ & ASSOCIATES, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
GUIDO'S TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
HUNSAKER SAFETY & SIGN, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
INTERIOR DEMOLITION INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
INTERWEST PACIFIC, LTD.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
J N A BUILDERS, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
J. MORAGA CONSTRUCTION, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
JARELL HARRIS STRIPING SERVICES	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
JEFF ROGERS TRUCKING	Email 10/29	**All items of work offered	Phone call 11/16
JOE GONZALEZ TRUCKING, LLC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
JOMAR TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
JON PITTMAN TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16

K & G CONCRETE INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
K R C SAFETY CO. INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
KERN COUNTY CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
KIONA LANDSCAPING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
LA FIRMA INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
LABAT'S TREE CARE	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
LAGO VISTA CONSTRUCTION, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
LD INNOVATIONS, LLC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
LEGEND FENCE CORPORATION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
LINDCO, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
LOWERS WELDING & FABRICATION, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
M & S ENVIRONMENTAL LANDSCAPES, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
MACHADO & SONS CONSTRUCTION, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MAD STEEL INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MAXIMUM METAL WORKS LLC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MC CULLOUGH CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
MCAFEE TRANSPORTATION	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
MECHANICAL SUPPORT SYSTEMS, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MERCADO TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
METCO	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
MOJAM INCORPORATED	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MORALES CONTRACTING SERVICES	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MOTHERLODE CONCRETE CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
MRB CALIFORNIA ENTERPRISES, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
NITTA EROSION CONTROL	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
NORTHERN TRUCK & EQUIPMENT	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
OLIVAS VALDEZ INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16

ON THE LEVEL CONCRETE	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
P. A. WILSON, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
PACIFIC WATER TRUCKS	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
PAPILLON BUILDERS	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
PARADIGM CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
PC&N CONSTRUCTION, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
PK CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
QUIMU CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
R&S TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
ROYAL TRUCKING/ MAINTENANCE	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
RUBECON BUILDERS INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
S & L FENCE CO.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
S & S TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
S KWOK ENGINEERS, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SAM'S EQUIPMENT	Email 10/29	**All items of work offered	Phone call 11/16
SAN DIEGO BAY AREA ELECTRIC, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SCHOTKA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
SIERRA CONCRETE CUTTING & BREAKING, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SITEWORKS CONSTRUCTION, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SJD CONSTRUCTION INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SOUTH CENTRAL IRON, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SOUTH COAST SWEEPING, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
STATEWIDE STRIPES, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
STI TRUCKING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
STONY CREEK GENERAL ENGINEERING	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
TAHLEQUAH STEEL, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
TRAFFIC CONTROL PROS	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16

TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
TRI-VALLEY CONTRACTING, INC.	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5
TRUE CHAMPIONS INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
TYRRELL RESOURCES, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
U.S. CONCRETE CONSTRUCTION, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
UDBE STEEL	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
USA CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
USA TRUCKING, INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
UWA ELECTRIC CO.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
VALVERDE CONSTRUCTION, INC	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
VT ELECTRIC, INC.	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
WATER COMPONENTS	Email 10/29	**All items of work offered	Phone call 11/16
WESTERN TRAFFIC SUPPLY	Email 10/29	**All items of work offered	Phone call 11/16
WHITE'S CUSTOM CONSTRUCTION	Email, fax or regular mail 10/29	**All items of work offered	Phone call 11/16
WILLIS REBAR	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax through DBEgoodfaith.com 10/28	**All items of work offered	Phone call 11/5 & 11/16

****SEE SUPPORTING DOCUMENTATION UNDER 'ITEM 4'**

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote ($)	Price Difference ($)
CAS	X YES	NO	ASSOCIATED TRAFFIC SAFETY	**DBE**	N/a - used a DBE firm for this scope of work	n/a	n/a
TRAFFIC CONTROL SYSTEM	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CLEAR & GRUB	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
EROSION CONTROL	X YES	NO	GCC to self perform this item	Non-DBE	n/a - used a DBE firm for this scope of work	n/a	n/a
CIDH PILES - CONCRETE BACKFILL	X YES	NO	PCDC	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
STRUCTURAL CONCRETE	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
REINFORCING STEEL	X YES	NO	WILLIS REBAR	**DBE**	n/a – used a DBE firm for this scope of work	n/a	n/a

FENCING	X YES	NO	Oliveira Fence Co.	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
MBGR	X YES	NO	MBI	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CONCRETE BARRIER	X YES	NO	ACL	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	Striping Graphics	Non-DBE	N/a - used a DBE firm for this scope of work	n/a	n/a
TRUCKING	X YES	NO	R & S TRUCKING	**DBE**	N/a - used a DBE firm for this scope of work	n/a	n/a
STEEL SOLDIER PILING (W1X136)	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
24" DRILLED HOLE	X YES	NO	PCDC	Non-DBE	Hillside Drilling	$611,425.00	$220,117.00

If the firm selected for the item is not a DBE, provide reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the items listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 3'**

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/29/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	10/29/15		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 10/29/15; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	10/28/15		Solicited 75 certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: • California Bid Register Daily • MWDVBE Weekly • California Bid Bulletin	• 10/28/15 – Daily • 11/2/15 – Every Monday through bid date • 10/30/15 – Every Friday through bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	10/28/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	11/2/15 – 11/9/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or it's affiliate. Identify the DBEs assisted , the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit ,insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

**SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	10/29/15	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	10/29/15, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	10/29/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	10/28/15	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**City of Fresno	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	10/28/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	10/21/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	10/21/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	10/21/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	10/21/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	10/21/15	Fax / Online	Requested to be placed in the 'Prime Bidders' Column of this publication
**Ebidboard.com	10/21/15	Online	Placed GCC on 'Bid Intents' section of website
**SUBNET – SBA	10/28/15	Online	Posted opportunity on Small Business Administration Website
**MBDA	10/28/15	Online	Posted opportunity on the Minority Business Development Agency website

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 8'**

9. Include additional data to support a demonstration of good faith efforts.

- Ghilotti Construction Company consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.

- The nature of the work on this project is such that the only way to have met the 21% goal was to use a DBE sub for the drilled piers. Ghilotti Construction's estimator negotiated in good faith with Hillside Drilling as documented in Item #3, however this subcontractor was unwilling to reduce his price. $220,117.00 was too much for GCC to absorb in this bid.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice
For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233
TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ITEM #3 – ADDITIONAL DOCUMENTATION

Item #3 – If the firm selected for the item is not a DBE, provide reasons for the selection on a separate sheet and attach names, addresses and phone numbers for the items listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Item of work: 24" Drilled Hole

Selected firm:

Pacific Coast Drilling Co.
364 Bellevue Avenue
Santa Rosa, CA 95407
(707) 778 – 8316

Rejected firm:

Hillside Drilling Company, Inc.
P.O. Box 70130
Point Richmond, CA 94807
(510) 234 – 6532

Evidence of negotiations:

On Monday, November 2, 2015, Jim Petnic contacted Hillside Drilling to make them aware of this project and to confirm that Hillside would be bidding this project. Hillside indicated that they would provide a quote to GCC.

On November 10 and November 16, Jim Petnic emailed project details to Sean at Hillside Drilling.

On November 18, 2015 Jim Petnic contacted Andy Clisham at Hillside Drilling to let him know there were 2 quotes for this scope of work that were significantly lower than his bid and asked if he could revise his pricing to be more competitive. Andy stated he was 'comfortable with his bid as is and wanted to keep his quoted price'. He was unwilling to reduce his price after further negotiations.

The price difference was too great for GCC to absorb, therefore PCDC was listed for this scope of work.

Attached are copies of emails sent and copies of Hillisde Drilling and PCDC quotes.

From: Jim Petnic
Sent: Tuesday, November 10, 2015 4:44 PM
To: sean@hillsidedrilling.com
Subject: Contract #04-4S1904, Bids 11/18/15

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #04-4S1904
Owner: Caltrans
Bid date: 11/18/15

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

From: Jim Petnic
Sent: Monday, November 16, 2015 3:21 PM
To: sean@hillsidedrilling.com
Subject: Contract #04-4S1904, Bids 11/18/15

Ghilotti Construction Company, Inc. will be bidding the following project as a prime contractor. Please respond to this email if you intend to submit a quote. Quotes may be faxed to (707) 585-1601.

Project: Contract #04-4S1904
Owner: Caltrans
Bid date: 11/18/15

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Jim Petnic
Senior Estimator
Ghilotti Construction Company
Ph 707-585-1221
Fax 707-585-1601

"Scope"

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS
CONTRACTOR LICENSE NO. 478991-A
P.O. BOX 70130 - PT. RICHMOND, CA 94807
Phone 510-234-6532 Fax 510-234-3131
DIR # 1000002589
(SBE) Certified Small Business Ca. Dept of General Services # 14138
****(DBE) Certified Disadvantage Business C.U.P.C. #42048****

510-255-9084
867-479

DRILLING PROPOSAL

To: ESTIMATING

Date: November 18, 2015

Project: Caltrans Contract No. 04-4S1904
Guerneville, CA

SCOPE OF WORK

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: **NONE**

Item No.	Description	Quantity		Unit Price	Total Price
32	Concrete Backfill (Soldier Pile Wall)	362	CY	181	181,000
36 (partial)	Steel Soldier Piling (W12x136)	3,280	LF		114,800
37	24" Drilled Hole	3,125	LF		265,625
59	Mobilize	1	LS		50,000
					$611,425

2 piles/day
44 days

Piling to include: drilling pile holes from level bench, dewater groundwater to other's location, use polymer slurry for pile stabilization as required, case as required, setting steel beams (beams with picking eyes provided and placed adjacent to holes by others), providing and placing pile concrete.

Clarification: The plans do not allow enough tolerances to install this 24" dia .tangent pile wall. Piles need to be spaced a minimum of 2'-6" on center to be in allowed tolerences per Caltrans Specifications. Specifications do not allow for polymer slurry to stabalaize holes but HSD will use this method if approved by Caltrans.

HSD EQUIPMENT
-Hillside drilling to provide an 80,000 # SOIL-MEC excavator mounted drill rig or similar with a 60' mast 12' wide steel street tracks, 4' tail swing and a 5' reach from the tracks to the center of the drilled hole.

-Concrete Trailer Pump

EXCLUSIONS

Water monitoring and disposal of water, water treatment, baker tank for pile dewatering; touchup painting, Permits; Relocation, removing or de-energizing overhead wires, vibration and survey monitoring, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages, splicing cages, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 9,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank, off-haul of concrete over break, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on one move ins to the job with continuous operation until completion of subject move-ins; add $10,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, R.T. crane, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of $425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is $1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made with in 30 days of invoice. Retention will not exceed the percentage with held by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil

conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor to the extent of Hillside Drilling's proportionate fault or neglect.

1. Worker's compensation & Employers Liability -$1,000,000.00 each accident, $1,000,000.00 disease policy limit & $1,000,000.00 disease each employee (excludes waiver of subrogation)
2. General Liability - $2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
3. Automobile Liability Coverage - $1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.

Thank you for the Business Opportunity!

Andy J. Clisham

Signed: Andy J. Clisham, Estimator

± 500 TO 600 HRS WORK ±

50 - 60 days

CIDH (PIERS)
Drill, Set, Pour.
DIR #~~1000001271~~

415-457-0576 Pacific Coast Drilling Co. PCDC DRILLING CONTRACTORS 707-778-8316 Lic #539855

Attn: Estimating
Date: 11/18/2015
Project: 04-4S1904
Location: Mays Canyon Road, Guerneville, CA.

SAY 30 days

6X 3000 = 18000

Item No.	Item Description	Unit Measure	Estimated Quantity	Unit Price	Item Total
32	Concrete Backfill	CY	362	$750.00	$271,500.00
37	24" Drilled Hole	LF	3,125'	$43.00	$134,375.00

ENTERED

1. **Provide and place shaft stabilization to advance shafts only** ..... ○ No | ● Yes | Lean Mix Stabilization
   ☐ Perm | ■ Temp | ■ Polymer

	CASING	CASING	HEAD
2. Set Steel supplied by others at time of drilling, (piers only)	○ No	● Yes	
3. Align, Plumb, and Brace Steel (piers only)	○ No	● Yes	
4. Supply and maintain Tanks (for PCDC use)	○ No	● Yes	
5. Supply and Place concrete by PCDC (piers only)	○ No	● Yes	
6. Place concrete supplied by others	● No	○ Yes	
7. Removal / Responsible for drill spoils by PCDC	● No	○ Yes	

INCLUDED IN ITEM #36, SETS OUR STEEL.

Drill spoils is defined as any materials removed from the shaft, any fluids leaching from the drill spoils and any cleaning of storage tanks, Drill spoils will be placed were convenient for PCDC and removed by others at their expense On an as needed basis. Concrete wash out to be supplied and maintained by others

8. Safe vertical access at 55' feet high and safe horizontal access for 12' feet wide drilling equipment with 30" tail swing and 10' of reach moving under its own power to all Dry and Dewatered shaft cut off / footing locations. Access also includes furnishing and placing surface materials, mats, ramps, benches, cleaning of roads, supply and maintenance of concrete wash outs by others for PCDC concrete trucks and pumps.
9. This quotation is based on performing our work in 1 continuous day time, uninterrupted operation(s) with only 1 move on and off site per rig. Each additional move will be charged at $4,500.00
10. Delay time to drill production caused by others will be charged at full Caltrans Force Account Rates.
11. Remarks: EXERCISE CAUTION in pre-excavating footings / grade beams or any other type cuts as they may prevent drill rig access, and or be destroyed.
12. Note terms and conditions on attached page/s.

405908 + 23800 = 429,708
− 35,000 (Per CHRIS Sykes)
370,908 + (6 x 3400) = 391,308

Proposed by:

X _____ Title: VP
Chris Sykes

This proposal must be countersigned on the back page by PCDC to be binding. The following are a part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, these conditions shall prevail. This bid proposal shall remain open for a period of thirty days from the bid date, and PCDC reserves the right to withdraw this bid proposal at any time within the aforementioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the bid date.

The following Terms and Conditions are part of this quotation. They will attach to and become a part of the subcontract. Should there be conflicts between these conditions and conditions of the general contract, the above conditions shall prevail.

PACIFIC COAST DRILLING COMPANY (PCDC) TERMS AND CONDITIONS

This proposal is based upon the following Terms and conditions, which are to be provided and paid for by others. By signing below, you also acknowledge that U.S.A. Dig (1-800-227-2600) has been properly notified and their services provided for this project, and PCDC is not liable or at all responsible for providing utility location services on this project or any damage thereof.

1. All required field engineering and layout, including clearly marked center hubs and elevations at each shaft location.
2. All required soil, concrete and material testing. All special inspections and/or monitoring.
3. The protection, relocation, removal and/or repair of all utilities that interfere with Pacific Coast Drillings scope of work.
4. Removal and disposal of all drill spoils and drill fluids/displaced ground water so as not to interfere with or impede the progress of the drilling operation by others. Unless other wise specified.
5. A suitable concrete wash out pit/area for PCDC's use to be supplied and maintained by others.
6. Removal of all form work / sonotube by others.
7. Traffic control or protection including all personnel, any labor and/or equipment that may be required, such as street cleaning, barricades, fences or handrails.
8. Water and electrical power and a concrete wash out area within 50' of any work location and sanitary facilities will be made available by others for PCDC.
9. All on site licenses and/or permits. All easements or permissions for performance of drilling subcontractor's work.
10. Suitable on site area(s) for the drilling subcontractor's office, storage and/or fabrication of materials.
11. Shafts will be drilled with standard augers, unless otherwise herein specified.
12. If reinforcing steel is too be furnished by others, it is to be tied sufficiently for lifting and convenient to shaft locations at no cost to the drilling subcontractor. Including any bending of bars, turning of vertical bars, the addition of terminators and or coupling in order to use casing
13. No back charges of any kind will be accepted or considered, unless they have been signed for by an authorized PCDC representative on a daily basis.
14. This proposal is based on PCDC personnel working a straight-time work week. The premium time portion of any overtime work directed will be charged as extra work.
15. Any cleaning of the Piers beyond that which the normal drilling tools will achieve which may be required to perform this work; it will be performed on an hourly, time and material basis.
16. Pacific Coast Drilling Co. shall be excused for delays in the completion of the contract caused by acts of God, action or non-action of owner, owner's agents or employees, the General Contractor, other contractors on the project, inclement weather, labor disputes, acts of public utilities, public bodies, extra work, failure of owner of General Contractor to make progress payments, or other contingencies, that are beyond the control of PCDC.
17. We have relied on plans and specifications received for bidding purposes, PCDC shall be entitled to compensation for extra cost incurred as a result of erroneous plans or specifications lack of received information. Should conditions be encountered in the performance of our scope of work which differ from (A) Those indicted by the contract documents or soils data furnished to PCDC, or (B) Those ordinarily encountered and generally recognized as inherent in work of the character provided in the contract, an equitable adjustment will be made to cover the costs of those impacts. If the Piers are designed deeper than the soil borings, we have assumed that the material to be drilled is similar to that which was encountered to the depth explored. Should this not be the case, any added expense to us is to be paid for as extra work.
18. Payments due pursuant to the terms and conditions recited herein are to be made upon the presentation of PCDC's invoice to owner/contractor. Invoices must be paid without fail within thirty days. Overdue balances with be charged interest at the maximum amount provided by law. No retention shall be withheld form the payments due pursuant to the presentation of the invoice.
19. Owner/Contractor agrees to pay reasonable attorney's fees and court costs if PCDC is required to bring legal action to collect any rental or other sums due, as provided herein, of collection of any loss, damage or injury to leased equipment or persons or property involved in the use of such equipment where any such loss, damage or injury occurs as a direct result of the acts of owner/contractor.
20. Upon request, PCDC will provide certificates of insurance in that amounts and in accordance with the coverage PCDC presently has. The costs associated with such coverage will be quoted upon request. Additional insurance and the coverage afforded there under will be quoted on request. Naming others as additional inures under PCDC's existing insurance will be charged at cost.
21. This agreement involves the performance of work for Contractor and/or Property Owner (s) on Contractors or Property Owners premises. Contactor and/or Property Owner(s) agrees to indemnify Pacific Coast Drilling Company, against all losses, expenses, claims and liability of any nature resulting from injury of damages to person(s) or property caused by, or resulting from performance of such work, except for injuries or damages caused by the sole negligence of PCDC.
22. This bid proposal shall remain open for a period of thirty days from the date, and PCDC reserves the right to withdraw this bid proposal at any time within the afore mentioned thirty days unless accepted by owner/contractor in writing prior to the date of withdrawal. This bid proposal shall expire by its own terms if not accepted within thirty days from the date.

The above prices, specifications, terms and conditions are satisfactory and hereby accepted. You are hereby authorized to begin work.

IF YOUR COMPANY REQUIRES A "WORKERS COMPENSATION WAIVER OF SUBROGATION" THERE WILL BE AN ADDED COST

Authorized Sign: _____ Date_____

Authorized by Print: _____

Sign: _____
Pacific Coast Drilling Company, Inc Rep.

Drill/set/pour/case/ concrete & steel by others.

ITEM #4 – SUPPORTING DOCUMENTS

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4S1904. 4 results found.

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
Address: 246 Ghilotti Avenue Santa Rosa, CA 95407
Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
Date posted: 10/29/2015

Contractor: Granite Construction **Contact:** Terry Richards
Address: 1324 S. State Street, Ukiah, CA 95482
Phone: 707-467-4114 **Fax:** 707-467-4143 **Email:** terry.richards@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Temporary Pavement Marking & Traffic Stripe (Paint); Channelizer; Temporary Signal System; Portable Changeable Message Sign; Temporary Alt. Crash Cushion; Prepare Water Pollution Control Program; Temporary Erosion Control; Street Sweeping; Temporary & Permanent Fence; Remove Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Remove Fence; Remove & Reconstruct Guardrail; Remove Pavement Marker; Concrete Backfill; Geosynthetic Pavement Interlayer; Tack Coat; Steel Soldier Piling; 24? Drilled Hole; Bar Reinforcing Steel; Prepare, Paint, Stain Concrete; Minor Concrete (Misc.); Delineator; Tubular & Transition Railing; Crash Cushion; Concrete Barrier; Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility); Retroreflective Pavement Marker; Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite? s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
Date posted: 10/28/2015

Contractor: Granite Construction **Contact:** Terry Richards
Address: 1324 S. State Street, Ukiah, CA 95482
Phone: 707-467-4114 **Fax:** 707-467-4143 **Email:** terry.richards@gcinc.com
Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Temporary Pavement Marking & Traffic Stripe (Paint); Channelizer; Temporary Signal System; Portable Changeable Message Sign; Temporary Alt. Crash Cushion; Prepare Water Pollution Control Program; Temporary Erosion Control; Street Sweeping; Temporary & Permanent Fence; Remove Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Remove Fence; Remove & Reconstruct Guardrail; Remove Pavement Marker; Concrete Backfill; Geosynthetic Pavement Interlayer; Tack Coat; Steel Soldier Piling; 24? Drilled Hole; Bar Reinforcing Steel; Prepare, Paint, Stain Concrete; Minor Concrete (Misc.); Delineator; Tubular & Transition Railing; Crash Cushion; Concrete Barrier; Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility); Retroreflective Pavement Marker; Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite? s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Date posted: 10/28/2015

Contractor: Argonaut Constructors **Contact:** Dave Stanford
Address: 1236 Central Avenue, Santa Rosa, CA 95401
Phone: 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
Services needed: Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic and paint striping and removal, pavement markers, trucking, temporary items (fiber roll, concrete washout, k-rail, crash cushions, silt fence, fence type ESA, signal system, painted stripe and pavement markings, fencing, drainage inlet protection, gate, active treatment system), lead compliance plan, job site management, WPC plan, metal beam guard rail, asphalt and aggregate suppliers, tack coat, channelizer, street sweeping, 24? drilled holes, minor concrete (misc. construction, vegetation control), bar reinforcing streel, structural concrete backfill, structural concrete, concrete backfill, paving fabric, RSP Rock and fabric, concrete barrier (Type 80 modified), concrete painting and staining, fencing (BW & CL), hand railing, transition railing, delineator, steel soldier piling.
Requirements: Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder?s exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com
Date posted: 10/21/2015

CALTRANS SEARCHES

Back To Query Form

Thu Oct 29 13:35:10 PDT 2015

Query Criteria
District: 04
Naics Category: 23 Construction
Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 CLEARING & GRUBBING C2030 EROSION CONTROL C4201 GROOVE & GRIND PAVEMENT C4901 FURNISH & DRIVE PILING C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8331 CONCRETE BARRIER C8406 PAINTED TRAFFIC STRIPING & MARKING C9774 TRUCKER
Firm Type: DBE

143 items found, displaying 1 to 20.[First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
40447	ABRASIVE BLASTING SERVICE	5465 24TH STREET		RIVERSIDE	CA	92509								DBE	dianawinn@.
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al..
3825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@.
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s
42019	ARCHITECTURAL UNLIMITED BUILDING CO.	11222 LA CIENEGA BLVD. #428		INGLEWOOD	CA	90304								DBE	RDiaz433@h.
13602	AUSTIN ENTERPRISE	13421 SNOW ROAD		BAKERSFIELD	CA	93314		PO BOX 81926		BAKERSFIELD	CA	93380		DBE	paustin@au..
34153	AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen.
42633	AZ CONSTRUCTION, INC.	727 GLENDORA AVE.		LA PUENTE	CA	91746	3316							DBE	america@ac..
729	AZUL WORKS INC	1555 YOSEMITE AVENUE, SUITE NO. 2		SAN FRANCISCO	CA	94124								DBE	rocio@azul...
34068	B.A. RETRO, INC	2270 DALE AVE		SACRAMENTO	CA	95815		2270 DALE AVENUE		SACRAMENTO	CA	95815		DBE	baretro@ya...

21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET	BERKELEY	CA	94710		DBE	juan@bayli...
1473	BAY MANUFACTURER INCOPORATED	2321 FALLON ROAD	HOLLISTER	CA	95023		DBE	dennis4bmi...
33659	BC SCHMIDT CONSTRUCTION, INC.	P.O. BOX 1557	WILLIAMS	CA	95987		DBE	bcschmidt@.
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071 3175		DBE	bsalaz@ber...
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE	RIVERSIDE	CA	92508		DBE	lawym2004@

Export options: CSV | Excel | XML

EXPORT SUMMARY OF CALTRANS SEARCH 04-4S1904

Firm/DBA Name	Outreach	Address	City	State	Zip	EMail	Contact Name	Area Code	Phone Number	Fax Area Code	Fax	Work Codes	Licenses
A B S L CONSTRUCTION	Solicited through DBEgoodfaith.com 10/28/15	29393 PACIFIC ST	HAYWARD	CA	94544	daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	510	727-0910	C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;
A.J. VASCONI GENERAL ENGINEERING	Solicited through DBEgoodfaith.com 10/28/15	1820 GALINDO STREET, SUITE 275	CONCORD	CA	94520	aj@ajvasconi.com	ANDREW J. VASCONI	925	691-9400			C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;	A General Engineering Contractor;
ABRASIVE BLASTING SERVICE	Email sent 10/29/15	5465 24TH STREET	RIVERSIDE	CA	92509	dianawinn@abrasiveblastingservice.com	KATHRYN DENISE KINCAID	951	683-4692	951	786-9081	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;	D06 Concrete Related Services; D38 Sand and Water Blasting;
ADVANCED GEOSOLUTIONS, INC	Email sent 10/29/15	13 ORCHARD ROAD, SUITE 105	LAKE FOREST	CA	92630	jibaez@advgeosolutions.com	JUAN I. BAEZ	310	796-9000	310	796-9001	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8707 FEASIBILITY STUDIES; C8730 SAFETY STUDIES;	A General Engineering Contractor; EC Civil Engineer;
ALERT-O-LITE, INC	Solicited through DBEgoodfaith.com 10/28/15	2379 S G STREET	FRESNO	CA	93721	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	559	453-3250	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
AMERICAN STEEL PLACERS, INC.	Email sent 10/29/15	603 S. ARROWHEAD AVENUE	SAN BERNARDINO	CA	92408	Rusty@steelplacers.com	RUSSELL ROBERTSON	909	884-6031	909	433-9150	C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C5201 REINFORCING STEEL; C9829 RETAINER WALLS;	C50 Reinforcing Steel Contractor;
AMG CONSTRUCTION	Email sent 10/29/15	8908 THERMAL STREET	OAKLAND	CA	94605	dougblacksher@aol.com	DOUG BLACKSHER	510	562-8638	510	562-4339	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;	B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;
AMLAND CORP	Solicited through DBEgoodfaith.com 10/28/15	3168 KNIGHTS BRIDGE RD	SAN JOSE	CA	95132	kevinphan@amlandcorp.com	KEVIN BAO PHAN	408	929-3949	408	298-4344	C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;
APADANA ENGINEERING, INC.	Solicited through DBEgoodfaith.com 10/28/15	5 THOMAS MELLON CIRCLE, SUITE 154	SAN FRANCISCO	CA	94134	apadana1@sbcglobal.net; sopida@sbcglobal.net	SOPIDA SIADAT	415	300-6600	415	467-7721	C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;	A General Engineering Contractor;
ARCHITECTURAL UNLIMITED BUILDING CO.	Email sent 10/29/15	11222 LA CIENEGA BLVD. #428	INGLEWOOD	CA	90304	RDiaz433@hotmail.com	RICHARD DIAZ	424	227-4815	424	227-4817	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;

AUSTIN ENTERPRISE	Solicited through DBEgoodfaith.com 10/28/15	13421 SNOW ROAD	BAKERSFIELD	CA	93314	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	661	589-9509	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;	A General Engineering Contractor; D06 Concrete Related Services;
AZ CONSTRUCTION, INC.	Solicited through DBEgoodfaith.com 10/28/15	727 GLENDORA AVE.	LA PUENTE	CA	91746	america@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8000 FENCING CONTRACTOR;	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
AZ CONSTRUCTION, INC.	Email sent 10/29/15	727 N. GLENDORA AVENUE	LA PUENTE	CA	91744	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	626	333-7843	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
AZUL WORKS INC	Email sent 10/29/15	1555 YOSEMITE AVENUE, SUITE NO. 2	SAN FRANCISCO	CA	94124	rocio@azulworks.com	SANDRA ROCIO HERNANDEZ	415	558-1507	415	558-1556	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;
B.A. RETRO, INC	Email sent 10/29/15	2270 DALE AVE	SACRAMENTO	CA	95815	baretro@yahoo.com	AUTUMN MEADOW	916	564-9523	916	564-9526	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;
BAY LINE CUTTING & CORING, INC.	Solicited through DBEgoodfaith.com 10/28/15	1635 FOURTH STREET	BERKELEY	CA	94710	juan@baylinecutting.com	JUAN ARREGUIN	510	527-1000	510	527-0500	C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;	A General Engineering Contractor;
BAY MANUFACTURER INCOPORATED	Email sent 10/29/15	2321 FALLON ROAD	HOLLISTER	CA	95023	dennis4bmi@razzolink.com	null null	831	634-0270	831	634-0271	C5501 STEEL STRUCTURES; C8000 FENCING CONTRACTOR; C8330 METAL RAILING; C9801 BUILDING CONSTRUCTION; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;	C51 Structural Steel Contractor;
BC SCHMIDT CONSTRUCTION, INC.	Solicited through DBEgoodfaith.com 10/28/15	P.O. BOX 1557	WILLIAMS	CA	95987	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	530	473-2749	C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;	B General Building Contractor;
BERT W SALAS, INC.	Email sent 10/29/15	10769 WOODSIDE AVENUE, SUITE 201	SANTEE	CA	92071	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	619	258-3515	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION;	A General Engineering Contractor;

BLANCO CONSTRUCTION	Email sent 10/29/15	19320 DALLAS AVENUE	RIVERSIDE	CA	92508	lawym2004@aol.com; blancoconst@aol.com	LEONARDO BLANCO	951	250-6692	951	602-2050	C1531 PLANE ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; E4952 SEWERAGE SYSTEMS;	A General Engineering Contractor;
BORG FENCE	Solicited through DBEgoodfaith.com 10/28/15	50 CONTRACTORS STREET	LIVERMORE	CA	94551	julieborg@borgfence.com	JULIE BORG	925	455-9620	925	455-9626	C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;	B General Building Contractor; C13 Fencing Contractor;
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email sent 10/29/15	11818 FAIRWAY DRIVE	YUCAIPA	CA	92399	bravopacific@hotmail.com	EDWARD MARMOLEJO	909	790-1637			C5100 CONCRETE STRUCTURE; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY; J9530 HOUSING & URBAN DEVELOPMENT;	A General Engineering Contractor;
BUENA VISTA LANDSCAPE, INC	Email sent 10/29/15	1472 N HARDING ST.	ORANGE	CA	92867	b.v.landscape@pacbell.net	ANGEL GOMEZ	714	771-2563	714	771-2569	C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS;	C27 Landscaping Contractor;
BURKE CONSTRUCTION	Email sent 10/29/15	4421 TENNESSEE DRIVE	SHINGLE SPRINGS	CA	95682	burkebid@gmail.com	MICHAEL J. BURKE	530	676-1009	530	672-2411	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; HAZ Hazardous Waste;
BWW & COMPANY	Email sent 10/29/15	301 9TH STREET, SUITE 100	REDLANDS	CA	92374	b-w-w@live.com	BOBBY W. WILSON	909	268-8516	909	435-0392	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email sent 10/29/15	1803 W. HARVARD	FRESNO	CA	93705	xyfloyd@aol.com	FLOYD D. JR. HARRIS	559	790-4277	559	485-5857	C0620 LANDSCAPING & NURSERY SUPPLIER; C1601 CLEARING & GRUBBING; C9774 TRUCKER; C9801 BUILDING CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; E4110 LOCAL & SUBURBAN TRANSPORTATION; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	D49 Tree Service; D63 Construction Cleanup;
CALSYSTEM RESTORATION SERVICES, INC	Email sent 10/29/15	6132 FOOTHILL BLVD.	OAKLAND	CA	94605	tonycalsystem@gmail.com	GONZALO GONZALEZ	510	430-0226			C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9840 FLOOR COVERING; C9842 MASONRY;	B General Building Contractor;
CHAVEZ FENCE COMPANY	Solicited through DBEgoodfaith.com 10/28/15	1230 SHADLE AVENUE	CAMPBELL	CA	95008	cfence@netzero.net	ROBERT CHAVEZ	408	379-8139	408	376-0273	C8000 FENCING CONTRACTOR;	C13 Fencing Contractor;
CINDY BALES ENGINEERING, INC.	Email sent 10/29/15	1828 SHADY LANE	BIG BEAR CITY	CA	92314	airbears@balesengineering.com	CINDY BALES	909	585-1557	909	752-7090	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;
CIRIMELE ELECTRIC WORKS INC.	Email sent 10/29/15	607 MARINA WAY SOUTH	RICHMOND	CA	94804	jcirimele@cirimeleelectric.com	JEAN CIRIMELE	510	620-1150	510	620-1155	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; F5060 ELECTRICAL GOODS;	C10 Electrical Contractor;
CMC TRAFFIC CONTROL SPECIALIST	Solicited through DBEgoodfaith.com 10/28/15	3450 THIRD STREET, UNIT 3 G	SAN FRANCISCO	CA	94124		null CRYSTAL MIKS	415	206-1700	415	206-1711	C1201 TRAFFIC CONTROL SYSTEM;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
COLEMAN CONSTRUCTION	Solicited through DBEgoodfaith.com 10/28/15	85 EAST HIGHWAY 20	UPPERLAKE	CA	95485	tcoleman2009@hotmail.com	TRACY A COLEMAN	707	275-9016	707	275-9025	C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;	A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
COMMUNITY TREE SERVICE, INC	Email sent 10/29/15	831 WALKER STREET	WATSONVILLE	CA	95076	communitytreeservice320@gmail.com	ADOLFO GARCIA	831	763-2391	831	763-2008	A0781 Landscaping, Tree Services; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; C9981 BUILDING MOVER; I7350 MISC EQUIPMENT RENTAL & LEASING;	C21 Building Moving / Demolition Contractor; D49 Tree Service;
CONCRETE LANDSCAPE SERVICES	Solicited through DBEgoodfaith.com 10/28/15	4862 E. 2ND STREET	BENICIA	CA	94510	clsconcrete@pacbell.net	RONALD A. DAVIS	916	688-1500	916	682-1884	A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;	B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;
CONTECH CONCRETE TECHNIQUES, INC	Solicited through DBEgoodfaith.com 10/28/15	5819 E. HARVARD	FRESNO	CA	93727	contechg@gmail.com	JIM GARCIA	559	251-8818	559	251-8821	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;	C08 Concrete Contractor;

COOKS AND SON INC.	Email sent 10/29/15	4134 ODIE LANE	SANTA MARIA	CA	93455	cooks_son@mail.com	CHARLES E. HENDERSON JR.	805	934-2705	805	937-5473	C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;	A General Engineering Contractor;
CSI ENGINEERING	Email sent 10/29/15	3311 MARSHALL AVE	CARMICHAEL	CA	95608	csi.engineering13@yahoo.com	YOLANDA E. FLOREZ	916	233-8633	916	418-4816	C1531 PLANE ASPHALT CONCRETE; C2602 AGGREGATE BASE; C5100 CONCRETE STRUCTURE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL;	A General Engineering Contractor;
D & D CONCRETE CONSTRUCTION CO	Email sent 10/29/15	9237 LITTLE CREEK CIRCLE	STOCKTON	CA	95210	denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267			C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;	C08 Concrete Contractor;
DEXTEROUS CONSTRUCTION	Email sent 10/29/15	4708 CRENSHAW BLVD. SUITE 203	LOS ANGELES	CA	90043	dextersconstruction2@hotmail.com	DEXTER SMITH	323	290-1100	323	290-1199	A0710 SOIL PREPARATION SERVICES; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION; C9827 DRYWALL CONSTRUCTION;	B General Building Contractor;
DILLARD ENVIRONMENTAL SERVICES	Solicited through DBEgoodfaith.com 10/28/15	3120 CAMINO DIABLO RD	BYRON	CA	94514	patriciad@dillardenv.com	PATRICIA DILLARD	925	634-6850	925	634-6858	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor;
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Solicited through DBEgoodfaith.com 10/28/15	495 N. MARKS	FRESNO	CA	93706	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	559	374-6470	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;	
DLD STRUCTURAL BUILDERS & FABRICATORS	Sent via regular mail 10/29	2064 FREMONT AVENUE	SOUTH PASADENA	CA	91030	IDDominguez6@att.net	DONALD DOMINGUEZ	626	831-4958			C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; D3470 METAL MANUFACTURING;	C51 Structural Steel Contractor;
DOMINGUEZ & SONS TRUCKING, INC	Email sent 10/29/15	529 N. 10TH STREET	SAN JOSE	CA	95112	genaro@dominguezandsons.com	GENARO DOMINGUEZ	408	288-9663	408	275-6762	C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
DON GARCIA EXCAVATING & PAVING, INC.	Email sent 10/29/15	2020 E STREET	SOUTH LAKE TAHOI	CA	96150	dgarcia287@aol.com	MICHAEL GARCIA	530	577-0558	530	577-0221	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION;	A General Engineering Contractor;
DOUBLE G SUPPLY	Emailed 11/10/15												
DREAMBUILDER CONSTRUCTION CORP	Competitor, does not send quotes to GCC	1324 E LAWSON LN.	PLACENTIA	CA	92870	alex.singh@dreambuildercorp.com	ANURAG SINGH	714	646-3697	714	646-3698	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT;	A General Engineering Contractor;
E E ELECTRIC, INC	Email bounced, fax sent 10/29	11127 CALABASH AVENUE	FONTANA	CA	92337	eeelectric@earthlink.net	HENRY ESCAJEDA	909	829-7818	909	829-0118	C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; D3590 INDUSTRIAL MACHINERY MANUFACTURING;	B General Building Contractor; C10 Electrical Contractor;

E. JASPER WRKG. (DEMO) & TRKG	Fax failed, sent regular mail 10/29	9326 S. VERMONT AVE.	LOS ANGELES	CA	90044		null LYNN JASPER	323	754-9877	323	754-8558	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION;	C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
EAGLE ENGINEERING AND CONSTRUCTION, INC	Solicited through DBEgoodfaith.com 10/28/15	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062	brooks.curtis@att.net	CURTIS BROOKS	650	367-8000	650	367-8282	C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;	A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
EAGLE ENVIRONMENTAL CONSTRUCTION	Email sent 10/29/15	1485 BAYSHORE BLVD., SUITE 374	SAN FRANCISCO	CA	94124	rbatiste@eec-corp.com	RONALD BATISTE	415	480-0280	415	715-1207	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9830 WALL COVERING; C9854 PAINTING STRUCTURES; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email sent 10/29/15	4097 TRAIL CREEK ROAD	RIVERSIDE	CA	92505	rpendurthi@earmanagement.com	RAVINDRA PENDURTHI	951	324-8060	951	324-8061	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; C21 Building Moving / Demolition Contractor; C33 Painting and Decorating Contractor; C36 Plumbing Contractor;
EDISON CONSTRUCTION, INC.	Email sent 10/29/15	260 FAIRFAX ROAD	BAKERSFIELD	CA	93307	eci@lightspeed.net	CATHY RAMEY	661	366-6311	661	366-0204	C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
EMINENT ELECTRICAL	Email sent 10/29/15	P O BOX 1045	SAN MATEO	CA	94403	alex@eminentelectrical.com	ALEX TONG	650	245-8879	270	721-5845	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;
ERIC'S BACKHOE SERVICE	Email sent 10/29/15	4780 MARY HILL ROAD	ACTON	CA	93510	serranohe@aol.com	ERIC SERRANO	661	965-7976	661	269-2222	C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL;	C12 Earthwork and Paving Contractor;
ERNEST B. DEE	Solicited through DBEgoodfaith.com 10/28/15	7051 BOWLING DRIVE # 104	SACRAMENTO	CA	95823	ernestdee6@gmail.com	ERNEST B. DEE	916	271-0410	916	691-2127	C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;	A General Engineering Contractor; B General Building Contractor;
FANFA, INC.	Solicited through DBEgoodfaith.com 10/28/15	2401 GRANT AVENUE	SAN LORENZO	CA	94580	dbgriffin@fanfainc.com	JOSEPH FANFA	510	278-8410	510	278-3095	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;
FOCON, INC	Email sent 10/29/15	610 16TH STREET, SUITE 501	OAKLAND	CA	94612	mseals@foconinc.com	MICHAEL SEALS	510	465-6319	510	465-6356	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;	A General Engineering Contractor; B General Building Contractor;
FORCE TRAFFIC CONTROL, INC.	Email sent 10/29/15	1478-B NORTH BELMONT RD	EXETER	CA	93221	forcetraffic@earthlink.net	ROSEMARY STIMPEL	559	594-1062	559	594-1056	C1201 TRAFFIC CONTROL SYSTEM;	C31 Construction Zone Traffic Control Contractor;
FOUNDATION SOIL STABILIZATION, INC.	Email sent 10/29/15	6635 E. ALTA	FRESNO	CA	93727	eq@fssinc24.com	ERIC QUILES	559	360-3148	559	374-6475	C4901 FURNISH & DRIVE PILING;	A General Engineering Contractor;

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Solicited through DBEgoodfaith.com 10/28/15	10096 AHART ROAD	OROVILLE	CA	95966	toni.medina@att.net	FRANK MEDINA	530	743-0744	530	743-9352	C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;	A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;
G. W. PEOPLES CONTRACTING CO., INC.	Not licensed in CA	2011 CRYSTAL DRIVE, SUITE 400	ARLINGTON	VA	22202	gwpeoples@aol.com	RENEE BANKS	202	488-7185	703	682-6804	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
GECKO GOLF CONSTRUCTION, INC.	Email sent 10/29/15	231 MARKET PLACE #243	SAN RAMON	CA	94583	geckogconstruction@gmail.com	KEIKO FREDERICK	925	548-8723			C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR;	C27 Landscaping Contractor;
GENERAL ENGINEERING CONSTRUCTION CO.	Email sent 10/29/15	755 EL PINTADO ROAD	DANVILLE	CA	94526	kelly.generalengineering@yahoo.com	KELLY ORTIZ	925	768-5329			C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;	A General Engineering Contractor; HAZ Hazardous Waste;
GK CONSTRUCTION	Email sent 10/29/15	4911 COLISEUM WAY	OAKLAND	CA	94601	kevinyip168@yahoo.com	KEVIN YIP	510	928-3036	510	895-3888	C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;	B General Building Contractor; C13 Fencing Contractor;
GLOBAL ROAD SEALING, INC	Solicited through DBEgoodfaith.com 10/28/15	10832 DOROTHY AVE	GARDEN GROVE	CA	92843	globalroadsealinginc@gmail.com	TRI LA	714	893-0845	714	893-0945	C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;	A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email sent 10/29/15	4104 SOUTH B STREET	STOCKTON	CA	95206	pchavez@goldenbayfence.com; acrivello@goldenbayfence.com	CAROLINE TAIVIT	209	944-9754	209	944-5812	C0680 FENCING SUPPLIER; C8000 FENCING CONTRACTOR; D3490 FABRICATED METAL PRODUCTS;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C13 Fencing Contractor; C23 Ornamental Metal Contractor;
GONZALES, SUAREZ & ASSOCIATES, INC.	Email sent 10/29/15	1036 CORONADO ST.	UPLAND	CA	91786	dgonzales@gsaeng.com	DIONICIO "DEE" GONZALES	909	981-2156	909	988-9531	C5100 CONCRETE STRUCTURE; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8770 CONSTRUCTION MANAGEMENT; C9802 BUILDING CONSTRUCTION;	A General Engineering Contractor; EC Civil Engineer;
HUNSAKER SAFETY & SIGN, INC.	Email sent 10/29/15	P.O. BOX 11487	FRESNO	CA	93773	estimating@hunsakersafety.com	DEBBIE L. HUNSAKER	559	255-7446	559	453-3250	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;	C31 Construction Zone Traffic Control Contractor;
INDUSTRIAL BATTERY SERVICES	Does not perform Caltrans work, has asked to be taken off our lists	673 ERLANDSON STREET	RICHMOND	CA	94804	ibsrecoder@aol.com	ELIZABETH RECORDER	510	222-7719	510	412-5988	C1201 TRAFFIC CONTROL SYSTEM; C8906 AUTO SERVICE; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;
INTERIOR DEMOLITION INC	Email sent 10/29/15	2621 HONOLULU AVE	MONTROSE	CA	91020	maria@interiordemolition.net	GEORGE MOLINA	818	249-4932	818	249-4937	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor;
INTERWEST PACIFIC, LTD.	Email sent 10/29/15	990 HIGHLAND DR. STE. 212	SOLANA BEACH	CA	92075	jack@interwestpacific.com	JACK NICKOLAISEN	858	259-2062	858	345-3737	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor;
J N A BUILDERS, INC.	Email sent 10/29/15	3549 EL CAMINITO	LA CRESCENTA	CA	91214	JNABUILDERSINC@gmail.com	JOSEPH N. ANTONIO	818	281-5262	818	248-0013	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C9802 BUILDING CONSTRUCTION; D3530 CONSTRUCTION & RELATED MACHINERY;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
J. MORAGA CONSTRUCTION, INC	Email sent 10/29/15	2857 BUSINESS PARK WAY	MERCED	CA	95348	jmoraga@flash.net	JOSE MORAGA	209	388-9200	209	383-6506	C5100 CONCRETE STRUCTURE; C8700 CONSULTANT, NON ENGINEERING; C8770 CONSTRUCTION MANAGEMENT;	A General Engineering Contractor;
JARELL HARRIS STRIPING SERVICES	Email sent 10/29/15	1120 EATON AVENUE #11	SAN CARLOS	CA	94070	jharrisstripingservices@hotmail.com	JARELL HARRIS	650	832-1171	650	832-1736	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	C32 Parking and Highway Improvement Contractor;
K & G CONCRETE INC	Solicited through DBEgoodfaith.com 10/28/15	1079 SUNRISE AVENUE, SUITE B-353	ROSEVILLE	CA	95661	keaven@kgconcretepumping.com	HERMAN (KEAVEN) GUILLORY	916	539-6652	866	878-2769	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;	C08 Concrete Contractor;

K R C SAFETY CO. INC.	Solicited through DBEgoodfaith.com 10/28/15	7821 WEST SUNNYVIEW	VISALIA	CA	93291	garyc@krcsafety.com	GARY CASTRO	559	732-0393	559	732-2684	C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Solicited through DBEgoodfaith.com 10/28/15	22140 FRONTIER ROAD	CLOVIS	CA	93619	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899			C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email sent 10/29/15	PO BOX 2221	ATASCADERO	CA	93423	kellie@associatedtrafficsafety.com	KELLIE AVILA	805	461-1600	805	461-1613	C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;	A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;
KERN COUNTY CUSTOM CONCRETE	Solicited through DBEgoodfaith.com 10/28/15	4916 COLLEGE AVE	BAKERSFIELD	CA	93306	JerryKCCC@yahoo.com	MR. JERRY M. FUENTEZ	661	872-4602	661	325-5590	C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;	C08 Concrete Contractor;
KILLGORE INDUSTRIES	Has requested to be taken off our solicitation list	909 MARINA VILLAGE PARKWAY, #197	ALAMEDA	CA	94501	killgoreind@earthlink.net	KEITH KILLGORE	510	715-4863	510	548-3981	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION;	A General Engineering Contractor;
KIONA LANDSCAPING	Solicited through DBEgoodfaith.com 10/28/15	3889 F STREET, APT 2	EUREKA	CA	95503	egruetzmacherjr@gmail.com	ERNIE GRUETZMACHER JR.	707	616-4340			C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;	C13 Fencing Contractor; C27 Landscaping Contractor;
LA FIRMA INC.	Email sent 10/29/15	715 RIDGE ROAD	NIPOMO	CA	93444	estimating@theswpppfirm.com	VICENTE C. BRAVO	805	748-8576	805	929-0501	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;	B General Building Contractor; D64 Nonspecialized;
LABAT'S TREE CARE	Email sent 10/29/15	1330 VEALE AVENUE	MARTINEZ	CA	94553	labatstree@gmail.com	CHERYL COLE	925	285-7741	925	335-9116	A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0620 LANDSCAPING & NURSERY SUPPLIER; C8000 FENCING CONTRACTOR;	C13 Fencing Contractor; C27 Landscaping Contractor; D49 Tree Service;
LAGO VISTA CONSTRUCTION, INC.	Email sent 10/29/15	17222 MILLBURGH ROAD	AZUSA	CA	91702	tavo@LagoVistaInc.com	OCTAVIO AVILA	310	968-2301			C5100 CONCRETE STRUCTURE; C8901 AIR CONDITIONING/SHEET METAL; D3430 PLUMBING & HEATING, EXCEPT ELECTRIC; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT;	B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C12 Earthwork and Paving Contractor; C36 Plumbing Contractor;
LEGEND FENCE CORPORATION	Email sent 10/29/15	3559 VISTA AVENUE	LEMON GROVE	CA	91945	lupita@legendfencecorp.com	LUPITA GARCIA	619	282-6000	619	282-6001	C8000 FENCING CONTRACTOR;	C13 Fencing Contractor;

LINDCO, INC	Email sent 10/29/15	653 BRUNKEN AVE	SALINAS	CA	93901	linda@redshift.com	LINDA KAY KERLEE	831	751-7329	831	751-7322	C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C8776 Construction Management - Other Heavy and Civil Construction;	A General Engineering Contractor;
LOWERS WELDING & FABRICATION, INC.	Email sent 10/29/15	10847 PAINTER AVENUE	SANTA FE SPRINGS	CA	90670	ddavis@lowerswelding.com	DAWN DAVIS	562	946-4521	562	903-0116	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7035 WELDED STEEL PIPE; C8907 MACHINING;	C60 Welding Contractor;
M & S ENVIRONMENTAL LANDSCAPES, INC	Email sent 10/29/15	12192 MACS ROAD	REDDING	CA	96003	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	530	241-9647	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;	C27 Landscaping Contractor;
M. HERNANDEZ CONSTRUCTION INC	Solicited through DBEgoodfaith.com 10/28/15	850 RANKIN STREET	SAN FRANCISCO	CA	94124	mariano@hernandez-engineering.com	MARIANO HERNANDEZ	415	824-4731	415	824-4696	C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
MACHADO & SONS CONSTRUCTION, INC	Email sent 10/29/15	1000 S. KILROY ROAD	TURLOCK	CA	95380	mike@machadoandsons.com	MICHAEL MACHADO	209	632-5260	209	632-3963	C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;	B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving / Pressure Foundation Jacking;
MAD STEEL INC.	Email sent 10/29/15	277 WEST ALLEN AVENUE	SAN DIMAS	CA	91773	madsteelinc@aol.com	ALBERT DOMINGUEZ	909	592-3443	909	394-0724	C0652 REINFORCING BAR SECTION SUPPLIER; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C5201 REINFORCING STEEL; C9829 RETAINER WALLS;	C50 Reinforcing Steel Contractor;
MAXIMUM METAL WORKS LLC	Email sent 10/29/15	1262 EAST 87TH PLACE	LOS ANGELES	CA	90002	maximumironworks@yahoo.com	ROSHAWN HEISSER	323	426-1493	323	487-5480	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor; C61 Limited Specialty Contractor; D24 Metal Products;
MC CULLOUGH CONSTRUCTION INC	Solicited through DBEgoodfaith.com 10/28/15	57 ALDERGROVE ROAD	ARCATA	CA	95521	denamccullough@mccullochconstructioninc.com	MACKY MCCULLOUGH	707	825-1014	707	825-1769	B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;	A General Engineering Contractor; C27 Landscaping Contractor;
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email sent 10/29/15	21168 POKIE DR.	SOULSBYVILLE	CA	95372	jorge@mercadeco.com	JORGE LUIS MERCADE	209	586-7722	209	532-7744	C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION;	A General Engineering Contractor; B General Building Contractor;
METCO	Solicited through DBEgoodfaith.com 10/28/15	2165 FRANCISCO BOULEVARD, #AI	SAN RAFAEL	CA	94901	c.martinez@metco-usa.com	CHRISTOPHER MARTINEZ	415	455-9922	415	455-9960	C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	C10 Electrical Contractor;
MLE ENVIRONMENTAL TECHNOLOGIES, INC.	Has requested to be taken off our solicitation list	11511 RAGUSA DRIVE	RANCHO CUCAMON	CA	91701	vmuniz@charter.net	VICTOR MUNIZ	909	989-7191	909	989-4791	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C8730 SAFETY STUDIES; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; J9510 ENVIRONMENTAL QUALITY;	A General Engineering Contractor; ASB Asbestos; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;
MOJAM INCORPORATED	Email sent 10/29/15	9349 E. AVENUE S	LITTLEROCK	CA	93543	mojam@roadrunner.com	MAURICE SCOTT	661	526-7121	661	794-2505	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY;	C08 Concrete Contractor; C29 Masonry Contractor;
MORALES CONTRACTING SERVICES	Email sent 10/29/15	5031 CALMVIEW STREET	BALDWIN PARK	CA	91706	tmorales@moralescontracting.com	ANTONIO MORALES	626	856-3646	626	856-3648	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;	B General Building Contractor; D06 Concrete Related Services;

MOTHERLODE CONCRETE CONSTRUCTION	Email sent 10/29/15	90 GOLD DUST TRAIL	SUTTER CREEK	CA	95685	motherlodeconcrete@att.net	GLENN FOSTER, JR.	209	223-2663	209	267-1887	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	C08 Concrete Contractor; C12 Earthwork and Paving Contractor;
NIELSON CONSTRUCTION	Non-union, has asked to be taken off our solicitation lists	147 CAMINO ORUGA	NAPA	CA	94558	dnielson@nielsoninc.com	DIANN NIELSON	707	253-8774	707	253-0131	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	A General Engineering Contractor;
NORTH AMERICAN FENCE & RAILING INC.	Solicited through DBEgoodfaith.com 10/28/15	515 23RD AVENUE	OAKLAND	CA	94606	kdcomini@yahoo.com	KIRA COMINI	510	436-0755	510	534-5406	C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;	C13 Fencing Contractor;
OLIVAS VALDEZ INC.	Email bounced, fax sent 10/29	4001 MAIN ST. #309	VANCOUVER	WA	98663	folivas@olivasvaldez.com; jarauz@olivasvaldez.com	ROBERT VALDEZ	360	225-7900	360	225-6400	C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING; C8742 MECHANICAL ENGINEERS; C8770 CONSTRUCTION MANAGEMENT;	A General Engineering Contractor; EC Civil Engineer; EM Mechanical Engineer ;
ON THE LEVEL CONCRETE	Solicited through DBEgoodfaith.com 10/28/15	1485 BAYSHORE BLVD #317	SAN FRANCISCO	CA	94124	onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	415	349-4489	C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;	C08 Concrete Contractor;
P. A. WILSON, INC.	Email sent 10/29/15	9485 LA CUESTA DR	LA MESA	CA	91941	pawilsoninc@gmail.com	PATRICK ALLEN WILSON					C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS;	A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products;
PAPILLON BUILDERS	Email sent 10/29/15	20300 RIM ROCK CT	FORESTHILL	CA	95631	jsellers@papillonbuilders.com	JO ELLEN SELLERS	916	580-7019	888	717-7270	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor;
PARADIGM CONSTRUCTION	Email sent 10/29/15	5321 TERSK WAY	ELK GROVE	CA	95757	steve@paradigmbuilt.com	STEVEN MAYS	916	271-2623	916	714-6520	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION;	A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email sent 10/29/15	21025 KING RIDGE ROAD	CAZADERO	CA	95421	parmeter@parameterges.com	MARI PARMETER	707	566-7437	707	566-7437	C1201 TRAFFIC CONTROL SYSTEM; C1901 ROADWAY EXCAVATION; C1910 GRADING;	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; HAZ Hazardous Waste;
PC&N CONSTRUCTION, INC	Email sent 10/29/15	5301-F BYRON HOT SPRINGS ROAD	BYRON	CA	94514	cplum@pcnconstructioninc.com	CHRISTI PLUM	925	634-4567	925	634-4339	C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;	A General Engineering Contractor;
PK CONSTRUCTION	Email sent 10/29/15	2502 EL SOL	ALTADENA	CA	91001	zkkingpk81@gmail.com	ZHAN PAUL KING	626	773-6963	626	486-4152	C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor;
PROFESSIONAL CONCRETE SAWING INC.	Solicited through DBEgoodfaith.com 10/28/15	P.O. BOX 3348	MERCED	CA	95344	davidscott@gvni.com	DAVID SCOTT	209	722-2226	209	722-2227	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;	D06 Concrete Related Services;
QUIMU CONTRACTING, INC.	Solicited through DBEgoodfaith.com 10/28/15	695 PRIDDY DRIVE	DIXON	CA	95620	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	707	678-8384	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email sent 10/29/15	1807 NAVY DRIVE, SUITE 1	STOCKTON	CA	95206	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	209	464-5782	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER;	A General Engineering Contractor;
ROYAL TRUCKING/ MAINTENANCE	Fax failed, sent regular mail 10/29	7333 DEERWOOD	OAKLAND	CA	94605		VAUGHN ROYAL			510	632-2895	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I7341 JANITORIAL SERVICES; I7349 BUILDING MAINTENANCE SERVICES;	
RUBECON BUILDERS INC.	Solicited through DBEgoodfaith.com 10/28/15	3450 THIRD STREET, BUILDING 1B	SAN FRANCISCO	CA	94124	ruben@rubecon.com; office@rubecon.com	RUBEN SANTANA	415	206-7740	415	206-1750	C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;	A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

S & L FENCE CO.	Email sent 10/29/15	1096 FULTON AVE	SUNNYVALE	CA	94086	sales@slfence.com	null LUCY CASTILLO	408	745-7021	408	745-7146	C8000 FENCING CONTRACTOR;	C13 Fencing Contractor;
S KWOK ENGINEERS, INC.	Email sent 10/29/15	1815 CORNELL DRIVE, ALAMEDA, CA 94501	ALAMEDA	CA	94501	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	888	733-1360	C2030 EROSION CONTROL; C8703 TRAFFIC ENGINEER; C8705 DESIGN; C8715 CONSULTANT, ENGINEERING; C8720 CIVIL ENGINEERING; C8766 Computer-aided Design & DRAFTING (CADD); C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8781 Engineering - Hydrology; C8793 Environmental - Environmental Impact Assessment; C8794 Environmental - Water Quality; C8852 SWPPP Planning;	EC Civil Engineer;
SAN DIEGO BAY AREA ELECTRIC, INC.	Email sent 10/29/15	13100 KIRKHAM WAY, SUITE 205	POWAY	CA	92064	bev@bayareaelectric.com	DENNIS P. PHILLIPS	858	748-2060	858	748-6012	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	B General Building Contractor; C10 Electrical Contractor;
SCHOTKA CONSTRUCTION INC	Solicited through DBEgoodfaith.com 10/28/15	5555 NAPA VALLEJO HWY	AMERICAN CANYON	CA	94503	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	707	265-6856	C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;	A General Engineering Contractor; HAZ Hazardous Waste;
SIERRA CONCRETE CUTTING & BREAKING, INC	Email sent 10/29/15	8549 MORRISON CREEK	SACRAMENTO	CA	95828	lh.sierra@att.net	LINDA LEE HADLEY	530	647-9331	530	647-2230	C5100 CONCRETE STRUCTURE; C9905 CUTTING;	D06 Concrete Related Services;
SITEWORKS CONSTRUCTION, INC	Email sent 10/29/15	3634 BICKERSTAFF ST	LAFAYETTE	CA	94549	kdesena@linkzone.com	KENT DESENA	925	284-1437	925	256-8357	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;	A General Engineering Contractor;
SJD CONSTRUCTION INC.	Email bounced, fax sent 10/29	775 WAKEFIELD CT, STE B	OAKDALE	CA	95361	sjdconstr@yahoo.com	SANDRA CUNNINGHAM	209	847-8939	209	847-0169	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	A General Engineering Contractor;
SOUTH CENTRAL IRON, INC.	Email sent 10/29/15	645 CHESTNUT AVENUE #212	LONG BEACH	CA	90802	sciinc2007@aol.com	MARION BRYANT	213	270-3029	562	590-8848	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES;	C51 Structural Steel Contractor;
SOUTH COAST SWEEPING, INC.	Email sent 10/29/15	2332 TRAILS END	FALLBROOK	CA	92028	kssouthcoast@roadrunner.com	KIM SARMIENTO	760	535-6800	760	731-6026	C1601 CLEARING & GRUBBING;	D63 Construction Cleanup;
STATEWIDE STRIPES, INC	Email sent 10/29/15	7320 MISSION GORGE ROAD	SAN DIEGO	CA	92120	dawn@statewidestripes.com	DAVID BRILHANTE	858	560-6887	858	560-0158	C1522 RESET, ADJUST ROADWAY ITEMS; C5900 CLEAN & PAINT STEEL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9854 PAINTING STRUCTURES; C9906 SANDBLASTING;	C32 Parking and Highway Improvement Contractor; C33 Painting and Decorating Contractor; D38 Sand and Water Blasting;
STONY CREEK GENERAL ENGINEERING	Email sent 10/29/15	5321 COUNTY RD 206	ORLAND	CA	95963	luke@scgeinc.com	LUKE ANDREWS	530	526-3191	530	988-5092	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1940 DITCHES EXCAVATION; C2065 IRRIGATION SYSTEM; C6200 ALTERNATIVE PIPE CULVERT;	A General Engineering Contractor;
STRAIGHT STRIPE PAINTING INC	Not licensed in CA	260 N. 3050 E.	ST. GEORGE	UT	84770	cheever@straightstripe.com	KAREN J CHEEVER	435	656-0930	435	634-0580	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
TAHLEQUAH STEEL, INC.	Email sent 10/29/15	2750 N. BELLFLOWER BLVD. #2108	LONG BEACH	CA	90815	tqsteelinc@gmail.com	GUY BARTON	562	787-8470	562	494-1866	C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C9801 BUILDING CONSTRUCTION;	C50 Reinforcing Steel Contractor;
TRAFFIC CONTROL PROS	Email sent 10/29/15	2440 STANWELL DRIVE, SUITE A	CONCORD	CA	94520	estimating@tcpros.net	JEFFREY PIKE	925	270-4580	925	405-3833	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;	C31 Construction Zone Traffic Control Contractor;
TRI-VALLEY CONTRACTING, INC.	Solicited through DBEgoodfaith.com 10/28/15	15 CHARLES HILL CIRCLE	ORINDA	CA	94563	landy@trivalleystriping.com	LANDRYA RATH	925	787-1003	888	872-4450	C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;	C32 Parking and Highway Improvement Contractor;
TRUE CHAMPIONS INC.	Email sent 10/29/15	5234 CUSHMAN PL., STE. 200	SAN DIEGO	CA	92110	TCI@TRUECHAMPIONS.NET	RICHARD GARCIA	619	276-6999	619	276-8783	C1580 MODIFY BRIDGE ITEM; C2201 FINISHING ROADWAY; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; D3730 SHIP & BOAT BUILDING & REPAIRING;	B General Building Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor;

TUCKER TECHNOLOGY INC	Has requested to be taken off our solicitation list	300 FRANK OGAWA PLAZA, STE 235	OAKLAND	CA	94612	frank@tuckertech.com	FRANK TUCKER	510	836-0422	510	836-2625	C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;	C07 Low Voltage Systems Contractor;
TYRRELL RESOURCES, INC.	Email sent 10/29/15	275 HILLTOP DRIVE	REDDING	CA	96003	tyrrellresources@sbcglobal.net	CHERYL TYRRELL	530	243-8733	530	241-8975	A0850 FORESTRY SERVICES; C1601 CLEARING & GRUBBING;	C61 Limited Specialty Contractor; D49 Tree Service;
U.S. CONCRETE CONSTRUCTION, INC	Email sent 10/29/15	30634 HASLEY CYN. ROAD	CASTAIC	CA	91384	les@us-concrete.net	ULISES SALAZAR	661	259-3522	661	799-1038	C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C2800 CONCRETE BASE; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5136 REINFORCED CONCRETE CRIB WALL; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE);	B General Building Contractor; C08 Concrete Contractor;
UDBE STEEL	Email sent 10/29/15	5214 WESTERFIELD STREET	RIVERSIDE	CA	92509	udbest.eel2011@gmail.com	ROMEO BELTRAN	951	529-3359	951	224-9797	C5201 REINFORCING STEEL;	C50 Reinforcing Steel Contractor;
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email sent 10/29/15	14000 E. VALLEY BLVD.	CITY OF INDUSTRY	CA	91746	dora@unitedtraffic.net	DORA PINA	626	961-5736	818	961-4746	C1601 CLEARING & GRUBBING; C5601 SIGN STRUCTURE; C9980 DEMOLITION;	A General Engineering Contractor;
USA CONSTRUCTION	Email bounced, fax sent 10/29	1954 MERIDIAN AVENUE	SAN JOSE	CA	95125	usaconstructionl@sbcglobal.net	PETER B. RAMIREZ	408	210-1968	408	436-2998	C5100 CONCRETE STRUCTURE; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9811 SMALL STRUCTURES;	A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;
UWA ELECTRIC CO.	Email sent 10/29/15	2737 SEMINARY AVENUE	OAKLAND	CA	94605	uwaelectric@gmail.com	SAMUEL OGHOGHO	510	562-4266	510	562-3453	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;	C10 Electrical Contractor;
V A P CONSTRUCTION INC	Competitor, does not send quotes to GCC	15705 BIRCHWOOD ST	LA MIRADA	CA	90638	vapconstructioninc@gmail.com	ARVIND PRASAD	714	253-3270	714	551-9420	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATION SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER;	A General Engineering Contractor;
VALVERDE CONSTRUCTION, INC	Email sent 10/29/15	10918 SHOEMAKER AVE	SANTA FE SPRINGS	CA	90670	joev@valverdeconst.com	JOE A. VALVERDE	562	906-1826	562	906-1918	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION;	A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor;
VINTAGE PAVING COMPANY, INC.	Competitor, does not send quotes to GCC	119 MAIN STREET	WINTERS	CA	95694	edc@vintagepavingco.com	EDWARD CARBAHAL	530	795-0132	530	795-5734	C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION;	A General Engineering Contractor;
VT ELECTRIC, INC.	Email sent 10/29/15	10825 VERNON AVE	ONTARIO	CA	91762	tony@vtelectric.net	TONY T. TRAN	909	985-1755	909	985-8186	C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical;	C10 Electrical Contractor;
WESTERN TRAFFIC SUPPLY	Emailed 11/10/15									925	249-1854		
WHITE'S CUSTOM CONSTRUCTION	Email sent 10/29/15	1529 MICHENER DR	ROSEVILLE	CA	95747	whitescustom@yahoo.com	BART WHITE	916	284-1680	916	875-8095	C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;	B General Building Contractor; C08 Concrete Contractor;
WILLIS REBAR	Solicited through DBEgoodfaith.com 10/28/15	2333 COURAGE DRIVE, STE H, ROOM #9	FAIRFIELD	CA	94533	willisrebar@gmail.com	RAYMOND WILLIS III	707	419-5949	707	759-3483	C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;	C50 Reinforcing Steel Contractor;
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Solicited through DBEgoodfaith.com 10/28/15	280 NEWHALL STREET	SAN FRANCISCO	CA	94124	yjones@ycat-c.com	YOLANDA JONES	415	647-2682	415	647-2683	C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;	

Annette Conley

From: Annette Conley
Sent: Thursday, October 29, 2015 1:53 PM
To: 'jibaez@advgeosolutions.com'; 'Rusty@steelplacers.com'; 'dougblacksher@aol.com'; 'RDiaz433@hotmail.com'; 'KIM@acefencecompany.com'; 'rocio@azulworks.com'; 'baretro@yahoo.com'; 'dennis4bmi@razzolink.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'xyfloyd@aol.com'; 'tonycalsystem@gmail.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'csi.engineering13@yahoo.com'; 'denise7431@yahoo.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'genaro@dominguezandsons.com'; 'dgarcia287@aol.com'; 'eeelectric@earthlink.net'; 'rbatiste@eec-corp.com'; 'rpendurthi@earmanagement.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'serranohe@aol.com'; 'mseals@foconinc.com'; 'forcetraffic@earthlink.net'; 'eq@fssinc24.com'; 'geckogconstruction@gmail.com'; 'kelly.generalengineering@yahoo.com'; 'kevinyip168@yahoo.com'; 'pchavez@goldenbayfence.com'; 'acrivello@goldenbayfence.com'; 'dgonzales@gsaeng.com'; 'estimating@hunsakersafety.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'jharrisstripingservices@hotmail.com'; 'kellie@associatedtrafficsafety.com'; 'estimating@theswpppfirm.com'; 'labatstree@gmail.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'mike@machadoandsons.com'; 'madsteelinc@aol.com'; 'maximumironworks@yahoo.com'; 'jorge@mercadeco.com'; 'mojam@roadrunner.com'; 'tmorales@moralescontracting.com'; 'motherlodeconcrete@att.net'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parmeter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'zkkingpk81@gmail.com'; 'rcande@pacbell.net'; 'sales@slfence.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'tqsteelinc@gmail.com'; 'estimating@tcpros.net'; 'TCI@TRUECHAMPIONS.NET'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'; 'whitescustom@yahoo.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0).

Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Annette Conley

From: Microsoft Outlook
To: 'parmeter@parameterges.com'
Sent: Thursday, October 29, 2015 1:53 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

Delivery has failed to these recipients or groups:

'parmeter@parameterges.com' (parmeter@parameterges.com) <mailto:parmeter@parameterges.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

parmeter@parameterges.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Thu, 29 Oct 2015 13:52:41 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'dennis4bmi@razzolink.com'"
<dennis4bmi@razzolink.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,
"'b-w-w@live.com'" <b-w-w@live.com>, "'xyfloyd@aol.com'" <xyfloyd@aol.com>,
"'tonycalsystem@gmail.com'" <tonycalsystem@gmail.com>,
"'airbears@balesengineering.com'" <airbears@balesengineering.com>,
"'jcirimele@cirimeleelectric.com'" <jcirimele@cirimeleelectric.com>,
"'communitytreeservice320@gmail.com'" <communitytreeservice320@gmail.com>,
"'cooks_son@mail.com'" <cooks_son@mail.com>, "'csi.engineering13@yahoo.com'"

Annette Conley

From: Microsoft Outlook
To: 'folivas@olivasvaldez.com'
Sent: Thursday, October 29, 2015 1:53 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

p3plibsmtp02-04.prod.phx3.secureserver.net rejected your message to the following e-mail addresses:

'folivas@olivasvaldez.com' (folivas@olivasvaldez.com) <mailto:folivas@olivasvaldez.com>

p3plibsmtp02-04.prod.phx3.secureserver.net gave this error:
<folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce>

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

folivas@olivasvaldez.com
p3plibsmtp02-04.prod.phx3.secureserver.net #550 5.1.1 <folivas@olivasvaldez.com> Recipient not found. <http://x.co/irbounce> ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Thu, 29 Oct 2015 13:52:41 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'dennis4bmi@razzolink.com'"
<dennis4bmi@razzolink.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"

Annette Conley

From: Microsoft Outlook
To: 'usaconstructionl@sbcglobal.net'
Sent: Thursday, October 29, 2015 1:53 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

flpd574.prodigy.net rejected your message to the following e-mail addresses:

'usaconstructionl@sbcglobal.net' (usaconstructionl@sbcglobal.net) <mailto:usaconstructionl@sbcglobal.net>

flpd574.prodigy.net gave this error:
<usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163]

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

usaconstructionl@sbcglobal.net
flpd574.prodigy.net #550 5.2.1 <usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163] ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Thu, 29 Oct 2015 13:52:41 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'dennis4bmi@razzolink.com'"
<dennis4bmi@razzolink.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,

Annette Conley

From: Microsoft Outlook
To: 'eeelectric@earthlink.net'
Sent: Thursday, October 29, 2015 1:53 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

mx-ailes.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'eeelectric@earthlink.net' (eeelectric@earthlink.net) <mailto:eeelectric@earthlink.net>

mx-ailes.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

eeelectric@earthlink.net
mx-ailes.atl.sa.earthlink.net #550 eeelectric@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Thu, 29 Oct 2015 13:52:41 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'dennis4bmi@razzolink.com'"
<dennis4bmi@razzolink.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,

Annette Conley

From: Microsoft Outlook
To: 'IDDominguez6@att.net'
Sent: Thursday, October 29, 2015 1:53 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

att.net rejected your message to the following e-mail addresses:

'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>

att.net gave this error:
not our customer

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

IDDominguez6@att.net
att.net #551 not our customer ##

Original message headers:

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with
mapi id 14.01.0323.003; Thu, 29 Oct 2015 13:52:41 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>,
"'dougblacksher@aol.com'" <dougblacksher@aol.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'KIM@acefencecompany.com'"
<KIM@acefencecompany.com>, "'rocio@azulworks.com'" <rocio@azulworks.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'dennis4bmi@razzolink.com'"
<dennis4bmi@razzolink.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,

Annette Conley

From: MAILER-DAEMON@yahoo.com
Sent: Thursday, October 29, 2015 1:53 PM
To: Annette Conley
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<sjdconstr@yahoo.com>:
This user doesn't have a yahoo.com account (sjdconstr@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <annette@ghilotti.com>
Received-SPF: pass (domain of ghilotti.com designates 69.12.247.163 as permitted sender)
X-YMailISG: xy7qiu4WLDvBeahi8wGyIX6W9UgtyXJBGWamFDhGHYkTEUPc
 R2cKSnF6ZNaOo6YUHaTpUdD3k1Savs_HTJPDWv8MIE3ZZps9EgiV0KzpUn08
 DJ9_1_PVmklRP4B4P.4gJVCoKwuHIIKe3RxSCXR.R3MxClPxWhgrVYy2an33
 omRL4shsN_3MtcjvMNrDrfnqMfRN9y_m7TtUNrcR2AobMAaxaiRk6xaHL_pm
 Tcsg0PgL0FPdVdLjJusbX6uGDC_I4OVmp1ajYKGZeAzHPwTRJDISEPsonywf
 Yx16Q8BF1uiVjMYjYr5NterXuFzEAErAJPh2TkSfg5QsDpfEzDA5wsAma_ow
 wILGPTwskSrnkjV67qakTNIP6GtzPPuTHU6Ps0XByIFQE1MELzY1ypnAQyTW
 Kje.PBeFEZEYypTLU3wuX1DYcO9VDL8Gm5tq9cn2wcvA2DU9nWLY03o9.Ssm
 alsM5GNyLd35hWtlrPNrOrECXiFQNsINwRqfiF4Oc.xJXiHcRkMC8.QVE_Hg
 EPmPNxyJJ2Smmq2jXszOkoGWDrOjXwaNNMf52Nw7TtdxPUl_FnKcSXpo2nNV
 cEG5sJumTQ55Eu0jcjEkaCyIUruVm4Ru2AeXbOiqoYM_Z2rrB9A52Pd9f8iG
 NFtmJKsEiI0NDG5A_wtYmZgM0svPvf.LCB_JB7U0ErL8EOs7bV1y1juo7iiw
 titU7LyfRkInqAwIAvxIiVMlVu5VDnh.ikrixtU7xaw4HAKjaMNmBvzmyN_y
 S2GixE_x19VauCltj6NSoKRy9OXlYxUjyf.HJKz3T.kBH1b2sUQnlkjSnGQ1
 43cbrEhtimo31a1va1LUGl7YXs_JnauuYT7Kk0ftoAGeL8unaTxdfwunhC6t
 qnXDLpVQI_3TxbjwnsRwIT2nzwuEsdaNYAh_acCLIsqgtypm.PcMPpZzWv_a
 7ebDnmjRH9blLQr0u2CkBmqgKI8SdgiI_Lsc0bfLi8MvtNqYoBTCAWsRCbsd
 JURb69pbfarJ.EBQ8Z5QRU_mgOWLlgzH7iz26s50dcy_OAOgeDduF.kB9Ku8
 ub80ScFLCMWCC.NBuuHRKoliZT.X9afKbdtk2rOh5AdW6brgIQdJgflC5Uvb
 bF4S0pGta.YVbM13SRXKQ7finWV5SDrPJ2Ec226aTy0xnglrvHDLbzhKOCyr
 ZvWjpc19f1_ky3QqiD7IMuCXPQ.QDt1tgNpXaukOV2CNspRheXxDXK_IqN6U
 VhezDFt6s9JG.Xr4Nuu9Pq3XCSBiappDRmhPXaHGcLFkQ5gHcYP3y0XkC1UQ
 RedY5Z3oakj.HHd4KiCMPrKNs5kyoQBzvfZFmLHRQiQAAgdOvumwsim1uoDU
 c5gOkh9e66A3rgQsarl9BI5RQHNEfSnr2ZRLNpaKstLI_OWp1QDuz2gceZVT
 OOOhsdeABV8iVw20FXLo.iRpjSqIu1gOiGXg5r0tqrmfrtiyvscUlT1UD.L8
 hXbOf7H_5etMep_mkkP3Cd89qInFuajxOIlzwUC5ywPLNw5Nz464PuNEARn7
 QEic1IFnJ4JBiy1HQK_Kk5gDgSGLo0jaVuLzyw3HOUg_2R0Kkg1E1UEihD81
 x5m4jc4fkzeb9SOpxSX1CTECD6v.Y4qrxscuS1rueEfaaqjXvCXqMQ2im3Rw
 PnuZ2VVRPS4GPgfOh.nmFE5DrMfAkJ1Q63.Nb4DkBPbsKWV2Doz050EriaTK
X-Originating-IP: [69.12.247.163]
Authentication-Results: mta1619.mail.gq1.yahoo.com from=ghilotti.com; domainkeys=neutral (no sig); from=ghilotti.com; dkim=neutral (no sig)
Received: from 127.0.0.1 (EHLO owa.ghilotti.com) (69.12.247.163)
  by mta1619.mail.gq1.yahoo.com with SMTPS; Thu, 29 Oct 2015 20:52:43 +0000
Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with mapi id 14.01.0323.003; Thu, 29 Oct 2015 13:52:41 -0700
From: Annette Conley <annette@ghilotti.com>



	A	B	C	W	X	Y	Z	AA	AB	AC	AD	AE
116	38564	TAHLEQUAH STEEL, INC.	EMAIL	562	494-1866	LOS ANGE	10; 16; 19;	03; 04; 05;	238120;	238190;	C5100 COI	C50 Reinforcing Steel Contractor;
117	42433	TRAFFIC CONTROL PROS	EMAIL	925	405-3833	CITY OF FF	01; 02; 03;	01; 02; 03;	238990;		C1200 COI	C31 Construction Zone Traffic Control Contractor;
118	30004	TRUE CHAMPIONS INC.	EMAIL	619	276-8783	DEPARTMI	02; 13; 19;	04; 05; 07;	236210;	236220;	23	C1580 MO B General Building Contractor; C06 Cabinet, Millwork and Finish Carpentr
119	38525	TYRRELL RESOURCES, INC.	EMAIL	530	241-8975	DEPARTMI	01; 04; 05;	02; 03; 04;	113310;	115310;	23	A0850 FOI C61 Limited Specialty Contractor; D49 Tree Service;
120	38294	U.S. CONCRETE CONSTRU	EMAIL	661	799-1038	DEPARTMI	01; 02; 03;	01; 02; 03;	238110;		C2501 AG(	B General Building Contractor; C08 Concrete Contractor;
121	39484	UDBE STEEL	EMAIL	951	224-9797	DEPARTMI	01; 07; 10;	03; 04; 05;	237310;		C5201 REI	C50 Reinforcing Steel Contractor;
122	33824	UNITED TRAFFIC SERVICES	EMAIL	818	961-4746	LOS ANGE	07; 10; 13;	03; 04; 05;	238910;	238990;	33	C1601 CLE A General Engineering Contractor;
123	35346	UWA ELECTRIC CO.	EMAIL	510	562-3453	BAY AREA	01;	04;	238210;		C1201 TRA	C10 Electrical Contractor;
124	1045	VALVERDE CONSTRUCTIOI	EMAIL	562	906-1918	DEPARTMI	00;	00;	237110;		C1601 CLE	A General Engineering Contractor; B General Building Contractor; C10 Ele
125	30828	VT ELECTRIC, INC.	EMAIL	909	985-8186	DEPARTMI	13; 19; 29;	03; 04; 05;	238210;		C1201 TRA	C10 Electrical Contractor;
126	40690	WHITE'S CUSTOM CONSTF	EMAIL	916	875-8095	DEPARTMI	01; 07; 09;	03; 04; 10;	238110;	238190;	23	C5100 COI B General Building Contractor; C08 Concrete Contractor;
127	40051	PARMETER GENERAL ENGI	EMAIL	707	566-7437	DEPARTMI	12; 17; 21;	01; 04;	238990;	561990;		C1201 TRA A General Engineering Contractor; C31 Construction Zone Traffic Control
128	42619	DLD STRUCTURAL BUILDE	MAIL			LOS ANGE	00;	00;	238120;	332323;		C5100 COI C51 Structural Steel Contractor;
129	25021	E E ELECTRIC, INC	EMAIL FAIL, FAX	909	829-0118	LOS ANGE	00;	00;	237130;	238210;	23	C1201 TRA B General Building Contractor; C10 Electrical Contractor;
130	31112	OLIVAS VALDEZ INC.	EMAIL FAIL, FAX	760	225-6400	LOS ANGE	00;	00;	237110;	237310;	23	C5100 COI A General Engineering Contractor; EC Civil Engineer; EM Mechanical Er
131	7799	SJD CONSTRUCTION INC.	EMAIL FAIL, FAX	209	847-0169	DEPARTM	03; 04; 05;	03; 04; 05;	237310;	238110;	23	C1200 COI A General Engineering Contractor;
132	34091	USA CONSTRUCTION	EMAIL FAIL, FAX	408	436-2998	SANTA CL	43;	04;	238110;	238120;	23	C5100 COI A General Engineering Contractor; B General Building Contractor; C08
133	31492	E. JASPER WRKG. (DEMO)	FAX	925	754-8558	CITY OF LC	00;	00;	238910;	484110;		C1601 CLE C12 Earthwork and Paving Contractor; C21 Building Moving / Demolitic
134	33187	ROYAL TRUCKING/ MAINT	FAX	510	632-2895	BAY AREA	00;	00;	238990;	484110;	48	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
135	32107	NIELSON CONSTRUCTION	NON UNION	707	253-0131	BAY AREA	01; 02; 03;	01; 02; 03;	237310;	238910;	23	C1601 CLE A General Engineering Contractor;
136	29381	G. W. PEOPLES CONTRACT	NOT LICENSED IN CA	703	682-6804	DEPARTMI	01; 02; 03;	01; 02; 03;	237990;		C1601 CLE	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
137	42910	STRAIGHT STRIPE PAINTIN	NOT LICENSED IN CA	435	634-0580	DEPARTMI	01; 02; 03;	01; 02; 03;	237310;	238990;	C8406 PAI	NL CAUTION:FIRM NOT LICENSED IN CALIFORNIA;
138	38712	DREAMBUILDER CONSTRU	PRIME	714	646-3698	DEPARTMI	01; 02; 03;	01; 02; 03;	237110;	237310;	23	C1200 COI A General Engineering Contractor;
139	39166	V A P CONSTRUCTION INC	PRIME	714	551-9420	DEPARTMI	01; 02; 03;	01; 02; 03;	237110;	237310;	23	C1200 COI A General Engineering Contractor;
140	27011	VINTAGE PAVING COMPAI	PRIME	530	795-5734	DEPARTMI	01; 02; 03;	01; 02; 03;	237310;		C1531 PLA	A General Engineering Contractor;
141	27723	TUCKER TECHNOLOGY INC	REQ NO SOLICITATIOI	510	836-2625	BAY AREA	00;	00;	238210;	517110;	51	C1201 TRA C07 Low Voltage Systems Contractor;
142	25268	KILLGORE INDUSTRIES	REQ NO SOLICITATIOI	510	548-3981	BAY AREA	01; 07; 21;	04;	238110;	238120;	23	C1601 CLE A General Engineering Contractor;
143	4830	MLE ENVIRONMENTAL TE	REQ NO SOLICITATIOI	909	989-4791	CITY OF LC	00;	00;	236220;	541330;	54	C1601 CLE A General Engineering Contractor; ASB Asbestos; B General Building Con
144		A & R TRANSPORTATION, I	SENT									
145		A B S L CONSTRUCTION	SENT									

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTIDN:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUDTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074741 Total Time : 0°00'44" Page : 001

Completed

Document : doc20151029142236

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/29/2015 14:22	19098290118	0°00'44"	FAXP1	DK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074742 Total Time : 0°00'59" Page : 001

Completed

Document : doc20151029142250

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/29/2015 14:23	13602256400	0°00'59"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074743 Total Time : 0°00'30" Page : 001

Completed

Document : doc20151029142304

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/29/2015 14:24	12098470169	0°00'30"	FAXP1	DK	200x200 Fine / On

Send Result Report

KYOCERA

MFP
TM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074744 Total Time : 0°01'31" Page : 001

Completed

Document : doc20151029142319

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/29/2015 14:25	14084362998	0°01'31"	FAXP2	OK	200x200 Fine / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074747 Total Time : 0°00'40" Page : 001

No response

Document : doc20151029142348

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/29/2015 14:26	15106322895	0°00'40"	FAXP1	BUSY	200x100 Normal / Off

Send Result Report

KYOCERA

MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 074745 Total Time : 0°00'59" Page : 001

No response

Document : doc20151029142331

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 In Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/29/2015 14:25	13237548558	0°00'59"	FAXP1	BUSY	200x100 Normal / Off

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



ROYAL TRUCKING/ MAINTENANCE
7333 DEERWOOD
OAKLAND, CA 94605

CONSTRUCTION
GHILOTTI
Since · COMPANY · 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

UNITED STATES POSTAGE
PITNEY BOWES
02 1P $ 000.48[5]
0002700879 OCT 30 2015
MAILED FROM ZIP CODE 95407

GHILOTTI
NOV 12 2015
CONSTRUCTION COMPANY

E. JASPER WRKG. (DEMO) & TRKG
9326 S. VERMONT AVE.
LOS ANGELES, CA 90044

NIXIE 918 DE 1009 0011/05/15

RETURN TO SENDER
INSUFFICIENT ADDRESS
UNABLE TO FORWARD

BC: 95407815246 *0240-00299-30-43

421 95407 C015

Annette Conley

From: Annette Conley
Sent: Thursday, October 29, 2015 2:10 PM
To: 'samsequipment@comcast.net'; 'Sam Ellsworth'; 'Kiley Olson'; 'jrtestimating@gmail.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0).

Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

CALTRANS SEARCH – OPT IN DATABASE

Opt-in Records

Search Results: Opt-in's on 04-4S1904

14 Opt-in records found.

04-4S1904	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-4S1904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-4S1904	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

04-4S1904	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA	

	Fence. Truncated Domes and other construction supplies.	
04-4S1904	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	
04-4S1904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	
04-4S1904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	
04-4S1904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	
04-4S1904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,	

	Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4S1904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4S1904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4S1904	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-4S1904	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

	Hi-way Safety

04-4S1904	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

Annette Conley

From: Annette Conley
Sent: Thursday, October 29, 2015 2:19 PM
To: 'eibanez@westerntraffic.com'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0).

Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-4S1904

17 Opt-in records found.

04-4S1904	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-4S1904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-4S1904	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

04-4S1904	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA	

	Fence. Truncated Domes and other construction supplies.

04-4S1904	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-4S1904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4S1904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	

04-4S1904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4S1904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,	

	Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4S1904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4S1904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4S1904	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-4S1904	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

	Hi-way Safety

04-4S1904	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-4S1904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4S1904	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	

04-4S1904	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

Sent

Annette Conley

From: Annette Conley
Sent: Tuesday, November 10, 2015 2:22 PM
To: 'Grace Guillory'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0).

Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

Opt-in Records

Search Results: Opt-in's on 04-4S1904

17 Opt-in records found.

04-4S1904	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	

04-4S1904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

04-4S1904	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	

04-4S1904	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA	

	Fence. Truncated Domes and other construction supplies.

04-4S1904	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-4S1904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4S1904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	

04-4S1904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4S1904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,	

	Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4S1904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4S1904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4S1904	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-4S1904	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

	Hi-way Safety

04-4S1904	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-4S1904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4S1904	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	

04-4S1904	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

Opt-in Records

Search Results: Opt-in's on 04-4S1904

21 Opt-in records found.

04-4S1904	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-4S1904	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-4S1904	Jarrett Foundations Inc.	
	P.O. Box 971 West Sacramento, Ca 95691	
	Phone: 916-498-9999	Fax Number: 916-498-9995
	Disadvantaged status: SBE	
	Services offered: Drilling	
04-4S1904	Kellie Avila Construction Services Inc, dba Associated Traffic Safety	
	P.O. Box 2221 Atascadero, CA 93423	
	Phone: 8054611600	Fax Number: 8054611613
	Disadvantaged status: DBE	
	Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA	

	Fence. Truncated Domes and other construction supplies.

04-4S1904	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-4S1904	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4S1904	Cutler Trucking, Inc., dba: R & S Trucking	
	1688 Almar Parkway Santa Rosa, CA. 95403	
	Phone: 707-571-8820, ext.2	Fax Number: 707-571-8223
	Disadvantaged status: DBE SBE	
	Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds.	

04-4S1904	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4S1904	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material,	

	Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4S1904	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com	

04-4S1904	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4S1904	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	

04-4S1904	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection	

	Hi-way Safety

04-4S1904	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	

04-4S1904	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	

04-4S1904	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	

04-4S1904	Water Components & Building Supply	
	44 Simms St. San Rafael, CA 94901	
	Phone: 415-524-8290	Fax Number: 415-524-8293
	Disadvantaged status: DBE SBE	
	Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE!	

04-4S1904	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	

04-4S1904	Borg Fence	
	50 Contractors Street Livermore, Ca. 94551	
	Phone: 925-455-9620	Fax Number: 925-461-1486
	Disadvantaged status: DBE SBE	
	Services offered: Fencing	
04-4S1904	Water Rock Construction	
	2363 Mariner Square Drive Ste 243 Alameda CA 94501	
	Phone: 5106712094	Fax Number: 5102275495
	Disadvantaged status: SBE	
	Services offered:	
04-4S1904	Diversified Product Industries, LTD	
	468 N. Camden Drive, Suite 200 Beverly Hills, CA 90210	
	Phone: 310-858-5505	Fax Number: 310-858-5529
	Disadvantaged status: DBE SBE	
	Services offered: Steel Wide Flange Beams	

Sent. 10-28

Called & L.M.

RESPONSES RECEIVED

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Tyrrell Resources, Inc.
P.O. Box 493460
Redding, CA 96049-3460

☐ Yes, we will send a quote by bid date

☒ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: Romy Beltran [udbest.eel2011@gmail.com]
Sent: Monday, November 02, 2015 6:16 AM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

Sorry not bidding. Thank you.

On Thu, Oct 29, 2015 at 1:52 PM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 11/18/15 @ 2:00 P.M.

Project: #04-4S1904 – Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0).

Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley

Estimating Administrator

Ghilotti Construction Company, Inc.

246 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601

--

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

Email: udbest.eel2011@gmail.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with the **Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: ACE FENCE COMPANY

☐ Yes, we will send a quote by bid date

☒ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

Annette Conley

From: Sam Ellsworth [Sam@rupertsupply.com]
Sent: Thursday, October 29, 2015 2:56 PM
To: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville
Attachments: image001.png

We will not be bidding this project. Thank you though and good luck!

Thank you,

Samantha Ellsworth

Rupert
Construction Supply

3941 Park Drive #20-487
El Dorado Hills, CA 95762
Sam@Rupertsupply.com
925.229.5577 ext. 4

From: Annette Conley <annette@ghilotti.com>
Date: Thursday, October 29, 2015 at 2:09 PM
To: "'samsequipment@comcast.net'" <samsequipment@comcast.net>, Karen Wonnenberg <Sam@rupertsupply.com>, 'Kiley Olson' <kiley@watercomponents.com>, "'jrtestimating@gmail.com'" <jrtestimating@gmail.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4S1904 - Hwy 116 Near Guerneville

INVITATION TO BID

Owner: Caltrans
Bid Date & Time: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0).

Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12.00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Force Traffic Control Inc.

☒ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

"GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER"

Follow up Phone Log

HWY 116 GUERNEVILLE 04-4S1904						
DATE	FIRM	AREA	PHONE	CONTACT	RESULT	2nd Call 11/16/15
11/5/15	A & R TRANSPORTATION, INC.		(408) 591-0202	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	A B S L CONSTRUCTION		(510) 727-0900	Voicemail full	May be interested, however, voicemail is full.	Yes, will bid. They have already responded to the fax.
11/5/15	A.J. VASCONI GENERAL ENGINEERING		(925) 691-9400	Voicemail	May be interested, left a voicemail with all the project details.	Maybe, left a voicemail with all the project details.
11/13/15	ADVANCED GEOSOLUTIONS, INC	310	796-9000	SEAN	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	ALCARAZ TRANSPORTATION, INC		(408) 591-6970	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	ALERT-O-LITE, INC		(559) 453-2474	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	ALLIED MATERIALS, INC		(707) 678-0491	Receptionist	No, not bidding. Not interested in this project.	
11/13/15	AMERICAN STEEL PLACERS, INC.	909	884-6031		MAILBOX FULL, CANNOT LEAVE MESSAGE	
11/5/15	AMEZCUA & SON TRUCKING		(408) 687-6709	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/13/15	AMG CONSTRUCTION	510	562-8638		DISCONNECTED NUMBER	
11/5/15	AMLAND CORP		(408) 929-3949	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	APADANA ENGINEERING, INC.		(415) 300-6600	Receptionist	No, not bidding. Not interested in this project.	
11/13/15	ARCHITECTURAL UNLIMITED BUILDING CO.	424	227-4815		INCORRECT NUMBER, UNABLE TO CONTACT	
11/5/15	AUSTIN ENTERPRISE		(661) 589-1001	Receptionist	No, not bidding. Not interested in this project.	
11/13/15	AZ CONSTRUCTION, INC.	626	333-0727	KIM	NOT BIDDING	
11/13/15	AZUL WORKS INC	415	558-1507	VENICE	NO BID	
11/13/15	B.A. RETRO, INC	916	564-9523	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	BAY LINE CUTTING & CORING, INC.		(510) 527-1000	Receptionist	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. They have already responded to the fax.
11/13/15	BAY MANUFACTURER INCOPORATED	831	634-0270	DENNIS	NOT BIDDING	
11/5/15	BBL TATUM TRUCKING		(559) 960-8208	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	BC SCHMIDT CONSTRUCTION, INC.		(530) 473-5423	Deedee	No, not bidding. Not interested in this project.	
11/13/15	BERT W SALAS, INC.	619	562-7711	RECEPTION	NO BID-TOO FAR AWAY	
11/5/15	BLACK DIAMOND ASPHALT, INC.		(707) 448-9402	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in bidding this project.
11/13/15	BLANCO CONSTRUCTION	951	250-6692	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	BOOMER DIRT WORKS, INC.		(916) 645-8709	Not Available	May be interested, however, we were unable to connect call.	May be interested, left a voicemail with all the project details.
11/5/15	BORG FENCE		(925) 455-9620	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/13/15	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	909	790-1637	EDWARD	ONLY BIDS 100 MIL AND OVER, NO BID	
11/5/15	BRAY TRUCKING		(707) 744-1640	Receptionist	No, not bidding. Not interested in this project.	

11/13/15	BUENA VISTA LANDSCAPE, INC	714	771-2563	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	BURKE CONSTRUCTION	530	676-1009	RECEPTION	TOO BUSY WITH FEDERAL WORK, NO BID	
11/13/15	BWW & COMPANY	909	268-8516	HUNG UP TOO I	NO BID	
11/13/15	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	559	790-4277	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	CALSYSTEM RESTORATION SERVICES, INC	510	430-0226	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING		(707) 579-8577	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	CHAVEZ FENCE COMPANY		(408) 379-8139	Not Available	May be interested, however, we were unable to connect call.	No, not bidding. Not interested in this project.
11/5/15	CHAVEZ TRUCKING		(707) 678-0514	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
11/13/15	CINDY BALES ENGINEERING, INC.	909	585-1557	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	CIRIMELE ELECTRIC WORKS INC.	510	620-1150	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	CMC TRAFFIC CONTROL SPECIALIST		(415) 206-1700	Receptionist	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. They have already responded to the fax.
11/5/15	COBRA TRUCKING		(415) 330-9350	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	COLEMAN CONSTRUCTION		(707) 275-9016	Ruby	No, not bidding. Not interested in this project.	
11/5/15	COMMERCIAL TRANSPORT		(408) 595-5515	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/13/15	COMMUNITY TREE SERVICE, INC	831	763-2391	JOHNAM	NOT BIDDING	
11/5/15	CONCRETE LANDSCAPE SERVICES		(916) 688-1500	Not Available	May be interested, however, we were unable to connect call.	Maybe, however, we were unable to connect call. Number could not be reached.
11/5/15	CONSTRUCTION AREA SIGNS, INCORPORATED		(916) 663-9097	Receptionist	May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.	Yes, will bid. Will send fax quote before bid date.
11/5/15	CONTECH CONCRETE TECHNIQUES, INC		(559) 251-8818	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/13/15	COOKS AND SON INC.	805	934-2705		ONLY BIDS SOUTHERN CAL	
11/13/15	CSI ENGINEERING	916	233-8633		MAILBOX IS FULL, UNABLE TO LEAVE PROJECT INFORMATION	
11/13/15	D & D CONCRETE CONSTRUCTION CO	209	992-2267		LINE WOULD NOT CONNECT?	
11/5/15	DD & L TRUCKING		(415) 332-4977	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	DE LA TORRE TRUCKING LLC		(530) 795-3651	Receptionist	May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.	Yes, will bid. Will send fax quote before bid date.

11/13/15	DEXTEROUS CONSTRUCTION	323	290-1100	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	DILLARD ENVIRONMENTAL SERVICES		(925) 634-6850	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I		(559) 370-5756	Receptionist	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. They have already responded to the fax.
11/13/15	DLD STRUCTURAL BUILDERS & FABRICATORS	626	831-4958	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	DOMINGUEZ & SONS TRUCKING, INC	408	288-9663	DON	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	DON GARCIA EXCAVATING & PAVING, INC.	530	577-0558	DANA	DOES NOT BID JOBS IN THE BAY AREA	
11/13/15	DOUBLE G SUPPLY	530	902-3058	GRACE	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	E E ELECTRIC, INC	909	829-7818	GERALDINE	NOT BIDDING	
11/13/15	E. JASPER WRKG. (DEMO) & TRKG	323	754-9877	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	EAGLE ENGINEERING AND CONSTRUCTION, INC		(650) 367-8000	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/13/15	EAGLE ENVIRONMENTAL CONSTRUCTION	415	480-0280	WILTON	WILL FORWARD TO RONALD, UNSURE AT THIS TIME	
11/13/15	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	951	324-8060	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/13/15	EDISON CONSTRUCTION, INC.	661	366-6311	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	EDMAR TRUCKING		(510) 714-6030	Not Available	May be interested, however, we were unable to connect call.	Maybe, however, we were unable to connect call. Unable to reach their answering system.
11/5/15	EIGHTEEN TRUCKING CO.		(415) 552-1818	Receptionist	May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.	No, not bidding. Not interested in this project.
11/13/15	EMINENT ELECTRICAL	650	245-8879	JOHN?	NOT BIDDING	
11/16/15	ERIC'S BACKHOE SERVICE	661	965-7976	ERIC	WORKS BY THE HOUR - HIS COMPANY IS SMALL, DOES NOT BID CALTRANS DIRECTLY	
11/5/15	ERLINOLE TRUCKING		(650) 993-4006	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	ERNEST B. DEE		(916) 271-0410	Voicemail	May be interested, left a voicemail with all the project details.	Yes, will bid. Will send fax quote before bid date.
11/5/15	FANFA, INC.		(510) 278-8410	Receptionist	No, not bidding. Not interested in this project.	
11/16/15	FOCON, INC	510	465-6319		NOT BIDDING	
11/16/15	FORCE TRAFFIC CONTROL, INC.	559	594-1062	VERN	NOT BIDDING	
11/16/15	FOUNDATION SOIL STABILIZATION, INC.	559	360-3148	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	

11/5/15	FRANK MEDINA GENERAL ENGINEERING CONTRACTOR		(530) 743-0744	Receptionist	May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.	No, not bidding. Not interested in this project.
11/16/15	GECKO GOLF CONSTRUCTION, INC.	925	548-8723	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	GENERAL ENGINEERING CONSTRUCTION CO.	925	768-5329		NUMBER DISCONNECTED, COULD NOT CONNECT CALL	
11/16/15	GK CONSTRUCTION	510	928-3036	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	GLOBAL ROAD SEALING, INC		(714) 893-0845	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
11/16/15	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	209	944-9754	RECEPTION	GAVE PROJECT NUMBER - SHE WILL GIVE TO ESTIMATING & THEY WILL CALL BACK	
11/16/15	GONZALES, SUAREZ & ASSOCIATES, INC.	909	981-2156	GONZALES	NOT BIDDING	
11/5/15	GUIDO'S TRUCKING		(510) 586-5717	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	HUNSAKER SAFETY & SIGN, INC.	559	255-7446	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	INTERIOR DEMOLITION INC	818	249-4932	MARCO	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	INTERWEST PACIFIC, LTD.	858	259-2062	VOICEMAIL	DIRECTED TO WEBSITE-THIS JOB NOT ON THEIR SCHEDULE	
11/16/15	J N A BUILDERS, INC.	818	281-5262		INCORRECT NUMBER, ASKED TO BE TAKEN OFF SOLICITATIONS	
11/16/15	J. MORAGA CONSTRUCTION, INC	209	388-9200		LINE WILL NOT CONNECT	
11/16/15	JARELL HARRIS STRIPING SERVICES	650	832-1171	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	JEFF ROGERS TRUCKING	209	464-0107	?	HUNG UP ON ME BEFORE I COULD SPEAK 2x	
11/5/15	JOE GONZALEZ TRUCKING, LLC		(916) 835-1198	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	JOMAR TRUCKING		(650) 280-3605	None	May be interested, however, we were unable to connect call.	Maybe, however, we were unable to connect call. Unable to reach their answering system.
11/5/15	JON PITTMAN TRUCKING		(707) 496-2586	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	K & G CONCRETE INC		(916) 539-6652	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	K R C SAFETY CO. INC.		(559) 732-0393	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL		(559) 299-2899	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	KELLIE AVILA CONSTRUCTION SERVICES, INC	805	461-1600	KELLIE	YES BID	
11/5/15	KERN COUNTY CUSTOM CONCRETE		(661) 872-4602	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	KIONA LANDSCAPING		(707) 616-4340	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.

11/16/15	LA FIRMA INC.	805	748-8576	ED	YES BID	
11/16/15	LABAT'S TREE CARE	925	285-7741	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	LAGO VISTA CONSTRUCTION, INC.	310	968-2301		NOT BIDDING ANY CALTRANS AT THIS TIME	
11/5/15	LD INNOVATIONS, LLC		(925) 209-7755	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
11/16/15	LEGEND FENCE CORPORATION	619	282-6000	THERESA	DOES NOT WORK IN THE BAY AREA - TOO FAR	
11/16/15	LINDCO, INC	831	751-7329	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	LOWERS WELDING & FABRICATION, INC.	562	946-4521		NOT BIDDING ANY CALTRANS AT THIS TIME	
11/16/15	M & S ENVIRONMENTAL LANDSCAPES, INC	530	241-1418	MICHAEL	NOT BIDDING	
11/5/15	M. HERNANDEZ CONSTRUCTION INC		(415) 824-4731	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	MACHADO & SONS CONSTRUCTION, INC	209	632-5260	COURTNEY	NOT BIDDING	
11/16/15	MAD STEEL INC.	909	592-3443		DOES NOT BID NORTHERN CA	
11/16/15	MAXIMUM METAL WORKS LLC	323	426-1493		TOO FAR AWAY, NO BID	
11/5/15	MC CULLOUGH CONSTRUCTION INC		(707) 825-1014	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	MCAFEE TRANSPORTATION		(925) 308-7700	Not Available	May be interested, however, we were unable to connect call.	May be interested, left a voicemail with all the project details.
11/5/15	MECHANICAL SUPPORT SYSTEMS, INC		(408) 601-0155	Voicemail	May be interested, however, we were unable to connect to their answering system.	Maybe, however, we were unable to connect call. Number could not be reached.
11/16/15	MERCADE CONSTRUCTION & DEVELOPMENT INC.	209	586-7722	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	MERCADO TRUCKING		(510) 517-4297	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	METCO		(415) 455-9922	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	MOJAM INCORPORATED	661	526-7121		PHONE WOULD NOT PICK UP	
11/16/15	MORALES CONTRACTING SERVICES	626	856-3646	REX	NOT BIDDING	
11/16/15	MOTHERLODE CONCRETE CONSTRUCTION	209	223-2663		VOICEMAIL BOX NOT SET UP, CANNOT LEAVE MESSAGE	
11/5/15	MRB CALIFORNIA ENTERPRISES, INC.		(408) 401-7002	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	NITTA EROSION CONTROL		(916) 652-7459	Receptionist	May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.	Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.
11/5/15	NORTH AMERICAN FENCE & RAILING INC.		(510) 436-0755	Receptionist	No, not bidding. Not interested in this project.	
11/5/15	NORTHERN TRUCK & EQUIPMENT		(510) 889-7828	Receptionist	May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.	Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

11/16/15	OLIVAS VALDEZ INC.	360	225-7900		TOO FAR AWAY, NOT BIDDING	
11/5/15	ON THE LEVEL CONCRETE		(415) 407-3695	Receptionist	No, not bidding. Not interested in this project.	
N/A	P. A. WILSON, INC.				NO CONTACT INFORMATION AVAILABLE FOR THIS FIRM	
11/5/15	PACIFIC WATER TRUCKS		(510) 494-1000	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
11/16/15	PAPILLON BUILDERS	916	580-7019	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	PARADIGM CONSTRUCTION	916	271-2623	STEVE	NOT BIDDING	
11/16/15	PARMETER GENERAL ENGINEERS & SERVICES, INC	707	566-7437		NO BID	
11/16/15	PC&N CONSTRUCTION, INC	925	634-4567	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	PK CONSTRUCTION	626	773-6963	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	PROFESSIONAL CONCRETE SAWING INC.		(209) 722-2226	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	QUIMU CONTRACTING, INC.		(707) 693-0289	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	R&S TRUCKING, INC		(707) 571-8820	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	209	464-5780	SYLVIA	NOTHING ON CALENDAR THIS WEEK	
N/A	ROYAL TRUCKING/ MAINTENANCE				UNABLE TO CONTACT-NO CURRENT INFO AVAILABLE	
11/5/15	RUBECON BUILDERS INC.		(415) 206-7740	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
N/A	RUPERT CONSTRUCTION SUPPLY	925	229-5577		NO BID PER SAM EMAIL 11/2	
11/5/15	RUPERT CONSTRUCTION SUPPLY, LP		(925) 229-5577	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	S & L FENCE CO.	408	745-7021	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	S & S TRUCKING		(510) 383-3556	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
11/16/15	S KWOK ENGINEERS, INC.	510	220-9017	SENG	YES BID, WILL SEND QUOTE	
11/16/15	SAM'S EQUIPEMENT	559	252-0354	SAM	YES BID	
11/16/15	SAN DIEGO BAY AREA ELECTRIC, INC.	858	748-2060		PHONE JUST RINGS, UNABLE TO CONNECT	
11/5/15	SCHOTKA CONSTRUCTION INC		(707) 265-6977	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/16/15	SIERRA CONCRETE CUTTING & BREAKING, INC	530	647-9331	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	SITEWORKS CONSTRUCTION, INC	925	284-1437		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	

11/16/15	SJD CONSTRUCTION INC.	209	847-8939		UNABLE TO LEAVE MESSAGE, PHONE JUST RINGS	
11/16/15	SOUTH CENTRAL IRON, INC.	213	270-3029	MARION?	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	SOUTH COAST SWEEPING, INC.	760	535-6800	KIM	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	STATEWIDE STRIPES, INC	858	560-6887		DOES NOT WORK IN BAY AREA	
11/5/15	STI TRUCKING		(510) 790-8080	Janice	No, not bidding. Not interested in this project.	
11/16/15	STONY CREEK GENERAL ENGINEERING	530	526-3191	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	SUPERIOR HYDRO-SEEDING		(831) 763-1811	Morgan	No, not bidding. Not interested in this project.	
11/16/15	TAHLEQUAH STEEL, INC.	562	787-8470	GUY	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	TRAFFIC CONTROL PROS	925	270-4580	JEFF	YES BIDDING	
11/5/15	TRAFFIC ENFORCEMENT SOLUTIONS		(559) 392-6050	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
11/5/15	TRI-VALLEY CONTRACTING, INC.		(925) 787-1003	Receptionist	No, not bidding. Not interested in this project.	
11/16/15	TRUE CHAMPIONS INC.	619	276-6999		DOES NOT BID CALTRANS	
11/16/15	TYRRELL RESOURCES, INC.	530	243-8733		UNABLE TO CONNECT CALL	
11/16/15	U.S. CONCRETE CONSTRUCTION, INC	661	259-3522		NOT BIDDING CALTRANS AT THIS TIME	
N/A	UDBE STEEL	951	529-3359	ROMY	NO BID PER EMAIL 11/2	
11/16/15	UNITED TRAFFIC SERVICES & SUPPLY, INC.	626	961-5736		NOT BIDDING CALTRANS AT THIS TIME	
11/16/15	USA CONSTRUCTION	408	210-1968	RECEPTION	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	USA TRUCKING, INC		(707) 580-0263	Receptionist	Yes, will bid. Will send fax quote before bid date.	Yes, will bid. Will send fax quote before bid date.
11/16/15	UWA ELECTRIC CO.	510	562-4266		UNABLE TO LEAVE MESSAGE, MAILBOX FULL	
11/16/15	VALVERDE CONSTRUCTION, INC	562	906-1826		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/16/15	VT ELECTRIC, INC.	909	985-1755		DOES NOT BID IN DISTRICT 4	
11/16/15	WATER COMPONENTS	415	524-8290	KAREN	YES BID	
11/16/15	WESTERN TRAFFIC SUPPLY	925	249-1854	KELLY	NOT BIDDING	
11/16/15	WHITE'S CUSTOM CONSTRUCTION	916	284-1680	BART	LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFO	
11/5/15	WILLIS REBAR		(707) 419-5949	Receptionist	Yes, will bid. Will send fax quote before bid date.	May be interested, left a voicemail with all the project details.
11/5/15	YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC		(415) 647-2682	Voicemail	May be interested, left a voicemail with all the project details.	Yes, will bid. Will send fax quote before bid date.

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇩

Selecting Subs

Please answer the question to the right to continue.

Review Selected Subs »

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

CONSTRUCTION AREA SIGNS | TRAFFIC CONTROL SYSTEM | CLEARING & GRUBBING | EROSION CONTROL
GROOVE & GRIND PAVEMENT | CAST-IN-DRILLED-HOLE CONCRETE PILING | CONCRETE STRUCTURE
REINFORCING STEEL | FENCING CONTRACTOR | METAL BEAM GUARD RAILING | STEEL SOLDIER PILES
CONCRETE OVERLAY, DRILL & BOND | CONCRETE BARRIER | PAINTED TRAFFIC STRIPING & MARKING
PAVEMENT MARKING | STREET SWEEPING TRUCK | CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR
TRUCKER

License Type

A General Engineering Contractor
ARC Architect
ASB Asbestos
B General Building Contractor
C02 Insulation and Accoustical Contractor
C04 Boilder, Hot-Water Heating System Fitting Contractor
C05 Framing and Rough Carpentry Contractor
C06 Cabinet, Millwork and Finish Carpentry Contractor
C07 Low Voltage Systems Contractor
C08 Concrete Contractor

County (Search by: ◉ Work Area ○ Location)

ALAMEDA
ALPINE
AMADOR
BUTTE
CALAVERAS
COLUSA
CONTRA COSTA
DEL NORTE
EL DORADO
FRESNO

Keyword Search

Search by keyword (e.g. company name, trade, supply)

Search Firms »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

DBEGoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to Search Save Order Submit List ⇓

It will cost **$295** to solicit the **75** subs/suppliers listed below. **0** more firms can be selected at this price.

+ Certs. Selected
+ Work Types
+ Counties

☐ Select All

Submit Query

☐ A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

☐ ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

☐ ALLIED MATERIALS, INC

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0491 **Fax:** (707) 678-0491 **Email:** tswafford70@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ AMEZCUA & SON TRUCKING

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (408) 687-6709 **Fax:** () - **Email:** chuchinz79@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

☐ APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

☐ AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

☐ BBL TATUM TRUCKING

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 960-8208 **Fax:** (559) 275-9220 **Email:** bbltatum@gmail.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

☐ BOOMER DIRT WORKS, INC.

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-8709 **Fax:** (916) 645-6840 **Email:** l2boom@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ BORG FENCE

Cert. Type: DBE (Women-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

Licenses: B General Building Contractor; C13 Fencing Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

☐ BRAY TRUCKING

Cert. Type: DBE (Women-owned) | HOPLAND, Mendocino County, CA

Phone: (707) 744-1640 **Fax:** (707) 744-1630 **Email:** tammy@braytruckinginc.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

☐ CHAVEZ FENCE COMPANY

Cert. Type: DBE (Minority-owned) | CAMPBELL, Santa Clara County, CA

Phone: (408) 379-8139 **Fax:** (408) 376-0273 **Email:** cfence@netzero.net

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR;

☐ CHAVEZ TRUCKING

Cert. Type: DBE (Women-owned) | DIXON, Solano County, CA

Phone: (707) 678-0514 **Fax:** (707) 678-5154 **Email:** teresa@chaveztrucking.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

☐ COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ COLEMAN CONSTRUCTION

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

☐ COMMERCIAL TRANSPORT

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 595-5515 **Fax:** () - **Email:** headleygeorge@aol.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ CONCRETE LANDSCAPE SERVICES

Cert. Type: DBE (Minority-owned) | BENICIA, Solano County, CA

Phone: (916) 688-1500 **Fax:** (916) 682-1884 **Email:** clsconcrete@pacbell.net

Licenses: B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTEANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;

☐ CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1858 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

☐ CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

☐ DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ DE LA TORRE TRUCKING LLC

Cert. Type: DBE (Minority-owned) | WINTERS, Yolo County, CA

Phone: (530) 795-3651 **Fax:** (530) 795-3657 **Email:** delatorrerocks2@yahoo.com

Licenses:

Work Category Codes: C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-6850 **Fax:** (925) 634-6858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

☐ DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

☐ EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8282 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

☐ EDMAR TRUCKING

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (510) 714-6030 **Fax:** () - **Email:** corderoeduardo33@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eighteentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ ERLINOLE TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 993-4006 **Fax:** () - **Email:** erlinole_malabed@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

☐ FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM

GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

☐ GLOBAL ROAD SEALING, INC

Cert. Type: DBE (Minority-owned) | GARDEN GROVE, Orange County, CA

Phone: (714) 893-0845 **Fax:** (714) 893-0945 **Email:** globalroadsealinginc@gmail.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 DETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

☐ GUIDO'S TRUCKING

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (510) 586-5717 **Fax:** (916) 771-5230 **Email:** guidostrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

☐ JOE GONZALEZ TRUCKING, LLC

Cert. Type: DBE (Minority-owned) | LOOMIS, Placer County, CA

Phone: (916) 835-1198 **Fax:** (916) 652-4605 **Email:** joetaz48@gmail.com

Licenses:

Work Category Codes: C9603 TRANSFER DUMP TRUCK; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ JOMAR TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 280-3605 **Fax:** (650) 758-2510 **Email:** jbtagatac@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ JON PITTMAN TRUCKING

Cert. Type: DBE (Minority-owned) | COTTONWOOD, Humboldt County, CA

Phone: (707) 496-2586 **Fax:** (530) 529-1214 **Email:** pittmanheavyhaul@aol.com

Licenses:

Work Category Codes: C9605 FLAT BED TRUCKING; C9774 TRUCKER;

☐ K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

☐ K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 299-2899 **Fax:** () - **Email:** karen@imaginationmetals.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C6301 CAST-IN-PLACE CONCRETE PIPE; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); D3470 METAL MANUFACTURING; D3490 FABRICATED METAL PRODUCTS;

☐ KERN COUNTY CUSTOM CONCRETE

Cert. Type: DBE (Minority-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 872-4602 **Fax:** (661) 325-5590 **Email:** JerryKCCC@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS;

☐ KIONA LANDSCAPING

Cert. Type: DBE (Minority-owned) | EUREKA, Humboldt County, CA

Phone: (707) 616-4340 **Fax:** () - **Email:** egruetzmacherjr@gmail.com

Licenses: C13 Fencing Contractor; C27 Landscaping Contractor;

Work Category Codes: C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR;

☐ LD INNOVATIONS, LLC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, Santa Clara County, CA

Phone: (925) 209-7755 **Fax:** (415) 445-4689 **Email:** ldinnovations1@gmail.com

Licenses:

Work Category Codes: G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hernandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

☐ MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mccullughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

☐ MCAFEE TRANSPORTATION

Cert. Type: DBE (Minority-owned) | BRENTWOOD, Contra Costa County, CA

Phone: (925) 308-7700 **Fax:** (925) 308-7700 **Email:** mcafeetransportation@gmail.com

Licenses:

Work Category Codes: C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C9774 TRUCKER;

☐ MECHANICAL SUPPORT SYSTEMS, INC

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

☐ MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

☐ METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910

ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

☐ MRB CALIFORNIA ENTERPRISES, INC.

Cert. Type: DBE (Women-owned) | CAMPBELL, Santa Clara County, CA

Phone: (408) 401-7002 **Fax:** () - **Email:** mrbcalifornia@yahoo.com

Licenses: D64 Nonspecialized;

Work Category Codes: C9774 TRUCKER;

☐ NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

☐ NORTH AMERICAN FENCE & RAILING INC.

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 436-0755 **Fax:** (510) 534-5406 **Email:** kdcomini@yahoo.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

☐ NORTHERN TRUCK & EQUIPMENT

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 889-7828 **Fax:** (510) 889-0399 **Email:** bebesnte@sbcglobal.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; I8990 SERVICES, NEC;

☐ ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

☐ PACIFIC WATER TRUCKS

Cert. Type: DBE (Women-owned) | UNION CITY, Alameda County, CA

Phone: (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

Licenses:

Work Category Codes: C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

☐ PROFESSIONAL CONCRETE SAWING INC.

Cert. Type: DBE (Minority-owned) | MERCED, Merced County, CA

Phone: (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com

Licenses: D06 Concrete Related Services;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

☐ QUIMU CONTRACTING, INC.

Cert. Type: DBE (Minority-owned) | DIXON, Solano County, CA

Phone: (707) 693-0289 **Fax:** (707) 678-8384 **Email:** quimu@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

☐ R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

☐ RUBECON BUILDERS INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-7740 **Fax:** (415) 206-1750 **Email:** ruben@rubecon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;

☐ RUPERT CONSTRUCTION SUPPLY, LP

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

Licenses:

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

☐ S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, Napa County, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

☐ STI TRUCKING

Cert. Type: DBE (Women-owned) | NEWARK, Alameda County, CA

Phone: (510) 790-8080 **Fax:** (510) 796-2811 **Email:** nawicpat@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

☐ SUPERIOR HYDRO-SEEDING

Cert. Type: DBE (Women-owned) | WATSONVILLE, Santa Cruz County, CA

Phone: (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;

☐ TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

☐ TRI-VALLEY CONTRACTING, INC.

Cert. Type: DBE (Women-owned) | ORINDA, Contra Costa County, CA

Phone: (925) 787-1003 **Fax:** (888) 872-4450 **Email:** landy@trivalleystriping.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

☐ USA TRUCKING, INC

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 580-0263 **Fax:** (707) 437-4050 **Email:** usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

☐ WILLIS REBAR

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 419-5949 **Fax:** (707) 759-3483 **Email:** willisrebar@gmail.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

☐ YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 647-2682 **Fax:** (415) 647-2683 **Email:** yjones@ycat-c.com

Licenses:

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;

Submit Query

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
BID #: #04-4S1904
BID DUE DATE: 2015-11-18 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave

Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:08 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
Tel: (510) 727-0900
Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:37 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
Tel: (925) 691-9400
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
Tel: (559) 453-2474
Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALLIED MATERIALS, INC
Tel: (707) 678-0491
Fax: (707) 678-0491

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonorna, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:50:53 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMEZCUA & SON TRUCKING
Tel: (408) 687-6709
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonorna, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Subrnit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. rnay require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They rnay also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of narning GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMLAND CORP
Tel: (408) 929-3949
Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:25 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: APADANA ENGINEERING, INC.
Tel: (415) 300-6600
Fax: (415) 467-7721

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:35 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:41 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
Tel: (510) 527-1000
Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BBL TATUM TRUCKING
Tel: (559) 960-8208
Fax: (559) 275-9220

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:43 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
Tel: (707) 448-9402
Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:39 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BOOMER DIRT WORKS, INC.
Tel: (916) 645-8709
Fax: (916) 645-6840

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 12:50:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BORG FENCE
Tel: (925) 455-9620
Fax: (925) 455-9626

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:42 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BRAY TRUCKING
Tel: (707) 744-1640
Fax: (707) 744-1630

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LDCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:47 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:45:57 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CHAVEZ FENCE COMPANY
Tel: (408) 379-8139
Fax: (408) 376-0273

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:10 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CHAVEZ TRUCKING
Tel: (707) 678-0514
Fax: (707) 678-5154

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:07 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
Tel: (415) 206-1700
Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:56:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
Tel: (415) 330-9350
Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATIDN: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
Tel: (408) 595-5515
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1500
Fax: (916) 682-1884

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS, INCORPORATED
Tel: (916) 663-9097
Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
Tel: (559) 251-8818
Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
Tel: (415) 332-4977
Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
Tel: (530) 795-3651
Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:41 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
Tel: (925) 634-6850
Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:34 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I
Tel: (559) 370-5756
Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EDMAR TRUCKING
Tel: (510) 714-6030
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
Tel: (415) 552-1818
Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:35 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERLINOLE TRUCKING
Tel: (650) 993-4006
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 12:53:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:31 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING CONTRACTOR
Tel: (530) 743-0744
Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:32 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLOBAL ROAD SEALING, INC
Tel: (714) 893-0845
Fax: (714) 893-0945

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:47 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GUIDO'S TRUCKING
Tel: (510) 586-5717
Fax: (916) 771-5230

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:53:11 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JOE GONZALEZ TRUCKING, LLC
Tel: (916) 835-1198
Fax: (916) 652-4605

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:53:36 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JOMAR TRUCKING
Tel: (650) 280-3605
Fax: (650) 758-2510

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:48:32 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JON PITTMAN TRUCKING
Tel: (707) 496-2586
Fax: (530) 529-1214

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:42 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:51:45 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
Tel: (559) 732-0393
Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid rnust include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:56:52 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL
Tel: (559) 299-2899
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:52:56 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Oepartment

TO: LD INNOVATIONS, LLC
Tel: (925) 209-7755
Fax: (415) 445-4689

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BIO OUE OATE: 2015-11-18 at 02:00

BIO No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Oepartment of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLOIER PILING (W12X136), 24" ORILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LO / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 12:53:29 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
Tel: (415) 824-4731
Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:54 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
Tel: (707) 825-1014
Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:46:55 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MCAFEE TRANSPORTATION
Tel: (925) 308-7700
Fax: (925) 308-7700

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:53:59 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MECHANICAL SUPPORT SYSTEMS, INC
Tel: (408) 601-0155
Fax: (855) 450-1222

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:55:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:48:56 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MRB CALIFORNIA ENTERPRISES, INC.
Tel: (408) 401-7002
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:47:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:53:49 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING INC.
Tel: (510) 436-0755
Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 12:53:10 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NORTHERN TRUCK & EQUIPMENT
Tel: (510) 889-7828
Fax: (510) 889-0399

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:49:06 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
Tel: (415) 407-3695
Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:05 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
Tel: (510) 494-1000
Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:49:30 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:52:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: QUIMU CONTRACTING, INC.
Tel: (707) 693-0289
Fax: (707) 678-8384

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:46 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
Tel: (707) 571-8820
Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 12:53:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUBECON BUILDERS INC.
Tel: (415) 206-7740
Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:52:14 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:25 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:52:15 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:48:01 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: STI TRUCKING
Tel: (510) 790-8080
Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:22 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
Tel: (831) 763-1811
Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:22 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
Tel: (559) 392-6050
Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:49:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
Tel: (925) 787-1003
Fax: (888) 872-4450

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:22 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
Tel: (707) 580-0263
Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: WILLIS REBAR
Tel: (707) 419-5949
Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-18 at 02:00

BID No.: #04-4S1904

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:53:09 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC
Tel: (415) 647-2682
Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 2015-11-18 at 02:00
BID No.: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guemeville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guemeville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.
[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 11:47:28 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

SOLICITATION LOG

This document contains the solictations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 75
- Minority-Owned (MBE) - 45
- Women-Owned (WBE) - 30

TOTAL SOLICITED - 75

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 623-1966	2015-10-28 11:47:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-0202	2015-11-05 11:36:14	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
daryl@abslconstruction.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 727-0910	2015-10-28 11:45:37	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-11-05 11:37:42	Voicemail full	M

Comments: May be interested, however, voicemail is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-11-16 10:06:42	Daryl	Y

Comments: Yes, will bid. They have already responded to the fax.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-11-05 11:38:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-11-16 10:11:37	Voicemail	M

Comments: Maybe, left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jesse@alcaraztransportation.com	2015-10-28 10:27:09	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 272-8611	2015-10-28 11:45:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-11-05 11:40:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-11-16 13:34:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 453-3250	2015-10-28 11:45:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-11-05 11:42:07	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALLIED MATERIALS, INC

1850 REGENCY PKWY • DIXON, CA, 95620

Cert. #39492 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tswafford70@sbcglobal.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-0491	2015-10-28 11:50:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0491	2015-11-05 11:43:02	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMEZCUA & SON TRUCKING

19470 W. GRANTLINE RD • TRACY, CA, 95391

Cert. #41924 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
chuchinz79@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-11-05 11:44:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-11-16 13:37:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-10-28 10:27:09	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 298-4344	2015-10-28 11:47:25	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-05 11:45:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-16 13:56:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

APADANA ENGINEERING, INC.

5 THOMAS MELLON CIRCLE, SUITE 154 • SAN FRANCISCO, CA, 94134

Cert. #37715 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
apadana1@sbcglobal.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 467-7721	2015-10-28 11:45:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 300-6600	2015-11-05 11:46:51	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 589-9509	2015-10-28 11:45:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-11-05 11:48:32	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 527-0500	2015-10-28 11:45:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-05 11:50:19	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-16 10:08:06	Juan	Y

Comments: Yes, will bid. They have already responded to the fax.

BBL TATUM TRUCKING

2695 N. HANOVER • FRESNO, CA, 93722

Cert. #41742 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bbltatum@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 275-9220	2015-10-28 11:47:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 960-8208	2015-11-05 11:51:55	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 473-2749	2015-10-28 11:45:43	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-11-05 11:52:49	Deedee	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aragan@blackdiamondasphalt.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 448-9407	2015-10-28 11:45:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-11-05 11:53:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 448-9402	2015-11-16 10:14:53	Makeila	N

Comments: No, not bidding. Not interested in bidding this project.

BOOMER DIRT WORKS, INC.

550 WISE ROAD • LINCOLN, CA, 95648

Cert. #36805 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
l2boom@aol.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 645-6840	2015-10-28 12:50:54	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2015-11-05 11:56:18	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-8709	2015-11-16 13:59:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BORG FENCE

50 CONTRACTORS STREET • LIVERMORE, CA, 94551

Cert. #41886 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
julieborg@borgfence.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 455-9626	2015-10-28 11:45:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-11-05 11:58:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-9620	2015-11-16 14:26:27	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

BRAY TRUCKING

5959 HIGHWAY 175 • HOPLAND, CA, 95449

Cert. #32220 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tammy@braytruckinginc.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 744-1630	2015-10-28 11:45:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 744-1640	2015-11-05 11:59:25	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jtraining@att.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 579-8552	2015-10-28 11:45:57	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-11-05 12:00:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 579-8577	2015-11-16 14:29:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CHAVEZ FENCE COMPANY

1230 SHADLE AVENUE • CAMPBELL, CA, 95008

Cert. #817 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cfence@netzero.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(408) 376-0273	2015-10-28 11:46:10	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 379-8139	2015-11-05 12:01:59	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 379-8139	2015-11-16 13:39:14	Maria	N

Comments: No, not bidding. Not interested in this project.

CHAVEZ TRUCKING

955A VAUGHN RD • DIXON, CA, 95620

Cert. #7974 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresa@chaveztrucking.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-5154	2015-10-28 11:46:07	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-11-05 12:03:22	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 678-0514	2015-11-16 13:41:27	Teresa	N

Comments: No, not bidding. Not interested in this project.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1711	2015-10-28 11:56:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-11-05 12:05:03	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-11-16 13:43:06	Heather	Y

Comments: Yes, will bid. They have already responded to the fax.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
cobratrucking@yahoo.com	2015-10-28 10:27:09	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 330-9354	2015-10-28 11:46:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-11-05 12:06:01	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-9350	2015-11-16 14:32:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tcoleman2009@hotmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 275-9025	2015-10-28 11:46:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 275-9016	2015-11-05 12:06:55	Ruby	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
headleygeorge@aol.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2015-11-05 12:08:18	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 595-5515	2015-11-16 14:36:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
clsconcrete@pacbell.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 682-1884	2015-10-28 11:46:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2015-11-05 12:10:14	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 688-1500	2015-11-16 13:46:22	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 663-1858	2015-10-28 11:46:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-11-05 12:11:06	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-11-16 13:51:22	Alisa	Y

Comments: Yes, will bid. Will send fax quote before bid date.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 251-8821	2015-10-28 11:46:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-11-05 12:12:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-11-16 14:37:48	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
charlesettas@comcast.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 332-4585	2015-10-28 11:46:36	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-11-05 12:13:56	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 332-4977	2015-11-16 17:05:57	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
delatorrerocks2@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 795-3657	2015-10-28 11:47:41	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-11-05 12:15:24	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-11-16 14:00:42	Kaley	Y

Comments: Yes, will bid. Will send fax quote before bid date.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 634-6858	2015-10-28 11:46:34	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-11-05 12:17:54	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 374-6470	2015-10-28 11:46:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-11-05 12:19:23	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 370-5756	2015-11-16 14:01:48	Shawn	Y

Comments: Yes, will bid. They have already responded to the fax.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
brooks.curtis@att.net	2015-10-28 10:27:09	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 367-8282	2015-10-28 11:46:30	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-11-05 12:20:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 367-8000	2015-11-16 17:07:34	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

EDMAR TRUCKING

1220 BRAHMS TERRACE, APT. 301 • FREMONT, CA, 94538

Cert. #40354 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
corderoeduardo33@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2015-11-05 12:22:17	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 714-6030	2015-11-16 14:04:55	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eighteentrucking@aol.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 552-3130	2015-10-28 11:46:35	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-11-05 12:23:47	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-11-16 14:06:49	Estimator	N

Comments: No, not bidding. Not interested in this project.

ERLINOLE TRUCKING

70 ST. MICHAELS CT • DALY CITY, CA, 94015

Cert. #14628 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
erlinole_malabed@hotmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2015-11-05 12:24:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 993-4006	2015-11-16 17:15:00	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 691-2127	2015-10-28 12:53:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-11-05 12:26:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-11-16 14:13:40	Ernest	Y

Comments: Yes, will bid. Will send fax quote before bid date.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2015-10-28 10:27:09	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 278-3095	2015-10-28 11:46:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2015-11-05 12:27:42	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-10-28 11:46:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-11-05 12:29:11	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-11-16 14:16:50	Estimator	N

Comments: No, not bidding. Not interested in this project.

GLOBAL ROAD SEALING, INC

10832 DOROTHY AVE • GARDEN GROVE, CA, 92843

Cert. #31176 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
globalroadsealinginc@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(714) 893-0945	2015-10-28 11:47:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2015-11-05 12:30:48	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(714) 893-0845	2015-11-16 14:19:36	Estimator	N

Comments: No, not bidding. Not interested in this project.

GUIDO'S TRUCKING

105 GALSTON CT • ROSEVILLE, CA, 95747

Cert. #38236 (Minority-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 771-5230	2015-10-28 11:53:11	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-11-05 12:31:30	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-11-16 17:18:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JOE GONZALEZ TRUCKING, LLC

9150 SEAVEY LANE • LOOMIS, CA, 95650

Cert. #40984 (Minority-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
joetaz48@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4605	2015-10-28 11:53:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 835-1198	2015-11-05 12:32:59	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

JOMAR TRUCKING

235 SAINT CATHERINE DRIVE • DALY CITY, CA, 94015

Cert. #39457 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jbtagatac@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 758-2510	2015-10-28 11:48:32	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-11-05 12:33:50	None	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-11-16 14:24:20	Not available	M

Comments: Maybe, however, we were unable to connect call. Unable to reach their answering system.

JON PITTMAN TRUCKING

17015 N GRANITE DR • COTTONWOOD, CA, 96022

Cert. #40945 (Minority-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
pittmanheavyhaul@aol.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 529-1214	2015-10-28 11:46:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2015-11-05 12:34:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 496-2586	2015-11-16 17:22:59	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(866) 878-2769	2015-10-28 11:51:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-11-05 12:35:58	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 732-2684	2015-10-28 11:56:52	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-11-05 12:36:54	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL

22140 FRONTIER ROAD • CLOVIS, CA, 93619

Cert. #38347 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@imaginationmetals.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2015-11-05 12:39:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 299-2899	2015-11-16 17:27:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(661) 325-5590	2015-10-28 11:52:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-11-05 12:40:28	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-05 12:42:35	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-16 17:31:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LD INNOVATIONS, LLC

388 MARKET STREET, SUITE 1300 • SAN FRANCISCO, CA, 95111

Cert. #41867 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ldinnovations1@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 445-4689	2015-10-28 12:53:29	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-11-05 12:44:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-11-16 14:27:52	Receptionist	N

Comments: No, not bidding. Not interested in this project.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-10-28 11:46:54	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-11-05 12:46:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-11-16 17:33:50	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 825-1769	2015-10-28 11:46:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-11-05 12:47:20	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MCAFEE TRANSPORTATION

551 LILAC CT. • BRENTWOOD, CA, 94513

Cert. #38828 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rncafeetransportation@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 308-7700	2015-10-28 11:53:59	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-11-05 12:48:04	Not Available	M

Comments: May be interested, however, we were unable to connect call.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-11-16 17:38:48	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MECHANICAL SUPPORT SYSTEMS, INC

825 LLAGAS RD • MORGAN HILL, CA, 95037

Cert. #42176 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
alli@theSmartSupports.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(855) 450-1222	2015-10-28 11:47:09	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2015-11-05 12:49:02	Voicemail	M

Comments: May be interested, however, we were unable to connect to their answering system.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 601-0155	2015-11-16 14:41:25	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mercadotrk@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 245-3803	2015-10-28 11:55:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 517-4297	2015-11-05 12:50:22	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

METCO

2165 FRANCISCO BOULEVARD, #A1 • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
c.martinez@metco-usa.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 455-9960	2015-10-28 11:48:56	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-11-05 12:51:33	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 455-9922	2015-11-16 17:46:00	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MRB CALIFORNIA ENTERPRISES, INC.

PO BOX 110452 • CAMPBELL, CA, 95011

Cert. #34229 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mrbcalifornia@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2015-11-05 12:53:48	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 401-7002	2015-11-16 17:48:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nittaec@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 652-4376	2015-10-28 11:53:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-11-05 12:55:38	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 652-7459	2015-11-16 14:48:10	Laura	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

NORTH AMERICAN FENCE & RAILING INC.

515 23RD AVENUE • OAKLAND, CA, 94606

Cert. #40456 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kdcomini@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 534-5406	2015-10-28 12:53:10	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 436-0755	2015-11-05 12:57:03	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTHERN TRUCK & EQUIPMENT

P.O. BOX 55314 • HAYWARD, CA, 94545

Cert. #33537 (Women-owned) was identified in the Califomia Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bebesnte@sbcglobal.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 889-0399	2015-10-28 11:49:06	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-11-05 13:00:03	Receptionist	M

Comments: May be interested, gave all the details to the receptionist. The estimator will have a look at the fax and reply if interested.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 889-7828	2015-11-16 14:50:17	Vee	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 349-4489	2015-10-28 11:47:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-11-05 13:01:24	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 494-1045	2015-10-28 11:49:30	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-11-05 13:02:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-11-16 14:57:44	Estimator	N

Comments: No, not bidding. Not interested in this project.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(209) 722-2227	2015-10-28 11:52:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-11-05 13:04:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-11-16 17:50:44	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

QUIMU CONTRACTING, INC.

695 PRIDDY DRIVE • DIXON, CA, 95620

Cert. #33524 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
quimu@sbcglobal.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 678-8384	2015-10-28 11:47:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-11-05 13:06:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 693-0289	2015-11-16 17:52:10	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 571-0364	2015-10-28 12:53:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-11-05 13:08:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-11-16 14:57:07	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

RUBECON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 206-1750	2015-10-28 11:52:14	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-11-05 13:10:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-11-16 15:02:10	Receptionist	N

Comments: No, not bidding. Not interested in this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 673-9737	2015-10-28 11:47:25	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-05 13:12:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-16 17:58:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 383-2917	2015-10-28 11:52:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-11-05 13:16:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-11-16 15:05:39	Estimator	N

Comments: No, not bidding. Not interested in this project.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 265-6856	2015-10-28 11:48:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-11-05 13:18:04	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-11-16 18:01:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 796-2811	2015-10-28 11:47:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-11-05 13:19:45	Janice	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(831) 763-2023	2015-10-28 11:47:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-11-05 13:20:39	Morgan	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-10-28 11:49:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-11-05 13:21:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-11-16 18:14:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystriping.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(888) 872-4450	2015-10-28 11:47:22	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-11-05 13:23:03	Receptionist	N

Comments: No, not bidding. Not interested in this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 437-4050	2015-10-28 11:47:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-11-05 13:24:46	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-11-16 14:34:28	T.J	Y

Comments: Yes, will bid. Will send fax quote before bid date.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94533

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(707) 759-3483	2015-10-28 11:53:09	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-11-05 13:26:16	Receptionist	Y

Comments: Yes, will bid. Will send fax quote before bid date.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-11-16 18:19:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 10/28/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2015-10-28 10:27:09	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 647-2683	2015-10-28 11:47:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-11-05 13:27:20	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-11-16 14:31:07	John	Y

Comments: Yes, will bid. Will send fax quote before bid date.

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/18/2015 at 02:00
BID/PROJECT #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scope s of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH P ILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILIN G (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more info rmation. GCC is available to discuss breaking out any portion of work to encourage minority particip ation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[X] Yes, we will send a fax quote by the bid date.

[ ] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:40:18 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FANFA, INC.
Tel: (510) 278-8410
Fax: (510) 278-3095

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE
BID DUE DATE: 11/18/2015 at 02:00
BID/PROJECT #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Pavement & Soldier Pile Wall) on Hwy. 116 In Sonoma County near Guernevllle at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scope s of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH P ILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILIN G (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more info rmation. GCC is available to discuss breaking out any portion of work to encourage minority particip ation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:35:06 am PST on behalf of Ghilotti Construction Company, Inc

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
Tel: (661) 589-1001
Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE
BID DUE DATE: 11/18/2015 at 02:00
BID/PROJECT #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers fo r construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scope s of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH P ILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILIN G (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more info rmation. GCC is available to discuss breaking out any portion of work to encourage minority particip ation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is availabl e to provide you with assistance to clarify any questions regarding the scope of work, including int erpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equi pment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performan ce Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) P lans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://ww w.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti C onstruction Company encourages the use of minority and women subcontractors and suppliers and consid ers such to be an important aspect of the project. Req: By submitting a proposal, the bidder af firms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of n aming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-11 85' or equivalent; include Primary and Non-Contributing wording on your certificate of insuran ce and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

[ ] Yes, we will send a fax quote by the bid date.

[X] No, we are not interested.

[ ] Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/28/2015 10:30:06 am PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Lori Jetson

From: Annette Conley
Sent: Wednesday, October 28, 2015 12:37 PM
To: Lori Jetson
Subject: FW: Invitation to Bid - Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

For the file ☺
Thanks

From: jane@dillardenv.com [mailto:jane@dillardenv.com]
Sent: Wednesday, October 28, 2015 10:46 AM
To: Annette Conley
Subject: Fw: Invitation to Bid - Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

Annette,
Melissa is out until Nov 2, will let you know next week.
Thanks,
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: Jane@dillardenv.com

----- Forwarded Message -----
From: "patriciad@dillardenv.com" <patriciad@dillardenv.com>
To: "Jane@dillardenv.com" <Jane@dillardenv.com>
Sent: Wednesday, October 28, 2015 10:34 AM
Subject: Fw: Invitation to Bid - Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

Patricia Dillard
President
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-6858
Email: patriciad@dillardenv.com
****
Confidentiality Notice: *This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.*

----- Forwarded Message -----
From: DBEGoodFaith.com <noreply@dbegoodfaith.com>
To: patriciad@dillardenv.com
Sent: Wednesday, October 28, 2015 10:28 AM
Subject: Invitation to Bid - Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

Ghilotti Construction Company, Inc. is seeking qualified **DBE** for the Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall contract.

Awarding Agency: Department of Transportation (CALTRANS)

Bid/Project #: #04-4S1904

Location: Guerneville, Sonoma, CA

Bid Date/Time: 2015-11-18 at 02:00

Invitation Details:
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer\'s Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

PAID ADVERTISEMENTS

Lori Jetson

From: Lori Jetson
Sent: Wednesday, October 28, 2015 9:41 AM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - Hwy. 116 Guerneville #04-4S1904
Attachments: ELDRIDGE BID REPORTER.docx

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof before publications.

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326

Ad Copy

Project:	#04-4S1904 – Hwy. 116 in Sonoma County near Guerneville (04-Son-116-15.0)
Federal Aid No.:	ACSTP-P116(048)E
Owner:	Department of Transportation (CALTRANS)
Bid Date & Time:	11/18/15 @ 2:00 PM
Submit Quotes By:	11/18/15 @ 12:00 PM
Engineer's Estimate:	$2,040,000 (160 WD / $3,000.00 per day LD)
Minority Goal:	21% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. **GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.**

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

INVITATION TO BID

Project:	**#04-4S1904 – Hwy. 116 in Sonoma County near Guerneville (04-Son-116-15.0)**
Federal Aid No.:	**ACSTP-P116(048)E**
Owner:	**Department of Transportation (CALTRANS)**
Bid Date & Time:	**11/18/15 @ 2:00 PM**
Submit Quotes By:	**11/18/15 @ 12:00 PM**
Engineer's Estimate:	**$2,040,000 (160 WD / $3,000.00 per day LD)**
Minority Goal:	**21% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

AEOE Requesting sub-bids from qualified **UDBE/DBE** subcontractors/suppliers for:

City of South Gate
The Elizabeth Reservoir and Booster Pump Station at the Well No. 28 Site and New Well No. 29 at the Santa Fe Tank Site
City Project No. 494-WTR
Bid Due: Nov. 18, 2015 @ 11:00 AM
Location: South Gate, CA.

Seeking: Electrical, Demolition, Site Concrete & Ready-Mix Concrete, Rebar. Coatings, Pipe & Valves, Traffic Control.

Plans and specification are available through Pacific Hydrotech Corporation at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

Pacific Hydrotech Corp.

314 E. 3rd Street - Perris, CA 92570
Contact: Jimmy Garibaldo
jgaribaldo@pachydro.com
Ph: 951/943.8803 Fax: 951/943.1093

ad# 54300

AEOE Requesting sub-bids from qualified **DVBE** subcontractors and/or suppliers for:

California Conservation Corps
Delta Service District Center
Relocation/Construction
Project No. 107756
Bid Date: December 3, 2015 @ 2:00 pm
Location: Stockton, San Joaquin County, CA

Seeking: Earthwork, Site Utilities, Concrete, Masonry, Rebar, Structural Steel, Misc. Metals, Thermal/Moisture Protection, Carpentry, Tile, Flooring, Painting, Glass & Glazing, Roofing, Doors, Windows, Frames, Hardware, Toilet Partitions/Accessories, Fire Extinguishers, Fire Suppression, Plumbing, HVAC, Electrical.

Plans and specification are available F&H Construction at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

F&H Construction

1115 E. Lockeford Street - Lodi, CA 95240
Contact: Steve Hasch
Email: shasch@f-hconst.com
Ph: 209.931.3738 * Fax: 209.931.4427

ad# 54448

M/W/D/DVBE SUB-BIDS REQUESTED

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

City of Piedmont
Moraga Avenue & Highland Avenue Pavement Project
Federal Aid Project No. STPL 5156 (003)
Bid Date: *Tuesday,* **November 10, 2015 at 2:00 PM**
Engineers Estimate: $525,000

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Traffic Control, Digout Repair, Asphalt Concrete, Striping, Signs, Minor Concrete, Trucking and Storm Drain.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way - San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Patrick McDonald

ad# 53079

AEOE Requesting Sub-bids from Certified **DVBE** Subcontractors/Suppliers for:

Farmersville Unified School District
Farmersville High School New Vocational Education Building & Cafeteria Phase 1
631 Walnut Avenue, Farmersville, CA 93223
Bid Date: 11/10/15 @ 3:00PM

Description: Construction of a new 8,160 square foot, steel framed, single story vocational education building.
Scope: site clearing, earthwork, survey, demolition, termite control, pavement markings, chain link fence and gates, ornamental iron fence and gates, utilities, cast-in-place concrete, brick veneer, CMU, structural steel framing, metal decking, finish carpentry, architectural woodwork, water repellents, blanket insulation, TPO roofing, standing seam metal roofing, sheet metal flashing and trim, roof accessories, fire-stopping, elastomeric joint sealants, expansion joint cover assemblies, hollow metal doors and frames, access doors, coiling doors, tubular daylighting devices, door hardware, glass glazing, louvers, metal stud framing and drywall, cement plaster, tiling, acoustical ceilings, vapor emission control treatment, resilient flooring, FRP, painting, marker boards, signage, dimensional letter signage, plastic toilet compartments, toilet accessories, fire extinguishers, metal lockers, projection screens, fire sprinkler system, plumbing, HVAC, electrical, data and communication, security, and fire alarm. Pursuant to Public Code section 20111.6 all Mechanical, Electrical and Plumbing must be pre-qualified with the school district.

Estimated Value $2,800,000

We are actively soliciting subcontractors, suppliers & trucking quotes from certified **DVBE** firms

S.C. Anderson, Inc.

2160 Mars Court - Bakersfield, CA 93308
Contact: Sandra Munoz
(661)392-7000 Fax: (661)391-9999
sandramunoz@scanderson.com

ad# 52789

INVITATION TO BID

Project:	**#04-4S1904 – Hwy. 116 in Sonoma County near Guerneville (04-Son-116-15.0)**
Federal Aid No.:	**ACSTP-P116(048)E**
Owner:	**Department of Transportation (CALTRANS)**
Bid Date & Time:	**11/18/15 @ 2:00 PM**
Submit Quotes By:	**11/18/15 @ 12:00 PM**
Engineer's Estimate:	**$2,040,000 (160 WD / $3,000.00 per day LD)**
Minority Goal:	**21% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE - SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

INVITATION TO BID

Project: **#04-4S1904 – Hwy. 116 in Sonoma County near Guerneville (04-Son-116-15.0)**
Federal Aid No.: **ACSTP-P116(048)E**
Owner: **Department of Transportation (CALTRANS)**
Bid Date & Time: **11/18/15 @ 2:00 PM**
Submit Quotes By: **11/18/15 @ 12:00 PM**
Engineer's Estimate: **$2,040,000 (160 WD / $3,000.00 per day LD)**
Minority Goal: **21% DBE**

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Sonoma County, CA. Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. ***GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at: http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE - SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

Granite Rock Company is requesting sub-bids from qualified **DBE** Subcontractors/Suppliers for:

City of Piedmont
Moraga Avenue & Highland Avenue Pavement Project
Federal Aid Project No. STPL 5156 (003)
Bid Date: *Tuesday,* **November 10, 2015 at 2:00 PM**
Engineers Estimate: $525,000

Items of work include but are not limited to: Certified **DBE** firms are encouraged to provide a quote to Graniterock for all items of work listed on the bid list, particularly these: **Traffic Control, Digout Repair, Asphalt Concrete, Striping, Signs, Minor Concrete, Trucking and Storm Drain.**

Granite Rock Company 'Graniterock' is signatory to Operating Engineers, Laborers, Teamsters, Carpenters and Cement Masons unions. 100% performance and payment bonds will be required from a qualified surety company for the full amount of the subcontract price. Bonding assistance is available. Graniterock will pay bond premium up to 1.5%. In addition to bonding assistance, subcontractors are encouraged to contact Graniterock Estimating with questions regarding obtaining lines of credit, insurance, equipment, materials and/or supplies, or with any questions you may have. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage. Subcontractors will be required to enter into our standard contract. Graniterock intends to work cooperatively with all qualified firms seeking work on this project.

Granite Rock Company

120 Granite Rock Way - San Jose, CA 95136
Phone: (408) 574-1400 Fax: (408) 365-9548
Email: estimating@graniterock.com
Contact Person: Patrick McDonald

ad# 53079

AMG & Associates Requesting sub-bids from qualified **DVBE** subcontractors/suppliers for the following project:

CALTRANS
Contract No. 11-076714
New Building Construction and Office Equipment
Bids Due: November 5, 2015 @ 2:00 PM
Location: El Centro, CA.

Seeking: Concrete, Masonry, Flashing and Sheet Metal, Metal Deck & Siding, Carpentry, Wood Doors/Frames, Steel Doors/Frames, Glazing, Painting, Gypsum, Ceramic Tile, Fire Protection, Plumbing, HVAC, Electrical.

Plans & Specifications are available through AMG & Associates, Inc. at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

AMG & Associates, Inc.

28296 Constellation Road - Santa Clarita, CA 91355
Contact: Kathleen Kuhle
Ph: (661) 251-7401 Fax: (661) 251-7405
kkuhle@amgassociatesinc.com

An Equal Opportunity Employer.

ad# 53773

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/28/2015 10:27 AM. The ad ran from the publication date until the bid date listed on the notice.

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

Bid/Contract #

#04-4S1904

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Guerneville, Sonoma County, CA

Bid Date

11/18/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums

up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/28/2015 10:27 AM. The ad ran from the publication date until the bid date listed on the notice.

CONSTRUCTION GHILOTTI COMPANY SINCE 1914 100 YEARS

Outreach Coordinator

Estimating Department

Project Estimator

Jim Petnic

Contact Information

246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext.242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBE

Project Name

Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

Bid/Contract #

#04-4S1904

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Guerneville, Sonoma County, CA

Bid Date

11/18/2015 at 02:00

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/28/2015 10:27 AM.

DBE GoodFaith Inc.

GoodFaith Inc @dbegoodfaith

Ghilotti Construction Company, Inc. is seeking DBE s in Guer...
dbegoodfaith.com/ads/Hwy--116-i...

10:10 AM - 28 Oct 2015

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:
WB0103306
Order Status:
Submitted
Classification:
Announcements/General
Package:
Marketplace - 1 Week
Final Cost:
$14.95
Payment Type:
Mastercard
User ID:
W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard**********3352 03/2019

TRANSACTION REPORT

Date:
2:27 PM - Wed, Oct 28, 2015
Amount:
$14.95

SCHEDULE FOR AD NUMBER WB01033060

Start date:
Mon Nov 2, 2015
Duration:
7 days

PREVIEW FOR AD NUMBER WB01033060

Seeking DBE Subs, Suppliers, and Truckers

$2,040,000.00

INVITATION TO BID
Owner: CALTRANS
Bids: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 near Guerneville
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid

documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

Seeking DBE Subs, Suppliers, and Truckers

$2,040,000.00

INVITATION TO BID
Owner: CALTRANS
Bids: 11/18/15 @ 2:00 P.M.
Project: #04-4S1904 – Hwy. 116 near Guerneville
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. G.C.C. is a UNION CONTRACTOR. Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.
Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available

for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: (707) 585-1221 * FX: (707) 585-1601

ITEM #5 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #6 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #7 – SUPPORTING DOCUMENTS

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING **DBE SUBCONTRACTORS / SUPPLIERS**

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a **DBE** firm with **the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

GCC is available to discuss breaking out any portion of work to encourage minority participation

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name:_____

☐ Yes, we will send a quote by bid date

☐ No, we are not interested

☐ Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 – 1601

GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER

ITEM #8 – AGENCY OUTREACH SUPPORTING DOCUMENTS

DBEGoodFaith
your bid outreach solution

P.O. Box 14912 • Oakland, CA 94614
T. (877) 802-3394 • **F.** (510) 751-0780

THANK YOU!

Transaction Date
10/28/2015 10:27 AM

Order No.
445-33819

Billed to
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA 95407
T. (707) 585-1221 ext. 242
F. (707) 585-1601
annette@ghilotti.com

Project Name
Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall

Project/Contract #
#04-4S1904

Transaction Summary

Gold Package ▪ Focus Journal Notice ▪ Trade Journal Notice ▪ 75 Faxes & Emails ▪ Initial & Follow-up Phone Solicitations	$295.00
4 Org/Agencies Solicited	$12.00
	TOTAL: $307.00

P.01

TRANSACTION REPORT

OCT-28-2015 WED 03:06 PM

FOR:

SEND DATE START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-28 03:05 PM	15104647587	1'01"(1)	1	FAX TX	OK	398	

TOTAL : 1M 1S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-28-2015 WED 03:12 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-28	03:11 PM	14152574555	27″(1)	1	FAX TX	OK	399	

TOTAL : 27S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-28-2015 WED 03:14 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-28	03:13 PM	19164630190	1'20"(1)	1	FAX TX	OK	405	

TOTAL : 1M 20S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-28-2015 WED 03:07 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-28	03:06 PM	19256862630	1'01"(1)	1	FAX TX	OK	401	

TOTAL : 1M 1S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jlmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-28-2015 WED 03:08 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-28	03:08 PM	15306611732	27″(1)	1	FAX TX	OK	403	

TOTAL : 27S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

P.01

TRANSACTION REPORT

OCT-28-2015 WED 03:21 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-28	03:21 PM	15594881069	27"(1)	1	FAX TX	OK	406	

TOTAL : 27S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 28, 2015

City of Fresno
Fax: 559-488-1069

ASSISTANCE REQUESTED
SEEKING **DBE** SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (CALTRANS)
PROJECT #:	04-4S1904
DESCRIPTION:	Hwy. 116 in Sonoma County, CA – Construct Pavement & Soldier Pile Wall
BID DATE & TIME:	11/18/15 @ 2:00PM
SUBMIT QUOTES BY:	11/18/15 @ 12:00PM
ENGINEER'S ESTIMATE:	$2,040,000.00 / 160 WD / $3,000.00 Day LD
DBE GOAL:	21%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any **DBE** subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING.

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

DBE GoodFaith
your bid outreach solution

Welcome to your account Ghilotti Construction Company, Inc. | Account Menu ⇓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

« Return to List Submit List ⇓

It will cost **$12** to solicit the **4** agencies/organizations listed below.

☐ Select All Submit Query

☐ California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

☐ National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

☐ Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

☐ Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

Submit Query

Submit List »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmitchell@cacapital.org	2015-10-28 10:28:46	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2015-10-28 12:52:52	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2015-10-28 10:28:46	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2015-10-28 10:28:46	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2015-10-28 11:45:22	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2015-10-28 10:28:46	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status

5105507923 2015-10-28 11:45:25 Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
BID #: #04-4S1904
BID DUE DATE: 2015-11-18 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

10/28/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-18 at 02:00
BID #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By

submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

10/28/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-18 at 02:00
BID #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women

subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

10/28/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-18 at 02:00
BID #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women

subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

10/28/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-18 at 02:00
BID #: #04-4S1904
PROJECT NAME: Hwy. 116 in Sonoma County - Construct Pavement & Soldier Pile Wall
AGENCY NAME: Department of Transportation (CALTRANS)
PROJECT LOCATION: Guerneville, Sonoma, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By

submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

P.01

TRANSACTION REPORT

OCT-21-2015 WED 03:32 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-21	03:31 PM	BUILDING NEWS	1'12"(1)	1	FAX TX	OK	357	

TOTAL : 1M 12S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCl-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCI-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P. 01

TRANSACTION REPORT

OCT-21-2015 WED 03:37 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-21	03:37 PM	DAILY CONST SERVICE	27"(1)	1	FAX TX	OK	358	

TOTAL : 27S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCl-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCI-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

OCT-21-2015 WED 03:33 PM

FOR:

SEND DATE START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-21 03:32 PM	DAILY PACIFIC BUILD	50"(1)	1	FAX TX	OK	360	

TOTAL : 50S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCI-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCI-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

OCT-21-2015 WED 03:38 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-21	03:38 PM	MARIN BUILDERS EXCH	18"(1)	1	FAX TX	OK	359	

TOTAL : 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCl-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCI-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

P.01

TRANSACTION REPORT

OCT-21-2015 WED 03:40 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
OCT-21	03:39 PM	NORTH COAST BUILDERS	1'18"(1)	1	FAX TX	OK	361	

TOTAL : 1M 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCl-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
246 Ghilotti Ave. Santa Rosa, CA 95407
707/585 – 1221 ph 707/585 – 1601 fax
LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 10/21/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
11/18 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-4S1904 – HWY 116 IN SONOMA COUNTY NEAR GUERNEVILLE AT MAYS CANYON ROAD (04-SON-116-15.0)
11/19 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#041SS474 – HWY 680 IN CONTRA COSTA COUNTY AT ALAMO FROM 0.2 MILE NORTH OF STONE VALLEY ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF LIVORNA ROAD UNDERCROSSING (04-CC-680-R10.5/R11.0)
12/1 @ 2PM	1727 30TH STREET SACRAMENTO, CA	DEPARTMENT OF TRANSPORTATION (CALTRANS)	#04-1J6304 – HWY 101 IN SANTA CLARA COUNTY IN MORGAN HILL AND SAN JOSE FROM EAST DUNNE AVENUE TO 0.9 MILE NORTH OF SILICON VALLEY BOULEVARD (04-SCI-101-16.0 TO 27.9)
11/4 @ 3PM	714 JOHNSON STREET SEBASTOPOL, CA	CITY OF SEBASTOPOL	2015 LOCAL STREETS REPAIR PROJECT

Note: GCC may require Payment & Performance Bonds for all Subcontracts over $25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR**. Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

CDOT | VCEC | BESC | SBXS | COMBINED

Print Bidders

COMBINED BIDDERS

DOT 04-4S1904 CONSTRUCT PAVEMENT AND SOLDIER PILE WALL

		Company Name	Phone	Fax	Type	Bid Package	Plan Holder	Confirmed	Awarded	Bid Amount	Note
		Argonaut Constructors	(707) 542-4862	(707) 542-4897	General Contractor		No	Yes	No		
		Cal-T PHLs: http://www.dot.ca.gov/hq/esc/oe/planholders/	(000) 000-0000		VCE Designation		No	No	No		
		CF CONTRACTING	(415) 721-7160	(415) 296-6437	General Contractor		No	No	No		
		Ghilotti Construction Co Inc	(707) 585-1221	(707) 585-1601	General Contractor		No	Yes	No		
		Rege Construction Inc	(707) 894-5143	(707) 894-5141	General Contractor		No	No	No		
		Steelhead Constructors Inc.	(530) 226-6400	(530) 226-6401	General Contractor		No	Yes	No		
		TEAM GHILOTTI INC	(707) 763-8700	(707) 763-8711	General Contractor		No	Yes	No		
		Valentine Corporation	(415) 453-3732	(415) 457-5820	General Contractor		No	Yes	No		

eBidboard™

Project Detail

Project Name: Construct Pavement and Soldier Pile Wall

Project Number: 04-4S1904

Project Type: Engineering/Civil

Ownership: Public

Project City, State: Various Locations, California

Engineer's Estimated Cost: $2,040,000 to $2,040,000

License Type Required: A, C8, C12

Project Contact: Duty Senior
California Department of Transportation (CALTRANS)
Central Region Construction Office
855 M Street
Suite 200
Fresno, CA 93721
Tel: (559) 445-6360
Fax: (559) 445-6445

Bid Due Date: 11/18/15

Bid Due Time: 2:00 PM

DBE Goal Percentage: 21%

Project Duration: 160 Work Days

Bid Bond Percentage: 10%

Cost of Printed Plans & Specs: $0.00

Cost of Electronic Plans & Specs: $0.00

Project Description:

This project shall include, but is not necessarily limited to the following:

Contractors shall Furnish all labor services, materials, tools, equipment, supplies, transportation, utilities and all other items and facilities necessary for the completion to Construct Pavement and Soldier Pile Wall In Sonoma County Near Guerneville At Mays Canyon Road.

District-County-Route-Post Mile: 04-Son-116-15.0

***** ALL PLANS, SPECIFICATIONS AND PROJECT INFORMATION CAN BE FOUND HERE: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=04-4S1904 *****

Present bidders' inquiries to the Department and view the Department's responses at: http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html

- Highway and Road Construction Services -

Bid Items

Bid Item List: BID ITEM TABLES

* marks an allowance.

Item #	Item Code	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1		LEAD COMPLIANCE PLAN	1	LS		
2		CONSTRUCTION AREA SIGNS	1	LS		

3		TRAFFIC CONTROL SYSTEM	1	LS
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	72	SQFT
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	690	LF
6	120165	CHANNELIZER (SURFACE MOUNTED)	26	EA
7	128601	TEMPORARY SIGNAL SYSTEM	1	LS
8	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	1	LS
9	129000	TEMPORARY RAILING (TYPE K)	350	LF
10	30186	TEMPORARY ALTERNATIVE CRASH CUSHION	4	EA
11		JOB SITE MANAGEMENT	1	LS
12		PREPARE WATER POLLUTION CONTROL PROGRAM	1	LS
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	1	EA
14	130640	TEMPORARY FIBER ROLL	450	LF
15	130670	TEMPORARY REINFORCED SILT FENCE	850	LF
16	130730	STREET SWEEPING	1	LS
17	130800	TEMPORARY ACTIVE TREATMENT SYSTEM	1	LS
18		TEMPORARY CONCRETE WASHOUT	1	LS
19	141000	TEMPORARY FENCE (TYPE ESA)	790	LF
20	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	980	LF
21		TREATED WOOD WASTE	3,000	LB
22	150606	REMOVE FENCE (TYPE BW)	83	LF
23		REMOVE GUARDRAIL	190	LF
24	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	200	LF
25		REMOVE PAVEMENT MARKER	40	EA
26	151627	RECONSTRUCT GUARDRAIL (WOOD POST)	25	LF
27	160102	CLEARING AND GRUBBING (LS)	1	LS
28		ROADWAY EXCAVATION	110	CY
29	190185	SHOULDER BACKING	2	TN
30	192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	25	CY
31	193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	23	CY
32	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	362	CY
33		HOT MIX ASPHALT (TYPE A)	73	TN
34	393004	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)	63	SQYD
35		TACK COAT	0.10	TN
36	45142	STEEL SOLDIER PILING (W12X136)	3,280	LF
37	490400	24" DRILLED HOLE	3,125	LF
38	510072	STRUCTURAL CONCRETE, BARRIER SLAB	83	CY
39	45143	STRUCTURAL CONCRETE, TANGENT WALL	25	CY
40	45144	STRUCTURAL CONCRETE, CAP BEAM	4	CY
41	45145	BAR REINFORCING STEEL, CAP BEAM	280	LB
42	597600	PREPARE AND PAINT CONCRETE	2	SQFT
43	597601	PREPARE AND STAIN CONCRETE	3,090	SQFT
44	721019	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)	0.40	CY
45	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	4	SQYD
46	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	0.40	CY
47	800016	FENCE (TYPE BW, 6-STRAND, METAL POST)	83	LF
48	800103	TEMPORARY FENCE (TYPE CL-6)	53	LF
49	45146	CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED)	30	LF
50	30187	4' TEMPORARY GATE (TYPE CL-6)	1	EA
51	820107	DELINEATOR (CLASS 1)	3	EA
52	832070	VEGETATION CONTROL (MINOR CONCRETE)	12	SQYD
53	833088	TUBULAR HANDRAILING	140	LF
54	30188	TRANSITION RAILING (TYPE WB)	1	EA
55	30189	TYPE SMART SCI-70GM CRASH CUSHION	1	EA
56	45147	CONCRETE BARRIER (TYPE 80,MODIFIED)	140	LF
57	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	1,460	LF

58	850111	PAVEMENT MARKER (RETROREFLECTIVE)	40	EA
59	999990	MOBILIZATION	1	LS

Documents and Specifications

Document Name	Document Type	Size	Date Submitted
11-18-15_04-4S1901-IH.pdf	Plans and Specifications / Other		11/9/2015
11-18-15_04-4S1901-XS.pdf	Plans and Specifications / Other		11/9/2015
11-18-15_04-4S1904dbeforms.pdf	Plans and Specifications / Other		11/9/2015
11-18-15_04-4S1904fw.pdf	Plans and Specifications / Other		11/9/2015
11-18-15_04-4S1904sp.pdf	Plans and Specifications / Other		11/9/2015
11-18-15_04-4s1904_plans.pdf	Plans and Specifications / Other		11/9/2015
04-4S1904ad1.pdf	Addenda		11/10/2015
04-4s1904_Ad1_plans.pdf	Addenda		11/10/2015

Bid Intents

Argonaut Constructors
Printed Plan Holder - 1 Plans
Offline User
1236 Central Avenue, Santa Rosa, CA 95401
, 48050
Tel: (707) 542-4862
Fax: (707) 542-4897

CTM Construction, Inc.
Printed Plan Holder - 1 Plans
General Contractor
3300 Fitzgerald Road
RANCHO
CORDOVA, CA 95742681
Tel: (916) 852-6294
Fax: (916) 914-2107

DUNTON CONSTRUCTION COMPANY INC
Printed Plan Holder - 1 Plans
Offline User
19802 OX YOKE ROAD
ANDERSON, CA 96007
Tel: (530) 365-9652
Fax: (530) 365-3178

Ghilotti Construction Company - area 2
General Contractor
Thomas Smith
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221
Fax: (707) 585-1601

Gordon N. Ball, Inc.
General Contractor
Tristen Davis
333 Camille Avenue
Alamo, CA 94507
Tel: (925) 838-5675
Fax: (925) 838-0814

Granite Construction Company
Printed Plan Holder - 1 Plans
Not Specified
1324 S. State Street
Ukiah, CA 95482
Tel: (707) 467-4114
Fax: (707) 467-4143

MAGGIORA & GHILOTTI INC
Printed Plan Holder - 1 Plans
Offline User
555 DU BOIS STREET
SAN RAFAEL, CA 94901
Tel: (415) 459-8640
Fax: (415) 459-2065

REGE CONSTRUCTION INC
Printed Plan Holder - 1 Plans
Offline User
600 SANTANA DRIVE
CLOVERDALE, CA 95425
Tel: (707) 894-5143
Fax: (707) 894-5141

STEELHEAD CONSTRUCTORS
Printed Plan Holder - 1 Plans
General Contractor
2940 INNSBRUCK DR
REDDING, CA 96003
Tel: (530) 226-6400
Fax: (530) 226-6401

TEAM GHILOTTI ATTN: Estimating Dept.
Printed Plan Holder - 1 Plans
Offline User
2531 PETALUMA BLVD. SOUTH
PETALUMA, CA 94952
Tel: (707) 763-8700
Fax: (707) 763-8711

Valentine Corporation
Printed Plan Holder - 1 Plans
Not Specified
Lisa Davis
111 Pelican Way
San Rafael, CA 94901
Tel: (415) 453-3732 x10
Fax: (415) 457-5820

Display Solicitation Record

Your solicitation has been entered in SUB-*Net* database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**
Contact: **Jim Petnic**
Address 1: **246 Ghilotti Avenue**
Address 2:
City: **SANTA ROSA** State: **CA**
Zip: **95407** Zip+4:
Phone: **707-585-1221**
Fax: **707-585-1601**
Email: **jimp@ghilotti.com**
Seeking:
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
- **Small Disadvantaged Business (SDB)**
- **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: $2,040,000.00 / DBE Goal: 21% / 160 WD / $3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an**

important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **237310**
238120
238910
238990
332323
339950
423610
423810
484110
541330
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-4S1904**

Bid Closing Date: **11/18/2015**

Time: **2:00 PM PDT**

Back

Offer Overview

Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

**** Required Fields***

OPPORTUNITY STATUS		
Current Status:	Active	
Last Modified Date:	October 28, 2015	
Last Modified By:	Annette Conley	
SPECIAL INITIATIVE PROGRAMS		Edit
Is this opportunity related to Special Initiative Programs?		
OPPORTUNITY INFORMATION		Edit
*** First Name:**	Jim	
*** Last Name:**	Petnic	
*** Telephone:**	707-585-1221	
Fax:	707-585-1601	
Email Address:	jimp@ghilotti.com	
*** Date Open:**	October 28, 2015	
*** Date Closed:**	November 18, 2015	
*** Opportunity Title:**	Hwy. 116 near Guerneville	
*** Solicitation ID:**	Caltrans #04-4S1904	
*** Contract Value Amount:**	$2,040,000	

* **Estimated Contract Duration:**	9 Months - 1 Year
* **Opportunity Type:**	State Government
* **Offer Description:**	Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Pavement & Soldier Pile Wall) on Hwy. 116 in Sonoma County near Guerneville at Mays Canyon Road (04-Son-116-15.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24 DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585- 1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of

	the work. GCC- s written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC- s website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.
*** Keywords:**	General Contractor
*** Bond Request:**	No
Bond Amount:	Not Specified
*** INDUSTRY CODES**	Edit

NAICS:	2357 - Concrete Contractors 48411 - General Freight Trucking, Local
NIGP:	98814 - Erosion Control Services 76026 - Earth Pulverizers and Grinders 21025 - Concrete Pilings 57078 - Steel, Reinforcing, Fabricated 33000 - FENCING 54075 - Railings 57056 - Sheet Piling, Steel 91216 - Boring, Drilling, Testing, and Soundings 15505 - Barriers and Enclosures, Construction 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 96861 - Pavement Marking Services (Including Removal of Markings) 96874 - Street Sweeping Services 15010 - Construction Materials (Not Otherwise Classified) 91219 - Clearing and Grubbing Services 80160 - Signs: Construction (Including Roll-Up Type Message Signs) 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)

*** LOCATION INFORMATION**	[Edit]
Guerneville, California 95446 USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

- GENERAL INFO
- Business Blog
- Contact
- Unsolicited Proposals
- Site Map & Glossary
- Employee Intranet
- Outlook Web Access
- PRESS ROOM
- Press Releases
- Speeches/Remarks
- Research Library
- U.S. Business Fact Sheets
- Publications

- Newsletters
- BUSINESS WORKSPACE
- Post Opportunities
- View Your Opportunities
- Business News
- Mega Projects
- Webinars
- MBDA PartnerNet
- U.S. Department of Commerce
- Privacy Policy
- FOIA Reading Room
- Web Policies
- USA.gov
- GobiernoUSA.gov
- USA Jobs
- [+] FEEDBACK

Low Bidder

04

Caltrans

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR

BID

**FOR CONSTRUCTION ON STATE HIGHWAY IN SONOMA COUNTY
NEAR GUERNEVILLE AT MAYS CANYON ROAD**

In District 04 On Route 116

Under

Notice to Bidders and Special Provisions **dated October 19, 2015**	***Standard Specifications*** **dated 2010**
Project plans approved June 15, 2015	***Standard Plans*** **dated 2010**

To be submitted conjointly with
Electronic *Bid* book dated October 19, 2015
Identified by
Contract No. 04-4S1904
04-Son-116-15.0
Project ID 0400001215

Federal-Aid Project
ACSTP-P116(048)E

Bids open Wednesday, November 18, 2015

Dated October 19, 2015
AADD