STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014)

Second Bidder

CONTRACT NO: 04-4S1904

BID AMOUNT: $ A-$1,702,834.00 + B-$216,000.00 = $1,918,834.00

BID OPENING DATE: 11/18/2015

BIDDER'S NAME: GORDON N. BALL, INC.

11-24-15 A11:36 IN

DBE GOAL FROM CONTRACT %: 21%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| NONE | 9 | $654,990.30 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 8 (partial) | Portable CMS (See DBE Confirmation for breakdown) | C1201 | Flash Traffic, Inc. #39950<br>PO Box 801360<br>Santa Clarita, CA 91380<br>661.262.6003 | $7,500.00 |
| 3 (partial) | Traffic Control (See DBE Confirmation for breakdown) | C1201 | Hernandez Eng. #34829<br>850 Rankin Street<br>San Francisco, CA 94124<br>415.824.4731 | $2,430.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation** $ SEE NEXT PAGE

SEE NEXT PAGE %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

SEE NEXT PAGE

Signature of Bidder

SEE NEXT PAGE

Date (Area Code) Tel. No.

SEE NEXT PAGE

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ A-$1,702,834.00 + B-$216,000.00 = $1,918,834.00

BID OPENING DATE: 11/18/2015

BIDDER'S NAME: GORDON N. BALL, INC.

DBE GOAL FROM CONTRACT %: 21%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| NONE | 9 | $654,990.30 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| Varoius | Trucking (See DBE Confirmation for breakdown) | C9774 | R&S Trucking #38042<br>1688 Almar Prkwy<br>Santa Rosa, CA 95403<br>707.571.8820 | $25,000.00 |
| 36 & 38 (partial) | Buy Pile & EBP (See DBE Confirmation for breakdown) | C0653<br>C0698<br>C0900 | Rupert Const Supply #32785<br>3941 Park Drive, Ste. 20-487<br>El Dorado Hills, CA 95762-4549<br>925.229.5577 | $151,530.36 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ SEE NEXT PAGE

SEE NEXT PAGE %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

SEE NEXT PAGE

Signature of Bidder

SEE NEXT PAGE

Date (Area Code) Tel. No.

SEE NEXT PAGE

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ A-$1,702,834.00 + B-$216,000.00 = $1,918,834.00

BID OPENING DATE: 11/18/2015

BIDDER'S NAME: GORDON N. BALL, INC.

DBE GOAL FROM CONTRACT %: 21%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| NONE | 9 | $654,990.30 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 12 | Prep WPCP (See DBE Confirmation for breakdown) | C8852 | Tully Consulting #38300<br>180 S First St., Ste. 9<br>Dixon, CA 95620<br>707.693.1926 | $625.00 |
| 14,15,19 | See DBE Confirmation for breakdown | C2030<br>C2066<br>C8001 | Nitta Erosion Control #217<br>3778 Del Mar Ave.<br>Loomis, CA 95650<br>915.652.7459 | $18,550.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ SEE NEXT PAGE

SEE NEXT PAGE %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

SEE NEXT PAGE

Signature of Bidder

SEE NEXT PAGE

Date (Area Code) Tel. No.

SEE NEXT PAGE

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ A-$1,702,834.00 + B-$216,000.00 = $1,918,834.00

BID OPENING DATE: 11/18/2015

BIDDER'S NAME: GORDON N. BALL, INC.

DBE GOAL FROM CONTRACT %: 21%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| NONE | 9 | $654,990.30 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 2,6,51 | See DBE Confirmation for breakdown | C1200<br>C5601<br>C5620 | Schotka Const. #33099<br>5555 Napa Vallejo Hwy<br>American Canyon, CA 94503<br>707.265.6977 | $7,350.00 |
| 38 (partial)<br>41<br>56 (partial) | Rebar<br>(See DBE Confirmation for breakdown) | C5201 | Willis Rebar #42610<br>2333 Courage Dr. Ste. H9<br>Fairfield, CA 94533<br>7070.419.5949 | $25,096.25 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: $ SEE NEXT PAGE

SEE NEXT PAGE %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

SEE NEXT PAGE

Signature of Bidder

SEE NEXT PAGE

Date (Area Code) Tel. No.

SEE NEXT PAGE

Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4S1904

BID AMOUNT: $ A-$1,702,834.00 + B-$216,000.00 = $1,918,834.00

BID OPENING DATE: 11/18/2015

BIDDER'S NAME: GORDON N. BALL, INC.

DBE GOAL FROM CONTRACT %: 21%

| DBE PRIME CONTRACTOR CERTIFICATION[1]: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|---|---|
| NONE | 9 | $654,990.30 |

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | WORK CATEGORY CODES[3] | NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors) | AMOUNT ($) |
|---|---|---|---|---|
| 34 & 45 (partial) | Buy Materials (see DBE Confirmation for breakdown) | C0698 C0621 C0685 | Water Components & Bldg. Supply #27363 44 Simma Street San Rafael, CA 94912 415.524.8290 | $660.00 |
| 47-50 | Fence (See DBE Confirmation for breakdown, less than 1/2 of 1% not on sub listing) | C8000 | Borg Fence #41886 50 Contractors Street Livermore, CA 94551 925.455.8620 | $3,470.00 |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

[1]Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

[2]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

[3]Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed Participation** $ $242,211.60

14.22 %

**The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).**

Signature of Bidder

11/23/15 — Date

925.838.5675 — (Area Code) Tel. No.

TRISTEN DAVIS — Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
FLASH TRAFFIC, INC.

Name of DBE representative
Natalie Miller

DBE certification number
39950

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/16/2015

| Bullet number | Item of work and description of services to be subcontracted or materials to be provided* | Amount ($) |
|---|---|---|
| 8 | RENTED PORTABLE CMS | $7,500.00 |
| | 9 MONTHS @ $800/MONTH = | |
| | DELIVERY $150 | |
| | PICKUP $150 | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $7,500.00 |

*If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Natalie Miller
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

11/20/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
**#39950**

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
**DIR# 1000015697**

Attention: Estimating Department

11-16-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **04-4S1904** . That bids on **11-18-15**. After looking at the plans and specials the following is a bid for item **#8** PCMS:

Item# **8** PCMS boards:

Monthly PCMS price is **$800.00*** per month per board
$150.00 delivery per board
$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

USE

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 12:55:48 PST 2015

### Query Criteria

Firm/DBA Name: FLASH TRAFFIC
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 39950 |
| **Firm/DBA Name** | FLASH TRAFFIC, INC. |
| **Address Line1** | 28420 N. HERRERA STREET |
| **Address Line2** | |
| **City** | VALENCIA |
| **State** | CA |
| **Zip Code1** | 91354 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 801360 |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA CLARITA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91380 |
| **Mailing Zip Code2** | 1360 |
| **Certification Type** | DBE |
| **EMail** | flashwbe@outlook.com |
| **Contact Name** | NATALIE MILLER |
| **Area Code** | ( 661 ) |
| **Phone Number** | 262-6003 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 262-6099 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56; |
| **Districts** | 04; 05; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 561990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
**DBE CONFIRMATION**
DES-OE-0102.13 (NEW 3/2015)

Contract No.
04-4S1904

Name of DBE, business
HERNANDEZ ENGINEERING

Name of DBE representative
Mike Hilz

DBE certification number
34829

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number | Item of work and description of services that a subcontractor or materials to be provided* | Amount ($) |
|---|---|---|
| 3 | TRAFFIC CONTROL CONVENTIONAL ROAD | $2,430.00 |
| | 2 SHIFTS @ $810 EACH = $2,430.00 | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $2,430.00 |

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Mike A R
Signature of DBE's authorized representative

MIKE HILZ
Printed name of DBE's authorized representative

PROJECT MANAGER
Title of DBE's authorized representative

11/20/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-6600 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# HERNANDEZ ENGINEERING

GENERAL ENGINEERING CONTRACTOR LIC: 756488

USE

3 SHIFTS x $810 = $2430

***Traffic Control Quote:***

Date: 11-18-15

**Caltrans Contract 04-1SS474 IN Contra Costa County at Alamo**

***Traffic Control System on Conventional Road (per Caltrans drawing T11) 8 hr day shift - $810***

- Includes 1 person, 1 truck, 1 arrow board, 75 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is $125 per crew-hour. Double time is $150 per crew-hour.
- For night work add $50 per 8 hour shift.

***Traffic Control System on Freeways/Expressways (per Caltrans drawing T10) 8 hr day shift - $1350***

- Includes 2 persons, 1 freeway truck, 1 arrow board, 125 cones, and up to10 vinyl pre-warning signs with stands.
- Over time is $210 per crew-hour. Double time is $295 per crew hour.
- For night work add $100 per 8 hour shift.
- Additional lane/on or off ramp with detour add $150 each.
- Includes all Caltrans Right Of Ways
- Add $1200 per 8 hr shift for an operated attenuator truck.

***Traffic Control System with Reversible Lane (per Caltrans T13) 8 hr day shift - $1350***

- Includes 2 flaggers, 1 truck, 75 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is $210 per crew-hour.
- For night work add $100 per 8 hour shift.
- Lunch and breaks to be covered by the client or add $550 per 8 hour shift for a 3rd flagger.
- Rumble Strips; add $300/day + mobilization for 2 sets of 6ea, if required.

***Traffic Flagman/Technician (Hourly rate) $69 straight time - $94 over time - $114 double time***

- Rate does not include a pickup truck.
- Labor rates to be used in conjunction with daily Traffic Control System rates. Labor rate (x) 1.1 if only labor.
- For night work add $50 per 8 hour shift.

***Traffic Supervisor (Hourly rate) $89 straight time - $114 over time - $134 double time***

- Rate includes work vehicle.
- Labor rates to be used in conjunction with daily Traffic Control System rates.
- Labor rate (x) 1.1 if only labor is being used.
- For night shift add $50 per 8 hour.

***Our Traffic Supervisors and Flagmen meet all the specification requirements.***
***We are a Union contractor.***



850 Rankin Street, San Francisco, CA 94124 Phone: (415) 824-4731 Fax: (415) 824-4696

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 12:56:58 PST 2015

### Query Criteria

Firm ID: 34829
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 34829 |
| **Firm/DBA Name** | M. HERNANDEZ CONSTRUCTION INC |
| **Address Line1** | 850 RANKIN STREET |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | mariano@hernandez-engineering.com |
| **Contact Name** | MARIANO HERNANDEZ |
| **Area Code** | ( 415 ) |
| **Phone Number** | 824-4731 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 824-4696 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 28; 38; 41; 43; 44; 48; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 236220; 237110; 238110; 561990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA• DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
R&S TRUCKING

Name of DBE representative
Eric Levy

DBE certification number
38042

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number(s) | Item of work and description of services to be subcontracted or materials to be provided | Amount ($) |
|---|---|---|
| VARIOUS | TRUCKING | $25,000.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $25,000.00 |

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Eric Levy
Printed name of DBE's authorized representative

Estimating, Sales & Marketing
Title of DBE's authorized representative

11-20-2015
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-5410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-49, Sacramento, CA 95814

# TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

***Contractor:*** **All Contractors listed**

***Attention:*** **Estimating dept.**

**Phone:**

**Fax:**

**Today's Date: 11-16-2015**

**Bid Date: 11-18-2015/2:00pm**

**** Please note**: ALL PRICES listed below automatically expire 30 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking within those same 30 days.

## *Job Name:* CDOT# 04-4S1904, Construct Pavement & Soldier Pile Wall, Hwy# 116, 15.0

***Job Location:*** **on Hwy# 116, at Mays Canyon Rd., Guerneville, in Sonoma County**

***Contractor job#:*** ***R & S job#:***



**Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.**
**All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES**

| Point of Origin | Material | 5-axle Transfers | 4-axle Super Dumps |
|---|---|---|---|
| Canyon Rock and/or Bodean-Forestville | AGG | $ 105.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 3.50/per ton +/- | $ 108.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 3.50/per ton +/- |
| "" "" | # 3; RIP-RAP | $ 105.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 3.50/per ton +/- | N/A |
| Canyon Rock-Cazadero | AGG | $ 105.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 4.85/per ton +/- | $ 108.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 4.85/per ton +/- |
| "" "" | # 3; RIP-RAP | $ 105.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 4.85/per ton +/- | N/A |
| Syar-Healdsburg and/or Bodean Hot-Santa Rosa | AGG | $ 105.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 7.85/per ton +/- | $ 108.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 8.50/per ton +/- |
| "" "" | AC | $ 105.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 8.95/per ton +/- | $ 108.00/Hourly<br>* as a budget trucking only estimate:<br>Approx.. $ 9.50/per ton +/- |

*Continued.....*

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:08:07 PST 2015

### Query Criteria

Firm ID: 38042
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 38042 |
| **Firm/DBA Name** | R&S TRUCKING, INC |
| **Address Line1** | 1688 ALMAR PKWY |
| **Address Line2** | |
| **City** | SANTA ROSA |
| **State** | CA |
| **Zip Code1** | 95403 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 414 |
| **Mailing Address Line2** | |
| **Mailing City** | FULTON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95439 |
| **Mailing Zip Code2** | 0414 |
| **Certification Type** | DBE |
| **EMail** | scutler@rstrucking.com |
| **Contact Name** | SHARON CUTLER |
| **Area Code** | ( 707 ) |
| **Phone Number** | 571-8820 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 571-0364 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58; |
| **Districts** | 01; 03; 04; |
| **DBE NAICS** | 484110; |
| **ACDBE NAICS** | |
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 31; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
RUPERT CONSTRICTION SUPPLY

Name of DBE representative
Samantha Ellsworth

DBE certification number
32785

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided[1] | Amount ($) |
|---|---|---|
| 36 | BUY PILE ( INCL FREIGHT | $247,973.90 |
| 38 | BUY LAMINATED ELASTOMERIC BEARING PADS (INCL FREIGHT) | $4,576.70 |
| | | |
| | TOTAL = $252,550.60 | |
| | 60% FOR DBE CREDIT - $151,530.36 | |
| | SEE ATTACHED QUOTE FOR BREAKDOWN | |
| | | |
| | | |
| | | |
| | | |
| | **Total** | $252,550.60 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Samantha Ellsworth
Signature of DBE's authorized representative

Samantha Ellsworth
Printed name of DBE's authorized representative

Project manager
Title of DBE's authorized representative

11/20/15
Date

**ADA Notice:** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Rupert
**Construction Supply**

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

DBE

# Estimate

| Date | Bid Date | Estimate # |
|---|---|---|
| 11/18/2015 | 11/18/2015 | 15017 |

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 04-4S1904 Location: Sonoma County, Guerneville

| Description | Qty | Unit | Unit Price | Total |
|---|---|---|---|---|
| BI 36: Steel Soldier Piles (W12 x 126) 83 ea. @ 39' 6"<br>**Fabrication of picking eyes included**<br>Grade 50, Domestic<br>**Lead time: 4-6 weeks after mill roll** | 3,280 | LF | X 69.84 | 229,075.20T<br>w/Tax - 247,973.90 |
| 1" x 4" x 6" Laminated elastomeric bearing pads w/ 2 ea. - 14 ga. shims<br>*Quantity includes 2 test pads*<br>**Lead Time: 6-8 Weeks AFTER approval of shop drawings/submittals** | 85 | ea | 49.74 | 4,227.90T<br>IN w/Tax 4,576.70 |
| **FREIGHT NOT INCLUDED IN MATERIAL PRICE** + $36,620 | | | 0.00 | 0.00 |

38

Note:
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field serivice. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the resonsibility of the contractor.
*Lead times are based on the date purchase order is recieved*
Payment terms: Net 30
**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.
SALES TAX NOT INCLUDED

Samantha Ellsworth
Sam@Rupertsupply.com
(925) 229-5577

| | |
|---|---|
| **Subtotal** | $233,303.10 |
| **Sales Tax (0.0%)** | $0.00 |
| **Total** | $233,303.10 |

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:09:45 PST 2015

### Query Criteria

Firm ID: 32785
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 32785 |
| **Firm/DBA Name** | RUPERT CONSTRUCTION SUPPLY, LP |
| **Address Line1** | 12405 GOLD FLAKE CT. |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95741 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3941 PARK DR., STE. 20-487 |
| **Mailing Address Line2** | |
| **Mailing City** | EL DORADO HILLS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95762 |
| **Mailing Zip Code2** | 4549 |
| **Certification Type** | DBE |
| **EMail** | karen@rupertsupply.com |
| **Contact Name** | KAREN WONNENBERG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 229-5577 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 673-9737 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423990; 444190; |
| **ACDBE NAICS** | |
| **Work Codes** | C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no: Caltrans 04-4S1904

Name of DBE business: Tully Consulting Group

Name of DBE representative: Katelyn Anderson

DBE certification number: 38300

Name of bidder: Gordon N. Ball, Inc.

Name of prime contractor if different from the bidder: Gordon N. Ball, Inc.

Name of representative of bidder or prime contractor: Tristen Davis

Date quote was provided to the bidder or prime contractor: 11/10/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided* | Amount ($) |
|---|---|---|
| 12 | Prepare WPCP | 625 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $ 625 |

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Katelyn Anderson

Signature of DBE's authorized representative

Katelyn Anderson

Printed name of DBE's authorized representative

Office Manager

Title of DBE's authorized representative

11/13/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**Civil Engineering and Stormwater Solutions**

November 10, 2015

## RE: Proposal for WPCP for Caltrans 04-4S1904, bidding 11/18/15

## Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP (Part of Bid Item No. 12) $ 625

**TULLY CONSULTING GROUP**
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM**

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:12:05 PST 2015

### Query Criteria

Firm ID: 38300
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 38300 |
| **Firm/DBA Name** | TULLY CONSULTING GROUP |
| **Address Line1** | 580 WIEGAND WAY |
| **Address Line2** | |
| **City** | DIXON |
| **State** | CA |
| **Zip Code1** | 95620 |
| **Zip Code2** | |
| **Mailing Address Line1** | 180 S FIRST ST., SUITE 9 |
| **Mailing Address Line2** | |
| **Mailing City** | DIXON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95620 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | robin@tullygroup.com |
| **Contact Name** | ROBIN TULLY |
| **Area Code** | ( 707 ) |
| **Phone Number** | 693-1926 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 471-0318 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 541330; 541340; |
| **ACDBE NAICS** | |
| **Work Codes** | C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
NITTA EROSION CONTROL

Name of DBE representative
Laura J. Bills

DBE certification number
217

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/17/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided[1] | Amount ($) |
|---|---|---|
| 14 | TEMP FIBER ROLL | $ 2,700.00 |
| 15 | TEMP SILT FENCE | $11,900.00 |
| 19 | TEMP FENCE ESA | $ 3,950.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $18,550.00 |

[1]If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Laura J. Bills
Printed name of DBE's authorized representative

CEO/CFO
Title of DBE's authorized representative

11-19-2015
Date

**ADA Notice:** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-49, Sacramento, CA 95814

# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

## Bid - Proposal

DBE

November 17, 2015

To All General Contractors Requesting Sub-Bids

Re: Caltrans Project 04-Son-116-15.0, Caltrans Contract No. 04-4S1904, Addendum No. 1 (11/06/15), Construct pavement and soldier pile wall in Sonoma County near Guerneville at Mays Canyon Road. Bid Date: November 18, 2015 (2:00 p.m.).

**Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).** Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers Trust Fund Employer's Contribution Letter is available upon request to verify union membership status for either Northern California.

| Item No. | Item | Unit of Measure | Estimated Quantity | Item Price | Total |
|---|---|---|---|---|---|
| 14 | Temporary Fiber Roll | LF | 450 | $ 6.00 | $ 2,700.00 |
| 15 | Temporary Reinforced Silt Fence | LF | 850 | $ 14.00 | $ 11,900.00 |
| 19 | Temporary Fence (Type ESA) | LF | 790 | $ 5.00 | $ 3,950.00 |
| | Totals | | | | $ 18,550.00 |

## BID ITEMS MAY BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP- and DOORS-compliant)**), taxes on materials, incidentals and installation as per drawings and specifications (unless as otherwise noted).

Please note that all items include installation, but not maintenance, removal or re-installation. *



G/B = $13,990
(+ $4550)
+ 4200
$9750

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:15:12 PST 2015

### Query Criteria

Firm ID: 217
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 217 |
| **Firm/DBA Name** | NITTA EROSION CONTROL |
| **Address Line1** | 3778 DEL MAR AVENUE |
| **Address Line2** | |
| **City** | LOOMIS |
| **State** | CA |
| **Zip Code1** | 95650 |
| **Zip Code2** | 9051 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | nittaec@gmail.com |
| **Contact Name** | LAURA BILLS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 652-7459 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 652-4376 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 561730; |
| **ACDBE NAICS** | |
| **Work Codes** | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING; |
| **Licenses** | C27 Landscaping Contractor; D59 Hydroseed Spraying; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

# DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
SCHOTKA CONSTRUCTION

Name of DBE representative
DIANE SCHOTKA

DBE certification number
33099

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided[1] | Amount ($) |
|---|---|---|
| 2 | CAS | $5,900.00 |
| 6 | CHANNELIZER SURF MOUNT | $1,300.00 |
| 51 | DELINEATOR CLASS 1 | $ 150.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | **Total** | $7,350.00 |

[1]If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diane A Schotka

Signature of DBE's authorized representative

DIANE SCHOTKA

Printed name of DBE's authorized representative

PRESIDENT

Title of DBE's authorized representative

11/19/2015

Date

**ADA Notice:** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-09, Sacramento, CA 95814.

# Schotka Construction, Inc.

Project: Construct Soldier Pile Wall, Sonoma County 04-4S1904
Bid date: November 18, 2015

| ITEM NO. | DESCRIPTION | EST. QUANT | UNIT PRICE | TOTAL |
|---|---|---|---|---|
| 2 | **Construction Area Signs** | **1 LS** | **$5,900.00** | **$5,900.00** |
| 6 | **Channelizer Surface Mounted** | **26 EA** | **$50.00** | **$1,300.00** |
| 10(partial) | **Temp Alt Crash Cushion** | **4 EA** | **$8,000.00** | **$32,000.00** X ← NO. |
| 51 | **Delineator Class 1** | **3 EA** | **$50.00** | **$150.00** |

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 10 can be eliminated.
4. Contractor to provide water source for Item 10.
5. Item 2 includes
   covering signs upon installation only
   signs indicated on CS & TH Plans
   No CMS boards, No daily traffic control
6. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement of reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. One addendum acknowledged.
9. This proposal is good for thirty (30) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
11. We are a union contractor.

IN

**We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)**
**Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736**

**5555 Napa-Vallejo Highway, American Canyon, CA 94503**
**Phone 707-265-6977 Fax 707-265-6856**

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:16:18 PST 2015

### Query Criteria

Firm ID: 33099
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 33099 |
| **Firm/DBA Name** | SCHOTKA CONSTRUCTION INC |
| **Address Line1** | 5555 NAPA VALLEJO HWY |
| **Address Line2** | |
| **City** | AMERICAN CANYON |
| **State** | CA |
| **Zip Code1** | 94503 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | dschotka@aol.com |
| **Contact Name** | DIANE SCHOTKA |
| **Area Code** | ( 707 ) |
| **Phone Number** | 265-6977 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 265-6856 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 17; 21; 23; 26; 28; 34; 38; 41; 43; 48; 49; 57; |
| **Districts** | 01; 03; 04; 09; |
| **DBE NAICS** | 237990; 238110; 238120; 238910; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
WILLIS REBAR

Name of DBE representative
Robin Schultz

DBE certification number
42610

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided[1] | Amount ($) |
|---|---|---|
| 38 | REBAR | $11,516.25 |
| 41 | REBAR | $ 1,190.00 |
| 56 | REBAR | $12,390.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $25,096.25 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Robin Schultz
Signature of DBE's authorized representative

Robin Schultz
Printed name of DBE's authorized representative

Estimating Assistant
Title of DBE's authorized representative

11/19/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS 89, Sacramento, CA 95814.

# WILLIS REBAR

CA LIC. #975362

Reinforcing Service

*2333 Courage Drive. Ste. H #9* Fairfield CA. 94533
Phone: 707-419-5949 – Fax: 707-759-3483
DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

## Job Proposal

| | |
|---|---|
| To: | Date: 11/18/15 |
| Job: **DOT 04-4S1904 SOLDIER PILE WALL** | Location: Sonoma County |
| | Plans: |

| Item | Include | Exclude | Furnish | Install | Price (Tax Included) UNO |
|---|---|---|---|---|---|
| Rebar | X | | X | X | |
| Masonry Rebar | | X | | | |
| Post Tension Material, Labor | | X | | | |
| Construction Joint Dowels | | X | | | |
| Grout Dowels | | X | | | |
| Welded Wire Fabric | | X | | | |
| Lifting or Chairing WWF | | X | | | |
| Tied & Stockpiled Items/ Caissons | | X | | | |
| Welding & Rebar Welded to Misc | | X | | | |
| Anchor Bolt Ties & Added Reinforcing | | X | | | |
| Inspection/ Testing/ Engineering | | X | | | |
| Hoisting | | X | | | |
| Rebar Protection Caps | | X | | | |
| Site Reinforcing | | X | | | |
| Lines, Grades, & Templates | | X | | | |
| Includes: Labor Fabricated Material Shop drawing & delivery | | | **Total $25,096.25** | | |

| Bid Breakdown | Add Alternates | Adds | Deduct |
|---|---|---|---|
| Item 38- 83cy @ $138.75 | | | |
| Item 41 -280# @ $4.25 | | | |
| Item 56 – 140' @ $88.50 | | | |
| | | | |
| | | | |

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.
Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.
Change order number/ written authorization is required prior to any extra work being performed.
Upon awarded job, please provide one set of contract plans and specs.

***Price is subject to change if material is not shipped within (90) days.***

LIST

**By Raymond Willis III** **Date 11/18/15**

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender, and general contractor.
The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

**Accepted By** **Date**

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:17:31 PST 2015

### Query Criteria

Firm ID: 42610
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 42610 |
| **Firm/DBA Name** | WILLIS REBAR |
| **Address Line1** | 2333 COURAGE DRIVE, STE H, ROOM #9 |
| **Address Line2** | |
| **City** | FAIRFIELD |
| **State** | CA |
| **Zip Code1** | 94533 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | willisrebar@gmail.com |
| **Contact Name** | RAYMOND WILLIS III |
| **Area Code** | ( 707 ) |
| **Phone Number** | 419-5949 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 759-3483 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 04; 05; 06; 07; 12; 21; 24; 28; 34; 38; 39; 41; 43; 48; 49; 50; 51; 58; |
| **Districts** | 01; 03; 04; 10; |
| **DBE NAICS** | 238120; |
| **ACDBE NAICS** | |
| **Work Codes** | C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; |
| **Licenses** | C50 Reinforcing Steel Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
**DBE CONFIRMATION**
DES-OE-0102.13 (NEW 3/2015)

Contract No.
04-4S1904

Name of DBE business
WATER COMPONENTS & BUILDING SUPPLY

Name of DBE representative
Riley Olson

DBE certification number
27363

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided* | Amount ($) |
|---|---|---|
| 34 | BUY MATERIALS | $450.00 |
| 45 | BUY MATERIALS | $575.00 |
| | DELIVERY COST | $ 75.00 |
| | TOTAL $1,100.00 | |
| | 60% FOR DBE CREDIT $660.00 | |
| | Total | $1,100.00 |

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Riley Olson.
Printed name of DBE's authorized representative

Est. Manager
Title of DBE's authorized representative

11/20/15
Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**WATER COMPONENTS & BUILDING SUPPLY, INC.**
**44 SIMMS ST., SAN RAFAEL, CA 94901**
**P: 415.524-8290 F: 415.524.8293**
**CALTRANS DBE # 27363 (EXP 4/27/19)**
**CALIFORNIA SBE # 14184 (EXP 4/30/16)**
**CPUC WBE # 9FN00045 (EXP 6/19/18)**

## MATERIAL QUOTE

**PROJECT: CALTRANS - 04-4S1904**

| BID # | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 34 | **PAVING FABRIC** | | | | |
| | MIRAFI MPV500 (12.5' x 360') | 500 | SY | $ 0.90 | $ 450.00 |
| | | | | | **$ 450.00** |
| | | | | | |
| 45 | **RSP FABRIC** | | | | |
| | CLASS 8 RSP FABRIC (15' x 300') | 500 | SY | $ 1.15 | $ 575.00 |
| | | | | | **$ 575.00** |
| | | | | | |
| | | | | | |
| | WCBS DELIVERY TO JOBSITE | 5 | EA | $ 75.00 | $ 375.00 |
| | | | | | **$ 375.00** |
| | | | | | |
| | | | | | |
| | **CUSTOMER TO UNLOAD** | | | **SUB TOTAL** | **$ 4,844.70** |
| | | | | | |

OK USE

**Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.**



November 18, 2015

**Prepared by: Kiley Olson**

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:04:21 PST 2015

### Query Criteria

Firm ID: 27363
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 27363 |
| **Firm/DBA Name** | WATER COMPONENTS & BUILDING SUPPLY, INC |
| **Address Line1** | P.O. BOX 10007 |
| **Address Line2** | 44 SIMMS STREET |
| **City** | SAN RAFAEL |
| **State** | CA |
| **Zip Code1** | 94912 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 10007 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN RAFAEL |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94912 |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | jane@watercomponents.com; wcbs@watercomponents.com |
| **Contact Name** | JANE JENNINGS FIELDS |
| **Area Code** | ( 415 ) |
| **Phone Number** | 524-8290 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 524-8293 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 21; 28; 49; |
| **Districts** | 04; |
| **DBE NAICS** | 423320; 423510; 423840; 423990; 444190; |
| **ACDBE NAICS** | |
| **Work Codes** | C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE CONFIRMATION**

DES-OE-0102.13 (NEW 3/2015)

Contract no.
04-4S1904

Name of DBE business
BORG FENCE

Name of DBE representative
Monique Reid

DBE certification number
411886

Name of bidder
GORDON N. BALL, INC.

Name of prime contractor if different from the bidder
GORDON N. BALL, INC.

Name of representative of bidder or prime contractor
TRISTEN DAVIS

Date quote was provided to the bidder or prime contractor
11/18/2015

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided[1] | Amount ($) |
|---|---|---|
| 47 | FENCE | $1,826.00 |
| 48 | TEMP FENCE | $1,484.00 |
| 49 | CL FENCE | $ 960.00 |
| 50 | TEMP GATE | $ 900.00 |
| | | |
| | | |
| | | |
| | | |
| | | |
| | | |
| | Total | $3,470.00 |

[1] If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative

Monique Reid

Printed name of DBE's authorized representative

Comm. Div

Title of DBE's authorized representative

11/20/15

Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

BORG FENCE
COMMERCIAL

**Borg Fence Bid Items**

Project: DOT # 04-4S1904 Construct Pavement and Soldier Pile
**Addendums: 1**
**Specification: Div. 80**

DBE -

## DBE/SBE CONTRACTOR #41886

**DIR #1000006791**

| BID ITEM | BID ITEM CODE | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST | TOTAL |
|---|---|---|---|---|---|---|
| 19 | 141000 | TEMPORARY FENCE, TYPE ESA | LF | 790 | 6 | 4,740 |
| 22 | 150606 | REMOVE FENCE. TYPE BW | LF | 83 | 6 | 498 |
| 47 | 800016 | FENCE, TYPE BW, 6-STRAND, METAL POST | LF | 83 | 22 | 1,826 |
| 48 | 800103 | TEMPORARY FENCE, TYPE CL-6 | LF | 53 | 28 | 1,484 |
| 49 | 45146 | CHAIN LINK FENCE, TYPE CL-4, VINYL-CLAD, MODIFIED | LF | 30 | 32 | 960 |
| 50 | 30187 | 4' TEMPORARY GATE, TYPE CL-6 | EA | 1 | 900 | 900 |

3,470

10,408

LIC #771763
General B - Fencing C-13

Julie Borg - Project Manager
925.455.9620 x 237
julieborg@borgfence.com

50 Contractors Street
Livermore, Ca. 94551

USE

Back To Query Form

## Search Returned 1 Records

Mon Nov 23 13:06:43 PST 2015

### Query Criteria

Firm ID: 41886
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 41886 |
| **Firm/DBA Name** | BORG FENCE |
| **Address Line1** | 50 CONTRACTORS STREET |
| **Address Line2** | |
| **City** | LIVERMORE |
| **State** | CA |
| **Zip Code1** | 94551 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | DBE |
| **EMail** | julieborg@borgfence.com |
| **Contact Name** | JULIE BORG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 455-9620 |
| **Alt Area Code** | ( 925 ) |
| **Alt Phone Number** | 487-3183 |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 455-9626 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238190; 238350; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR; |
| **Licenses** | B General Building Contractor; C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | DBE |

Back To Query Form

Gordon N. Ball Inc.

General Engineering Contractors

Tel 925.838.5675

Fax 925.838.5915

333 Camille Avenue

Alamo, CA 94507

November 23, 2015 – VIA OVERNIGHT MAIL

California Department of Transportation
Office Engineer –MSC 43
1727 30th Street
Sacramento, CA 95816

Second Bidder

Reference: Contract No. 04-4S1904
Bid Date: 11/18/2015

Enclosed please find the following documents:

1. DBE Commitment & DBE Confirmations w/ Attached Quotes
2. Good Faith Efforts Documentation

If you have any questions regarding these submittals, please contact the undersigned directly at 925.838.5675 or email at tdavis@ballconco.com.

Sincerely,
GORDON N. BALL, INC.

11-24-15 A11:36 IN

Tristen Davis
Estimating

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GORDON N. BALL, INC.

Contract No.: 04-4S1904



1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | Item Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| SEE ATTACHED SPREADSHEET | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |
| | ☐ YES ☐ NO | ☐ YES ☐ NO | ☐ YES ☐ NO | | |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GORDON N. BALL, INC.

Contract No.: 04-1S1904



2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations. e-mail messages, telephone records, fax confirmations, etc.

| Name of DBE Solicited | Date of Initial Solicitation | Items of Work Offered | Follow Up Methods and Dates |
|---|---|---|---|
| - SEE ATTACHED LISTING DOWNLOADED FROM THE UCP DATABASE ON 11/10/15 THE SEARCH RESULTS SHOWED 151 RECORDS. | | | |
| - THE INTIAL RFP WAS SENT TO ALL POTENTIAL DBE FIRMS FOUND IN THE UCP SEARCH ON 11/10/15 UTILIZING THE ONLINE SOFTWARE SYSTEM BY CONSTANT CONTACT. THIS IS NOT A THIRD PARTY SERVICE, BUT IS A SOFTWARE OPERATED IN HOUSE BY THE INDIVIDUAL USER. REPORTS ARE ATTACHED. | | | |
| ~~- THERE IS A LIST OF 25 FIRMS WHO HAVE OPTED OUT OF RECEIVING FUTURE RFP NOTICES FROM~~ OUR FIRM. | | | |
| ~~- ON 11/12 WE DOWNLOADED THE OPT-IN LIST ONLINE PROVIDED BY CALTRANS AND SENT FAXED~~ RFP NOTICES TO ANY AND ALL FIRMS NOT ALREADY CONTACTED THAT LISTED THEMSELVES AS A DBE.. | | | |
| -WE RECEIVED 1 RESPONSES TO OUR INITAL RFP. | | | |
| - FOLLOW UP PHONE CALLS WERE MADE ON 11/12 TO ALL FIRMS LISTED INTHE DOWNLOADED UCP DATA BASE LIST. 9 ADDITIONAL FAXES/EMAILS WERE SENT AS A RESULT OF THESE CALLS. | | | |
| - A FOLLOW UP REMINDER EMAIL RFP WAS SENT TO ALL FIRMS ON 11/17/2015. A REPORT IS ATTACHED. | | | |
| - WE RECEIVED 4 REPSONSES TO THE REMINDER RFP. | | | |
| - WE RE-RAN THE OPT-IN REPORT ON 11/17 AND FAXED ANY NEWLY LISTED FIRMS OUR RFP AT THAT TIME. | | | |

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

| Items of Work | Provided Plans/ Specifications for Work Offered Yes/No | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|---|
| | ☐ YES ☐ NO | SEE ATTACHED SPREADHSEET AND QUOTES. | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |
| | ☐ YES ☐ NO | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

**DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: GORDON N. BALL, INC.

Contract No.: 04-4S1904



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

| Description of Outreach | Dates | Location (if applicable) | Results |
|---|---|---|---|
| Caltrans "Primes Seeking Assistance" Online Ad | 11/5/15-11/18/15 | Caltrans website | Placed online notice to obtain DBE firms participation. |
| Paid Advertisement | 11/5/15-11/17/15 | Daily Construction Service | PLACED PAID ADVERTISEMENT SEEKING DBE FIRM BIDS |
| Planholders Listing | 10/30/15-11/18/15 | Daily Construction Service | REQUESTED TO BE LISTED AS A PLANHOLDER FOR BOTH |
| Planholders Listing | 11/2/15-11/18/15 | Daily Pacific Builder | PAPERS FOR ALL FIRMS TO SEND US BIDS. |
| | | | |

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

A link to plans and specs, at no cost, is shown in our letters to all agencies (see item 8), in our paid advertisements (see item 4), in our post on the Caltrans website (see item 9), and in our RFP sent to all potential firms (see item 2). We also offer viewing of plans and specs in our office by appointment. No assistance was requested.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Assistance is offered in our letters to all agencies (see item 8), in our paid advertisements (see item 4), in our post on the caltrans website (see item 9), and in our RFP sent to all potential firms (see item 2). There was no assistance requested for this project.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance is offered in our letters to all agencies (see item 8), in our paid advertisements (see item 4), in our post on the caltrans website (see item 9), and in our RFP sent to all potential firms (see item 2). There was no assistance requested for this project

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Attached are letters sent to 20 different agencies on 11/10/15 requesting assistance in locating DBE firms and/or to be listed in any notices they sent out to DBE firms. No response was received to these requests.

9. Include additional data to support a demonstration of good faith efforts.

See notes under item 3 with regards to our attempts to negotiate with several DBE firms in order to facilitate additional DBE participation on this contract. Also see notes under item 2 in which we downloaded the Opt-In records from the Caltrans website several times in order to ensure we were contacting all possible DBE firms interested in this project.

**NOTE**: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Gordon Ball, Inc.
Caltrans No. 04-4S1904
GFE Documentation Item 1
Bid Date 11/18/2015

| Item of Work Offered, Services Offered, or Materials Supplied | Bidder Normally Performs Item Yes/No | Items Broken Down to Facilitate Participation Yes/No | Established Flexible Timeframes for Performance and Delivery Schedules Yes/No | Amount ($) | Percentage of Total Bid |
|---|---|---|---|---|---|
| LCP | NO | YES | YES | $ 5,000.00 | 0.26% |
| CONSTRUCTION AREA SIGNS | NO | YES | YES | $ 5,000.00 | 0.26% |
| TRAFFIC CONTROL SYSTEM | YES | YES | YES | $ 40,000.00 | 2.08% |
| TEMP STRIPING (PAINT) | NO | YES | YES | $ 5,000.00 | 0.26% |
| PORTABLE CMS | YES | YES | YES | $ 10,000.00 | 0.52% |
| PREP WPCP | NO | YES | YES | $ 5,000.00 | 0.26% |
| TEMP EROSION CONTROL | YES | YES | YES | $ 20,000.00 | 1.04% |
| THERMO STRIPE REMOVAL | NO | YES | YES | $ 7,800.00 | 0.41% |
| GUARDRAIL RMV/RECONSTRUCT | NO | YES | YES | $ 8,000.00 | 0.42% |
| HMA SUPPLY & PLACE | YES | YES | YES | $ 14,000.00 | 0.73% |
| STEEL SOLDIER PILE SUPPLY & INSTAL | NO | YES | YES | $ 250,000.00 | 13.03% |
| DRILLING | NO | YES | YES | $ 80,000.00 | 4.17% |
| CONCRETE SUPPLY | NO | YES | YES | $ 10,000.00 | 0.52% |
| REBAR | NO | YES | YES | $ 10,000.00 | 0.52% |
| PREP & STAIN CONCRETE | NO | YES | YES | $ 15,000.00 | 0.78% |
| RSP | YES | YES | YES | $ 250.00 | 0.01% |
| FENCE | NO | YES | YES | $ 3,500.00 | 0.18% |
| HAND RAILING | NO | YES | YES | $ 24,000.00 | 1.25% |
| CRASH CUSHIONS | NO | YES | YES | $ 38,000.00 | 1.98% |
| CONCRETE BARRIER | YES | YES | YES | $ 42,000.00 | 2.19% |
| STRIPING & MARKERS | NO | YES | YES | $ 3,000.00 | 0.16% |
| TRUCKING | NO | YES | YES | $ 25,000.00 | 1.30% |
| | | | | $ 620,550.00 | 32.34% |

Back To Query Form

## Search Returned 151 Records

Tue Nov 10 09:26:12 PST 2015

**Query Criteria**
District: 04
Work Codes: C0639 ASPHALT SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0653 STEEL SOLDIER PILES C0654 TIMBER LAGGING C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1601 CLEARING & GRUBBING C2021 HYDROSEEDING C2030 EROSION CONTROL C2066 TEMPORARY EROSION CONTROL C3901 ASPHALT CONCRETE C3910 PAVING ASPHALT (ASPHALT CONCRETE) C5900 CLEAN & PAINT STEEL C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING & MARKING C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES C8501 PAVEMENT MARKING C8851 Lead Compliance C8852 SWPPP Planning C9774 TRUCKER
Firm Type: DBE

| | |
|---|---|
| **Firm ID** | 5470 |
| **Firm/DBA Name** | A & M GENTRY TRUCKING |
| **Address Line1** | 3736 E. AVENUE, T-6 |
| **Address Line2** | |
| **City** | PALMDALE |
| **State** | CA |
| **Zip Code1** | 93550 |
| **Zip Code2** | |
| **Mailing Address Line1** | 8254 EAST AVENUE T |
| **Mailing Address Line2** | |
| **Mailing City** | LITTLE ROCK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93543 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | marystrucks@aol.com |
| **Contact Name** | MARY GENTRY |
| **Area Code** | ( 661 ) |
| **Phone Number** | 285-0776 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 285-5011 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; |
| **ACDBE NAICS** | |
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 6; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

| | |
|---|---|
| **Firm ID** | 5270 |
| **Firm/DBA Name** | A B S L CONSTRUCTION |

| | |
|---|---|
| **Address Line1** | 29393 PACIFIC ST |
| **Address Line2** | |
| **City** | HAYWARD |
| **State** | CA |
| **Zip Code1** | 94544 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | daryl@absiconstruction.com |
| **Contact Name** | LUIS M. ALLENDE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 727-0900 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 727-0910 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; |
| **ACDBE NAICS** | |
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31315 |
| **Firm/DBA Name** | A W ELECTRIC |
| **Address Line1** | 2703 W MANCHESTER BLVD |
| **Address Line2** | |
| **City** | INGLEWOOD |
| **State** | CA |
| **Zip Code1** | 90305 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | ANDRE ANDRE WHITMORE |
| **Area Code** | ( 323 ) |
| **Phone Number** | 751-1717 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 751-0171 |

| | |
|---|---|
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221119; 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 40547 |
| **Firm/DBA Name** | ACTION ENTERPRISES |
| **Address Line1** | 2150 COWLES STREET |
| **Address Line2** | |
| **City** | LONG BEACH |
| **State** | CA |
| **Zip Code1** | 90813 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 9453 |
| **Mailing Address Line2** | |
| **Mailing City** | LONG BEACH |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90810 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | actiontruckingent@yahoo.com |
| **Contact Name** | DARNELL WILLIAMS |
| **Area Code** | ( 562 ) |
| **Phone Number** | 591-8880 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 218-5637 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 13; 19; 30; 33; 36; 37; |
| **Districts** | 04; 07; 08; 11; 12; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9607 END DUMP TRUCK ; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 37357 |
| **Firm/DBA Name** | ADANTA, INC |
| **Address Line1** | 828 SCHOOL STREET |
| **Address Line2** | |
| **City** | NAPA |
| **State** | CA |
| **Zip Code1** | 94559 |
| **Zip Code2** | |
| **Mailing Address Line1** | 828 SCHOOL STREET |
| **Mailing Address Line2** | |
| **Mailing City** | NAPA |
| **Mailing State** | CA |

| | |
|---|---|
| **Mailing Zip Code1** | 94559 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | kimberlypatz@adanta-inc.com |
| **Contact Name** | KIMBERLY PATZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 709-8894 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 736-8368 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 541620; 562910; |
| **ACDBE NAICS** | |
| **Work Codes** | C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 16345 |
| **Firm/DBA Name** | ALERT-O-LITE, INC |
| **Address Line1** | 2379 S G STREET |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93721 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.D. BOX 12224 |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93777 |
| **Mailing Zip Code2** | 2224 |
| **Certification Type** | SWBE |
| **EMail** | debbieh@alertolite.com |
| **Contact Name** | DEBBIE HUNSAKER |
| **Area Code** | ( 559 ) |
| **Phone Number** | 453-2474 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 453-3250 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238990; 423610; 423830; 423990; 532412; |
| **ACDBE NAICS** | |
| **Work Codes** | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; D42 Sign Installation; |
| **Trucks** | |

| | |
|---|---|
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 42891 |
| **Firm/DBA Name** | ANCHOR SINGH PAINTING |
| **Address Line1** | 3030 BUCHANAN STREET |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95833 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | perfectpainter26@yahoo.com |
| **Contact Name** | ANCHOR SINGH |
| **Area Code** | ( 916 ) |
| **Phone Number** | 595-1837 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238320; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES; |
| **Licenses** | C33 Painting and Decorating Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31355 |
| **Firm/DBA Name** | ANTONIO PEREZ TRUCKING |
| **Address Line1** | 6817 SHERWOOD DRIVE |
| **Address Line2** | |
| **City** | LA VERNE |
| **State** | CA |
| **Zip Code1** | 91750 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null ROSA PEREZ |
| **Area Code** | ( 909 ) |
| **Phone Number** | 596-9049 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |

| | |
|---|---|
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 596-9049 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1227 |
| **Firm/DBA Name** | AYALA & SONS TRUCKING |
| **Address Line1** | 6890 AVENUE D |
| **Address Line2** | |
| **City** | MANTECA |
| **State** | CA |
| **Zip Code1** | 95337 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | RAUL AYALA |
| **Area Code** | ( 209 ) |
| **Phone Number** | 823-1890 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 823-1890 |
| **Agency Name** | SAN JOAQUIN REGIONAL RAIL COMMISSION |
| **Counties** | 01; 02; 03; 05; 07; 21; 22; 24; 28; 38; 39; 41; 43; 44; 48; 49; 50; 55; |
| **Districts** | 04; 05; 10; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 77 |
| **Firm/DBA Name** | BERT W SALAS, INC. |
| **Address Line1** | 10789 WOODSIDE AVENUE, SUITE 201 |
| **Address Line2** | |
| **City** | SANTEE |
| **State** | CA |
| **Zip Code1** | 92071 |
| **Zip Code2** | 3175 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | bsalaz@bertsalasinc.com |
| **Contact Name** | BOB E. SALAZ |
| **Area Code** | ( 619 ) |
| **Phone Number** | 562-7711 |
| **Alt Area Code** | ( 916 ) |
| **Alt Phone Number** | 123-4567 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 258-3515 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C8819 FILTER FABRIC; C7065 DEBRIS RACK-DRAINAGE GATE; C7140 CLAY SEWER PIPE; C7191 SEWER MANHOLE; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 22999 |
| **Firm/DBA Name** | BLACK DIAMOND ASPHALT, INC. |
| **Address Line1** | 118 MAIN STREET |
| **Address Line2** | |
| **City** | VACAVILLE |
| **State** | CA |
| **Zip Code1** | 95688 |
| **Zip Code2** | |
| **Mailing Address Line1** | 118 MAIN STREET |
| **Mailing Address Line2** | |
| **Mailing City** | VACAVILLE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95688 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | aragan@blackdiamondasphalt.com |
| **Contact Name** | ALLISON PATRICIA RAGAN |
| **Area Code** | ( 707 ) |
| **Phone Number** | 448-9402 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 448-9407 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 424720; 484110; |
| **ACDBE NAICS** | |

| | |
|---|---|
| **Work Codes** | C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 22999 |
| **Firm/DBA Name** | BLACK DIAMOND ASPHALT, INC. |
| **Address Line1** | 118 MAIN STREET |
| **Address Line2** | |
| **City** | VACAVILLE |
| **State** | CA |
| **Zip Code1** | 95688 |
| **Zip Code2** | |
| **Mailing Address Line1** | 118 MAIN STREET |
| **Mailing Address Line2** | |
| **Mailing City** | VACAVILLE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95688 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | aragan@blackdiamondasphalt.com |
| **Contact Name** | ALLISON PATRICIA RAGAN |
| **Area Code** | ( 707 ) |
| **Phone Number** | 448-9402 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 448-9407 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 424720; 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 15216 |
| **Firm/DBA Name** | BLACK GOLD INDUSTRIES |
| **Address Line1** | 527 N. RICE AVENUE |
| **Address Line2** | |
| **City** | OXNARD |
| **State** | CA |
| **Zip Code1** | 93030 |
| **Zip Code2** | 8924 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | Vvillard@bgi1.com |
| **Contact Name** | VICTOR VILLARD |
| **Area Code** | ( 805 ) |
| **Phone Number** | 981-4616 |

| | |
|---|---|
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 805 ) |
| **Fax Phone Number** | 981-0105 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 561210; 562112; 562119; 562211; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C8721 RIGHT OF WAY ENGINEER; C9632 HAZARDOUS SUBSTANCE REMOVAL; I8991 RECYCLING; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38922 |
| **Firm/DBA Name** | BLACK STONE ASPHALT CONSTRUCTION, INC. |
| **Address Line1** | 3112 ANTONINO AVENUE |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93308 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | info@BLACKSTONEASPHALT.COM |
| **Contact Name** | NORMAN GALANSKI |
| **Area Code** | ( 661 ) |
| **Phone Number** | 282-8800 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 282-8803 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 15; 16; 24; 40; 42; 43; 45; 54; 55; 56; |
| **Districts** | 02; 04; 05; 06; 07; 10; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1910 GRADING; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | A General Engineering Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 15443 |
| **Firm/DBA Name** | BLEYCO, INC |
| **Address Line1** | 11425 CULL CANYON ROAD |
| **Address Line2** | |
| **City** | CASTRO VALLEY |
| **State** | CA |
| **Zip Code1** | 94552 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | |
| **Contact Name** | null RUTH BLEY |
| **Area Code** | ( 510 ) |
| **Phone Number** | 538-5228 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 538-5229 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 236210; 237310; 238210; 238350; 238990; 335312; 423610; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9858 RESIDENTIAL ELECTRICAL; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); F5060 ELECTRICAL GDODS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 37729 |
| **Firm/DBA Name** | BLUE JAY TRUCKING, LLC |
| **Address Line1** | 7969 KEITH WINNEY CIRCLE |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95829 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 292188 |
| **Mailing Address Line2** | |
| **Mailing City** | SACRAMENTO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95829 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | bluejaytruckingllc@gmail.com |
| **Contact Name** | JESSICA SHOKER |
| **Area Code** | ( 916 ) |
| **Phone Number** | 479-1720 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 209-9656 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 07; 09; 28; 31; 34; 51; 57; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9607 END DUMP TRUCK ; C9774 TRUCKER; |

| | |
|---|---|
| **Licenses** | |
| **Trucks** | FOR HIRE - 4; |
| **Gender** | F |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 10544 |
| **Firm/DBA Name** | BUENA VISTA LANDSCAPE, INC |
| **Address Line1** | 1472 N HARDING ST. |
| **Address Line2** | |
| **City** | ORANGE |
| **State** | CA |
| **Zip Code1** | 92867 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | b.v.landscape@pacbell.net |
| **Contact Name** | ANGEL GOMEZ |
| **Area Code** | ( 714 ) |
| **Phone Number** | 771-2563 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 771-2569 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 06; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 46; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238910; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0700 CONSTRUCTION STAKING SUPPLIER; C1601 CLEARING & GRUBBING; C1940 DITCHES EXCAVATION; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 41662 |
| **Firm/DBA Name** | BUMP & GRIND ENTERPRIZEZ |
| **Address Line1** | 1155 S. SUMMER BREEZE LN. |
| **Address Line2** | |
| **City** | ANAHEIM |
| **State** | CA |
| **Zip Code1** | 92808 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | wkba@aol.com |
| **Contact Name** | JAMES L. WASHINGTON |
| **Area Code** | ( 310 ) |
| **Phone Number** | 947-7571 |

| | |
|---|---|
| **Alt Area Code** | ( 714 ) |
| **Alt Phone Number** | 280-8023 |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 280-8023 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 13; 14; 15; 19; 28; 29; 30; 33; 34; 36; 37; 42; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 09; 11; 12; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | STANDARD DUMP TRUCK - 1; |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 30173 |
| **Firm/DBA Name** | BURKE CONSTRUCTION |
| **Address Line1** | 4421 TENNESSEE DRIVE |
| **Address Line2** | |
| **City** | SHINGLE SPRINGS |
| **State** | CA |
| **Zip Code1** | 95682 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 921 |
| **Mailing Address Line2** | |
| **Mailing City** | SHINGLE SPRINGS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95682 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | burkebid@gmail.com |
| **Contact Name** | MICHAEL J. BURKE |
| **Area Code** | ( 530 ) |
| **Phone Number** | 676-1009 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 672-2411 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 562910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; HAZ Hazardous Waste; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1855 |
| **Firm/DBA Name** | C & L TRUCKING |
| **Address Line1** | 1955 - 15TH AVE. |
| **Address Line2** | |
| **City** | SANTA CRUZ |
| **State** | CA |
| **Zip Code1** | 95062 |

| | |
|---|---|
| **Zip Code2** | 1705 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | |
| **Contact Name** | LEE HALL |
| **Area Code** | ( 831 ) |
| **Phone Number** | 475-0379 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 475-1069 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 21; 27; 35; 38; 41; 43; 44; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35606 |
| **Firm/DBA Name** | C-REX INC. |
| **Address Line1** | 5317 PINE HOLLOW RD |
| **Address Line2** | |
| **City** | CONCORD |
| **State** | CA |
| **Zip Code1** | 94521 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | cmassier@crexinc.com |
| **Contact Name** | CAROL MASSIER |
| **Area Code** | ( 925 ) |
| **Phone Number** | 687-5568 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 401-1734 |
| **Agency Name** | CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA) |
| **Counties** | 01; 07; 10; 19; 28; 34; 38; 43; 48; 49; |
| **Districts** | 03; 04; 06; 07; |
| **DBE NAICS** | 236210; 237310; 238120; 238190; 238320; 425120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C5501 STEEL STRUCTURES; C5900 CLEAN & PAINT STEEL; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8330 METAL RAILING; C8770 CONSTRUCTION MANAGEMENT; C9999 BROKER; |
| **Licenses** | C51 Structural Steel Contractor; |
| **Trucks** | |

| | |
|---|---|
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31390 |
| **Firm/DBA Name** | C.P.R. TRUCKING, INC. |
| **Address Line1** | 12825 ARROYO ST. |
| **Address Line2** | |
| **City** | SYLMAR |
| **State** | CA |
| **Zip Code1** | 91342 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | carlos@cprtrucking.com |
| **Contact Name** | ANA RODRIQUEZ |
| **Area Code** | ( 818 ) |
| **Phone Number** | 837-8333 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 818 ) |
| **Fax Phone Number** | 837-8322 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | SUPERDUMP TRUCK - 1; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1667 |
| **Firm/DBA Name** | CAL SAFETY, INC |
| **Address Line1** | 4366 ENTERPRISE STREET |
| **Address Line2** | |
| **City** | FREMONT |
| **State** | CA |
| **Zip Code1** | 94538 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1901 |
| **Mailing Address Line2** | |
| **Mailing City** | FREMONT |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94538 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | calsafety@hotmail.com |
| **Contact Name** | CARMEL KARRICK |
| **Area Code** | ( 510 ) |
| **Phone Number** | 656-5544 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |

( 510 )

| | |
|---|---|
| **Fax Area Code** | |
| **Fax Phone Number** | 656-8463 |
| **Agency Name** | DEPARTMENT OF TRANSPDRTATION |
| **Counties** | 01; 07; 20; 21; 24; 27; 28; 34; 35; 38; 39; 41; 43; 44; 48; 49; 50; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238990; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 34209 |
| **Firm/DBA Name** | CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING |
| **Address Line1** | 3167 SANTA ROSA AVE |
| **Address Line2** | |
| **City** | SANTA ROSA |
| **State** | CA |
| **Zip Code1** | 95407 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2360 CORBY AVE |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA ROSA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95407 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | jtraining@att.net |
| **Contact Name** | JOSE G. CAMPOS |
| **Area Code** | ( 707 ) |
| **Phone Number** | 579-8577 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 579-8552 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5395 |
| **Firm/DBA Name** | CHARLES A CIAPUSCI TRUCKING |
| **Address Line1** | 2434 JENES LANE |
| **Address Line2** | |
| **City** | SANTA ROSA |
| **State** | CA |
| **Zip Code1** | 95403 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | CHARLES CIAPUSCI |
| **Area Code** | ( 707 ) |
| **Phone Number** | 546-6693 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 546-1951 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 08; 12; 17; 21; 23; 28; 34; 38; 41; 45; 46; 48; 49; 53; 57; |
| **Districts** | 01; 02; 03; 04; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 817 |
| **Firm/DBA Name** | CHAVEZ FENCE COMPANY |
| **Address Line1** | 1230 SHADLE AVENUE |
| **Address Line2** | |
| **City** | CAMPBELL |
| **State** | CA |
| **Zip Code1** | 95008 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | cfence@netzero.net |
| **Contact Name** | ROBERT CHAVEZ |
| **Area Code** | ( 408 ) |
| **Phone Number** | 379-8139 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 376-0273 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 21; 28; 38; 41; 43; 44; 49; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |

| | |
|---|---|
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7974 |
| **Firm/DBA Name** | CHAVEZ TRUCKING |
| **Address Line1** | 955A VAUGHN RD |
| **Address Line2** | |
| **City** | DIXON |
| **State** | CA |
| **Zip Code1** | 95620 |
| **Zip Code2** | 0365 |
| **Mailing Address Line1** | PO BOX 365 |
| **Mailing Address Line2** | |
| **Mailing City** | DIXON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95620 |
| **Mailing Zip Code2** | 0365 |
| **Certification Type** | SMBE |
| **EMail** | teresa@chaveztrucking.com |
| **Contact Name** | TERESA CHAVEZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 678-0514 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 678-5154 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 21; 28; 34; 39; 48; 49; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 110; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7974 |
| **Firm/DBA Name** | CHAVEZ TRUCKING |
| **Address Line1** | 955A VAUGHN RD |
| **Address Line2** | |
| **City** | DIXON |
| **State** | CA |
| **Zip Code1** | 95620 |
| **Zip Code2** | 0365 |
| **Mailing Address Line1** | PO BOX 365 |
| **Mailing Address Line2** | |
| **Mailing City** | DIXON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95620 |
| **Mailing Zip Code2** | 0365 |
| **Certification Type** | SWBE |
| **EMail** | teresa@chaveztrucking.com |
| **Contact Name** | TERESA CHAVEZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 678-0514 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |

| | |
|---|---|
| **Fax Phone Number** | 678-5154 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 21; 28; 34; 39; 48; 49; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 110; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 23713 |
| **Firm/DBA Name** | CJC TRUCKING COMPANY |
| **Address Line1** | 3803 BROADWAY, SUITE 2 |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94611 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 22864 |
| **Mailing Address Line2** | |
| **Mailing City** | OAKLAND |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94609 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | CLARISSA WILLIAMS |
| **Area Code** | ( 510 ) |
| **Phone Number** | 601-5359 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 601-5332 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 484110; 484121; 488510; 488999; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 23713 |
| **Firm/DBA Name** | CJC TRUCKING COMPANY |
| **Address Line1** | 3803 BROADWAY, SUITE 2 |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94611 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 22864 |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | OAKLAND |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94609 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | |
| **Contact Name** | CLARISSA WILLIAMS |
| **Area Code** | ( 510 ) |
| **Phone Number** | 601-5359 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 601-5332 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 484110; 484121; 488510; 488999; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5568 |
| **Firm/DBA Name** | CLAY MIRANDA TRUCKING, INC. |
| **Address Line1** | 3220 W. BELMONT |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93722 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 11983 |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93778 |
| **Mailing Zip Code2** | 1983 |
| **Certification Type** | SMBE |
| **EMail** | debbie@cmtinc.com |
| **Contact Name** | DEBORA COOPER |
| **Area Code** | ( 559 ) |
| **Phone Number** | 275-5654 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 276-0630 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 02; 03; 05; 10; 15; 16; 20; 22; 24; 39; 48; 50; 54; 55; |
| **Districts** | 04; 06; 10; |
| **DBE NAICS** | 423320; 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 90; |
| **Gender** | F |
| | OTHER |

**Ethnicity**
**Firm Type**

---

| | |
|---|---|
| **Firm ID** | 42591 |
| **Firm/DBA Name** | COLEMAN CONSTRUCTION |
| **Address Line1** | 85 EAST HIGHWAY 20 |
| **Address Line2** | |
| **City** | UPPERLAKE |
| **State** | CA |
| **Zip Code1** | 95485 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1020 |
| **Mailing Address Line2** | |
| **Mailing City** | UPPER LAKE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95485 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | tcoleman2009@hotmail.com |
| **Contact Name** | TRACY A COLEMAN |
| **Area Code** | ( 707 ) |
| **Phone Number** | 275-9016 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 275-9025 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237310; 238910; 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste; |
| **Trucks** | TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 2; FLAT BED TRUCK - 1; WATER TRUCKS - 2; |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 500 |
| **Firm/DBA Name** | CONSTRUCTION AREA SIGNS, INCORPORATED |
| **Address Line1** | 215 TAYLOR ROAD |
| **Address Line2** | |
| **City** | NEWCASTLE |
| **State** | CA |
| **Zip Code1** | 95658 |
| **Zip Code2** | |
| **Mailing Address Line1** | 215 TAYLOR ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | NEWCASTLE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95658 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | elisa@cas-tc.com |
| **Contact Name** | ELISA ROBINSON |
| **Area Code** | ( 916 ) |
| **Phone Number** | 663-9097 |

| | |
|---|---|
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 663-1858 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 10; |
| **DBE NAICS** | 423990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 500 |
| **Firm/DBA Name** | CONSTRUCTION AREA SIGNS, INCORPORATED |
| **Address Line1** | 215 TAYLOR ROAD |
| **Address Line2** | |
| **City** | NEWCASTLE |
| **State** | CA |
| **Zip Code1** | 95658 |
| **Zip Code2** | |
| **Mailing Address Line1** | 215 TAYLOR ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | NEWCASTLE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95658 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | elisa@cas-tc.com |
| **Contact Name** | ELISA ROBINSON |
| **Area Code** | ( 916 ) |
| **Phone Number** | 663-9097 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 663-1858 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 10; |
| **DBE NAICS** | 423990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 14763 |
| **Firm/DBA Name** | CONTRERAS CONSTRUCTION CO. |

| | |
|---|---|
| **Address Line1** | 81-149 INDIO BOULEVARD |
| **Address Line2** | |
| **City** | INDIO |
| **State** | CA |
| **Zip Code1** | 92202 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1808 |
| **Mailing Address Line2** | |
| **Mailing City** | INDIO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92202 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | contrerasconstco@aol.com |
| **Contact Name** | ENRIQUE CONTRERAS |
| **Area Code** | ( 760 ) |
| **Phone Number** | 347-6070 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 760 ) |
| **Fax Phone Number** | 347-5591 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 2311 |
| **Firm/DBA Name** | CROOKS TRUCK & EQUIPMENT RENTAL, INC. |
| **Address Line1** | 4538 BLANCA DR. |
| **Address Line2** | |
| **City** | CYPRESS |
| **State** | CA |
| **Zip Code1** | 90630 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 831 |
| **Mailing Address Line2** | |
| **Mailing City** | CYPRESS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90630 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | crookstrucking@sbcglobal.net |
| **Contact Name** | SANDRA CROOKS |
| **Area Code** | ( 714 ) |
| **Phone Number** | 821-3756 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 821-4730 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; 532310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITIDN; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5242 |
| **Firm/DBA Name** | D & S TRUCKING |
| **Address Line1** | 6429 SUNNYSLOPE AVENUE |
| **Address Line2** | |
| **City** | CASTRO VALLEY |
| **State** | CA |
| **Zip Code1** | 94552 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | suzi_jane1@pacbell.net |
| **Contact Name** | SUSAN JONES |
| **Area Code** | ( 510 ) |
| **Phone Number** | 537-2178 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 581-8083 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 38; 41; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 32202 |
| **Firm/DBA Name** | D J ROCHA TRUCKING, INC |
| **Address Line1** | 8570 PEACOCK WAY |
| **Address Line2** | |
| **City** | HILMAR |
| **State** | CA |
| **Zip Code1** | 95324 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 515 |
| **Mailing Address Line2** | |
| **Mailing City** | HILMAR |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95324 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| | dannyrocha32@gmail.com |

| | |
|---|---|
| **EMail** | |
| **Contact Name** | BETTY JEAN ROCHA |
| **Area Code** | ( 209 ) |
| **Phone Number** | 664-2002 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 812-1891 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 20; 24; 39; 50; |
| **Districts** | 04; 06; 10; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 41556 |
| **Firm/DBA Name** | DE LA TORRE TRUCKING LLC |
| **Address Line1** | 8338 TUBBS RD |
| **Address Line2** | |
| **City** | WINTERS |
| **State** | CA |
| **Zip Code1** | 95694 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | delatorrerocks2@yahoo.com |
| **Contact Name** | JAVIER DE LA TORRE |
| **Area Code** | ( 530 ) |
| **Phone Number** | 795-3651 |
| **Alt Area Code** | ( 707 ) |
| **Alt Phone Number** | 249-6510 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 795-3657 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 09; 17; 21; 28; 31; 34; 38; 39; 48; 49; 51; 57; 58; |
| **Districts** | 01; 03; 04; 10; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9607 END DUMP TRUCK ; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | TRANSFER DUMP TRUCK - 1; END DUMP TRUCK - 1; SUPERDUMP TRUCK - 2; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 33164 |
| **Firm/DBA Name** | DIAMONO D GENERAL ENGINEERING, INC. |
| **Address Line1** | 32500 STATE HIGHWAY 16 |
| **Address Line2** | |

| | |
|---|---|
| **City** | WOODLAND |
| **State** | CA |
| **Zip Code1** | 95695 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 8608 |
| **Mailing Address Line2** | |
| **Mailing City** | WOODLAND |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95776 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | admin@ddge.net |
| **Contact Name** | LAURA DEFTY |
| **Area Code** | ( 530 ) |
| **Phone Number** | 662-2042 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 662-6770 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 09; 11; 17; 25; 28; 29; 31; 32; 34; 39; 45; 48; 51; 52; 53; 57; |
| **Districts** | 01; 02; 03; 04; 10; |
| **DBE NAICS** | 237310; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7106 |
| **Firm/DBA Name** | DILLARD ENVIRONMENTAL SERVICES |
| **Address Line1** | 3120 CAMINO DIABLO RD |
| **Address Line2** | |
| **City** | BYRON |
| **State** | CA |
| **Zip Code1** | 94514 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 579 |
| **Mailing Address Line2** | |
| **Mailing City** | BYRON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94514 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | patriciad@dillardenv.com |
| **Contact Name** | PATRICIA DILLARD |
| **Area Code** | ( 925 ) |
| **Phone Number** | 634-6850 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 634-6858 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238910; 484110; 562112; 562211; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | FOR HIRE - 21; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31488 |
| **Firm/DBA Name** | DOMINGUEZ CONSTRUCTION COMPANY, INC. |
| **Address Line1** | 16029 ARROW HWY, SUITE B |
| **Address Line2** | |
| **City** | IRWINDALE |
| **State** | CA |
| **Zip Code1** | 91702 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | rsl@dominguezconstr.com |
| **Contact Name** | RUDOLFO DOMINGUEZ |
| **Area Code** | ( 626 ) |
| **Phone Number** | 962-5000 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 962-5055 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238140; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0626 GRANITE & MARBLE SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C9842 MASONRY; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; |
| **Licenses** | B General Building Contractor; C08 Concrete Contractor; C29 Masonry Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 425 |
| **Firm/DBA Name** | DON GARCIA EXCAVATING & PAVING, INC. |
| **Address Line1** | 2020 E STREET |
| **Address Line2** | |
| **City** | SOUTH LAKE TAHOE |
| **State** | CA |
| **Zip Code1** | 96150 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 7176 |
| **Mailing Address Line2** | |
| **Mailing City** | SOUTH LAKE TAHOE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96158 |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | SMBE |
| **EMail** | dgarcia287@aol.com |
| **Contact Name** | MICHAEL GARCIA |
| **Area Code** | ( 530 ) |
| **Phone Number** | 577-0558 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 577-0221 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 03; 04; 05; 06; 08; 09; 11; 12; 14; 16; 17; 22; 23; 24; 29; 31; 34; 39; 46; 48; 50; 51; 55; 57; 58; |
| **Districts** | 01; 03; 04; 06; 09; 10; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C6200 ALTERNATIVE PIPE CULVERT; C6500 REINFORCED CONCRETE PIPE; C6650 CORRUGATED METAL PIPE (CSP); C6800 SUBSURFACE DRAIN; C6811 EDGE DRAIN; C7000 PLASTIC PIPE; C7200 ROCK SLOPE PROTECTION; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 34320 |
| **Firm/DBA Name** | DOUBLE RS |
| **Address Line1** | 2010 STEWART ROAD |
| **Address Line2** | |
| **City** | GRANTS PASS |
| **State** | OR |
| **Zip Code1** | 97526 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | doublers@q.com |
| **Contact Name** | RANDALL R. SINGH |
| **Area Code** | ( 541 ) |
| **Phone Number** | 476-1056 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 541 ) |
| **Fax Phone Number** | 476-2388 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 06; 08; 11; 12; 14; 17; 23; 25; 26; 28; 29; 34; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 09; |
| **DBE NAICS** | 484121; 484220; 484230; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | M |

| | |
|---|---|
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 29048 |
| **Firm/DBA Name** | OUNN & SON TRUCKING, INC. |
| **Address Line1** | 2571 S SARAH STREET |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93706 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2571 S SARAH STREET |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93706 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | dunnnson@aol.com |
| **Contact Name** | JULIE AND RICKY SR. DUNN |
| **Area Code** | ( 559 ) |
| **Phone Number** | 271-0415 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 484121; 492110; 562111; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTDM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMDVAL; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31492 |
| **Firm/DBA Name** | E. JASPER WRKG. (DEMO) & TRKG |
| **Address Line1** | 9326 S. VERMONT AVE. |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90044 |
| **Zip Code2** | |
| **Mailing Address Line1** | 11515 S. WILTON PLACE |
| **Mailing Address Line2** | |
| **Mailing City** | HAWTHORNE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90250 |
| **Mailing Zip Code2** | 1902 |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null LYNN JASPER |
| **Area Code** | ( 323 ) |
| **Phone Number** | 754-9877 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 754-8558 |

| | |
|---|---|
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; 484110; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9980 DEMOLITION; |
| **Licenses** | C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 24176 |
| **Firm/DBA Name** | EAGLE ENGINEERING AND CONSTRUCTION, INC |
| **Address Line1** | 1175 PALOMAR DRIVE |
| **Address Line2** | |
| **City** | REDWOOD CITY |
| **State** | CA |
| **Zip Code1** | 94062 |
| **Zip Code2** | 3834 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | brooks.curtis@att.net |
| **Contact Name** | CURTIS BROOKS |
| **Area Code** | ( 650 ) |
| **Phone Number** | 367-8000 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 367-8282 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221119; 237990; 238110; 238120; 238910; 333611; 517110; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35727 |
| **Firm/DBA Name** | ECONOMY TRUCKING SERVICES, INC |
| **Address Line1** | 24701 CLAWITER RD. |
| **Address Line2** | |

| | |
|---|---|
| **City** | HAYWARD |
| **State** | CA |
| **Zip Code1** | 94545 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 525 |
| **Mailing Address Line2** | |
| **Mailing City** | UNION CITY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94587 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | preet@economytrucking.net |
| **Contact Name** | PREET JOHAL |
| **Area Code** | ( 510 ) |
| **Phone Number** | 733-9100 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 733-9600 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 21; 28; 38; 41; 43; 44; 58; |
| **Districts** | 03; 04; 05; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 8; |
| **Gender** | F |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35727 |
| **Firm/DBA Name** | ECONOMY TRUCKING SERVICES, INC |
| **Address Line1** | 24701 CLAWITER RD. |
| **Address Line2** | |
| **City** | HAYWARD |
| **State** | CA |
| **Zip Code1** | 94545 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 525 |
| **Mailing Address Line2** | |
| **Mailing City** | UNION CITY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94587 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | preet@economytrucking.net |
| **Contact Name** | PREET JOHAL |
| **Area Code** | ( 510 ) |
| **Phone Number** | 733-9100 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 733-9600 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 21; 28; 38; 41; 43; 44; 58; |
| **Districts** | 03; 04; 05; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 8; |
| **Gender** | F |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 41574 |
| **Firm/DBA Name** | ELD LOGISTICS INC |
| **Address Line1** | 8491 AVENIDA DE LA FUENTE |
| **Address Line2** | |
| **City** | SAN DIEGO |
| **State** | CA |
| **Zip Code1** | 92154 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4630 BORDER VILLAGE RD SUITE N141 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN YSIDRO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92173 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | lourdesflores@eldlogistics.com |
| **Contact Name** | MARIA L. FLORES |
| **Area Code** | ( 619 ) |
| **Phone Number** | 361-5510 |
| **Alt Area Code** | ( 619 ) |
| **Alt Phone Number** | 354-8610 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 342-9647 |
| **Agency Name** | DEPARTMENT OF TRANSPDRTATIDN |
| **Counties** | 01; 10; 17; 18; 19; 20; 22; 27; 28; 29; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 484110; 484121; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | HAUL TRUCK - 3; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 41574 |
| **Firm/DBA Name** | ELD LOGISTICS INC |
| **Address Line1** | 8491 AVENIDA DE LA FUENTE |
| **Address Line2** | |
| **City** | SAN DIEGO |
| **State** | CA |
| **Zip Code1** | 92154 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4630 BORDER VILLAGE RD SUITE N141 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN YSIDRO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92173 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | lourdesflores@eldlogistics.com |
| **Contact Name** | MARIA L. FLORES |
| **Area Code** | ( 619 ) |
| **Phone Number** | 361-5510 |

| | |
|---|---|
| **Alt Area Code** | ( 619 ) |
| **Alt Phone Number** | 354-8610 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 342-9647 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 10; 17; 18; 19; 20; 22; 27; 28; 29; 30; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 484110; 484121; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | HAUL TRUCK - 3; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 37319 |
| **Firm/DBA Name** | ERIC'S BACKHOE SERVICE |
| **Address Line1** | 4780 MARY HILL ROAD |
| **Address Line2** | |
| **City** | ACTON |
| **State** | CA |
| **Zip Code1** | 93510 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 104 |
| **Mailing Address Line2** | |
| **Mailing City** | ACTON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93510 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | serranohe@aol.com |
| **Contact Name** | ERIC SERRANO |
| **Area Code** | ( 661 ) |
| **Phone Number** | 965-7976 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 269-2222 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 19; 30; 33; 36; 42; 56; |
| **Districts** | 04; 05; 07; 08; 12; |
| **DBE NAICS** | 238910; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7131 |
| **Firm/DBA Name** | ERNIE LEWIS, DUMP TRUCK SERVICE |
| **Address Line1** | 5577 N. GRANTLAND |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93723 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | ERNIE LEWIS |
| **Area Code** | ( 559 ) |
| **Phone Number** | 275-4226 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35275 |
| **Firm/DBA Name** | ESWPPP CONSULTANTS LLC |
| **Address Line1** | 902 CORTINA COURT |
| **Address Line2** | |
| **City** | WALNUT CREEK |
| **State** | CA |
| **Zip Code1** | 94598 |
| **Zip Code2** | 4526 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | eswppp@hotmail.com |
| **Contact Name** | TIMIRBARAN MEHTA |
| **Area Code** | ( 925 ) |
| **Phone Number** | 451-1337 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 956-7191 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 541330; 541620; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8713 CONSULTANT, ENVIRONMENTAL; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8851 Lead Compliance; C8852 SWPPP Planning; |

| | |
|---|---|
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 507 |
| **Firm/DBA Name** | F. FERRANDO & COMPANY |
| **Address Line1** | 1537 MISSION ROAD |
| **Address Line2** | |
| **City** | SOUTH SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94080 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | fferrando1537@sbcglobal.net |
| **Contact Name** | MARVELLE MARSHALL |
| **Area Code** | ( 650 ) |
| **Phone Number** | 756-2800 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 756-2818 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 38; 41; 43; |
| **Districts** | 04; |
| **DBE NAICS** | 237310; 238110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31519 |
| **Firm/DBA Name** | FAR EAST LANDSCAPE & MAINTENANCE |
| **Address Line1** | PO BOX 950351 |
| **Address Line2** | |
| **City** | MISSION HILLS |
| **State** | CA |
| **Zip Code1** | 91395 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | fareastmoon1@yahoo.com |
| **Contact Name** | null TONY MOON |
| **Area Code** | ( 818 ) |
| **Phone Number** | 363-8972 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |

| | |
|---|---|
| **Fax Area Code** | ( 805 ) |
| **Fax Phone Number** | 297-0918 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; 238990; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | A0710 SOIL PREPARATION SERVICES; A0780 LANDSCAPE & HORTICULTURAL SERVICES; C1601 CLEARING & GRUBBING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7832 |
| **Firm/DBA Name** | FERN ELECTRIC & CONTROL, INC |
| **Address Line1** | 6 S0. LINDEN AVENUE #2 |
| **Address Line2** | |
| **City** | SOUTH SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94080 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null JOE FERNANDEZ |
| **Area Code** | ( 650 ) |
| **Phone Number** | 952-3203 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 952-6224 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221119; 237310; 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 4952 |
| **Firm/DBA Name** | FINE GRADE EQUIPMENT, INC. |
| **Address Line1** | 41729 CIELO VISTA DR |
| **Address Line2** | |
| **City** | PALMDALE |
| **State** | CA |
| **Zip Code1** | 93551 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 2798 |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | LANCASTER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93539 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | judy@finegradeinc.com |
| **Contact Name** | JUDY JOHNSTON |
| **Area Code** | ( 661 ) |
| **Phone Number** | 949-8788 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 722-8900 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9908 HEAVY EQUIPMENT RENTAL; |
| **Licenses** | C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 15522 |
| **Firm/DBA Name** | FIRST ENVIRONMENTAL GROUP |
| **Address Line1** | 1101 RAILROAD LANE |
| **Address Line2** | |
| **City** | PITTSBURG |
| **State** | CA |
| **Zip Code1** | 94565 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null JOHN CORTE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 473-8270 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 488999; 562112; 562211; 562212; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; E4720 PASSENGER TRANSPORTATION ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES; E4953 WASTE COLLECTION AND DISPOSAL; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; |

**Licenses**

| | |
|---|---|
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 14977 |
| **Firm/DBA Name** | FLETCHER TRUCKING |
| **Address Line1** | 41533 44TH STREET WEST |
| **Address Line2** | |
| **City** | LANCASTER |
| **State** | CA |
| **Zip Code1** | 93536 |
| **Zip Code2** | |
| **Mailing Address Line1** | 4360 MICHAEL LANE |
| **Mailing Address Line2** | |
| **Mailing City** | AUBURN |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95602 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | |
| **Contact Name** | CAREN L. FLETCHER |
| **Area Code** | ( 661 ) |
| **Phone Number** | 810-6286 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 29335 |
| **Firm/DBA Name** | FORCE TRAFFIC CONTROL, INC. |
| **Address Line1** | 1478-B NORTH BELMONT RD |
| **Address Line2** | |
| **City** | EXETER |
| **State** | CA |
| **Zip Code1** | 93221 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1107 |
| **Mailing Address Line2** | |
| **Mailing City** | EXETER |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93221 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | forcetraffic@earthlink.net |
| **Contact Name** | ROSEMARY STIMPEL |
| **Area Code** | ( 559 ) |
| **Phone Number** | 594-1062 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |

| | |
|---|---|
| **Fax Phone Number** | 594-1056 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; |
| **Licenses** | C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31098 |
| **Firm/DBA Name** | FORSTER & KROEGER LANDSCAPE MAINTENANCE, INC |
| **Address Line1** | 77B LARKSPUR STREET |
| **Address Line2** | |
| **City** | SAN RAFAEL |
| **State** | CA |
| **Zip Code1** | 94901 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | raul@forster-kroeger.com |
| **Contact Name** | RAUL GARCIA |
| **Area Code** | ( 415 ) |
| **Phone Number** | 456-6684 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 457-6614 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 10; 21; 24; 28; 38; 41; 43; 44; 48; 49; 50; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 238910; 238990; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 OEMOLITION; |
| **Licenses** | C27 Landscaping Contractor; PC PEST CONTROL; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 14717 |
| **Firm/DBA Name** | FRANK MEDINA GENERAL ENGINEERING CONTRACTOR |
| **Address Line1** | 10096 AHART ROAD |
| **Address Line2** | |
| **City** | OROVILLE |
| **State** | CA |
| **Zip Code1** | 95966 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | toni.medina@att.net |
| **Contact Name** | FRANK MEDINA |
| **Area Code** | ( 530 ) |
| **Phone Number** | 743-0744 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 743-9352 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 23; 24; 25; 26; 27; 28; 29; 31; 32; 34; 35; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 09; 10; |
| **DBE NAICS** | 237310; 237990; 238110; 238120; 238910; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1560 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C6320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 24147 |
| **Firm/DBA Name** | G. O. RODRIGUEZ TRUCKING, INC |
| **Address Line1** | 16155 EAST FIRST STREET |
| **Address Line2** | |
| **City** | IRWINDALE |
| **State** | CA |
| **Zip Code1** | 91706 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 2211 |
| **Mailing Address Line2** | |
| **Mailing City** | IRWINDALE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91702 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | MeanGreenFleet@aol.com; AaronMeanGreenFleet@.com |
| **Contact Name** | GEORGE RODRIQUEZ |
| **Area Code** | ( 909 ) |
| **Phone Number** | 596-3747 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 815-8671 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 484220; |
| **ACDBE NAICS** | |

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 375 |
| **Firm/DBA Name** | GARCIA PAVING CDMPANY, INC. |
| **Address Line1** | 2951 SOUTH ELM |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93706 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2951 SOUTH ELM |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93706 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | cliff@garciapaving.com |
| **Contact Name** | STEVEN GARCIA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 266-3258 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 266-8337 |
| **Agency Name** | CITY OF FRESND |
| **Counties** | 10; 15; 16; 20; 22; 24; 39; 48; 50; |
| **Districts** | 04; 06; 10; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C2700 CEMENT TREATED BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C34 Pipeline Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35183 |
| **Firm/DBA Name** | GECKO GOLF CONSTRUCTION, INC. |
| **Address Line1** | 231 MARKET PLACE #243 |
| **Address Line2** | |
| **City** | SAN RAMON |
| **State** | CA |
| **Zip Code1** | 94583 |
| **Zip Code2** | |
| **Mailing Address Line1** | 231 MARKET PLACE, #243 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN RAMON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94583 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | geckogconstruction@gmail.com |

| | |
|---|---|
| **Contact Name** | KEIKO FREDERICK |
| **Area Code** | ( 925 ) |
| **Phone Number** | 548-8723 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 38; 39; 41; 42; 43; 44; 48; 49; 50; 54; 55; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 115310; 238990; 561730; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35183 |
| **Firm/DBA Name** | GECKO GOLF CONSTRUCTION, INC. |
| **Address Line1** | 231 MARKET PLACE #243 |
| **Address Line2** | |
| **City** | SAN RAMON |
| **State** | CA |
| **Zip Code1** | 94583 |
| **Zip Code2** | |
| **Mailing Address Line1** | 231 MARKET PLACE, #243 |
| **Mailing Address Line2** | |
| **Mailing City** | SAN RAMON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94583 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | geckogconstruction@gmail.com |
| **Contact Name** | KEIKO FREDERICK |
| **Area Code** | ( 925 ) |
| **Phone Number** | 548-8723 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 05; 07; 10; 16; 20; 21; 22; 24; 27; 28; 35; 38; 39; 41; 42; 43; 44; 48; 49; 50; 54; 55; |
| **Districts** | 04; 05; 06; 10; |
| **DBE NAICS** | 115310; 238990; 561730; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C9867 LANDSCAPING CONTRACTOR; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 10402 |
| **Firm/DBA Name** | GILDERSLEEVE ELECTRIC INC. |
| **Address Line1** | 4800 A TELEGRAPH AVE. |
| **Address Line2** | |

| | |
|---|---|
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94609 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | contact@gelectric.com |
| **Contact Name** | null JOE GILDERSLEEVE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 658-0601 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 658-0602 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 221119; 238210; 238990; 335312; 423610; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 29206 |
| **Firm/DBA Name** | GK CONSTRUCTION |
| **Address Line1** | 4911 COLISEUM WAY |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94601 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2624 LAKEVIEW DRIVE |
| **Mailing Address Line2** | |
| **Mailing City** | SAN LEANDRO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94577 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | kevinyip168@yahoo.com |
| **Contact Name** | KEVIN YIP |
| **Area Code** | ( 510 ) |
| **Phone Number** | 928-3036 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 895-3888 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 238120; 238990; 332323; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C8320 METAL BEAM GUARO RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER; |
| **Licenses** | B General Building Contractor; C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31176 |
| **Firm/DBA Name** | GLOBAL ROAD SEALING, INC |
| **Address Line1** | 10832 DOROTHY AVE |
| **Address Line2** | |
| **City** | GAROEN GROVE |
| **State** | CA |
| **Zip Code1** | 92843 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | globalroadsealinginc@gmail.com |
| **Contact Name** | TRI LA |
| **Area Code** | ( 714 ) |
| **Phone Number** | 893-0845 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 893-0945 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C8501 PAVEMENT MARKING; C8608 OETECTOR; C8611 RAMP METERING SYSTEM; C9858 RESIOENTIAL ELECTRICAL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; C10 Electrical Contractor; C32 Parking and Highway Improvement Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35159 |
| **Firm/DBA Name** | GLOBAL TRANSLOAOING, LLC |
| **Address Line1** | 1842 EAST 29TH STREET |
| **Address Line2** | |
| **City** | SIGNAL HILL |
| **State** | CA |
| **Zip Code1** | 90755 |
| **Zip Code2** | |
| **Mailing Address Line1** | 7251 GAROEN GROVE BLVD |
| **Mailing Address Line2** | SUITE D |
| **Mailing City** | GAROEN GROVE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92841 |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | SMBE |
| **EMail** | shannongriego@globaltransloading.com |
| **Contact Name** | SHANNON GRIEGO |
| **Area Code** | ( 562 ) |
| **Phone Number** | 495-9600 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 495-9660 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 05; 06; 10; 13; 14; 15; 16; 19; 27; 30; 33; 34; 36; 37; 38; 39; 42; 49; 50; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; 484121; 484122; 484220; 484230; 488510; 562111; 562112; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 35159 |
| **Firm/DBA Name** | GLOBAL TRANSLOADING, LLC |
| **Address Line1** | 1842 EAST 29TH STREET |
| **Address Line2** | |
| **City** | SIGNAL HILL |
| **State** | CA |
| **Zip Code1** | 90755 |
| **Zip Code2** | |
| **Mailing Address Line1** | 7251 GARDEN GROVE BLVD |
| **Mailing Address Line2** | SUITE D |
| **Mailing City** | GARDEN GROVE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92841 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | shannongriego@globaltransloading.com |
| **Contact Name** | SHANNON GRIEGO |
| **Area Code** | ( 562 ) |
| **Phone Number** | 495-9600 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 495-9660 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 05; 06; 10; 13; 14; 15; 16; 19; 27; 30; 33; 34; 36; 37; 38; 39; 42; 49; 50; 54; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; 484121; 484122; 484220; 484230; 488510; 562111; 562112; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8700 CONSULTANT, NON ENGINEERING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38236 |
| **Firm/DBA Name** | GUIDO'S TRUCKING |
| **Address Line1** | 105 GALSTON CT |

| | |
|---|---|
| **Address Line2** | |
| **City** | ROSEVILLE |
| **State** | CA |
| **Zip Code1** | 95747 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 2247 |
| **Mailing Address Line2** | |
| **Mailing City** | GRANITE BAY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95746 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | guidostrucking@yahoo.com |
| **Contact Name** | MARCIAL GUIDO |
| **Area Code** | ( 510 ) |
| **Phone Number** | 586-5717 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 771-5230 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 09; 28; 29; 31; 32; 34; 38; 39; 41; 48; 49; 50; 55; 57; 58; |
| **Districts** | 02; 03; 04; 10; |
| **DBE NAICS** | 484220; 484230; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 27378 |
| **Firm/DBA Name** | INTERIOR DEMOLITION INC |
| **Address Line1** | 2621 HONOLULU AVE |
| **Address Line2** | |
| **City** | MONTROSE |
| **State** | CA |
| **Zip Code1** | 91020 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | maria@interiordemolition.net |
| **Contact Name** | GEORGE MOLINA |
| **Area Code** | ( 818 ) |
| **Phone Number** | 249-4932 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 818 ) |
| **Fax Phone Number** | 249-4937 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 07; 10; 12; 13; 14; 15; 17; 19; 21; 22; 24; 27; 28; 29; 30; 31; 36; 40; 43; 54; 56; |
| **Districts** | 01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | ASB Asbestos; C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; |
| **Trucks** | FOR HIRE - 4; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 12174 |
| **Firm/DBA Name** | INTERWEST PACIFIC, LTD. |
| **Address Line1** | 990 HIGHLAND DR. STE. 212 |
| **Address Line2** | |
| **City** | SOLANA BEACH |
| **State** | CA |
| **Zip Code1** | 92075 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1450 |
| **Mailing Address Line2** | |
| **Mailing City** | SOLANA BEACH |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92075 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | jack@interwestpacific.com |
| **Contact Name** | JACK NICKOLAISEN |
| **Area Code** | ( 858 ) |
| **Phone Number** | 259-2062 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 345-3737 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C07 Low Voltage Systems Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 20284 |
| **Firm/DBA Name** | J & W PAVING |
| **Address Line1** | 10018 S. MAIN STREET |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90003 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| | null JIM H. BRASWELL |

| | |
|---|---|
| **Contact Name** | |
| **Area Code** | ( 213 ) |
| **Phone Number** | 979-2959 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238120; 238990; 327390; 423390; |
| **ACDBE NAICS** | |
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0699 TOOLS Supplier; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 9167 |
| **Firm/DBA Name** | J. A. GONSALVES & SON CONSTRUCTION, INC. |
| **Address Line1** | 1100 SOSCOL FERRY ROAD #2 |
| **Address Line2** | |
| **City** | NAPA |
| **State** | CA |
| **Zip Code1** | 94558 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 6553 |
| **Mailing Address Line2** | |
| **Mailing City** | NAPA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94581 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | jag1bev@gmail.com |
| **Contact Name** | VICTORIA WILKERSON |
| **Area Code** | ( 707 ) |
| **Phone Number** | 258-6261 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 258-1240 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 237990; 238110; 238120; 238910; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 25495 |
| **Firm/DBA Name** | J.C.A. TRUCKING |
| | 1600 EAST ARROW HIGHWAY |

| | |
|---|---|
| **Address Line1** | |
| **Address Line2** | |
| **City** | IRWINDALE |
| **State** | CA |
| **Zip Code1** | 91706 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 2116 |
| **Mailing Address Line2** | |
| **Mailing City** | MONROVIA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91017 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | beajca@aol.com |
| **Contact Name** | JUAN ALFONSO |
| **Area Code** | ( 626 ) |
| **Phone Number** | 357-9343 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 357-6740 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484220; 562119; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31594 |
| **Firm/DBA Name** | J.W. YOUNG TRUCKING, INC. |
| **Address Line1** | 2504 WEST 79TH STREET |
| **Address Line2** | |
| **City** | INGLEWOOO |
| **State** | CA |
| **Zip Code1** | 90305 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | JAMES W. YOUNG |
| **Area Code** | ( 323 ) |
| **Phone Number** | 752-8570 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 756-2291 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31595 |
| **Firm/DBA Name** | JBS ENGINEERING CO. |
| **Address Line1** | 1929 RAYMOND AVE. |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90007 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null SOONG LEE |
| **Area Code** | ( 323 ) |
| **Phone Number** | 734-2926 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 734-3149 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 37272 |
| **Firm/DBA Name** | JJ VAZQUEZ TRUCKING, INC. |
| **Address Line1** | 6250 MORTON AVENUE |
| **Address Line2** | |
| **City** | RIVERSIDE |
| **State** | CA |
| **Zip Code1** | 92509 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | angel@vazqueztrucking.com |
| **Contact Name** | JOSEFINA MURILLO |
| | ( 951 ) |

| | |
|---|---|
| **Area Code** | |
| **Phone Number** | 727-0074 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 951 ) |
| **Fax Phone Number** | 727-0080 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 484110; 484121; 484220; 484230; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 7; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 6644 |
| **Firm/DBA Name** | JOHN'S EQUIPMENT RENTAL |
| **Address Line1** | 11775 TOPO LANE |
| **Address Line2** | |
| **City** | LAKESIDE |
| **State** | CA |
| **Zip Code1** | 92040 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1058 |
| **Mailing Address Line2** | |
| **Mailing City** | LAKESIDE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92040 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | johnsequiprental@gmail.com |
| **Contact Name** | LAURINDA DANIELS |
| **Area Code** | ( 619 ) |
| **Phone Number** | 561-8129 |
| **Alt Area Code** | ( 619 ) |
| **Alt Phone Number** | 540-7791 |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 390-7195 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 40197 |
| **Firm/DBA Name** | K & K CONSTRUCTION SUPPLY, INC |
| **Address Line1** | 11280 SUNRISE PARK DR., STE B |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |

| | |
|---|---|
| **Zip Code1** | 95742 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | kelly@urataconcrete.com |
| **Contact Name** | TRACY LOVELAND |
| **Area Code** | ( 916 ) |
| **Phone Number** | 851-0965 |
| **Alt Area Code** | ( 916 ) |
| **Alt Phone Number** | 804-4631 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 851-0999 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 423320; 423850; 423990; 425120; 444190; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0612 SAFETY SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; F5030 LUMBER AND CONSTRUCTION MATERIAL; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 447 |
| **Firm/DBA Name** | K R C SAFETY CO. INC. |
| **Address Line1** | 7821 WEST SUNNYVIEW |
| **Address Line2** | |
| **City** | VISALIA |
| **State** | CA |
| **Zip Code1** | 93291 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | garyc@krcsafety.com |
| **Contact Name** | GARY CASTRO |
| **Area Code** | ( 559 ) |
| **Phone Number** | 732-0393 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 732-2684 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| **Licenses** | A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 30847 |
| **Firm/DBA Name** | KERN COUNTY CUSTOM CONCRETE |
| **Address Line1** | 4916 COLLEGE AVE |
| **Address Line2** | |
| **City** | BAKERSFIELD |
| **State** | CA |
| **Zip Code1** | 93306 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | JerryKCCC@yahoo.com |
| **Contact Name** | MR. JERRY M. FUENTEZ |
| **Area Code** | ( 661 ) |
| **Phone Number** | 872-4602 |
| **Alt Area Code** | ( 661 ) |
| **Alt Phone Number** | 865-7465 |
| **Fax Area Code** | ( 661 ) |
| **Fax Phone Number** | 325-5590 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238110; 238120; 238990; 327390; |
| **ACDBE NAICS** | |
| **Work Codes** | C2800 CONCRETE BASE; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT; C5124 ERECT PRECAST CONCRETE; C5136 REINFORCED CONCRETE CRIB WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; D3460 METAL FORGINGS & STAMPINGS; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 25268 |
| **Firm/DBA Name** | KILLGORE INDUSTRIES |
| **Address Line1** | 909 MARINA VILLAGE PARKWAY, #197 |
| **Address Line2** | |
| **City** | ALAMEDA |
| **State** | CA |
| **Zip Code1** | 94501 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | killgoreind@earthlink.net |
| **Contact Name** | KEITH KILLGORE |
| **Area Code** | ( 510 ) |
| **Phone Number** | 715-4863 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 548-3981 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 38; 41; 43; 48; |
| **Districts** | 04; |
| **DBE NAICS** | 238110; 238120; 238910; 238990; 532412; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 40497 |
| **Firm/DBA Name** | KIONA LANDSCAPING |
| **Address Line1** | 3889 F STREET, APT 2 |
| **Address Line2** | |
| **City** | EUREKA |
| **State** | CA |
| **Zip Code1** | 95503 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 5138 |
| **Mailing Address Line2** | |
| **Mailing City** | ARCATA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95518 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | egruetzmacherjr@gmail.com |
| **Contact Name** | ERNIE GRUETZMACHER JR. |
| **Area Code** | ( 707 ) |
| **Phone Number** | 616-4340 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12; 17; 18; 20; 21; 22; 23; 25; 27; 28; 29; 31; 32; 34; 38; 41; 43; 44; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238990; 561730; |
| **ACDBE NAICS** | |
| **Work Codes** | C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C8000 FENCING CONTRACTOR; C9867 LANDSCAPING CONTRACTOR; |

| | |
|---|---|
| **Licenses** | C13 Fencing Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 28520 |
| **Firm/DBA Name** | L&D ELAM AGRICULTURE ENTERPRISES, LLC |
| **Address Line1** | 786 LAPALOMA WAY |
| **Address Line2** | |
| **City** | GILROY |
| **State** | CA |
| **Zip Code1** | 95020 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | denabilt23@aol.com |
| **Contact Name** | DENA ELAM |
| **Area Code** | ( 408 ) |
| **Phone Number** | 842-8584 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 07; 10; 20; 38; 40; 41; 43; |
| **Districts** | 04; 05; 06; |
| **DBE NAICS** | 444220; 484110; 484121; 484220; 484230; 562111; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1685 |
| **Firm/DBA Name** | LANGLEY TRAFFIC SERVICE, INC. |
| **Address Line1** | 2777 U.S. ROUTE #1 |
| **Address Line2** | |
| **City** | TREVOSE |
| **State** | PA |
| **Zip Code1** | 19053 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | ann@langley1.us |
| **Contact Name** | NANCY LANGLEY |
| **Area Code** | ( 215 ) |
| **Phone Number** | 638-9770 |
| **Alt Area Code** | ( ) |

| | |
|---|---|
| **Alt Phone Number** | |
| **Fax Area Code** | ( 215 ) |
| **Fax Phone Number** | 638-9255 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 9407 |
| **Firm/DBA Name** | LEGARRA ENTERPRISES |
| **Address Line1** | 3720 FLIGHT AVENUE |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96002 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | cammie56@aol.com |
| **Contact Name** | MARK LEGARRA |
| **Area Code** | ( 530 ) |
| **Phone Number** | 221-5468 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 221-5468 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 08; 12; 18; 25; 31; 34; 45; 46; 47; 48; 49; 50; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 10; |
| **DBE NAICS** | 481112; 481219; 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4510 AIR TRANSPORTATION, SCHEDULED; E4520 AIR TRANSPORTATION, NONSCHEDULED; E4780 MISC TRANSPORTATION SERVICES; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 39408 |
| **Firm/DBA Name** | LEGEND FENCE CORPORATION |
| **Address Line1** | 3559 VISTA AVENUE |
| **Address Line2** | |
| **City** | LEMON GROVE |
| **State** | CA |
| **Zip Code1** | 91945 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | 3559 VISTA AVENUE |
| **Mailing Address Line2** | |
| **Mailing City** | LEMON GROVE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91945 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | lupita@legendfencecorp.com |
| **Contact Name** | LUPITA GARCIA |
| **Area Code** | ( 619 ) |
| **Phone Number** | 282-6000 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 619 ) |
| **Fax Phone Number** | 282-6001 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 13; 19; 20; 27; 28; 30; 33; 34; 36; 37; 38; 41; 42; 43; 44; 56; |
| **Districts** | 03; 04; 05; 06; 07; 08; 11; 12; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38264 |
| **Firm/DBA Name** | LINDA K FUDGE'S DIVINE DROP |
| **Address Line1** | 4206 OBERON AVE |
| **Address Line2** | |
| **City** | NORTH HIGHLAND |
| **State** | CA |
| **Zip Code1** | 95660 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | nikkifudge@comcast.net |
| **Contact Name** | LINDA K. FUDGE |
| **Area Code** | ( 916 ) |
| **Phone Number** | 416-4735 |
| **Alt Area Code** | ( 916 ) |
| **Alt Phone Number** | 344-5802 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 332-4806 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 04; 05; 06; 07; 28; 29; 31; 34; 38; 39; 48; 50; 51; 57; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |

| | |
|---|---|
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 41994 |
| **Firm/DBA Name** | M & M TRUCKING |
| **Address Line1** | 9 KELBURNE COURT |
| **Address Line2** | |
| **City** | SACRAMENTO |
| **State** | CA |
| **Zip Code1** | 95833 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | mandmtrucker@gmail.com |
| **Contact Name** | MATTHEW GUY COMACH |
| **Area Code** | ( 916 ) |
| **Phone Number** | 919-0847 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 09; 29; 31; 34; 48; 51; 57; 58; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9607 END DUMP TRUCK ; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | END DUMP TRUCK - 1; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 30736 |
| **Firm/DBA Name** | M & S ENVIRONMENTAL LANDSCAPES, INC |
| **Address Line1** | 12192 MACS ROAD |
| **Address Line2** | |
| **City** | REDDING |
| **State** | CA |
| **Zip Code1** | 96003 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | shelley@mandsenviro.com; michael@mandsenviro.com |
| **Contact Name** | MICHAEL A. SMITH |
| **Area Code** | ( 530 ) |
| **Phone Number** | 241-1418 |
| **Alt Area Code** | ( 530 ) |
| **Alt Phone Number** | 941-1631 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 241-9647 |

| | |
|---|---|
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 10; |
| **DBE NAICS** | 238910; 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 8057 |
| **Firm/DBA Name** | M G T |
| **Address Line1** | 333A ESPINOSA ROAD |
| **Address Line2** | |
| **City** | SALINAS |
| **State** | CA |
| **Zip Code1** | 93907 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 6202 |
| **Mailing Address Line2** | |
| **Mailing City** | SALINAS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93912 |
| **Mailing Zip Code2** | 6202 |
| **Certification Type** | SWBE |
| **EMail** | mgt@razzolink.com |
| **Contact Name** | MORYA GULARTE |
| **Area Code** | ( 831 ) |
| **Phone Number** | 601-1644 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 442-0446 |
| **Agency Name** | SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 34783 |
| **Firm/DBA Name** | MARTIN GENERAL ENGINEERING INC |
| **Address Line1** | 12485 QUICKSILVER DRIVE |
| **Address Line2** | |
| **City** | RANCHO CORDOVA |
| **State** | CA |
| **Zip Code1** | 95742 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |

| | |
|---|---|
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | amartin@martingeneral.net |
| **Contact Name** | TRANQUILINO MARTIN |
| **Area Code** | ( 916 ) |
| **Phone Number** | 355-8101 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 355-8108 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 09; 24; 29; 31; 34; 48; 50; 51; 57; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 237310; 237990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5376 |
| **Firm/DBA Name** | MATTOS EQUIPMENT TRANSPORT |
| **Address Line1** | 8567 WEST SCHULTE ROAD |
| **Address Line2** | |
| **City** | TRACY |
| **State** | CA |
| **Zip Code1** | 95304 |
| **Zip Code2** | 9148 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | r.mattos@sbcglobal.net |
| **Contact Name** | RICHARD MATTOS |
| **Area Code** | ( 209 ) |
| **Phone Number** | 835-6609 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 835-2401 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; 532310; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; I7350 MISC EQUIPMENT RENTAL & LEASING; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |

| | |
|---|---|
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 27969 |
| **Firm/DBA Name** | MC CULLOUGH CONSTRUCTION INC |
| **Address Line1** | 57 ALDERGROVE ROAD |
| **Address Line2** | |
| **City** | ARCATA |
| **State** | CA |
| **Zip Code1** | 95521 |
| **Zip Code2** | |
| **Mailing Address Line1** | 57 ALDERGROVE RD |
| **Mailing Address Line2** | |
| **Mailing City** | ARCATA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95521 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | denamccullough@mcculloughconstructioninc.com |
| **Contact Name** | MACKY MCCULLOUGH |
| **Area Code** | ( 707 ) |
| **Phone Number** | 825-1014 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 825-1769 |
| **Agency Name** | OEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 212321; 221310; 237310; 237990; 238120; 238910; 532412; 541330; 561730; |
| **ACDBE NAICS** | |
| **Work Codes** | B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS; |
| **Licenses** | A General Engineering Contractor; C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 37214 |
| **Firm/DBA Name** | MELLO FARMS TRUCKING LLC |
| **Address Line1** | 16425 CARBONDALE ROAD |
| **Address Line2** | |
| **City** | RANCHO MURIETA |
| **State** | CA |
| **Zip Code1** | 95683 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 778 |
| **Mailing Address Line2** | |
| **Mailing City** | RANCHO MURIETA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95683 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | ezmello@yahoo.com |
| **Contact Name** | ESTHER MELLO |
| **Area Code** | ( 916 ) |
| **Phone Number** | 397-1892 |

| | |
|---|---|
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 274-6402 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 09; 31; 34; 39; 46; 48; 51; 57; 58; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 40349 |
| **Firm/DBA Name** | MERCADE CONSTRUCTION & DEVELOPMENT INC. |
| **Address Line1** | 21168 POKIE DR. |
| **Address Line2** | |
| **City** | SOULSBYVILLE |
| **State** | CA |
| **Zip Code1** | 95372 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 98 |
| **Mailing Address Line2** | |
| **Mailing City** | TWAIN HARTE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95383 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | jorge@mercadeco.com |
| **Contact Name** | JORGE LUIS MERCADE |
| **Area Code** | ( 209 ) |
| **Phone Number** | 586-7722 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 532-7744 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 02; 05; 10; 20; 21; 22; 24; 34; 49; 50; 55; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 236115; 236220; 237310; 237990; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38653 |
| **Firm/DBA Name** | MERCADO TRUCKING |
| **Address Line1** | 1096 NORTH SHELTER BAY |
| **Address Line2** | |
| **City** | HERCULES |
| **State** | CA |
| **Zip Code1** | 94547 |
| **Zip Code2** | |

| | |
|---|---|
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | mercadotrk@yahoo.com |
| **Contact Name** | ALEJANDRO MERCADO |
| **Area Code** | ( 510 ) |
| **Phone Number** | 517-4297 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 245-3803 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 01; 07; 21; 28; 34; 38; 41; 43; 48; 49; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9607 END DUMP TRUCK ; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | SUPERDUMP TRUCK - 6; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 40757 |
| **Firm/DBA Name** | MIRUS LANDSCAPE ARCHITECTURE |
| **Address Line1** | 2935 GRINNEL DR. |
| **Address Line2** | |
| **City** | DAVIS |
| **State** | CA |
| **Zip Code1** | 95618 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 4637 |
| **Mailing Address Line2** | |
| **Mailing City** | DAVIS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95617 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | info@mirus-la.com |
| **Contact Name** | CELINE LIVENGOOD |
| **Area Code** | ( 530 ) |
| **Phone Number** | 302-3495 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 29; 31; 34; 48; 57; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 541320; 541620; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8713 CONSULTANT, ENVIRONMENTAL; C8744 LANDSCAPE ARCHITECTS; C8852 SWPPP Planning; |
| **Licenses** | LA Landscape Architect; |
| **Trucks** | |
| **Gender** | F |

| | |
|---|---|
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7972 |
| **Firm/DBA Name** | MOTHERLODE CONCRETE CONSTRUCTION |
| **Address Line1** | 90 GOLD DUST TRAIL |
| **Address Line2** | |
| **City** | SUTTER CREEK |
| **State** | CA |
| **Zip Code1** | 95685 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 951 |
| **Mailing Address Line2** | |
| **Mailing City** | SUTTER CREEK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95685 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | motherlodeconcrete@att.net |
| **Contact Name** | GLENN FOSTER, JR. |
| **Area Code** | ( 209 ) |
| **Phone Number** | 223-2663 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 267-1887 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 09; 20; 21; 28; 34; 51; 55; 58; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5110 CONCRETE SURFACE FINISH; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | C08 Concrete Contractor; C12 Earthwork and Paving Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38211 |
| **Firm/DBA Name** | NAMAN TRUCKING, INC. |
| **Address Line1** | 27664 GERHART LANE |
| **Address Line2** | |
| **City** | TRACY |
| **State** | CA |
| **Zip Code1** | 95304 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 482 |
| **Mailing Address Line2** | |
| **Mailing City** | TRACY |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95378 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | namantrucking@yahoo.com |
| **Contact Name** | DINESH BHALLA |
| **Area Code** | ( 209 ) |
| **Phone Number** | 321-0319 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 832-9504 |

| | |
|---|---|
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 03; 05; 06; 07; 09; 22; 24; 31; 34; 39; 43; 48; 50; 51; 55; |
| **Districts** | 03; 04; 10; |
| **DBE NAICS** | 484110; 484220; 484230; |
| **ACDBE NAICS** | |
| **Work Codes** | C9633 HAZARDOUS WASTE TRUCKING; C9774 TRUCKER; |
| **Licenses** | HAZ Hazardous Waste; |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 41765 |
| **Firm/DBA Name** | NATURAL INVESTIGATIONS COMPANY, INCORPORATED |
| **Address Line1** | 6124 SHADOW LANE |
| **Address Line2** | |
| **City** | CITRUS HEIGHTS |
| **State** | CA |
| **Zip Code1** | 95621 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | cindy@naturalinvestigations.com |
| **Contact Name** | CINDY J. ARRINGTON |
| **Area Code** | ( 916 ) |
| **Phone Number** | 765-9381 |
| **Alt Area Code** | ( 916 ) |
| **Alt Phone Number** | 452-5442 |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 848-3511 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 541620; 541690; |
| **ACDBE NAICS** | |
| **Work Codes** | C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8835 ARCHEOLOGY & ARCHAEOLOGICAL SURVEY REPORT; C8852 SWPPP Planning; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 217 |
| **Firm/DBA Name** | NITTA EROSION CONTROL |
| **Address Line1** | 3778 DEL MAR AVENUE |
| **Address Line2** | |
| **City** | LOOMIS |
| **State** | CA |
| **Zip Code1** | 95650 |
| **Zip Code2** | 9051 |
| **Mailing Address Line1** | |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | nittaec@gmail.com |
| **Contact Name** | LAURA BILLS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 652-7459 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 652-4376 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING; |
| **Licenses** | C27 Landscaping Contractor; D59 Hydroseed Spraying; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 10431 |
| **Firm/DBA Name** | NO FAULT ASPHALT |
| **Address Line1** | 2211 OLD MIDDLEFIELD WAY |
| **Address Line2** | |
| **City** | MOUNTAIN VIEW |
| **State** | CA |
| **Zip Code1** | 94043 |
| **Zip Code2** | |
| **Mailing Address Line1** | P. O. BOX 50877 |
| **Mailing Address Line2** | |
| **Mailing City** | PALO ALTO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94303 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | office@nofaultasphalt.com |
| **Contact Name** | DEENA MARIE SCHAACK |
| **Area Code** | ( 650 ) |
| **Phone Number** | 324-2944 |
| **Alt Area Code** | ( 650 ) |
| **Alt Phone Number** | 444-1090 |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 962-1541 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7301 CONCRETE CURB & SIDEWALK - MISC; C9903 CONSTRUCTION CLEAN UP; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1583 |
| **Firm/DBA Name** | OLIVEIRA FENCE, INC. |
| **Address Line1** | 293 BROKAW ROAD |
| **Address Line2** | |
| **City** | SANTA CLARA |
| **State** | CA |
| **Zip Code1** | 95050 |
| **Zip Code2** | |
| **Mailing Address Line1** | 293 BROKAW ROAD |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA CLARA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95050 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | pam@oliveirafenceinc.com |
| **Contact Name** | DEBBIE GARCIA |
| **Area Code** | ( 408 ) |
| **Phone Number** | 727-3811 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 727-2690 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 11; 12; 17; 18; 21; 23; 24; 27; 28; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 51; 52; 53; 54; 57; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8000 FENCING CONTRACTOR; C8391 METAL BEAM BARRIER; |
| **Licenses** | C13 Fencing Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 27179 |
| **Firm/DBA Name** | P. A. WILSON, INC. |
| **Address Line1** | 9485 LA CUESTA DR |
| **Address Line2** | |
| **City** | LA MESA |
| **State** | CA |
| **Zip Code1** | 91941 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3131 INDIAN MILLS |
| **Mailing Address Line2** | |
| **Mailing City** | JAMUL |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 91935 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | pawilsoninc@gmail.com |
| **Contact Name** | PATRICK ALLEN WILSON |
| **Area Code** | ( ) |
| **Phone Number** | |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |

| | |
|---|---|
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 237110; 237120; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9836 PLASTERING; C9980 DEMOLITION; E4952 SEWERAGE SYSTEMS; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C09 Drywall Contractor; C33 Painting and Decorating Contractor; D12 Synthetic Products; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 20369 |
| **Firm/DBA Name** | PACIFIC WATER TRUCKS |
| **Address Line1** | 920 WHIPPLE RD |
| **Address Line2** | |
| **City** | UNION CITY |
| **State** | CA |
| **Zip Code1** | 94587 |
| **Zip Code2** | |
| **Mailing Address Line1** | 500 N TULLY ROAD, SPC 42 |
| **Mailing Address Line2** | |
| **Mailing City** | TURLOCK |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95380 |
| **Mailing Zip Code2** | 3701 |
| **Certification Type** | SWBE |
| **EMail** | terry@pacificwatertrucks.com |
| **Contact Name** | TERESA PLAUGHER |
| **Area Code** | ( 510 ) |
| **Phone Number** | 494-1000 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 494-1045 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 532120; 532412; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 21950 |
| **Firm/DBA Name** | PAPILLON BUILDERS |
| **Address Line1** | 20300 RIM ROCK CT |
| **Address Line2** | |
| **City** | FORESTHILL |
| **State** | CA |
| **Zip Code1** | 95631 |
| **Zip Code2** | |
| **Mailing Address Line1** | |

| | |
|---|---|
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | jsellers@papillonbuilders.com |
| **Contact Name** | JO ELLEN SELLERS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 580-7019 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 888 ) |
| **Fax Phone Number** | 717-7270 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 06; 07; 09; 17; 28; 29; 31; 32; 34; 39; 45; 46; 48; 51; 57; 58; |
| **Districts** | 01; 02; 03; 04; 10; |
| **DBE NAICS** | 236115; 236117; 236210; 236220; 237110; 237210; 238120; 238190; 238350; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 37021 |
| **Firm/DBA Name** | PARADIGM CONSTRUCTION |
| **Address Line1** | 5321 TERSK WAY |
| **Address Line2** | |
| **City** | ELK GROVE |
| **State** | CA |
| **Zip Code1** | 95757 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 582734 |
| **Mailing Address Line2** | |
| **Mailing City** | ELK GROVE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95758 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | steve@paradigmbuilt.com |
| **Contact Name** | STEVEN MAYS |
| **Area Code** | ( 916 ) |
| **Phone Number** | 271-2623 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 714-6520 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 21; 28; 31; 34; 38; 57; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor; |

| | |
|---|---|
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1534 |
| **Firm/DBA Name** | PATCH MASTER OF CENTRAL CALIFORNIA INC |
| **Address Line1** | 2940 SOUTH ELM AVENUE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93706 |
| **Zip Code2** | |
| **Mailing Address Line1** | 2940 SOUTH ELM AVENUE |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93706 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | JOSEPH GARCIA |
| **Area Code** | ( 559 ) |
| **Phone Number** | 237-4182 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 237-4183 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROAOWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 OEMOLITION; |
| **Licenses** | A General Engineering Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; C34 Pipeline Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 8417 |
| **Firm/DBA Name** | PATTEN ENERGY ENTERPRISES, INC. |
| **Address Line1** | 3437 S. MAIN STREET |
| **Address Line2** | |
| **City** | LOS ANGELES |
| **State** | CA |
| **Zip Code1** | 90007 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | zeke.patten@pattenenergy.com |
| **Contact Name** | EZEKIEL PATTEN, JR. |
| **Area Code** | ( 323 ) |
| **Phone Number** | 235-3500 |
| **Alt Area Code** | ( ) |

| | |
|---|---|
| **Alt Phone Number** | |
| **Fax Area Code** | ( 323 ) |
| **Fax Phone Number** | 235-3400 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 324191; 424720; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | B1310 CRUDE PETROLEUM & NATURAL GAS; C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9774 TRUCKER; D2990 PETRDLEUM & COAL PRODUCTS MANUFACTURING; E4920 GAS PRODUCTION & DISTRIBUTION; F5170 PETROLEUM & PETROLEUM PRODUCTS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5427 |
| **Firm/DBA Name** | PAUL E. VAZ TRUCKING, INC. |
| **Address Line1** | 4740 E PELTIER ROAD |
| **Address Line2** | |
| **City** | ACAMPO |
| **State** | CA |
| **Zip Code1** | 95220 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | 4pvaz@softcom.net |
| **Contact Name** | PAUL E. VAZ, JR. |
| **Area Code** | ( 209 ) |
| **Phone Number** | 334-9001 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 367-7930 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 532120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 37; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 32336 |
| **Firm/DBA Name** | PIO'S TRUCKING, INC |
| **Address Line1** | 1101 WRIGHT AVENUE |
| **Address Line2** | |
| **City** | RICHMOND |
| **State** | CA |
| **Zip Code1** | 94804 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | 5428 MARTIS CT |
| **Mailing Address Line2** | |
| **Mailing City** | EL SOBRANTE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94803 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | piostrucking@aol.com |
| **Contact Name** | ANA L. PIO |
| **Area Code** | ( 510 ) |
| **Phone Number** | 236-7723 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 236-8669 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 8; |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5410 |
| **Firm/DBA Name** | PROCTOR TRUCKING |
| **Address Line1** | 2000 WALNUT AVENUE # M103 |
| **Address Line2** | |
| **City** | FREMONT |
| **State** | CA |
| **Zip Code1** | 94538 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 7625 |
| **Mailing Address Line2** | |
| **Mailing City** | FREMONT |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94537 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | proctortrucking@att.net |
| **Contact Name** | MARY PROCTOR |
| **Area Code** | ( 510 ) |
| **Phone Number** | 494-0644 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 794-4584 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; 484121; 484220; 484230; 532120; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |

| | |
|---|---|
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 23562 |
| **Firm/DBA Name** | PROJECT BY PROJECT |
| **Address Line1** | 8939 SEPULVEDA BLVD #430 |
| **Address Line2** | |
| **City** | WESTCHESTER |
| **State** | CA |
| **Zip Code1** | 90045 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | |
| **Contact Name** | null SHERYL MONAUGHAN |
| **Area Code** | ( 310 ) |
| **Phone Number** | 338-3322 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 310 ) |
| **Fax Phone Number** | 338-3327 |
| **Agency Name** | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 236210; 238110; 238120; 238140; 238160; 238220; 238310; 238320; 238350; 238910; 238990; 541618; 561499; 624310; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8901 AIR CONOITIONING/SHEET METAL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9837 ROOFING; C9842 MASONRY; C9654 PAINTING STRUCTURES; C9862 RESIOENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONOITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9876 HAROWARE (FINISH); C9980 OEMOLITION; I7380 MISC BUSINESS SERVICES; I8330 JOB TRAINING & RELATEO SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 5616 |
| **Firm/DBA Name** | QUALITY HYDROSEEOING & RESTORATION |
| **Address Line1** | 2013 ORANGE AVE |
| **Address Line2** | |
| **City** | RAMONA |
| **State** | CA |
| **Zip Code1** | 92065 |
| **Zip Code2** | 5550 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |

| | |
|---|---|
| **Certification Type** | SWBE |
| **EMail** | poundstone@live.com |
| **Contact Name** | CYNTHIA D POUNDSTONE |
| **Area Code** | ( 760 ) |
| **Phone Number** | 789-8040 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 760 ) |
| **Fax Phone Number** | 789-5168 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0620 LANDSCAPING & NURSERY SUPPLIER; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 33524 |
| **Firm/DBA Name** | QUIMU CONTRACTING, INC. |
| **Address Line1** | 695 PRIDDY DRIVE |
| **Address Line2** | |
| **City** | DIXON |
| **State** | CA |
| **Zip Code1** | 95620 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 1177 |
| **Mailing Address Line2** | |
| **Mailing City** | DIXON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95620 |
| **Mailing Zip Code2** | 1177 |
| **Certification Type** | SMBE |
| **EMail** | quimu@sbcglobal.net |
| **Contact Name** | MIGUEL QUIROZ |
| **Area Code** | ( 707 ) |
| **Phone Number** | 693-0289 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 678-8384 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58; |
| **Districts** | 01; 02; 03; 04; 06; 10; |
| **DBE NAICS** | 237310; 237990; 238110; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 29324 |
| **Firm/DBA Name** | R. E. SERRANO INC. |
| **Address Line1** | 1155C ARNOLD DRIVE #196 |
| **Address Line2** | |
| **City** | MARTINEZ |
| **State** | CA |
| **Zip Code1** | 94553 |
| **Zip Code2** | 4104 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | ricky@reserrano.com |
| **Contact Name** | RICKY SERRANO |
| **Area Code** | ( 925 ) |
| **Phone Number** | 957-8184 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 957-8121 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; |
| **ACDBE NAICS** | |
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C4010 PORTLAND CEMENT & CDNCRETE PAVEMENT; C4201 GROOVE & GRIND PAVEMENT; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS; |
| **Licenses** | A General Engineering Contractor; C29 Masonry Contractor; C31 Construction Zone Traffic Control Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 30516 |
| **Firm/DBA Name** | RANGEL BROTHERS TRUCKING |
| **Address Line1** | 601 S. BRAND BLVD, STE 102 |
| **Address Line2** | |
| **City** | SAN FERNANDO |
| **State** | CA |
| **Zip Code1** | 91340 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | yrangeltrk@yahoo.com |
| **Contact Name** | YOVANI RANGEL |
| **Area Code** | ( 818 ) |
| **Phone Number** | 266-5179 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 818 ) |
| **Fax Phone Number** | 698-6550 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |

| | |
|---|---|
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 17; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 16642 |
| **Firm/DBA Name** | RICK NEVES TRUCKING, INC |
| **Address Line1** | 1652 WEST 11TH STREET, #480 |
| **Address Line2** | |
| **City** | TRACY |
| **State** | CA |
| **Zip Code1** | 95376 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | RICK NEVES |
| **Area Code** | ( 510 ) |
| **Phone Number** | 409-2804 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 835-0122 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7988 |
| **Firm/DBA Name** | RIVERA TRUCKING, LLC |
| **Address Line1** | 12645 WELLS PLACE |
| **Address Line2** | |
| **City** | CHINO |
| **State** | CA |
| **Zip Code1** | 91710 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |

| | |
|---|---|
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | riveratrkg@aol.com |
| **Contact Name** | CYNTHIA L. ZORN |
| **Area Code** | ( 951 ) |
| **Phone Number** | 212-5619 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 614-7073 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 10; 12; 13; 14; 15; 16; 19; 20; 22; 23; 24; 27; 28; 30; 31; 33; 34; 36; 37; 40; 41; 42; 43; 44; 49; 54; 55; 56; 57; 58; |
| **Districts** | 01; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 484220; |
| **ACDBE NAICS** | |
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | F |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 29435 |
| **Firm/DBA Name** | RODGERS CONSTRUCTION & ENGINEERING CO, INC. |
| **Address Line1** | 1807 NAVY DRIVE, SUITE 1 |
| **Address Line2** | |
| **City** | STOCKTON |
| **State** | CA |
| **Zip Code1** | 95206 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 6885 |
| **Mailing Address Line2** | |
| **Mailing City** | STOCKTON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95206 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | rcande@pacbell.net |
| **Contact Name** | DAN F. RODGERS |
| **Area Code** | ( 209 ) |
| **Phone Number** | 464-5780 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 464-5782 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 10; 24; 34; 38; 39; 48; 50; 57; |
| **Districts** | 03; 04; 06; 10; |
| **DBE NAICS** | 237310; 237990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C2201 FINISHING ROADWAY; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4201 GROOVE & GRIND PAVEMENT; C9981 BUILDING MOVER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |

| | |
|---|---|
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 34077 |
| **Firm/DBA Name** | S AND A CONCRETE, INC. |
| **Address Line1** | 1598 WEST SECOND ST |
| **Address Line2** | |
| **City** | POMONA |
| **State** | CA |
| **Zip Code1** | 91766 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | tipave@pacbell.net |
| **Contact Name** | CARMEN SANCHEZ |
| **Area Code** | ( 909 ) |
| **Phone Number** | 623-2409 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 623-1928 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0651 CONCRETE & CEMENT SUPPLIER; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; |
| **Licenses** | C08 Concrete Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 34287 |
| **Firm/DBA Name** | S D DRILLING INC |
| **Address Line1** | 24660 E OLD JULIAN HIGHWAY |
| **Address Line2** | |
| **City** | RAMONA |
| **State** | CA |
| **Zip Code1** | 92065 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O.BOX 1818 |
| **Mailing Address Line2** | |
| **Mailing City** | RAMONA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 92065 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | ledezmaria@hotmail.com |
| **Contact Name** | RUBEN LEDEZMA |
| **Area Code** | ( 760 ) |
| **Phone Number** | 789-4935 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 760 ) |
| **Fax Phone Number** | 788-9328 |

| | |
|---|---|
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION; |
| **Licenses** | C42 Sanitation System Contractor; C57 Well Drilling Contractor; D09 Drilling, Blasting and Oil Field Work; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 23909 |
| **Firm/DBA Name** | SAN DIEGO BAY AREA ELECTRIC, INC. |
| **Address Line1** | 13100 KIRKHAM WAY, SUITE 205 |
| **Address Line2** | |
| **City** | POWAY |
| **State** | CA |
| **Zip Code1** | 92064 |
| **Zip Code2** | 7128 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | bev@bayareaelectric.com |
| **Contact Name** | DENNIS P. PHILLIPS |
| **Area Code** | ( 858 ) |
| **Phone Number** | 748-2060 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 858 ) |
| **Fax Phone Number** | 748-6012 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATIDN |
| **Counties** | 01; 07; 37; 39; 41; 43; |
| **Districts** | 04; 10; 11; |
| **DBE NAICS** | 238210; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; |
| **Licenses** | B General Building Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | NATIVE AMERICAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1993 |
| **Firm/DBA Name** | SAN JOSE TRANSPORT |
| **Address Line1** | 281 YAMANE DRIVE |
| **Address Line2** | |
| **City** | GILROY |
| **State** | CA |
| **Zip Code1** | 95020 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |

| | |
|---|---|
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | Jim@sanjosetransport.com |
| **Contact Name** | JAMES VERGARA |
| **Area Code** | ( 408 ) |
| **Phone Number** | 848-4441 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 408 ) |
| **Fax Phone Number** | 848-1774 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 10; 16; 21; 22; 23; 24; 27; 28; 31; 34; 35; 38; 39; 41; 43; 44; 46; 48; 49; 50; |
| **Districts** | 01; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 484110; 484220; 484230; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9607 END DUMP TRUCK ; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; |
| **Trucks** | FOR HIRE - 7; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 9241 |
| **Firm/DBA Name** | SITEWORKS CONSTRUCTION, INC |
| **Address Line1** | 3634 BICKERSTAFF ST |
| **Address Line2** | |
| **City** | LAFAYETTE |
| **State** | CA |
| **Zip Code1** | 94549 |
| **Zip Code2** | |
| **Mailing Address Line1** | PO BOX 1324 |
| **Mailing Address Line2** | |
| **Mailing City** | LAFAYETTE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 94549 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | kdesena@linkzone.com |
| **Contact Name** | KENT DESENA |
| **Area Code** | ( 925 ) |
| **Phone Number** | 284-1437 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 256-8357 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 06; 07; 09; 10; 15; 16; 17; 20; 21; 22; 23; 24; 27; 28; 29; 31; 34; 35; 38; 39; 40; 41; 43; 44; 45; 48; 49; 50; 51; 52; 53; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237310; 238110; 238120; 238910; 238990; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

| | |
|---|---|
| **Firm ID** | 7799 |
| **Firm/DBA Name** | SJD CONSTRUCTION INC. |
| **Address Line1** | 775 WAKEFIELD CT, STE B |
| **Address Line2** | |
| **City** | OAKDALE |
| **State** | CA |
| **Zip Code1** | 95361 |
| **Zip Code2** | 1042 |
| **Mailing Address Line1** | P.O.BOX 12320 |
| **Mailing Address Line2** | |
| **Mailing City** | OAKDALE |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95361 |
| **Mailing Zip Code2** | 1042 |
| **Certification Type** | SWBE |
| **EMail** | sjdconstr@yahoo.com |
| **Contact Name** | SANDRA CUNNINGHAM |
| **Area Code** | ( 209 ) |
| **Phone Number** | 847-8939 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 209 ) |
| **Fax Phone Number** | 847-0169 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 03; 04; 05; 06; 07; 09; 10; 20; 22; 24; 27; 28; 31; 34; 38; 39; 41; 48; 49; 50; 54; 55; 57; 58; |
| **Districts** | 03; 04; 05; 06; 10; |
| **DBE NAICS** | 237310; 238110; 238990; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5100 CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

| | |
|---|---|
| **Firm ID** | 1213 |
| **Firm/DBA Name** | STOLOSKI & GONZALEZ, INC. |
| **Address Line1** | 727 MAIN STREET |
| **Address Line2** | |
| **City** | HALF MOON BAY |
| **State** | CA |
| **Zip Code1** | 94019 |
| **Zip Code2** | 1924 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | mthom@stoloskigonzalez.com |
| **Contact Name** | ROBERT GONZALEZ |
| **Area Code** | ( 650 ) |
| **Phone Number** | 726-7119 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 726-9055 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |

| | |
|---|---|
| **Counties** | 01; 07; 21; 27; 38; 41; 43; 44; 48; |
| **Districts** | 04; 05; |
| **DBE NAICS** | 237110; 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38216 |
| **Firm/DBA Name** | SUMMIT TRUCKING |
| **Address Line1** | 821 KNIGHT LANE |
| **Address Line2** | |
| **City** | EL DORADO HILLS |
| **State** | CA |
| **Zip Code1** | 95762 |
| **Zip Code2** | |
| **Mailing Address Line1** | 3941 PARK DR., SUITE 20-167 |
| **Mailing Address Line2** | |
| **Mailing City** | EL DORADO HILLS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95762 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | summittrucking@yahoo.com |
| **Contact Name** | RUSSELL DEAN ROMERO |
| **Area Code** | ( 916 ) |
| **Phone Number** | 933-6173 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 916 ) |
| **Fax Phone Number** | 933-7188 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 04; 28; 34; 48; |
| **Districts** | 03; 04; |
| **DBE NAICS** | 425120; 464110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0625 SAND & GRAVEL SUPPLIER; C9771 TRUCK BROKER; C9774 TRUCKER; C9999 BROKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 7183 |
| **Firm/DBA Name** | SUPERIDR HYDRO-SEEDING |
| **Address Line1** | 250 W. RIVERSIDE DRIVE |
| **Address Line2** | |
| **City** | WATSONVILLE |
| **State** | CA |
| **Zip Code1** | 95076 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |

| | |
|---|---|
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | morgan@superiorhydroseeding.net |
| **Contact Name** | CARLA ALVES |
| **Area Code** | ( 831 ) |
| **Phone Number** | 763-1811 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 831 ) |
| **Fax Phone Number** | 763-2023 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 07; 10; 17; 20; 21; 27; 28; 38; 41; 43; 44; 49; 54; |
| **Districts** | 01; 04; 05; 06; |
| **DBE NAICS** | 561730; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR; |
| **Licenses** | C27 Landscaping Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 32066 |
| **Firm/DBA Name** | T & T TRUCKING GROUP |
| **Address Line1** | 12403 CENTRAL AVE #310 |
| **Address Line2** | |
| **City** | CHINO |
| **State** | CA |
| **Zip Code1** | 91710 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | tandttruckinggroup@aol.com; vsalaices@aol.com |
| **Contact Name** | JAMES JAMIE TERRIQUEZ |
| **Area Code** | ( 909 ) |
| **Phone Number** | 772-9111 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 984-0969 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 2; |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 34549 |
| **Firm/DBA Name** | TEAM NORTH CONSTRUCTION SERVICES |

| | |
|---|---|
| **Address Line1** | 5 THOMAS MELLON CIRCLE, #106 |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94134 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | jennifer@teamnorth.com |
| **Contact Name** | JENNIFER NORTH |
| **Area Code** | ( 650 ) |
| **Phone Number** | 596-7188 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 650 ) |
| **Fax Phone Number** | 637-8612 |
| **Agency Name** | SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB |
| **Counties** | 01; 07; 21; 38; 41; 43; 49; |
| **Districts** | 04; |
| **DBE NAICS** | 484220; 488510; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 1; |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31880 |
| **Firm/DBA Name** | THREE J TRUCKING |
| **Address Line1** | 19302 S. GRANDEE AVE |
| **Address Line2** | |
| **City** | CARSON |
| **State** | CA |
| **Zip Code1** | 90746 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null JOHN W FANT |
| **Area Code** | ( 310 ) |
| **Phone Number** | 631-5475 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 492110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31880 |
| **Firm/DBA Name** | THREE J TRUCKING |
| **Address Line1** | 19302 S. GRANDEE AVE |
| **Address Line2** | |
| **City** | CARSON |
| **State** | CA |
| **Zip Code1** | 90746 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | |
| **Contact Name** | null JOHN W FANT |
| **Area Code** | ( 310 ) |
| **Phone Number** | 631-5475 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 484110; 492110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 22000 |
| **Firm/DBA Name** | TK TRANSPORTATION, INC. |
| **Address Line1** | 1081 FOOTHILL DRIVE |
| **Address Line2** | |
| **City** | YREKA |
| **State** | CA |
| **Zip Code1** | 96097 |
| **Zip Code2** | |
| **Mailing Address Line1** | 1081 FOOTHILL DRIVE |
| **Mailing Address Line2** | |
| **Mailing City** | YREKA |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 96097 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | tktransportation@att.net |
| **Contact Name** | TERRANCE BLACKBURN |

| | |
|---|---|
| **Area Code** | ( 805 ) |
| **Phone Number** | 501-2693 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( ) |
| **Fax Phone Number** | |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 56; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 425120; 484110; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9771 TRUCK BROKER; C9774 TRUCKER; |
| **Licenses** | |
| **Trucks** | FOR HIRE - 3; |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 27723 |
| **Firm/DBA Name** | TUCKER TECHNOLOGY INC |
| **Address Line1** | 300 FRANK OGAWA PLAZA, STE 235 |
| **Address Line2** | |
| **City** | OAKLAND |
| **State** | CA |
| **Zip Code1** | 94612 |
| **Zip Code2** | 2703 |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | frank@tuckertech.com |
| **Contact Name** | FRANK TUCKER |
| **Area Code** | ( 510 ) |
| **Phone Number** | 636-0422 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 510 ) |
| **Fax Phone Number** | 836-2625 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 238210; 517110; 518111; 518210; 532310; 532420; 541511; 541519; 541618; 561499; 811212; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; I7350 MISC EQUIPMENT RENTAL & LEASING; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7375 INFORMATION RETRIEVAL SYSTEMS; I7377 COMPUTER RENTAL AND LEASING; I7378 COMPUTER MAINTENANCE & REPAIR; I7380 MISC BUSINESS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | C07 Low Voltage Systems Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | BLACK |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 38300 |
| **Firm/DBA Name** | TULLY CONSULTING GROUP |
| **Address Line1** | 580 WIEGAND WAY |
| **Address Line2** | |
| **City** | DIXON |
| **State** | CA |
| **Zip Code1** | 95620 |
| **Zip Code2** | |
| **Mailing Address Line1** | 180 S FIRST ST., SUITE 9 |
| **Mailing Address Line2** | |
| **Mailing City** | DIXON |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95620 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | robin@tullygroup.com |
| **Contact Name** | ROBIN TULLY |
| **Area Code** | ( 707 ) |
| **Phone Number** | 693-1926 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 707 ) |
| **Fax Phone Number** | 471-0318 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 541330; 541340; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 39166 |
| **Firm/DBA Name** | V A P CONSTRUCTION INC |
| **Address Line1** | 15705 BIRCHWOOD ST |
| **Address Line2** | |
| **City** | LA MIRADA |
| **State** | CA |
| **Zip Code1** | 90638 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | vapconstructioninc@gmail.com |
| **Contact Name** | ARVINO PRASAD |
| **Area Code** | ( 714 ) |
| **Phone Number** | 253-3270 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 714 ) |
| **Fax Phone Number** | 551-9420 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; |

| | |
|---|---|
| **Counties** | 30; 31; 32; 33; 34; 35; 36; 37; 36; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58; |
| **Districts** | 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; |
| **DBE NAICS** | 237110; 237310; 237990; 238110; |
| **ACDBE NAICS** | |
| **Work Codes** | C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C2065 IRRIGATIDN SYSTEM; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C6200 ALTERNATIVE PIPE CULVERT; C7301 CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; C8331 CONCRETE BARRIER; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN SUBCONTINENT |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 1045 |
| **Firm/DBA Name** | VALVERDE CONSTRUCTION, INC |
| **Address Line1** | 10918 SHOEMAKER AVE |
| **Address Line2** | |
| **City** | SANTA FE SPRINGS |
| **State** | CA |
| **Zip Code1** | 90670 |
| **Zip Code2** | |
| **Mailing Address Line1** | P.O. BOX 3223 |
| **Mailing Address Line2** | |
| **Mailing City** | SANTA FE SPRINGS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 90670 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | joev@valverdeconst.com |
| **Contact Name** | JOE A. VALVERDE |
| **Area Code** | ( 562 ) |
| **Phone Number** | 906-1826 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 562 ) |
| **Fax Phone Number** | 906-1918 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237110; |
| **ACDBE NAICS** | |
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C7160 ASBESTOS-CEMENT SEWER PIPE; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C16 Fire Protection Contractor; C36 Plumbing Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 20404 |
| **Firm/DBA Name** | VARGAS & ESQUIVEL CONSTRUCTION, INC |
| **Address Line1** | 20 DORMAN AVE |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | veadmin@vargasesquivel.com |
| **Contact Name** | YOLANDA VARGAS |
| **Area Code** | ( 415 ) |
| **Phone Number** | 550-1176 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 550-1197 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATIDN AGENCY |
| **Counties** | 01; 07; 21; 38; 41; |
| **Districts** | 04; |
| **DBE NAICS** | 236220; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 20404 |
| **Firm/DBA Name** | VARGAS & ESQUIVEL CONSTRUCTION, INC |
| **Address Line1** | 20 DORMAN AVE |
| **Address Line2** | |
| **City** | SAN FRANCISCO |
| **State** | CA |
| **Zip Code1** | 94124 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | veadmin@vargasesquivel.com |
| **Contact Name** | YOLANDA VARGAS |
| **Area Code** | ( 415 ) |
| **Phone Number** | 550-1176 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 415 ) |
| **Fax Phone Number** | 550-1197 |
| **Agency Name** | SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY |
| **Counties** | 01; 07; 21; 38; 41; |
| **Districts** | 04; |
| **DBE NAICS** | 236220; 238120; 238910; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION; |

| | |
|---|---|
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 27011 |
| **Firm/DBA Name** | VINTAGE PAVING COMPANY, INC. |
| **Address Line1** | 119 MAIN STREET |
| **Address Line2** | |
| **City** | WINTERS |
| **State** | CA |
| **Zip Code1** | 95694 |
| **Zip Code2** | |
| **Mailing Address Line1** | P O BOX 461 |
| **Mailing Address Line2** | |
| **Mailing City** | WINTERS |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 95694 |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | edc@vintagepavingco.com |
| **Contact Name** | EDWARD CARBAHAL |
| **Area Code** | ( 530 ) |
| **Phone Number** | 795-0132 |
| **Alt Area Code** | ( 530 ) |
| **Alt Phone Number** | 681-7796 |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 795-5734 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58; |
| **Districts** | 01; 02; 03; 04; 06; 10; |
| **DBE NAICS** | 237310; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-BLOWN MORTAR (SLOPE PAVING); C9980 DEMOLITION; |
| **Licenses** | A General Engineering Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 30828 |
| **Firm/DBA Name** | VT ELECTRIC, INC. |
| **Address Line1** | 10825 VERNON AVE |
| **Address Line2** | |
| **City** | ONTARIO |
| **State** | CA |
| **Zip Code1** | 91762 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | tony@vtelectric.net |
| **Contact Name** | TONY T. TRAN |
| **Area Code** | ( 909 ) |
| **Phone Number** | 985-1755 |

| | |
|---|---|
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 909 ) |
| **Fax Phone Number** | 985-8186 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 13; 19; 29; 30; 33; 36; 37; 39; 42; 43; 56; |
| **Districts** | 03; 04; 05; 07; 08; 10; 11; 12; |
| **DBE NAICS** | 238210; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL; C9859 Commercial Electrical; |
| **Licenses** | C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 25617 |
| **Firm/DBA Name** | W T B, INC |
| **Address Line1** | 7093 W BELMONT AVE |
| **Address Line2** | |
| **City** | FRESNO |
| **State** | CA |
| **Zip Code1** | 93723 |
| **Zip Code2** | |
| **Mailing Address Line1** | 7093 W BELMONT AVE |
| **Mailing Address Line2** | |
| **Mailing City** | FRESNO |
| **Mailing State** | CA |
| **Mailing Zip Code1** | 93723 |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | deborah@wtbinc.org |
| **Contact Name** | DEBORAH BROWN |
| **Area Code** | ( 559 ) |
| **Phone Number** | 275-1998 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 559 ) |
| **Fax Phone Number** | 275-1995 |
| **Agency Name** | CITY OF FRESNO |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 423320; 484110; 484220; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; J9720 INTERNATIONAL AFFAIRS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 31909 |
| **Firm/DBA Name** | WBI ENERGY SERVICES, INC |
| **Address Line1** | 71 NORTH BALDWIN AVENUE |
| **Address Line2** | |
| **City** | SIERRA MADRE |
| **State** | CA |
| **Zip Code1** | 91024 |

| | |
|---|---|
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | |
| **Contact Name** | null WILLIAM A WOOD |
| **Area Code** | ( 626 ) |
| **Phone Number** | 351-3620 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 626 ) |
| **Fax Phone Number** | 351-3622 |
| **Agency Name** | CITY OF LOS ANGELES |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 237310; 238210; 541618; |

**ACDBE NAICS**

| | |
|---|---|
| **Work Codes** | C1201 TRAFFIC CONTRDL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS AOMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9858 RESIOENTIAL ELECTRICAL; I8740 MANAGEMENT & PUBLIC RELATIONS; |
| **Licenses** | A General Engineering Contractor; C10 Electrical Contractor; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | HISPANIC |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 9433 |
| **Firm/DBA Name** | WHITE CAP READY MIX, INC. |
| **Address Line1** | 73880 HIGHWAY 70 |
| **Address Line2** | |
| **City** | PORTOLA |
| **State** | CA |
| **Zip Code1** | 96122 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SWBE |
| **EMail** | whitecaprm@sbcglobal.net |
| **Contact Name** | OIXIE LEE HIGGINS |
| **Area Code** | ( 530 ) |
| **Phone Number** | 832-4225 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 530 ) |
| **Fax Phone Number** | 832-5847 |
| **Agency Name** | DEPARTMENT OF TRANSPORTATION |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 327331; 327390; 423510; 444190; |

**ACDBE NAICS**

C0625 SAND & GRAVEL SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; D3270

| | |
|---|---|
| **Work Codes** | CONCRETE, GYPSUM, & PLASTER PRODUCTS; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5210 LUMBER & OTHER BUILDING MATERIALS; |
| **Licenses** | |
| **Trucks** | |
| **Gender** | F |
| **Ethnicity** | CAUCASIAN |
| **Firm Type** | |

---

| | |
|---|---|
| **Firm ID** | 30066 |
| **Firm/DBA Name** | WRECO |
| **Address Line1** | 1243 ALPINE ROAD SUITE 108 |
| **Address Line2** | |
| **City** | WALNUT CREEK |
| **State** | CA |
| **Zip Code1** | 94596 |
| **Zip Code2** | |
| **Mailing Address Line1** | |
| **Mailing Address Line2** | |
| **Mailing City** | |
| **Mailing State** | |
| **Mailing Zip Code1** | |
| **Mailing Zip Code2** | |
| **Certification Type** | SMBE |
| **EMail** | info@wreco.com; hanbin_liang@wreco.con |
| **Contact Name** | HAN-BIN LANG |
| **Area Code** | ( 925 ) |
| **Phone Number** | 941-0017 |
| **Alt Area Code** | ( ) |
| **Alt Phone Number** | |
| **Fax Area Code** | ( 925 ) |
| **Fax Phone Number** | 941-0018 |
| **Agency Name** | BAY AREA RAPID TRANSIT DISTRICT (BART) |
| **Counties** | 00; |
| **Districts** | 00; |
| **DBE NAICS** | 541330; 541340; 541380; 541490; 541512; 541519; 541618; 541620; 541690; |
| **ACDBE NAICS** | |
| **Work Codes** | A0780 LANDSCAPE & HORTICULTURAL SERVICES; C0612 SAFETY SUPPLIER; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8704 ARCHITECT; C8705 DESIGN; C8706 DESIGN BRIDGES; C8707 FEASIBILITY STUDIES; C8710 ENGINEERING; C8715 CONSULTANT, ENGINEERING; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8723 MATERIALS TESTING SERVICES; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8765 DRAFTING; C8770 CONSTRUCTION MANAGEMENT; C8771 Construction Management - Commercial and Institutional Building Construction; C8772 Construction Management - Institutional Building Construction; C8773 Construction Management - Highway, Street and Bridge Construction; C8774 Construction Management - Land Subdivision; C8775 Construction Management - Oil and Gas Pipeline and Releted Structure Construction; C8776 Construction Management - Other Heavy and Civil Construction; C8777 Construction Management - Power and Communication Line and Related Structure Construction; C8778 Construction Management - Water and Sewer Line and Related Structure Construction; C8780 Engineering - Geotechnical; C8781 Engineering - Hydrology; C8792 Environmental - Biological Studies; C8794 Environmental - Water Quality; C8836 Geologist; C8852 SWPPP Planning; I7373 INTEGRATED SYSTEMS & CAD/CAM SYSTEMS; I8740 MANAGEMENT & PUBLIC RELATIONS; I8990 SERVICES, NEC; |
| **Licenses** | EC Civil Engineer; |
| **Trucks** | |
| **Gender** | M |
| **Ethnicity** | ASIAN PACIFIC |
| **Firm Type** | |

---

Back To Query Form

Having trouble viewing this email? Click here

Gordon N. Ball Inc.
General Engineering Contractors

# Gordon N. Ball, Inc.

**Dear Tristen,**

To All Subcontractors and Suppliers:

Gordon N. Ball, Inc. is seeking certified **DBE** firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises.

| | |
|---|---|
| Project Name: | Highway 116 Soldier Pile |
| Location: | Sonoma County, CA |
| Proj. No. | 04-4S1904 |
| EE: | $2,040,000 |
| **Bid Date:** | **November 18, 2015 @ 2:00 PM** |

**BID ITEMS**

Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (**but not limited to**) the following:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HAND RAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

**PLANS, SPECS & BID ASSISTANCE**

Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be viewed and downloaded at no cost at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904.

Gordon N. Ball, Inc. is available to assist via phone or in person in helping to ensure you have access to plans, specs, resources to prepare a sub-bid, to develop economically feasible packages to bid on and for assistance with understanding the schedule of work in this project. Please do no hesitate to contact our estimating staff with any questions or requests.

**BONDING & INSURANCE ASSISTANCE**

100% Performance and Payment bonds with a surety company subject to approval of

Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions: including payment provisions.

## QUESTIONS & BID SUBMISSION

Questions regarding the bid should be directed to estimating@ballconco.com. All bids should be faxed to (925) 838-0814 or emailed to estimating@ballconco.com prior to 1:00 PM on the date of the bid.

## PLEASE RESPOND TO THE ITEMS BELOW (VIA EMAIL OR FAX)

**Telephone:**_____ **Fax:**_____

**Certification Type:**_____ **Certifying Agency:**_____

**Contact Person Name:**_____ **Date:**_____

**CONTRACTOR NAME:**_____

**BIDDING:**_____ **NOT BIDDING:**_____

Thank you in advanced for your time.

*Tristen Davis*
Gordon N. Ball, Inc.

**Forward email**

SafeUnsubscribe

This email was sent to tdavis@ballconco.com by tdavis@ballconco.com |
Update Profile/Email Address | Rapid removal with SafeUnsubscribe™ | About our service provider.

Trusted Email from Constant Contact
Try it FREE today.

Gordon N. Ball, Inc. | 333 Camille Avenue | Alamo | CA | 94507

Constant Contact®

Print Report

**Gordon N. Ball, Inc.**
Email Statistics
11/17/2015

**Email Name:** RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11/18
**Template:** Survey - Survey Invitation
**Lists:** 15G133 Hwy 116 Soldier Pile Wall

**Email Run History**

| Sending Type | Sent | Run Date | Status |
|---|---|---|---|
| Original Send | 114 | 11/10/2015 | Successfully Sent |

**Email Stats**

| Sent | Bounces | Spam Reports | Opt-outs | Opens | Clicks | Forwards |
|---|---|---|---|---|---|---|
| 114 | 11.4% (13) | 0 | 0.9% (1) | 22.8% (23) | 4.3% (1) | 0 |

**Click-through Stats**

| Email Link | Unique Click-throughs | Click-through Distribution |
|---|---|---|
| http://www.dot.ca.gov/hq/esc/oe/project_ads_a-ddenda/04/04-2G8304 | 1 | 100.0% |
| **Total Click-throughs** | 1 | 100% |

**Social Stats**

| Page Views | Share | Send | Like | Twitter | LinkedIn | (Other) |
|---|---|---|---|---|---|---|
| 0 | 0 | 0 | 0 | 0 | 0 | 0 |

Print Report

# Reports > RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11/18

View: RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11/18 Ex

Search

My Reports

Sent (114)

Opened (23)

Clicked (1)

Spam (0)

Bounced (13)

Unsubscribed (1)

Did Not Open (78)

**114**
Sent Emails

**89%** Delivery rate

92% Your Average Increase this

Compare against your industry Select an industry

114 Emails *Select contacts to organize...*

| Name | Email | Date/Time (PST) |
|---|---|---|
| November 2015 | | |
| MARY GENTRY | marystrucks@aol.com | 11/10/2015 9:54am |
| DARNELL WILLIAMS | actiontruckingent@yahoo.com | 11/10/2015 9:54am |
| KIMBERLY PATZ | kimberlypatz@adanta-inc.com | 11/10/2015 9:54am |
| DEBBIE HUNSAKER | debbieh@alertolite.com | 11/10/2015 9:54am |
| VICTOR VILLARD | vvillard@bgi1.com | 11/10/2015 9:54am |
| NORMAN GALANSKI | info@blackstoneasphalt.com | 11/10/2015 9:54am |
| JAMES L. WASHINGTON | wkba@aol.com | 11/10/2015 9:54am |
| MICHAEL J. BURKE | burkebid@gmail.com | 11/10/2015 9:54am |
| JOSE G. CAMPOS | jtraining@att.net | 11/10/2015 9:54am |
| ROBERT CHAVEZ | cfence@netzero.net | 11/10/2015 9:54am |
| TERESA CHAVEZ | teresa@chaveztrucking.com | 11/10/2015 9:54am |

| | | | |
|---|---|---|---|
| ☐ | ELISA ROBINSON | elisa@cas-tc.com | 11/10/2015 9:54am |
| ☐ | SANDRA CROOKS | crookstrucking@sbcglobal.net | 11/10/2015 9:54am |
| ☐ | BETTY JEAN ROCHA | dannyrocha32@gmail.com | 11/10/2015 9:54am |
| ☐ | PATRICIA DILLARD | patriciad@dillardenv.com | 11/10/2015 9:54am |
| ☐ | RUDOLFO DOMINGUEZ | rsl@dominguezconstr.com | 11/10/2015 9:54am |
| ☐ | MICHAEL GARCIA | dgarcia287@aol.com | 11/10/2015 9:54am |
| ☐ | PREET JOHAL | preet@economytrucking.net | 11/10/2015 9:54am |
| ☐ | TIMIRBARAN MEHTA | eswppp@hotmail.com | 11/10/2015 9:54am |
| ☐ | JUDY JOHNSTON | judy@finegradeinc.com | 11/10/2015 9:54am |
| ☐ | ROSEMARY STIMPEL | forcetraffic@earthlink.net | 11/10/2015 9:54am |
| ☐ | FRANK MEDINA | toni.medina@att.net | 11/10/2015 9:54am |
| ☐ | KEIKO FREDERICK | geckogconstruction@gmail.com | 11/10/2015 9:54am |
| ☐ | KEVIN YIP | kevinyip168@yahoo.com | 11/10/2015 9:54am |
| ☐ | MARCIAL GUIDO | guidostrucking@yahoo.com | 11/10/2015 9:54am |
| ☐ | GEORGE MOLINA | maria@interiordemolition.net | 11/10/2015 9:54am |
| ☐ | LAURINDA DANIELS | johnsequiprental@gmail.com | 11/10/2015 9:54am |
| ☐ | TRACY LOVELAND | kelly@urataconcrete.com | 11/10/2015 9:54am |
| ☐ | GARY CASTRO | garyc@krcsafety.com | 11/10/2015 9:54am |
| ☐ | ERNIE GRUETZMACHER JR. | egruetzmacherjr@gmail.com | 11/10/2015 9:54am |
| ☐ | NANCY LANGLEY | ann@langley1.us | 11/10/2015 9:54am |
| ☐ | MARK LEGARRA | cammie56@aol.com | 11/10/2015 9:54am |
| ☐ | LUPITA GARCIA | lupita@legendfencecorp.com | 11/10/2015 9:54am |
| ☐ | MATTHEW GUY COMACH | mandmtrucker@gmail.com | 11/10/2015 9:54am |
| ☐ | RICHARD MATTOS | r.mattos@sbcglobal.net | 11/10/2015 9:54am |
| ☐ | JORGE LUIS MERCADE | jorge@mercadeco.com | 11/10/2015 9:54am |
| ☐ | ALEJANDRO MERCADO | mercadotrk@yahoo.com | 11/10/2015 9:54am |
| ☐ | CELINE LIVENGOOD | info@mirus-la.com | 11/10/2015 9:54am |
| ☐ | GLENN FOSTER, JR. | motherlodeconcrete@att.net | 11/10/2015 9:54am |
| ☐ | CINDY J. ARRINGTON | cindy@naturalinvestigations.com | 11/10/2015 9:54am |

| | | | |
|---|---|---|---|
| ☐ | LAURA BILLS | nittaec@gmail.com | 11/10/2015 9:54am |
| ☐ | DEBBIE GARCIA | pam@oliveirafenceinc.com | 11/10/2015 9:54am |
| ☐ | PATRICK ALLEN WILSON | pawilsoninc@gmail.com | 11/10/2015 9:54am |
| ☐ | JO ELLEN SELLERS | jsellers@papillonbuilders.com | 11/10/2015 9:54am |
| ☐ | STEVEN MAYS | steve@paradigmbuilt.com | 11/10/2015 9:54am |
| ☐ | PAUL E. VAZ, JR. | 4pvaz@softcom.net | 11/10/2015 9:54am |
| ☐ | MIGUEL QUIROZ | quimu@sbcglobal.net | 11/10/2015 9:54am |
| ☐ | RICKY SERRANO | ricky@reserrano.com | 11/10/2015 9:54am |
| ☐ | YOVANI RANGEL | yrangeltrk@yahoo.com | 11/10/2015 9:54am |
| ☐ | CYNTHIA L. ZORN | riveratrkg@aol.com | 11/10/2015 9:54am |
| ☐ | DAN F. RODGERS | rcande@pacbell.net | 11/10/2015 9:54am |
| ☐ | DENNIS P. PHILLIPS | bev@bayareaelectric.com | 11/10/2015 9:54am |
| ☐ | JAMES VERGARA | jim@sanjosetransport.com | 11/10/2015 9:54am |
| ☐ | KENT DESENA | kdesena@linkzone.com | 11/10/2015 9:54am |
| ☐ | ROBERT GONZALEZ | mthorn@stoloskigonzalez.com | 11/10/2015 9:54am |
| ☐ | CARLA ALVES | morgan@superiorhydroseeding.net | 11/10/2015 9:54am |
| ☐ | FRANK TUCKER | frank@tuckertech.com | 11/10/2015 9:54am |
| ☐ | ARVIND PRASAD | vapconstructioninc@gmail.com | 11/10/2015 9:54am |
| ☐ | JOE A. VALVERDE | joev@valverdeconst.com | 11/10/2015 9:54am |
| ☐ | EDWARD CARBAHAL | edc@vintagepavingco.com | 11/10/2015 9:54am |
| ☐ | TONY T. TRAN | tony@vtelectric.net | 11/10/2015 9:54am |
| ☐ | DEBORAH BROWN | deborah@wtbinc.org | 11/10/2015 9:54am |
| ☐ | Jones, Susan M Jones | suzi_jane1@pacbell.net | 11/10/2015 9:54am |
| ☐ | Bhalla, DINESH BHALLA | namantrucking@yahoo.com | 11/10/2015 9:54am |
| ☐ | North, Jennifer North | jennifer@teamnorth.com | 11/10/2015 9:54am |
| ☐ | ALLISON PATRICIA RAGAN | aragan@blackdiamondasphalt.com | 11/10/2015 9:54am |
| ☐ | CAROL MASSIER | cmassier@crexinc.com | 11/10/2015 9:54am |
| ☐ | null CARMEL KARRICK | calsafety@hotmail.com | 11/10/2015 9:54am |
| ☐ | ENRIQUE CONTRERAS | contrerasconstco@aol.com | 11/10/2015 9:54am |

| | | |
|---|---|---|
| MARVELLE MARSHALL | fferrando1537@sbcglobal.net | 11/10/2015 9:54am |
| MOON TONY | fareastmoon1@yahoo.com | 11/10/2015 9:54am |
| RAUL GARCIA | raul@forster-kroeger.com | 11/10/2015 9:54am |
| MR. JERRY M. FUENTEZ | jerrykccc@yahoo.com | 11/10/2015 9:54am |
| DEENA MARIE SCHAACK | office@nofaultasphalt.com | 11/10/2015 9:54am |
| CARMEN SANCHEZ | tipave@pacbell.net | 11/10/2015 9:54am |
| RUBEN LEDEZMA | ledezmaria@hotmail.com | 11/10/2015 9:54am |
| RUSS ROMERO | summittrucking@yahoo.com | 11/10/2015 9:54am |
| YOLANDA VARGAS | veadmin@vargasesquivel.com | 11/10/2015 9:54am |
| JULIE AND RICKY SR. DUNN | dunnnson@aol.com | 11/10/2015 9:54am |
| ANA L. PIO | piostrucking@aol.com | 11/10/2015 9:54am |
| BOB E. SALAZ | bsalaz@bertsalasinc.com | 11/10/2015 9:54am |
| MICHELLE DE LA TORRE | delatorrerocks2@yahoo.com | 11/10/2015 9:54am |
| CURTIS BROOKS | brooks.curtis@att.net | 11/10/2015 9:54am |
| DEBORA COOPER | debbie@cmtinc.com | 11/10/2015 9:54am |
| null JOE GILDERSLEEVE | contact@gelectric.com | 11/10/2015 9:54am |
| | tcoleman2009@hotmail.com | 11/10/2015 9:54am |
| JESSICA SHOKER | bluejaytruckingllc@gmail.com | 11/10/2015 9:54am |
| STEVEN GARCIA | cliff@garciapaving.com | 11/10/2015 9:54am |
| | proctortrucking@att.net | 11/10/2015 9:54am |
| JACK NICKOLAISEN | jack@interwestpacific.com | 11/10/2015 9:54am |
| MACKY MCCULLOUGH | denamccullough@mcculloughconstructioninc.com | 11/10/2015 9:54am |
| | daryl@abslconstruction.com | 11/10/2015 9:54am |
| J. A. GONSALVES & SON CONSTRUCTION, INC. | jag1bev@gmail.com | 11/10/2015 9:54am |
| DIAMOND D GENERAL ENGINEERING, INC. | admin@ddge.net | 11/10/2015 9:54am |
| | robin@tullygroup.com | 11/10/2015 9:54am |

| | | | |
|---|---|---|---|
| ☐ | | sjdconstr@yahoo.com | 11/10/2015 9:54am |
| ☐ | | poundstone@live.com | 11/10/2015 9:54am |
| ☐ | MARTIN GENERAL ENGINEERING INC | amartin@martingeneral.net | 11/10/2015 9:54am |
| ☐ | | whitecaprm@sbcglobal.net | 11/10/2015 9:54am |
| ☐ | | carlos@cprtrucking.com | 11/10/2015 9:54am |
| ☐ | | lourdesflores@eldlogistics.com | 11/10/2015 9:54am |
| ☐ | | shannongriego@globaltransloading.com | 11/10/2015 9:54am |
| ☐ | | beajca@aol.com | 11/10/2015 9:54am |
| ☐ | LINDA K FUDGE'S DIVINE DROP | nikkifudge@comcast.net | 11/10/2015 9:54am |
| ☐ | | terry@pacificwatertrucks.com | 11/10/2015 9:54am |
| ☐ | | zeke.patten@pattenenergy.com | 11/10/2015 9:54am |
| ☐ | | doublers@q.com | 11/10/2015 9:54am |
| ☐ | ANCHOR SINGH PAINTING | perfectpainter26@yahoo.com | 11/10/2015 9:54am |
| ☐ | ERIC'S BACKHOE SERVICE | serranohe@aol.com | 11/10/2015 9:54am |
| ☐ | MELLO FARMS TRUCKING LLC | ezmello@yahoo.com | 11/10/2015 9:54am |
| ☐ | TK TRANSPORTATION, INC. | tktransportation@att.net | 11/10/2015 9:54am |
| ☐ | GLOBAL ROAD SEALING, INC | globalroadsealinginc@gmail.com | 11/10/2015 9:54am |
| ☐ | JJ VAZQUEZ TRUCKING, INC. | angel@vazqueztrucking.com | 11/10/2015 9:54am |
| ☐ | L&D ELAM AGRICULTURE ENTERPRISES, LLC | denabilt23@aol.com | 11/10/2015 9:54am |

Show 500 rows per page

# Opt-in Records

## Search Results: Opt-in's on 04-4S1904

**17 Opt-in records found.**

| | | |
|---|---|---|
| 04-4S1904 | AVAR Construction Inc. | |
| | 47375 Fremont Blvd Fremont, CA 94538 | |
| | Phone: 510-354-2000 | Fax Number: 510-354-2010 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-4S1904 | AKA Environmental | |
| | 6650 Montresor Place, Alta Loma, CA 91737 | |
| | Phone: 323-547-9605 | Fax Number: 323-589-2430 |
| | Disadvantaged status: SBE | |
| | Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices. | |

| | | |
|---|---|---|
| 04-4S1904 | Jarrett Foundations Inc. | |
| | P.O. Box 971 West Sacramento, Ca 95691 | |
| | Phone: 916-498-9999 | Fax Number: 916-498-9995 |
| | Disadvantaged status: SBE | |
| | Services offered: Drilling | |

| | | |
|---|---|---|
| 04-4S1904 | Kellie Avila Construction Services Inc, dba Associated Traffic Safety | |
| | P.O. Box 2221 Atascadero, CA 93423 | |
| | Phone: 8054611600 | Fax Number: 8054611613 |
| | Disadvantaged status: DBE | |
| | Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA | |

11/12 fax 11/13
11:47am
will be bidding.
will send us a
quote
spoke w/ Kelly

| | | |
|---|---|---|
| | Fence. Truncated Domes and other construction supplies. | |
| | | |
| 04-4S1904 | Pacific Coast Drilling Co. | |
| | 364 Bellevue Ave Santa Rosa | |
| | Phone: 707-778-8316 | Fax Number: 707-789-9542 |
| | Disadvantaged status: SBE | |
| | Services offered: Drilling Contractor | |
| | | |
| 04-4S1904 | Wells Sweeping | |
| | 5425 Marmith Avenue Sacramento, CA 95841 | |
| | Phone: 9165680104 | Fax Number: 9166463760 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com | |
| | | |
| 04-4S1904 | Cutler Trucking, Inc., dba: R & S Trucking | |
| | 1688 Almar Parkway Santa Rosa, CA. 95403 | |
| | Phone: 707-571-8820, ext.2 | Fax Number: 707-571-8223 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. | |
| | | |
| 04-4S1904 | Midstate Barrier, Inc. | |
| | 3291 S. Hwy 99 Stockton, CA 95215 | |
| | Phone: 209-944-9565 | Fax Number: 209-944-9569 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 04-4S1904 | Statewide Traffic Safety & Signs, Inc. | |
| | 130 Grobric Ct. Fairfield, CA, 94534 | |
| | Phone: 707-864-9952 | Fax Number: 707-864-9956 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, | |

11/13 10:32am will be bidding. spoke w/Enc 11/12 fax

| | |
|---|---|
| | Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. |

| | | |
|---|---|---|
| 04-4S1904 | Western Traffic Supply, Inc. | |
| | 3942 Valley Ave., Unit M Pleasanton, CA 94566 | |
| | Phone: (925) 249-1854 | Fax Number: (925) 249-1863 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com | |

11/13 11:44am
Not bidding,
Not on bid list
Spoke w/ Kelly

11/12 fax

| | | |
|---|---|---|
| 04-4S1904 | M & B ENTERPRISES | |
| | 6676 Harrington Avenue. ARBUCKLE, CA 95952 | |
| | Phone: 530-682-8032 | Fax Number: 530-473-2249 |
| | Disadvantaged status: SBE | |
| | Services offered: K-RAILS | |

| | | |
|---|---|---|
| 04-4S1904 | ACL Construction Co., Inc | |
| | 207 W. State Street Ontario, CA 91761 | |
| | Phone: 909-391-4477 | Fax Number: 909-391-4472 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-4S1904 | Trinity Engineering Laboratories, Inc. | |
| | 3109 N Miami Ave Fresno, Ca 93727 | |
| | Phone: 559-260-6841 | Fax Number: 213-443-9438 |
| | Disadvantaged status: SBE | |
| | Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection | |

| | |
|---|---|
| | Hi-way Safety |

| | | |
|---|---|---|
| 04-4S1904 | 13310 5th St Chino, CA | |
| | ~~Phone: 909 591-1781~~ | ~~Fax Number: 909 627-0999~~ |
| | Disadvantaged status: | |
| | Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido. | |

| | | |
|---|---|---|
| 04-4S1904 | Mike Brown Electric Co. | |
| | 561-A Mercantile Drive Cotati, CA 94931 | |
| | Phone: 707-792-8100 | Fax Number: 707-792-8110 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-4S1904 | Double G's Supply, Inc. | |
| | 1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661 | |
| | Phone: 530.902.3058 | Fax Number: 866.878.2769 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com | |

11/12 fax
11/13 11:50am
Left message on Grace's voicemail

| | | |
|---|---|---|
| 04-4S1904 | Water Components & Building Supply | |
| | 44 Simms St. San Rafael, CA 94901 | |
| | Phone: 415-524-8290 | Fax Number: 415-524-8293 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE! | |

11/12 fax
11/13 11:37am
will be bidding. will send quote
spoke w/ Kiley

Gordon N. Ball Inc.
General Engineering Contractors

**Greetings!**

To All Subcontractors and Suppliers:

Gordon N. Ball, Inc. is seeking certified **DBE** firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises.

| | |
|---|---|
| Project Name: | Highway 116 Soldier Pile |
| Location: | Sonoma County, CA |
| Proj. No. | 04-4S1904 |
| EE: | $2,040,000 |
| **Bid Date:** | **November 18, 2015 @ 2:00 PM** |

**BID ITEMS**

Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (but not limited to) the following:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HAND RAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

**PLANS, SPECS & BID ASSISTANCE**

Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be viewed and downloaded at no cost at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904.

Gordon N. Ball, Inc. is available to assist via phone or in person in helping to ensure you have access to plans, specs, resources to prepare a sub-bid, to develop economically feasible packages to bid on and for assistance with understanding the schedule of work in this project. Please do no hesitate to contact our estimating staff with any questions or requests.

**BONDING & INSURANCE ASSISTANCE**

100% Performance and Payment bonds with a surety company subject to approval of

Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions: including payment provisions.

## QUESTIONS & BID SUBMISSION

Questions regarding the bid should be directed to estimating@ballconco.com. All bids should be faxed to (925) 838-0814 or emailed to estimating@ballconco.com prior to 1:00 PM on the date of the bid.

## PLEASE RESPOND TO THE ITEMS BELOW (VIA EMAIL OR FAX)

**Telephone:** 559-786-9856 **Fax:** 559-594-1056

**Certification Type:** DBE **Certifying Agency:**

**Contact Person Name:** Vern Welbaum **Date:** 11/10/15

**CONTRACTOR NAME:** Force Traffic Control Inc.

**BIDDING:** Yes **NOT BIDDING:**

Thank you in advanced for your time.

Gordon N. Ball, Inc.

## Follow up call log. Hwy 116 Pavement & Soldier Pile 04-4S1904 Bid Date 11/18/15

| Firm/DBA Name | EMail | Phone Area Code | Phone Number | Fax Area Code | Fax Area Code | Date | Time Of Call | Notes/Response |
|---|---|---|---|---|---|---|---|---|
| A & M GENTRY TRUCKING | marystrucks@aol.com | 661 | 285-0776 | 661 | 285-5011 | 11/12/2015 | 1:01pm | Spoke With Evelyn/Not Bidding-Not On Bid Schedule |
| A B S L CONSTRUCTION | daryl@abslconstruction.com | 510 | 727-0900 | 510 | 727-0910 | 11/12/2015 | 1:03pm | Spoke With Daryl/Yes Will Be Bidding |
| A W ELECTRIC | | 323 | 751-1717 | 323 | 751-0171 | 11/12/2015 | 8:29am | Phone # Is Disconnected/Faxed RFP To 323-751-0171 |
| ACTION ENTERPRISES | actiontruckingent@yahoo.com | 562 | 591-8880 | 562 | 218-5637 | 11/12/2015 | 1:04pm | Spoke With Terry/Not Bidding-To Far |
| ADANTA, INC | kimberlypatz@adanta-inc.com | 707 | 709-8894 | 707 | 736-8368 | 11/12/2015 | 1:05pm | Spoke With Cheryl/Yes Will Be Bidding |
| ALERT-O-LITE, INC | debbieh@alertolite.com | 559 | 453-2474 | 559 | 453-3250 | 11/12/2015 | 1:07pm | Left Message on Leo Rodriguez's Voicemail |
| ANCHOR SINGH PAINTING | perfectpainter26@yahoo.com | 916 | 595-1837 | | | 11/12/2015 | 8:31am | Spoke With Anchor/Not Bidding-Don't Have Appropriate Certifications |
| ANTONIO PEREZ TRUCKING | | 909 | 596-9049 | 909 | 596-9049 | 11/12/2015 | 8:33am | Phone # Is Disconnected And Fax # Is Same As Phone # |
| AYALA & SONS TRUCKING | | 209 | 823-1890 | 209 | 823-1890 | 11/12/2015 | 8:39am | Not Bidding-Not Interested/Spoke With Annie |
| BERT W SALAS, INC. | bsalaz@bertsalasinc.com | 619 | 562-7711 | 619 | 258-3515 | 11/12/2015 | 1:09pm | Spoke With Shari/Not Bidding-To Far |
| BLACK DIAMOND ASPHALT, INC. | aragan@blackdiamondasphalt.com | 707 | 448-9402 | 707 | 448-9407 | 11/12/2015 | 1:10pm | Spoke With Allison/Yes Will Be Bidding |
| BLACK GOLD INDUSTRIES | Vvillard@bgi1.com | 805 | 981-4616 | 805 | 981-0105 | 11/12/2015 | 1:11pm | Left Message on Robert Estes's Voicemail |
| BLACK STONE ASPHALT CONSTRUCTION, INC. | info@BLACKSTONEASPHALT.COM | 661 | 282-8800 | 661 | 282-8803 | 11/12/2015 | 8:40am | Left Message |
| BLEYCO, INC | | 510 | 538-5228 | 510 | 538-5229 | 11/12/2015 | 1:15pm | Spoke With Renee/Not Bidding-Not On Bid Schedule |
| BLUE JAY TRUCKING, LLC | bluejaytruckingllc@gmail.com | 916 | 479-1720 | 916 | 209-9656 | 11/12/2015 | 1:16pm | Left Message on Jesse's Voicemail |
| BUENA VISTA LANDSCAPE, INC | b.v.landscape@pacbell.net | 714 | 771-2563 | 714 | 771-2569 | 11/12/2015 | 1:17pm | Spoke With Ed/Not Bidding-To Far |
| BUMP & GRIND ENTERPRIZEZ | wkba@aol.com | 310 | 947-7571 | 714 | 280-8023 | 11/12/2015 | 8:41am | Spoke With James/Not Bidding-To Far |
| BURKE CONSTRUCTION | burkebid@gmail.com | 530 | 676-1009 | 530 | 672-2411 | 11/12/2015 | 1:18pm | Spoke With Shari/Not Bidding-Not Interested |
| C & L TRUCKING | | 831 | 475-0379 | 831 | 475-1069 | 11/12/2015 | 1:19pm | Left Message |
| C-REX INC. | cmassier@crexinc.com | 925 | 687-5568 | 925 | 401-1734 | 11/12/2015 | 8:42am | Phone & Fax # Is Disconnected |
| C.P.R. TRUCKING, INC. | carlos@cprtrucking.com | 818 | 837-8333 | 818 | 837-8322 | 11/12/2015 | 1:20pm | Spoke With Justin/Not Bidding-Out Of Area |
| CAL SAFETY, INC | calsafety@hotmail.com | 510 | 656-5544 | 510 | 656-8463 | 11/12/2015 | 8:43am | Spoke With Jim/Requested RFP To Be E-mailed to calsafety@hotmail.com |
| CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING | jtraining@att.net | 707 | 579-8577 | 707 | 579-8552 | 11/12/2015 | 1:21pm | Left Message on Ed's Voicemail |
| CHARLES A CIAPUSCI TRUCKING | | 707 | 546-6693 | 707 | 546-1951 | 11/12/2015 | 8:44am | Not Bidding-Not Interested/Spoke With Priscilla |
| CHAVEZ FENCE COMPANY | cfence@netzero.net | 408 | 379-8139 | 408 | 376-0273 | 11/12/2015 | 8:45am | Spoke With Nancy/Yes Will Be Bidding |
| CHAVEZ TRUCKING | teresa@chaveztrucking.com | 707 | 678-0514 | 707 | 678-5154 | 11/12/2015 | 1:22pm | Spoke With Theresa/Not Bidding-Not Interested |
| CJC TRUCKING COMPANY | | 510 | 601-5359 | 510 | 601-5332 | 11/12/2015 | 1:23pm | Left Message |
| CLAY MIRANDA TRUCKING, INC. | debbie@cmtinc.com | 559 | 275-5654 | 559 | 276-0630 | 11/12/2015 | 1:24pm | Spoke With Michelle/Not Bidding-To Far |
| COLEMAN CONSTRUCTION | tcoleman2009@hotmail.com | 707 | 275-9016 | 707 | 275-9025 | 11/12/2015 | 1:25pm | Left Message |
| CONSTRUCTION AREA SIGNS, INCORPORATED | elisa@cas-tc.com | 916 | 663-9097 | 916 | 663-1858 | 11/12/2015 | 1:26pm | Spoke With Heather/Might Bid-Still Looking At Project |
| CONTRERAS CONSTRUCTION CO. | contrerasconstco@aol.com | 760 | 347-6070 | 760 | 347-5591 | 11/12/2015 | 8:48am | Phone & Fax # Is Disconnected |
| CROOKS TRUCK & EQUIPMENT RENTAL, INC. | crookstrucking@sbcglobal.net | 714 | 821-3756 | 714 | 821-4730 | 11/12/2015 | 8:49am | Spoke With Joe/Not Biddig-Out Of Area |
| D & S TRUCKING | suzi_jane1@pacbell.net | 510 | 537-2178 | 510 | 581-8083 | 11/12/2015 | 1:27pm | Spoke With Susan/Not Bidding-Not Bidding Any Projects At This Time |
| D J ROCHA TRUCKING, INC | dannyrocha32@gmail.com | 209 | 664-2002 | 209 | 812-1891 | 11/12/2015 | 1:28pm | Left Message |
| DE LA TORRE TRUCKING LLC | delatorrerocks2@yahoo.com | 530 | 795-3651 | 530 | 795-3657 | 11/12/2015 | 1:29pm | Left Message |
| DIAMOND D GENERAL ENGINEERING, INC. | admin@ddge.net | 530 | 662-2042 | 530 | 662-6770 | 11/12/2015 | 8:50am | Spoke With Adam/Not Bidding-Not Bidding Any Public Works Jobs Right Now |
| DILLARD ENVIRONMENTAL SERVICES | patriciad@dillardenv.com | 925 | 634-6850 | 925 | 634-6858 | 11/12/2015 | 1:30pm | Spoke With Jane/Not Bidding-Not On Bid Schedule |
| DOMINGUEZ CONSTRUCTION COMPANY, INC. | rsl@dominguezconstr.com | 626 | 962-5000 | 626 | 962-5055 | 11/12/2015 | 1:31pm | Left Message |
| DON GARCIA EXCAVATING & PAVING, INC. | dgarcia287@aol.com | 530 | 577-0558 | 530 | 577-0221 | 11/12/2015 | 1:32pm | Spoke With Dana/Not Bidding-Not Interested |
| DOUBLE RS | doublers@q.com | 541 | 476-1056 | 541 | 476-2388 | 11/12/2015 | 1:33pm | Left Message |
| DUNN & SON TRUCKING, INC. | dunnnson@aol.com | 559 | 271-0415 | | | 11/12/2015 | 8:51am | Phone # Is Disconnected and No Fax # |
| E. JASPER WRKG. (DEMO) & TRKG | | 323 | 754-9877 | 323 | 754-8558 | 11/12/2015 | 1:34pm | Left Message |
| EAGLE ENGINEERING AND CONSTRUCTION, INC | brooks.curtis@att.net | 650 | 367-8000 | 650 | 367-8282 | 11/12/2015 | 1:35pm | Left Message |
| ECONOMY TRUCKING SERVICES, INC | preet@economytrucking.net | 510 | 733-9100 | 510 | 733-9600 | 11/12/2015 | 1:36pm | Left Message on Estimating's Voicemail |
| ELD LOGISTICS INC | lourdesflores@eldlogistics.com | 619 | 361-5510 | 619 | 342-9647 | 11/12/2015 | 8:52am | Spoke With Lourdes/Not Bidding-Not Interested |
| ERIC'S BACKHOE SERVICE | serranohe@aol.com | 661 | 965-7976 | 661 | 269-2222 | 11/12/2015 | 1:37pm | Left Message |

## Follow up call log. Hwy 116 Pavement & Soldier Pile 04-4S1904 Bid Date 11/18/15

| Firm/DBA Name | EMail | Phone Area Code | Phone Number | Fax Area Code | Fax Area Code | Date | Time Of Call | Notes/Response |
|---|---|---|---|---|---|---|---|---|
| ERNIE LEWIS, DUMP TRUCK SERVICE | | 559 | 275-4226 | | | 11/12/2015 | 8:53am | Spoke With Ernie Lewis/Not Bidding-Not Bidding Any Projects At This Time |
| ESWPPP CONSULTANTS LLC | eswppp@hotmail.com | 925 | 451-1337 | 925 | 956-7191 | 11/12/2015 | 1:38pm | Spoke With Tim/Not Bidding-Not Doing Any Bidding |
| F. FERRANDO & COMPANY | fferrando1537@sbcglobal.net | 650 | 756-2800 | 650 | 756-2818 | 11/12/2015 | 8:54am | Spoke With Marvel/Not Bidding-Don't Go Out Of San Francisco Area |
| FAR EAST LANDSCAPE & MAINTENANCE | fareastmoon1@yahoo.com | 818 | 363-8972 | 805 | 297-0918 | 11/12/2015 | 8:57am | Phone & Fax # Is Disconnected |
| FERN ELECTRIC & CONTROL, INC | | 650 | 952-3203 | 650 | 952-6224 | 11/12/2015 | 8:58am | Not Bidding-To Far/Spoke With Jeff |
| FINE GRADE EQUIPMENT, INC. | judy@finegradeinc.com | 661 | 949-8788 | 661 | 722-8900 | 11/12/2015 | 8:59am | Spoke With Angela/Not Bidding-Not Doing Any Bidding |
| FIRST ENVIRONMENTAL GROUP | | 510 | 473-8270 | | | 11/12/2015 | 9:00am | Phone Is Busy Tried A Couple Of Times And No Fax # |
| FLETCHER TRUCKING | | 661 | 810-6286 | | | 11/12/2015 | 1:39pm | Left Message |
| FORCE TRAFFIC CONTROL, INC. | forcetraffic@earthlink.net | 559 | 594-1062 | 559 | 594-1056 | 11/12/2015 | 1:40pm | Spoke With Vern/Yes Will Be Bidding |
| FORSTER & KROEGER LANDSCAPE MAINTENANCE, INC | raul@forster-kroeger.com | 415 | 456-6684 | 415 | 457-6614 | 11/12/2015 | 9:01am | Left Message on Katie's Voicemail |
| FRANK MEDINA GENERAL ENGINEERING CONTRACTOR | toni.medina@att.net | 530 | 743-0744 | 530 | 743-9352 | 11/12/2015 | 1:41pm | Spoke With Toni/Might Bid-Still Looking At Project |
| G. O. RODRIGUEZ TRUCKING, INC | MeanGreenFleet@aol.com; AaronMean | 909 | 596-3747 | 626 | 815-8671 | 11/12/2015 | 9:02am | Spoke With Hoda/Might Bid-Requested RFP To Be E-mailed to aaron@meangreenfleet.com |
| GARCIA PAVING COMPANY, INC. | cliff@garciapaving.com | 559 | 266-3258 | 559 | 266-8337 | 11/12/2015 | 9:03am | Phone & Fax # Is Disconnected |
| GECKO GOLF CONSTRUCTION, INC. | geckogconstruction@gmail.com | 925 | 548-8723 | | | 11/12/2015 | 1:42pm | Left Message |
| GILDERSLEEVE ELECTRIC INC. | contact@gelectric.com | 510 | 658-0601 | 510 | 658-0602 | 11/12/2015 | 9:04am | Phone & Fax # Is Disconnected |
| GK CONSTRUCTION | kevinyip168@yahoo.com | 510 | 928-3036 | 510 | 895-3888 | 11/12/2015 | 9:05am | Left Message |
| GLOBAL ROAD SEALING, INC | globalroadsealinginc@gmail.com | 714 | 893-0845 | 714 | 893-0945 | 11/12/2015 | 1:43pm | Left Message |
| GLOBAL TRANSLOADING, LLC | shannongriego@globaltransloading.com | 562 | 495-9600 | 562 | 495-9660 | 11/12/2015 | 1:44pm | Spoke With James/Not Bidding-To Far |
| GUIDO'S TRUCKING | guidostrucking@yahoo.com | 510 | 586-5717 | 916 | 771-5230 | 11/12/2015 | 9:06am | Not Bidding-Not Interested/Spoke With Joe |
| INTERIOR DEMOLITION INC | maria@interiordemolition.net | 818 | 249-4932 | 818 | 249-4937 | 11/12/2015 | 1:45pm | Left Message on Marco Molina's Voicemail |
| INTERWEST PACIFIC, LTD. | jack@interwestpacific.com | 858 | 259-2062 | 858 | 345-3737 | 11/12/2015 | 1:46pm | Left Message on Estimating's Voicemail |
| J & W PAVING | | 213 | 979-2959 | | | 11/12/2015 | 9:07am | Phone # Is Disconnected and No Fax # |
| J. A. GONSALVES & SON CONSTRUCTION, INC. | jag1bev@gmail.com | 707 | 258-6261 | 707 | 258-1240 | 11/12/2015 | 9:07am | Not Bidding-Not Type Of Work/Spoke With Denise |
| J.C.A. TRUCKING | beajca@aol.com | 626 | 357-9343 | 626 | 357-6740 | 11/12/2015 | 1:47pm | Left Message |
| J.W. YOUNG TRUCKING, INC. | | 323 | 752-8570 | 323 | 756-2291 | 11/12/2015 | 9:08am | Phone # Is Disconnected/Faxed RFP TO 323-756-2291 |
| JBS ENGINEERING CO. | | 323 | 734-2926 | 323 | 734-3149 | 11/12/2015 | 9:09am | Phone # Is Disconnected/Faxed RFP TO 323-734-3149 |
| JJ VAZQUEZ TRUCKING, INC. | angel@vazqueztrucking.com | 951 | 727-0074 | 951 | 727-0080 | 11/12/2015 | 9:10am | Phone & Fax # Is Disconnected |
| JOHN'S EQUIPMENT RENTAL | johnsequiprental@gmail.com | 619 | 561-8129 | 619 | 390-7195 | 11/12/2015 | 1:48pm | Left Message |
| K & K CONSTRUCTION SUPPLY, INC | kelly@urataconcrete.com | 916 | 851-0965 | 916 | 851-0999 | 11/12/2015 | 9:11am | Spoke With Jake/Might Bid-Still Looking At Project |
| K R C SAFETY CO. INC. | garyc@krcsafety.com | 559 | 732-0393 | 559 | 732-2684 | 11/12/2015 | 1:49pm | Spoke With Kasha/Not Bidding-Not On Bid Schedule |
| KERN COUNTY CUSTOM CONCRETE | JerryKCCC@yahoo.com | 661 | 872-4602 | 661 | 325-5590 | 11/12/2015 | 9:12am | Left Message on Jerry's Voicemail |
| KILLGORE INDUSTRIES | killgoreind@earthlink.net | 510 | 715-4863 | 510 | 548-3981 | 11/12/2015 | 1:50pm | Spoke With Keith/Not Bidding-Currenly Not Bidding Any Projects |
| KIONA LANDSCAPING | egruetzmacherjr@gmail.com | 707 | 616-4340 | | | 11/12/2015 | 1:51pm | Left Message |
| L&D ELAM AGRICULTURE ENTERPRISES, LLC | denabilt23@aol.com | 408 | 842-8584 | | | 11/12/2015 | 9:13am | Left Message |
| LANGLEY TRAFFIC SERVICE, INC. | ann@langley1.us | 215 | 638-9770 | 215 | 638-9255 | 11/12/2015 | 1:51pm | Left Message on Joe's Voicemail |
| LEGARRA ENTERPRISES | cammie56@aol.com | 530 | 221-5468 | 530 | 221-5468 | 11/12/2015 | 1:52pm | Left Message |
| LEGEND FENCE CORPORATION | lupita@legendfencecorp.com | 619 | 282-6000 | 619 | 282-6001 | 11/12/2015 | 9:14am | Not Bidding-To Far/Spoke With Theresa |
| LINDA K FUDGE'S DIVINE DROP | nikkifudge@comcast.net | 916 | 416-4735 | 916 | 332-4806 | 11/12/2015 | 1:53pm | Left Message |
| M & M TRUCKING | mandmtrucker@gmail.com | 916 | 919-0847 | | | 11/12/2015 | 10:46 AM | Not Sure-Will Call Back/Spoke With Matt |
| M & S ENVIRONMENTAL LANDSCAPES, INC | shelley@mandsenviro.com; michael@m | 530 | 241-1418 | 530 | 241-9647 | 11/12/2015 | 10:48 AM | Will Be Bidding/Spoke With Michael |
| M G T | mgt@razzolink.com | 831 | 601-1644 | 831 | 442-0446 | 11/12/2015 | 9:48 AM | Not Bidding-No Longer A DBE & Semi Retired/Spoke With Maria |
| MARTIN GENERAL ENGINEERING INC | amartin@martingeneral.net | 916 | 355-8101 | 916 | 355-8108 | 11/12/2015 | 9:50 AM | Not Bidding-Sonoma Is Out Of Their Area/Spoke With Carol |
| MATTOS EQUIPMENT TRANSPORT | r.mattos@sbcglobal.net | 209 | 835-6609 | 209 | 835-2401 | 11/12/2015 | 10:50 AM | Left Message |
| MC CULLOUGH CONSTRUCTION INC | denamccullough@mcculloughconstructi | 707 | 825-1014 | 707 | 825-1769 | 11/12/2015 | 10:52 AM | Not Bidding-Currently Not Bidding Any Projects/Spoke With Chelsea |
| MELLO FARMS TRUCKING LLC | ezmello@yahoo.com | 916 | 397-1892 | 209 | 274-6402 | 11/12/2015 | 10:54 AM | Left Message |
| MERCADE CONSTRUCTION & DEVELOPMENT INC. | jorge@mercadeco.com | 209 | 586-7722 | 209 | 532-7744 | 11/12/2015 | 9:52 AM | Left Message |

## Follow up call log. Hwy 116 Pavement & Soldier Pile 04-4S1904 Bid Date 11/18/15

| Firm/DBA Name | EMail | Phone Area Code | Phone Number | Fax Area Code | Fax Area Code | Date | Time Of Call | Notes/Response |
|---|---|---|---|---|---|---|---|---|
| MERCADO TRUCKING | mercadotrk@yahoo.com | 510 | 517-4297 | 510 | 245-3803 | 11/12/2015 | 10:55 AM | Left Message |
| MIRUS LANDSCAPE ARCHITECTURE | info@mirus-la.com | 530 | 302-3495 | | | 11/12/2015 | 10:56 AM | Number Is Out Of Service |
| MOTHERLODE CONCRETE CONSTRUCTION | motherlodeconcrete@att.net | 209 | 223-2663 | 209 | 267-1887 | 11/12/2015 | 10:57 AM | Not Bidding-Too Busy/Spoke With Vicky |
| NAMAN TRUCKING, INC. | namantrucking@yahoo.com | 209 | 321-0319 | 209 | 832-9504 | 11/12/2015 | 11:00 AM | Will Be Bidding/Spoke With Dennis |
| NATURAL INVESTIGATIONS COMPANY, INCORPORATED | cindy@naturalinvestigations.com | 916 | 765-9381 | 916 | 848-3511 | 11/12/2015 | 11:03 AM | Not Bidding-Not Interested/Spoke With Cindy |
| NITTA EROSION CONTROL | nittaec@gmail.com | 916 | 652-7459 | 916 | 652-4376 | 11/12/2015 | 11:04 AM | Might Be Bidding-Not Sure Yet/Spoke With Valerie |
| NO FAULT ASPHALT | office@nofaultasphalt.com | 650 | 324-2944 | 650 | 962-1541 | 11/12/2015 | 9:54 AM | Not Bidding-Too Busy To Bid/Spoke With Denna |
| OLIVEIRA FENCE, INC. | pam@oliveirafenceinc.com | 408 | 727-3811 | 408 | 727-2690 | 11/12/2015 | 9:56 AM | Will Be Bidding/Spoke With Julie |
| P. A. WILSON, INC. | pawilsoninc@gmail.com | | | | | 11/12/2015 | 11:05 AM | No Phone Or Fax Number |
| PACIFIC WATER TRUCKS | terry@pacificwatertrucks.com | 510 | 494-1000 | 510 | 494-1045 | 11/12/2015 | 11:09 AM | Left Message |
| PAPILLON BUILDERS | jsellers@papillonbuilders.com | 916 | 580-7019 | 888 | 717-7270 | 11/12/2015 | 11:10 AM | Not Bidding-Too Busy To Bid/Spoke With Joellen |
| PARADIGM CONSTRUCTION | steve@paradigmbuilt.com | 916 | 271-2623 | 916 | 714-6520 | 11/12/2015 | 11:12 AM | Left Message |
| PATCH MASTER OF CENTRAL CALIFORNIA INC | | 559 | 237-4182 | 559 | 237-4183 | 11/12/2015 | 9:59 AM | Number Is Not In Service And Fax Is Disconnected |
| PATTEN ENERGY ENTERPRISES, INC. | zeke.patten@pattenenergy.com | 323 | 235-3500 | 323 | 235-3400 | 11/12/2015 | 11:13 AM | Number Is Out Of Service |
| PAUL E. VAZ TRUCKING, INC. | 4pvaz@softcom.net | 209 | 334-9001 | 209 | 367-7930 | 11/12/2015 | 11:14 AM | Not Bidding-Too Far/Spoke With Debbie |
| PIO'S TRUCKING, INC | piostrucking@aol.com | 510 | 236-7723 | 510 | 236-8669 | 11/12/2015 | 10:00 AM | Not Bidding-Haven't Looked Into It/Spoke With Andre |
| PROCTOR TRUCKING | proctortrucking@att.net | 510 | 494-0644 | 510 | 794-4584 | 11/12/2015 | 11:15 AM | Not Bidding-Retiring And Would Like To Be Off The List/Gave No Name |
| PROJECT BY PROJECT | | 310 | 338-3322 | 310 | 338-3327 | 11/12/2015 | 10:01 AM | Number Is Not In Service And Fax Is Disconnected |
| QUALITY HYDROSEEDING & RESTORATION | poundstone@live.com | 760 | 789-8040 | 760 | 789-5168 | 11/12/2015 | 11:20 AM | Left Message |
| QUIMU CONTRACTING, INC. | quimu@sbcglobal.net | 707 | 693-0289 | 707 | 678-8384 | 11/12/2015 | 11:21 AM | Left Message |
| R. E. SERRANO INC. | ricky@reserrano.com | 925 | 957-8184 | 925 | 957-8121 | 11/12/2015 | 10:02 AM | Left Message-Straight To Voicemail |
| RANGEL BROTHERS TRUCKING | yrangeltrk@yahoo.com | 818 | 266-5179 | 818 | 698-6550 | 11/12/2015 | 11:23 AM | Not Bididng-Not In Their Area/Spoke With Yvonnie |
| RICK NEVES TRUCKING, INC | | 510 | 409-2804 | 209 | 835-0122 | 11/12/2015 | 11:25 AM | Left Message And Fax Is Disconnected |
| RIVERA TRUCKING, LLC | riveratrkg@aol.com | 951 | 212-5619 | 909 | 614-7073 | 11/12/2015 | 11:26 AM | Left Message |
| RODGERS CONSTRUCTION & ENGINEERING CO, INC. | rcande@pacbell.net | 209 | 464-5780 | 209 | 464-5782 | 11/12/2015 | 11:28 AM | Left Message |
| S AND A CONCRETE, INC. | tipave@pacbell.net | 909 | 623-2409 | 909 | 623-1928 | 11/12/2015 | 10:03 AM | Number Is Busy-Tried Multiple Times |
| S D DRILLING INC | ledezmaria@hotmail.com | 760 | 789-4935 | 760 | 788-9328 | 11/12/2015 | 10:04 AM | Not Bidding-Not On Bis List/Spoke With Maria |
| SAN DIEGO BAY AREA ELECTRIC, INC. | bev@bayareaelectric.com | 858 | 748-2060 | 858 | 748-6012 | 11/12/2015 | 11:29 AM | Not Bidding-Too Far, Only Bid In San Diego/Spoke With Bev |
| SAN JOSE TRANSPORT | Jim@sanjosetransport.com | 408 | 848-4441 | 408 | 848-1774 | 11/12/2015 | 11:31 AM | Not Bidding-Out OF Their Area/Spoke With Jose |
| SITEWORKS CONSTRUCTION, INC | kdesena@linkzone.com | 925 | 284-1437 | 925 | 256-8357 | 11/12/2015 | 11:33 AM | Left Message On Estimating Voicemail |
| SJD CONSTRUCTION INC. | sjdconstr@yahoo.com | 209 | 847-8939 | 209 | 847-0169 | 11/12/2015 | 11:34 AM | Not Bidding-Not Bidding Anymore Projects/Spoke With Erin |
| STOLOSKI & GONZALEZ, INC. | mthorn@stoloskigonzalez.com | 650 | 726-7119 | 650 | 726-9055 | 11/12/2015 | 10:05 AM | Not Bidding-Not On Bid Schedule/Spoke With Michelle |
| SUMMIT TRUCKING | summittrucking@yahoo.com | 916 | 933-6173 | 916 | 933-7188 | 11/12/2015 | 11:39 AM | Left Message |
| SUPERIOR HYDRO-SEEDING | morgan@superiorhydroseeding.net | 831 | 763-1811 | 831 | 763-2023 | 11/12/2015 | 11:40 AM | Not Bidding-Not On Bid List/Spoke With Josh |
| T & T TRUCKING GROUP | tandttruckinggroup@aol.com; vsalaices | 909 | 772-9111 | 909 | 984-0969 | 11/12/2015 | 11:44 AM | Left Message |
| TEAM NORTH CONSTRUCTION SERVICES | jennifer@teamnorth.com | 650 | 596-7188 | 650 | 637-8612 | 11/12/2015 | 11:45 AM | Left Message |
| THREE J TRUCKING | | 310 | 631-5475 | | | 11/12/2015 | 10:06 AM | Number Is Busy-Tried Multiple Times/No Fax or Email |
| THREE J TRUCKING | | 310 | 631-5475 | | | 11/12/2015 | 11:47 AM | Not Sure-Will Look At Projects/Spoke With Terry |
| TK TRANSPORTATION, INC. | tktransportation@att.net | 805 | 501-2693 | | | 11/12/2015 | 11:51 AM | Not Bidding-Don't Bid Caltrans/Spoke With Vino |
| TUCKER TECHNOLOGY INC | frank@tuckertech.com | 510 | 836-0422 | 510 | 836-2625 | 11/12/2015 | 11:52 AM | Will Be Bidding/Spoke With Julie |
| TULLY CONSULTING GROUP | robin@tullygroup.com | 707 | 693-1926 | 707 | 471-0318 | 11/12/2015 | 12:00 PM | Left Message |
| V A P CONSTRUCTION INC | vapconstructioninc@gmail.com | 714 | 253-3270 | 714 | 551-9420 | 11/12/2015 | 12:01 PM | Not Bidding-Not Bidding This Month/Spoke With Paula |
| VALVERDE CONSTRUCTION, INC | joev@valverdeconst.com | 562 | 906-1826 | 562 | 906-1918 | 11/12/2015 | 10:07 AM | Number Is Out Of Service |
| VARGAS & ESQUIVEL CONSTRUCTION, INC | veadmin@vargasesquivel.com | 415 | 550-1176 | 415 | 550-1197 | 11/12/2015 | 12:03 PM | Not Bidding-Not On Bid List/Spoke With Rob |
| VARGAS & ESQUIVEL CONSTRUCTION, INC | veadmin@vargasesquivel.com | 415 | 550-1176 | 415 | 550-1197 | 11/12/2015 | 12:04 PM | Not Bidding-Don't Bid District 4/Spoke With Arianna |
| VINTAGE PAVING COMPANY, INC. | edc@vintagepavingco.com | 530 | 795-0132 | 530 | 795-5734 | 11/12/2015 | 12:05 PM | Not Bididng-Not In Their Area/ Spoke With Nick |

## Follow up call log. Hwy 116 Pavement & Soldier Pile 04-4S1904 Bid Date 11/18/15

| Firm/DBA Name | EMail | Phone Area Code | Phone Number | Fax Area Code | Fax Area Code | Date | Time Of Call | Notes/Response |
|---|---|---|---|---|---|---|---|---|
| VT ELECTRIC, INC. | tony@vtelectric.net | 909 | 985-1755 | 909 | 985-8186 | 11/12/2015 | 10:32 AM | Number Is Out Of Service |
| W T B, INC | deborah@wtbinc.org | 559 | 275-1998 | 559 | 275-1995 | 11/12/2015 | 10:33 AM | Not Bidding-Too Far Away/Spoke With Jackie |
| WBI ENERGY SERVICES, INC | | 626 | 351-3620 | 626 | 351-3622 | 11/12/2015 | 12:06 PM | Not Bidding-Not On Bid Schedule/Spoke With Breken |
| WHITE CAP READY MIX, INC. | whitecaprm@sbcglobal.net | 530 | 832-4225 | 530 | 832-5847 | 11/12/2015 | 10:33 AM | Not Bidding-Too Far Away/Spoke With Jackie |
| WRECO | info@wreco.com; hanbin_liang@wreco. | 925 | 941-0017 | 925 | 941-0018 | 11/12/2015 | 12:06 PM | Not Bidding-Not On Bid Schedule/Spoke With Breken |

TRANSMISSION VERIFICATION REPORT

TIME : 11/12/2015 09:34
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| | |
|---|---|
| DATE,TIME | 11/12 09:34 |
| FAX NO./NAME | 13237510171 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

AW Electric

## Brandy Mastro

**From:** Brandy Mastro
**Sent:** Thursday, November 12, 2015 8:49 AM
**To:** calsafety@hotmail.com
**Subject:** Request For Proposal
**Attachments:** RFP-Hwy 116.pdf

Hi There!

Please see attached Request For Proposal for the Caltrans Project Highway 116 Solider Pile in Sonoma that will be bidding on November 18th 2015. If you have any questions or concerns please contact estimating@ballconco.com

Thanks

website | map | email

**Brandy Mastro | Accounts Payable**

Gordon N. Ball Inc.
General Engineering Contractors

333 Camille Avenue • Alamo, CA 94507
Office: 925 838 5675 • Fax: 925 838 5915
License #710807

Please consider the environment before printing this email

Cal Safety

## Brandy Mastro

**From:** Brandy Mastro
**Sent:** Thursday, November 12, 2015 9:07 AM
**To:** aaron@meangreenfleet.com
**Subject:** Request For Proposal
**Attachments:** RFP-Hwy 116.pdf

Hi There!

Please see attached Request For Proposal for the Caltrans Project Highway 116 Solider Pile in Sonoma that will be bidding on November 18th 2015. If you have any questions or concerns please contact estimating@ballconco.com

Thanks

website | map | email

**Brandy Mastro | Accounts Payable**

Gordon N. Ball Inc.
General Engineering Contractors

333 Camille Avenue • Alamo, CA 94507
Office: 925 838 5675 • Fax: 925 838 5915
License #710807

Please consider the environment before printing this email

G-O Rodriguez Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/12/2015 10:13
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| | |
|---|---|
| DATE,TIME | 11/12 10:13 |
| FAX NO./NAME | 13237562291 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

J.W Young Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/12/2015 10:14
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| | |
|---|---|
| DATE,TIME | 11/12 10:14 |
| FAX NO./NAME | 13237343149 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

TBS Engineering

TRANSMISSION VERIFICATION REPORT

TIME : 11/12/2015 14:24
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| | |
|---|---|
| DATE,TIME | 11/12 14:22 |
| FAX NO./NAME | 18314751069 |
| DURATION | 00:01:29 |
| PAGE(S) | 04 |
| RESULT | OK |
| MODE | STANDARD<br>ECM |

C & L Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/12/2015 15:15
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| | |
|---|---|
| DATE,TIME | 11/12 15:15 |
| FAX NO./NAME | 12098350122 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Rick Neves Trucking

TRANSMISSION VERIFICATION REPORT

TIME : 11/12/2015 16:46
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| | |
|---|---|
| DATE,TIME | 11/12 16:46 |
| FAX NO./NAME | 15592374183 |
| DURATION | 00:00:00 |
| PAGE(S) | 00 |
| RESULT | BUSY |
| MODE | STANDARD |

BUSY: BUSY/NO RESPONSE

Patch Master of Central California

ACTIVITY REPORT

TIME : 11/12/2015 15:18
NAME : GORDON N. BALL,. INC
FAX : 9258385915
TEL : 9258385675
SER.# : BROJ7J701269

| NO. | DATE | TIME | FAX NO./NAME | DURATION | PAGE(S) | RESULT | COMMENT |
|---|---|---|---|---|---|---|---|
| | 11/09 | 12:38 | | 26 | 02 | OK | RX ECM |
| #194 | 11/09 | 13:15 | 19254611486 | 42 | 02 | OK | TX |
| #195 | 11/09 | 13:16 | 18055247428 | 23 | 02 | OK | TX ECM |
| | 11/09 | 13:25 | | 29 | 02 | OK | RX ECM |
| | 11/09 | 14:51 | | 38 | 03 | OK | RX ECM |
| | 11/09 | 15:19 | 925 461 1486 | 32 | 01 | OK | RX |
| | 11/09 | 18:21 | 3232987891 | 43 | 01 | OK | RX ECM |
| | 11/10 | 02:21 | | 35 | 01 | OK | RX |
| | 11/10 | 08:45 | | 14 | 01 | OK | RX ECM |
| | 11/10 | 09:00 | | 14 | 01 | OK | RX ECM |
| | 11/10 | 09:33 | 8054611613 | 01:00 | 06 | OK | RX ECM |
| | 11/10 | 09:43 | 8054611613 | 56 | 06 | OK | RX ECM |
| | 11/10 | 09:50 | 1 888 768 4569 | 24 | 01 | OK | RX ECM |
| | 11/10 | 10:15 | 5594420884 | 15 | 01 | OK | RX ECM |
| | 11/10 | 10:19 | 7075718858 | 21 | 02 | OK | RX ECM |
| | 11/10 | 10:51 | | 20 | 01 | OK | RX ECM |
| | 11/10 | 11:19 | 19254760105 | 03:06 | 03 | OK | RX |
| #196 | 11/10 | 11:45 | 19256344339 | 23 | 02 | OK | TX ECM |
| #198 | 11/10 | 11:56 | 16615899509 | 46 | 02 | OK | TX ECM |
| | 11/10 | 12:04 | | 26 | 02 | OK | RX ECM |
| | 11/10 | 12:09 | | 25 | 02 | OK | RX ECM |
| | 11/10 | 14:25 | 925 778 3969 | 47 | 01 | OK | RX ECM |
| #199 | 11/10 | 15:14 | 15307530569 | 29 | 01 | OK | TX ECM |
| | 11/11 | 07:09 | | 44 | 01 | OK | RX |
| | 11/11 | 08:46 | | 26 | 01 | OK | RX ECM |
| | 11/11 | 09:19 | 415 206 1711 | 42 | 03 | OK | RX ECM |
| #200 | 11/11 | 12:10 | 15307530569 | 48 | 04 | OK | TX ECM |
| | 11/11 | 14:34 | 9168510999 | 15 | 01 | OK | RX ECM |
| | 11/11 | 15:07 | 000000000 | 44 | 01 | OK | RX ECM |
| | 11/11 | 17:53 | | 03:15 | 04 | OK | RX |
| #201 | 11/12 | 09:34 | 13237510171 | 00 | 00 | BUSY | TX |
| #202 | 11/12 | 10:13 | 13237562291 | 00 | 00 | BUSY | TX |
| #203 | 11/12 | 10:14 | 13237343149 | 00 | 00 | BUSY | TX |
| | 11/12 | 10:34 | | 42 | 01 | OK | RX |
| #204 | 11/12 | 10:36 | 15106231966 | 00 | 00 | BUSY | TX |
| #205 | 11/12 | 10:55 | 16503729420 | 01:08 | 02 | OK | TX |
| #206 | 11/12 | 11:09 | 17148711834 | 41 | 02 | OK | TX ECM |
| #208 | 11/12 | 11:32 | 14152061711 | 27 | 02 | OK | TX ECM |
| #207 | 11/12 | 11:48 | 18187640665 | 00 | 00 | BUSY | TX |
| #209 | 11/12 | 12:08 | 13106082210 | 00 | 00 | BUSY | TX |
| | 11/12 | 12:10 | 559 594 1056 | 01:42 | 04 | OK | RX |
| #210 | 11/12 | 12:30 | 15104832274 | 00 | 00 | BUSY | TX |
| #211 | 11/12 | 12:33 | 18188420206 | 29 | 02 | OK | TX ECM |
| #215 | 11/12 | 13:30 | 17077510841 | 29 | 02 | OK | TX ECM |
| #213 | 11/12 | 13:32 | 13103383327 | 00 | 00 | BUSY | TX |
| #214 | 11/12 | 13:46 | 8296392 | 00 | 00 | BUSY | TX |
| #216 | 11/12 | 14:22 | 18314751069 | 01:29 | 04 | OK | TX ECM |
| #217 | 11/12 | 14:49 | 15108890399 | 00 | 00 | BUSY | TX |
| #218 | 11/12 | 15:15 | 12098350122 | 00 | 00 | BUSY | TX |

Project by Project

BUSY: BUSY/NO RESPONSE
NG : POOR LINE CONDITION / OUT OF MEMORY
CV : COVERPAGE
POL : POLLING
RET : RETRIEVAL

Constant Contact

Print Report

**Gordon N. Ball, Inc.**
Email Statistics
11/17/2015

**Email Name:** **Bid Reminder - Hwy 116 Soldier Pile 04-4S1904 - Bid 11/18**
**Template:** Survey - Survey Invitation
**Lists:** 15G133 Hwy 116 Soldier Pile Wall

**Email Run History**

| Sending Type | Sent | Run Date | Status |
|---|---|---|---|
| Original Send | 113 | 11/17/2015 | Successfully Sent |

**Email Stats**

| Sent | Bounces | Spam Reports | Opt-outs | Opens | Clicks | Forwards |
|---|---|---|---|---|---|---|
| 113 | 10.6% (12) | 0 | 0 | 4.0% (4) | 0 | 0 |

**Click-through Stats**

| Email Link | Unique Click-throughs | Click-through Distribution |
|---|---|---|
| http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-2G8304 | 0 | 0.0% |
| **Total Click-throughs** | 0 | 0% |

**Social Stats**

| Page Views | Share | Send | Like | Twitter | LinkedIn | (Other) |
|---|---|---|---|---|---|---|
| 0 | 0 | 0 | 0 | 0 | 0 | 0 |

Print Report

Having trouble viewing this email? Click here

Gordon N. Ball Inc.
General Engineering Contractors

# Gordon N. Ball, Inc.

**Dear Tristen,**

To All Subcontractors and Suppliers:

Gordon N. Ball, Inc. is seeking certified **DBE** firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises.

| | |
|---|---|
| Project Name: | Highway 116 Soldier Pile |
| Location: | Sonoma County, CA |
| Proj. No. | 04-4S1904 |
| EE: | $2,040,000 |
| **Bid Date:** | **November 18, 2015 @ 2:00 PM** |

**BID ITEMS**

Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including **(but not limited to)** the following:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HAND RAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

**PLANS, SPECS & BID ASSISTANCE**

Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be viewed and downloaded at no cost at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904.

Gordon N. Ball, Inc. is available to assist via phone or in person in helping to ensure you have access to plans, specs, resources to prepare a sub-bid, to develop economically feasible packages to bid on and for assistance with understanding the schedule of work in this project. Please do no hesitate to contact our estimating staff with any questions or requests.

**BONDING & INSURANCE ASSISTANCE**

100% Performance and Payment bonds with a surety company subject to approval of

Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions: including payment provisions.

## QUESTIONS & BID SUBMISSION

Questions regarding the bid should be directed to estimating@ballconco.com. All bids should be faxed to (925) 838-0814 or emailed to estimating@ballconco.com prior to 1:00 PM on the date of the bid.

## PLEASE RESPOND TO THE ITEMS BELOW (VIA EMAIL OR FAX)

**Telephone:**_____ **Fax:**_____

**Certification Type:**_____ **Certifying Agency:**_____

**Contact Person Name:**_____ **Date:**_____

**CONTRACTOR NAME:**_____

**BIDDING:**_____ **NOT BIDDING:**_____

Thank you in advanced for your time.

*Tristen Davis*
Gordon N. Ball, Inc.

**Forward email**

SafeUnsubscribe

This email was sent to tdavis@ballconco.com by tdavis@ballconco.com |
Update Profile/Email Address | Rapid removal with SafeUnsubscribe™ | About our service provider.

Trusted Email from Constant Contact
Try it FREE today.

Gordon N. Ball, Inc. | 333 Camille Avenue | Alamo | CA | 94507

# Reports > Bid Reminder - Hwy 116 Soldier Pile 04-4S1904 - Bid 11/18

View: Bid Reminder - Hwy 116 Soldier Pile 04-4S1904 - Bid 11/18 Ex

Search

My Reports

Sent (113)

Opened (5)

Clicked (0)

Spam (0)

Bounced (12)

Unsubscribed (0)

Did Not Open (96)

**113**
Sent Emails

**89%** Delivery rate

92% Your Average Increase this

Compare against your industry Select an industry

113 Emails *Select contacts to organize...*

| Name | Email | Date/Time (PST) |
|---|---|---|
| November 2015 | | |
| MARY GENTRY | marystrucks@aol.com | 11/17/2015 10:59am |
| DARNELL WILLIAMS | actiontruckingent@yahoo.com | 11/17/2015 10:59am |
| KIMBERLY PATZ | kimberlypatz@adanta-inc.com | 11/17/2015 10:59am |
| DEBBIE HUNSAKER | debbieh@alertolite.com | 11/17/2015 10:59am |
| VICTOR VILLARD | vvillard@bgi1.com | 11/17/2015 10:59am |
| NORMAN GALANSKI | info@blackstoneasphalt.com | 11/17/2015 10:59am |
| JAMES L. WASHINGTON | wkba@aol.com | 11/17/2015 10:59am |
| MICHAEL J. BURKE | burkebid@gmail.com | 11/17/2015 10:59am |
| JOSE G. CAMPOS | jtraining@att.net | 11/17/2015 10:59am |
| ROBERT CHAVEZ | cfence@netzero.net | 11/17/2015 10:59am |
| TERESA CHAVEZ | teresa@chavezrucking.com | 11/17/2015 10:59am |

| | | | |
|---|---|---|---|
| ☐ | ELISA ROBINSON | elisa@cas-tc.com | 11/17/2015 10:59am |
| ☐ | SANDRA CROOKS | crookstrucking@sbcglobal.net | 11/17/2015 10:59am |
| ☐ | BETTY JEAN ROCHA | dannyrocha32@gmail.com | 11/17/2015 10:59am |
| ☐ | PATRICIA DILLARD | patriciad@dillardenv.com | 11/17/2015 10:59am |
| ☐ | RUDOLFO DOMINGUEZ | rsl@dominguezconstr.com | 11/17/2015 10:59am |
| ☐ | MICHAEL GARCIA | dgarcia287@aol.com | 11/17/2015 10:59am |
| ☐ | PREET JOHAL | preet@economytrucking.net | 11/17/2015 10:59am |
| ☐ | TIMIRBARAN MEHTA | eswppp@hotmail.com | 11/17/2015 10:59am |
| ☐ | JUDY JOHNSTON | judy@finegradeinc.com | 11/17/2015 10:59am |
| ☐ | ROSEMARY STIMPEL | forcetraffic@earthlink.net | 11/17/2015 10:59am |
| ☐ | FRANK MEDINA | toni.medina@att.net | 11/17/2015 10:59am |
| ☐ | KEIKO FREDERICK | geckogconstruction@gmail.com | 11/17/2015 10:59am |
| ☐ | KEVIN YIP | kevinyip168@yahoo.com | 11/17/2015 10:59am |
| ☐ | MARCIAL GUIDO | guidostrucking@yahoo.com | 11/17/2015 10:59am |
| ☐ | GEORGE MOLINA | maria@interiordemolition.net | 11/17/2015 10:59am |
| ☐ | LAURINDA DANIELS | johnsequiprental@gmail.com | 11/17/2015 10:59am |
| ☐ | TRACY LOVELAND | kelly@urataconcrete.com | 11/17/2015 10:59am |
| ☐ | GARY CASTRO | garyc@krcsafety.com | 11/17/2015 10:59am |
| ☐ | ERNIE GRUETZMACHER JR. | egruetzmacherjr@gmail.com | 11/17/2015 10:59am |
| ☐ | NANCY LANGLEY | ann@langley1.us | 11/17/2015 10:59am |
| ☐ | MARK LEGARRA | cammie56@aol.com | 11/17/2015 10:59am |
| ☐ | LUPITA GARCIA | lupita@legendfencecorp.com | 11/17/2015 10:59am |
| ☐ | MATTHEW GUY COMACH | mandmtrucker@gmail.com | 11/17/2015 10:59am |
| ☐ | RICHARD MATTOS | r.mattos@sbcglobal.net | 11/17/2015 10:59am |
| ☐ | JORGE LUIS MERCADE | jorge@mercadeco.com | 11/17/2015 10:59am |
| ☐ | ALEJANDRO MERCADO | mercadotrk@yahoo.com | 11/17/2015 10:59am |
| ☐ | CELINE LIVENGOOD | info@mirus-la.com | 11/17/2015 10:59am |
| ☐ | GLENN FOSTER, JR. | motherlodeconcrete@att.net | 11/17/2015 10:59am |
| ☐ | CINDY J. ARRINGTON | cindy@naturalinvestigations.com | 11/17/2015 10:59am |

| | | | |
|---|---|---|---|
| ☐ | LAURA BILLS | nittaec@gmail.com | 11/17/2015 10:59am |
| ☐ | DEBBIE GARCIA | pam@oliveirafenceinc.com | 11/17/2015 10:59am |
| ☐ | PATRICK ALLEN WILSON | pawilsoninc@gmail.com | 11/17/2015 10:59am |
| ☐ | JO ELLEN SELLERS | jsellers@papillonbuilders.com | 11/17/2015 10:59am |
| ☐ | STEVEN MAYS | steve@paradigmbuilt.com | 11/17/2015 10:59am |
| ☐ | PAUL E. VAZ, JR. | 4pvaz@softcom.net | 11/17/2015 10:59am |
| ☐ | MIGUEL QUIROZ | quimu@sbcglobal.net | 11/17/2015 10:59am |
| ☐ | RICKY SERRANO | ricky@reserrano.com | 11/17/2015 10:59am |
| ☐ | YOVANI RANGEL | yrangeltrk@yahoo.com | 11/17/2015 10:59am |
| ☐ | CYNTHIA L. ZORN | riveratrkg@aol.com | 11/17/2015 10:59am |
| ☐ | DAN F. RODGERS | rcande@pacbell.net | 11/17/2015 10:59am |
| ☐ | DENNIS P. PHILLIPS | bev@bayareaelectric.com | 11/17/2015 10:59am |
| ☐ | JAMES VERGARA | jim@sanjosetransport.com | 11/17/2015 10:59am |
| ☐ | KENT DESENA | kdesena@linkzone.com | 11/17/2015 10:59am |
| ☐ | ROBERT GONZALEZ | mthorn@stoloskigonzalez.com | 11/17/2015 10:59am |
| ☐ | CARLA ALVES | morgan@superiorhydroseeding.net | 11/17/2015 10:59am |
| ☐ | FRANK TUCKER | frank@tuckertech.com | 11/17/2015 10:59am |
| ☐ | ARVIND PRASAD | vapconstructioninc@gmail.com | 11/17/2015 10:59am |
| ☐ | JOE A. VALVERDE | joev@valverdeconst.com | 11/17/2015 10:59am |
| ☐ | EDWARD CARBAHAL | edc@vintagepavingco.com | 11/17/2015 10:59am |
| ☐ | TONY T. TRAN | tony@vtelectric.net | 11/17/2015 10:59am |
| ☐ | DEBORAH BROWN | deborah@wtbinc.org | 11/17/2015 10:59am |
| ☐ | Jones, Susan M Jones | suzi_jane1@pacbell.net | 11/17/2015 10:59am |
| ☐ | Bhalla, DINESH BHALLA | namantrucking@yahoo.com | 11/17/2015 10:59am |
| ☐ | North, Jennifer North | jennifer@teamnorth.com | 11/17/2015 10:59am |
| ☐ | ALLISON PATRICIA RAGAN | aragan@blackdiamondasphalt.com | 11/17/2015 10:59am |
| ☐ | CAROL MASSIER | cmassier@crexinc.com | 11/17/2015 10:59am |
| ☐ | null CARMEL KARRICK | calsafety@hotmail.com | 11/17/2015 10:59am |
| ☐ | ENRIQUE CONTRERAS | contrerasconstco@aol.com | 11/17/2015 10:59am |

c

| | | | |
|---|---|---|---|
| ☐ | MARVELLE MARSHALL | fferrando1537@sbcglobal.net | 11/17/2015 10:59am |
| ☐ | MOON TONY | fareastmoon1@yahoo.com | 11/17/2015 10:59am |
| ☐ | RAUL GARCIA | raul@forster-kroeger.com | 11/17/2015 10:59am |
| ☐ | MR. JERRY M. FUENTEZ | jerrykccc@yahoo.com | 11/17/2015 10:59am |
| ☐ | DEENA MARIE SCHAACK | office@nofaultasphalt.com | 11/17/2015 10:59am |
| ☐ | CARMEN SANCHEZ | tipave@pacbell.net | 11/17/2015 10:59am |
| ☐ | RUBEN LEDEZMA | ledezmaria@hotmail.com | 11/17/2015 10:59am |
| ☐ | RUSS ROMERO | summittrucking@yahoo.com | 11/17/2015 10:59am |
| ☐ | YOLANDA VARGAS | veadmin@vargasesquivel.com | 11/17/2015 10:59am |
| ☐ | JULIE AND RICKY SR. DUNN | dunnnson@aol.com | 11/17/2015 10:59am |
| ☐ | ANA L. PIO | piostrucking@aol.com | 11/17/2015 10:59am |
| ☐ | BOB E. SALAZ | bsalaz@bertsalasinc.com | 11/17/2015 10:59am |
| ☐ | MICHELLE DE LA TORRE | delatorrerocks2@yahoo.com | 11/17/2015 10:59am |
| ☐ | CURTIS BROOKS | brooks.curtis@att.net | 11/17/2015 10:59am |
| ☐ | DEBORA COOPER | debbie@cmtinc.com | 11/17/2015 10:59am |
| ☐ | null JOE GILDERSLEEVE | contact@gelectric.com | 11/17/2015 10:59am |
| ☐ | | tcoleman2009@hotmail.com | 11/17/2015 10:59am |
| ☐ | JESSICA SHOKER | bluejaytruckingllc@gmail.com | 11/17/2015 10:59am |
| ☐ | STEVEN GARCIA | cliff@garciapaving.com | 11/17/2015 10:59am |
| ☐ | JACK NICKOLAISEN | jack@interwestpacific.com | 11/17/2015 10:59am |
| ☐ | MACKY MCCULLOUGH | denamccullough@mcculloughconstructioninc.com | 11/17/2015 10:59am |
| ☐ | | daryl@abslconstruction.com | 11/17/2015 10:59am |
| ☐ | J. A. GONSALVES & SON CONSTRUCTION, INC. | jag1bev@gmail.com | 11/17/2015 10:59am |
| ☐ | DIAMOND D GENERAL ENGINEERING, INC. | admin@ddge.net | 11/17/2015 10:59am |
| ☐ | | robin@tullygroup.com | 11/17/2015 10:59am |
| ☐ | | sidconstr@yahoo.com | 11/17/2015 10:59am |

| | | | |
|---|---|---|---|
| ☐ | | poundstone@live.com | 11/17/2015 10:59am |
| ☐ | MARTIN GENERAL ENGINEERING INC | amartin@martingeneral.net | 11/17/2015 10:59am |
| ☐ | | whitecaprm@sbcglobal.net | 11/17/2015 10:59am |
| ☐ | | carlos@cprtrucking.com | 11/17/2015 10:59am |
| ☐ | | lourdesflores@eldlogistics.com | 11/17/2015 10:59am |
| ☐ | | shannongriego@globaltransloading.com | 11/17/2015 10:59am |
| ☐ | | beajca@aol.com | 11/17/2015 10:59am |
| ☐ | LINDA K FUDGE'S DIVINE DROP | nikkifudge@comcast.net | 11/17/2015 10:59am |
| ☐ | | terry@pacificwatertrucks.com | 11/17/2015 10:59am |
| ☐ | | zeke.patten@pattenenergy.com | 11/17/2015 10:59am |
| ☐ | | doublers@q.com | 11/17/2015 10:59am |
| ☐ | ANCHOR SINGH PAINTING | perfectpainter26@yahoo.com | 11/17/2015 10:59am |
| ☐ | ERIC'S BACKHOE SERVICE | serranohe@aol.com | 11/17/2015 10:59am |
| ☐ | MELLO FARMS TRUCKING LLC | ezmello@yahoo.com | 11/17/2015 10:59am |
| ☐ | TK TRANSPORTATION, INC. | tktransportation@att.net | 11/17/2015 10:59am |
| ☐ | GLOBAL ROAD SEALING, INC | globalroadsealinginc@gmail.com | 11/17/2015 10:59am |
| ☐ | JJ VAZQUEZ TRUCKING, INC. | angel@vazqueztrucking.com | 11/17/2015 10:59am |
| ☐ | L&D ELAM AGRICULTURE ENTERPRISES, LLC | denabilt23@aol.com | 11/17/2015 10:59am |

Show 500 rows per page

**Tristen Davis**

**From:** Derek Doan <derek@cmctraffic.com>
**Sent:** Wednesday, November 18, 2015 9:54 AM
**To:** Tristen Davis
**Subject:** Re: Quote Request
**Attachments:** CMC Proposal 11 18 15.pdf; CMC Proposal 11 18 15 - Caltrans 04-4G4604.pdf

Hi Tristen,

We are not bidding on 04-1S1904 but attached are the proposals for the other two that bids tomorrow.

Thanks,

On Wed, Nov 18, 2015 at 7:33 AM, Tristen Davis <TDavis@ballconco.com> wrote:

Good Morning Derek

We are bidding on the following Caltrans projects this week and would appreciate a quote from your firm:

Hwy 116 04-1S1904 – Bid Today

Spencer Ave 04-4G4604 – Bid's Tomorrow

Stone Valley Road 04-1SS474 – Bid's Tomorrow

---

Tristen Davis

**Gordon N. Ball, Inc.**

O: 925.838.5675

F: 925.838.5915

C: 925.575.0032

Please visit us at http://ballconco.com/bid-schedule for our current bid schedule.

--

**Derek Doan**
*CMC Traffic Control Specialists*
*dba CMC Construction*
*E-mail: derek@cmctraffic.com*
*Cell: (916) 627-5678*
*Direct: (415) 206-1700 x 209*

*3450 3rd St, Unit 3G*
*San Francisco, CA 94124*
*Office: (415) 206-1700*
*Fax: (415) 206-1711*

Gmail by Google

Nitta Erosion Control <nittaec@gmail.com>

# RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11/18

**Gordon N. Ball, Inc.** <tdavis@ballconco.com> Tue, Nov 10, 2015 at 9:54 AM
Reply-To: tdavis@ballconco.com
To: nittaec@gmail.com

Having trouble viewing this email? Click here

Gordon N. Ball Inc.
General Engineering Contractors

# Gordon N. Ball, Inc.

**Dear LAURA BILLS,**

To All Subcontractors and Suppliers:

Gordon N. Ball, Inc. is seeking certified **DBE** firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises.

| | |
|---|---|
| Project Name: | Highway 116 Soldier Pile |
| Location: | Sonoma County, CA |
| Proj. No. | 04-4S1904 |
| EE: | $2,040,000 |
| **Bid Date:** | **November 18, 2015 @ 2:00 PM** |

**BID ITEMS**
Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (**but not limited to**) the following:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HAND RAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

**PLANS, SPECS & BID ASSISTANCE**
Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be viewed and downloaded at no cost at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904.

Gordon N. Ball, Inc. is available to assist via phone or in person in helping to ensure you have access to plans, specs, resources to prepare a sub-bid, to develop economically feasible packages to bid on and for assistance with understanding the schedule of work in this project. Please do no hesitate to contact our estimating staff with any questions or requests.

**BONDING & INSURANCE ASSISTANCE**

100% Performance and Payment bonds with a surety company subject to approval of Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions; including payment provisions.

**QUESTIONS & BID SUBMISSION**

Questions regarding the bid should be directed to estimating@ballconco.com. All bids should be faxed to (925) 838-0814 or emailed to estimating@ballconco.com prior to 1:00 PM on the date of the bid.

**PLEASE RESPOND TO THE ITEMS BELOW (VIA EMAIL OR FAX)**

**Telephone:** (916) 652-7459 **Fax:** (916) 652-4376

**Certification Type:** DBE **Certifying Agency:** Caltrans

**Contact Person Name:** Scott Nitta **Date:** 11/17/15

**CONTRACTOR NAME:** Nitta Erosion Control

**BIDDING:** ✓ **NOT BIDDING:**

Thank you in advanced for your time.

*Tristen Davis*
Gordon N. Ball, Inc.

Forward email

SafeUnsubscribe

Trusted Email from Constant Contact
Try it FREE today.

This email was sent to nittaec@gmail.com by tdavis@ballconco.com |
Update Profile/Email Address | Rapid removal with SafeUnsubscribe™ | About our service provider.

Gordon N. Ball, Inc. | 333 Camille Avenue | Alamo | CA | 94507

**Tristen Davis**

**From:** Marilyn Thorn <mthorn@stoloskigonzalez.com>
**Sent:** Tuesday, November 17, 2015 4:51 PM
**To:** Tristen Davis
**Subject:** RE: RFP - Hwy 116 Soldier Pile 04-4S1904 - Bid 11/18

We are not bidding this project.

Thanks for the invitation.

*Marilyn*

**Stoloski & Gonzalez Inc.**
**O: 650-726-7119 | F: 650-726-9055**
**Email: mthorn@stoloskigonzalez.com**

---

**From:** Gordon N. Ball, Inc. [mailto:tdavis@ballconco.com]
**Sent:** Tuesday, November 17, 2015 10:59 AM
**To:** Marilyn Thorn
**Subject:** RFP - Hwy 116 Soldier Pile 04-4S1904 - Bid 11/18

Having trouble viewing this email? Click here

# Gordon N. Ball, Inc.

**Dear ROBERT GONZALEZ,**

To All Subcontractors and Suppliers:

Gordon N. Ball, Inc. is seeking certified **DBE** firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises.

| | |
|---|---|
| Project Name: | Highway 116 Soldier Pile |
| Location: | Sonoma County, CA |
| Proj. No. | 04-4S1904 |
| EE: | $2,040,000 |
| **Bid Date:** | **November 18, 2015 @ 2:00 PM** |

**BID ITEMS**

Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (**but not limited to**) the following:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HAND RAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

## PLANS, SPECS & BID ASSISTANCE

Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be viewed and downloaded at no cost at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904.

Gordon N. Ball, Inc. is available to assist via phone or in person in helping to ensure you have access to plans, specs, resources to prepare a sub-bid, to develop economically feasible packages to bid on and for assistance with understanding the schedule of work in this project. Please do no hesitate to contact our estimating staff with any questions or requests.

## BONDING & INSURANCE ASSISTANCE

100% Performance and Payment bonds with a surety company subject to approval of Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions: including payment provisions.

## QUESTIONS & BID SUBMISSION

Questions regarding the bid should be directed to estimating@ballconco.com. All bids should be faxed to (925) 838-0814 or emailed to estimating@ballconco.com prior to 1:00 PM on the date of the bid.

## PLEASE RESPOND TO THE ITEMS BELOW (VIA EMAIL OR FAX)

**Telephone:**_____ **Fax:**_____

**Certification Type:**_____ **Certifying Agency:**_____

**Contact Person Name:**_____ **Date:**_____

**CONTRACTOR NAME:**_____

**BIDDING:**_____ **NOT BIDDING:** X

Thank you in advanced for your time.

Gordon N. Ball, Inc.

**Forward email**

This email was sent to mthorn@stoloskigonzalez.com by tdavis@ballconco.com |
Update Profile/Email Address | Rapid removal with SafeUnsubscribe™ | About our service provider.

**Subject:** RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11/18

**From:** Gordon N. Ball, Inc. (tdavis@ballconco.com)

**To:** delatorrerocks2@yahoo.com;

**Date:** Tuesday, November 10, 2015 9:54 AM

Having trouble viewing this email? Click here

Gordon N. Ball Inc.
General Engineering Contractors

# Gordon N. Ball, Inc.

Dear MICHELLE DE LA TORRE,

To All Subcontractors and Suppliers:

Gordon N. Ball, Inc. is seeking certified DBE firms, and other subcontractors and suppliers for the above referenced project. We encourage the participation of Disadvantaged, Minority and Women owned enterprises.

| | |
|---|---|
| Project Name: | Highway 116 Soldier Pile |
| Location: | Sonoma County, CA |
| Proj. No. | 04-4S1904 |
| EE: | $2,040,000 |
| Bid Date: | November 18, 2015 @ 2:00 PM |

BID ITEMS

Gordon N. Ball, Inc. welcomes quotes from subs and suppliers on complete or partial portions of work for all phases including (but not limited to) the following:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HAND RAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.

PLANS, SPECS & BID ASSISTANCE

Plans and specifications may be viewed at Gordon N. Ball's office by appointment only or can be viewed and downloaded at no cost at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904.

Gordon N. Ball, Inc. is available to assist via phone or in person in helping to ensure you have access to plans, specs, resources to prepare a sub-bid, to develop economically feasible packages to bid on and for assistance with understanding the schedule of work in this project. Please do no hesitate to contact our estimating staff with any questions or requests.

BONDING & INSURANCE ASSISTANCE

100% Performance and Payment bonds with a surety company subject to approval of Gordon N. Ball are required of subcontractors for this project. GNB will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest SCCI Long Form Standard Subcontract incorporating prime contract terms and conditions: including payment provisions.

QUESTIONS & BID SUBMISSION

Questions regarding the bid should be directed to estimating@ballconco.com. All bids should be faxed to (925) 838-0814 or emailed to estimating@ballconco.com prior to 1:00 PM on the date of the bid.

PLEASE RESPOND TO THE ITEMS BELOW (VIA EMAIL OR FAX)

**Telephone:** 5307953651
**Fax:** 5307953657
**Certification Type:** SBE & DBE **Certifying Agency:** Dept of Transportation
**Contact Person Name:** Kyrie or Bebe
**Date:** 11/17/2015

**CONTRACTOR NAME:** DelaTorre Trucking LLC

**BIDDING:** yes **NOT BIDDING:**

Thank you in advanced for your time.

*Tristen Davis*
Gordon N. Ball, Inc.

**Forward email**

# Opt-in Records

## Search Results: Opt-in's on 04-4S1904

**21 Opt-in records found.**

| | | |
|---|---|---|
| 04-4S1904 | AVAR Construction Inc. | |
| | 47375 Fremont Blvd Fremont, CA 94538 | |
| | Phone: 510-354-2000 | Fax Number: 510-354-2010 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-4S1904 | AKA Environmental | |
| | 6650 Montresor Place, Alta Loma, CA 91737 | |
| | Phone: 323-547-9605 | Fax Number: 323-589-2430 |
| | Disadvantaged status: SBE | |
| | Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices. | |

| | | |
|---|---|---|
| 04-4S1904 | Jarrett Foundations Inc. | |
| | P.O. Box 971 West Sacramento, Ca 95691 | |
| | Phone: 916-498-9999 | Fax Number: 916-498-9995 |
| | Disadvantaged status: SBE | |
| | Services offered: Drilling | |

| | | |
|---|---|---|
| 04-4S1904 | Kellie Avila Construction Services Inc, dba Associated Traffic Safety | |
| | P.O. Box 2221 Atascadero, CA 93423 | |
| | Phone: 8054611600 | Fax Number: 8054611613 |
| | Disadvantaged status: DBE | |
| | Services offered: We are a full service Traffic Safety Company we rent, install, uninstall, manufacturer, place permanent or temporary traffic and construction area signs. Traffic Control Flagging, Lane Closures, Pilot Car, Traffic Control Plans, Flashing Arrow Signs, Changeable Message Signs, Rapid Flash Beacons (RRFB), Alternative Temporary Crash Cushion System, Krail Rental & Installation, Traffic Cones, Barricades, Channelizes, Delineators, Object Markers, and Temporary Pavement Markers. SWPPP Supplies, Straw Waddles, Silt Fence, ESA | |

| | | |
|---|---|---|
| | Fence. Truncated Domes and other construction supplies. | |
| | | |
| 04-4S1904 | Pacific Coast Drilling Co. | |
| | 364 Bellevue Ave Santa Rosa | |
| | Phone: 707-778-8316 | Fax Number: 707-789-9542 |
| | Disadvantaged status: SBE | |
| | Services offered: Drilling Contractor | |
| | | |
| 04-4S1904 | Wells Sweeping | |
| | 5425 Marmith Avenue Sacramento, CA 95841 | |
| | Phone: 9165680104 | Fax Number: 9166463760 |
| | Disadvantaged status: DVBE SBE | |
| | Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com | |
| | | |
| 04-4S1904 | Cutler Trucking, Inc., dba: R & S Trucking | |
| | 1688 Almar Parkway Santa Rosa, CA. 95403 | |
| | Phone: 707-571-8820, ext.2 | Fax Number: 707-571-8223 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: 3-axle 10/wheeler dump trucks, 4-axle Super dumps and 5-axle Transfers, Semi ends, Double bottoms, Semi bottoms and 45' Semi Flatbeds. | |
| | | |
| 04-4S1904 | Midstate Barrier, Inc. | |
| | 3291 S. Hwy 99 Stockton, CA 95215 | |
| | Phone: 209-944-9565 | Fax Number: 209-944-9569 |
| | Disadvantaged status: | |
| | Services offered: | |
| | | |
| 04-4S1904 | Statewide Traffic Safety & Signs, Inc. | |
| | 130 Grobric Ct. Fairfield, CA, 94534 | |
| | Phone: 707-864-9952 | Fax Number: 707-864-9956 |
| | Disadvantaged status: | |
| | Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, | |

| | |
|---|---|
| | Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas. |

| | | |
|---|---|---|
| 04-4S1904 | Western Traffic Supply, Inc. | |
| | 3942 Valley Ave., Unit M Pleasanton, CA 94566 | |
| | Phone: (925) 249-1854 | Fax Number: (925) 249-1863 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop (construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com | |

| | | |
|---|---|---|
| 04-4S1904 | M & B ENTERPRISES | |
| | 6676 Harrington Avenue. ARBUCKLE, CA 95952 | |
| | Phone: 530-682-8032 | Fax Number: 530-473-2249 |
| | Disadvantaged status: SBE | |
| | Services offered: K-RAILS | |

| | | |
|---|---|---|
| 04-4S1904 | ACL Construction Co., Inc | |
| | 207 W. State Street Ontario, CA 91761 | |
| | Phone: 909-391-4477 | Fax Number: 909-391-4472 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-4S1904 | Trinity Engineering Laboratories, Inc. | |
| | 3109 N Miami Ave Fresno, Ca 93727 | |
| | Phone: 559-260-6841 | Fax Number: 213-443-9438 |
| | Disadvantaged status: SBE | |
| | Services offered: All aspects of QC/QA testing and inspection. All construction materials and inspection | |

| | |
|---|---|
| | Hi-way Safety |

| | | |
|---|---|---|
| 04-4S1904 | 13310 5th St Chino, CA | |
| | ~~Phone: 909 591-1781~~ | ~~Fax Number: 909 627-0999~~ |
| | Disadvantaged status: | |
| | Services offered: Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido. | |

| | | |
|---|---|---|
| 04-4S1904 | Mike Brown Electric Co. | |
| | 561-A Mercantile Drive Cotati, CA 94931 | |
| | Phone: 707-792-8100 | Fax Number: 707-792-8110 |
| | Disadvantaged status: | |
| | Services offered: | |

| | | |
|---|---|---|
| 04-4S1904 | Double G's Supply, Inc. | |
| | 1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661 | |
| | Phone: 530.902.3058 | Fax Number: 866.878.2769 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com | |

| | | |
|---|---|---|
| 04-4S1904 | Water Components & Building Supply | |
| | 44 Simms St. San Rafael, CA 94901 | |
| | Phone: 415-524-8290 | Fax Number: 415-524-8293 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Water Components and Building Supply, Inc is a certified DBE, SBE material supplier offering: Erosion Control Materials, HDPE, CSP/CMP, PVC, RCP pipe and fittings, Geotextiles, Geogrids, Geomembranes / Liners, EPS Blocks, Rebar, Retaining Walls, Utility Boxes, Sewer Products, Waterproofing Materials. OVER 25 YEARS OF EXCEPTIONAL CUSTOMER SERVICE! | |

| | | |
|---|---|---|
| 04-4S1904 | Drill Tech Drilling & Shoring, Inc, | |
| | 2200 Wymore Way Antioch, CA 94509 | |
| | Phone: 925-978-2060 | Fax Number: 925-978-2063 |
| | Disadvantaged status: | |

| | | |
|---|---|---|
| | Services offered: | |
| | | |
| 04-4S1904 | Borg Fence | |
| | 50 Contractors Street Livermore, Ca. 94551 | |
| | Phone: 925-455-9620 | Fax Number: 925-461-1486 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Fencing | |
| | | |
| 04-4S1904 | Water Rock Construction | |
| | 2363 Mariner Square Drive Ste 243 Alameda CA 94501 | |
| | Phone: 5106712094 | Fax Number: 5102275495 |
| | Disadvantaged status: SBE | |
| | Services offered: | |
| | | |
| 04-4S1904 | Diversified Product Industries, LTD | |
| | 468 N. Camden Drive, Suite 200 Beverly Hills, CA 90210 | |
| | Phone: 310-858-5505 | Fax Number: 310-858-5529 |
| | Disadvantaged status: DBE SBE | |
| | Services offered: Steel Wide Flange Beams | |
| | | |

→ new to list since 11/12
- sent RFP 11/17 via fax.

→ new to list since 11/12
→ sent RFP 11/17 via fax

## Tristen Davis

**From:** Tristen Davis
**Sent:** Tuesday, November 17, 2015 10:39 AM
**To:** '13108585529@rapidfax.com'
**Subject:** 04-4S1904
**Attachments:** RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11_18.pdf

---

Tristen Davis
**Gordon N. Ball, Inc.**
O: 925.838.5675
F: 925.838.5915
C: 925.575.0032

Please visit us at http://ballconco.com/bid-schedule for our current bid schedule.

## Tristen Davis

**From:** Tristen Davis
**Sent:** Tuesday, November 17, 2015 10:39 AM
**To:** '19254611486@rapidfax.com'
**Subject:** 04-4S1904
**Attachments:** RFP - Hwy 116 Soldier Pile 04-1S1904 - Bid 11_18.pdf

---

Tristen Davis
**Gordon N. Ball, Inc.**
O: 925.838.5675
F: 925.838.5915
C: 925.575.0032

Please visit us at http://ballconco.com/bid-schedule for our current bid schedule.

GORDON N[illegible]NC.
CALTRANS C[illegible]CT NO.04-4S1904
BID DATE 11/18/2015
GFE SUBMITTAL ITEM 3

| Item of Work | PROVIDED PLANS/SPECS FOR WORK | Name of Selected Firm | DBE or non-DBE | Name of rejected Firm | Quote - Chosen Firm | Quote - Rejected | Price Diff | Reason/Notes |
|---|---|---|---|---|---|---|---|---|
| LCP | MADE AVAILABLE IF REQUESTED | Striping Graphics | Non-DBE | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes |
| CONSTRUCTION AREA SIGNS | MADE AVAILABLE IF REQUESTED | Schotka | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | Used Schotka even though their bid was higher than others to facilitate DBE participation |
| TRAFFIC CONTROL SYSTEM | MADE AVAILABLE IF REQUESTED | Hernandez Engineering | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm |
| TEMP STRIPING (PAINT) | MADE AVAILABLE IF REQUESTED | Striping Graphics | Non-DBE | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes |
| PORTABLE CMS | MADE AVAILABLE IF REQUESTED | Flash Traffic | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm |
| PREP WPCP | MADE AVAILABLE IF REQUESTED | Tully Consulting | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm |
| TEMP EROSION CONTROL | MADE AVAILABLE IF REQUESTED | Nitta Erosion Control | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | Used Nitta even though their bid was higher than others to facilitate DBE participation |
| THERMO STRIPE REMOVAL | MADE AVAILABLE IF REQUESTED | Striping Graphics | Non-DBE | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes |
| GUARDRAIL RMV/RECONSTRUCT | MADE AVAILABLE IF REQUESTED | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes |
| HMA SUPPLY & PLACE | MADE AVAILABLE IF REQUESTED | Self Perform | Non-DBE | Vintage Paving | $ 16,000.00 | $ 30,131.50 | $ (14,131.50) | Chose to self perform this work, as it is a cost savings of almost 100% of the bid amount by Vintage. With a 100% price differnce and Vintage unable to lower their price, this was not a DBE we were able to facilitate partipation for on this project. |
| STEEL SOLDIER PILE SUPPLY & INSTALL | MADE AVAILABLE IF REQUESTED | Rupert Const (supply only) | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | Used Rupert even though their bid was higher than others to facilitate DBE participation |
| DRILLING | MADE AVAILABLE IF REQUESTED | Malcolm Drilling | Non-DBE | Hillside Driling | $ 395,500.00 | $ 496,625.00 | $ (101,125.00) | Hillside was rejected after many phone calls and attempts to negotiate the price down with their firm. Hal Stober spoke with Andy several time in attempts to obtain a lower price to meet or match that of Malcom, which was 79% of the price of Hillside. We were unable to abdorb the additional $101,000 needed to facilitate this DBE parcipation. |
| CONCRETE SUPPLY | MADE AVAILABLE IF REQUESTED | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes |
| REBAR | MADE AVAILABLE IF REQUESTED | Willis Rebar | DBE | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm | n/a - Used DBE firm |

GORDON N[illegible]NC.
CALTRANS C[illegible]CT NO.04-4S1904
BID DATE 11/18/2015
GFE SUBMITTAL ITEM 3

| | | | | | | | | |
|---|---|---|---|---|---|---|---|---|
| PREP & STAIN CONCRETE | MADE AVAILABLE IF REQUESTED | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes | Did not receive any DBE Quotes |

# WILLIS REBAR

CA LIC. #975362

Reinforcing Service

*2333 Courage Drive. Ste. H #9* Fairfield CA. 94533
Phone: 707-419-5949 – Fax: 707-759-3483
DBE # 42610, SBE # 1751707, DIR # 1000005999, Veteran Owned & Operated

## Job Proposal

| | |
|---|---|
| To: | Date: 11/18/15 |
| Job: **DOT 04-4S1904 SOLDIER PILE WALL** | Location: Sonoma County |
| | Plans: |

| Item | Include | Exclude | Furnish | Install | Price (Tax Included) UNO |
|---|---|---|---|---|---|
| Rebar | X | | X | X | |
| Masonry Rebar | | X | | | |
| Post Tension Material, Labor | | X | | | |
| Construction Joint Dowels | | X | | | |
| Grout Dowels | | X | | | |
| Welded Wire Fabric | | X | | | |
| Lifting or Chairing WWF | | X | | | |
| Tied & Stockpiled Items/ Caissons | | X | | | |
| Welding & Rebar Welded to Misc | | X | | | |
| Anchor Bolt Ties & Added Reinforcing | | X | | | |
| Inspection/ Testing/ Engineering | | X | | | |
| Hoisting | | X | | | |
| Rebar Protection Caps | | X | | | |
| Site Reinforcing | | X | | | |
| Lines, Grades, & Templates | | X | | | |
| Includes: Labor Fabricated Material Shop drawing & delivery | | | **Total $25,096.25** | | |

| Bid Breakdown | Add Alternates | Adds | Deduct |
|---|---|---|---|
| Item 38- 83cy @ $138.75 | | | |
| Item 41 -280# @ $4.25 | | | |
| Item 56 – 140' @ $88.50 | | | |
| | | | |
| | | | |

This proposal is subject to revision or withdrawal if not accepted in writing or by facsimile transmission within (30) days. This proposal is conditioned upon our approval of final quantities, contract documents, insurance and bonding requirements, and construction schedules.
Willis Rebar shall be entitled to recover its collection costs and attorney's fees if payment is not made as required under the business and professions code.
Change order number/ written authorization is required prior to any extra work being performed.
Upon awarded job, please provide one set of contract plans and specs.

***Price is subject to change if material is not shipped within (90) days.***

LIST

**By Raymond Willis III** **Date 11/18/15**

The undersigned accepts the proposal and agrees to provide the name, address, and phone number of the project owner, project lender and general contractor.
The undersigned also agrees to provide a copy of the general contractor's payment bond and requirements on insurance, bonding, and indemnity before final contract documents are submitted.

**Accepted By** **Date**

# Schotka Construction, Inc.

Project: Construct Soldier Pile Wall, Sonoma County 04-4S1904
Bid date: November 18, 2015

| ITEM NO. | DESCRIPTION | EST. QUANT | UNIT PRICE | TOTAL |
|---|---|---|---|---|
| 2 | **Construction Area Signs** | **1 LS** | **$5,900.00** | **$5,900.00** |
| 6 | **Channelizer Surface Mounted** | **26 EA** | **$50.00** | **$1,300.00** |
| 10(partial) | **Temp Alt Crash Cushion** | **4 EA** | **$8,000.00** | **$32,000.00** X ← NO. |
| 51 | **Delineator Class 1** | **3 EA** | **$50.00** | **$150.00** |

Exclusions/ Conditions:

1. Price does not include bond.
2. Require 2 weeks notice prior to mobilization.
3. Item 10 can be eliminated.
4. Contractor to provide water source for Item 10.
5. Item 2 includes
   covering signs upon installation only
   signs indicated on CS & TH Plans
   No CMS boards, No daily traffic control
6. Excludes: Traffic control , overhead & mast arm signs
   Handling/testing/disposal of contaminated or hazardous materials
   Health & Safety Plan, Permits, fees, inspections, testing,
   survey, offhaul spoils, contaminated materials
   Permanent or temporary striping, Changeable Message Signs
   Temporary placement of reset or permanent signs
7. Retention to be held at same rate of prime contractor.
8. One addendum acknowledged.
9. This proposal is good for thirty (30) days and is to be included in any subcontract.
10. Our license number is 723309 exp.8/31/2016, DIR #1000002520.
11. We are a union contractor.

IN

**We are a certified DBE & UDBE( #33099) & SBE (DGS # 31334)**
**Contact person: Diane Schotka email: dschotka@aol.com Cell : 707-396-2736**

Used, even though Statewide was lower.

**5555 Napa-Vallejo Highway, American Canyon, CA 94503**
**Phone 707-265-6977 Fax 707-265-6856**

STATEWIDE™
TRAFFIC SAFETY & SIGNS

# Proposal/Quote

Statewide - Fairfield
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

**BID DATE:** 11/18/15

**CONTRACT INFO**
04-4S1904

**PROPOSAL:** 106185

**ESTIMATOR**
Gary Morris

**CLIENT:** EST
ESTIMATING DEPARTMENT

**PROJECT:**
04-4S1094
04-SON-116-15.0
CDOT
GUERNEVILLE, CA

| ITEM # | DESCRIPTION | QUANTITY | PRICE | AMOUNT |
|---|---|---|---|---|
| | Proposal General Notes: THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT | | | |
| 002 | **CONSTRUCTION AREA SIGNS** | 1 LS | 4625.000/LS | 4,625.00 |
| | **SPECIFICATIONS:** ITEMS #2 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC | | | |
| | **EXCLUSIONS:** EXCLUDES TRAFFIC CONTROL; EXCLUDES ALL CORING OF CONCRETE AND ASPHALT | | | |
| 003 | **TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)** | 1 LS | 0.000/LS | |
| 006 | **CHANNELIZER (SURFACE MOUNTED)** | 26 EA | 32.000/EA | 832.00 |
| | **SPECIFICATIONS:** ITEMS #6 IS FURNISH, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC MUST BE DONE INCONJUCTION WITH ITEM #10 | | | |
| | **EXCLUSIONS:** EXCLUDES TRAFFIC CONTROL | | | |
| 008 | **PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)** | 1 LS | 0.000/LS | |
| 010 | **TEMPORARY ALTERNATIVE CREASH CUSHIONS ABSORB 350 (SEE ATTACHMENT FOR RATES)** | 1 LS | 0.000/LS | |
| | **EXCLUSIONS:** EXCLUDES TRAFFIC CONTROL | | | |
| 051 | **DELINEATOR (CLASS 1)** | 3 EA | 225.000/EA | 675.00 |
| | **SPECIFICATIONS:** MUST BE DONE INCONJUCTION WITH ITEM #2 (REMOVEAL OF CAS SIGNAGE) | | | |
| | **EXCLUSIONS:** EXCLUDES TRAFFIC CONTROL; EXCLUDES ALL CORING OF CONCRETE AND ASPHALT | | | |

# Nitta Erosion Control

a division of Nitta, Inc.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

## Bid - Proposal

DBE

November 17, 2015

To All General Contractors Requesting Sub-Bids

Re: Caltrans Project 04-Son-116-15.0, Caltrans Contract No. 04-4S1904, Addendum No. 1 (11/06/15), Construct pavement and soldier pile wall in Sonoma County near Guerneville at Mays Canyon Road. Bid Date: November 18, 2015 (2:00 p.m.).

**Certified as DBE #217 (exp. 11/01/17), as WMBE VON #10120139 (exp. 12/28/16) per CPUC Supplier Clearinghouse, and as SBE (Micro) #0011303 (exp. 05/31/16). CCL #401640 C-27, C-61/D-59 (exp. 03/31/17). State of California Department of Industrial Relations Registration No. 1000000478 (exp. 06/30/16). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).** Nitta, Inc. dba Nitta Erosion Control is full signatory member of Local 185 of the Laborers' Union. Most current Laborers Trust Fund Employer's Contribution Letter is available upon request to verify union membership status for either Northern California.

| Item No. | Item | Unit of Measure | Estimated Quantity | Item Price | Total |
|---|---|---|---|---|---|
| 14 | Temporary Fiber Roll | LF | 450 | $ 6.00 | $ 2,700.00 |
| 15 | Temporary Reinforced Silt Fence | LF | 850 | $ 14.00 | $ 11,900.00 |
| 19 | Temporary Fence (Type ESA) | LF | 790 | $ 5.00 | $ 3,950.00 |
| | Totals | | | | $ 18,550.00 |

## BID ITEMS MAY BE SEPARATED.

Notes: 1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP- and DOORS-compliant)**), taxes on materials, incidentals and installation as per drawings and specifications (unless as otherwise noted).

Please note that all items include installation, but not maintenance, removal or re-installation. *



Could self perform @ lower price. Use to facil. take DBE → G/B = $13,990 (+ $4550) + 4200 = $9750

TCG

**Civil Engineering and Stormwater Solutions**

November 10, 2015

## RE: Proposal for WPCP for Caltrans 04-4S1904, bidding 11/18/15

## Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

**Scope of Work:**

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with Caltrans requirements. Water Pollution Control Drawings will be included.

Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.

B. Provide Weekly Stormwater Inspection and Water Pollution Control Manager, for weekly inspection

- I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Practitioner (QSP) certification.
- II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSP.
- III. Provide quarterly non-stormwater monitoring inspection.
- IV. Check NOAA weather forecast daily.
- V. Provide stormwater inspection reports once a week.
- VI. Prepare WPCP Amendments as needed.
- VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
- VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item C below for rain event inspection).

C. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection

- I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
- II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
- III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces ½" or more of rain with a 48 hour or greater period between rain events.
- IV. Inspections will be done or overseen by a QSP.

**Fee:**

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

| | | |
|---|---|---|
| A. Prepare WPCP | (Part of Bid Item No. 12) | $ 625 |

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR KATELYN@TULLYGROUP.COM

# Rupert
**Construction Supply**

3941 Park Drive, Suite 20-487
El Dorado Hills, CA 95762-4549
(925) 229-5577
Rupertsupply.com

DBE

# Estimate

| Date | Bid Date | Estimate # |
|---|---|---|
| 11/18/2015 | 11/18/2015 | 15017 |

UDBE Certified, #CT-032785
CA SBE Certified #1792892
DIR #1000008293

Job: 04-4S1904 Location: Sonoma County, Guerneville

| Description | Qty | Unit | Unit Price | Total |
|---|---|---|---|---|
| BI 36: Steel Soldier Piles (W12 x 126) 83 ea. @ 39' 6"<br>**Fabrication of picking eyes included**<br>Grade 50, Domestic<br>**Lead time: 4-6 weeks after mill roll** | 3,280 | LF | X 69.84 | 229,075.20T<br>w/Tax - 247,973.90 |
| 1" x 4" x 6" Laminated elastomeric bearing pads w/ 2 ea. - 14 ga. shims<br>*Quantity includes 2 test pads*<br>**Lead Time: 6-8 Weeks AFTER approval of shop drawings/submittals** | 85 | ea | 49.74 | 4,227.90T<br>IN w/Tax 4,576.70 |
| **FREIGHT NOT INCLUDED IN MATERIAL PRICE** + $36,620 | | | 0.00 | 0.00 |

30

Note:
Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field serivice. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the resonsibility of the contractor.
*Lead times are based on the date purchase order is recieved*
Payment terms: Net 30
**Estimated freight costs are NOT included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged.
SALES TAX NOT INCLUDED

Use to facilitate DBE participation even though other bids are ~~[illegible]~~ lower.

Samantha Ellsworth
Sam@Rupertsupply.com
(925) 229-5577

| | |
|---|---|
| **Subtotal** | $233,303.10 |
| **Sales Tax (0.0%)** | $0.00 |
| **Total** | $233,303.10 |

**skylinesteelI**
a NUCOR company

090 West Coast
2020 Hurley Way
Suite 150
Sacramento CA 95825
T:(916) 463-0105
F:(916)923-0446

# Quote

| | |
|---|---|
| Date | 11/18/2015 |
| Quote # | 090-6468 |

| | |
|---|---|
| Project Name | Caltrans 04-4S1904 |
| NetSuite Project ID | |
| Bid Date | 11/18/2015 |
| Sales Rep | Matt McLaughlin |

**Attn:**
Estimating

**Phone #**

**Fax #**

**To:**
Bidding Contractors
CA
United States

**Project:**
Bidding Contractors
Caltrans 04-4S1904
FOB Guerneville, CA

## Specific Terms

| | |
|---|---|
| Delivery: | FOB Shipping Point with full freight allowed to the job site |
| Ship Via: | Rail / Truck |
| Payment Terms: | Net 30 days |
| Pricing firm for shipments completed by: | 11/18/2015 |
| Taxes: | Taxes Not Included |
| Shipment: | From a mill rolling subject to mill terms and schedules |

## Notes

New, Domestic, Wide Flange per ASTM A992 gr.50. Material is currently offered from mill rolling. Subject to order acceptance and confirmation at time of order placement. All materials have been quoted as shipped together at once. Material will ship by rail/truck (Delivery Approx. 4 weeks after rolling). Invoice upon shipment from the mill. All invoices to be paid 30 days from the date of invoice

| Alt | Qty | Item | Length | Grade | Description | Weight | Price | UOM |
|---|---|---|---|---|---|---|---|---|
| | 83 | W12 x 136 | 39.66 | A992 Grade | From mill rolling. Next rolling currently scheduled Dec 6-20. | 447682... | 42.95 | CWT |
| | 1 | Freight | | | Freight: Rail/Truck FOB Guerneville, CA Jobsite | | 8.18 | CWT |

Payment terms are 30 days net from date of invoice subject to credit approval. Orders produced at Skyline facilities will be invoiced upon manufacture and must be paid within 30 days of invoice date, regardless of delivery. Shipment must be taken within 10 days of manufacture. Material will not be shipped to customers with account balances of any kind over 90 days without approval of Credit Department or Regional Manager. New orders will not be accepted for customers with account balances of any kind over 60 days. Orders for Skyline Inventory must ship complete within 30 days of order placement or be subject to cancellation and cancellation charges. Customers must sign and return a copy of our quote prior to order acceptance. Prices contained in this proposal may be influenced by changes in fuel and steel surcharges. Therefore invoicing will be based upon the sum of the mill price and surcharges in effect at time of shipment. Skyline Steel is not responsible for delays in delivery due to mill delays, availability of trucks and railcars, or inclement weather. Your decision to purchase materials from Skyline Steel LLC shall be conclusive evidence of your acceptance of our charges, terms, and conditions exclusively, including those terms and conditions contained in our credit application and customer agreement and order acknowledgement, which you hereby acknowledge and agree. If exempt from sales tax, an exemption certificate must be provided before shipment of material. If proof of exemption is not provided before invoice generation, Skyline Steel LLC (seller) is under state / federal obligation to issue sales tax on taxable merchandise/material to all buyers. Once an invoice is generated by the seller, full payment of the invoice is the sole responsibility of the buyer regardless of exemption status. Sales tax deductions/short pay from any invoice generated by Skyline Steel LLC (seller) is not permitted and may result in the loss of a credit line granted by Skyline Steel LLC (seller) corporate credit department. If due, it is the responsibility of the buyer to file for a tax refund from the state/federal government. No goods purchased pursuant to this Agreement may be returned for credit without the express written agreement and authorization of Seller, at Seller's sole election and discretion, as evidenced by Seller's written return authorization. Returned goods must be delivered to Sellers manufacturing facility freight prepaid and in undamaged, saleable condition, subject to inspection by Seller. Upon acceptance of returned goods for which Seller has paid or payment is due, Seller shall issue credit on account to Purchaser equal to the applicable unit purchase price of the returned goods, less a handling and restocking fee equal to twenty per cent (20%) of the purchase price of the returned goods. If there is insufficient balance due to Seller on account to satisfy the handling and restocking fee, Purchaser shall pay Seller the amount of the handling and restocking fee within ten (10) days of acceptance by Seller of the returned goods.

## Customer Acceptance of Quotation

Customer to sign and return showing acceptance of terms and conditions herein expressed:

By: _____ PO # _____

**Quote #:** MWAL0AQN1B-1

**LBFoster**
Construction Products

**To:** **All Bidding Contractors**

**Attention:** Estimating

**Mailing Address:**
L. B. Foster Company
32970 Alvarado-Niles Rd, Suite 736
Union City, CA 94587

**Phone:** (510) 240-4400
**Mobile:** (510) 871-0753
**Fax:** (510) 240-4410
**Date:** 11/18/2015

**Re:** 04-4S1904 in Sonoma County Near Guerneville @ Mays Canyon Road

**Shipping Location:** Sonoma County, CA

**We are pleased to quote as follows:**

| Qty. | Description | Price / UOM | Extended Price |
|---|---|---|---|
| 446,080.00 LB | W 12 x 136, Structural Steel<br>Type - Hot Rolled<br>Grade - ASTM A992 Gr 50<br>Domestic - Yes<br>Weight - 136#/ LF<br>Delivery - Rail/Truck to Jobsite<br>Included - Bare Steel<br>Excluded - Misc Fabrication, coating, all Inspections or NDT<br><br>Material Required - 3280 lf<br><br>Available - 3280 lf. from next available mill rolling, subject to prior sales.<br>(Allow 8 - 12 weeks for production and shipment and delivery) | $0.4100/ LB | $182,892.80 |
| 446,080.00 LB | Shipping Point pre-paid and added via Rail/Truck Sonoma County Near Guerneville, CA<br><br>Minimum Shipping quantities apply. Restricted road standard lengths of 45' apply. | $0.0820/ LB | $36,578.56 |

Rupert

# TRUCKING QUOTE

Reflecting: **Public Works / Prevailing Wages,**
and when applicable: **Non-Prevailing Wage Rates**

***Contractor:*** **All Contractors listed**

***Attention:*** **Estimating dept.**

**Phone:**

**Fax:**

**Today's Date: 11-16-2015**

**Bid Date: 11-18-2015/2:00pm**

**** Please note**: ALL PRICES listed below automatically expire 30 days after the above bid date, unless a signed Purchase Order or Letter of Intent is received by R & S Trucking within those same 30 days.

## *Job Name:* CDOT# 04-4S1904, Construct Pavement & Soldier Pile Wall, Hwy# 116, 15.0

***Job Location:*** **on Hwy# 116, at Mays Canyon Rd., Guerneville, in Sonoma County**

***Contractor job#:*** ***R & S job#:***



**Prices quoted below are: HOURLY ONLY, and for WEEKDAYS ONLY, unless otherwise specified.**
**All tonnage rates, if quoted, are based upon: NON-PREVALING WAGE RATES = CURRENT MARKET RATES**

| Point of Origin | Material | 5-axle Transfers | 4-axle Super Dumps |
|---|---|---|---|
| Canyon Rock and/or Bodean-Forestville | AGG | $ 105.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 3.50/per ton +/-* | $ 108.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 3.50/per ton +/-* |
| "" "" | # 3; RIP-RAP | $ 105.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 3.50/per ton +/-* | N/A |
| Canyon Rock-Cazadero | AGG | $ 105.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 4.85/per ton +/-* | $ 108.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 4.85/per ton +/-* |
| "" "" | # 3; RIP-RAP | $ 105.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 4.85/per ton +/-* | N/A |
| Syar-Healdsburg and/or Bodean Hot-Santa Rosa | AGG | $ 105.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 7.85/per ton +/-* | $ 108.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 8.50/per ton +/-* |
| "" "" | AC | $ 105.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 8.95/per ton +/-* | $ 108.00/Hourly<br>* *as a budget trucking only estimate:*<br>*Approx.. $ 9.50/per ton +/-* |

*Continued.....*

# HERNANDEZ ENGINEERING

GENERAL ENGINEERING CONTRACTOR LIC: 756488

USE

3 SHIFTS x $810 = $2430

***Traffic Control Quote:***

Date: 11-18-15

**Caltrans Contract 04-1SS474 IN Contra Costa County at Alamo**

***Traffic Control System on Conventional Road (per Caltrans drawing T11) 8 hr day shift - $810***

- Includes 1 person, 1 truck, 1 arrow board, 75 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is $125 per crew-hour. Double time is $150 per crew-hour.
- For night work add $50 per 8 hour shift.

***Traffic Control System on Freeways/Expressways (per Caltrans drawing T10) 8 hr day shift - $1350***

- Includes 2 persons, 1 freeway truck, 1 arrow board, 125 cones, and up to10 vinyl pre-warning signs with stands.
- Over time is $210 per crew-hour. Double time is $295 per crew hour.
- For night work add $100 per 8 hour shift.
- Additional lane/on or off ramp with detour add $150 each.
- Includes all Caltrans Right Of Ways
- Add $1200 per 8 hr shift for an operated attenuator truck.

***Traffic Control System with Reversible Lane (per Caltrans T13) 8 hr day shift - $1350***

- Includes 2 flaggers, 1 truck, 75 cones, and up to 10 vinyl pre-warning signs with stands.
- Over time is $210 per crew-hour.
- For night work add $100 per 8 hour shift.
- Lunch and breaks to be covered by the client or add $550 per 8 hour shift for a 3rd flagger.
- Rumble Strips; add $300/day + mobilization for 2 sets of 6ea, if required.

***Traffic Flagman/Technician (Hourly rate) $69 straight time - $94 over time - $114 double time***

- Rate does not include a pickup truck.
- Labor rates to be used in conjunction with daily Traffic Control System rates. Labor rate (x) 1.1 if only labor.
- For night work add $50 per 8 hour shift.

***Traffic Supervisor (Hourly rate) $89 straight time - $114 over time - $134 double time***

- Rate includes work vehicle.
- Labor rates to be used in conjunction with daily Traffic Control System rates.
- Labor rate (x) 1.1 if only labor is being used.
- For night shift add $50 per 8 hour.

***Our Traffic Supervisors and Flagmen meet all the specification requirements.***
***We are a Union contractor.***



850 Rankin Street, San Francisco, CA 94124 Phone: (415) 824-4731 Fax: (415) 824-4696

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
**#39950**

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168
**DIR# 1000015697**

Attention: Estimating Department

11-16-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project **04-4S1904** . That bids on **11-18-15**. After looking at the plans and specials the following is a bid for item **#8** PCMS:

Item# **8** PCMS boards:

Monthly PCMS price is **$800.00*** per month per board
$150.00 delivery per board
$150.00 Pick up per board
*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

USE

BORG FENCE
COMMERCIAL

**Borg Fence Bid Items**

Project: DOT # 04-4S1904 Construct Pavement and Soldier Pile
**Addendums: 1**
**Specification: Div. 80**

DBE -

## DBE/SBE CONTRACTOR #41886
**DIR #1000006791**

| BID ITEM | BID ITEM CODE | ITEM DESCRIPTION | UNIT | QUANTITY | UNIT COST | TOTAL |
|---|---|---|---|---|---|---|
| 19 | 141000 | TEMPORARY FENCE, TYPE ESA | LF | 790 | 6 | 4,740 |
| 22 | 150606 | REMOVE FENCE. TYPE BW | LF | 83 | 6 | 498 |
| 47 | 800016 | FENCE, TYPE BW, 6-STRAND, METAL POST | LF | 83 | 22 | 1,826 |
| 48 | 800103 | TEMPORARY FENCE, TYPE CL-6 | LF | 53 | 28 | 1,484 |
| 49 | 45146 | CHAIN LINK FENCE, TYPE CL-4, VINYL-CLAD, MODIFIED | LF | 30 | 32 | 960 |
| 50 | 30187 | 4' TEMPORARY GATE, TYPE CL-6 | EA | 1 | 900 | 900 |

3,477

10,408

LIC #771763
General B - Fencing C-13

Julie Borg - Project Manager
925.455.9620 x 237
julieborg@borgfence.com

50 Contractors Street
Livermore, Ca. 94551

USE

**WATER COMPONENTS & BUILDING SUPPLY, INC.**
**44 SIMMS ST., SAN RAFAEL, CA 94901**
**P: 415.524-8290 F: 415.524.8293**
**CALTRANS DBE # 27363 (EXP 4/27/19)**
**CALIFORNIA SBE # 14184 (EXP 4/30/16)**
**CPUC WBE # 9FN00045 (EXP 6/19/18)**

# MATERIAL QUOTE

**PROJECT: CALTRANS - 04-4S1904**

| BID # | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL |
|---|---|---|---|---|---|
| 34 | **PAVING FABRIC** | | | | |
| | MIRAFI MPV500 (12.5' x 360') | 500 | SY | $ 0.90 | $ 450.00 |
| | | | | | $ 450.00 |
| 45 | **RSP FABRIC** | | | | |
| | CLASS 8 RSP FABRIC (15' x 300') | 500 | SY | $ 1.15 | $ 575.00 |
| | | | | | $ 575.00 |
| | WCBS DELIVERY TO JOBSITE | 5 | EA | $ 75.00 | $ 375.00 |
| | | | | | $ 375.00 |
| | CUSTOMER TO UNLOAD | | | SUB TOTAL | $ 1,844.70 |

ok

use

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.



November 18, 2015

Prepared by: Kiley Olson

# VINTAGE PAVING COMPANY, INC.

General Engineering Contractors
Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694
Business Phone: (530) 795-0132 • Fax: (530) 795-5734

DBE

| | | | |
|---|---|---|---|
| **To:** | Bidding Contractors | **Contact:** | |
| **Address:** | Anytown CA | **Phone:** | |
| | | **Fax:** | |
| **Project Name:** | CT#04-4S1904 | **Bid Number:** | |
| **Project Location:** | | **Bid Date:** | |

| Item # | Item Description | Estimated Quantity | Unit | Unit Price | Total Price | |
|---|---|---|---|---|---|---|
| 33 | Hot Mix Asphalt (Type A) | 73.00 | TON | $295.00 | $21,535.00 | 13580 |
| 34 | Geosynthetic Pavement Interlayre (Paving Fabric) | 63.00 | SY | $55.50 | $3,496.50 | 731 |
| 35 | Tack Coat | 0.10 | TON | $1,000.00 | $100.00 | 218 |
| 59 | Mobilization | 1.00 | LS | $5,000.00 | $5,000.00 | -0- |
| | | | | **Total Bid Price:** | **$30,131.50** | |

**Notes:**

- We hereby submit the following proposal to Furnish and Place 3" & 6.5" A.C. Paving on the above referenced Project. Please note we exclude Traffic Control and will require 1-day to complete our work. This proposal is based on One move-ins, using ½" Cal-Trans AC and the following stipulations. THIS QUOTE IS GOOD FOR 30-DAYS FROM ABOVE DATE OF PROPOSAL!

GNB = $16,000

- ***Special Conditions:***
  1. Final invoicing and payment shall be based on actual quantities placed.
  2. See **"Oil Escalation Clause"** @ next page for possible price increases due to fluctuating Oil Prices.
  3. All work to be performed during normal working hours - 6:00 A.M. to 6:00 P.M., Mon. through Fri.
  4. Two-week notice required prior to mobilization (four-weeks in September & October).
  5. General Contractor / Owner to supply on-site water source at no cost to VPC.
  6. Price to be re-negotiated for A.C. Paving performed after October 31, 2016 **or** for "Winter-Paving" conditions **if** weather prohibits a full 8-hours of Paving (typically between Nov. 1st and April 1st).
  7. All work included in this proposal is to be performed with conventional paving and hauling equipment and clear access to the work. All job-delay costs resulting from revisions, plan errors, specialized work or phasing required when abnormal site conditions, access limitations or other unknown conditions exist, shall be paid on a time and materials basis.

X

- ***The Following Items Are Excluded:***
  1. Testing, Bonds (add 1%), Fees, Permits, Engineering, Staking/Surveying or Waiver of Subrogation.
  2. Prime Oil, Soil Sterilizer Weed Killer, Crack clean/seal, Paving Fabric, Seal Coat, Striping, Sawcutting Grinding, staking and header board.
  3. Tack Oil between lifts to accommodate "staged construction" by Owner or General Contractor.
  4. Raising Iron / Adjusting of Utilities (to be left below grade and adjusted by others after paving).
  5. Paving failures caused by faulty Subgrade, Baserock or pipe trench settlement done by others.
  6. Placing and/or finishing of Baserock or Subgrade (to be by others to +/- 0.05 Ft.).
  7. Handicap Ramps, A.C. Dikes, Speed Bumps, Headers, Paving around poles or other obstructions.
  8. Traffic Controls, Barricades, Lane Closures or Temporary Lane Markers.
  9. Any Night Work
  10. Profile Grinding adjacent to bridge deck to be performed by general contractor if required

- ***Weather / Temperature Clause (A.C. Paving):***
  This price is based on placing the asphalt concrete during normal working shifts of 8 hours or more and with continuous operation. Should the Inspecting Agency, Owners Agent or General Contractor cause delays in paving because of insufficient ground temperatures, excessive moisture or atmospheric conditions, the Owner / General Contractor shall reimburse Vintage Paving Co. for all stand-by, re-mobilization and/or other associated delay charges.

- ***Minimum Tonnage Clause (A.C. Paving):***
  This price is based on Vintage Paving Co. having sufficient grade in one location **available** to permit the placing of a minimum of **ALL-Tonnage** in a continuous operation. For any day's production less than the minimum, payment shall be renegotiated. This is exclusive of plant and equipment breakdowns or trucking delays, which are the responsibility of Vintage Paving Co., Inc.

- ***Oil Escalation Clause (A.C. Paving):***
  The above noted price is guaranteed for **30-DAYS** from the above date of proposal. After that date, Asphalt material and Trucking of Asphalt material is subject to price escalation as based on increased costs for paving asphalt "Rack-Oil" F.O.B. the plant (currently $500/Tn). Any cost adjustments will be based on the "Rack-Oil" price at the Asphalt Plant and associated trucking rates adjustments.

**MALCOLM**
Look to the Blue

| Post-it® Fax Note 7671 | Date 11/18/15 # of pages ▶ 1 |
|---|---|
| To Hall | From Rob Small |
| Co./Dept. Gordon N Ball | Co. Malcolm Drilling |
| Phone # 925) 838-5675 | Phone # 510) 780-9181 |
| Fax # 925) 838-5915 | Fax # 510) 780-9177 |

# REVISED PRICING
# *1 PAGE ONLY*

MDCI Bid No. 329-15
November 18, 2015

**Regarding:** **Caltrans Contract No. 04-4S1904 – Tangent Soldier Pile Wall**
Route 116 near Guerneville, CA

Subject: Drilling & Concreting Proposal

Dear Sir/Madam:

Malcolm Drilling Co., Inc. (MDCI) is pleased to present the following REVISED bid pricing for the labor, equipment, and concrete material in order to install the 24" Drilled Holes as detailed below in accordance with the following:

PRICE QUOTATION FOR SOLDIER PILE INSTALLATION

| Item No. | Item Description | Est. Quant. | U/M | U/P | Price |
|---|---|---|---|---|---|
| 32 (F) | Concrete Backfill (Soldier Pile Wall) | 362 | CY | $250.00 | $90,500.00 |
| 37 | 24" Drilled Hole | 3,125 | LF | $80.00 | $250,000.00 |
| 91 | Mobilization (Partial) | 1 | EA | $55,000.00 | $55,000.00 |
| | | | | TOTAL BID | **$395,500.00** |

**One (1) mobilization included for the drilling and installation of the soldier piles. Additional mobilizations at unit rate above.*

Sincerely,
**MALCOLM DRILLING COMPANY, INC.**

LISTED

Robert Small
Project Estimator

Attachment: MDCI Standard Conditions (1 page) – previously transmitted

Malcolm Drilling Company, Inc.
3503 Breakwater Court, Hayward, CA 94545
Tel. 510-780-9181 Fax 510-780-9167
Contractors License No. 259543

1962 2012

"Scope"

# HILLSIDE DRILLING COMPANY, INC.

**ENGINEERING CONTRACTORS**
CONTRACTOR LICENSE NO. 478991-A
P.O. BOX 70130 - PT. RICHMOND, CA 94807
Phone 510-234-6532 Fax 510-234-3131
**DIR # 1000002589**
**(SBE) Certified Small Business Ca. Dept of General Services # 14138**
****(DBE) Certified Disadvantage Business C.U.P.C. #42048****

+14 shifts = + $48,000

44 SHIFTS

2 per day

## DRILLING PROPOSAL

To: ESTIMATING

Date: November 18, 2015

Project: Caltrans Contract No. 04-4S1904
Guerneville, CA

## SCOPE OF WORK

We hereby quote the following items in accordance with the following inclusions, exclusions, and general conditions. Addendum acknowledged: **NONE**

| Item No. | Description | Quantity | Unit Price | Total Price |
|---|---|---|---|---|
| 32 | Concrete Backfill (Soldier Pile Wall) | 362 CY | 10 | 181,000 - |
| 36 (partial) | Steel Soldier Piling (W12x136) | 3,280 LF | | 114,800 - |
| 37 | 24" Drilled Hole | 3,125 LF | | 265,625 - |
| 59 | Mobilize | 1 LS | | 59,000 - |
| | | | | 611,425 - |

339,000

**Piling to include:** drilling pile holes from level bench, dewater groundwater to other's location, use polymer slurry for pile stabilization as required, case as required, setting steel beams (beams with picking eyes provided and placed adjacent to holes by others), providing and placing pile concrete.

Clarification: The plans do not allow enough tolerances to install this 24" dia .tangent pile wall. Piles need to be spaced a minimum of 2'-6" on center to be in allowed tolerences per Caltrans Specifications. Specifications do not allow for polymer slurry to stabalaize holes but HSD will use this method if approved by Caltrans.

HSD EQUIPMENT
-Hillside drilling to provide an 80,000 # SOIL-MEC excavator mounted drill rig or similar with a 60' mast 12' wide steel street tracks, 4' tail swing and a 5' reach from the tracks to the center of the drilled hole.

BARELY OK

Andy
510-255-9084

# Striping Graphics

501 Aaron St. Cotati, CA. 94931 Phone (707) 793-9425 Fax (707) 793-9760

Date: 11/18/2015 C-32 State Contractors License # 576-756 exp. 9/30/15 D.I.R. #1000006495

JOB: ***DOT 04-4S1904 Construct Soldier Pile***

City, Sonoma County, CA.

TO: Estimator

Company:

Phone # Fax #

Plan Sheet TH-1 & PD-1

Spec Sec. 84 & 85

Dated

Addendum 1

| Item # | Description | Quantity | UNIT | TOTAL |
|---|---|---|---|---|
| 1 | Lead Compliance Plan (Yell Stripe Remove) | 1 ea | L.S. | $3,600.00 |
| 4 | Temp Pavement Marking (Paint) | 72 sf | 5.00 | $360.00 |
| 5 | Temp Traffic Stripe (Paint) | 690 lf | 3.00 | $2,070.00 |
| 20 | Rem Yell Thermo Stripe (Haz Waste) | 980 lf | 8.00 | $7,840.00 |
| 24 | Remove Thermo Traffic Stripe | 200 lf | 2.00 | $400.00 |
| 25 | Remove Pavement Marker | 40 ea | 1.00 | $40.00 |
| 57 | 4" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) | 1460 lf | 4.00 | $5,840.00 |
| 58 | Pavement Marker (Retroreflective) | 40 ea | 10.00 | $400.00 |
| | Excludes: Traffic Control, Staking, Surveyor, Permits, Bonds, Night Work | | | |
| | | | Total | $20,550.00 |

IN

Proposal Requirements:

3 week Look Ahead Schedule
Proposal void after 60 days
Modifications must be agreed upon.
48 hr. cancellation notice

Estimator: guido@stripinggraphics.com

*Labor Union Signatory*

Signature _____ Date _____

12:41 emailed to see if they would split out removal to ABS.

Home » Construction Contract Awards » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 04-4S1904. 8 results found.

---

**Contractor:** Steelhead Constructors, Inc **Contact:** Kelly Knight
**Address:** 2940 Innsbruck Drive Redding, CA 96003
**Phone:** 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com
**Services needed:** We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Furnish Temporary Signal System, Furnish Temporary Alternative Crash Cushion, Paving, Furnish Pile, Drill, Railing and Fence, Pavement Marking & Removal. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.
**Requirements:** Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor?s license, insurance, and workers? compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.
**Date posted:** 11/03/2015

---

**Contractor:** Valentine Corporation **Contact:** Valorie McCauley
**Address:** 111 Pelican Way San Rafael, CA 94901
**Phone:** 415-453-3732 **Fax:** 415-457-5820 **Email:** vmccauley@valentinecorp.com
**Services needed:** Services needed: Valentine Corporation is Seeking Qualified Minority DBE Construction Service Provider, Subcontractors, and Suppliers to submit bids for your trade specialty for the project listed below. Certification must be Current as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID and DBE-CONFIRMATION FORM. Valentine Corporation is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to the following: LEAD COMPLIANCE PLAN, CONST. AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMP PAVEMENT MARKING (PAINT),TEMP TRAFFIC STRIP (PAINT),CHANNELIZER (SURFACE MOUNTED),TEMP SIGNAL SYSTEM,PCMS, TEMP K-RAIL, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT,PREPARE WPCP,TEMP DI PROTECTION,TEMP FIBER ROLL,TEMP REINFORCED SILT FENCE,STREET SWEEPING,TEMP ACTIVE TREATMENT SYSTEM,TEMP CONC. WASHOUT, TEMP FENCE (TYPE ESA),REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ),TREATED WOOD WASTE, REMOVE GUARDRAIL,REMOVE THERMO TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,RECONSTRUCT GUARDRAIL (WOOD POST),CLEARING & GRUBBING,ROADWAY EXCAVATION,SHOULDER BACKING STRUCTURAL EXCAVATION (SOLDIER PILE WALL), CONC. BACKFILL (SOLDIER PILE WALL), HMA (TYPE A,GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), TACK COAT,STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE,STRUCTURAL CONC. BARRIER SLAB,STRUCTURAL CONC. TANGENT WALL, STRUCTURAL CONC.CAP BEAM,BAR REINFORCING CAP BEAM,PREPARE & PAINT CONC., PREPARE & STAIN CONC., RSP No.3, RSP FABRIC, MINOR CONC.(MISC. CONST.), TEMP FENCE (TYPE BW), TEMP FENCE (TYPE CL-6) CLF (TYPE CL-4), 4? TEMP GATE (TYPE CL-6), DELINEATOR (CLASS 1), VEGETATION CONTROL (MINOR CONC), TUBULAR HANDRAILING, TRANSITION RAILING (TYPE BW), TYPE SMART SCI-70GM CRASH

CUSHION, CONC, BARRIER (TYPE 80 MOD.), 4" THERMO TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (RETROREFLECTIVE), TRUCKING.
**Requirements:** Requirements: The Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. Valentine Corporation may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: Valentine Corporation may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. if a bond is required, Valentine Corporation will assist. Valentine Corporation is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements. Plans, specifications and project requirements may be reviewed at our office at 111 Pelican Way San Rafael, or contact us and we will send you the plans and specs. Valentine Corporation Company encourages the use of DBE subcontractors and suppliers and considers such to be an important aspect of the project. Req: All DBE firms submitting quotes must be certified by the Department of General Services as of bid date. By submitting a proposal, the subcontractor/supplier/trucker affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. Valentine Corporation written subcontract document execution is required of all successful subcontract bidders.
**Date posted:** 11/02/2015

---

**Contractor:** Team Ghilotti, Inc. **Contact:** Abel Canlas
**Address:** 2531 Petaluma Blvd South Petaluma, CA 94952
**Phone:** 7077638700 **Fax:** 7077638711 **Email:** abelc@teamghilotti.com
**Services needed:** Team Ghilotti, Inc. is Seeking Qualified Minority DBE Construction Service Provider, Subcontractors, and Suppliers to submit bids for your trade specialty for the project listed below. Certification must be Current as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID and DBE-CONFIRMATION FORM. Team Ghilotti, Inc. is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to the following: LEAD COMPLIANCE PLAN, CONST. AREA SIGNS,TRAFFIC CONTROL SYSTEM,TEMP PAVEMENT MARKING (PAINT),TEMP TRAFFIC STRIP (PAINT),CHANNELIZER (SURFACE MOUNTED),TEMP SIGNAL SYSTEM,PCMS, TEMP K-RAIL, TEMP CRASH CUSHION MODULE, TEMP ALTERNATIVE CRASH CUSHION, JOB SITE MANAGEMENT,PREPARE WPCP,TEMP DI PROTECTTION,TEMP FIBER ROLL,TEMP REINFORCED SILT FENCE,STREET SWEEPING,TEMP ACTIVE TREATMENT SYSTEM,TEMP CONC. WASHOUT, TEMP FENCE (TYPE ESA),REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZ),TREATED WOOD WASTE, REMOVE GUARDRAIL,REMOVE THERMO TRAFFIC STRIPE,REMOVE PAVEMENT MARKER,RECONSTRUCT GUARDRAIL (WOOD POST),CLEARING & GRUBBING,ROADWAY EXCAVATION,SHOULDER BACKING STRUCTURAL EXCAVATION (SOLDIER PILE WALL), CONC. BACKFILL (SOLDIER PILE WALL), HMA (TYPE A,GEOSYNTHETIC PAVEMENT INTERLAER (PAVING FABRIC), TACK COAT,STEEL SOLDIER PILING (W12X136), 24? DRILLED HOLE,STRCUTURAL CONC. BARRIER SLAB,STRUCTURAL CONC. TANGET WALL,STRUCTURAL CONC. CAP BEAM,BAR REINFORCING CAP BEAM,PREPARE & PAINT CONC.,PROPARE & STAIN CONC.,RSP No.3, RSP FABRIC,MINOR CONC.(MISC. CONST.), TEMP FENCE (TYPE BW), TEMP FENCE (TYPE CL-6) CLF (TYPE CL-4), 4? TEMP GATE (TYPE CL-6), DELINEATOR (CLASS 1), VEGETATION CONTROL (MINOR CONC), TUBULAR HANDRAILING, TRANSITION RAILING (TYPE BW), TYPE SMART SCI-70GM CRASH CUSHION, CONC, BARRIER (TYPE 80 MOD.), 4" THERMO TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), PAVEMENT MARKER (RETROREFLECTIVE), TRUCKING
**Requirements:** The Plans and Special Provisions are available at the State of California, Department of Transportation website: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php or by contacting our Estimating Department. Team Ghilotti, Inc. is an Equal Opportunity Employer. Performance and payment bonds may be required. Please call for assistance with bonding and insurance or obtaining necessary equipment, supplies or material for this project. TEAM GHILOTTI, INC. 2531 Petaluma Blvd. S., Petaluma, CA 94952 Phone (707) 763-8700 Fax: (707) 762-1430 Estimator: Abel Canlas E-Mail: abelc@teamghilotti.com
**Date posted:** 10/30/2015

---

**Contractor:** Ghilotti Construction Company, Inc. **Contact:** Jim Petnic
**Address:** 246 Ghilotti Avenue Santa Rosa, CA 95407
**Phone:** 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com
**Services needed:** Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, CLEAR & GRUB, EROSION CONTROL, GRINDING, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, FENCING, METAL BEAM GUARD RAILING, STEEL SOLDIER PILING (W12X136), 24" DRILLED HOLE, CONCRETE BARRIER, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.
**Requirements:** Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over $25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.
**Date posted:** 10/29/2015

---

**Contractor:** Granite Construction **Contact:** Terry Richards
**Address:** 1324 S. State Street, Ukiah, CA 95482
**Phone:** 707-467-4114 **Fax:** 707-467-4143 **Email:** terry.richards@gcinc.com
**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Temporary Pavement Marking & Traffic Stripe (Paint); Channelizer; Temporary Signal System; Portable Changeable Message Sign; Temporary Alt. Crash Cushion; Prepare Water Pollution Control Program; Temporary Erosion Control; Street Sweeping; Temporary & Permanent Fence; Remove Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Remove Fence; Remove & Reconstruct Guardrail; Remove Pavement Marker; Concrete Backfill; Geosynthetic Pavement Interlayer; Tack Coat; Steel Soldier Piling; 24? Drilled Hole; Bar Reinforcing Steel; Prepare, Paint, Stain Concrete; Minor Concrete (Misc.); Delineator; Tubular & Transition Railing; Crash Cushion; Concrete Barrier; Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility); Retroreflective Pavement Marker; Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
**Requirements:** For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be

listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
**Date posted:** 10/28/2015

---

**Contractor:** Granite Construction **Contact:** Terry Richards
**Address:** 1324 S. State Street, Ukiah, CA 95482
**Phone:** 707-467-4114 **Fax:** 707-467-4143 **Email:** terry.richards@gcinc.com
**Services needed:** Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Temporary Pavement Marking & Traffic Stripe (Paint); Channelizer; Temporary Signal System; Portable Changeable Message Sign; Temporary Alt. Crash Cushion; Prepare Water Pollution Control Program; Temporary Erosion Control; Street Sweeping; Temporary & Permanent Fence; Remove Thermoplastic Traffic Stripe (Hazardous Waste); Treated Wood Waste; Remove Fence; Remove & Reconstruct Guardrail; Remove Pavement Marker; Concrete Backfill; Geosynthetic Pavement Interlayer; Tack Coat; Steel Soldier Piling; 24? Drilled Hole; Bar Reinforcing Steel; Prepare, Paint, Stain Concrete; Minor Concrete (Misc.); Delineator; Tubular & Transition Railing; Crash Cushion; Concrete Barrier; Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility); Retroreflective Pavement Marker; Trucking & Material Hauling. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.
**Requirements:** For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Plans and specifications are available for viewing at our office located at 1324 S. State Street, Ukiah, CA 95482. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an equal opportunity employer. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.
**Date posted:** 10/28/2015

---

**Contractor:** Argonaut Constructors **Contact:** Dave Stanford
**Address:** 1236 Central Avenue, Santa Rosa, CA 95401

**Phone:** 707-542-4862 **Fax:** 707-542-4897 **Email:** daves@argonautconstructors.com
**Services needed:** Argonaut Constructors, (Argonaut) an equal opportunity employer, is requesting qualified minority DBE subcontractors and suppliers to submit bids for your trade specialty for the project listed below. Your firm must be currently certified as a DBE firm with an agency acceptable to Caltrans. PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID. Argonaut is requesting quotes from all Minority and Non-Minority Subcontractors and Suppliers including, but not limited to Const. area signs, traffic control, PCMS, thermoplastic and paint striping and removal, pavement markers, trucking, temporary items (fiber roll, concrete washout, k-rail, crash cushions, silt fence, fence type ESA, signal system, painted stripe and pavement markings, fencing, drainage inlet protection, gate, active treatment system), lead compliance plan, job site management, WPC plan, metal beam guard rail, asphalt and aggregate suppliers, tack coat, channelizer, street sweeping, 24? drilled holes, minor concrete (misc. construction, vegetation control), bar reinforcing streel, structural concrete backfill, structural concrete, concrete backfill, paving fabric, RSP Rock and fabric, concrete barrier (Type 80 modified), concrete painting and staining, fencing ( BW & CL), hand railing, transition railing, delineator, steel soldier piling.
**Requirements:** Note: Bids may be faxed to the number listed below. Please make sure that prior to bid time your quotation is received by our company. Scope letters should be submitted the day before the bid date. Bonds may be required: 100% Performance and 100 % Payment for the full amount of subcontractor?s price. Surety companies will have to be approved by Argonaut Constructors (Argonaut). Argonaut may pay up to 1.5 % of the bond premium. Union signatory will be required on this project. Argonaut will offer assistance in obtaining bonding, lines of credit, insurance, equipment or supplies. Argonaut is willing to break down items into economically feasible packages and we are willing to break out any portion of work to encourage participation. Argonaut?s listing of a subcontractor is not an acceptance of any or all of that subcontractor?s conditions, qualifications, exclusions or exceptions included in the subcontractor?s bid proposal. Quotations must be valid for the same duration as specified by the Owner for Contract Award. Argonaut is relying on the price submitted in the subcontractor?s proposal as all-inclusive price for its trade scope found in the plans and specifications regardless of any qualifying language in the proposal. Plans may be reviewed at our office in Santa Rosa or they may be obtained through Caltrans at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/project.php , local plan rooms, builder?s exchanges as well as trade publications such as Daily Pacific Builder or the North Coast Builders Exchange. Argonaut Constructors is an equal opportunity employer , Argonaut Constructors P. O. Box 639/1236 Central Avenue Santa Rosa, CA 95402/95401Telephone: 707-542-4862/Fax:707-542-4897 E-mail:christerb@argonautconstructors.com
**Date posted:** 10/21/2015

---

**Contractor:** Gordon N. Ball, Inc. **Contact:** Tristen Davis
**Address:** 333 Camille Avenue Alamo, CA 94507
**Phone:** 9258385675 **Fax:** 9258385915 **Email:** tdavis@ballconco.com
**Services needed:** REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR: Hwy 116 Soldier Pile Caltrans No. 04-4S1904 Sonoma County, CA Bid Date: November 18, 2015 @ 2:00 PM Work types requested, but are not limited to, the following: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.
**Requirements:** Plans and Specifications are available for review at our office, or can be downloaded online at the following website: http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 Call for assistance in obtaining bonds, line of credit, insurance and scheduling accommodations. Attn: TRISTEN DAVIS 333 Camille Ave., Alamo, CA 94507 Phone: (925) 838-5675 Fax: (925) 838-0814 estimating@ballconco.com An Equal Opportunity Employer
**Date posted:** 11/05/2015

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**

Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*

DAILY CONSTRUCTION SERVICE

**Daily Construction Service**
**Construction Market Data Group**
P.O. Box 1748
Glen Ellen, CA 95442
Phone: 800.242.9747
Fax: 800.850.9009
Vikki.darmiento@cmdgroup.com

I am a citizen of the United States, over the age of eighteen years and not a party to or interested in the matter noticed. I am principal advertising clerk for the Daily Construction Service, a tradepaper of general circulation, published five days per week in the County of San Francisco, State of California which tradepaper has been adjudged a tradepaper of general circulation by the Superior Court of the City and County of San Francisco, State of California, under the date of January 16, 1953, Court Decree Number 423039.

The Notice, of which the annexed is a printed copy, has been published on the following dates(s):

Nov 5th, 9th, 10th, 12th, 13th, 16th, 17th 2015

I certify (or declare) under penalty of perjury that the aforegoing is true and correct.

Vikki E. D

*Signature*

Dated at Glen Ellen, California, this 17th day of November 2015

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**

Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*


# TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will appear in the next day's issue.*
***Vikki D' Armiento***
***(800) 242-9747***
***Fax: (800) 850-9009***


**REQUEST FOR CERTIFIED DBE/MBE/WBE/SBE/HUBZONE SUBCONTRACTORS AND SUPPLIERS FOR:**

Echo Water Nitrifying Sidestream Treatment (NST)
County of Sacramento
Sacramento Regional Wastewater Treatment Plant (SRWTP) - Contract No. 4212

**BID DATE: NOVEMBER 12, 2015 AT 2:00 PM**

Clean Water State Revolving Fund Program (CWSRF)
DBE Participation Encouraged

EPA DBE Participation Forms Required from Subs

We are soliciting quotes for the following, Divisions 03 thru 10, 12, 21, 22, 23, 26, 27, 28, 31, 32, 33, 40, 41, 43 & 46, including, but not limited to: Earthwork; Landscaping/Irrigation; AC Paving; Rebar; Erect Steel Structures; Painting/Coatings; Fencing & Gates; Metal Railing; ****Electrical & Instrumentation****; Minor Concrete; Masonry; HVAC; PVC Roofing, Hatches; Sheet Metal; Overhead Doors; Doors & Glazing; Plumbing; Interior Finishes; Damp Proofing; Signage; Electronic Access Control System; Video Surveillance; Pipe Insulation; Building Insulation; Mechanical Equipment (Furnish & Install); Tanks & Pumps; Fire Detection & Alarm; Misc. Valves including:Gate, Ball & Butterfly; Fabricated Slide Gates, Aggregates Supply (Agg Base & Sand); Ready Mix; Concrete Pumping; Underground Pipe Products (DIP; PVC; RCP); Welding; Misc. Metals & FRP Grating; Trucking; SWPPP Plan; SWPPP Materials; Geotextile Materials. Misc. Construction Materials; Precast Vaults, Manholes, DI's; Street Sweeping; Traffic Control; Commissioning Management Services; Survey; Quality Control Testing & Management Services; Scheduling Services. *****Electrical and Instrumentation Subcontractors must be prequalified to bid.*****

**Non-DBE Subs/Suppliers:** You will be expected to carry a proportionate percentage of 2nd-tier DBE goal participation with your quote. 2nd-tier DBE goal participation will be evaluated with your price.

100% performance and payment bonds will be required for the full amount of the subcontract price. Contact Flatiron for assistance including bonding, insurance, equipment, materials/supplies. Provide sub/supplier quotes as early as possible to enable estimators to perform a thorough evaluation of all quotes received. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Quotes must be valid for the same duration as specified by the Owner for Contract Award. We are signatory to Operators, Laborers, Ironworkers, Cement Masons, Carpenters & Pile Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered under our union agreements. Flatiron intends to work cooperatively with sub/suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron will reimburse for bond premium up to 2%.

**Firms must possess & provide current contractor's license number & DIR Registration number on the quote.**

Firms must possess insurance/workers compensation coverage meeting project requirements. Waiver of Subrogation is required. Please contact Flatiron for any assistance required by your firm. Subs will be required to execute our standard subcontract agreement and agree to the standard general terms & conditions. Please contact me if you would like to review prior to bid day.

Contract documents can be purchased at the County of Sacramento by calling (916) 874-6544. The cost is $50 for a CD. Project docs may also be viewed in our office by appointment only. Send an email request to LiSimon@flatironcorp.com for appointment to view/access plans/specs in our office or on our ftp site for free. Please fax quotes to our BID FAX at 707-746-1603.

**FLATIRON WEST INC.**
2100 Goodyear Rd., Benicia, CA 94510
Phone 707-742-6000 **Bid Fax** 707-746-1603
Email quotes to: LiSimon@flatironcorp.com

*An Equal Opportunity Employer*




© 2015 Construction Market Data Group LLC. All Rights Reserved.

CLASSIFIEDS

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR**

Route 101/Corte Madera Overhead in Marin County at Various Locations, Caltrans Contract No. 04-4G4604
Engineers Estimate: $9,000,000 , Goal: DBE: 10%

**BID DATE: NOVEMBER 19, 2015 AT 2:00 PM**

Services needed: Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE/MBE/WBE firms for any part of the following types of work, including but not limited to: Lead Compliance Plan, Progress Sched (Critical Path Method), CAS, Traffic Control Syst, Temp Traffic Stripe (Paint), Channelizer (Surface Mounted), Temp Pave Marker, Port Changeable Message Sign (LS), Temp Railing (Type K), Temp Alt Crash Cushion, PWPCP, Temp Hydr Mulch (Bonded Fiber Matrix), Temp Cover, Temp Drainage Inlet Protect, Temp Fiber Roll, St Sweeping, Temp Concr Washout, Temp Fence (Type ESA), Remove Yellow Thermo Traffic Stripe (Haz Waste), Treated Wood Waste, Public Safety Plan, Remove Guardrail, Remove Painted Traffic Stripe, Remove Thermo Traffic Stripe, Remove Thermo Pave Marking, Remove Pave Marker, Remove Road Sign, Remove Bridge Mounted Sign, Remove A/C Dike, Remove Culvert (LF), Remove Inlet, Remove A/C Surfacing, Adjust Inlet, Cold Plane A/C Pave, Prep Concr Bridge Deck Surface, Refinish Bridge Deck, Furnish Poly Concr Overlay, Place Poly Concr Overlay, Access Opening, Soffit, Bridge Removal (Portion), Loc A, Bridge Removal (Portion), Loc B, Bridge Removal (Portion), Loc C, Bridge Removal (Portion), Loc D, Bridge Removal (Portion), Loc E, Bridge Removal (Portion), Loc F, Roadway Exc, Struct Excav (Bridge), Struct Backfill (Bridge), Imported Borrow (Cy), Hot Mix Asphalt (Type A), Hot Mix Asphalt (Bridge), Asphalt Binder (Geo Pave Interlayer), Geo Pave Interlayer , (Paving Grid), Place Hot Mix Asphalt Dike (Type C), Tack Coat, Struct Concr, Bridge, Struct Concr, Barrier Slab, Minor Concr (Minor Struct), Paving Notch Ext, Drill & Bond Dowel, Drill & Bond Dowel (Chem Adhesive) (Mod), Joint Seal (MR 1"), Joint Seal (MR 1 1/2"), Joint Seal (MR 2"), Bar Reinforc Steel (Bridge), Headed Bar Reinforc, Furnish Sign Struct (Bridge Mounted w/o Walkway), Install Sign Struct (Bridge Mounted w/o Walkway), Furnish Formed Panel Sign (O/H), Furnish Lam Panel Sign (1"-Type A), Furnish Single Sheet Alu Sign (0.063"-Unframed), Furnish Single Sheet Alum Sign (0.080"-Unframed), Metal (Rail Mounted Sign), Road Sign - 1 Post, Install Sign Panel on Existing Frame, Prep & Stain Concr, Minor Concr (Curb) (CY), Misc Iron & Steel, Misc Metal (Bridge), Delineator (Class 1), Midwest Guardrail System (7' Wood Post), Vege Control (Minor Concr), Tubular Bicycle Railing, Transition Railing (Type WB-31), End Anchor Ass (Type SFT), Alt In-line Term Sys, Alt Flared Ter Sys, Concr Barrier (Type 60D Mod, Concr Barrier (Type 80 Mod), Concr Barrier (Type 80SW Mod), Concr Barrier (Type 742 Mod), CA St-10 Bridge Rail (Mod), 4" Thermo Traffic Stripe, 8" Thermo Traffic Stripe, Thermo Pave Marking, 4" Thermo Traffic Stripe (Broken 17-7), 4" Thermo Stripe (Broken 17-14), 4" Thermo Traffic Stripe (Broken 8.5-7), Pave Marker (Non-reflect), Pave Marker (Retroreflect), Maintain Existing Traffic Mgmt Sys & Lighting.

**Requirements**: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subs must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intend to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers.

**MYERS AND SONS CONSTRUCTION, LP (AEOE)**
4600 Northgate Blvd., Ste. 100, Sacramento, CA 95834
Phone: 916-283-9950 Fax: 916-614-9520
**Contact**: Mike Lewis, Email: m.lewis@myers-sons.com


# TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will appear in the next day's issue.*
***Vikki D' Armiento***
***(800) 242-9747***
***Fax: (800) 850-9009***


**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**

Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

CLASSIFIEDS

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**
Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*


# TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will appear in the next day's issue.*
***Vikki D' Armiento***
***(800) 242-9747***
***Fax: (800) 850-9009***


**REQUEST FOR CERTIFIED DBE/MBE/WBE/SBE/HUBZONE SUBCONTRACTORS AND SUPPLIERS FOR:**
Echo Water Nitrifying Sidestream Treatment (NST)
County of Sacramento
Sacramento Regional Wastewater Treatment Plant (SRWTP) - Contract No. 4212

**BID DATE: NOVEMBER 12, 2015 AT 2:00 PM**
Clean Water State Revolving Fund Program (CWSRF)
DBE Participation Encouraged

EPA DBE Participation Forms Required from Subs

We are soliciting quotes for the following, Divisions 03 thru 10, 12, 21, 22, 23, 26, 27, 28, 31, 32, 33, 40, 41, 43 & 46, including, but not limited to: Earthwork; Landscaping/Irrigation; AC Paving; Rebar; Erect Steel Structures; Painting/Coatings; Fencing & Gates; Metal Railing; ****Electrical & Instrumentation****; Minor Concrete; Masonry; HVAC; PVC Roofing, Hatches; Sheet Metal; Overhead Doors; Doors & Glazing; Plumbing; Interior Finishes; Damp Proofing; Signage; Electronic Access Control System; Video Surveillance; Pipe Insulation; Building Insulation; Mechanical Equipment (Furnish & Install); Tanks & Pumps; Fire Detection & Alarm; Misc. Valves including:Gate, Ball & Butterfly; Fabricated Slide Gates, Aggregates Supply (Agg Base & Sand); Ready Mix; Concrete Pumping; Underground Pipe Products (DIP; PVC; RCP); Welding; Misc. Metals & FRP Grating; Trucking; SWPPP Plan; SWPPP Materials; Geotextile Materials. Misc. Construction Materials; Precast Vaults, Manholes, DI's; Street Sweeping; Traffic Control; Commissioning Management Services; Survey; Quality Control Testing & Management Services; Scheduling Services. *****Electrical and Instrumentation Subcontractors must be prequalified to bid.*****

**Non-DBE Subs/Suppliers:** You will be expected to carry a proportionate percentage of 2nd-tier DBE goal participation with your quote. 2nd-tier DBE goal participation will be evaluated with your price.

100% performance and payment bonds will be required for the full amount of the subcontract price. Contact Flatiron for assistance including bonding, insurance, equipment, materials/supplies. Provide sub/supplier quotes as early as possible to enable estimators to perform a thorough evaluation of all quotes received. Quotes will be broken down into comparable packages as reasonably necessary to facilitate participation. Quotes must be valid for the same duration as specified by the Owner for Contract Award. We are signatory to Operators, Laborers, Ironworkers, Cement Masons, Carpenters & Pile Drivers Unions. Non-signatory subs will be required to sign an agreement for trades covered under our union agreements. Flatiron intends to work cooperatively with sub/suppliers for all bid items you are licensed and qualified to perform. Bid items can be split to facilitate participation from all certified firms. Flatiron will reimburse for bond premium up to 2%.

**Firms must possess & provide current contractor's license number & DIR Registration number on the quote.**

Firms must possess insurance/workers compensation coverage meeting project requirements. Waiver of Subrogation is required. Please contact Flatiron for any assistance required by your firm. Subs will be required to execute our standard subcontract agreement and agree to the standard general terms & conditions. Please contact me if you would like to review prior to bid day.

Contract documents can be purchased at the County of Sacramento by calling (916) 874-6544. The cost is $50 for a CD. Project docs may also be viewed in our office by appointment only. Send an email request to LiSimon@flatironcorp.com for appointment to view/access plans/specs in our office or on our ftp site for free. Please fax quotes to our BID FAX at 707-746-1603.

**FLATIRON WEST INC.**
2100 Goodyear Rd., Benicia, CA 94510
Phone 707-742-6000 **Bid Fax** 707-746-1603
Email quotes to: LiSimon@flatironcorp.com

*An Equal Opportunity Employer*


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

CLASSIFIEDS

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**

Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*


## TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will appear in the next day's issue.*
***Vikki D' Armiento***
***(800) 242-9747***
***Fax: (800) 850-9009***


**REQUEST FOR QUALIFIED DBE SUBCONTRACTORS AND SUPPLIERS FOR:**

Repair Pavement, Hot Mix Asphalt Resurfacing, and Install ITS Elements
Highways 132, 580 in Tracy
Caltrans #10-0Q17U4 (San Joaquin Co.)

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

We are soliciting quotes for (including but not limited to): Trucking, Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign, SWPPP, Erosion Control, Sweeping, Asbestos Compliance Plan, Treated Wood Waste, Bird Exclusion Devices, Adjust Utilities, Cold Plane AC, Prepare Concrete Bridge Deck Surface, Treat Bridge Deck, Clearing & Grubbing, Develop Water Supply, Dust Palliative, Shoulder Backing, Imported Borrow, Hydroseed, Compost, Lean Concrete Base, Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Coat), Precoated Screenings, Prepaving Inertial Profiler, Prime Coat, Rumble Strip, Data Core, AC Dike, Tack Coat, Jointed Plane Concrete Pavement, Drill and Bond (Tie Bar), Individual Slab Replacement (RSC), Crack and Seal, CIDH Concrete Pile, Structural Concrete, Joint Seal, Sign Structure, Minor Concrete, Delineator, Guard Railing Delineator, Object Marker, Midwest Guardrail System, Vegetation Control, Concrete Barrier Transition, Transition Railing, Buried Post End Anchor, Striping & Marking, Fiber Optic System, Intelligent Transportation System and Construction Materials.

**O. C. JONES & SONS, INC.**
1520 Fourth St., Berkeley, CA 94710
Phone: 510/526-3424 Fax: 510/526-0990
Contact: Jean Sicard

*An Equal Opportunity Employer*

100% Performance & Payment Bonds may be required. Worker's Compensation Waiver of Subrogation required. Please call OCJ for assistance with bonding, insurance, necessary equipment, material and/or supplies. OCJ is willing to breakout any portion of work to encourage DBE Participation.

**Plans & Specs** are available for viewing at our office or through the Caltrans Website at www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php.


## *GET RESULTS!*

Call us for information: (800) 242-9747




Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

CLASSIFIEDS

**GHILOTTI BROS., INC. IS ACTIVELY SOLICITING QUOTES FROM CERTIFIED DBE SUBCONTRACTORS, TRUCKERS & SUPPLIERS FOR:**

Caltrans Contract 04-2J0704
Concrete Median Barrier, CIDH Foundation, and Lighting
Oakland, CA (Alameda Co.)

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Ghilotti Bros., Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Tape), Channelizer (Surface Mounted), Thermoplastic Traffic Striping, Pavement Markers, Culvert, Concrete Barrier Removal, Bridge Barrier Removal, Flatbed Trucking, End Dump Trucking, Rubberized Hot Mix Asphalt (Gap Graded), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete and Minor Concrete Structures, Structural Steel, Furnish Sign Structure (Truss), Roadside Signs, Alternative Pipe Culvert, Corrugated & Slotted Pipe, Miscellaneous Iron and Steel, Concrete Barrier Type 60, Reinforcing Steel, Maintaining Existing Traffic Management, Lighting And Sign Illumination, TOLLING SYSTEM INFRASTRUCTURE, Traffic Operations System, Cold Planing.

Dan Palmer (danp@ghilottibros.com 415-454-7011) is our Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation, any technical assistance.

**Non-DBE Subs/Suppliers:** You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

**NOTE:** Contractors License Number, DIR Registration Number and Caltrans (or other agency) DBE Number must be listed on any quote submitted to GBI. 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact Ghilotti Bros. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage.

PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.

**For Plans & Specs** please contact: Dan Palmer, Email: dpalmer@ghilottibros.com

**GHILOTTI BROS., INC.**
525 Jacoby Street, San Rafael , CA 94901
Phone: (415) 454-7011 Fax: (415) 454-8376
*www.ghilottibros.com*


# TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will appear in the next day's issue.*
***Vikki D' Armiento***
***(800) 242-9747***
***Fax: (800) 850-9009***


**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**

Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

CLASSIFIEDS

**GHILOTTI BROS., INC. IS ACTIVELY SOLICITING QUOTES FROM CERTIFIED DBE SUBCONTRACTORS, TRUCKERS & SUPPLIERS FOR:**

Caltrans Contract 04-2J0704
Concrete Median Barrier, CIDH Foundation, and Lighting
Oakland, CA (Alameda Co.)

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Ghilotti Bros., Inc. is actively soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work: Construction Area Signs, Traffic Control System, Temporary Traffic Stripe (Tape), Channelizer (Surface Mounted), Thermoplastic Traffic Striping, Pavement Markers, Culvert, Concrete Barrier Removal, Bridge Barrier Removal, Flatbed Trucking, End Dump Trucking, Rubberized Hot Mix Asphalt (Gap Graded), Cast-In-Drilled-Hole Concrete Pile, Minor Concrete and Minor Concrete Structures, Structural Steel, Furnish Sign Structure (Truss), Roadside Signs, Alternative Pipe Culvert, Corrugated & Slotted Pipe, Miscellaneous Iron and Steel, Concrete Barrier Type 60, Reinforcing Steel, Maintaining Existing Traffic Management, Lighting And Sign Illumination, TOLLING SYSTEM INFRASTRUCTURE, Traffic Operations System, Cold Planing.

Dan Palmer (danp@ghilottibros.com 415-454-7011) is our Estimator for this project and is available to answer any questions and/or provide clarification regarding the scope of work; clarification of plans, specifications and requirements; bid preparation, any technical assistance.

**Non-DBE Subs/Suppliers:** You are encouraged to carry a proportionate percentage of 2nd-tier DBE participation with your quote and this participation will be evaluated with your price.

**NOTE:** Contractors License Number, DIR Registration Number and Caltrans (or other agency) DBE Number must be listed on any quote submitted to GBI. 100% Payment and Performance Bonds as well as Insurance Waiver of subrogation are required of subcontractors. However, certified DBE's are encouraged to contact Ghilotti Bros. to request assistance if they are unable to meet the standard bonding or insurance requirements. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage.

PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Ghilotti Bros., Inc. is an Equal Opportunity Employer and actively hires U.S. Veterans.

**For Plans & Specs** please contact: Dan Palmer, Email: dpalmer@ghilottibros.com

**GHILOTTI BROS., INC.**
525 Jacoby Street, San Rafael , CA 94901
Phone: (415) 454-7011 Fax: (415) 454-8376
*www.ghilottibros.com*

# TAKE ADVANTAGE OF US

By taking advantage of
"Today's Opportunities" pages!

To Assist in Reaching Good Faith Goals
To Advertise for Qualified Sub-Contractors
To Hire Estimators and Personnel

*Advertisements received by 3:00 P.M. will appear in the next day's issue.*
***Vikki D' Armiento***
***(800) 242-9747***
***Fax: (800) 850-9009***

**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS, SUPPLIERS & TRUCKERS FOR:**
Highway 116 Soldier Pile
Sonoma County
Caltrans Contract 04-4S1904

**BID DATE: NOVEMBER 18, 2015 AT 2:00 PM**

Work types requested, but are not limited to, the following: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Temp Stripe (Paint), Portable CMS, Prep WPCP, Temp Erosion Control, Thermo Stripe Removal, Guardrail Removal & Reconstruct, HMA Type A Supply & Place, Steel Soldier Pile Supply & Install, Drilling, Concrete Supply, Rebar, Prep & Paint Concrete, Prep & Stain Concrete, RSP, Fence, Handrailing, Crash Cushion, Concrete Barrier, Striping & Markers, Trucking.

**Plans and Specifications** are available for review at our office, or can be downloaded at the following website:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904/

Call for assistance in obtaining bonds, line of credit, and/or insurance.

**GORDON N. BALL, INC.**
333 Camille Ave., Alamo, CA 94507
Phone: (925) 838-5675 Fax: (925) 838-0814
Contact: Tristen Davis, estimating@ballconco.com

*An Equal Opportunity Employer*


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

| | | | |
|---|---|---|---|
| *WM Lyles Company-HQ PO Box 4377 Fresno, CA 93744-4377* | *559 441-1900* | *559 441-1290* | + |

## North Marks Avenue Sewer Main 8 (Alt)

1002390255

W Olive & Belmont Ave
Fresno Co CA

**Value: $470,000**
Inv# 3327,RC00102

**BIDS: 11/17/2015, 02:59 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:5%,Perf:100%,Pay:100% | Owner | Owner | May Be Required | Plans, Specs |

**Scope** Water Piping,Sewage Piping Installation of new sewer main, manholes and house branches, including all associated facilities, appurtenances, and incidentals,8' Sewer Main in N Marks Avenue Between W. Olive and Belmont Ave

**Details** [Division 2]: Dewatering, Grading, Paving & Surfacing, Irrigation.

**Notes** 1. Pre-Bid Conference 11/03/2015 10:00 AM 2. Pre-Bid Conference Location = City Hall, 2600 Fresno Street, Finance Division, room 2160

**Owner** **Fresno-Public Works Dept** 2600 Fresno St # 4Th Floor Fresno, CA 93721-3620, **Ph 559 621-8650**, Fax 599 488-1045; **Laura Rapp**

**CvlEngr** **Blair Church & Flynn Consulting Engineer** 451 Clovis Ave Ste 200 Clovis, CA 93612-1376, **Ph 559 326-1400**, Fax 559 326-1500; **Timonthy Flynn**

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| Floyd Johnston Const Co Inc 2301 Herndon Ave Clovis, CA 93611-8911 | 559 299-7373 | 559 298-3452 | |
| Ayala Boring Incorporated 10150 Poplar Ave Fontana, CA 92335-6395 | 909 350-8940 | 909 350-0936 | |
| Bill Nelson GEC, Inc 2741 E Malaga Ave Fresno, CA 93725-9399 | 559 439-1756 | 559 439-1726 | |
| RSW Construction 2800 Neilson Way Apt 606 Santa Monica, CA 90405-4034 | | | |
| *Emmetts Excavation Inc 6207 E Clinton Ave Fresno, CA 93727-1406* | *559 347-9188* | *559 348-9272* | + |
| *GM Engineering Inc PO Box 20158 Bakersfield, CA 93390-0158* | *661 340-2080* | *661 328-1240* | + |
| *Rsw Construction Inc 7952 Lemona Ave Panorama City, CA 91402-5603* | *818 268-6210* | | + |

# Wednesday, November 18, 2015

## Dover Well Pump Station (New)

1002297367

Dover Way
Pittsburg, Contra Costa Co CA

**Value: $850,000**
Inv# 2013-24B

**BIDS: 11/18/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | 40 Non Refundable | Plans, Specs |

**Size** **1 story, 1 building**

**Scope** Road[s],Water Piping,Electrical Work,Excavating & Grading,Fencing The work of this contract consists of the construction of a new well pump station to replace/supplement an existing aging well pump station immediately to the north. In general this work will include furnishing of all materials, labor, equipment, fuel 7 tools required for clearing, grading, excavation, earthwork, installation of water piping, electrical, foundations, pump station building, pump, motor control center, doors, painting, roofing asphalt paving & fencing

**Details** [Division 2]: Earthwork, Grading, Paving & Surfacing, Water Systems, Fences & Gates. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Concrete Unit Masonry. [Division 5]: Metal Fabrications. [Division 6]: Rough Carpentry. [Division 7]: Waterproofing. [Division 8]: Metal Doors, Plastic Doors, Hardware, Glass & Glazing. [Division 9]: Stucco, Painting. [Division 11]: Fluid Waste Treatment/Disposal Equipment. [Division 16]: Service/Distribution.

**Notes** 1. Plans/Specification Mail Fee = $10 2. Pre-Bid Conference 11/05/2015 10:00 AM 3. Pre-Bid Conference Location = First floor conference room of the Civic Center Building at 65 Civic Avenue, Pittsburg

**Owner** **Pittsburg-Engineering Dept** 65 Civic Ave Fl 2 Pittsburg, CA 94565-3814, **Ph 925 252-4930**, Fax 925 252-6928; **Sean Williams**

**AsOwner** **Pittsburg-Engineering Dept** 65 Civic Ave Fl 2 Pittsburg, CA 94565-3814, **Ph 925 252-4930**, Fax 925 252-6928; **Mahta Khalatbari**

**CvlEngr** **Luhdorff & Scalmanini Consulting Engrs** 500 1St St Woodland, CA 95695-4026, **Ph 530 661-0109**, Fax 530 661-6806; **Jason Coleman**

**StrEngr** **Luhdorff & Scalmanini Consulting Engrs** 500 1St St Woodland, CA 95695-4026, **Ph 530 661-0109**, Fax 530 661-6806; **William Merkel**

**MechEng** **Luhdorff & Scalmanini Consulting Engrs** 500 1St St Woodland, CA 95695-4026, **Ph 530 661-0109**, Fax 530 661-6806; **Jason Coleman**

**ElecEng** **Electrical Power Systems Inc** 4049 N Fresno St Fresno, CA 93726-4004, **Ph 559 221-7230**, Fax 559 221-0507

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| Aztec Constructors 2021 Omega Rd Ste 200 San Ramon, CA 94583-1542 | 925 837-1050 | 925 837-1652 | |
| *Aqua Sierra Controls Inc 1650 Industrial Dr Auburn, CA 95603-9018* | *530 823-3241* | *530 823-3475* | + |
| *Integra Construction Services 2300 1st St Ste 240 Livermore, CA 94550-3134* | *925 606-6148* | *925 606-6916* | + |
| *Integra Construction Services 4133 Mohr Ave Ste D Pleasanton, CA 94566-4750* | *925 596-5032* | *925 398-8245* | + |

BIDDING

## Sacramento Various Sewer (Alt)

1002379938

Various Locations
Sacramento, Sacramento Co CA

**Value: $454,000**
Inv# B1614321007

**BIDS: 11/18/2015, 02:00 PM**
**Changed From: 10/21/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | May Be Required | Plans, Specs |

**Scope** Water Piping,Sewage Piping D St. 18th to 20th St., VW Alley 14th to 15th St. & O/P Alley, 17th to 18th St. Sewer Replacements

**Details** [Division 2]: Water Systems. [Division 15]: Ductwork.

**Owner** **Sacramento-Clerks Office** P.O. Box 122391 Sacramento, CA , **Ph 916 808-7200**, Fax 916 808-7672; **Rosa Millino**

**AsOwner** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596

**CvlEngr** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596; **Rosa Millino**

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| All American Construction Inc 1631 Hunter Way Yuba City, CA 95993-1619 | 916 870-8312 | 530 267-5236 | |
| Cal Sierra Pipe 3033 S Highway 99 Stockton, CA 95215-8086 | 209 466-0988 | 209 466-4571 | |
| D Arcy & Harty Const Co 1300 Carroll Ave San Francisco, CA 94124-3611 | 415 822-5200 | 415 822-0747 | |
| Florez Paving/Florz Brothers 4000 24th St Sacramento, CA 95822-1404 | 916 452-3903 | 916 455-0217 | |
| Flowtite 3009 N Laurel Ave Rialto, CA 92377-3708 | 909 434-1888 | 909 434-1895 | |
| Innovative Construction Solutions 4212 N Freeway Blvd Ste 8 Sacramento, CA 95834-1236 | 916 568-1400 | 916 568-1411 | |
| Maskell Pipe & Supply 8604 Cottonwood Ave Fontana, CA 92335-2919 | 909 574-8662 | 909 574-8663 | |
| McGuire & Hester 2700 Rice Ave West Sacramento, CA 95691-2233 | 916 372-8910 | 916 372-8916 | |
| Mountain Cascade Inc PO Box 5050 Livermore, CA 94551-5050 | 925 373-8370 | 925 373-0940 | |
| North Star Construction 1282 Stabler Ln Yuba City, CA 95993-2625 | 530 673-7080 | 530 673-1880 | |
| Sacramento Drilling Inc 1143 Blumenfeld Dr Sacramento, CA 95815-3993 | 916 638-1766 | 916 638-3725 | |
| Westcon Construction Corp 275 Taylor Rd Newcastle, CA 95658-9601 | 916 663-2425 | 916 663-2448 | |
| A-S Pipelines 2025 E Leland Rd Pittsburg, CA 94565-5108 | 925 427-5597 | 925 427-1135 | |
| Navajo Pipelines 4671 24th St Sacramento, CA 95822-1412 | 916 448-0134 | 916 448-0841 | |
| Alisto Engineering Group 2737 N Main St Ste 200 Walnut Creek, CA 94597-2779 | 925 279-5000 | 925 279-5001 | |
| Michels Pipeline Corp/ Michels Corporation PO Box 12905 Salem, OR 97303-0052 | 503 364-1199 | 503 391-8317 | |
| *Bay Pacific Pipelines PO Box 1162 Novato, CA 94948-1162* | *415 897-6958* | *415 897-1409* | + |
| *Civil Engineering Const Inc PO Box 1669 Loomis, CA 95650-1669* | *916 652-9884* | *916 652-9885* | + |
| *T&S Const Co Inc 6108 Hedge Ave Sacramento, CA 95829-9396* | *916 381-3052* | *916 387-1861* | + |

## Cadot Mays Canyon Road Pavement & Soldier Pile Wall (Alt)

1002384410

Mays Canyon Rd
Guerneville, Sonoma Co CA

**Value: $2,040,000**
Inv# 04-4S1904

**BIDS: 11/18/2015, 02:00 PM**


© 2015 Construction Market Data Group LLC. All Rights Reserved.

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required |

**Scope** Road[s],Water Treatment,Excavating & Grading,Pavement Markers,Sewage Treatment CONSTRUCT PAVEMENT AND SOLDIER PILE WALL In Sonoma County Near Guerneville At Mays Canyon Road

**Notes** 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12 2. 160 Working Days

**Quantity/ Unit prices** Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 72 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 690 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 26 7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 350 10 030186 TEMPORARY ALTERNATIVE CRASH CUSHION EA 4 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 14 130640 TEMPORARY FIBER ROLL LF 450 15 130670 TEMPORARY REINFORCED SILT FENCE LF 850 16 130730 STREET SWEEPING LS LUMP SUM 17 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 141000 TEMPORARY FENCE (TYPE ESA) LF 790 20 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 980 21 141120 TREATED WOOD WASTE LB 3,000 22 150606 REMOVE FENCE (TYPE BW) LF 83 23 150661 REMOVE GUARDRAIL LF 190 24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 200 25 150722 REMOVE PAVEMENT MARKER EA 40 26 151627 RECONSTRUCT GUARDRAIL (WOOD POST) LF 25 27 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 28 190101 ROADWAY EXCAVATION CY 110 29 190185 SHOULDER BACKING TON 2 30 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 25 31 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23 32 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 362 33 390132 HOT MIX ASPHALT (TYPE A) TON 73 34 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 63 35 397005 TACK COAT TON 0.1 36 045142 STEEL SOLDIER PILING (W12X136) LF 3,280 37 490400 24" DRILLED HOLE LF 3,125 38 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 83 39 (F) 045143 STRUCTURAL CONCRETE, TANGENT WALL CY 25 40 (F) 045144 STRUCTURAL CONCRETE, CAP BEAM CY 4 41 (F) 045145 BAR REINFORCING STEEL, CAP BEAM LB 280 42 597600 PREPARE AND PAINT CONCRETE SQFT 2 43 597601 PREPARE AND STAIN CONCRETE SQFT 3,090 44 (F) 721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) CY 0.4 45 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 4 46 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 0.4 47 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) LF 83 48 800103 TEMPORARY FENCE (TYPE CL-6) LF 53 49 045146 CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED) LF 30 50 030187 4' TEMPORARY GATE (TYPE CL-6) EA 1 51 820107 DELINEATOR (CLASS 1) EA 3 52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 12 53 (F) 833088 TUBULAR HANDRAILING LF 140 54 030188 TRANSITION RAILING (TYPE WB) EA 1 55 030189 TYPE SMART SCI-70GM CRASH CUSHION EA 1 56 (F) 045147 CONCRETE BARRIER (TYPE 80,MODIFIED) LF 140 57 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,460 58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 40 59 999990 MOBILIZATION

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085 | 707 822-4853 | 707 822-5676 | |
| Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 226-6400 | 530 226-6401 | |
| Ghilotti Const Co 246 Ghillotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 | |
| Maggiora & Ghilotti Inc / M & G 555 Du Bois St San Rafael, CA 94901-3965 | 415 459-8640 | 415 459-2065 | |
| Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639 | 707 542-4862 | 707 542-4897 | |
| CF Contracting PO Box 935 Fairfax, CA 94978-0935 | 415 721-7160 | 415 296-6437 | |
| Team Ghilotti Inc 2531 Petaluma Blvd S Petaluma, CA 94952-5523 | 707 763-8700 | 707 763-8711 | |
| Dunton Construction Co Inc 19802 Ox Yoke Rd Anderson, CA 96007-4936 | 530 365-9652 | 530 365-3178 | |
| Thompson Builders Corp/West Bay Builders Inc PO Box 5553 Novato, CA 94948-5553 | 415 456-8972 | 415 459-0665 | |
| *Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411* | *925 838-5675* | *925 838-5915* | + |

## San Francisco Various Pavement & Sewer (Alt)

1002390118

Various Locations
an Francisco, San Francisco Co CA

**Value: $5,500,000**
Inv# 2492J

**BIDS: 11/18/2015,**

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required |

**Scope** Road[s],Water Piping,Sewage Piping Various Locations No. 20 Pavement Renovation and Sewer Replacement

**Notes** 1. 25% Set Aside For LBE

**Owner** **San Francisco-Bureau Of Architecture** 30 Van Ness Ave Ste 4100 San Francisco, CA 94102-6034, **Ph 415 557-4700**, Fax 415 557-4701

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| D Arcy & Harty Const Co 1300 Carroll Ave San Francisco, CA 94124-3611 | 415 822-5200 | 415 822-0747 | |
| Esquivel Grading & Paving Inc 918 Ingerson Ave San Francisco, CA 94124-3510 | 415 468-5700 | 415 468-8108 | |
| Harty Pipelines Inc 4085 19th Ave San Francisco, CA 94132-3054 | 415 585-6023 | 415 585-6436 | |
| M Squared Construction Inc 1278 20th Ave, Suite C San Francisco, CA 94122-1776 | 415 661-6902 | 415 661-6976 | |
| CF Contracting PO Box 935 Fairfax, CA 94978-0935 | 415 721-7160 | 415 296-6437 | |
| Insituform Technologies Incorporated 3 Bayside PL Unit 111 San Francisco, CA 94107 | 415 310-0578 | 415 655-9425 | |
| *Alaniz Construction Inc 7160 Stevenson Blvd Fremont, CA 94538-2485* | *510 770-5000* | *510 770-5070* | + |
| *CF Archibald Paving Inc PO Box 37 Redwood City, CA 94064-0037* | *650 364-3045* | *650 366-8777* | + |
| *Insituform Technologies Incorporated 117 Seminary Dr Apt B Mill Valley, CA 94941-3114* | *415 310-0578* | *415 389-1039* | + |
| *Precision Engineering PO Box 191850 San Francisco, CA 94119-1850* | *415 621-4882* | *415 621-4812* | + |
| *Roberts & Brune CO 939 Broadway St Redwood City, CA 94063-3106* | *650 366-3833* | *650 366-1134* | + |
| *S2/H Construction Group Inc 1420 van Dyke Ave San Francisco, CA 94124-3233* | *415 822-1036* | *415 822-1031* | + |
| *SAK Construction 4253 Duluth Ave Rocklin, CA 95765-1400* | *916 644-1400* | *916 644-1401* | + |
| *Trinet Const Inc 2560 Marin St San Francisco, CA 94124-1015* | *415 695-7814* | *415 695-7830* | + |

## Riverwalk Drive Asphalt Paving (Alt)

1002393116

Riverwalk Dr
Madera, Madera Co CA

**Value: $1,300,000**
Inv# ST 10-03

**BIDS: 11/18/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required |

**Scope** Park[s], Landscaping,Road[s],Sidewalk[s], Curb[s], Gutter[s],Water Piping,Electrical Work,Excavating & Grading,Fencing,Pavement Markers,Miscellaneous Civil,Sewage Piping Constructing new roadway improvements that include roadway grading, asphalt paving, curb, gutter and sidewalk improvements, water system improvements, storm drainage improvements, street lighting, irrigation and landscape improvements, fencing and signing and striping, and all other related work indicated on the plans and specifications.

**Notes** 1. Pre-Bid Conference 10/19/2015 2:00 PM 2. Pre-Bid Conference Location = At City of Madera; Council chambers said public office at 2:00 p.m., DST. 205 West 4th Street Madera, CA 93637

**Owner** **Madera-Engineering Dept** 205 W 4Th St Madera, CA 93637-3527, **Ph 559 661-5418**, Fax 559 675-6605; **Keith B Helmuth**

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| *American Paving Co PO Box 4348 Fresno, CA 93744* | *559 268-9886* | *559 268-2908* | + |
| *Boyle Electric PO Box 883 Madera, CA 93639-0883* | *559 674-8508* | *559 674-0481* | + |
| *Bush Construction & Engineering 5828 E Harvard Ave Fresno, CA 93727-1373* | *559 226-3988* | *559 493-5944* | + |
| *Central Valley Asphalt \ Doug ross Inc 23494 Road 196 Lindsay, CA 93247-9771* | *559 562-7802* | *559 562-7902* | + |
| *Emmetts Excavation Inc 6207 E Clinton Ave Fresno, CA 93727-1406* | *559 347-9188* | *559 348-9272* | + |
| *n Crawford Constr Co 1189 Hoblitt Ave Clovis, CA 93612-2824* | *559 299-0306* | *559 299-1958* | + |
| *vement Recycling Systems Inc PO Box 1266 Riverside, CA 92502-1266* | *951 682-1091* | *951 682-1094* | + |
| *RJ Berry Jr Inc PO Box 468 Selma, CA 93662-0468* | *559 896-1680* | *559 896-1682* | + |
| *Rolfe Const Co PO Box 105 Atwater, CA 95301-0105* | *209 358-5548* | *209 357-2916* | + |
| *Steven Dovali Const/Steven E Dovali Construction 8461 E Olive Ave Fresno, CA 93727-9549* | *559 255-7603* | *559 456-2843* | + |
| *Witbro Inc dba Seal Rite paving & Grading 959 Clovis Ave Clovis, CA 93612-2206* | *559 222-7325* | *559 325-1630* | + |


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

| | | |
|---|---|---|
| Granite Const Co PO Box 15287 Sacramento, CA 95851-0287 | 916 855-4400 | 916 369-0429 |
| RGW Construction Inc 550 Greenville Road Livermore, CA 94550-9297 | 925 606-2400 | 925 961-1925 |
| Teichert Construction PO Box 700 Lincoln, CA 95648-0700 | 916 645-4800 | 916 645-4801 |
| Bru Construction 123 3rd St Eureka, CA 95501-0321 | 916 123-4567 | 916 234-5678 |
| RM Harris Co Inc 1000 Howe Rd Martinez, CA 94553-3446 | 925 335-3000 | 925 335-2663 |
| CC Myers Inc PO Box 2948 Rancho Cordova, CA 95741-2948 | 916 635-9370 | 916 635-1527 |
| MCM Construction Incorporated PO Box 620 North Highlands, CA 95660-0620 | 916 334-1221 | 916 334-0562 |
| DeSilva Gates Construction PO Box 2909 Dublin, CA 94568-0909 | 925 829-9220 | 925 803-4263 |
| Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826-3250 | 916 381-0911 | 916 381-1447 |
| Southwest Pipeline & Trenchless Corp 22118 S Vermont Ave Torrance, CA 90502-2188 | 310 329-8717 | 310 329-0981 |

## Sacramento Various Sewer (Alt)

1002379938

Various Locations
Sacramento, Sacramento Co CA

Value: $454,000
Inv# B1614321007

BIDS: 11/18/2015, 02:00 PM
Changed From: 10/21/2015, 02:00 PM

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | May Be Required | Plans, Specs |

**Scope Details** Water Piping,Sewage Piping D St. 18th to 20th St., VW Alley 14th to 15th St. & O/P Alley, 17th to 18th St. Sewer Replacements [Division 2]: Water Systems. [Division 15]: Ductwork.

**Owner** **Sacramento-Clerks Office** P.O. Box 122391 Sacramento, CA , **Ph 916 808-7200**, Fax 916 808-7672; **Rosa Millino**

**AsOwner** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596

**CvlEngr** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596; **Rosa Millino**

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| All American Construction Inc 1631 Hunter Way Yuba City, CA 95993-1619 | 916 870-8312 | 530 267-5236 | |
| Cal Sierra Pipe 3033 S Highway 99 Stockton, CA 95215-8086 | 209 466-0988 | 209 466-4571 | |
| D Arcy & Harty Const Co 1300 Carroll Ave San Francisco, CA 94124-3611 | 415 822-5200 | 415 822-0747 | |
| Florez Paving/Florz Brothers 4000 24th St Sacramento, CA 95822-1404 | 916 452-3903 | 916 455-0217 | |
| Flowtite 3009 N Laurel Ave Rialto, CA 92377-3708 | 909 434-1888 | 909 434-1895 | |
| Innovative Construction Solutions 4212 N Freeway Blvd Ste 8 Sacramento, CA 95834-1236 | 916 568-1400 | 916 568-1411 | |
| Maskell Pipe & Supply 8604 Cottonwood Ave Fontana, CA 92335-2919 | 909 574-8662 | 909 574-8663 | |
| McGuire & Hester 2700 Rice Ave West Sacramento, CA 95691-2233 | 916 372-8910 | 916 372-8916 | |
| Mountain Cascade Inc PO Box 5050 Livermore, CA 94551-5050 | 925 373-8370 | 925 373-0940 | |
| North Star Construction 1282 Stabler Ln Yuba City, CA 95993-2625 | 530 673-7080 | 530 673-1880 | |
| Sacramento Drilling Inc 1143 Blumenfeld Dr Sacramento, CA 95815-3993 | 916 638-1766 | 916 638-3725 | |
| Westcon Construction Corp 275 Taylor Rd Newcastle, CA 95658-9601 | 916 663-2425 | 916 663-2448 | |
| A-S Pipelines 2025 E Leland Rd Pittsburg, CA 94565-5108 | 925 427-5597 | 925 427-1135 | |
| Navajo Pipelines 4671 24th St Sacramento, CA 95822-1412 | 916 448-0134 | 916 448-0841 | |
| ***Alisto Engineering Group 2737 N Main St Ste 200 Walnut Creek, CA 94597-2779*** | ***925 279-5000*** | ***925 279-5001*** | + |
| ***Michels Pipeline Corp/ Michels Corporation PO Box 12905 Salem, OR 97303-0052*** | ***503 364-1199*** | ***503 391-8317*** | + |
| ***Bay Pacific Pipelines PO Box 1162 Novato, CA 94948-1162*** | ***415 897-6958*** | ***415 897-1409*** | + |
| ***Civil Engineering Const Inc PO Box 1669 Loomis, CA 95650-1669*** | ***916 652-9884*** | ***916 652-9885*** | + |
| ***T&S Const Co Inc 6108 Hedge Ave Sacramento, CA 95829-9396*** | ***916 381-3052*** | ***916 387-1861*** | + |

## Cadot Mays Canyon Road Pavement & Soldier Pile Wall (Alt)

1002384410

Mays Canyon Rd
Guerneville, Sonoma Co CA

Value: $2,040,000
Inv# 04-4S1904

BIDS: 11/18/2015, 02:00 PM

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required |

**Scope** Road[s],Water Treatment,Excavating & Grading,Pavement Markers,Sewage Treatment CONSTRUCT PAVEMENT AND SOLDIER PILE WALL In Sonoma County Near Guerneville At Mays Canyon Road

**Notes** 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12 2. 160 Working Days

**Quantity/ Unit prices** Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 72 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 690 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 26 7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 350 10 030186 TEMPORARY ALTERNATIVE CRASH CUSHION EA 4 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 14 130640 TEMPORARY FIBER ROLL LF 450 15 130670 TEMPORARY REINFORCED SILT FENCE LF 850 16 130730 STREET SWEEPING LS LUMP SUM 17 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 141000 TEMPORARY FENCE (TYPE ESA) LF 790 20 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 980 21 141120 TREATED WOOD WASTE LB 3,000 22 150606 REMOVE FENCE (TYPE BW) LF 83 23 150661 REMOVE GUARDRAIL LF 190 24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 200 25 150722 REMOVE PAVEMENT MARKER EA 40 26 151627 RECONSTRUCT GUARDRAIL (WOOD POST) LF 25 27 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 28 190101 ROADWAY EXCAVATION CY 110 29 190185 SHOULDER BACKING TON 2 30 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 25 31 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23 32 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 362 33 390132 HOT MIX ASPHALT (TYPE A) TON 73 34 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 63 35 397005 TACK COAT TON 0.1 36 045142 STEEL SOLDIER PILING (W12X136) LF 3,280 37 490400 24" DRILLED HOLE LF 3,125 38 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 83 39 (F) 045143 STRUCTURAL CONCRETE, TANGENT WALL CY 25 40 (F) 045144 STRUCTURAL CONCRETE, CAP BEAM CY 4 41 (F) 045145 BAR REINFORCING STEEL, CAP BEAM LB 280 42 597600 PREPARE AND PAINT CONCRETE SQFT 2 43 597601 PREPARE AND STAIN CONCRETE SQFT 3,090 44 (F) 721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) CY 0.4 45 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 4 46 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 0.4 47 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) LF 83 48 800103 TEMPORARY FENCE (TYPE CL-6) LF 53 49 045146 CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED) LF 30 50 030187 4' TEMPORARY GATE (TYPE CL-6) EA 1 51 820107 DELINEATOR (CLASS 1) EA 3 52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 12 53 (F) 833088 TUBULAR HANDRAILING LF 140 54 030188 TRANSITION RAILING (TYPE WB) EA 1 55 030189 TYPE SMART SCI-70GM CRASH CUSHION EA 1 56 (F) 045147 CONCRETE BARRIER (TYPE 80,MODIFIED) LF 140 57 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,460 58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 40 59 999990 MOBILIZATION

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

| Prospective Bidders | Phone | Fax | |
|---|---|---|---|
| Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085 | 707 822-4853 | 707 822-5676 | |
| Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 226-6400 | 530 226-6401 | |
| Ghilotti Const Co 246 Ghillotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 | |
| Maggiora & Ghilotti Inc / M & G 555 Du Bois St San Rafael, CA 94901-3965 | 415 459-8640 | 415 459-2065 | |
| Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639 | 707 542-4862 | 707 542-4897 | |
| ***CF Contracting PO Box 935 Fairfax, CA 94978-0935*** | ***415 721-7160*** | ***415 296-6437*** | + |
| ***Team Ghilotti Inc 2531 Petaluma Blvd S Petaluma, CA 94952-5523*** | ***707 763-8700*** | ***707 763-8711*** | + |
| ***Dunton Construction Co Inc 19802 Ox Yoke Rd Anderson, CA 96007-4936*** | ***530 365-9652*** | ***530 365-3178*** | + |
| ***Thompson Builders Corp/West Bay Builders Inc PO Box 5553 Novato, CA 94948-5553*** | ***415 456-8972*** | ***415 459-0665*** | + |
| ***Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411*** | ***925 838-5675*** | ***925 838-5915*** | + |

## East Borrow Canal (Alt)

1002385905

Sutter Co CA

Value: $3,270,000
Inv# C51512

BIDS: 11/18/2015, 02:00 PM



(+ = New Bidder, ☞= First time in Bidding Section)

Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Bru-Den Constr 500 W 22nd St North Newton, KS 67117-2801 | 316 283-4687 | 316 283-4738 |
| Granite Const Co PO Box 15287 Sacramento, CA 95851-0287 | 916 855-4400 | 916 369-0429 |
| RGW Construction Inc 550 Greenville Road Livermore, CA 94550-9297 | 925 606-2400 | 925 961-1925 |
| Teichert Construction PO Box 700 Lincoln, CA 95648-0700 | 916 645-4800 | 916 645-4801 |
| Bru Construction 123 3rd St Eureka, CA 95501-0321 | 916 123-4567 | 916 234-5678 |
| RM Harris Co Inc 1000 Howe Rd Martinez, CA 94553-3446 | 925 335-3000 | 925 335-2663 |
| CC Myers Inc PO Box 2948 Rancho Cordova, CA 95741-2948 | 916 635-9370 | 916 635-1527 |
| MCM Construction Incorporated PO Box 620 North Highlands, CA 95660-0620 | 916 334-1221 | 916 334-0562 |
| DeSilva Gates Construction PO Box 2909 Dublin, CA 94568-0909 | 925 829-9220 | 925 803-4263 |
| Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826-3250 | 916 381-0911 | 916 381-1447 |
| Southwest Pipeline & Trenchless Corp 22118 S Vermont Ave Torrance, CA 90502-2188 | 310 329-8717 | 310 329-0981 |
| ***CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127*** | ***408 554-0198*** | ***916 852-7920*** + |

## Cadot Mays Canyon Road Pavement & Soldier Pile Wall (Alt)

1002384410

Mays Canyon Rd
Guerneville, Sonoma Co CA

**Value: $2,040,000**
Inv# 04-4S1904

**BIDS: 11/18/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required |

**Scope** Road[s],Water Treatment,Excavating & Grading,Pavement Markers,Sewage Treatment CONSTRUCT PAVEMENT AND SOLDIER PILE WALL In Sonoma County Near Guerneville At Mays Canyon Road

**Notes** 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12 2. 160 Working Days

**Quantity/ Unit prices** Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 72 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 690 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 26 7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 350 10 030186 TEMPORARY ALTERNATIVE CRASH CUSHION EA 4 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 14 130640 TEMPORARY FIBER ROLL LF 450 15 130670 TEMPORARY REINFORCED SILT FENCE LF 850 16 130730 STREET SWEEPING LS LUMP SUM 17 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 141000 TEMPORARY FENCE (TYPE ESA) LF 790 20 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 980 21 141120 TREATED WOOD WASTE LB 3,000 22 150606 REMOVE FENCE (TYPE BW) LF 83 23 150661 REMOVE GUARDRAIL LF 190 24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 200 25 150722 REMOVE PAVEMENT MARKER EA 40 26 151627 RECONSTRUCT GUARDRAIL (WOOD POST) LF 25 27 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 28 190101 ROADWAY EXCAVATION CY 110 29 190185 SHOULDER BACKING TON 2 30 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 25 31 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23 32 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 362 33 390132 HOT MIX ASPHALT (TYPE A) TON 73 34 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 63 35 397005 TACK COAT TON 0.1 36 045142 STEEL SOLDIER PILING (W12X136) LF 3,280 37 490400 24" DRILLED HOLE LF 3,125 38 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 83 39 (F) 045143 STRUCTURAL CONCRETE, TANGENT WALL CY 25 40 (F) 045144 STRUCTURAL CONCRETE, CAP BEAM CY 4 41 (F) 045145 BAR REINFORCING STEEL, CAP BEAM LB 280 42 597600 PREPARE AND PAINT CONCRETE SQFT 2 43 597601 PREPARE AND STAIN CONCRETE SQFT 3,090 44 (F) 721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) CY 0.4 45 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 4 46 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 0.4 47 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) LF 83 48 800103 TEMPORARY FENCE (TYPE CL-6) LF 53 49 045146 CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED) LF 30 50 030187 4' TEMPORARY GATE (TYPE CL-6) EA 1 51 820107 DELINEATOR (CLASS 1) EA 3 52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 12 53 (F) 833088 TUBULAR HANDRAILING LF 140 54 030188 TRANSITION RAILING (TYPE WB) EA 1 55 030189 TYPE SMART SCI-70GM CRASH CUSHION EA 1 56 (F) 045147 CONCRETE BARRIER (TYPE 80,MODIFIED) LF 140 57 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,460 58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 40 59 999990 MOBILIZATION

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028
**CvlEngr** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Abdel Tachta**
**ElecEng** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Elaine Wong**

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085 | 707 822-4853 | 707 822-5676 |
| Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 226-6400 | 530 226-6401 |
| Ghilotti Const Co 246 Ghillotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 |
| Maggiora & Ghilotti Inc / M & G 555 Du Bois St San Rafael, CA 94901-3965 | 415 459-8640 | 415 459-2065 |
| Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639 | 707 542-4862 | 707 542-4897 |
| CF Contracting PO Box 935 Fairfax, CA 94978-0935 | 415 721-7160 | 415 296-6437 |
| Team Ghilotti Inc 2531 Petaluma Blvd S Petaluma, CA 94952-5523 | 707 763-8700 | 707 763-8711 |
| Dunton Construction Co Inc 19802 Ox Yoke Rd Anderson, CA 96007-4936 | 530 365-9652 | 530 365-3178 |
| Thompson Builders Corp/West Bay Builders Inc PO Box 5553 Novato, CA 94948-5553 | 415 456-8972 | 415 459-0665 |
| Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411 | 925 838-5675 | 925 838-5915 |
| ***CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127*** | ***408 554-0198*** | ***916 852-7920*** + |
| ***Valentine Corp PO Box 9337 San Rafael, CA 94912-9337*** | ***415 453-3732*** | ***415 457-5820*** + |

## Cadot Cr 4018 Road (Alt)

1002390316

CR 4018
Inyo Co CA

**Value: $15,000,000**
Inv# DTFH6815B00017

**BIDS: 11/18/2015, 02:00 PM**
**Changed From: 11/17/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required | Addenda |

**Scope** Road[s] Whitney Portal Road within the project corridor is a two-lane, paved roadway with varying widths and variable width unpaved shoulders, as well as multiple paved and unpaved pull-offs and intersecting roadways. The top 3.5 miles of the project are in steep mountainous terrain with very narrow roadway bench width, steep side slopes and switchbacks. The remaining 7.7 miles of the project are in rolling terrain. There are numerous recreational facilities and parking areas adjacent to the roadway throughout the route. The seasonal average daily traffic along portions of the route reaches 1700. There is heavy pedestrian use and parking along the road in the top 2 miles and bicycle use along the entire route

**Owner** **US-FHWA Central Federal Lands Hwy Div** 12300 W Dakota Ave Lakewood, CO 80228-2583, **Ph 720 963-3090**, Fax 720 963-3360

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Granite Construction Company PO Box 5127 Bakersfield, CA 93388-5127 | 661 399-3361 | 661 399-3598 |
| Pace Contracting Co 7885 W Sunset Rd Ste 130 Las Vegas, NV 89113-1997 | 702 365-1170 | 702 365-6494 |
| Papich Construction PO Box 2210 Pismo Beach, CA 93448-2210 | 805 473-3016 | 805 481-5966 |
| Road and Highway Builders PO Box 70846 Reno, NV 89570-0846 | 775 852-7283 | 775 359-7248 |
| Steelhead Constructors, Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 547-5700 | 530 226-6401 |

## New Market Drive Median Landscape (Alt)

1002398915

New Market Dr
Sacramento, Sacramento Co CA

**Value: $556,640**
Inv# B16190021007

**BIDS: 11/18/2015, 02:00PM**

**Est. Start: 12/2015; Completion: 02/2016**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10% | Owner | Owner | May Be Required | Plans, Specs |

**Scope** Park[s], Landscaping,Road[s],Sidewalk[s], Curb[s], Gutter[s],Electrical Work,Excavating & Grading Developing the New Market Drive Median Landscape in Sacramento. The improvements will consist of grading, concrete flatwork, river cobble, decomposed granite paving, concrete curb, header, automatic irrigation system, electrical, and landscaping.


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

Various Locations
Sacramento, Sacramento Co CA

Value: $454,000
Inv# B1614321007

BIDS: 11/18/2015, 02:00 PM
Changed From: 10/21/2015, 02:00 PM

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | May Be Required | Plans, Specs |

**Scope Details** Water Piping,Sewage Piping D St. 18th to 20th St., VW Alley 14th to 15th St. & O/P Alley, 17th to 18th St. Sewer Replacements [Division 2]: Water Systems. [Division 15]: Ductwork.

**Owner** **Sacramento-Clerks Office** P.O. Box 122391 Sacramento, CA , **Ph 916 808-7200**, Fax 916 808-7672; **Rosa Millino**

**AsOwner** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596

**CvlEngr** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596; **Rosa Millino**

| Prospective Bidders | Phone | Fax |
|---|---|---|
| All American Construction Inc 1631 Hunter Way Yuba City, CA 95993-1619 | 916 870-8312 | 530 267-5236 |
| Cal Sierra Pipe 3033 S Highway 99 Stockton, CA 95215-8086 | 209 466-0988 | 209 466-4571 |
| D Arcy & Harty Const Co 1300 Carroll Ave San Francisco, CA 94124-3611 | 415 822-5200 | 415 822-0747 |
| Florez Paving/Florz Brothers 4000 24th St Sacramento, CA 95822-1404 | 916 452-3903 | 916 455-0217 |
| Flowtite 3009 N Laurel Ave Rialto, CA 92377-3708 | 909 434-1888 | 909 434-1895 |
| Innovative Construction Solutions 4212 N Freeway Blvd Ste 8 Sacramento, CA 95834-1236 | 916 568-1400 | 916 568-1411 |
| Maskell Pipe & Supply 8604 Cottonwood Ave Fontana, CA 92335-2919 | 909 574-8662 | 909 574-8663 |
| McGuire & Hester 2700 Rice Ave West Sacramento, CA 95691-2233 | 916 372-8910 | 916 372-8916 |
| Mountain Cascade Inc PO Box 5050 Livermore, CA 94551-5050 | 925 373-8370 | 925 373-0940 |
| North Star Construction 1282 Stabler Ln Yuba City, CA 95993-2625 | 530 673-7080 | 530 673-1880 |
| Sacramento Drilling Inc 1143 Blumenfeld Dr Sacramento, CA 95815-3993 | 916 638-1766 | 916 638-3725 |
| Westcon Construction Corp 275 Taylor Rd Newcastle, CA 95658-9601 | 916 663-2425 | 916 663-2448 |
| A-S Pipelines 2025 E Leland Rd Pittsburg, CA 94565-5108 | 925 427-5597 | 925 427-1135 |
| Navajo Pipelines 4671 24th St Sacramento, CA 95822-1412 | 916 448-0134 | 916 448-0841 |
| Alisto Engineering Group 2737 N Main St Ste 200 Walnut Creek, CA 94597-2779 | 925 279-5000 | 925 279-5001 |
| Michels Pipeline Corp/ Michels Corporation PO Box 12905 Salem, OR 97303-0052 | 503 364-1199 | 503 391-8317 |
| Bay Pacific Pipelines PO Box 1162 Novato, CA 94948-1162 | 415 897-6958 | 415 897-1409 |
| Civil Engineering Const Inc PO Box 1669 Loomis, CA 95650-1669 | 916 652-9884 | 916 652-9885 |
| T&S Const Co Inc 6108 Hedge Ave Sacramento, CA 95829-9396 | 916 381-3052 | 916 387-1861 |

## Cadot Mays Canyon Road Pavement & Soldier Pile Wall (Alt)

1002384410

Mays Canyon Rd
Guerneville, Sonoma Co CA

Value: $2,040,000
Inv# 04-4S1904

BIDS: 11/18/2015, 02:00 PM

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required |

**Scope** Road[s],Water Treatment,Excavating & Grading,Pavement Markers,Sewage Treatment CONSTRUCT PAVEMENT AND SOLDIER PILE WALL In Sonoma County Near Guerneville At Mays Canyon Road

**Notes** 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12 2. 160 Working Days

**Quantity/ Unit prices** Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 72 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 690 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 26 7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 350 10 030186 TEMPORARY ALTERNATIVE CRASH CUSHION EA 4 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 14 130640 TEMPORARY FIBER ROLL LF 450 15 130670 TEMPORARY REINFORCED SILT FENCE LF 850 16 130730 STREET SWEEPING LS LUMP SUM 17 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 141000 TEMPORARY FENCE (TYPE ESA) LF 790 20 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 980 21 141120 TREATED WOOD WASTE LB 3,000 22 150606 REMOVE FENCE (TYPE BW) LF 83 23 150661 REMOVE GUARDRAIL LF 190 24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 200 25 150722 REMOVE PAVEMENT MARKER EA 40 26 151627 RECONSTRUCT GUARDRAIL (WOOD POST) LF 25 27 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 28 190101 ROADWAY EXCAVATION CY 110 29 190185 SHOULDER BACKING TON 2 30 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 25 31 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23 32 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 362 33 390132 HOT MIX ASPHALT (TYPE A) TON 73 34 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 63 35 397005 TACK COAT TON 0.1 36 045142 STEEL SOLDIER PILING (W12X136) LF 3,280 37 490400 24" DRILLED HOLE LF 3,125 38 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 83 39 (F) 045143 STRUCTURAL CONCRETE, TANGENT WALL CY 25 40 (F) 045144 STRUCTURAL CONCRETE, CAP BEAM CY 4 41 (F) 045145 BAR REINFORCING STEEL, CAP BEAM LB 280 42 597600 PREPARE AND PAINT CONCRETE SQFT 2 43 597601 PREPARE AND STAIN CONCRETE SQFT 3,090 44 (F) 721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) CY 0.4 45 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 4 46 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 0.4 47 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) LF 83 48 800103 TEMPORARY FENCE (TYPE CL-6) LF 53 49 045146 CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED) LF 30 50 030187 4' TEMPORARY GATE (TYPE CL-6) EA 1 51 820107 DELINEATOR (CLASS 1) EA 3 52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 12 53 (F) 833088 TUBULAR HANDRAILING LF 140 54 030188 TRANSITION RAILING (TYPE WB) EA 1 55 030189 TYPE SMART SCI-70GM CRASH CUSHION EA 1 56 (F) 045147 CONCRETE BARRIER (TYPE 80,MODIFIED) LF 140 57 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,460 58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 40 59 999990 MOBILIZATION

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

**CvlEngr** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Abdel Tachta**

**ElecEng** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Elaine Wong**

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085 | 707 822-4853 | 707 822-5676 |
| Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 226-6400 | 530 226-6401 |
| Ghilotti Const Co 246 Ghillotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 |
| Maggiora & Ghilotti Inc / M & G 555 Du Bois St San Rafael, CA 94901-3965 | 415 459-8640 | 415 459-2065 |
| Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639 | 707 542-4862 | 707 542-4897 |
| CF Contracting PO Box 935 Fairfax, CA 94978-0935 | 415 721-7160 | 415 296-6437 |
| Team Ghilotti Inc 2531 Petaluma Blvd S Petaluma, CA 94952-5523 | 707 763-8700 | 707 763-8711 |
| Dunton Construction Co Inc 19802 Ox Yoke Rd Anderson, CA 96007-4936 | 530 365-9652 | 530 365-3178 |
| Thompson Builders Corp/West Bay Builders Inc PO Box 5553 Novato, CA 94948-5553 | 415 456-8972 | 415 459-0665 |
| Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411 | 925 838-5675 | 925 838-5915 |

**See our ad in Today's Opportunities**

| | | | |
|---|---|---|---|
| *CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127* | *408 554-0198* | *916 852-7920* | + |
| *Valentine Corp PO Box 9337 San Rafael, CA 94912-9337* | *415 453-3732* | *415 457-5820* | + |

## East Borrow Canal (Alt)

1002385905

Sutter Co CA

Value: $3,270,000
Inv# C51512

BIDS: 11/18/2015, 02:00 PM

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required | Plans, Specs, Addenda |

**Scope** Dams,Electrical Work,Fencing,Flood Control EAST BORROW CANAL COMPLETION, SUTTER BYPASS FLOOD CONTROL FACILITIES, SACRAMENTO RIVER FLOOD CONTROL PROJECT, DIVISION OF FLOOD MANAGEMENT, SUTTER AND YOLO COUNTIES, CALIFORNIA 1. Knights Landing Outfall Gates: a. High security fence. b. High security gate. 2. Pumping Plant No. 1, No. 2, and No. 3: a. Selective demolition. b. Earthwork. c. Aggregate base. d. Concrete and reinforcing steel. e. CMU wall. f. Miscellaneous Metalwork: 1) Metal bar gratings. 2) Trashracks. 3) Platforms. 4) Entrance gates. 5) Outfall enclosure. 6) CMU wall bracing. g. Level sensors. h. Acoustic flowmeters. i. Oil lubrication and monitoring device. j. Insulated wire and




© 2015 Construction Market Data Group LLC. All Rights Reserved.

WASTE)LF172,000 24141120TREATED WOOD WASTELB38,300 25029976BIRD EXCLUSION DEVICESLSLUMP SUM 26150661REMOVE GUARDRAILLF2,700 27150768REMOVE ASPHALT CONCRETE PAVEMENT (CY)CY330 28150771REMOVE ASPHALT CONCRETE DIKELF131,000 29150801REMOVE OVERSIDE DRAINEA150 30150854REMOVE CONCRETE PAVEMENT (CY)CY6,260 31150857REMOVE ASPHALT CONCRETE SURFACINGSQFT2,028 32152423ADJUST MONUMENT TO GRADEEA82 33152430ADJUST INLETEA7 34153103COLD PLANE ASPHALT CONCRETE PAVEMENTSQYD19,400 35153130REMOVE CONCRETE CURB (LF)LF5,720 36153225PREPARE CONCRETE BRIDGE DECK SURFACESQFT2,028 37 (F)153233TREAT BRIDGE DECKSQFT2,028 38153234FURNISH BRIDGE DECK TREATMENT MATERIALGAL25 39160102CLEARING AND GRUBBING (LS)LSLUMP SUM 40170101DEVELOP WATER SUPPLYLSLUMP SUM 41180106DUST PALLIATIVELSLUMP SUM 42190101ROADWAY EXCAVATIONCY12,700 43190185SHOULDER BACKINGTON4,040 44198010IMPORTED BORROW (CY)CY18,000 45210010MOVE-IN/MOVE-OUT (EROSION CONTROL)EA1 46210300HYDROMULCHSQFT1,040,000 47210350FIBER ROLLSLF88,800 48210430HYDROSEEDSQFT1,040,000 49210600COMPOSTSQFT1,040,000 50210630INCORPORATE MATERIALSSQFT308,000 51250201CLASS 2 AGGREGATE SUBBASECY1,280 52260203CLASS 2 AGGREGATE BASE (CY)CY11,000 53280000LEAN CONCRETE BASECY810 54370120ASPHALT-RUBBER BINDERTON380 55374002ASPHALTIC EMULSION (FOG SEAL COAT)TON9 56375035PRECOATED SCREENINGSTON2,710 57390011PREPAVING INERTIAL PROFILERLSLUMP SUM 58390020PREPAVING GRINDING DAYEA3 59390100PRIME COATTON29 60390132HOT MIX ASPHALT (TYPE A)TON59,700 61390135HOT MIX ASPHALT (LEVELING)TON9,140 62390137RUBBERIZED HOT MIX ASPHALT (GAP GRADED)TON99,800 63394053SHOULDER RUMBLE STRIP (HMA,GROUND-IN INDENTATIONS)STA3,200 64394060DATA CORELSLUMP SUM 65394074PLACE HOT MIX ASPHALT DIKE (TYPE C)LF1,570 66394076PLACE HOT MIX ASPHALT DIKE (TYPE E)LF98,300 67394077PLACE HOT MIX ASPHALT DIKE (TYPE F)LF900 68394090PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)SQYD1,060 69397005TACK COATTON310 70401050JOINTED PLAIN CONCRETE PAVEMENTCY1,800 71410097DRILL AND BOND (TIE BAR)EA760 72411105INDIVIDUAL SLAB REPLACEMENT (RSC)CY2,010 73413000CRACK AND SEATSQYD136,000 7449805260" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)LF88 75510081AGGREGATE BASE (APPROACH SLAB)CY88 76510087STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)CY876 77510800PAVING NOTCH EXTENSIONCF434 78519081JOINT SEAL (MR 1/2")LF576 79560218FURNISH SIGN STRUCTURE (TRUSS)LB60,000 80560219INSTALL SIGN STRUCTURE (TRUSS)LB60,000 81730020MINOR CONCRETE (CURB) (CY)CY350 82820107DELINEATOR (CLASS 1)EA44 83820118GUARD RAILING DELINEATOREA240 84820151OBJECT MARKER (TYPE L-1)EA44 85832007MIDWEST GUARDRAIL SYSTEM (WOOD POST)LF1,910 86832070VEGETATION CONTROL (MINOR CONCRETE)SQYD2,120 87029977CONCRETE BARRIER TRANSITIONLF56 88839543TRANSITION RAILING (TYPE WB-31)EA16 89839581END ANCHOR ASSEMBLY (TYPE SFT)EA28 90029978BURIED POST END ANCHOREA1 91839584ALTERNATIVE IN-LINE TERMINAL SYSTEMEA4 92839585ALTERNATIVE FLARED TERMINAL SYSTEMEA39 938405044" THERMOPLASTIC TRAFFIC STRIPELF342,000 948405068" THERMOPLASTIC TRAFFIC STRIPELF11,500 958405088" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)LF910 96840515THERMOPLASTIC PAVEMENT MARKINGSQFT950 978405264" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)LF1,830 980299794" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14)LF175,000 99850101PAVEMENT MARKER (NON-REFLECTIVE)EA14,600 100850111PAVEMENT MARKER (RETROREFLECTIVE)EA7,710 101860090MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTIONLSLUMP SUM 102029980FIBER OPTIC SYSTEMLSLUMP SUM 103029981INTELLIGENT TRANSPORTATION SYSTEMLSLUMP SUM 104999990MOBILIZATIONLSLUMP SUM

**Owner** **CA-Transportation Procurement & Contract** 3347 Michelson Dr Ste 100 Irvine, CA 92612-0661, **Ph 949 724-2000**

| Prospective Bidders | Phone | Fax |
|---|---|---|
| OC Jones & Son Inc 1520 4th St Berkeley, CA 94710-1748 | 510 526-3424 | 510 526-0990 |
| **See our ad in Today's Opportunities** | | |
| Teichert Const PO Box 15144 Sacramento, CA 95851-0144 | 916 386-6800 | 916 386-2392 |
| DeSilva Gates Construction PO Box 2909 Dublin, CA 94568-0909 | 925 829-9220 | 925 803-4263 |
| Granite Construction Company 2716 S Granite Ct Fresno, CA 93706-5455 | 559 441-5700 | 559 441-5791 |
| Teichert Construction PO Box 1118 Stockton, CA 95201-1118 | 209 983-2300 | 209 983-2375 |
| Bay Cities Paving & Grading Inc PO Box 6227 Concord, CA 94524-1227 | 925 687-6666 | 925 687-2122 |
| Ghilotti Const Co 246 Ghillotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 |
| CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127 | 408 554-0198 | 916 852-7920 |
| Teichert Construction PO Box 700 Lincoln, CA 95648-0700 | 916 645-4800 | 916 645-4801 |

## Cadot Various Roadway (Alt)

1002372721

Various Locations
Placer Co CA

**Value: $40,000,000**
Inv# 03-1F4004

**BIDS: 11/18/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required | Plans, Specs, Addenda |

**Scope Details** Road[s] WIDEN EASTBOUND ROADWAY.In Placer County Near Colfax From Long Ravine Underpass To 0.4 Mile East Of Magra Road Overcrossing
[Division 2]: Hazardous Material Abatement, Dewatering, Shoring, Cofferdams, Slope Protection & Erosion Control, Marine Work, Paving & Surfacing, Sewerage & Drainage, Irrigation, Fences & Gates, Landscaping. [Division 3]: Concrete Formwork, Concrete Reinforcement, Structural Concrete, Structural Precast Concrete. [Division 4]: Marble, Granite. [Division 5]: Structural Steel, Metal Decking, Metal Fabrications. [Division 9]: Terrazzo, Painting. [Division 10]: Interior Signs. [Division 11]: Parking Control Equipment. [Division 15]: Boilers. [Division 16]: Alarm & Detection Systems.

**Notes** 1. The Contractor must have either a Class A license or one of the following Class C licenses: C-12. 2. 300 Working Days

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Bru-Den Constr 500 W 22nd St North Newton, KS 67117-2801 | 316 283-4687 | 316 283-4738 |
| Granite Const Co PO Box 15287 Sacramento, CA 95851-0287 | 916 855-4400 | 916 369-0429 |
| RGW Construction Inc 550 Greenville Road Livermore, CA 94550-9297 | 925 606-2400 | 925 961-1925 |
| **See our ad in Today's Opportunities** | | |
| Teichert Construction PO Box 700 Lincoln, CA 95648-0700 | 916 645-4800 | 916 645-4801 |
| Bru Construction 123 3rd St Eureka, CA 95501-0321 | 916 123-4567 | 916 234-5678 |
| RM Harris Co Inc 1000 Howe Rd Martinez, CA 94553-3446 | 925 335-3000 | 925 335-2663 |
| CC Myers Inc PO Box 2948 Rancho Cordova, CA 95741-2948 | 916 635-9370 | 916 635-1527 |
| MCM Construction Incorporated PO Box 620 North Highlands, CA 95660-0620 | 916 334-1221 | 916 334-0562 |
| DeSilva Gates Construction PO Box 2909 Dublin, CA 94568-0909 | 925 829-9220 | 925 803-4263 |
| Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826-3250 | 916 381-0911 | 916 381-1447 |
| Southwest Pipeline & Trenchless Corp 22118 S Vermont Ave Torrance, CA 90502-2188 | 310 329-8717 | 310 329-0981 |
| CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127 | 408 554-0198 | 916 852-7920 |

## Cadot Mays Canyon Road Pavement & Soldier Pile Wall (Alt)

1002384410

Mays Canyon Rd
Guerneville, Sonoma Co CA

**Value: $2,040,000**
Inv# 04-4S1904

**BIDS: 11/18/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required | Addenda |

**Scope** Road[s],Water Treatment,Excavating & Grading,Pavement Markers,Sewage Treatment CONSTRUCT PAVEMENT AND SOLDIER PILE WALL In Sonoma County Near Guerneville At Mays Canyon Road

**Notes** 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12 2. 160 Working Days

**Quantity/ Unit prices** Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 72 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 690 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 26 7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 350 10 030186 TEMPORARY ALTERNATIVE CRASH CUSHION EA 4 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 14 130640 TEMPORARY FIBER ROLL LF 450 15 130670 TEMPORARY REINFORCED SILT FENCE LF 850 16 130730 STREET SWEEPING LS LUMP SUM 17 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 141000 TEMPORARY FENCE (TYPE ESA) LF 790 20 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 980 21 141120 TREATED WOOD WASTE LB 3,000 22 150606 REMOVE FENCE (TYPE BW) LF 83 23 150661 REMOVE GUARDRAIL LF 190 24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 200 25 150722 REMOVE PAVEMENT MARKER EA 40 26 151627 RECONSTRUCT GUARDRAIL (WOOD POST) LF 25 27 160102 CLEARING AND


© 2015 Construction Market Data Group LLC. All Rights Reserved.

GRUBBING (LS) LS LUMP SUM 28 190101 ROADWAY EXCAVATION CY 110 29 190185 SHOULDER BACKING TON 2 30 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 25 31 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23 32 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 362 33 390132 HOT MIX ASPHALT (TYPE A) TON 73 34 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 63 35 397005 TACK COAT TON 0.1 36 045142 STEEL SOLDIER PILING (W12X136) LF 3,280 37 490400 24" DRILLED HOLE LF 3,125 38 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 83 39 (F) 045143 STRUCTURAL CONCRETE, TANGENT WALL CY 25 40 (F) 045144 STRUCTURAL CONCRETE, CAP BEAM CY 4 41 (F) 045145 BAR REINFORCING STEEL, CAP BEAM LB 280 42 597600 PREPARE AND PAINT CONCRETE SQFT 2 43 597601 PREPARE AND STAIN CONCRETE SQFT 3,090 44 (F) 721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) CY 0.4 45 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 4 46 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 0.4 47 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) LF 83 48 800103 TEMPORARY FENCE (TYPE CL-6) LF 53 49 045146 CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED) LF 30 50 030187 4' TEMPORARY GATE (TYPE CL-6) EA 1 51 820107 DELINEATOR (CLASS 1) EA 3 52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 12 53 (F) 833088 TUBULAR HANDRAILING LF 140 54 030188 TRANSITION RAILING (TYPE WB) EA 1 55 030189 TYPE SMART SCI-70GM CRASH CUSHION EA 1 56 (F) 045147 CONCRETE BARRIER (TYPE 80,MODIFIED) LF 140 57 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,460 58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 40 59 999990 MOBILIZATION

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028
**CvlEngr** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Abdel Tachta**
**ElecEng** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Elaine Wong**

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085 | 707 822-4853 | 707 822-5676 |
| Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 226-6400 | 530 226-6401 |
| Ghilotti Const Co 246 Ghillotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 |
| Maggiora & Ghilotti Inc / M & G 555 Du Bois St San Rafael, CA 94901-3965 | 415 459-8640 | 415 459-2065 |
| Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639 | 707 542-4862 | 707 542-4897 |
| CF Contracting PO Box 935 Fairfax, CA 94978-0935 | 415 721-7160 | 415 296-6437 |
| Team Ghilotti Inc 2531 Petaluma Blvd S Petaluma, CA 94952-5523 | 707 763-8700 | 707 763-8711 |
| Dunton Construction Co Inc 19802 Ox Yoke Rd Anderson, CA 96007-4936 | 530 365-9652 | 530 365-3178 |
| Thompson Builders Corp/West Bay Builders Inc PO Box 5553 Novato, CA 94948-5553 | 415 456-8972 | 415 459-0665 |
| Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411 | 925 838-5675 | 925 838-5915 |
| **See our ad in Today's Opportunities** | | |
| CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127 | 408 554-0198 | 916 852-7920 |
| Valentine Corp PO Box 9337 San Rafael, CA 94912-9337 | 415 453-3732 | 415 457-5820 |

## Alameda Co Edmud Hypochlorite Piping & Tank Phase 1 (Alt)

1002392568

2020 Wake Ave
Oakland, Alameda Co CA

**Value: $1,550,000**
Inv# SD350

**BIDS: 11/18/2015, 01:30 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | Not Required | Plans, Addenda |

**Size** **1 building**
**Scope** Water Treatment,Water Piping,Tank[s],Sewage Piping,Sewage Treatment Demolition of an existing chemical piping system, including piping, valves, flow meters/transmitters, pressure gauges, and supports, and installation of a new chemical piping system; installation of a new below-grade concrete pipe encasement beneath a roadway along with access boxes and associated pavement restoration; and relining the interior of three large hypochlorite fiberglass reinforced plastic storage tanks at the Districts Main Wastewater Treatment Plant (MWWTP).

**Notes** 1. Pre-Bid Conference 11/3/2015 01:30 PM 2. Pre-Bid Conference Location = at the District's Main Wastewater Treatment Plant, in the Administration Building, Laboratory Library, at 2020 Wake Avenue, Oakland, California 3. Project Owner Is East Bay Municipal Utility District ; All Project Contact Tim Karlstrand To Be Directed To The Owner's Representative

**Owner** **East Bay Municipal Util Dist-Purch Div** 375 11Th St Fl 1 Oakland, CA 94607-4246, **Ph 510 287-0454**, Fax 510 287-0688; **Tim Karlstrand**
**AsOwner** **East Bay Municipal Util Dist-Purch Div** 375 11Th St Fl 1 Oakland, CA 94607-4246, **Ph 510 287-0454**, Fax 510 287-0688; **Lynelle Lewis**

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Anderson Pacific Engineering Const Inc 1390 Norman Ave Santa Clara, CA 95054-2056 | 408 970-9900 | 408 213-0532 |
| Aztec Constructors 2021 Omega Rd Ste 200 San Ramon, CA 94583-1542 | 925 837-1050 | 925 837-1652 |
| JMB Construction 132 S Maple Ave South San Francisco, CA 94080-6302 | 650 267-5300 | 650 267-5302 |
| Manito Construction 1043 Serpentine Ln Pleasanton, CA 94566-4785 | 925 600-0220 | 925 600-1098 |
| NTK Construction 501 Cesar Chavez Ste 123 San Francisco, CA 94124-1243 | 415 643-1900 | 415 643-1300 |
| Pacific Infrastructure Corporation 435 Boulder Ct Ste 200 Pleasanton, CA 94566-8327 | 925 249-0011 | 925 249-0009 |
| GSE Construction 6950 Preston Ave Livermore, CA 94551-9545 | 925 447-0292 | 925 447-0962 |

## Water Pollution Control Plant Emergency Flow Management (Alt)

1002394291

1444 Borregas Ave
Sunnyvale, Santa Clara Co CA

**Value: $1,905,000**
Inv# IFB-PW16-02-0-2015/PG

**BIDS: 11/18/2015, 03:00 PM**
**Changed From: 11/11/2015, 03:00 PM**
**Contract Conditions: Mandatory Pre-Bid Conference 11/3/2015 11:00 AM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | 125 Non Refundable | Plans, Specs, Addenda |

**Size** **1 building**
**Scope** Water Treatment,Sewage Treatment Procuring a fully enclosed trailer mounted new diesel engine generator, installing on site and bringing it online. Installing new electrical equipment, including switchboard, conduit and underground ductbanks, and making the necessary modifications to existing electrical systems as indicated in the contract documents for connecting with the new generator. Procuring and installing a new gas analyzer system capable of monitoring multiple gas streams; adding a new 6 air-blended natural gas pipe and a new 2 natural gas pipe, routing them to the Flare Area and connecting to existing service; and adding new control valves and instrumentation to each gas line as indicated in the contract documents, according to plans and specifications prepared by the City of Sunnyvale and according to the contract documents
**Details** [Division 9]: Painting. [Division 10]: Interior Signs. [Division 16]: Alarm & Detection Systems.

**Notes** 1. Mandatory Pre-Bid Conference Location = Water Pollution Control Plant Training Room 1444 Borregas Avenue, Sunnyvale, CA 94089

**Owner** **Sunnyvale-Purchasing Dept** Po Box 3707 Sunnyvale, CA 94088-3707, **Ph 408 730-7406**, Fax 408 730-7403; **Peter Gonda**
**CvlEngr** **CDM** 100 Pringle Ave Ste 300 Walnut Creek, CA 94596-3580, **Ph 925 933-2900**, Fax 925 933-4174; **William Schilling**
**MechEng** **CDM** 100 Pringle Ave Ste 300 Walnut Creek, CA 94596-3580, **Ph 925 933-2900**, Fax 925 933-4174; **Arvind K Akela**
**Consult** **HDR Engineering** 2280 Market St Fl 1 Riverside, CA 92501-2117, **Ph 951 320-7300**, Fax 951 320-7301

| Prospective Bidders | Phone | Fax |
|---|---|---|
| Anderson Pacific Engineering Const Inc 1390 Norman Ave Santa Clara, CA 95054-2056 | 408 970-9900 | 408 213-0532 |
| Blocka Const Inc (BCI) PO Box 15086 Fremont, CA 94539-2186 | 510 657-3686 | 510 657-3688 |

## Santa Clara Various Ada Curb Ramps 2016 (Alt)

1002399618

Various Locations
Santa Clara, Santa Clara Co CA

**Value: $500,000 (est)**
Inv# CE 15-16-08

**BIDS: 11/18/2015, 03:00PM**

**Est. Start: 12/2015; Completion: 05/2016**

| Bonds | Bids To | Plans From | Deposit |
|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Blue Printer | May Be Required |

**Scope** Sidewalk[s], Curb[s], Gutter[s],Pavement Markers Removing existing curb, gutter, and sidewalk, installing 78 curb ramps with raised truncated domes, and reconstruction of curb, gutter, and sidewalk at 26 intersections as shown on the Plans. Work also includes removal and replacement of existing striping/crosswalks and pavement markings.
**Subbids** Site WorkSite Demolition, Site Preparation, Earthwork, Stabilized Aggregate Pathway, Embankment, Cold Milling, Grading, Asphaltic Concrete, Storm Sewers, Pavement, Concrete Curbs/ Sidewalks/Driveways/ADA Access Ramps, Concrete Pavers, Landscaping


Customer Care: 800.424.3996 | customercare@cmdgroup.com
© 2015 Construction Market Data Group LLC. All Rights Reserved.

| | | |
|---|---|---|
| Bru-Den Constr 500 W 22nd St North Newton, KS 67117-2801 | 316 283-4687 | 316 283-4738 |
| Granite Const Co PO Box 15287 Sacramento, CA 95851-0287 | 916 855-4400 | 916 369-0429 |
| RGW Construction Inc 550 Greenville Road Livermore, CA 94550-9297 | 925 606-2400 | 925 961-1925 |
| Teichert Construction PO Box 700 Lincoln, CA 95648-0700 | 916 645-4800 | 916 645-4801 |
| Bru Construction 123 3rd St Eureka, CA 95501-0321 | 916 123-4567 | 916 234-5678 |
| RM Harris Co Inc 1000 Howe Rd Martinez, CA 94553-3446 | 925 335-3000 | 925 335-2663 |
| CC Myers Inc PO Box 2948 Rancho Cordova, CA 95741-2948 | 916 635-9370 | 916 635-1527 |
| MCM Construction Incorporated PO Box 620 North Highlands, CA 95660-0620 | 916 334-1221 | 916 334-0562 |
| DeSilva Gates Construction PO Box 2909 Dublin, CA 94568-0909 | 925 829-9220 | 925 803-4263 |
| Martin Brothers Construction 8801 Folsom Blvd Ste 260 Sacramento, CA 95826-3250 | 916 381-0911 | 916 381-1447 |
| Southwest Pipeline & Trenchless Corp 22118 S Vermont Ave Torrance, CA 90502-2188 | 310 329-8717 | 310 329-0981 |
| CTM Construction Co 2308 Walnut Grove Ave San Jose, CA 95128-1127 | 408 554-0198 | 916 852-7920 |

## + Sacramento Various Sewer (Alt)

1002379938

Various Locations
Sacramento, Sacramento Co CA

**Value: $454,000**
Inv# B1614321007

**BIDS: 11/18/2015, 02:00 PM**
**Changed From: 10/21/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| Bid:10%,Perf:100%,Pay:100% | Owner | Owner | May Be Required | Plans, Specs |

**Scope Details** Water Piping,Sewage Piping D St. 18th to 20th St., VW Alley 14th to 15th St. & O/P Alley, 17th to 18th St. Sewer Replacements [Division 2]: Water Systems. [Division 15]: Ductwork.

**Owner** **Sacramento-Clerks Office** P.O. Box 122391 Sacramento, CA , **Ph 916 808-7200**, Fax 916 808-7672; **Rosa Millino**

**AsOwner** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596

**CvlEngr** **Sacramento-Utilities Dept** 1395 35Th Ave Sacramento, CA 95822-2911, **Ph 916 808-1400**, Fax 916 808-4596; **Rosa Millino**

**Prospective Bidders**

| | Phone | Fax |
|---|---|---|
| All American Construction Inc 1631 Hunter Way Yuba City, CA 95993-1619 | 916 870-8312 | 530 267-5236 |
| Cal Sierra Pipe 3033 S Highway 99 Stockton, CA 95215-8086 | 209 466-0988 | 209 466-4571 |
| D Arcy & Harty Const Co 1300 Carroll Ave San Francisco, CA 94124-3611 | 415 822-5200 | 415 822-0747 |
| Florez Paving/Florz Brothers 4000 24th St Sacramento, CA 95822-1404 | 916 452-3903 | 916 455-0217 |
| Flowtite 3009 N Laurel Ave Rialto, CA 92377-3708 | 909 434-1888 | 909 434-1895 |
| Innovative Construction Solutions 4212 N Freeway Blvd Ste 8 Sacramento, CA 95834-1236 | 916 568-1400 | 916 568-1411 |
| Maskell Pipe & Supply 8604 Cottonwood Ave Fontana, CA 92335-2919 | 909 574-8662 | 909 574-8663 |
| McGuire & Hester 2700 Rice Ave West Sacramento, CA 95691-2233 | 916 372-8910 | 916 372-8916 |
| Mountain Cascade Inc PO Box 5050 Livermore, CA 94551-5050 | 925 373-8370 | 925 373-0940 |
| North Star Construction 1282 Stabler Ln Yuba City, CA 95993-2625 | 530 673-7080 | 530 673-1880 |
| Sacramento Drilling Inc 1143 Blumenfeld Dr Sacramento, CA 95815-3993 | 916 638-1766 | 916 638-3725 |
| Westcon Construction Corp 275 Taylor Rd Newcastle, CA 95658-9601 | 916 663-2425 | 916 663-2448 |
| A-S Pipelines 2025 E Leland Rd Pittsburg, CA 94565-5108 | 925 427-5597 | 925 427-1135 |
| Navajo Pipelines 4671 24th St Sacramento, CA 95822-1412 | 916 448-0134 | 916 448-0841 |
| Alisto Engineering Group 2737 N Main St Ste 200 Walnut Creek, CA 94597-2779 | 925 279-5000 | 925 279-5001 |
| Michels Pipeline Corp/ Michels Corporation PO Box 12905 Salem, OR 97303-0052 | 503 364-1199 | 503 391-8317 |
| Bay Pacific Pipelines PO Box 1162 Novato, CA 94948-1162 | 415 897-6958 | 415 897-1409 |
| Civil Engineering Const Inc PO Box 1669 Loomis, CA 95650-1669 | 916 652-9884 | 916 652-9885 |
| T&S Const Co Inc 6108 Hedge Ave Sacramento, CA 95829-9396 | 916 381-3052 | 916 387-1861 |

## Cadot Mays Canyon Road Pavement & Soldier Pile Wall (Alt)

1002384410

Mays Canyon Rd
Guerneville, Sonoma Co CA

**Value: $2,040,000**
Inv# 04-4S1904

**BIDS: 11/18/2015, 02:00 PM**

| Bonds | Bids To | Plans From | Deposit | Available Online |
|---|---|---|---|---|
| May Be Required | Owner | Owner | May Be Required | Addenda |

**Scope** Road[s],Water Treatment,Excavating & Grading,Pavement Markers,Sewage Treatment CONSTRUCT PAVEMENT AND SOLDIER PILE WALL In Sonoma County Near Guerneville At Mays Canyon Road

**Notes** 1. The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12 2. 160 Working Days

**Quantity/ Unit prices** Item No. Item Code Item Description Unit of Measure Estimated Quantity 1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 4 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 72 5 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 690 6 120165 CHANNELIZER (SURFACE MOUNTED) EA 26 7 128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM 8 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 9 129000 TEMPORARY RAILING (TYPE K) LF 350 10 030186 TEMPORARY ALTERNATIVE CRASH CUSHION EA 4 11 130100 JOB SITE MANAGEMENT LS LUMP SUM 12 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 13 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1 14 130640 TEMPORARY FIBER ROLL LF 450 15 130670 TEMPORARY REINFORCED SILT FENCE LF 850 16 130730 STREET SWEEPING LS LUMP SUM 17 130800 TEMPORARY ACTIVE TREATMENT SYSTEM LS LUMP SUM 18 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 19 141000 TEMPORARY FENCE (TYPE ESA) LF 790 20 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 980 21 141120 TREATED WOOD WASTE LB 3,000 22 150606 REMOVE FENCE (TYPE BW) LF 83 23 150661 REMOVE GUARDRAIL LF 190 24 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 200 25 150722 REMOVE PAVEMENT MARKER EA 40 26 151627 RECONSTRUCT GUARDRAIL (WOOD POST) LF 25 27 160102 CLEARING AND GRUBBING (LS) LS LUMP SUM 28 190101 ROADWAY EXCAVATION CY 110 29 190185 SHOULDER BACKING TON 2 30 (F) 192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 25 31 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 23 32 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) CY 362 33 390132 HOT MIX ASPHALT (TYPE A) TON 73 34 393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) SQYD 63 35 397005 TACK COAT TON 0.1 36 045142 STEEL SOLDIER PILING (W12X136) LF 3,280 37 490400 24" DRILLED HOLE LF 3,125 38 (F) 510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 83 39 (F) 045143 STRUCTURAL CONCRETE, TANGENT WALL CY 25 40 (F) 045144 STRUCTURAL CONCRETE, CAP BEAM CY 4 41 (F) 045145 BAR REINFORCING STEEL, CAP BEAM LB 280 42 597600 PREPARE AND PAINT CONCRETE SQFT 2 43 597601 PREPARE AND STAIN CONCRETE SQFT 3,090 44 (F) 721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY) CY 0.4 45 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 4 46 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 0.4 47 800016 FENCE (TYPE BW, 6-STRAND, METAL POST) LF 83 48 800103 TEMPORARY FENCE (TYPE CL-6) LF 53 49 045146 CHAIN LINK FENCE (TYPE CL-4,VINYL-CLAD) (MODIFIED) LF 30 50 030187 4' TEMPORARY GATE (TYPE CL-6) EA 1 51 820107 DELINEATOR (CLASS 1) EA 3 52 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 12 53 (F) 833088 TUBULAR HANDRAILING LF 140 54 030188 TRANSITION RAILING (TYPE WB) EA 1 55 030189 TYPE SMART SCI-70GM CRASH CUSHION EA 1 56 (F) 045147 CONCRETE BARRIER (TYPE 80,MODIFIED) LF 140 57 846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,460 58 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 40 59 999990 MOBILIZATION

**Owner** **CA-DOT** 1727 30Th St Sacramento, CA 95816-7005, **Ph 916 324-1700**, Fax 916 654-7028

**CvlEngr** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Abdel Tachta**

**ElecEng** **Caltrans Contract & Procurement** 1727 30Th St Ms-43 Sacramento, CA 95816-7005, **Ph 916 227-6299**, Fax 916 227-6282; **Elaine Wong**

**Prospective Bidders**

| | Phone | Fax |
|---|---|---|
| Granite Construction Company PO BOX 50085 Watsonville, CA 95077-5085 | 707 822-4853 | 707 822-5676 |
| Steelhead Const Inc PO Box 997 Palo Cedro, CA 96073-0997 | 530 226-6400 | 530 226-6401 |
| Ghilotti Const Co 246 Ghilotti Ave Santa Rosa, CA 95407-8152 | 707 585-1221 | 707 585-1601 |
| Maggiora & Ghilotti Inc / M & G 555 Du Bois St San Rafael, CA 94901-3965 | 415 459-8640 | 415 459-2065 |
| Argonaut Constrs PO Box 639 Santa Rosa, CA 95402-0639 | 707 542-4862 | 707 542-4897 |
| CF Contracting PO Box 935 Fairfax, CA 94978-0935 | 415 721-7160 | 415 296-6437 |
| Team Ghilotti Inc 2531 Petaluma Blvd S Petaluma, CA 94952-5523 | 707 763-8700 | 707 763-8711 |
| Dunton Construction Co Inc 19802 Ox Yoke Rd Anderson, CA 96007-4936 | 530 365-9652 | 530 365-3178 |
| Thompson Builders Corp/West Bay Builders Inc PO Box 5553 Novato, CA 94948-5553 | 415 456-8972 | 415 459-0665 |
| Gordon N Ball Inc 333 Camille Ave Alamo, CA 94507-2411 | 925 838-5675 | 925 838-5915 |

**See our ad in Today's Opportunities**


© 2015 Construction Market Data Group LLC. All Rights Reserved.

**SACRAMENTO CA (SACRAMENTO CO)-ITEM: COOLING TOWER REPLACEMENT (2100019)(C) ($640,000)- Bids to Owner November 18 at 3:00 PM (PST) - Pre-bid meeting November 4 at 2:00 PM (PST) at 1156 High Strt Barn G on the Santa Cruz Campus - Plans from Owner- Owner/Engineer - University of California Santa Cruz Physical Planning/Construction Contracts Trailer 1156 HIGH ST BARN G Santa Cruz CA 95064-1077 (831-459-5540) Fax: (831-459-5517)**

***(Take bids reported 10/30-Rept 15-663318)***

---

**SAN FRANCISCO CA (SAN FRANCISCO CO)-ITEM: MULTILINGUAL SIGNAGE (VARIOUS NEWCOMER PATHWAY HS) (11787)(B)(C) ($30,000)- Bids to Owner November 18 at 2 PM (PST) - Mandatory Pre-Bid Meeting November 4 at 9:30 AM (PST) at 600 32nd Ave., San Francisco - Plans available from ARC Northern California on October 27 at 12 PM (PDT)- Owner/Engineer - San Francisco Unified School District Facilities Management Contracts/Proj Mgmnt 135 VAN NESS AVE San Francisco CA 94102-5207 (415-355-6979) Ext. 1500 Fax: (415-355-7313)**

***(Take bids reported 10/28-Rept 15-661166)***

---

**SAN JOSE CA (SANTA CLARA CO)-NON FUEL DISPENSING EQUIPMENT (MAINT / REPAIR) (RE-BID) (M15295) ($864,993)- New bids to Owner November 18 at 1:30 PM (PST) - Bid of August 26 rejected- Owner/Engineer - Contracts Office Contracts 3331 N 1st St Bldg A San Jose CA 95134-1906 (408-321-7189) Fax: (408-955-9729)**

***(Take bids reported 10/22-Rept 15-595014)***

---

**VACAVILLE CA (SOLANO CO)-ITEM: HVAC SYSTEM MAINTENANCE (RE-BID) (6000001821)(C) (B)- New Bids to Owner November 18 at 11 AM (PST) - Previous Bids was October 7 - Plans & Specs available from Owner- Owner/Engineer - CA Department of Corrections and Rehabilitation Kathy Reyna Project Manager 9838 OLD PLACERVILLE RD STE B-2 Sacramento CA 95827-3562 (916-229-5062) Fax: (916-323-2292)**

*Plans available at dodge.construction.com (#*150580985)*

***(Take bids reported 10/29-Rept 15-580985)***

---

**WEAVERVILLE CA (TRINITY CO)-ITEM: WELL DRILLING (AG9AC7S160007)(B) ($25,000 - $100,000)- Bids to Owner November 18 at 1:00 PM (PST) - Plans on web via http://www.fbo.gov- Owner/Engineer - USDA Forest Service PJ Vilhauer Contracting Officer Northern Provice Acqusitions 3644 Avtech Pkwy Ste 180 Redding CA 96002-9241 (530-226-2454) Fax: (226-2474)**

***(Take bids reported 10/30-Rept 15-663365)***

---

**CARSON CITY NV (DOUGLAS CO)-ITEM: UPGRADE DOOR CONTROL PANELS (HOUSING UNIT 8 - ADMIN) (13M05)(C) ($1,600,000)- Bidders - Bids to Owner November 18 at 10:00 AM (PST) - Mandatory Pre-bid meeting November 4 at 10:00 AM (PDT) At the project/construction site - Plans from QuestCDN. - Cost $10 (28.9 Mb)- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**

*Plans available at dodge.construction.com (#*150652432)*

***(Take bids reported 10/15-Rept 15-652432)***

**Bidders**

Cobblestone Construction Fred Kuglin Projects 3830 N JONES BLVD Las Vegas NV 89108-5246 (702-656-8300) Fax: (702-648-2001)

American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)

Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)

CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)

APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)

Status Automation #100 3193-262nd Street Aldergrove BC V4W 2Z6 (604-859-8470) Fax: (604-859-8265)

Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)

Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)

---

**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150639986)*

***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**

RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)

Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)

Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)

C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)

CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)

DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)

Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)

Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)

R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)

Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**

*Plans available at dodge.construction.com (#*150659881)*

***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)

Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)

American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)

Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)

Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)

Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)

Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)

Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150650919)*

***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)

C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)

Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)

- Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI)(A) ($7,000,000)- Add Bidder - GC bids to Owner November 18 at 2PM PST - Jobwalk 11/3 at 11am - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**

***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**

W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)

D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)

Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)

AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)

Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)

Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)

BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)

Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)

Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)

**MOUNTAIN VIEW CA (SANTA CLARA CO)-ITEM: DEMOLITION (VARIOUS BUILDINGS/ STRUCTURES - TWO SITES) - (A) 2254 WYANDOTTE STREET (1550) - (B) 771 N. RENGSTORFF AVENUE (1340)(C) ($110,000 - $155,000)- Bids to Owner November 18 at 02:00 PM (PST) - Non-Mandatory Pre Bid Conference November 05 at 01:30 PM (PST) at 2254 Wyandotte Street, Mountain View, CA 94043 - Plans available from Owner for $35- Owner/Engineer - City of Mountain View (Department of Public Works) Fred Fallah 500 CASTRO ST FL 3 Mountain View CA 94041-2010 (650-903-6311) Fax: (650-903-6499) (Company Name : City of Mountain View Email ID : fred.fallah@ci.mtnview.ca.us Internet Addr : www.ci.mtnview.ca.us)**

***(Take bids reported 10/27-Rept 15-660111)***

---

**PINOLE CA (CONTRA COSTA CO)-PINOLE SHORES DRIVE METAL BUILDING (RE-BID) (C)- New Bids to Owner November 18 at 10 AM (PST) - Plans available from http://www.ci.pinole.ca.us/publicworks/bidnotice.html - Bids of June 25 rejected- Owner/Architect - City of Pinole City Hall Project Manager 2131 PEAR ST Pinole CA 94564-1774 (510-724-8928) Fax: (510-724-4921) (IN ORDER TO BID ON A PROJECT AND RECEIVE ADDENDUM, YOU MUST OBTAIN A SET OF PLANS FROM THE CITY OF PINOLE - Information on line)**

*Plans available at dodge.construction.com (#*150546185)*

***(Take bids reported 10/28-Rept 15-546185)***

---

**PLACERVILLE CA (EL DORADO CO)-ITEM: GENERATOR (16285028)(C)- Bids to Owner November 18 at 3:00 PM (PST)- Owner/Engineer - County of El Dorado Procurement & Contracts Project Manager 330 FAIR LN Placerville CA 95667-4103 (530-621-5830) Fax: (916-621-1681)**

***(Take bids reported 10/27-Rept 15-660158)***

---

- **SACRAMENTO CA (SACRAMENTO CO)-NEW MARKET DRIVE MEDIAN LANDSCAPE (B16190021007) (C)- Bids to Owner November 18 at 2:00 PM (PST) - Plans from Owner- Owner/Engineer - City of Sacramento - Public Works Tim Hopper City Clerk 5730 24th St Bldg #4 Sacramento CA 95822 (916-808-8173) Fax: (916-808-8281) (www.planroom.us/cityofsacEmail ID : thopper@cityofsacramento.org Internet Addr : http://www.cityofsacramento.org/)**

***(Take bids reported / -Rept 15-665455)***

---

**SAN FRANCISCO CA (SAN FRANCISCO CO)-ITEM: MULTILINGUAL SIGNAGE (VARIOUS NEWCOMER PATHWAY HS) (11787)(B)(C) ($30,000)- Bids to Owner November 18 at 2 PM (PST) - Mandatory Pre-Bid Meeting November 4 at 9:30 AM (PST) at 600 32nd Ave., San Francisco - Plans available from ARC Northern California on October 27 at 12 PM (PDT)- Owner/Engineer - San Francisco Unified School District Facilities Management Contracts/Proj Mgmnt 135 VAN NESS AVE San Francisco CA 94102-5207 (415-355-6979) Ext. 1500 Fax: (415-355-7313)**

***(Take bids reported 10/28-Rept 15-661166)***

---

**SAN JOSE CA (SANTA CLARA CO)-NON FUEL DISPENSING EQUIPMENT (MAINT / REPAIR) (RE-BID) (M15295) ($864,993)- New bids to Owner November 18 at 1:30 PM (PST) - Bid of August 26 rejected- Owner/Engineer - Contracts Office Contracts 3331 N 1st St Bldg A San Jose CA 95134-1906 (408-321-7189) Fax: (408-955-9729)**

***(Take bids reported 10/22-Rept 15-595014)***

---

**SANTA CRUZ CA (SANTA CRUZ CO)-ITEM: COOLING TOWER REPLACEMENT (2100019)(C) ($640,000)- Bids to Owner November 18 at 3:00 PM (PST) - Prebid meeting November 4 at 2:00 PM (PST) at 1156 High Strt Barn G on the Santa Cruz Campus - Plans from Owner- Owner/Engineer - University of California Santa Cruz Physical Planning/Construction Contracts Trailer 1156 HIGH ST BARN G Santa Cruz CA 95064-1077 (831-459-5540) Fax: (831-459-5517)**

***(Take bids reported 10/30-Rept 15-663318)***

---

**VACAVILLE CA (SOLANO CO)-ITEM: HVAC SYSTEM MAINTENANCE (RE-BID) (6000001821)(C) (B)- New Bids to Owner November 18 at 11 AM (PST) - Previous Bids was October 7 - Plans & Specs available from Owner- Owner/Engineer - CA Department of Corrections and Rehabilitation Kathy Reyna Project Manager 9838 OLD PLACERVILLE RD STE B-2 Sacramento CA 95827-3562 (916-229-5062) Fax: (916-323-2292)**

*Plans available at dodge.construction.com (#*150580985)*

***(Take bids reported 10/29-Rept 15-580985)***

---

**WEAVERVILLE CA (TRINITY CO)-ITEM: WELL DRILLING (AG9AC7S160007)(B) ($25,000 - $100,000)- Bids to Owner November 18 at 1:00 PM (PST) - Plans on web via http://www.fbo.gov- Owner/Engineer - USDA Forest Service PJ Vilhauer Contracting Officer Northern Provice Acqusitions 3644 Avtech Pkwy Ste 180 Redding CA 96002-9241 (530-226-2454) Fax: (226-2474)**

***(Take bids reported 10/30-Rept 15-663365)***

---

**CARSON CITY NV (DOUGLAS CO)-ITEM: UPGRADE DOOR CONTROL PANELS (HOUSING UNIT 8 - ADMIN) (13M05)(C) ($1,600,000)- Bidders - Bids to Owner November 18 at 10:00 AM (PST) - Mandatory Pre-bid meeting November 4 at 10:00 AM (PDT) At the project/construction site - Plans from QuestCDN. - Cost $10 (28.9 Mb)- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**

*Plans available at dodge.construction.com (#*150652432)*

***(Take bids reported 10/15-Rept 15-652432)***

**Bidders**

Cobblestone Construction Fred Kuglin Projects 3830 N JONES BLVD Las Vegas NV 89108-5246 (702-656-8300) Fax: (702-648-2001)

American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)

Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)

CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)

APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)

Status Automation #100 3193-262nd Street Aldergrove BC V4W 2Z6 (604-859-8470) Fax: (604-859-8265)

Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)

Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)

---

**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150639986)*

***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**

RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)

Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)

Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)

C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)

CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)

DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)

Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)

Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)

R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)

Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**

*Plans available at dodge.construction.com (#*150659881)*

***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)

Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)

American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)

Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)

Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)

Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)

Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)

Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150650919)*

***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Add Bidder - GC bids to Owner November 18 at 2PM PST - Jobwalk 11/3 at 11am - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**

***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**

W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)
D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)
Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)
AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)
Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)
Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)
BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)
Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)
Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)
Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)
Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)
CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)
California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)
JUV, Construction Inc. David Gruzman 1616 Franklin St Oakland CA 94612-2829 (510-836-1300) Fax: (510-836-1301)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
James R Griffin Inc Randy Griffin PM 39199 Paseo Padre Pkwy Ste B Fremont CA 94538-1611 (510-792-6515) Fax: (510-791-1639)
Arntz Builders Inc Colby McCarthy 19 PAMARON WAY Novato CA 94949-6214 (415-382-1188) Fax: (415-883-7529)
Mark Scott Construction 2835 Contra Costa Blvd Pleasant Hill CA 94523-4219 (925-944-0502) Fax: (925-944-5033)
Cal-Pacific Construction Inc. 1009 Terra Nova Blvd Pacifica CA 94044-4308 (650-557-1238) Fax: (650-557-1239)
Alcal Arcade Roofing 42450 Osgood Rd Fremont CA 94583-0237 (510-760-5477)
W. E. Lyons Construction 1301 Ygnacio Valley Rd Walnut Creek CA 94598-2894 (925-658-1600) Fax: (925-658-1604)
Galaxy Construction 3330 VINCENT RD STE D Pleasant Hill CA 94523-4355 (925-265-6879) Fax: (925-265-6877)
C Overaa & Company Larry Etcheverry Chief Estimator 200 PARR BLVD Richmond CA 94801-1120 (510-234-0926) Fax: (510-237-2435)
Gonsalves & Stronck Construction Company, Inc. 1000 WASHINGTON ST San Carlos CA 94070-5319 (650-802-2960) Fax: (650-802-2972)

---

**MADERA CA (MADERA CO)-RIVERWALK DRIVE IMPROVEMENT ($1,300,000)- Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans & Specs available from Owner for $25 non-refundable- Owner/Engineer - City of Madera Rose Ramirez Engineering Dept. 205 W 4th St Madera CA 93637-3527 (559-661-5418) Fax: (559-675-6605) (http://www.cityofmadera.org/web/guest/city-engineer - click on currently advertised projects Email ID : rramirez@cityofmadera.com Internet Addr : http://www.cityofmadera.org)**

*Plans available at dodge.construction.com (#*150656785)*

***(Take bids reported 10/22-Rept 15-656785)***

**Bidders**

Jim Crawford Construction 1189 Hoblitt Ave Clovis CA 93612-2824 (559-299-0306) Fax: (559-299-1958)
Steve Dovali Construction 8461 E OLIVE AVE Fresno CA 93737-9549 (559-456-2843)
WITBRO dba Seal Rite Paving & Grading 959 Clovis Ave Clovis CA 93612-2206 (559-222-7325) Fax: (559-325-1630)

---

**PITTSBURG CA (CONTRA COSTA CO)-DOVER WELL PUMP STATION (201324B) ($849,000)- Add Bidders - Bids to Owner November 18 at 2PM (PST) - Prebid conference November 5 at 10AM at the first floor conference room of the Civic Center Building at 65 Civic Avenue, Pittsburg- Owner/Engineer - City of Pittsburg Dev Services/City Engineer Administration 65 CIVIC AVE Pittsburg CA 94565-3814 (925-252-4930) Fax: (925-252-4814) (All technical questions are to be faxed or emailed to the Projects email address not to the individual project)**

*Plans available at dodge.construction.com (#*150658800)*

***(Take bids reported 10/26-Rept 15-658800)***

**Bidders**

Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
Aztec Constructors Michelle Aurand 2021 Omega Rd Ste 200 San Ramon CA 94583-1542 (925-837-1050) Fax: (925-837-1652)
A S Pipeline 2025 E Leland Rd Pittsburg CA 94565 (925-427-5597) Fax: (925-427-1135)
Pacific Infrastructure Corp (PIC) Mark Jorgenson President 435 BOULDER CT STE 200 Pleasanton CA 94566-8308 (925-249-0011) Fax: (925-249-0009)

---

**SALINAS CA (MONTEREY CO)-MOT BUILDING AND FREEZER (REPLACEMENT) (REBID) ($375,000)- Bidder - New GC bids to Owner November 18 at 2PM (PST) - Mandatory prebid November 3 at 10AM at District Maintenance Office 1027 Rogge Rd Salinas - Bids of June 1 rejected- Owner - Santa Rita Union School District Trevor Miller 57 Russell Rd Salinas CA 93906-4325 (831-443-7200) Fax: (831-442-1729)**

*Plans available at dodge.construction.com (#*150501221)*

***(Take bids reported 10/23-Rept 15-501221)***

**Bidders on GC**

Tombleson Inc 651 Sanborn Pl Salinas CA 93901-4517 (831-422-9696) Fax: (831-422-0566)

---

**SAN FRANCISCO CA (SAN FRANCISCO CO)-PAVEMENT RENOVATIONS VARIOUS LOCATIONS #20 (2492J) ($5,500,000)- Bidders - Bids to Owner November 18 at 2:30 PM (PST) - Pre-Bid Meeting October 29 at 1:30 PM (PDT) at 1680 Mission St., 3rd Fl, San Francisco - Plans https://stgint.sfdpw.org/biddocs/pages/default.aspx- Owner/Civil Engineer/Project Manager - City & County of San Francisco Public Works Department Contract Admin 1155 MARKET ST FL 4 San Francisco CA 94103-1523 (415-554-6229) Fax: (415-554-6232)**

*Plans available at dodge.construction.com (#*140704565)*

***(Take bids reported 10/20-Rept 14-704565)***

**Bidders**

Alaniz Construction 7160 Stevenson Blvd Fremont CA 94538-2485 (510-770-5000) Fax: (510-770-5070)
C F Archibald Paving Inc 3624 HAVEN AVE Redwood City CA 94063-4604 (650-364-3045) Fax: (650-366-8777)
CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)
D'Arcy & Harty Construction 1300 CARROLL AVE San Francisco CA 94124-3611 (415-822-5200) Fax: (415-822-0747)
Esquivel Grading & Paving Inc 918 Ingerson Ave San Francisco CA 94124-3510 (415-468-5700) Fax: (415-468-8108)
Fontenoy Engineering 3401 CESAR CHAVEZ San Francisco CA 94110-4566 (415-559-7638)
H & R Plumbing Horacio Franco 3990 La Cima Rd El Sobrante CA 94803-2912 (510-222-5556) Fax: (510-222-4627)
Harty Pipelines Inc Harty 4085 19th Ave San Francisco CA 94132-3054 (415-585-6023) Fax: (415-585-6436)
Insituform Technologies 3 Bayside Village Pl Apt 111 San Francisco CA 94107-1466 (415-310-0578) Fax: (415-655-9425)
M Squared Construction (M2) 1278 20TH AVE STE C San Francisco CA 94122-1776 (415-661-6902) Fax: (415-661-6976)
Mission Clay 880 81st Ave Oakland CA 94621-2510 (510-568-0800)
Municon Consultants, Inc. 1300 22nd St Ste A San Francisco CA 94107-3434 (415-641-2570) Fax: (415-282-4098)
Precision Engineering F. Brody 92 Natoma St San Francisco CA 94105-2681 (415-621-4882) Fax: (415-621-4812)
Roberts & Brune Co (R & B) 939 BROADWAY ST Redwood City CA 94063-3106 (650-366-3833) Fax: (650-366-1134)
S2H Construction Group, Inc. 1420 Van Dyke Ave San Francisco CA 94124-3233 (415-822-1036) Fax: (415-822-1031)
SAK Construction Jallen 4253 DULUTH AVE Rocklin CA 95765-1400 (916-644-1413) Fax: (888-893-5986)
The Professional Tree Care Company/Custom Land Charles Slesinger PO BOX 2377 Berkeley CA 94702-0377 (510-549-3954) Fax: (510-549-3965)
Trinet Construction Inc Estimator 2560 Marin St San Francisco CA 94124-1015 (415-695-7814) Fax: (415-695-7830)

---

**SAN FRANCISCO CA (SAN FRANCISCO CO)-ITEM: CITY HALL BACKUP POWER GENERATOR (REPLACEMENT) (FCA150367754A)(C) ($1,350,000)- Add Bidders -Bids to Owner November 18 at 2:30 PM (PST)-Pre-Bid Conference November 5 at 3:00 PM -Main Conference - 30 Van Nes Ave -4th Floor -Docs at http://mission.sfgov.org/OCABidPublication/BidDetail.aspx?K=10189- Owner/Project Manager - City & County of San Francisco Public Works Department Contract Admin 1155 MARKET ST FL 4 San Francisco CA 94103-1523 (415-554-6229) Fax: (415-554-6232)**

*Plans available at dodge.construction.com (#*150658919)*

***(Take bids reported 10/26-Rept 15-658919)***

*Plans available at dodge.construction.com (#*150652432)*

***(Take bids reported 10/15-Rept 15-652432)***

**Bidders**

Cobblestone Construction Fred Kuglin Projects 3830 N JONES BLVD Las Vegas NV 89108-5246 (702-656-8300) Fax: (702-648-2001)

American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)

Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)

CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)

APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)

Status Automation #100 3193-262nd Street Aldergrove BC V4W 2Z6 (604-859-8470) Fax: (604-859-8265)

Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)

Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)

---

**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150639986)*

***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**

RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)

Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)

Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)

C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)

CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)

DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)

Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)

Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)

R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)

Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

- **CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Bid date extended from November 5 Bidders- Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150602209)*

***(Take bids reported / -Rept 15-602209)***

**Bidders**

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)

American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)

Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)

Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)

Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)

Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)

Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**

*Plans available at dodge.construction.com (#*150659881)*

***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)

Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)

American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)

Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)

Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)

Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)

Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)

Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150650919)*

***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)

C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)

Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Withdrew Bidder - GC bids to Owner November 18 at 2PM PST - Jobwalk 11/3 at 11am - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**

***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**

W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)

D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)

Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)

AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)

Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)

Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)

BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)

Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)

Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)

Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)

CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)

California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)

**SAN JOSE CA (SANTA CLARA CO)-NON FUEL DISPENSING EQUIPMENT (MAINT / REPAIR) (RE-BID) (M15295) ($864,993)- New bids to Owner November 18 at 1:30 PM (PST) - Bid of August 26 rejected- Owner/Engineer - Contracts Office Contracts 3331 N 1st St Bldg A San Jose CA 95134-1906 (408-321-7189) Fax: (408-955-9729)**

***(Take bids reported 10/22-Rept 15-595014)***

- **SAN JOSE CA (SANTA CLARA CO)-ITEM: ACCESS CONTROL SYSTEM MAINTENANCE (IQC) (1510001)(C) ($100,000)- Bids to Owner November 18 at 2:00 PM (PST) - Plans from owner- Owner/Engineer - City of San Jose - Purchasing Division Vickie Davis 200 E Santa Clara St 13th Flr San Jose CA 95113-1903 (408-794-7468) (Internet Addr : http://www.sanjoseca.gov/)**

***(Take bids reported / -Rept 15-667202)***

- **SAN JOSE CA (SANTA CLARA CO)-ITEM: CCTV SYSTEM MAINTENANCE (IQC) (1510002)(C) ($100,000)- Bids to Owner November 18 at 2:00 PM (PST) - Plans from owner- Owner/Engineer - City of San Jose - Purchasing Division Vickie Davis 200 E Santa Clara St 13th Flr San Jose CA 95113-1903 (408-794-7468) (Internet Addr : http://www.sanjoseca.gov/)**

***(Take bids reported / -Rept 15-667239)***

**SANTA CRUZ CA (SANTA CRUZ CO)-ITEM: COOLING TOWER REPLACEMENT (2100019)(C) ($640,000)- Bids to Owner November 18 at 3:00 PM (PST) - Pre-bid meeting November 4 at 2:00 PM (PST) at 1156 High Strt Barn G on the Santa Cruz Campus - Plans from Owner- Owner/Engineer - University of California Santa Cruz Physical Planning/Construction Contracts Trailer 1156 HIGH ST BARN G Santa Cruz CA 95064-1077 (831-459-5540) Fax: (831-459-5517)**

***(Take bids reported 10/30-Rept 15-663318)***

- **SUNNYVALE CA (SANTA CLARA CO)-NEW AUXILIARY RESTROOM - PARKING LOT RENOVATION (PW1613) ($400,000)- GC Bids to Owner November 18 at 3:00 PM (PST) - Plans from owner - cost $72- Owner/Architect - City of Sunnyvale Purchasing Division PM 650 W Olive Ave PO Box 3707 Sunnyvale CA 94086-7637 (408-730-7403) Fax: (408-730-7710)**

***(Take bids reported / -Rept 15-667219)***

**VACAVILLE CA (SOLANO CO)-ITEM: HVAC SYSTEM MAINTENANCE (RE-BID) (6000001821)(C) (B)- New Bids to Owner November 18 at 11 AM (PST) - Previous Bids was October 7 - Plans & Specs available from Owner- Owner/Engineer - CA Department of Corrections and Rehabilitation Kathy Reyna Project Manager 9838 OLD PLACERVILLE RD STE B-2 Sacramento CA 95827-3562 (916-229-5062) Fax: (916-323-2292)**

*Plans available at dodge.construction.com (#*150580985)*

***(Take bids reported 10/29-Rept 15-580985)***

**WEAVERVILLE CA (TRINITY CO)-ITEM: WELL DRILLING (AG9AC7S160007)(B) ($25,000 - $100,000)- Bids to Owner November 18 at 1:00 PM (PST) - Plans on web via http://www.fbo.gov- Owner/Engineer - USDA Forest Service PJ Vilhauer Contracting Officer Northern Provice Acqusitions 3644 Avtech Pkwy Ste 180 Redding CA 96002-9241 (530-226-2454) Fax: (226-2474)**

***(Take bids reported 10/30-Rept 15-663365)***

**CARSON CITY NV (DOUGLAS CO)-ITEM: UPGRADE DOOR CONTROL PANELS (HOUSING UNIT 8 - ADMIN) (13M05)(C) ($1,600,000)- Bidders - Bids to Owner November 18 at 10:00 AM (PST) - Mandatory Pre-bid meeting November 4 at 10:00 AM (PDT) At the project/construction site - Plans from QuestCDN. - Cost $10 (28.9 Mb)- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**

*Plans available at dodge.construction.com (#*150652432)*

***(Take bids reported 10/15-Rept 15-652432)***

**Bidders**

Cobblestone Construction Fred Kuglin Projects 3830 N JONES BLVD Las Vegas NV 89108-5246 (702-656-8300) Fax: (702-648-2001)

American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)

Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)

CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)

APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)

Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)

Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)

**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150639986)*

***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**

RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)

Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)

Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)

C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)

CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)

DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)

Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)

Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)

R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)

Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

**CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150602209)*

***(Take bids reported 11/04-Rept 15-602209)***

**Bidders**

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)

American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)

Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)

Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)

Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)

Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)

Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)

- Bay Line Construction 1635 4TH ST Berkeley CA 94710-1708 (510-527-1000) Fax: (510-527-0500)

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**

*Plans available at dodge.construction.com (#*150659881)*

***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)

Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)

American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)

Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)

Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)

Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)

Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)

Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)-**

**Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150650919)*

***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)

C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)

Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

- Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
- Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Withdrew Bidder - GC bids to Owner November 18 at 2PM PST - Jobwalk 11/3 at 11am - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**

***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**

W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)

D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)

Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)

AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)

Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)

Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)

BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)

Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)

Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)

Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)

CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)

California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)

JUV, Construction Inc. David Gruzman 1616 Franklin St Oakland CA 94612-2829 (510-836-1300) Fax: (510-836-1301)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

James R Griffin Inc Randy Griffin PM 39199 Paseo Padre Pkwy Ste B Fremont CA 94538-1611 (510-792-6515) Fax: (510-791-1639)

Arntz Builders Inc Colby McCarthy 19 PAMARON WAY Novato CA 94949-6214 (415-382-1188) Fax: (415-883-7529)

Mark Scott Construction 2835 Contra Costa Blvd Pleasant Hill CA 94523-4219 (925-944-0502) Fax: (925-944-5033)

Cal-Pacific Construction Inc. 1009 Terra Nova Blvd Pacifica CA 94044-4308 (650-557-1238) Fax: (650-557-1239)

Alcal Arcade Roofing 42450 Osgood Rd Fremont CA 94583-0237 (510-760-5477)

W. E. Lyons Construction 1301 Ygnacio Valley Rd Walnut Creek CA 94598-2894 (925-658-1600) Fax: (925-658-1604)

Galaxy Construction 3330 VINCENT RD STE D Pleasant Hill CA 94523-4355 (925-265-6879) Fax: (925-265-6877)

Gonsalves & Stronck Construction Company, Inc. 1000 WASHINGTON ST San Carlos CA 94070-5319 (650-802-2960) Fax: (650-802-2972)

- Taber Construction 2278 Pike Ct Ste A Concord CA 94520-1252 (925-682-6133) Fax: (925-682-6122)

---

**LOVELOCK NV (PERSHING CO)-ITEM: AIR HANDLING UNITS REPLACEMENT (HOUSING UNITS 3- 4) (15M03)(C) ($1,800,000)- Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans Cost $10 - Plans from "State of Nevada Public Works (Carson City)"-Mandatory Pre-bid meeting October 28 at 10:00 AM (PDT) at the project/construction site- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**

*Plans available at dodge.construction.com (#*150640032)*

***(Take bids reported 09/30-Rept 15-640032)***

**Bidders**

- Western Single Ply 1220 East Gregg Street #14 Sparks NV 89431 (775-356-1173) Fax: (775-356-1298)
- Kodiak Roofing 4855 Joule St Reno NV 89502-4127 (775-562-3800) Fax: (775-562-3805)
- Alpine Roofing Mark Coyne EstimatOR 25 Greg Street Sparks NV 89431 (775-358-7663) Fax: (775-358-7689)

---

**MADERA CA (MADERA CO)-RIVERWALK DRIVE IMPROVEMENT ($1,300,000)- Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans & Specs available from Owner for $25 non-refundable- Owner/Engineer - City of Madera Rose Ramirez Engineering Dept. 205 W 4th St Madera CA 93637-3527 (559-661-5418) Fax: (559-675-6605) (http://www.cityofmadera.org/web/guest/city-engineer - click on currently advertised projects Email ID : rramirez@cityofmadera.com Internet Addr : http://www.cityofmadera.org)**

*Plans available at dodge.construction.com (#*150656785)*

***(Take bids reported 10/22-Rept 15-656785)***

**Bidders**

Jim Crawford Construction 1189 Hoblitt Ave Clovis CA 93612-2824 (559-299-0306) Fax: (559-299-1958)

Steve Dovali Construction 8461 E OLIVE AVE Fresno CA 93737-9549 (559-456-2843)

WITBRO dba Seal Rite Paving & Grading 959 Clovis Ave Clovis CA 93612-2206 (559-222-7325) Fax: (559-325-1630)

---

**OAKLAND CA (ALAMEDA CO)-OAKLAND INTERNATIONAL AIRPORT BAGGAGE INSPECTION SYSTEM (201312A1) ($3,757,500)- Bid date of November 4 extended - Bidders on GC - GC Bids to Owner November 18 at 2:00 PM (PDT) - Prebid October 21 - Plans from ort of Oakland- Owner/Architect - Port of Oakland (Port Commissioners) Vincent Chu 530 WATER ST FL 2 Oakland CA 94607-3524 (510-627-1232) Fax: (510-451-5930) (Company Name : Port of Oakland (Port Commissioners) Email ID : vchu@portoakland.com Internet Addr : http://portofoakland.com/business/bidnotic.asp)**

***(Take bids reported 11/04-Rept 15-648909)***

**Bidders on GC**

Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)

Blocka Construction Inc (BCI) 4455 Enterprise St Ste 101 Fremont CA 94538-6306 (510-657-3686) Fax: (510-657-3688)

Five Star Airport Alliance Tenille Whitten Contact 1630 S 4800 W STE D Salt Lake City UT 84104-5337 (352-552-8798) Fax: (352-742-3736)

Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

Taber Construction PO Box 1309 Martinez CA 94553-7309 (925-682-6133) Fax: (925-682-6122)

All Counties Trucking Inc. 3803 BROADWAY # 2 Oakland CA 94611-5635 (510-655-5975) Fax: (510-601-5332)

Arntz Builders Inc Colby McCarthy 19 PAMARON WAY Novato CA 94949-6214 (415-382-1188) Fax: (415-883-7529)

D W Nicholson Corporation John L Nicholson Chairman & Chief Exe 24747 CLAWITER RD Hayward CA 94545-2225 (510-887-0900) Fax: (510-783-9948)

D-Line Construction Matt Certa Post 3 Box 6 Oakland CA 94606 (510-251-6400) Fax: (510-251-6401)

Davillier Sloan Inc (DSI) Emilija Besic PM 1630 12th St Oakland CA 94607-1404 (510-835-7603) Fax: (510-235-3380)

Angotti & Reilly Inc 1000 Mariposa St San Francisco CA 94107-2520 (415-575-3700) Fax: (415-575-1470)

---

**PITTSBURG CA (CONTRA COSTA CO)-DOVER WELL PUMP STATION (201324B) ($849,000)- Add Bidders - Bids to Owner November 18 at 2PM (PST) - Prebid conference November 5 at 10AM at the first floor conference room of the Civic Center Building at 65 Civic Avenue, Pittsburg- Owner/Engineer - City of Pittsburg Dev Services/City Engineer Administration 65 CIVIC AVE Pittsburg CA 94565-3814 (925-252-4930) Fax: (925-252-4814) (All technical questions are to be faxed or emailed to the Projects email address not to the individual project)**

*Plans available at dodge.construction.com (#*150658800)*

***(Take bids reported 10/26-Rept 15-658800)***

**Bidders**

Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)

Aztec Constructors Michelle Aurand 2021 Omega Rd Ste 200 San Ramon CA 94583-1542 (925-837-1050) Fax: (925-837-1652)

A S Pipeline 2025 E Leland Rd Pittsburg CA 94565 (925-427-5597) Fax: (925-427-1135)

Pacific Infrastructure Corp (PIC) Mark Jorgenson President 435 BOULDER CT STE 200 Pleasanton CA 94566-8308 (925-249-0011) Fax: (925-249-0009)

---

**SALINAS CA (MONTEREY CO)-MOT BUILDING AND FREEZER (REPLACEMENT) (REBID) ($375,000)- Bidder - New GC bids to Owner November 18 at 2PM (PST) - Mandatory prebid November 3 at 10AM at District Maintenance Office 1027 Rogge Rd Salinas - Bids of June 1 rejected- Owner - Santa Rita Union School**

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)
Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)
Bay Line Construction 1635 4TH ST Berkeley CA 94710-1708 (510-527-1000) Fax: (510-527-0500)

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**
*Plans available at dodge.construction.com (#*150659881)*
***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**
Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)
Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)
American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)
Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)
Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)
Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)
Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)
Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150650919)*
***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**
Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Add Bidders - GC bids to Owner November 18 at 2PM (PST) - Job walk November 3 - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**
*Plans available at dodge.construction.com (#*080887133)*
***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**
W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)
D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)
Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)
AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)
Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)
Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)
BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)
Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)
Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)
Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)
Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)
CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)
California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)
JUV, Construction Inc. David Gruzman 1616 Franklin St Oakland CA 94612-2829 (510-836-1300) Fax: (510-836-1301)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
James R Griffin Inc Randy Griffin PM 39199 Paseo Padre Pkwy Ste B Fremont CA 94538-1611 (510-792-6515) Fax: (510-791-1639)
Arntz Builders Inc Colby McCarthy 19 PAMARON WAY Novato CA 94949-6214 (415-382-1188) Fax: (415-883-7529)
Mark Scott Construction 2835 Contra Costa Blvd Pleasant Hill CA 94523-4219 (925-944-0502) Fax: (925-944-5033)
Cal-Pacific Construction Inc. 1009 Terra Nova Blvd Pacifica CA 94044-4308 (650-557-1238) Fax: (650-557-1239)
Alcal Arcade Roofing 42450 Osgood Rd Fremont CA 94583-0237 (510-760-5477)
W. E. Lyons Construction 1301 Ygnacio Valley Rd Walnut Creek CA 94598-2894 (925-658-1600) Fax: (925-658-1604)
Galaxy Construction 3330 VINCENT RD STE D Pleasant Hill CA 94523-4355 (925-265-6879) Fax: (925-265-6877)
Gonsalves & Stronck Construction Company, Inc. 1000 WASHINGTON ST San Carlos CA 94070-5319 (650-802-2960) Fax: (650-802-2972)
Taber Construction 2278 Pike Ct Ste A Concord CA 94520-1252 (925-682-6133) Fax: (925-682-6122)
- Ascent Elevators 1555 Yosemite Ave Ste 13 San Francisco CA 94124-3272 (415-671-4900) Fax: (415-671-4994)
- Integra Bill McFerren VP of Operations 2300 1ST ST STE 240 Livermore CA 94550-3134 (925-606-6148) Fax: (925-606-6916)
- Roebbelen Contracting Inc (Bid line) 1241 Hawks Flight Ct Ste 100 El Dorado Hills CA 95762-9648 (916-939-1110) Fax: (916-939-4027)
- Strawn Construction Inc Estimating PM 1140 Pedro St San Jose CA 95126-3743 (408-286-1299) Fax: (408-286-1288)
- AM Woo Construction Inc. Adam Woo PM 11040 Bollinger Canyon Rd Ste E-508 San Ramon CA 94582-4959 (510-812-3891) Fax: (510-903-9856)
- Zolman Construction & Development Inc 565 BRAGATO RD STE B San Carlos CA 94070-6312 (650-802-9901) Fax: (650-802-9902)

**LOVELOCK NV (PERSHING CO)-ITEM: AIR HANDLING UNITS REPLACEMENT (HOUSING UNITS 3- 4) (15M03)(C) ($1,800,000)- Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans Cost $10 - Plans from "State of Nevada Public Works (Carson City)"-Mandatory Pre-bid meeting October 28 at 10:00 AM (PDT) at the project/construction site- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**
*Plans available at dodge.construction.com (#*150640032)*
***(Take bids reported 09/30-Rept 15-640032)***

**Bidders**
Western Single Ply 1220 East Gregg Street #14 Sparks NV 89431 (775-356-1173) Fax: (775-356-1298)
Kodiak Roofing 4855 Joule St Reno NV 89502-4127 (775-562-3800) Fax: (775-562-3805)
Alpine Roofing Mark Coyne EstimatOR 25 Greg Street Sparks NV 89431 (775-358-7663) Fax: (775-358-7689)

**MADERA CA (MADERA CO)-RIVERWALK DRIVE IMPROVEMENT ($1,300,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans & Specs available from Owner for $25 non-refundable- Owner/Engineer - City of Madera Rose Ramirez Engineering Dept. 205 W 4th St Madera CA 93637-3527 (559-661-5418) Fax: (559-675-6605) (http://www.cityofmadera.org/web/guest/city-engineer - click on currently advertised projects Email ID : rramirez@cityofmadera.com Internet Addr : http://www.cityofmadera.org)**
*Plans available at dodge.construction.com (#*150656785)*
***(Take bids reported 10/22-Rept 15-656785)***

**Bidders**
Jim Crawford Construction 1189 Hoblitt Ave Clovis CA 93612-2824 (559-299-0306) Fax: (559-299-1958)
Steve Dovali Construction 8461 E OLIVE AVE Fresno CA 93737-9549 (559-456-2843)
WITBRO dba Seal Rite Paving & Grading 959 Clovis Ave Clovis CA 93612-2206 (559-222-7325) Fax: (559-325-1630)
- Central CA BX Megan Brumfield 1244 N Mariposa St Fresno CA 93703-3929 (559-237-1831) Fax: (559-264-2532)
- Boyle Electric 308 S D St Madera CA 93638-3737 (559-674-8508) Fax: (559-674-0481)
- EMMETT's EXCAVATION 6207 E CLINTON AVE Fresno CA 93727-1406 (559-347-9188) Fax: (559-348-9272)

American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)
Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)
CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)
APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)
Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)
Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)

---

**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150639986)*
***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**
RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)
Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)
Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)
C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)
CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)
DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)
Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)
Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)
R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)
Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150602209)*
***(Take bids reported 11/04-Rept 15-602209)***

**Bidders**
Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)
Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)
Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)
Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)
Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)
Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)
Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)
Bay Line Construction 1635 4TH ST Berkeley CA 94710-1708 (510-527-1000) Fax: (510-527-0500)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**
*Plans available at dodge.construction.com (#*150659881)*
***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**
Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)
Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)
American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)
Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)
Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)
Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)
Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)
Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150650919)*
***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**
Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(Á) ($1,500,000)- Add Bidders - GC bids to Owner November 18 at 2PM (PST) - Job walk November 3 - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**
*Plans available at dodge.construction.com (#*080887133)*
***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**
W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)
D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)
Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)
AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)
Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)
Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)
BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)
Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)
Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)
Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)
Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)
CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)
California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)

**CARSON CITY NV (DOUGLAS CO)-ITEM: UPGRADE DOOR CONTROL PANELS (HOUSING UNIT 8 - ADMIN) (13M05)(C) ($1,600,000)- Bidders - Bids to Owner November 18 at 10:00 AM (PST) - Mandatory Pre-bid meeting November 4 at 10:00 AM (PDT) At the project/construction site - Plans from QuestCDN. - Cost $10 (28.9 Mb)- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4141)**
*Plans available at dodge.construction.com (#*150652432)*
***(Take bids reported 10/15-Rept 15-652432)***

**Bidders**

Cobblestone Construction Fred Kuglin Projects 3830 N JONES BLVD Las Vegas NV 89108-5246 (702-656-8300) Fax: (702-648-2001)
American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)
Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)
CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)
APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)
Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)
Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)

---

**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150639986)*
***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**

RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)
Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)
Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)
C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)
CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)
DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)
Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)
Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)
R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)
Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Add Bidder - Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150602209)*
***(Take bids reported 11/04-Rept 15-602209)***

**Bidders**

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)
Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)
Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)
Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)
Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)
Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)
Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)
Bay Line Construction 1635 4TH ST Berkeley CA 94710-1708 (510-527-1000) Fax: (510-527-0500)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**
*Plans available at dodge.construction.com (#*150659881)*
***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)
Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)
American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)
Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)
Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)
Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)
Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)
Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150650919)*
***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Add Bidders - GC bids to Owner November 18 at 2PM (PST) - Job walk November 3 - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**
*Plans available at dodge.construction.com (#*080887133)*
***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**

W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)
D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)
Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)
AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)
Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)
Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)
BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)
Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)

DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)
Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)
Bay Line Construction 1635 4TH ST Berkeley CA 94710-1708 (510-527-1000) Fax: (510-527-0500)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**
*Plans available at dodge.construction.com (#*150659881)*
***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**
Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)
Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)
American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)
Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)
Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)
Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)
Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)
Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Plan holder - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150650919)*
***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**
Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Add Bidders - GC bids to Owner November 18 at 2PM (PST) - Job walk November 3 - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**
*Plans available at dodge.construction.com (#*080887133)*
***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**
W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)
D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)
Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)
AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)
Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)
Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)
BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)
Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)
Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)
Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)
Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)
CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)
California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)
JUV, Construction Inc. David Gruzman 1616 Franklin St Oakland CA 94612-2829 (510-836-1300) Fax: (510-836-1301)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
James R Griffin Inc Randy Griffin PM 39199 Paseo Padre Pkwy Ste B Fremont CA 94538-1611 (510-792-6515) Fax: (510-791-1639)
Arntz Builders Inc Colby McCarthy 19 PAMARON WAY Novato CA 94949-6214 (415-382-1188) Fax: (415-883-7529)
Mark Scott Construction 2835 Contra Costa Blvd Pleasant Hill CA 94523-4219 (925-944-0502) Fax: (925-944-5033)
Cal-Pacific Construction Inc. 1009 Terra Nova Blvd Pacifica CA 94044-4308 (650-557-1238) Fax: (650-557-1239)
Alcal Arcade Roofing 42450 Osgood Rd Fremont CA 94583-0237 (510-760-5477)
W. E. Lyons Construction 1301 Ygnacio Valley Rd Walnut Creek CA 94598-2894 (925-658-1600) Fax: (925-658-1604)
Galaxy Construction 3330 VINCENT RD STE D Pleasant Hill CA 94523-4355 (925-265-6879) Fax: (925-265-6877)
Gonsalves & Stronck Construction Company, Inc. 1000 WASHINGTON ST San Carlos CA 94070-5319 (650-802-2960) Fax: (650-802-2972)
Taber Construction 2278 Pike Ct Ste A Concord CA 94520-1252 (925-682-6133) Fax: (925-682-6122)
Ascent Elevators 1555 Yosemite Ave Ste 13 San Francisco CA 94124-3272 (415-671-4900) Fax: (415-671-4994)
Integra Bill McFerren VP of Operations 2300 1ST ST STE 240 Livermore CA 94550-3134 (925-606-6148) Fax: (925-606-6916)
Roebbelen Contracting Inc (Bid line) 1241 Hawks Flight Ct Ste 100 El Dorado Hills CA 95762-9648 (916-939-1110) Fax: (916-939-4027)
Strawn Construction Inc Estimating PM 1140 Pedro St San Jose CA 95126-3743 (408-286-1299) Fax: (408-286-1288)
AM Woo Construction Inc. Adam Woo PM 11040 Bollinger Canyon Rd Ste E-508 San Ramon CA 94582-4959 (510-812-3891) Fax: (510-903-9856)
Zolman Construction & Development Inc 565 BRAGATO RD STE B San Carlos CA 94070-6312 (650-802-9901) Fax: (650-802-9902)

---

**LOVELOCK NV (PERSHING CO)-ITEM: AIR HANDLING UNITS REPLACEMENT (HOUSING UNITS 3- 4) (15M03)(C) ($1,800,000)- Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans Cost $10 - Plans from "State of Nevada Public Works (Carson City)"-Mandatory Pre-bid meeting October 28 at 10:00 AM (PDT) at the project/construction site- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**
*Plans available at dodge.construction.com (#*150640032)*
***(Take bids reported 09/30-Rept 15-640032)***

**Bidders**
Western Single Ply 1220 East Gregg Street #14 Sparks NV 89431 (775-356-1173) Fax: (775-356-1298)
Kodiak Roofing 4855 Joule St Reno NV 89502-4127 (775-562-3800) Fax: (775-562-3805)
Alpine Roofing Mark Coyne EstimatOR 25 Greg Street Sparks NV 89431 (775-358-7663) Fax: (775-358-7689)

---

**MADERA CA (MADERA CO)-RIVERWALK DRIVE IMPROVEMENT ($1,300,000)- Add Bidders - Bids to Owner November 18 at 2:00 PM (PDT) - Plans & Specs available from Owner for $25 non-refundable- Owner/Engineer - City of Madera Rose Ramirez Engineering Dept. 205 W 4th St Madera CA 93637-3527 (559-661-5418) Fax: (559-675-6605) (http://www.cityofmadera.org/web/guest/city-engineer - click on currently advertised projects Email ID : rramirez@cityofmadera.com Internet Addr : http://www.cityofmadera.org)**
*Plans available at dodge.construction.com (#*150656785)*
***(Take bids reported 10/22-Rept 15-656785)***

**Bidders**
Jim Crawford Construction 1189 Hoblitt Ave Clovis CA 93612-2824 (559-299-0306) Fax: (559-299-1958)
Steve Dovali Construction 8461 E OLIVE AVE Fresno CA 93737-9549 (559-456-2843)
WITBRO dba Seal Rite Paving & Grading 959 Clovis Ave Clovis CA 93612-2206 (559-222-7325) Fax: (559-325-1630)
Central CA BX Megan Brumfield 1244 N Mariposa St Fresno CA 93703-3929 (559-237-1831) Fax: (559-264-2532)
Boyle Electric 308 S D St Madera CA 93638-3737 (559-674-8508) Fax: (559-674-0481)
EMMETT's EXCAVATION 6207 E CLINTON AVE Fresno CA 93727-1406 (559-347-9188) Fax: (559-348-9272)
Granite Const 2716 Granite Ct Fresno CA 93706-5455 (559-441-5700) Fax: (559-263-9601)

**from Owner- Owner/Engineer - City of Santa Rosa Purchasing Department Purchasing Agent 635 1ST ST FL 2 Santa Rosa CA 95404-4716 (707-543-3700) Fax: (707-528-3624)**

***(Take bids reported 11/11-Rept 15-671647)***

---

**SUNNYVALE CA (SANTA CLARA CO)-NEW AUXILIARY RESTROOM - PARKING LOT RENOVATION (PW1613) ($400,000)- Planholder - GC Bids to Owner November 18 at 3:00 PM (PST) - Plans from Owner - cost $72- Owner/Architect - City of Sunnyvale Purchasing Division PM 650 W Olive Ave PO Box 3707 Sunnyvale CA 94086-7637 (408-730-7418) Fax: (408-730-7710)**

*Plans available at dodge.construction.com (#*150667219)*

***(Take bids reported 11/05-Rept 15-667219)***

**Bidders**

- Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

---

**VACAVILLE CA (SOLANO CO)-ITEM: HVAC SYSTEM MAINTENANCE (RE-BID) (6000001821)(C) (B)- New Bids to Owner November 18 at 11 AM (PST) - Previous Bids was October 7 - Plans & Specs available from Owner- Owner/Engineer - CA Department of Corrections and Rehabilitation Kathy Reyna Project Manager 9838 OLD PLACERVILLE RD STE B-2 Sacramento CA 95827-3562 (916-229-5062) Fax: (916-323-2292)**

*Plans available at dodge.construction.com (#*150580985)*

***(Take bids reported 10/29-Rept 15-580985)***

---

**WEAVERVILLE CA (TRINITY CO)-ITEM: WELL DRILLING (AG9AC7S160007)(B) ($25,000 - $100,000)- Bids to Owner November 18 at 1:00 PM (PST) - Plans on web via http://www.fbo.gov- Owner/Engineer - USDA Forest Service PJ Vilhauer Contracting Officer Northern Provice Acqusitions 3644 Avtech Pkwy Ste 180 Redding CA 96002-9241 (530-226-2454) Fax: (226-2474)**

***(Take bids reported 10/30-Rept 15-663365)***

---

**CARSON CITY NV (DOUGLAS CO)-ITEM: UPGRADE DOOR CONTROL PANELS (HOUSING UNIT 8 - ADMIN) (13M05)(C) ($1,600,000)- Bidders - Bids to Owner November 18 at 10:00 AM (PST) - Mandatory Pre-bid meeting November 4 at 10:00 AM (PDT) At the project/construction site - Plans from QuestCDN. - Cost $10 (28.9 Mb)- Owner - State of Nevada Public Works (Carson City) Jim 515 E Musser St Ste 102 Carson City NV 89701-4262 (775-684-4141) Fax: (775-684-4142)**

*Plans available at dodge.construction.com (#*150652432)*

***(Take bids reported 10/15-Rept 15-652432)***

**Bidders**

Cobblestone Construction Fred Kuglin Projects 3830 N JONES BLVD Las Vegas NV 89108-5246 (702-656-8300) Fax: (702-648-2001)

American Southwest Electric Randy Contracts 4300 N Pecos Rd Las Vegas NV 89115-0139 (702-643-2900)

Sierra Detention System 15850 W 6th Ave Golden CO 80401-5048 (303-278-6879) Fax: (303-278-6921)

CCC Enterprise 5797 Dietrich Rd San Antonio TX 78219-3507 (210-662-1642) Fax: (210-662-1643)

APCO Construction Joe Pelan Estimator 44 W MAYFLOWER AVE North Las Vegas NV 89030-3950 (702-734-0198) Fax: (702-734-0396)

Cornerstone Detention Products Mitch Claborn 1230 Brandywine Lane Decatur AL 35601 (256-355-2396) Fax: (256-340-0538)

Stanley Convergent Security Solutions Matt Hildebrand HIL 14670 Cumberland Rd. Noblesville IN 46060 (317-703-1167) Fax: (317-776-3508)**COLFAX CA (PLACER CO)-CA/DOT: WIDEN EASTBOUND ROADWAY (03-PLA-80-35.1/38.3) (031F4004) - (A) REVISED STANDARD SPECIFICATIONS ($40,000,000)- Add Planholders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150639986)*

***(Take bids reported 09/30-Rept 15-639986)***

**Bidders**

RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)

Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)

Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)

C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)

CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)

DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)

Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)

Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)

R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)

Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Planholders - Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150602209)*

***(Take bids reported 11/04-Rept 15-602209)***

**Bidders**

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)

American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)

Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)

Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)

Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)

Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)

Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**

*Plans available at dodge.construction.com (#*150659881)*

***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)

Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)

American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)

Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)

Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)

Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)

Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)

Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Planholders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150650919)*

***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)

C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)

Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)

Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)

Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Planholders - Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/ Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150602209)*

***(Take bids reported 11/04-Rept 15-602209)***

**Bidders**

Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)

Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)

American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)

Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)

Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)

Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)

Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)

Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/ contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**

*Plans available at dodge.construction.com (#*150659881)*

***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**

Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)

Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)

American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)

Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)

Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)

Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)

Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)

Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Planholders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**

*Plans available at dodge.construction.com (#*150650919)*

***(Take bids reported 10/27-Rept 15-650919)***

**Bidders**

Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)

C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)

Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)

Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)

Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)

Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Add Bidders - GC bids to Owner November 18 at 2PM (PST) - Job walk November 3 - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**

*Plans available at dodge.construction.com (#*080887133)*

***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**

W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)

D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)

Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)

AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)

Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)

Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)

Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)

BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)

Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)

Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)

Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)

Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)

CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)

California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)

JUV, Construction Inc. David Gruzman 1616 Franklin St Oakland CA 94612-2829 (510-836-1300) Fax: (510-836-1301)

Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)

James R Griffin Inc Randy Griffin PM 39199 Paseo Padre Pkwy Ste B Fremont CA 94538-1611 (510-792-6515) Fax: (510-791-1639)

Arntz Builders Inc Colby McCarthy 19 PAMARON WAY Novato CA 94949-6214 (415-382-1188) Fax: (415-883-7529)

Mark Scott Construction 2835 Contra Costa Blvd Pleasant Hill CA 94523-4219 (925-944-0502) Fax: (925-944-5033)

Cal-Pacific Construction Inc. 1009 Terra Nova Blvd Pacifica CA 94044-4308 (650-557-1238) Fax: (650-557-1239)

Alcal Arcade Roofing 42450 Osgood Rd Fremont CA 94583-0237 (510-760-5477)

W. E. Lyons Construction 1301 Ygnacio Valley Rd Walnut Creek CA 94598-2894 (925-658-1600) Fax: (925-658-1604)

Galaxy Construction 3330 VINCENT RD STE D Pleasant Hill CA 94523-4355 (925-265-6879) Fax: (925-265-6877)

Gonsalves & Stronck Construction Company, Inc. 1000 WASHINGTON ST San Carlos CA 94070-5319 (650-802-2960) Fax: (650-802-2972)

Taber Construction 2278 Pike Ct Ste A Concord CA 94520-1252 (925-682-6133) Fax: (925-682-6122)

Ascent Elevators 1555 Yosemite Ave Ste 13 San Francisco CA 94124-3272 (415-671-4900) Fax: (415-671-4994)

Integra Bill McFerren VP of Operations 2300 1ST ST STE 240 Livermore CA 94550-3134 (925-606-6148) Fax: (925-606-6916)

Roebbelen Contracting Inc (Bid line) 1241 Hawks Flight Ct Ste 100 El Dorado Hills CA 95762-9648 (916-939-1110) Fax: (916-939-4027)

Strawn Construction Inc Estimating PM 1140 Pedro St San Jose CA 95126-3743 (408-286-1299) Fax: (408-286-1288)

AM Woo Construction Inc. Adam Woo PM 11040 Bollinger Canyon Rd Ste E-508 San Ramon CA 94582-4959 (510-812-3891) Fax: (510-903-9856)

Zolman Construction & Development Inc 565 BRAGATO RD STE B San Carlos CA 94070-6312 (650-802-9901) Fax: (650-802-9902)

---

**HAYWARD CA (ALAMEDA CO)-SHOE PALACE STORE (TI) (D)- Bidder - All Related Sub Trade bids to Invited General Contractor November 18 at 12PM (CST) - GC bids (By Invitation Only) to Owner - Private opening- Architect/Mechanical Engineer/ Electrical Engineer - Jeffery A Scott Architects PC Jeffery A Scott Project Architect 32316 GRAND RIVER AVE STE 200 Farmington MI 48336-3261 (248-476-8800) Fax: (248-476-8833)**

*Plans available at dodge.construction.com (#*150672311)*

***(Take bids reported 11/11-Rept 15-672311)***

**- Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150639986)*
***(Take bids reported 09/30-Rept 15-639986)***

**Planholders**
- Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD STE 100 Sacramento CA 95834-1121 (916-283-9950) Fax: (916-614-9520)
- Viking Construction Company 11315 Sunrise Gold Cir Ste A Rancho Cordova CA 95742-6534 (916-852-5530) Fax: (916-852-5533)

**Bidders**
RGW Construction 550 GREENVILLE RD PO BOX 2910 (zip 94551) Livermore CA 94550-9297 (925-606-2400) Fax: (925-961-1925)
Teichert Construction 4401 DULUTH AVE Roseville CA 95678-5999 (916-645-4800) Fax: (916-645-4801)
Bru Construction 123 3RD ST Encinitas CA 92024-3208 (916-123-4567) Fax: (916-234-5678)
C.C. Myers 3300 FITZGERALD RD Rancho Cordova CA 95742-6809 (916-425-6008) Fax: (916-853-2632)
CTM Construction 3286 Fitzgerald Rd Rancho Cordova CA 95742-6811 (916-635-9370) Fax: (916-635-2734)
DeSilva Gates Construction Richard B Gates President 11555 Dublin Blvd Dublin CA 94568-2854 (925-829-9220) Fax: (925-803-4263)
Granite Construction (Sacramento) Scott Hennessy Po Box 15287 4001 Bradshaw Rd (Zip95827) Sacramento CA 95851-0287 (916-855-4400) Fax: (916-369-0429)
Martin Brothers Construction 8801 FOLSOM BLVD STE 260 Sacramento CA 95826-3250 (916-381-0199) Fax: (916-381-0611)
R M Harris Company 1000 Howe Rd Martinez CA 94553-3446 (925-335-3000) Fax: (925-335-2663)
Southwest Pipeline Justin Duchaineau PM 22118 S VERMONT AVE Torrance CA 90502-2131 (310-329-8717) Fax: (310-329-0981)

---

**CROCKETT CA (CONTRA COSTA CO) & (SOLANO CO)-CA/DOT: RESURFACE BRIDGE - INSTALL NEW JOINT SEAL (043G4034) - (A) (04-CC, SOL-80-13.4/14.1, 0.0/0.6) - (B) REVISED STANDARD SPECIFICATIONS ($6,500,000)- Add Planholders - Bids to Owner November 18 at 2:00 PM (PDT) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150602209)*
***(Take bids reported 11/04-Rept 15-602209)***

**Planholders**
American Civil Constructors Landscape Div 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)
Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)

**Bidders**
Peterson Chase General Engineering Construction Kali Goglanian 1792 KAISER AVE Irvine CA 92614-5706 (949-252-0441) Fax: (949-252-0266)
Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
American Civil Constructors West Coast 3701 Mallard Dr Benicia CA 94510-1246 (707-746-8028) Fax: (707-747-0593)
Bay Line Cutting & Coring Inc. 6345 3rd St San Francisco CA 94124-3501 (415-508-1800) Fax: (415-508-1811)
Disney Construction Rick Disney PM 859 COWAN RD Burlingame CA 94010-1204 (650-259-9545) Fax: (650-259-9673)
Myers & Sons Construction, LP Joe Goehring 4600 NORTHGATE BLVD Sacramento CA 95834-1103 (916-283-9950)
Golden State Bridge, Inc. 2900 BAY VISTA CT STE D Benicia CA 94510-1123 (925-372-8000) Fax: (925-372-8001)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
DMZ Builders Rich Zito PM 1717 SOLANO WAY STE 19 Concord CA 94520-8302 (510-715-2237)
Truesdell Corporation 1310 W 23rd St Tempe AZ 85282-1837 (602-437-1711) Fax: (602-437-1821)

---

**DAVIS CA (YOLO CO)-CHEMISTRY SAFETY IMPROVEMENTS (9523800) - (A) INCLUDES ASBESTOS AND LEAD ABATEMENT ($898,000)- Add Bidders on GC - Qualified GC's bid to Owner November 18 at 2PM (PST) - Mandatory prebid October 28 -Plans at UCD Reprographics - http://reprographics.ucdavis.edu/store/ - $25 non-refundable- Owner/Owner's Agent/Architect - University of California at Davis Design & Construction Mgmt Project Manager 255 Cousteau Pl Davis CA 95618-5412 (530-754-1111) Fax: (530-754-0107) (http://dcm.ucdavis.edu/contractors/project-out-to-bid.htm http://reprographics.ucdavis.edu/store/)**
*Plans available at dodge.construction.com (#*150659881)*
***(Take bids reported 10/27-Rept 15-659881)***

**Bidders on GC**
Bobo Construction Inc Travis Nicholas 4 WAYNE CT STE 9 Sacramento CA 95829-1305 (916-383-7777) Ext. 205 Fax: (916-383-1681)
Abide Builders 4650 Northgate Blvd Ste 130 Sacramento CA 95834-1155 (916-286-7711) Fax: (916-286-7717)
American River Construction Debi McCormick 5465 Merchant Cir Ste 1 Placerville CA 95667-9711 (530-621-1785) Fax: (530-621-0360)
Flint Builders Jared Wright Estimator 401 DEREK PL Roseville CA 95678-7153 (916-757-1000) Fax: (916-797-7400)
Ionian Construction Inc 870 CLEARFIELD DR Millbrae CA 94030-2149 (650-692-8848) Fax: (650-692-4909)
Landmark Construction Ellen Kelton PM 5948 King Rd Loomis CA 95650-9024 (916-663-1953) Fax: (916-663-1867)
Pro Builders 7030 Drywood Way Orangevale CA 95662-2944 (916-225-0373) Fax: (916-745-3404)
Younger General Contractors, Inc Mark Younger 3195 Fitzgerald Rd Rancho Cordova CA 95742-6801 (916-631-8000) Fax: (916-631-8293)

---

**GUERNEVILLE CA (SONOMA CO)-CA/DOT: PAVEMENT - SOLDIER PILE WALL (04-SON-116-15.0) (044S1904) - (A) REVISED STANDARD SPECIFICATION ($2,040,000)- Add Planholders - Bids to Owner November 18 at 2:00 PM (PST) - Bids to be publicly opened 1727 30th St Bidders Exchange MS 26 Sacramento - Bidders $E-ad - Non-bidders $E-ad- Owner/Engineer - State of CA Dept of Transportation PUBLICATION DISTRIBUTION UNIT Project Manager 1900 ROYAL OAKS DRIVE Sacramento CA 95814-5605 (916-654-5266) Fax: (916-654-7028)**
*Plans available at dodge.construction.com (#*150650919)*
***(Take bids reported 10/27-Rept 15-650919)***

**Planholders**
- Valentine Corporation Bob Valentine Jr. 111 Pelican Way San Rafael CA 94901-5519 (415-453-3732) Fax: (415-457-5820)
- Rege Construction William Rege 27270 Asti Rd Cloverdale CA 95425-9707 (707-894-5143) Fax: (707-894-5141)
- Team Ghilotti 2531 Petaluma St Petaluma CA 94952 (707-763-8700) Fax: (707-763-8711)

**Bidders**
Ghilotti Construction Company Tom Smith 246 GHILLOTTI AVE Santa Rosa CA 95407-8152 (707-585-1221) Fax: (707-585-1601)
Thompson Builders Corp (formerly West Bay Bldrs) 250 BEL MARIN KEYS BLVD STE A Novato CA 94949-5727 (415-456-8972) Fax: (415-459-0665)
Argonaut Constructors Christer Berglund project manager PO BOX 639 Santa Rosa CA 95402-0639 (707-542-4862) Fax: (707-542-4897)
C T M Construction Inc Todd Wingo 3300 Fitzgerald Rd Rancho Cordova CA 95742 (916-852-6294) Fax: (916-914-2107)
Dunton Construction Company 19802 Oxyoke Road Anderson CA 96007 (530-365-9652) Fax: (530-365-3178)
Gordon N Ball Inc Tristen Davis 333 CAMILLE AVE Alamo CA 94507-2411 (925-838-5675) Fax: (925-838-5915)
Granite Construction Jenni Mckenzie 1324 S State St Ukiah CA 95482-6414 (707-467-4100) Fax: (707-467-4143)
Steelhead Constructors Katie Wamboldt 2940 Innsbruck Dr Redding CA 96003-9303 (530-226-6400) Fax: (530-226-6401)

---

**HAYWARD CA (ALAMEDA CO)-CHABOT COLLEGE BUILDING 100 (TI) ELEVATOR & LIBRARY UPGRADE(A) ($1,500,000)- Add Bidders - GC bids to Owner November 18 at 2PM (PST) - Job walk November 3 - Plans to be released 10/29- Owner - Chabot-Las Positas Community College District Victoria Lamica Contract Manager 7600 DUBLIN BLVD FL 3 Dublin CA 94568-2909 (925-485-5287) Fax: (925-485-5253)**
*Plans available at dodge.construction.com (#*080887133)*
***(Take bids reported 10/27-Rept 08-887133)***

**Bidders on GC**
W A Thomas Co Inc James D Smith PM 2356 PACHECO BLVD Martinez CA 94553-2038 (925-228-9600) Fax: (925-228-6932)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (661-802-1488) Fax: (209-545-6113)
D L Falk Construction Joey O. Gita GC 3526 Investment Blvd Hayward CA 94545-3707 (510-887-6500) Fax: (510-887-6501)
Alten Construction Estimating Dept Project Manager 720 12th St Richmond CA 94801-2365 (510-234-4200) Fax: (510-234-4221)
AMG & Associates Inc. Katie Kuhle 28296 CONSTELLATION RD Santa Clarita CA 91355-5000 (661-251-7401) Fax: (661-251-7405)
Simile Construction Service Inc Tyler Downing Project manager 2323 VICTORIA ST Simi Valley CA 93065-3601 (209-545-6111) Fax: (209-545-6113)
Zovich & Sons Construction Company Project manager PM 2485 TECHNOLOGY DR Hayward CA 94545-4866 (510-784-1273) Fax: (510-784-0173)
Arbor Building Group, Inc. Lisa Puckett 3650 MT DIABLO BLVD STE 200 Lafayette CA 94549-6814 (925-299-8753) Fax: (925-299-8769)
BHM Construction Inc. Jeffery Mazet 522 WALNUT AVE Vallejo CA 94592-1135 (707-643-4580) Fax: (707-643-4581)
Parc Services, Inc. 253 Rickenbacker Cir Ste 13 Livermore CA 94550-7616 (925-371-4610) Fax: (925-606-8704)
Northern CA Electrical Construction Industry Union Jim Stamper Project Manager 6250 VILLAGE PKWY Dublin CA 94568-3004 (925-556-0163) Fax: (925-556-0165)
Rodan Builders Inc Project Coordinator PM 859 Cowan Rd Burlingame CA 94010-1204 (650-508-1700) Fax: (650-508-1705)
Coastwide Environmental 201 Walker St Watsonville CA 95076-4523 (831-761-5511) Fax: (831-761-5513)
CF Contracting 2525 VAN NESS AVE STE 210 San Francisco CA 94109-1669 (415-721-7160) Fax: (415-296-6437)
California Plus Engineering Prj Manager PM 1560 W HACIENDA AVE Campbell CA 95008-6326 (408-821-7168) Fax: (408-866-0566)
JUV, Construction Inc. David Gruzman 1616 Franklin St Oakland CA 94612-2829 (510-836-1300) Fax: (510-836-1301)

November 10, 2015

Alameda County General Services Agency
1221 Oak Street
Room 249
Oakland, CA 94612

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Asian, Inc.
555 Montgomery Street
Suite 1625
San Francisco, CA 94111

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

BART District
Office of Civil Rights
300 Lakeside Drive
26th Floor
Oakland, CA 94604

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

City & County of San Jose
Finance / Purhcasing Dept.
200 E. Santa Clara Street
San Jose, CA 95113

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

City of Fresno
DBE Program
2101 G Street, Building A
Fresno, CA 93706

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

City of Oakland
Contracts Compliance Unit
250 Frank H. Ogawa Plaza
#3341
Oakland, CA 94612

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

City of Richmond
Business & Economic Development
450 Civic Center Plaza
Third Floor
Richmond, CA 94804

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

City of Los Angeles
Department of Public Works
Bureau of Contract Administration
1149 S. Broadway Suite 300
Los Angeles, CA 90015

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Contra Costa County Transit Authority
Office of Civil Rights
2247 Arnold Industrial Way
Concord, CA 94520

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Department of General Services
Small Business & DVBE Certification
707 Third Street
1st Floor, Room 400
West Sacramento, CA 95798

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Dept. of Transportation
Certification Unit
1823 - 14th Street
Sacramento, CA 95811

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

EBMUD Business Directory
375 - 11th Street
Oakland, CA 94623

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Port of Oakland
Contract Compliance Office
530 Water Street
Oakland, CA 94607

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

San Francisco Human Rights Commission
25 Van Ness Avenue
Suite 800
San Francisco, CA 94102

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Publication Distribution Unit
Disadvantaged Business Entperprise Directory
1900 Royal Oaks Drive
Sacramento, CA 95815

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

San Francisco International Airport
Airport Minority / Women Opportunity
For Concessions Only
PO Box 8097
San Francisco, CA 94128

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

San Joaquin Regional Rail Commission
949 E. Channel Street
Stockton, CA 95202

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

San Mateo County Transit District
Peninsula Corridor Joint Powers Board
DBE Office
1250 San Carlos Avenue
San Carlos, CA 94070

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

Santa Clara Valley Transportation Authority
Small & Disadvantage Business Office
3331 North First Street
San Jose, CA 95134

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

SFMTA
Contracts Compliance Unit
1 South Van Ness Ave
6th Floor
San Francisco, CA 94103

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

SFRDA
Contract Compliance
One South Van Ness Ave.
5th Floor
San Francisco, CA 94103

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915

November 10, 2015

US Small Business Administration
San Franicso District Office
455 Market Street
6th Floor
San Francisco, CA 94105

Subject: Hwy 116 Soldier Pile Wall
Contract No. 04-4S1904
Bid Date: 11/18/15 @ 2:00PM

Gordon N. Ball, Inc. will be submitting a bid on the above referenced project. In an effort to offer bidding opportunities to **DBE** subcontractors and suppliers we would like to request a directory from your agency of contacts categorized as **DBE**. Alternatively we request you forward this project information to any qualified firms within your directory at your earliest convenience.

The trades we are seeking suppliers or subcontractor quotes for are as follows:

**LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMP STRIPE (PAINT), PORTABLE CMS, PREP WPCP, TEMP EROSION CONTROL, THERMO STRIPE REMOVAL, GUARDRAIL REMOVAL & RECONSTRUCT, HMA TYPE A SUPPLY & PLACE, STEEL SOLDIER PILE SUPPLY & INSTALL, DRILLING, CONCRETE SUPPLY, REBAR, PREP & PAINT CONCRETE, PREP & STAIN CONCRETE, RSP, FENCE, HANDRAILING, CRASH CUSHION, CONCRETE BARRIER, STRIPING & MARKERS, TRUCKING.**

Gordon N. Ball, Inc. will work with interested **DBE** firms to identify opportunities to break down items into economically feasible package; assist with bonding and insurance; access plans / specifications; and assist with scheduling accommodations. Plans & specification can be found online at no cost at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4S1904 or by making an appointment to view at our office.

Please email Tristen Davis at tdavis@ballconco.com if you have any questions. We are an equal opportunity employer and will consider all bids that may be submitted. Any assistance will be appreciated.

Sincerely,
GORDON N. BALL, INC.

Tristen Davis
333 Camille Avenue
Alamo, CA 94507
tdavis@ballconco.com
Ph 925.838.5675
Fx 925.838.5915